HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation Proposal Number: 04 1
DT1502 01/2020 s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY
Chippewa 1050-00-81 N/A Nw Reg, Sth 29 Brdg Deck Sealing; STH 029
Clark Bridge Deck Sealing (Var)

Dunn

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required: ~ $20,000.00

Attach P al Guarant back of this PAGE.
Payable to: Wisconsin Department of Transportation ach Fropos uaranty on back orthis

Bid Submittal Firm Name, Address, City, State, Zip Code

Date: February 14, 2023

Time (Local Time):  11:00 am SAM P LE
Contract Completion Time NOT FOR BIDDING PURPOSES
30 Working Days

Assigned Disadvantaged Business Enterprise Goal 0% This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal
Type of Work: For Department Use Only

Bridge Deck Sealing.

Notice of Award Dated Date Guaranty Returned




PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting Proposal Requirements

PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound
by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the design
engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be
performed and materials to be furnished, and as to the requirements of the specifications, special
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive
evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the owner
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so;
otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following schedule,
and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in
the manner provided in the applicable specifications and the approved plans for the work together with all
standard and special designs that may be designed on such plans, and the special provisions in the
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the
applicable specifications and all plans and working drawings are made a part hereof, as fully and
completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of
written notification from the engineer to do so, unless otherwise stipulated in the special provisions.

The bidder declares that if they are awarded the contract, they will execute the contract agreement and
begin and complete the work within the time named herein, and they will file a good and sufficient surety
bond for the amount of the contract for performance and also for the full amount of the contract for payment.
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Effective with November 2007 Letting Proposal Requirements

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to
property or injury to persons occurring through their own negligence or that of their employees or agents,
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road
and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply with all
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified
person shall be excluded from employment or otherwise be subject to discrimination in employment in
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include,
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in
employment to all applicants and employees and to take affirmative action to attain a representative
workforce.

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination
clause, in a conspicuous and easily accessible place, available for employees and applicants for
employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate
disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting Bid Preparation

BID PREPARATION

Preparing the Proposal Schedule of Iltems

. General

(1)

@)

@)

(4)

®)

(6)

@)

Obtain bidding proposals as specified in section 102 of the standard specifications prior to
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of
the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted
under a waiver of the electronic submittal requirements govern over bids submitted on the
internet.

The department will provide bidding information through the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as

information regarding proposals in each letting. The department will also post special notices
of all addenda to each proposal through this web site no later than 4:00 PM local time on the
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the
Thursday before the letting to ensure all addenda have been accounted for before preparing

the bid. When bidding using methods 1 and 2 above, check the Bid Express'" on-line
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to
submit the final bid.

Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by following
the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

The department will address equipment and process failures, if the bidder can demonstrate
that those failures were beyond their control.

Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
department’s web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours.

Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.
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Effective with August 2015 Letting Bid Preparation

B. Submitting Electronic Bids
B.10On the Internet

(1)

@)

@)

Do the following before submitting the bid:
4. Have a properly executed annual bid bond on file with the department.

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's
signature for proper execution of the bidding proposal.

In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of
the standard specifications, submit the proposal on the internet as follows:
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site.

2. Use Expedi’teTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid ExpressTM web site. Do not
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the
department will disregard the internet bid

4. Submit the bid before the hour and date the Notice to Contractors designates
5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications.

The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

(1)

@)

@)

(4)

Download the latest schedule of items from the Wisconsin pages of the Bid Express web site
reflecting the latest addenda posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use ExpediteTM software to prepare and print the schedule of items. Provide a valid amount for all

price fields. Follow instructions and review the help screens provided on the Bid ExpressTM web site to
assure that the schedule of items is prepared properly.

Staple an 8 1/2 by 11 inch printout of the Expedite[11] generated schedule of items to the other
proposal documents submitted to the department as a part of the bidder's sealed bid. As a
separate submittal, not in the sealed bid envelop but due at the same time and place as the

sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character
department-assigned bidder identification code from the top of the bidding proposal, and a list
of the proposal numbers included on that diskette or CD ROM as indicated in the following
example:

Bidder Name
BNOO
Proposals: 1,12, 14, & 22

If bidding on more than one proposal in the letting, the bidder may include all proposals for that
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or
other files on the diskette or CD ROM.

The bidder-submitted printout of the Expedite1[] generated schedule of items is the governing
contract document and must conform to the requirements of section 102 of the standard
specifications. If a printout needs to be altered, cross out the printed information with ink or
typewriter and enter the new information and initial it in ink. If there is a discrepancy between
the printout and the diskette or CD ROM, the department will analyze the bid using the printout
information.
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Effective with August 2015 Letting Bid Preparation

®)

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated schedule of items is not
the same on each page.

2. The check code printed on the printout of the Expedi’teTM generated schedule of items is not the same as the
check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.

B Waiver of Electronic Submittal

(1)

@)

@)

(4)

The bidder may request a waiver of the electronic submittal requirements. Submit a written
request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper bid
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department
will waive the electronic submittal requirements for a bidding entity (individual, partnership,
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a
calendar year. The department may allow additional waivers for equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard specifications.
The department charges the bidder a $75 administrative fee per proposal, payable at the time
and place the department designates for receiving bids, to cover the costs of data entry. The
department will accept a check or money order payable to: "Wisconsin, Dept. of
Transportation.”

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening
of bids unless the bidder requests on the waiver that they be billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding entity that
owes the department administrative fees for a waiver of electronic submittal requirements.
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PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






Effective with March 2010 Letting

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work
personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written consent
of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




Effective with December 2000 Letting Debarment Certification

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification

1. By signing and submitting this proposal, the prospective contractor is providing the certification set
out below.
2. The inability of a person to provide the certification required below will not necessarily result in

denial of participation in this covered transaction. The prospective contractor shall submit an
explanation of why it cannot provide the certification set out below. The certification or explanation
will be considered in connection with the department or agency's determination whether to enter
into this transaction. However, failure of the prospective contractor to furnish a certification or an
explanation shall disqualify such person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was placed
when the department determined to enter into this transaction. If it is later determined that the
contractor knowingly rendered an erroneous certification in addition to other remedies available to
the Federal Government the department may terminate this transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to whom this
proposal is submitted if at any time the prospective contractor learns that its certification was
erroneous when submitted or has become erroneous by reason of changed circumstances.

5. The terms "covered transaction," "debarred," "suspended,” "ineligible," "lower tier covered
transaction," "participant,”" "person," "primary covered transaction," "principal," "proposal," and
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and
Coverage sections of the rules implementing Executive Order 12549. You may contact the
department to which this proposal is being submitted for assistance in obtaining a copy of those
regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered
into, it shall not knowingly enter into any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department entering into this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the clause
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions.

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless
it knows that the certification is erroneous. A contractor may decide the method and frequency by
which it determines the eligibility of its principals. Each contractor may, but is not required to,
check the Disapproval List (telephone # 608/266/1631).
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Effective with December 2000 Letting Debarment Certification

9. Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and
information of a contractor is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a
covered transaction knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal Government, the department may terminate
this transaction for cause or default.

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered
Transactions

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

(b) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements or receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offense enumerated in
paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

2. Where the prospective contractor is unable to certify to any of the statements in this certification,
such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised June 28, 2022
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 1050-00-81, NW Region, STH 29 Bridge
Deck Sealing (Var) , Dunn, Chippewa and Clark Counties, Wisconsin as the plans show and execute the
work as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for
Highway and Structure Construction, 2023 Edition, as published by the department, and these special
provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20220628)

Scope of Work.

The work under this contract shall consist of application of an approved concrete sealer on concrete
bridge deck surfaces and concrete bridge piers in the STH 29 corridor and all incidental items necessary
to complete the work as shown on the plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2023 construction season to the

engineer in writing within a month after executing the contract but at least 14 calendar days before the
preconstruction conference. Assure that the time frame is consistent with the contract completion time.
Upon approval, the engineer will issue the notice to proceed within 10 calendar days before the beginning
of the approved time frame.

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning
of the intended time frame. The engineer will approve or deny that request based on the conditions cited
in the request and its effect on the department’s scheduled resources.

Northern Long-eared Bat (Myotis septentrionalis)

Northern long-eared bats (NLEB) have the potential to inhabit the project limits because they roost in
trees, bridges and culverts. Roosts may not have been observed on this project, but conditions to support
the species exist. The species and all active roosts are protected by the Federal Endangered Species
Act. If an individual bat or active roost is encountered during construction operations, stop work and notify
the engineer and the WisDOT Regional Environmental Coordinator (REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat
are aware of environmental commitments and avoidance and minimization measures (AMMs) to protect
both bats and their habitat.

Direct temporary lighting, if used, away from wooded areas during the bat active season: April 1 to
October 31, both dates inclusive.

If additional construction activities beyond what was originally specified are required to complete the
work, approval from the engineer, following coordination with WisDOT REC, is required prior to initiating
these activities. If trees with a 3-inch or greater diameter at breast height (dbh) need to be removed, no
tree clearing shall occur without prior approval from the engineer, following coordination with the WisDOT
REC. Tree removal will require consultation with the United States Fish and Wildlife Service (USFWS)
and may require a bat presence/absence or visual emergency survey. Notify the engineer if tree clearing
cannot be avoided to begin coordination with the WisDOT REC. The WisDOT REC will initiate
consultation with the USFWS and determine if a survey is necessary.
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A Temporary Lane Closures

Temporary lane closures are required for the deck sealing operations.

Project staging requires roadside work zone, construction vehicle and/or traffic control device
encroachments within 6-foot horizontal and/or vertical, from the edge of the shoulder side of a lane.
These encroachments require a temporary lane closure of the STH 29 lane closest to construction.

B Lane Closure Restrictions

Temporary lane closures are not allowed when no work is being performed.

Maximum temporary lane closure length shall not exceed 3.5 miles.

The temporary lane closures shall be limited to the freeway non-peak hours (working hours), as defined in
the following tables. During freeway peak hours (non-working hours) and applicable Holiday Work
Restrictions, the STH 29 traveled way and shoulders shall be entirely clear of equipment, barricades,
signs, lights, or any other materials that may impede the free flow of SHT 29 through traffic in each
direction. Lane closures shall be limited to areas of actual construction operations. Minimize the actual
time that lane closures are used.

Do not close through lanes during the freeway peak hours shown in the following table:

Eastbound STH 29 Peak Hours

Limits: e ! (Wr?eTaToI) o | Srhor SemaC | ot TlosTH
USH 53 (Cadott) (Withee)
Sunday - 1PM-5PM | 10AM -7 PM - -
Monday - - 10 AM -6 PM - -
Tuesday - - 11 AM -6 PM - -
Wednesday - - 11 AM -6 PM - -
Thursday - - 9PM-7PM - -
Friday - 2PM-5PM 9 AM -8 PM 2PM-6PM -
Saturday - - 9AM -3 PM - -
Westbound STH 29 Peak Hours
mts: | MSLUSH | GlloCry | CIHTISTH | PCrt® | OTHT oSTH
(Wheaton) (Withee)
Sunday - 1PM-5PM | 10AM-8PM | 12PM -6 PM -
Monday - - 7 AM - 6 PM** - -
Tuesday - - 7 AM - 6 PM** - -
Wednesday - - 7 AM - 6 PM** - -
Thursday - - 7 AM - 6 PM** - -
Friday - 2PM-5PM 7AM-7PM - -
Saturday - - 10 AM -7 PM - -
** A lane may be closed from 8 AM to 12 PM
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Freeway Off Peak Ramp Closure Hours
Eastbound STH 29 to South bound USH 53 Directional Ramp
Day Directional Free Flow Ramp
Sunday 12:00 AM — 05:00 AM
Monday 12:00 AM — 05:00 AM
Tuesday 12:00 AM — 05:00 AM
Wednesday 12:00 AM — 05:00 AM
Thursday 12:00 AM — 05:00 AM
Friday 12:00 AM — 05:00 AM
Saturday 12:00 AM — 05:00 AM

C Shoulder Closures
Shoulder closures are not allowed when no work is being performed.

The contractor will be allowed to perform work on items that are located beyond 6-foot horizontal and /or
vertical, from the edge of an open lane of traffic, utilizing a shoulder closure with the approval of the
engineer. Construction vehicles and equipment shall be located outside of the 6-foot encroachment area.
Shoulder closures shall only occur on one shoulder at a time. The existing roadway shall be open to
through traffic in each direction. The lane closure restrictions outlined in this article shall not apply to work
that can be completed with an approved shoulder closure. All shoulder closures shall be removed during
applicable Holiday and Event Work Restrictions.

Lane Rental Fee Assessment.

A General

The contract designates some lane closures to perform the work. No lane Rental Fee assessments will be
charged for closing lanes during the off-peak freeway hours as shown in the contract. During peak
freeway hours, if a lane is closed outside of the designated closures, the contractor will be subject to Lane
Rental Fee assessments. If a lane is obstructed at any time due to contractor operations, it is considered
a closure. The purpose of the lane rental is to enforce compliance of lane restrictions and discourage
unnecessary closures.

The contractor will incur a Lane Rental Fee assessment for each lane closure during peak freeway hours.
The contractor will not incur a Lane Rental Fee Assessment for closure of lanes during non-peak freeway
hours. The peak freeway hours when lane closures are not allowed are stated in the Prosecution and
Progress article.

Submit the dates of the proposed lane restrictions to the engineer as part of the progress schedule.
Coordinate lane closures with any concurrent operations on adjacent roadways within 3 miles of the
project.

If other projects are in the vicinity of this project coordinate lane closures to run concurrent with lane
closures on adjacent projects when possible. When lane closures on adjacent projects extend into the
limits of this project, Lane Rental Fee Assessments will only occur if the closure facilitates work under this
contract.

B Lane Rental Fee Assessment

The Lane Rental Fee Assessment incurred for each lane closure of the roadway, per direction of travel, is
as follows:

$500.00 per lane per 15 minutes
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The lane Rental Fee Assessment represents the average cost of the interference and inconvenience to
the road users for each closure. The Lane Rental Fee Assessment will be measured in 15-minute
increments. All Lane Closure event increments less than 15 minutes will be assessed as a 15-minute
increment.

Lane Rental Fee Assessments will be made based on the applicable rate for any and all closures whether
work is being performed or not. The engineer, or designated representative, will be the sole authority in
determining time period length for the Lane Rental Fee Assessment.

Lane Rental Fee Assessments will not be assessed for closures due to crashes, accidents or
emergencies not initiated by the contractor.

The department will assess Lane Rental Fee Assessment Rate by the dollar under the administrative item
Failing to Open Road to Traffic. The total dollar amount of Lane Rental Fee Assessment will be computed
by multiplying the Lane Rental Assessment Rate by the number of 15-minute increments of each lane
closure event as described above.

Lane Rental Fee Assessment will be in effect from the time of eh Notice to Proceed until the department
issues final acceptance.

Traffic.
A General

This special provision describes providing for STH 29 traffic during construction operations. STH 29
highway and structures shall be open to no less than one lane of traffic while performing work under this
contract. The roadway within the lane closure shall be kept free of all equipment and materials, except
during such time as actual deck preparation and coating application operations are in progress.

All interchange ramps shall remain open to traffic at all times with the exception of the eastbound STH 29
to southbound USH 53 directional ramp. The traffic control setup at exit and entrance ramp areas shall
conform to the applicable standard detail drawings and MUTCD requirements.

Refer to the Prosecution and Progress article for lane closure restrictions at each structure.
B Wisconsin Lane Closure System Advanced Notification

Provide the engineer with a schedule of lane closures for the following week by noon on Thursday of the
previous week. In addition, provide the following minimum advance notification to the engineer for
incorporation into the Wisconsin Lane Closure System (LCS):

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions

(available width, all lanes in one direction < 16’) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Detours 7 calendar days

Closure type without height, weight, or width restrictions

(available width, all lanes in one direction > 16°) MINIMUM NOTIFICATION

Lane and shoulder closures 3 business days
Ramp closures 3 business days
Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project
meetings to manage closures nearing their completion date.

All lane and shoulder closures and duration are subject to the approval of the engineer based on
operational needs and safety. Notify the engineer if there are any changes in the schedule, early
completions, or cancellations of scheduled work.
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Contact the state Patrol two weeks prior to the first lane closure. For incident management, contact
Northwest Region State Highway Patrol, Sgt. Cory Pratt, at (715) 635-2141, or PCS Denice Staff, at
(715) 839-3800, Ext. 109.

C Work Restrictions
A 60-mph speed advisory speed limit may be utilized for STH 29 only when a lane is closed to traffic.

Conduct work operations in a manner that causes the least disruption to traffic movements on STH 29
and interchange ramps. Do not directly cross, unload materials from, stop in or otherwise interfere with
traffic in any lane or ramp that is open to traffic with construction equipment or vehicles. All access to
STH 29 by construction equipment will be at existing interchange locations

Do not perform work in the median concurrently with work in the outside lane or outside shoulder with
STH 29 traffic running between work areas.

Do not use maintenance crossings connecting eastbound and westbound roadways of STH 29 during
construction operations unless the median lanes are closed to traffic. The contractor is responsible for
maintaining and restoring all maintenance crossings to their original condition upon completion of this
contract.

Construction traffic shall not travel counter-directional adjacent to STH 29 through traffic, except for
removal of traffic control devices for lane opening operations.

Equip all construction vehicles and equipment entering or leaving live traffic lanes with a hazard
identification beam (flashing yellow signal). The beam shall be activated when merging into or exiting a
live traffic lane.

Have available at all times, sufficient experienced personnel to promptly install, remove, and reinstall the
required traffic control devices to route traffic to perform necessary construction operations according to
the plans, these special provisions, and as directed by the engineer.

Do not park or store any equipment, vehicles, or construction materials within 30-feet of the edge of the
traffic lane carrying STH 29 traffic or within the median during non-working hours. In the event of an
emergency, protect any equipment, vehicles, or construction materials which remain within 30-feet of the
edge of a traffic lane during non-working hours with temporary roadside barrier according to the standard
specifications and meeting the requirements of the AASHTO Roadside Design Guide.

Conflicting existing signing shall be covered as directed by the engineer in the field.

The contractor shall not disturb, remove, or obliterate any traffic control signs, advisory signs, shoulder
delineators or beam guard in place along the traveled roadways without the approval of the engineer.

Any signs damaged during construction operations shall be reinstalled or replaced at the contractors’
expense.

Flagging operations will only be allowed on STH 29 to accommodate deck sealing operations at Structure
B-17-075. Delays due to flagging may not exceed five minutes in any direction. The engineer will have the
ability to suspend work activities in the event any undesirable traffic congestion develops that has the
potential to cause lengthy motorist delay or unsafe workings conditions. Construction traffic shall yield to
normal traffic.

The eastbound STH 29 to southbound USH 53 directional ramp will be allowed to be closed for one
nighttime operation for the deck sealing of Structure B-9-0245. During the closure, the contractor shall
have a superintendent or representative present. The superintendent or representative shall monitor the
work activities to ensure that emergency vehicles are able to access the directional ramp. Do no re-open
the directional ramp until all signs, barrels, barricades, and traffic control devices required to close the
directional ramp are recovered, moved, or removed. See the Prosecution and Progress article of these
special provisions for the allowed time.

Notify the Wisconsin Department of Transportation’s North Central Region seven calendar days before
deck sealing operations begin on Structures B-10-0017. B-10-0176, and B-10-0151. The North Central
Regions’ Wisconsin Rapids Office can be contacted by telephone at (715) 421-8301.

The above requirements will not be measured and paid for separately but will be considered incidental to
other items in the contract.
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Holiday and Special Event Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying STH 29 traffic, and entirely clear the traveled way and shoulders of such portions of the highway
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic
during the following holiday and special event periods:

- From noon Friday, May 26, 2023 to 6:00 AM Tuesday, May 30, 2023 for Memorial Day;

- From noon Wednesday, June 21, 2023 to 6:00 AM Monday, June 26, 2023 for Country Fest;

- From noon Friday June 30, 2023, to 6:00 AM Wednesday, July 5, 2023 for Independence Day;
- From noon Wednesday, July 12, 2023 to 6:00 AM Monday, July 17, 2023 for Rock Fest;

- From noon Friday, Sept 1, 2023 to 6:00 AM Tuesday, September 5, 2023 for Labor Day.

stp-107-005 (20210113)

Utilities.
This contract does not come under the provision of Administrative Rule Trans 220.

stp-107-066 (20080501)

There are no known utility facilities within the project limits.

Railroad Insurance and Coordination - Union Pacific Railroad Company

A Description

Comply with standard spec 107.17 for all work affecting Union Pacific Railroad Company property and
any existing tracks.

A.1 Railroad Insurance Requirements

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in
standard spec 107.17.3. Insurance is filed in the name of Union Pacific Railroad Company.

Notify evidence of the required coverage, and duration to David C. LaPlante, Senior Manager-Real
Estate-Special and Public Projects, 1400 Douglas St. STOP 1690, Omaha, NE 68179; Telephone:
(402) 544-8563; E-mail: dclaplante@up.com.

Also send a copy to the following: Anna Davey, NW and NC Region Railroad Coordinator; 1701 N 4th
Street, Superior, WI 54880; Telephone (715) 392-7960; E-mail: anna.davey@dot.wi.gov.

Include the following information on the insurance document:

- Project ID: 1050-00-81
Work Performed on or within 50’ of RR right-of-way: Epoxy Overlay

# Route Name City/County Crossing ID RR Subdivision RR Milepost
1 STH 29 Elk Mound/Dunn 183921N Altoona Sub 74.67
2 STH 29 Lake Hallie/Chippewa 185896P Chippewa Falls Sub 7.19

A.2 Train Operation

Approximately four through freight trains operate daily at up to 50 mph. There are no switching
movements at this location.

A.3 Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact

Chris T. Keckeisen, Manager Special Projects - Industry & Public Projects Engineering Department; 1400
Douglas, MS 0910, Omaha, NE, 68179; Telephone (402) 5445131; E-mail ctkeckei@up.com or Richard
Ellison, Project coordinator, 207 Powell Avenue, Labadie, MO, 63055; Telephone (847) 323-7197; E-mail
richardellison@up.com for consultation on railroad requirements during construction.
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10.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

Flagging Contact

See Construction Contact. If more than 30 days of flagging is required contact UP 30 days prior to
needing a flagger on site. Reference the Wisconsin Milepost and Subdivision located in A.1.

Cable Locate Contact

In addition to contacting Diggers Hotline, contact the UP Call Before You Dig line at (800) 336-9193 at
least five working days before the locate is needed. Normal business hours are 6:30 AM to 6:30 PM,
Central Time, Monday through Friday, except holidays and are subject to change. Calls will be routed at
all times in case of an emergency. Reference the Wisconsin Milepost and Subdivision located in A.1.

UP will only locate railroad owned cable buried in the railroad right-of-way. The railroad does not locate
any other utilities.

A.4 Work by Railroad

The railroad will perform the work described in this section, except for work described in other special
provisions, and will be accomplished without cost to the contractor. None

A.5 Temporary Grade Crossing

If a temporary grade crossing is desired, submit a written request to the railroad representative named in
A.3 at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The
department has made no arrangements for a temporary grade crossing.

stp-107-026 (202200602)

Other Contracts.

Other projects may be under construction concurrently with the work under this contract. Projects may
include department or other local projects. Coordinate work zone access, hauling and delivery of
materials, work zone traffic control, roadway and lane closures, and other work items as required with
other projects:

e Project 8996-01-11 Chippewa County, 50t St., T. Lafayette, 50" Avenue, CTH J to 196t St.

e Project 7070-06-72 Chippewa County, STH 27, Agusta — Cadott, Eau Claire/Chippewa County
Line to STH 29.

Modifications to the traffic control plan may be required by the engineer to be safe and consistent with
adjacent work by others. Contractor is responsible for implementing and coordinating traffic control
measures with other contracts.

Railroad Insurance and Coordination - Wisconsin Central Ltd (CN).

A Description

Comply with standard spec 107.17 for all work affecting Wisconsin Central Ltd (CN) property and any
existing tracks.

A.1 Railroad Insurance Requirements

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in
standard spec 107.17.3. Insurance is filed in the name of Wisconsin Central Ltd and Its Parents (CN).

Notify evidence of the required coverage, and duration to Jackie Sapp, Manager Public Works; 3912
S. Pokegama Road, Superior, WI 54880; Telephone (715) 345-2503; E-mail: Jackie.sapp@cn.ca.

Also send a copy to the following: Anna Davey, NW and NC Region Railroad Coordinator; 1701 N 4th
Street, Superior, WI 54880; Telephone (715) 392-7960; E-mail: anna.davey@dot.wi.gov.
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11.

Include the following information on the insurance document:

- Project ID: 1050-00-81

- Project Location: Owen, WI

- Route Name: STH 29, Clark County

- Crossing ID: 692817Y

- Railroad Subdivision: Superior Sub

- Railroad Milepost: 307.85

- Work Performed on or within 50’ of RR right-of-way: Epoxy overlay

A.2 Train Operation

Approximately 30 through freight trains operate daily at up to 60 mph. There are no switching movements
at this location.

A.3 Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact

Jackie Sapp, Manager Public Works; 3192 S. Pokegama Road, Superior, WI 54880; Telephone
(715) 345-2503; E-mail jackie.sapp@cn.ca for consultation on railroad requirements during construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

Flagging Contact

Submit by US Mail a "Request for Flagging Services and Cable Location" form with prepayment to:
Flagging-US, 17641 South Ashland Avenue, Homewood, IL 60430; Flagging US@CN.CA . The form can
be obtained at:

http://www.cn.ca/en/safety/employees/contractors-erailsafe/utility-installations

Requests for flagging and cable locates can take up to five business days after the railroad receives the
paperwork. Reference the Wisconsin Milepost and Subdivision located in A.1. Advise Wisconsin Central
Ltd (CN) that the flagging services are to be billed at the rate for a public highway project.

Cable Locate Contact
In addition to contacting Diggers Hotline, follow the procedure listed under Flagging Contact.

Wisconsin Central Ltd (CN) will only locate railroad owned facilities buried in the railroad right-of-way. The
railroad does not locate any other utilities.

A.4 Work by Railroad

The railroad will perform the work described in this section, except for work described in other special
provisions, and will be accomplished without cost to the contractor. None

A.5 Temporary Grade Crossing

If a temporary grade crossing is desired, submit a written request to the railroad representative named in
A.3 at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The
department has made no arrangements for a temporary grade crossing.

stp-107-026 (202200602)

Notice to Contractor — No Field Office

Due to the excessive travel distance between the various project locations, a central field office will not be
used for the project.
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Effective with November 2022 Letting

ADDITIONAL SPECIAL PROVISION 4

This special provision does not limit the right of the department, prime contractor, or subcontractors at
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract
dispute.

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within
10 calendar days of receipt of that progress payment, the prime contractor provides written notification
to the subcontractor and the department documenting "just cause" for withholding payment.

The prime contractor is not allowed to withhold retainage from payments due subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier
subcontractors that parallel those granted first-tier subcontractors in this provision.

Acceptance and Final Payment

Within 30 calendar days of receiving the semi-final estimate from the department, submit written
certification that subcontractors at all tiers are paid in full for acceptably completed work.

Page 1 of 1



Effective with November 2022 Letting ASP-6

Additional Special Provision 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the standard specifications:

416.2.4 Concrete Pavement Repair and Replacement
Replace the entire text with the following effective with the November 2022 letting:

(1) Except as specified in 416.3.6 for inlaid rumble strips, use grade C concrete as specified in 501.

@ The engineer will allow the contractor to open to construction and public traffic when the concrete reaches
2000 psi.

416.2.5 Special High Early Strength Concrete Pavement Repair and Replacement

416.2.5.1 Composition and Proportioning of Concrete
Replace paragraph one with the following effective with the November 2022 letting:

() For the concrete mixture, use a minimum of 846 pounds of cementitious material per cubic yard of concrete.
The engineer will allow the contractor to open to construction and public traffic when the concrete reaches
2000 psi. The contractor may add one or a combination of admixtures to the ingredients or to the mixture in
order to obtain the required minimum strength and required air content. Do not retemper the concrete
mixture.

455.2.4.3 Emulsified Asphalts

Replace paragraph one with the following effective with the November 2022 letting:

() Furnish material conforming, before dilution, to the following:
Anionic emulsified asphaltsl...............cooiiiii e AASHTO M140
Cationic emulsified @sphaltsl!] ...............coooiiiiee et AASHTO M208
Polymer-modified cationic emulsified @sphalts ............ccoooiiiiiiiiiiii e AASHTO M316
[ Non-tracking emulsified asphalts shall conform to TABLE 455-1 for the type and grade specified.

TABLE 455-1 Requirements for Non-Tracking Emulsified Asphalt

PRODUCT ANTT CNTT
Saybolt Viscosity at 77°F (25°C), (AASHTO T 59), SFS 15-100 15-100
Paddle Viscosity at 77°F (25°C), (AASHTO T 382), cPsll 30-200 30-200
Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max 1 max

Residue by Distillation, 500 + 10 °F (260 + 5 °C), or Residue

by Evaporation, 325 + 5 °F (163 + 3 °C), (AASHTO T 59), % 50 min 50 min
Sieve Test, No. 20 (850 pm), (AASHTO T 59), % 0.3 0.3
Penetration at 77°F (25°C), 100 g, 5 sec, (AASHTO T 49), 10-40 10-40
dmm
Ash Content, (AASHTO T 111), % 1 max 1 max
Solubility in Trichlorethylene Test, (AASHTO T 44)2 97.5% min 97.5% min

[l Paddle Viscosity (AASHTO T 382) may be run in lieu of Saybolt Viscosity (AASHTO T 59).
21 The solubility in Trichlorethylene test (AASHTO T 44) may be run in lieu of Ash Content (AASHTO T 111).

455.2.5 Tack Coat
Replace paragraph one with the following effective with the November 2022 letting:

() Under the Tack Coat bid item, furnish type SS-1h, CSS-1h, QS-1h, CQS-1h, ANTT, CNTT, or modified
emulsified asphalt with an “h” suffix, unless the contract specifies otherwise.
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Effective with November 2022 Letting ASP-6

710.5.7 Corrective Action
710.5.7.1 Optimized Aggregate Gradations
Replace paragraph one with the following effective with the November 2022 letting:

() If the contractor's 4-point running average or a department test result of the volumetric percent retained
exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, notify the other
party immediately and do one of the following:

- Perform corrective action documented in the QC plan or as the engineer approves. Continue with the following:
1. Document and provide corrective action results to the engineer as soon as they are available.
2. Department will conduct two tests within the next business day after corrective action is complete.
If blended aggregate gradations are within the tarantula curve limits by the second department test:
- Continue with concrete production.

- Include a break in the 4-point running average.

- For Class | Pavements: The department will discontinue reduced frequency testing and will test at a
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per
placement day frequency, the reduced frequency testing will be reapplied.

- If blended aggregate gradations are not within the tarantula curve limits by the second department test
and the contract requires an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop concrete
production and submit a new optimized aggregate gradation mix design.

- If blended aggregate gradations are not within the tarantula curve limits by the second department test
and the contract does not require an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop
concrete production and submit either a new optimized aggregate gradation mix design or a combined
aggregate gradation mix design.

- Submit a new optimized aggregate gradation mix design and perform the following:
1. Restart control charts for the new mix design.
2. Amend contractor Quality Control Plan

715.5 Payment
Replace the entire text with the following effective with the November 2022 letting:

715.5.1 General
() The department will pay incentive for concrete strength under the following bid items:

ITEM NUMBER DESCRIPTION UNIT
715.0502 Incentive Strength Concrete Structures DOL
715.0603 Incentive Strength Concrete Barrier DOL
715.0715 Incentive Flexural Strength Concrete Pavement DOL
715.0720 Incentive Compressive Strength Concrete Pavement DOL

@ Incentive payment may be more or less than the amount the schedule of items shows.

@ The department will administer disincentives for strength under the Disincentive Strength Concrete
Structures, Disincentive Strength Concrete Barrier, Disincentive Flexural Strength Concrete Pavement, and
Disincentive Compressive Strength Concrete Pavement, administrative items.

@ The department will adjust pay for each lot using PWL of the 28-day sublot average strengths for that lot. The
department will measure PWL relative to strength lower specification limits as follows:
- Compressive strength of 3700 psi for pavements.
- Flexural strength of 650 psi for pavements.
- Compressive strength of 4000 psi for structures and barrier.
) The department will not pay a strength incentive for concrete that is nonconforming in another specified

property, for ancillary concrete accepted based on tests of class | concrete, or for high early strength
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2.

© Submit test results to the department electronically using MRS software. The department will verify contractor
data before determining pay adjustments.

@ All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during
coring are incidental to the contract.
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Effective with November 2022 Letting ASP-6

715.5.2 Pavements
715.5.2.1 Compressive
@) The department will adjust pay for each lot using equation “QMP 3.01” as follows:

Percent within Limits (PWL) Pay Adjustment (dollars per square yard)
>= 95 to 100 (0.1 x PWL)-9.5
>=85t0<95 0
>=30to <85 (1.5/55 x PWL) — 127.5/55

<30 -1.50

@ The department will not pay incentive if the lot standard deviation is greater than 400 psi compressive.

@) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will
assess a disincentive based on the individual sublot average strengths. The department will reduce pay for
sublots with an average strength below 3700 psi compressive by $1.50 per square yard.

@ For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot.
715.5.2.2 Flexural

@) The department will adjust pay for each lot using equation “QMP 6.02” as follows:

Percent within Limits (PWL) Pay Adjustment (dollars per square yard)
>= 95 to 100 (0.2 x PWL)-19
>=85t0<95 0
>=501t0 <85 (2.0/35 x PWL) — 170/35

<50 -2.00

@ The department will not pay incentive if the lot standard deviation is greater than 60 psi flexural.

@) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will
assess a disincentive based on the individual sublot average strengths. The department will reduce pay for
sublots with an average strength below 650 psi flexural by $2.00 per square yard.

@ For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot.

715.5.3 Structures and Cast-in-Place Barrier
() The department will adjust pay for each lot using equation “QMP 2.01” as follows:

Percent within Limits (PWL) Pay Adjustment (dollars per square yard)
>=99 to 100 10
>=90to <99 0
>=501t0 <90 (7/8 x PWL) — 78.75
<50 -35

@ The department will not pay incentive if the lot standard deviation is greater than 350 psi.

@) For lots with less than 4 sublots, there is no incentive, but the department will assess a disincentive based on
the individual sublot average strengths. The department will reduce pay for sublots with an average strength
below 4000 psi by $35 per cubic yard.
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Effective with June 2022 Letting

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1*'Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor's User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by
the department or a contractor for work performed, materials furnished, or materials stockpiled
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and
for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of
a progress payment by the department for work performed. Report the payment as specified in
A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment requirement
as specified in A(2).

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier.

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to
comply with the DBE payment requirement in receipt of a progress payment by contractor to
acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and
(6), and shall be binding on all first tier subcontractor relationships, all contractors and
subcontractors utilizing DBE firms on the project, and all payments from DBE firms.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually loaded
into the Civil Rights Compliance System. Copies of prime contractor payments received (check or ACH)
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged
manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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Effective with January 2019 Letting

ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll or Labor Data Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds
only) electronically through CRCS. These payrolls or labor data are due within sevencalendar
days following the close of the payroll period. Every firm providing physical labor towards
completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under
this special provision and arrange for them to receive CRCS training as they are about to begin their
submittals. The department will provide training either in a classroom setting at one of our regional
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule thetraining.

(4) The department will reject all paper submittals for information required under this special
provision. All costs for conforming to this special provision are incidental to the contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual. pdf
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Non-Discrimination

NON-DISCRIMINATION PROVISIONS

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S.
Department of Transportation, Federal Highway Administration, as they may be amended from time to
time, which are herein incorporated by reference and made a part of this contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will
not discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment. The contractor will not
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including
employment practices when the contract covers any activity, project, or program set forth in Appendix B of
49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed
under a subcontract, including procurements of materials, or leases of equipment, each potential
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or
national origin.

4. Information and Reports: The contractor will provide all information and reports required by the Acts,
the Regulations, and directives issued pursuant thereto and will permit access to its books, records,
accounts, other sources of information, and its facilities as may be determined by the Recipient or the
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the
information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the
Federal Highway Administration may determine to be appropriate, including, but not limited to:

a. Withholding payments to the contractor under the contract until the contractor complies;
and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to
protect the interests of the United States.
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Non-Discrimination

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis
of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not);
Titles Il and Il of the Americans with Disabilities Act, which prohibit discrimination on the basis of
disability in the operation of public entities, public and private transportation systems, places of
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented
by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations
and Low-Income Populations, which ensures Non-discrimination against minority populations by
discouraging programs, policies, and activities with disproportionately high and adverse human
health or environmental effects on minority and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed.
Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Effective with November 2022 Letting

BUY AMERICA PROVISION

Buy America (as documented in M-22-11 from the Office of Management and Budget:
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf) shall be domestic products and
permanently incorporated in this project as classified in the following three categories, and as noted in the
Construction and Materials Manual (CMM):

1. Iron and Steel

All'iron and steel manufacturing and coating processes (from smelting forward in the
manufacturing process) must have occurred within the United States. Coating includes epoxy
coating, galvanizing, painting and any other coating that protects or enhances the value of a
material subject to the requirements of Buy America.

The exemption of the iron and steel manufacturing and coating processes Buy America
requirement is the minimal use of foreign materials if the total cost of such material permanently
incorporated in the product does not exceed one-tenth of one percent (1/10 of 1%) of the total
contract cost or $2,500.00, whichever is greater. For purposes of this paragraph, the cost is that
shown to be the value of the subject products as they are delivered to the project.

2. Manufactured Product

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from
1983, and are currently exempt from Buy America.

3. Construction Material

All construction materials (as defined in OMB M-22-11 and as referenced in CMM 228.5) must
comply with Buy America. No exemptions (0.0%) are allowed.

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure
compliance with this Buy America provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all
iron and steel, manufactured products, and construction materials conform to this Buy America provision.

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx

Attach a list of iron or steel exemptions and their associated costs to the certification form.
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WSCONs;,

Wisconsin Department of Transportation

12/06/2022 12:32:53
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Proposal Schedule of Items Page 1 of 1
Proposal ID: 20230214041  Project(s): 1050-00-81
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID L :
Nllj-rlr?t?er ' Quantity and Unit Price Bid Amount
Description Units
0002 213.0100 1.000
Finishing Roadway (project) 01. 1050- EACH
00-81
0004 502.3215 34,916.000
Protective Surface Treatment Reseal SY
0006 619.1000 1.000
Mobilization EACH
0008 628.7010 12.000
Inlet Protection Type B EACH
0010 643.0300 4,329.000
Traffic Control Drums DAY
0012 643.0420 22.000
Traffic Control Barricades Type Ill DAY
0014 643.0705 44.000
Traffic Control Warning Lights Type A DAY
0016 643.0715 1,102.000
Traffic Control Warning Lights Type C DAY
0018 643.0800 110.000
Traffic Control Arrow Boards DAY
0020 643.0900 1,190.000
Traffic Control Signs DAY
0022 643.1051 60.000
Traffic Control Signs PCMS with Cellular DAY
Communications
0024 643.5000 1.000
Traffic Control EACH
Section: 0001 Total:

Total Bid:







PLEASE ATTACH ADDENDA HERE
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