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PROPOSAL REQUIREMENTS AND CONDITIONS 
 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound 
by the following conditions and requirements. 

 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the design 
engineering company that was not available to all bidders. 

 

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications 
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is 
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be 
performed and materials to be furnished, and as to the requirements of the specifications, special 
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive 
evidence that the bidder has made such examination. 

 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the owner 
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the 
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so; 
otherwise to be returned. 

 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following schedule, 
and to accept such amounts in full payment of said work. 

 

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they 
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in 
the manner provided in the applicable specifications and the approved plans for the work together with all 
standard and special designs that may be designed on such plans, and the special provisions in the 
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the 
applicable specifications and all plans and working drawings are made a part hereof, as fully and 
completely as if attached hereto. 

 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of 
written notification from the engineer to do so, unless otherwise stipulated in the special provisions. 

 

The bidder declares that if they are awarded the contract, they will execute the contract agreement and 
begin and complete the work within the time named herein, and they will file a good and sufficient surety 
bond for the amount of the contract for performance and also for the full amount of the contract for payment. 
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The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the 
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to 
property or injury to persons occurring through their own negligence or that of their employees or agents, 
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road 
and Bridge Construction applicable to this contract. 

 

In connection with the performance of work under this contract, the contractor agrees to comply with all 
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified 
person shall be excluded from employment or otherwise be subject to discrimination in employment in 
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest 
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military 
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include, 
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection 
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in 
employment to all applicants and employees and to take affirmative action to attain a representative 
workforce. 

 

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination 
clause, in a conspicuous and easily accessible place, available for employees and applicants for 
employment. 

 

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at 
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate 
disclosure is made to the State of Wisconsin Ethics Board. 



Effective with August 2015 Letting Bid Preparation 

Page 1 of 3 
 

BID    PREPARATION 
 

Preparing the Proposal Schedule of Items 
A. General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior to 
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of 
the following methods: 
1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted 
under a waiver of the electronic submittal requirements govern over bids submitted on the 
internet. 

(3) The department will provide bidding information through the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special notices 
of all addenda to each proposal through this web site no later than 4:00 PM local time on the 
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the 
Thursday before the letting to ensure all addenda have been accounted for before preparing 
the bid. When bidding using methods 1 and 2 above, check the Bid ExpressΤΜ on-line 
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before 
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to 
submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by following 
the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can demonstrate 
that those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
department’s web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible 
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


Effective with August 2015 Letting Bid Preparation 

Page 2 of 3 
 

B. Submitting Electronic Bids 
B.1 On the Internet 

(1) Do the following before submitting the bid: 
4. Have a properly executed annual bid bond on file with the department. 

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's 
signature for proper execution of the bidding proposal. 

(2) In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of 
the standard specifications, submit the proposal on the internet as follows: 

1. Download the latest schedule of items reflecting all addenda from the Bid ExpressΤΜ web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid ExpressΤΜ web site. Do not 
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a 
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid 

4. Submit the bid before the hour and date the Notice to Contractors designates 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid Express web site 

reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use ExpediteΤΜ software to prepare and print the schedule of items. Provide a valid amount for all 
price fields. Follow instructions and review the help screens provided on the Bid ExpressΤΜ web site to 
assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the Expedite generated schedule of items to the other 
proposal documents submitted to the department as a part of the bidder's sealed bid. As a 
separate submittal, not in the sealed bid envelop but due at the same time and place as the 
sealed bid, also provide the ExpediteΤΜ generated schedule of items on a 3 1/2 inch computer 
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character 
department-assigned bidder identification code from the top of the bidding proposal, and a list 
of the proposal numbers included on that diskette or CD ROM as indicated in the following 
example: 

Bidder Name  
BN00 
Proposals: 1, 12, 14, & 22 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for that 
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or 
other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the Expedite generated schedule of items is the governing 
contract document and must conform to the requirements of section 102 of the standard 
specifications. If a printout needs to be altered, cross out the printed information with ink or 
typewriter and enter the new information and initial it in ink. If there is a discrepancy between 
the printout and the diskette or CD ROM, the department will analyze the bid using the printout 
information. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated schedule of items is not 
the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items is not the same as the 
check code for that proposal provided on the diskette or CD ROM. 

3. The diskette or CD ROM is not submitted at the time and place the department designates. 

B Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a written 

request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper bid 
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department 
will waive the electronic submittal requirements for a bidding entity (individual, partnership, 
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a 
calendar year. The department may allow additional waivers for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard specifications.  
The department charges the bidder a $75 administrative fee per proposal, payable at the time 
and place the department designates for receiving bids, to cover the costs of data entry. The 
department will accept a check or money order payable to: "Wisconsin, Dept. of 
Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 
1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening 
of bids unless the bidder requests on the waiver that they be billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding entity that 
owes the department administrative fees for a waiver of electronic submittal requirements. 

 
 
 
 
 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

PRINCIPAL 

(Company Name)     (Affix Corporate Seal) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin ) 

) ss.
 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal) 

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin ) 

) ss.
 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 

Wisconsin Department of Transportation 

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above. 

(Signature of Authorized Contractor Representative) (Date) 



 



Effective with March 2010 Letting 

 

LIST OF SUBCONTRACTORS 
 

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall 
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be 
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a 
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may 
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not 
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted 
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work 
personally. 

 

No subcontract, whether listed herein or later proposed, may be entered into without the written consent 
of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

 
Name of Subcontractor Class of Work Estimated Value 
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER 
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 

 
Instructions for Certification 

 

1. By signing and submitting this proposal, the prospective contractor is providing the certification set 
out below. 

 

2. The inability of a person to provide the certification required below will not necessarily result in 
denial of participation in this covered transaction. The prospective contractor shall submit an 
explanation of why it cannot provide the certification set out below. The certification or explanation 
will be considered in connection with the department or agency's determination whether to enter 
into this transaction. However, failure of the prospective contractor to furnish a certification or an 
explanation shall disqualify such person from participation in this transaction. 

 

3. The certification in this clause is a material representation of fact upon which reliance was placed 
when the department determined to enter into this transaction. If it is later determined that the 
contractor knowingly rendered an erroneous certification in addition to other remedies available to 
the Federal Government the department may terminate this transaction for cause or default. 

 

4. The prospective contractor shall provide immediate written notice to the department to whom this 
proposal is submitted if at any time the prospective contractor learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 

 

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 
transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and 
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of the rules implementing Executive Order 12549. You may contact the 
department to which this proposal is being submitted for assistance in obtaining a copy of those 
regulations. 

 

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered 
into, it shall not knowingly enter into any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department entering into this transaction. 

 

7. The prospective contractor further agrees by submitting this proposal that it will include the clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower 
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract 
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions. 

 

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it 
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless 
it knows that the certification is erroneous. A contractor may decide the method and frequency by 
which it determines the eligibility of its principals. Each contractor may, but is not required to, 
check the Disapproval List (telephone # 608/266/1631). 
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9. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this clause. The knowledge and 
information of a contractor is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

 

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a 
covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department may terminate 
this transaction for cause or default. 

 

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered 
Transactions 

 

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its 
principals: 

 

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

 

(b) Have not within a three-year period preceding this proposal been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements or receiving stolen property; 

 

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offense enumerated in 
paragraph (1)(b) of this certification; and 

 

(d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 

2. Where the prospective contractor is unable to certify to any of the statements in this certification, 
such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised June 28, 2022
SPECIAL PROVISIONS

1. General.
Perform the work under this construction contract for Project 5030-01-72, Hillsboro – Reedsburg, 
V Wonewoc S Limits to Main Street, STH 33, Juneau and Sauk Counties; Project 5030-01-73, Hillsboro – 
Reedsburg, La Valle Street to Preston Avenue, STH 33, Sauk County; and Project 5030-01-74, 
Reedsburg – Baraboo, Preston Avenue to STH 23, STH 33, Sauk County, Wisconsin as the plans show 
and execute the work as specified in the State of Wisconsin, Department of Transportation, Standard 
Specifications for Highway and Structure Construction, 2023 Edition, as published by the department, and 
these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system.
100-005 (20220628)

2. Scope of Work.
The work under this contract shall consist of grading, concrete pavement, removing asphaltic surface 
milling, HMA pavement, base aggregate dense, MGS guardrail, traffic control, and pavement marking and 
all incidental items necessary to complete the work as shown on the plans and included in the proposal 
and contract.
104-005 (20090901)

3. Prosecution and Progress.
Begin work within ten calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the 
notice to proceed within ten calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended 
start date. The engineer will approve or deny that request based on the conditions cited in the request 
and its effect on the department’s scheduled resources.

Milling and Paving Operations
Restrict daily construction milling limits so that no centerline edge drop exists at the end of each workday.

Paving operations sequence is shown in the plans. Construct the HMA pavement layer so that a single 
longitudinal cold joint only exists at the centerline of the roadway.

Submit in writing to the engineer any proposed changes to paving operations.

Place lower layer of HMA pavement the same day milling occurs.

Pave areas of Removing Distressed Pavement Milling the same day the extra depth milling occurs.

For 5030-00-72 and 5030-00-73 place lower layer of HMA pavement within 72 hours that milling occurs.

For 5030-00-74 place lower layer of HMA pavement within 24 hours that milling occurs.

Beam Guard Replacement Operations
At beam guard replacement locations, eliminate vertical drop-offs 2 inches or greater and edge slopes 
greater than 3:1 at the end of each workday.
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Culvert Pipe Replacement Operations
Construct culvert pipe at Station 304+94 by staging culvert placement one half at a time using standard 
flagging operations. Restore driving lane to binder surface prior to opening to traffic at the end of each 
work day.

Pavement Marking Operations
Perform pavement marking operations in the following order unless approved by the engineer:

After first paving pass:

Install Temporary Marking Line Paint 4-inch (yellow centerlines) to HMA binder surface course 
layer that was placed during first pass on the same day the HMA pavement surface course layer 
is placed, before the conclusion of each workday. Temporary Marking Line Paint 4-inch will 
remain for paving passes 2 and 3.

After fourth paving pass:

 Locate No Passing Zones

 Install Temporary Marking Line Epoxy 4-inch (yellow centerlines) to the paving joint of HMA 
surface course layer on the same day the HMA pavement surface course layer is placed, 
before the conclusion of each workday.

 Install Marking Line Same Day Epoxy 4-inch (yellow centerlines) after the centerline rumble 
strips are installed.

 Install Marking Line Grooved Wet Reflective Epoxy 4-inch (white edgelines) and Marking Line 
Grooved Wet Reflective Epoxy 8-inch (white edgelines for STH 33 turn lanes) 5 or more days 
after paving.

 Provide centerline pavement marking in all paved areas before opening the work zone to 
two-lane, two-way traffic.

Coordination
Notify the Juneau County Sheriff’s Department, Sauk County Sheriff’s Department, Wonewoc Police 
Chief, Town of La Valle Police Department, City of Reedsburg - Chief of Police, Juneau County Highway 
& Transportation Department, Sauk County Highway & Transportation Department, Wonewoc Area Fire 
and Ambulance, Town of La Valle Fire Department/First Responders, Reedsburg Ambulance Director, 
City of Reedsburg - Fire Chief, Wonewoc - Union Center School District, Reedsburg School District, 
72 hours in advance of the start of work and prior to traffic control changes. Notifications must be given by 
4:00 PM on Wednesday for any such work to be done on the following Monday. Advance notification as 
described above is considered incidental to the Traffic Control bid item.

Northern Long-eared Bat (Myotis septentrionalis)

Northern long-eared bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees, bridges and culverts. Roosts may not have been observed on this project, but conditions to support 
the species exist. The species and all active roosts are protected by the Federal Endangered Species 
Act. If an individual bat or active roost is encountered during construction operations, stop work and notify 
the engineer and the WisDOT Regional Environmental Coordinator (REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat 
are aware of environmental commitments and avoidance and minimization measures (AMMs) to protect 
both bats and their habitat. 

Direct temporary lighting, if used, away from wooded areas during the bat active season: April 1 to 
October 31, both dates inclusive.

The department has contracted with others to cut all required trees for this project prior to construction. 
Remove any downed trees and grub the stumps and any remaining vegetation within the identified 
grubbing limits.
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If additional trees with a 3-inch or greater diameter at breast height (dbh) need to be removed, no tree 
clearing shall occur without prior approval from the engineer, following coordination with the WisDOT 
REC. Additional tree removal beyond the area originally specified will require consultation with the United 
States Fish and Wildlife Service (USFWS) and may require a bat presence/absence or visual emergence 
survey. Notify the engineer if additional clearing cannot be avoided to begin coordination with the 
WisDOT REC. The WisDOT REC will initiate consultation with the USFWS and determine if a survey 
is necessary.

Submit a schedule and description of clearing operations with the ECIP 14 days prior to any clearing 
operations. The department will determine, based on schedule and scope of work, what additional 
erosion control measures shall be implemented prior to the start of clearing operations, and list those 
additional measures in the approval letter for the ECIP.

4. Traffic.
Portable Changeable Message Signs (PCMS) for notifying motorists of upcoming road construction shall 
be in place 7 calendar days prior to any road work. For Project 5030-01-72, place one PCMS west of 
project limits, and one PCMS at end of the project limits as shown in plan. For Project 5030-01-73 place 
one PCMS west of project limits as shown in plan. For Project 5030-01-74 place one PCMS east of 
project limits as shown in plan. The PCMS message shall be:

ROADWORK

STARTING

XX/XX/XX

Where the first “XX” represents the month of the construction start date (i.e., 05), the second “XX” 
represents the day of the month of the construction start date (e.g., 31), and the final “XX” represents the 
year of the construction start date (e.g., 22).

Maintain through traffic on STH 33 while construction is occurring and keep STH 33 open to two-way 
traffic at all times, except through the work zone as described below.

Restrict traffic to a single lane within the area of construction operations during daylight working hours.

Maintain a 12-foot lane at all times within the work zone. Complete work using traffic control suitable for 
moving operations. No work is allowed in the lane utilized by traffic in the flagged section. When multiple 
contractors are working on site, the flagging operations must be separated by a minimum of 1 mile.

At the intersection of STH 33 and STH 23, the northbound STH 23 right turn isn’t required to be flagged, 
therefore keep the flagger west of the intersection unless absolutely needed.

If traffic delays become longer than 15 minutes, coordinate with the engineer to limit or alter construction 
operations to prevent undue inconvenience to the traveling public as specified under standard spec 
108.5. The engineer may direct additional action or temporarily suspend work to mitigate recurring delays. 
The department will not make additional payment or extend contract time for suspensions the engineer 
directs under this paragraph. 

Ensure all commercial entrances, private entrances, and field entrances remain accessible at all times, 
unless the contractor obtains written permission from the property owner 48 hours in advance of closing 
the access.

Pedestrian access 
Follow SDD Traffic Control, Pedestrian Accommodation for all curb ramp work. Curb ramp locations that 
need additional details are shown on a traffic control detail sheet.

Wisconsin Lane Closure System Advance Notification
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS).
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TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions
(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days

Full roadway closures 7 calendar days

Ramp closures 7 calendar days

Detours 7 calendar days

Closure type without height, weight, or width restrictions
(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 3 business days

Ramp closures 3 business days

Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date.

5. Holiday and Special Event Work Restrictions.
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying STH 33 traffic, and entirely clear the traveled way and shoulders of such portions of the highway 
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic 
during the following holiday and special event periods:

- From noon Friday, May 26, 2023 to 6:00 AM Tuesday, May 30, 2023 for Memorial Day;
- From noon Friday, June 30, 2023 to 6:00 AM Wednesday, July 5, 2023 for Independence Day;
- From 12:00 AM Sunday, August 13, 2023 to 11:59 PM Sunday, August 13, 2023 for La Valle parade;
- From noon Friday, September 1, 2023 to 6:00 AM Tuesday, September 5, 2023 for Labor Day.

stp-107-005 (20210113)

6. Utilities.
Project 5030-01-72
This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

Some of the utility work described below is dependent on prior work being performed by the contractor 
at a specific site. In such situations, provide the engineer and the affected utility a good faith notice of 
when the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when 
the prior work will be completed, and the site will be available to the utility owner. Follow-up with a 
confirmation notice to the engineer and the utility owner not less than three working days before the site 
will be ready for the utility owner to begin its work.

Astrea – Communication has underground facilities within the project limits. Astrea is attached to 
Wonewoc Electric and Water’s power poles located at Station 8+90 – 12+60, RT which are in conflict. 
Prior to construction, Astrea (along with Wonewoc) will relocate the facilities in conflict to be outside the 
beam guard post locations and excavation limits to the opposite side of the road.

There is a conflict with Astrea’s facilities located between approximately Station 26+50 – 33+50, RT. Prior 
to construction Astrea will relocate the facilities in conflict to be outside the beam guard post locations and 
excavation limits.

Wonewoc Electric and Water – Electric has electric facilities near or within project limits. There is a 
conflict with their power poles located at Station 8+90 – 12+60, RT. Prior to construction Wonewoc will 
relocate the facilities in conflict to be outside the beam guard post locations and excavation limits to the 
opposite side of the road.
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The following utility owners have facilities within the project area; however, no adjustments are 
anticipated:

Alliant Energy – Electric has facilities near or within project limits, no conflicts anticipated.

Alliant Energy – Gas has facilities near or within project limits, no conflicts anticipated.

Brightspeed – Communication has facilities near or within project limits, no conflicts anticipated.

Dairyland Power Cooperative -Electric has facilities near or within project limits, no conflicts 
anticipated.

LaValle Telephone Cooperative -Communication has facilities near or within project limits, no conflicts 
anticipated.

La Valle Water – Water has facilities near or within project limits, no conflicts anticipated.

Northern Natural Gas Company - Gas has facilities near or within project limits, no conflicts anticipated.

Oakdale Electric Cooperative - Electric has facilities near or within project limits, no conflicts 
anticipated.

Sprint Communications Company LP – Communication has facilities near or within project limits, no 
conflicts anticipated.

Project 5030-01-73
This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

Some of the utility work described below is dependent on prior work being performed by the contractor 
at a specific site. In such situations, provide the engineer and the affected utility a good faith notice of 
when the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when 
the prior work will be completed, and the site will be available to the utility owner. Follow-up with a 
confirmation notice to the engineer and the utility owner not less than three working days before the site 
will be ready for the utility owner to begin its work.

Alliant Energy – Electric has facilities within project limits. There is a conflict with Alliant’s underground 
electric and overhead electric line from approximately Station 117+25 – 119+25, RT. Prior to construction, 
Alliant will discontinue the existing underground cable, remove the overhead cable, and install a new 
underground cable and transformer 3’ below the finished grade. There is a conflict with the overhead 
electric that crosses STH 33 at approximately Station 150+90. During construction, Alliant will temporarily 
relocate this overhead cable during the guardrail post installation. Alliant will complete this work within 
one day. Contact Mike Long phone (608) 356-0608 a minimum of 48 hours prior to working in this area. 

Frontier Communications – Communication has facilities within the project limits. There is a conflict 
with Frontier’s overhead electric pole located at approximately Station 405+70, 46’ RT. Prior to 
construction, Frontier will relocate the pole 20’ west of the existing pole.

Reedsburg Utility Commission – Communication has facilities within the project limits. There is a 
conflict with the underground fiber optic line from approximately Station 303+00 to 307+00, LT. Prior to 
construction, Reedsburg Utility Commission will relocate the fiber optic line to the right-of-way line.

The following utility owners have facilities within the project area; however, no adjustments are 
anticipated:

Alliant Energy – Gas has facilities near or within project limits, no conflicts anticipated.

Astrea has facilities near or within project limits, no conflicts anticipated.
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City of Reedsburg - Sewer has facilities near or within project limits, no conflicts anticipated.

LaValle Telephone Cooperative - Communication has facilities near or within project limits, no conflicts 
anticipated.

La Valle Water – Water has facilities near or within project limits, no conflicts anticipated.

Northern Natural Gas Company – Gas has facilities near or within project limits, no conflicts anticipated.

Oakdale Electric Cooperative – Electric has facilities near or within project limits, no conflicts 
anticipated.

Reedsburg Utility Commission – Electricity has facilities near or within project limits, no conflicts 
anticipated.

Reedsburg Utility Commission – Water has facilities near or within project limits, no conflicts 
anticipated.

Spectrum – Communication has facilities near or within project limits, no conflicts anticipated.

Sprint Communications Company LP – Communication has facilities near or within project limits, no 
conflicts anticipated.

Project 5030-01-74
This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

Some of the utility work described below is dependent on prior work being performed by the contractor 
at a specific site. In such situations, provide the engineer and the affected utility a good faith notice of 
when the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when 
the prior work will be completed, and the site will be available to the utility owner. Follow-up with a 
confirmation notice to the engineer and the utility owner not less than three working days before the site 
will be ready for the utility owner to begin its work.

City of Reedsburg - Sewer prior to construction the City of Reedsburg will replace manhole covers.

Frontier Communications has facilities near or within project limits. There is a conflict with Frontier’s 
overhead electric pole located at approximately Station 417+72, 22’ RT. Prior to construction, Frontier will 
relocate the pole 5’ east of the existing pole.

The following utility owners have facilities within the project area; however, no adjustments are 
anticipated:

Alliant Energy – Gas has facilities near or within project limits, no conflicts anticipated.

Astrea – Communication has facilities near or within project limits, no conflicts anticipated.

Reedsburg Utility Commission – Communication Line has facilities near or within project limits, no 
conflicts anticipated.

Reedsburg Utility Commission – Electricity has facilities near or within project limits, no conflicts 
anticipated.

Reedsburg Utility Commission – Water has facilities near or within project limits, no conflicts 
anticipated.

Spectrum - Communication has facilities near or within project limits, no conflicts anticipated.
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7. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.
Projects 5030-01-72 and 5030-01-73:
The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply with the 
requirements of the permit in addition to requirements of the special provisions. A copy of the permit is 
available from the regional office by contacting David Schmidt, P.E. at (608) 246-3867.
stp-107-054 (20210708)

8. Information to Bidders, WPDES General Construction Storm Water Discharge Permit.
Projects 5030-01-72 and 5030-01-73:
The department has obtained coverage through the Wisconsin Department of Natural Resources to 
discharge storm water associated with land disturbing construction activities of this contract under the 
Wisconsin Pollutant Discharge Elimination System General Construction Storm Water Discharge Permit 
(WPDES Permit No. WI-S066796-1). A certificate of permit coverage is available from the regional office 
by contacting David Schmidt, P.E. at (608) 246-3867. Post the permit in a conspicuous place at the 
construction site.
stp-107-056 (20180628)

9. Archaeological Site.

Project 5030-01-72:
47SK77/BSK-0222 La Valle Mound (un-catalogued) (outside of) site is located in the vicinity of the project 
but outside the project area.

Do not use the site for borrow or waste disposal. Do not use the site area not currently capped by 
asphalt/concrete for the staging of personnel, equipment and/or supplies.

Project 5030-01-73:
47SK81/BSK-0225 (Oak Hill Effigy) uncatalogued (abuts) site is located approximately Station 173+00 – 
186+00 within the limits shown on the plans.

Do not use the site for borrow or waste disposal. Do not use the site area for the staging of personnel, 
equipment and/or supplies.

47SK215 (Sherwood) (abuts) site is located approximately Station 322+00 – 336+00 and 47SK146 
(Fosnots Woods) (abuts) site is located approximately Station 365+00 – 368+00: within the limits shown 
on the plans.

Notify the Bureau of Technical Services – Environmental Process and Document Section (BTS-EPDS) at 
(608) 266-0099 at least two weeks before commencement of any ground disturbing activities beyond the 
existing backslope intercept. BTS-EPDS will determine if a qualified archaeologist will need to be on site 
during construction of this area. 

Do not use the site for borrow or waste disposal. Do not use the site area for the staging of personnel, 
equipment and/or supplies.

47SK288 (Babbs Prairie Garden Beds) (abuts) site is located approximately 367+00 – 415+50 within the 
limits shown on the plans.

Notify the Bureau of Technical Services – Environmental Process and Document Section (BTS-EPDS) at 
(608) 266-0099 at least two weeks before commencement of any ground disturbing activities beyond the 
existing right-of-way limits. BTS-EPDS will determine if a qualified archaeologist will need to be on site 
during construction of this area. 

Do not use the site for borrow or waste disposal. Do not use the site area not currently capped by 
asphalt/concrete for the staging of personnel, equipment and/or supplies.
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Project 5030-01-74:
47SK288 (Babbs Prairie Garden Beds) (abuts) site is located approximately 367+00 – 415+50 within the 
limits shown on the plans.

Notify the Bureau of Technical Services – Environmental Process and Document Section (BTS-EPDS) at 
(608) 266-0099 at least two weeks before commencement of any ground disturbing activities beyond the 
existing right-of-way limits. BTS-EPDS will determine if a qualified archaeologist will need to be on site 
during construction of this area. 

Do not use the site for borrow or waste disposal. Do not use the site area not currently capped by 
asphalt/concrete for the staging of personnel, equipment and/or supplies.

47SK374/BKS-0321 (West Main Street Burials) uncatalogued site is located beginning at approximately 
Station 415+50 within the limits shown on the plans. WisDOT Cultural Resources Team (CRT) will 
petition the Wisconsin Historical Society (WHS) for authorization to work within the boundaries of the 
burial site.

47SK106/BSK-0247 (Reedsburg Mounds) uncatalogued site is located beginning at approximately 
Station 417+80 within the limits shown on the plans. WisDOT CRT will petition the WHS for authorization 
to work within the boundaries of the burial site.

10. Environmental Protection.

There is an artesian spring just south of Wonewoc, where the Baraboo River abuts STH 33, in close 
proximity to the current beam guard end terminal at approximately Station 27+50. Place safety fence 
around the spring. Care shall be taken to limit disturbance and work in this area as to not impact the 
springs flow or water quality.

Do not use the “400” State Trail for borrow or waste disposal. Do not use the site for the staging of 
personnel, equipment and/or supplies.

Restrict the removal of vegetative cover and exposure of bare ground to the minimum amounts necessary 
to complete construction. Protect and restore disturbed soil areas as soon as feasible.

WDNR mandates that appropriate erosion control measures be applied to borrow and waste areas during 
and following construction. Following completion of the project, restore borrow and waste areas and 
properly seed, mulch and protect them from the effects of erosion. 

When engaged in roadway cleaning operations, the contractor shall use equipment having vacuum or 
water spray mechanisms to eliminate the dispersion of particulate matter into the atmosphere. If vacuum 
equipment is employed, it must have a suitable self-contained particulate collector to prevent discharge 
from the collector bin into the atmosphere. 

Keep all public roadways clean and free from dirt and debris at all times, as designated by the engineer. 
Provide a self-contained mechanical or air conveyance street sweeper on the project at all times and 
dispose of the accumulated material after sweeping operations. All street sweeping due to contractor 
hauling operations is considered incidental to the contract.

Do not wash out equipment in drainage ways or direct conduits to waters of the state. Keep slurry out of 
inlets and drainage ways. Remove all temporary erosion control measures after disturbed areas are 
stabilized or at the direction of the engineer.

11. Base Aggregate Dense 3/4-Inch, Item 305.0110.
Add the following to standard spec 301.2.4.3:

Furnish only aggregate classified as crushed stone for Dense 3/4-Inch when used in the top 3 inches of 
the unpaved portion of the shoulder or for unpaved driveways and field entrances.
swr-305-001 (20170711)
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12. HMA Percent Within Limits (PWL) Test Strip Volumetrics, Item 460.0105.S;
HMA Percent Within Limits (PWL) Test Strip Density Item 460.0110.S.
A  Description
This special provision describes the Hot Mix Asphalt (HMA) density and volumetric testing tolerances 
required for an HMA test strip. An HMA test strip is required for contracts constructed under HMA Percent 
Within Limits (PWL) QMP. A density test strip is required for each pavement layer placed over a specific, 
uniform underlying material, unless specified otherwise in the plans. Each contract is restricted to a single 
mix design per mix type per layer (e.g., upper layer and lower layer may have different mix type specified 
or may have the same mix type with different mix designs). Each mix design requires a separate test 
strip. Density and volumetrics testing will be conducted on the same test strip whenever possible. 

Perform work according to standard spec 460 and as follows.

B  Materials
Use materials conforming to HMA Pavement Percent Within Limits (PWL) QMP special provision.

C  Construction
C.1 Test Strip 
Submit the test strip start time and date to the department in writing at least 5 calendar days in advance 
of construction of the test strip. If the contractor fails to begin paving within 2 hours of the submitted start 
time, the test strip is delayed, and the department will assess the contractor $2,000 for each instance 
according to Section E of this document. Alterations to the start time and date must be submitted to the 
department in writing a minimum of 24 hours prior to the start time. The contractor will not be liable for 
changes in start time related to adverse weather days as defined by standard spec 101.3 or equipment 
breakdown verified by the department.

On the first day of production for a test strip, produce approximately 750 tons of HMA. (Note: adjust 
tonnage to accommodate natural break points in the project.) Locate test strips in a section of the 
roadway to allow a representative rolling pattern (i.e., not a ramp or shoulder, etc.).

C.1.1 Sampling and Testing Intervals 
C.1.1.1 Volumetrics
Laboratory testing will be conducted from a split sample yielding three components, with portions 
designated for QC (quality control), QV (quality verification), and retained.

During production for the test strip, obtain sufficient HMA mixture for three-part split samples from trucks 
prior to departure from the plant. Collect three split samples during the production of test strip material. 
Perform sampling from the truck box and three-part splitting of HMA according to CMM 836. These three 
samples will be randomly selected by the engineer from each third of the test strip tonnage (T), excluding 
the first 50 tons:

Sample Number Production Interval (tons)

1 50 to 1/3 T

2 1/3 T to 2/3 T 

3 2/3 T to T

C.1.1.2 Density
Required field tests include contractor QC and department QV nuclear density gauge tests and pavement 
coring at ten individual locations (five in each half of the test strip length) according to Appendix A: Test 
Methods and Sampling for HMA PWL QMP Projects. Both QV and QC teams shall have two nuclear 
density gauges present for correlation at the time the test strip is constructed. QC and QV teams may 
wish to scan with additional gauges at the locations detailed in Appendix A, as only gauges used during 
the test strip correlation phase will be allowed.
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C.1.2 Field Tests
C.1.2.1 Density
For contracts that include STSP 460-020 QMP Density in addition to PWL, a gauge comparison 
according to CMM 815.7 shall be completed prior to the day of test strip construction. Daily 
standardization of gauges on reference blocks and a project reference site shall be performed according 
to CMM 815.8. A standard count shall be performed for each gauge on the material placed for the test 
strip, prior to any additional data collection. Nuclear gauge readings and pavement cores shall be used to 
determine nuclear gauge correlation according to Appendix A. The two to three readings for the five 
locations across the mat for each of two zones shall be provided to the engineer. The engineer will 
analyze the readings of each gauge relative to the densities of the cores taken at each location. The 
engineer will determine the average difference between the nuclear gauge density readings and the 
measured core densities to be used as a constant offset value. This offset will be used to adjust raw 
density readings of the specific gauge and shall appear on the density data sheet along with gauge and 
project identification. An offset is specific to the mix and layer; therefore, a separate value shall be 
determined for each layer of each mix placed over a differing underlying material for the contract. This 
constitutes correlation of that individual gauge for the given layer. Two gauges per team are not required 
to be onsite daily after completion of the test strip. Any data collected without a correlated gauge will not 
be accepted.

The contractor is responsible for coring the pavement from the footprint of the density tests and filling 
core holes according to Appendix A. Coring and filling of pavement core holes must be approved by the 
engineer. The QV team is responsible for the labeling and safe transport of the cores from the field to the 
QC laboratory. Testing of cores shall be conducted by the contractor and witnessed by department 
personnel. The contractor is responsible for drying the cores following testing. The department will take 
possession of cores following laboratory testing and will be responsible for any verification testing at the 
discretion of the engineer.

The target maximum density to be used in determining core density is the average of the three 
volumetric/mix Gmm values from the test strip multiplied by 62.24 lb/ft3. In the event mix and density 
portions of the test strip procedure are separated, or if an additional density test strip is required, the mix 
portion must be conducted prior to density determination. The target maximum density to determine 
core densities shall then be the Gmm four-test running average (or three-test average from a PWL 
volumetric-only test strip) from the end of the previous day’s production multiplied by 62.24 lb/ft3. If no 
PWL production QV volumetric test is to be taken in a density-only test strip, a non-random QV test will be 
taken according to 460.2.8.3.1.4 as modified in HMA Pavement Percent Within Limits (PWL) QMP and if 
non-conforming to C.2.1 herein, follow corrective action outlined in 460.2.8.2.1.7(4) as modified in HMA 
Pavement Percent Within Limits (PWL) QMP.

Exclusions such as shoulders and appurtenances shall be tested and reported according to CMM 815. 
However, all acceptance testing of shoulders and appurtenances will be conducted by the department, 
and average lot (daily) densities must conform to standard spec Table 460-3. No density incentive or 
disincentive will be applied to shoulders or appurtenances. However, unacceptable shoulder material will 
be handled according to standard spec 460.3.3.1 and CMM 815.11.

C.1.3 Laboratory Tests
C.1.3.1 Volumetrics
Obtain random samples according to C.1.1.1 and Appendix A. Perform tests the same day as taking the 
sample.

Theoretical maximum specific gravities of each mixture sample will be obtained. Bulk specific gravities of 
both gyratory compacted samples and field cores shall be determined. The bulk specific gravity values 
determined from field cores shall be used to calculate a correction factor (i.e., offset) for each QC and QV 
nuclear density gauge. The correction factor will be used throughout the remainder of the layer.

C.2 Acceptance
C.2.1 Volumetrics
Produce mix conforming to the following limits based on individual QC and QV test results (tolerances 
based on most recent JMF):
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ITEM ACCEPTANCE LIMITS

Percent passing given sieve:

37.5-mm +/- 8.0

25.0-mm +/- 8.0

19.0-mm +/- 7.5

12.5-mm +/- 7.5

9.5-mm +/- 7.5

2.36-mm +/- 7.0

75-µm +/- 3.0

Asphaltic content in percent[1] - 0.5

Air Voids -1.5 & +2.0

VMA in percent[2] - 1.0

Maximum specific gravity +/- 0.024

[1] Asphalt content more than -0.5% below the JMF will be referee tested by the department’s AASHTO 
accredited laboratory and HTCP certified personnel using automated extraction.
[2] VMA limits based on minimum requirement for mix design nominal maximum aggregate size in table 460-1.

QV samples will be tested for Gmm, Gmb, and AC. Air voids and VMA will then be calculated using these 
test results.

Calculation of air voids shall use either the QC, QV, or retained split sample test results, as identified by 
conducting the paired t-test with the WisDOT PWL Test Strip Spreadsheet.

If QC and QV test results do not correlate as determined by the split sample comparison, the retained 
split sample will be tested by the department’s AASHTO accredited laboratory and HTCP certified 
personnel as a referee test. Additional investigation shall be conducted to identify the source of the 
difference between QC and QV data. Referee data will be used to determine material conformance and 
pay.

C.2.2 Density
Compact all layers of test strip HMA mixture according to Table 460-3.

Nuclear density gauges are acceptable for use on the project only if correlation is completed for that 
gauge during the time of the test strip and the department issues documentation of acceptance stating 
the correlation offset value specific to the gauge and mix design. The offset is not to be entered into any 
nuclear density gauge as it will be applied by the department-furnished Field Density Worksheet.

C.2.3 Test Strip Approval and Material Conformance
All applicable laboratory and field testing associated with a test strip shall be completed prior to any 
additional mainline placement of the mix. All test reports shall be submitted to the department upon 
completion and approved before paving resumes. The department will notify the contractor within 
24 hours from start of test strip regarding approval to proceed with paving unless an alternate time frame 
is agreed upon in writing with the department. The 24-hour approval time includes only working days as 
defined in standard spec 101.3.

The department will evaluate material conformance and make pay adjustments based on the PWL value 
of air voids and density for the test strip. The QC core densities and QC and QV mix results will be used 
to determine the PWL values as calculated according to Appendix A.

The PWL values for air voids and density shall be calculated after determining core densities. An 
approved test strip is defined as the individual PWL values for air voids and density both being equal to or 
greater than 75, mixture volumetric properties conforming to the limits specified in C.2.1, and an 
acceptable gauge-to-core correlation. Further clarification on PWL test strip approval and appropriate 
post-test strip actions are shown in the following table:
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PWL TEST STRIP APPROVAL AND MATERIAL CONFORMANCE CRITERIA

PWL VALUE FOR AIR 
VOIDS AND DENSITY

TEST STRIP 
APPROVAL MATERIAL CONFORMANCE POST-TEST STRIP 

ACTION

Both PWL > 75 Approved1 Material paid for according to Section E Proceed with Production

50 < Either PWL < 75 Not Approved Material paid for according to Section E Consult BTS to determine 
need for additional test strip

Either PWL < 50 Not Approved
Unacceptable material removed and 

replaced or paid for at 50% of the 
contract unit price according to Section E

Construct additional 
Volumetrics or Density test 

strip as necessary

1 In addition to these PWL criteria, mixture volumetric properties must conform to the limits specified 
in C.2.1, split sample comparison must have a passing result and an acceptable gauge-to-core 
correlation must be completed.

A maximum of two test strips will be allowed to remain in place per pavement layer per contract. If 
material is removed, a new test strip shall replace the previous one at no additional cost to the 
department. If the contractor changes the mix design for a given mix type during a contract, no additional 
compensation will be paid by the department for the required additional test strip and the department will 
assess the contractor $2,000 for the additional test strip according to Section E of this special provision. 
For simultaneously conducted density and volumetric test strip components, the following must be 
achieved:

i. Passing/Resolution of Split Sample Comparison
ii. Volumetrics/mix PWL value > 75
iii. Density PWL value > 75
iv. Acceptable correlation 

If not conducted simultaneously, the mix portion of a test strip must accomplish (i) and (ii), while density 
must accomplish (iii) and (iv). If any applicable criteria are not achieved for a given test strip, the engineer, 
with authorization from the department’s Bureau of Technical Services, will direct an additional test strip 
(or alternate plan approved by the department) be conducted to prove the criteria can be met prior to 
additional paving of that mix. For a density-only test strip, determination of mix conformance will be 
according to main production, i.e., HMA Pavement Percent Within Limits (PWL) QMP special provision.

D  Measurement
The department will measure HMA Percent Within Limits (PWL) Test Strip as each unit of work, 
acceptably completed as passing the required air void, VMA, asphalt content, gradation, and density 
correlation for a Test Strip. Material quantities shall be determined according to standard spec 450.4 and 
detailed here within.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
460.0105.S HMA Percent Within Limits (PWL) Test Strip Volumetrics EACH
460.0110.S HMA Percent Within Limits (PWL) Test Strip Density EACH

These items are intended to compensate the contractor for the construction of the test strip for contracts 
paved under the HMA Pavement Percent Within Limits QMP article. 

Payment for HMA Percent Within Limits (PWL) Test Strip Volumetrics is full compensation for volumetric 
sampling, splitting, and testing, and for the proper labeling, handling, and retention of the split samples. 

Payment for HMA Percent Within Limits (PWL) Test Strip Density is full compensation for collecting and 
measuring of pavement cores, acceptably filling core holes, providing of nuclear gauges and operator(s), 
and all other work associated with completion of a core-to-gauge correlation, as directed by the engineer. 

Acceptable HMA mixture placed on the project as part of a volumetric or density test strip will be 
compensated by the appropriate HMA Pavement bid item with any applicable pay adjustments. If a test 
strip is delayed as defined in C.1 of this document, the department will assess the contractor $2,000 for 
each instance, under the HMA Delayed Test Strip administrative item. If an additional test strip is required 
because the initial test strip is not approved by the department or the mix design is changed by the 
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contractor, the department will assess the contractor $2,000 for each additional test strip (i.e., $2,000 for 
each individual volumetrics or density test strip) under the HMA Additional Test Strip administrative item.

Pay adjustment will be calculated using 65 dollars per ton of HMA pavement. The department will pay for 
measured quantities of mix based on $65/ton multiplied by the following pay adjustment:

PAY ADJUSTMENT FOR HMA PAVEMENT AIR VOIDS & DENSITY
PERCENT WITHIN LIMITS PAYMENT FACTOR, PF

(PWL) (percent of $65/ton)

> 90 to 100 PF = ((PWL – 90) * 0.4) + 100

> 50 to < 90 (PWL * 0.5) + 55

<50 50%[1]

where, PF is calculated per air voids and density, denoted PFair voids & PFdensity

[1]  Material resulting in PWL value less than 50 shall be removed and replaced, unless the 
engineer allows for such material to remain in place. In the event the material remains in 
place, it will be paid at 50% of the contract unit price of HMA pavement.

For air voids, PWL values will be calculated using lower and upper specification limits of 2.0 and 4.3 
percent, respectively. Lower specification limits for density will be according to Table 460-3. Pay 
adjustment will be determined for an acceptably completed test strip and will be computed as shown in 
the following equation:  

Pay Adjustment = (PF-100)/100 x (WP) x (tonnage) x ($65/ton)*
*Note: If Pay Factor <50, the contract unit price will be used in lieu of $65/ton

The following weighted percentage (WP) values will be used for the corresponding parameter:

Parameter WP

Air Voids 0.5

Density 0.5

Individual Pay Factors for each air voids (PFair voids) and density (PFdensity) will be determined. PFair voids will 
be multiplied by the total tonnage produced (i.e., from truck tickets), and PFdensity will be multiplied by the 
calculated tonnage used to pave the mainline only (i.e., traffic lane excluding shoulder) as determined 
according to Appendix A.

The department will pay incentive for air voids under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
460.2005 Incentive Density PWL HMA Pavement DOL
460.2010 Incentive Air Voids HMA Pavement DOL

The department will administer disincentives under the Disincentive Density HMA Pavement and the 
Disincentive Air Voids HMA Pavement administrative items.
stp-460-040 (20220107)

13. HMA Pavement Percent Within Limits (PWL) QMP.
A  Description
This special provision describes percent within limits (PWL) pay determination, providing and maintaining 
a contractor Quality Control (QC) Program, department Quality Verification (QV) Program, required 
sampling and testing, dispute resolution, corrective action, pavement density, and payment for HMA 
pavements. Pay is determined by statistical analysis performed on contractor and department test results 
conducted according to the Quality Management Program (QMP) as specified in standard spec 460, 
except as modified below. 
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B  Materials
Conform to the requirements of standard spec 450, 455, and 460 except where superseded by this 
special provision. The department will allow only one mix design for each HMA mixture type per layer 
required for the contract, unless approved by the engineer. The use of more than one mix design for each 
HMA pavement layer will require the contractor to construct a new test strip according to HMA Pavement 
Percent Within Limits (PWL) QMP Test Strip Volumetrics and HMA Pavement Percent Within Limits 
(PWL) QMP Test Strip Density articles at no additional cost to the department.

Replace standard spec 460.2.8.2.1.3.1 Contracts with 5000 Tons of Mixture or Greater with the following: 

460.2.8.2.1.3.1  Contracts under Percent within Limits
(1) Furnish and maintain a laboratory at the plant site fully equipped for performing contractor QC testing. 
Have the laboratory on-site and operational before beginning mixture production.
(2) Obtain random samples and perform tests according to this special provision and further defined in 
Appendix A: Test Methods & Sampling for HMA PWL QMP Projects. Obtain HMA mixture samples from 
trucks at the plant. For the sublot in which a QV sample is collected, discard the QC sample and test a 
split of the QV sample. 
(3) Perform sampling from the truck box and three-part splitting of HMA samples according to CMM 836. 
Sample size must be adequate to run the appropriate required tests in addition to one set of duplicate 
tests that may be required for dispute resolution (i.e., retained). This requires sample sizes which yield 
three splits for all random sampling per sublot. All QC samples shall provide the following: QC, QV, and 
Retained. The contractor shall take possession and test the QC portions. The department will observe the 
splitting and take possession of the samples intended for QV testing (i.e., QV portion from each sample) 
and the Retained portions. Additional sampling details are found in Appendix A. Label samples according 
to CMM 836. Additional handling instructions for retained samples are found in CMM 836.
(4) Use the test methods identified below to perform the following tests at a frequency greater than or equal 
to that indicated:

 Blended aggregate gradations according to AASHTO T 30.

 Asphalt content (AC) in percent determined by ignition oven method according to AASHTO 
T 308 as modified in CMM 836.6.3.6, chemical extraction according to AASHTO T 164 Method 
A or B, or automated extraction according to ASTM D8159 as modified in CMM 836.6.3.1.

 Bulk specific gravity (Gmb) of the compacted mixture according to AASHTO T 166 as modified 
in CMM 836.6.5.

 Maximum specific gravity (Gmm) according to AASHTO T 209 as modified in CMM 836.6.6.

 Air voids (Va) by calculation according to AASHTO T 269.

 Voids in Mineral Aggregate (VMA) by calculation according to AASHTO R35.
(5) Lot size shall consist of 3750 tons with sublots of 750 tons. Test each design mixture at a frequency of 
1 test per 750 tons of mixture type produced and placed as part of the contract. Add a random sample for 
any fraction of 750 tons at the end of production for a specific mixture design. Partial lots with less than 
three sublot tests will be included into the previous lot for data analysis and pay adjustment. Volumetric 
lots will include all tonnage of mixture type under specified bid item unless otherwise specified in the plan. 
(6) Conduct field tensile strength ratio tests, without freeze-thaw conditioning cycles, on each qualifying 
mixture according to CMM 836.6.14. Test each full 50,000-ton production increment, or fraction of an 
increment, after the first 5,000 tons of production. Perform required increment testing in the first week of 
production of that increment. If field tensile strength ratio values are below the spec limit, notify the 
engineer. The engineer and contractor will jointly determine a corrective action.

Delete standard spec 460.2.8.2.1.5 and 460.2.8.2.1.6.

Replace standard spec 460.2.8.2.1.7 Corrective Action with the following:

460.2.8.2.1.7  Corrective Action
(1) Material must conform to the following action and acceptance limits based on individual QC and QV 
test results (tolerances relative to the JMF used on the PWL Test Strip):
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ITEM ACTION LIMITS ACCEPTANCE LIMITS

Percent passing given sieve:

37.5-mm +/- 8.0

25.0-mm +/- 8.0 

19.0-mm +/- 7.5

12.5-mm +/- 7.5

9.5-mm +/- 7.5

2.36-mm +/- 7.0

75-µm +/- 3.0

AC in percent -0.3 -0.5

Va - 1.5 & +2.0

VMA in percent[1] - 0.5 -1.0

[1] VMA limits based on minimum requirement for mix design nominal maximum aggregate size in 
table 460-1.

(2) QV samples will be tested for Gmm, Gmb, and AC. Air voids and VMA will then be calculated using 
these test results.
(3) Notify the engineer if any individual test result falls outside the action limits, investigate the cause and 
take corrective action to return to within action limits. If two consecutive test results fall outside the action 
limits, stop production. Production may not resume until approved by the engineer. Additional QV 
samples may be collected upon resuming production, at the discretion of the engineer. 
(4) For any additional non-random tests outside the random number testing conducted for volumetrics, the 
data collected will not be entered into PWL calculations. Additional QV tests must meet acceptance limits 
or be subject to production stop. If the department’s non-random test does not conform to the acceptance 
limits, the retained sample will be tested by the BTS lab. If the BTS results also do not meet the 
acceptance limits, the material will be considered unacceptable as described in (5) below. 
(5) Remove and replace unacceptable material at no additional expense to the department. Unacceptable 
material is defined as any individual QC or QV tests results outside the acceptance limits or a PWL value 
< 50. For AC in percent, unacceptable material is defined as any individual QV test result outside of the 
acceptance limit. The engineer may allow such material to remain in place with a price reduction. The 
department will pay for such HMA Pavement allowed to remain in place at 50 percent of the contract unit 
price.

Replace standard spec 460.2.8.3.1.2 Personnel Requirements with the following:

460.2.8.3.1.2 Personnel Requirements
(1) The department will provide at least one HTCP-certified Transportation Materials Sampling (TMS) 
Technician, to observe QV sampling of HMA mixtures.
(2) Under departmental observation, a contractor TMS technician shall collect and split samples. 
(3) A department HTCP-certified Hot Mix Asphalt, Technician I, Production Tester (HMA-IPT) technician 
will ensure that all sampling is performed correctly and conduct testing, analyze test results, and report 
resulting data.
(4) The department will make an organizational chart available to the contractor before mixture production 
begins. The organizational chart will include names, telephone numbers, and current certifications of all 
QV testing personnel. The department will update the chart with appropriate changes, as they become 
effective.
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Replace standard spec 460.2.8.3.1.4 Department Verification Testing Requirements with the following: 

460.2.8.3.1.4 Department Verification Testing Requirements
(1) HTCP-certified department personnel will obtain QV random samples by directly supervising HTCP-
certified contractor personnel sampling from trucks at the plant. Sample size must be adequate to run the 
appropriate required tests in addition to one set of duplicate tests that may be required for dispute 
resolution (i.e., retained). This requires sample sizes which yield three splits for all random sampling per 
sublot. All QV samples shall furnish the following: QC, QV, and Retained. The department will observe 
the splitting and take possession of the samples intended for QV testing (i.e., QV portion from each 
sample) and the Retained portions. The department will take possession of retained samples 
accumulated to date each day QV samples are collected. The department will retain samples until 
surpassing the analysis window of up to 5 lots, as defined in standard spec 460.2.8.3.1.7(2) of this special 
provision. Additional sampling details are found in Appendix A.
(2) The department will verify product quality using the test methods specified here in standard spec 
460.2.8.3.1.4(3). The department will identify test methods before construction starts and use only those 
methods during production of that material unless the engineer and contractor mutually agree otherwise.
(3) The department will perform all testing conforming to the following standards:

 Bulk specific gravity (Gmb) of the compacted mixture according to AASHTO T 166 as modified 
in CMM 836.6.5.

 Maximum specific gravity (Gmm) according to AASHTO T 209 as modified in CMM 836.6.6.
 Air voids (Va) by calculation according to AASHTO T 269.
 Voids in Mineral Aggregate (VMA) by calculation according to AASHTO R 35.
 Asphalt Content (AC) in percent determined by ignition oven method according to AASHTO 

T308 as modified in CMM 836.6.3.6, chemical extraction according to AASHTO T 164 Method 
A or B, or automated extraction according to ASTM D8159 as modified in CMM 836.6.3.1.

(4) The department will randomly test each design mixture at the minimum frequency of one test for each 
lot.

Delete standard spec 460.2.8.3.1.6.

Replace standard spec 460.2.8.3.1.7 Dispute Resolution with the following: 

460.2.8.3.1.7  Data Analysis for Volumetrics
(1) Analysis of test data for pay determination will be contingent upon QC and QV test results. Statistical 
analysis will be conducted on Gmm and Gmb test results for calculation of Va. If either Gmm or Gmb 
analysis results in non-comparable data as described in 460.2.8.3.1.7(2), subsequent testing will be 
performed for both parameters as detailed in the following paragraph.
(2) The engineer, upon completion of the first 3 lots, will compare the variances (F-test) and the means 
(t-test) of the QV test results with the QC test results. Additional comparisons incorporating the first 3 lots 
of data will be performed following completion of the 4th and 5th lots (i.e., lots 1-3, 1-4, and 1-5). A rolling 
window of 5 lots will be used to conduct F & t comparison for the remainder of the contract (i.e., lots 2-6, 
then lots 3-7, etc.), reporting comparison results for each individual lot. Analysis will use a set alpha value 
of 0.025. If the F- and t-tests report comparable data, the QC and QV data sets are determined to be 
statistically similar and QC data will be used to calculate the Va used in PWL and pay adjustment 
calculations. If the F- and t-tests result in non-comparable data, proceed to the dispute resolution steps 
found below. Note: if both QC and QV Va PWL result in a pay adjustment of 102% or greater, dispute 
resolution testing will not be conducted. Dispute resolution via further investigation is as follows:

[1] The Retained portion of the split from the lot in the analysis window with a QV test result furthest 
from the QV mean (not necessarily the sublot identifying that variances or means do not compare) 
will be referee tested for Gmm, Gmb, and Asphalt Content by the bureau's AASHTO accredited 
laboratory and certified personnel. All previous lots within the analysis window are subject to 
referee testing and regional lab testing as deemed necessary. Referee test results will replace the 
QV data of the sublot(s). 
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[2] Statistical analysis will be conducted with referee test results replacing QV results. 

i. If the F- and t-tests indicate variances and means compare, no further testing is 
required for the lot and QC data will be used for PWL and pay factor/adjustment 
calculations.

ii. If the F- and t-tests indicate non-comparable variances or means, the Retained portion 
of the random QC sample will be tested for Gmm, Gmb, and Asphalt Content by the 
department’s regional lab for the remaining 4 sublots of the lot which the F- and t- 
tests indicate non-comparable datasets. The department’s regional lab and the 
referee test results will be used for PWL and pay factor/adjustment calculations. Upon 
the second instance of non-comparable variance or means and for every instance 
thereafter, the department will assess a pay reduction for the additional testing of the 
remaining 4 sublots at $2,000/lot under the HMA Regional Lab Testing administrative 
item.

[3] The contractor may choose to dispute the regional test results on a lot basis. In this event, the 
retained portion of each sublot will be referee tested by the department's AASHTO accredited 
laboratory and certified personnel. The referee Gmm and Gmb test results will supersede the 
regional lab results for the disputed lot. 

i. If referee testing results in an increased calculated pay factor, the department will pay 
for the cost of the additional referee testing. 

ii. If referee testing of a disputed lot results in an equal or lower calculated pay factor, the 
department will assess a pay reduction for the additional referee testing at $2,000/lot 
under the Referee Testing administrative item.

(3) The department will notify the contractor of the referee test results within 3 working days after receipt of 
the samples by the department's AASHTO accredited laboratory. The intent is to provide referee test 
results within 7 calendar days from completion of the lot.
(4) The department will determine mixture conformance and acceptability by analyzing referee test results, 
reviewing mixture data, and inspecting the completed pavement according to the standard spec, this 
special provision, and accompanying Appendix A.
(5) Unacceptable material (i.e., resulting in a PWL value less than 50 or individual QC or QV test results 
not meeting the Acceptance Requirements of 460.2.8.2.1.7 as modified herein) will be referee tested by 
the bureau's AASHTO accredited laboratory and certified personnel and those test results used for 
analysis. Such material may be subject to remove and replace, at the discretion of the engineer. If the 
engineer allows the material to remain in place, it will be paid at 50% of the HMA Pavement contract unit 
price. Replacement or pay adjustment will be conducted on a sublot basis. If an entire PWL sublot is 
removed and replaced, the test results of the newly placed material will replace the original data for the 
sublot. Any remove and replace shall be performed at no additional cost to the department. Testing of 
replaced material must include a minimum of one QV result. [Note: If the removed and replaced material 
does not result in replacement of original QV data, an additional QV test will be conducted and under 
such circumstances will be entered into the HMA PWL Production spreadsheet for data analysis and pay 
determination.]  The quantity of material paid at 50% the contract unit price will be deducted from PWL 
pay adjustments, along with accompanying data of this material.

Delete standard spec 460.2.8.3.1.8 Corrective Action. 

C  Construction
Replace standard spec 460.3.3.2 Pavement Density Determination with the following:

460.3.3.2  Pavement Density Determination
(1) The engineer will determine the target maximum density using department procedures described in 
CMM 815. The engineer will determine density as soon as practicable after compaction and before 
placement of subsequent layers or before opening to traffic.
(2) Do not re-roll compacted mixtures with deficient density test results. Do not operate continuously below 
the specified minimum density. Stop production, identify the source of the problem, and make corrections 
to produce work meeting the specification requirements.

http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
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(3) A lot is defined as 7500 lane feet with sublots of 1500 lane feet (excluding shoulder, even if paved 
integrally) and placed within a single layer for each location and target maximum density category 
indicated in table 460-3. The contractor is required to complete three tests randomly per sublot and the 
department will randomly conduct one QV test per sublot. A partial quantity less than 750 lane feet will be 
included with the previous sublot. Partial lots with less than three sublots will be included in the previous 
lot for data analysis/acceptance and pay, by the engineer. If density lots/sublots are determined prior to 
construction of the test strip, any random locations within the test strip shall be omitted. Exclusions such 
as shoulders and appurtenances shall be tested and recorded according to CMM 815. However, all 
acceptance testing of shoulders and appurtenances will be conducted by the department, and average lot 
(daily) densities must conform to standard spec Table 460-3. No density incentive or disincentive will be 
applied to shoulders or appurtenances. Offsets will not be applied to nuclear density gauge readings for 
shoulders or appurtenances. Unacceptable shoulder material will be handled according to standard spec 
460.3.3.1 and CMM 815.11.
(4) The three QC locations per sublot represent the outside, middle, and inside of the paving lane. The QC 
density testing procedures are detailed in Appendix A.
(5) QV nuclear testing will consist of one randomly selected location per sublot. The QV density testing 
procedures will be the same as the QC procedure at each testing location and are also detailed in 
Appendix A.
(6) An HTCP-certified nuclear density technician (NUCDENSITYTEC-I) shall identify random locations and 
perform the testing for both the contractor and department. The responsible certified technician shall 
ensure that sample location and testing is performed correctly, analyze test results, and provide density 
results to the contractor weekly, or at the completion of each lot.
(7) For any additional tests outside the random number testing conducted for density, the data collected 
will not be entered into PWL calculations. However, additional QV testing must meet the tolerances for 
material conformance as specified in the standard specification and this special provision. If additional 
density data identifies unacceptable material, proceed as specified in CMM 815.11.

Replace standard spec 460.3.3.3 Waiving Density Testing with Acceptance of Density Data with the 
following: 

460.3.3.3  Analysis of Density Data
(1) Analysis of test data for pay determination will be contingent upon test results from both the contractor 
(QC) and the department (QV).
(2) As random density locations are paved, the data will be recorded in the HMA PWL Production 
Spreadsheet for analysis in chronological order. The engineer, upon completion of the first 3 lots, will 
compare the variances (F-test) and the means (t-test) of the QV test results with the QC test results. 
A rolling window of 3 lots will be used to conduct F & t comparison for the remainder of the contract 
(i.e., lots 2-4, then lots 3-5, etc.), reporting comparison results for each individual lot. Analysis will use 
a set alpha value of 0.025.

i. If the F- and t-tests indicate variances and means compare, the QC and QV data sets are 
determined to be statistically similar and QC data will be used for PWL and pay adjustment 
calculations. 

ii. If the F- and t-tests indicate variances or means do not compare, the QV data will be used for 
subsequent calculations. 

(3) The department will determine mixture density conformance and acceptability by analyzing test results, 
reviewing mixture data, and inspecting the completed pavement according to standard spec, this special 
provision, and accompanying Appendix A.
(4) Density resulting in a PWL value less than 50 or not meeting the requirements of 460.3.3.1 (any 
individual density test result falling more than 3.0 percent below the minimum required target maximum 
density as specified in standard spec Table 460-3) is unacceptable and may be subject to remove and 
replace at no additional cost to the department, at the discretion of the engineer. 

i. Replacement may be conducted on a sublot basis. If an entire PWL sublot is removed and 
replaced, the test results of the newly placed material will replace the original data for the 
sublot. 
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ii. Testing of replaced material must include a minimum of one QV result. [Note: If the removed 
and replaced material does not result in replacement of original QV data, an additional QV test 
must be conducted and under such circumstances will be entered into the data analysis and 
pay determination.] 

iii. If the engineer allows such material to remain in place, it will be paid for at 50% of the HMA 
Pavement contract unit price. The extent of unacceptable material will be addressed as 
specified in CMM 815.11. The quantity of material paid at 50% the contract unit price will be 
deducted from PWL pay adjustments, along with accompanying data of this material.

D  Measurement
The department will measure the HMA Pavement bid items acceptably completed by the ton as specified 
in standard spec 450.4 and as follows in standard spec 460.5 as modified in this special provision.

E  Payment
Replace standard spec 460.5.2 HMA Pavement with the following:

460.5.2  HMA Pavement
460.5.2.1  General
(1) Payment for HMA Pavement Type LT, MT, and HT mixes is full compensation for providing HMA 
mixture designs; for preparing foundation; for furnishing, preparing, hauling, mixing, placing, and 
compacting mixture; for HMA PWL QMP testing and aggregate source testing; for warm mix asphalt 
additives or processes; for stabilizer, hydrated lime and liquid antistripping agent, if required; and for all 
materials including asphaltic materials.
(2) If provided for in the plan quantities, the department will pay for a leveling layer, placed to correct 
irregularities in an existing paved surface before overlaying, under the pertinent paving bid item. Absent a 
plan quantity, the department will pay for a leveling layer as extra work.

460.5.2.2  Calculation of Pay Adjustment for HMA Pavement using PWL
(1) Pay adjustments will be calculated using 65 dollars per ton of HMA pavement. The HMA PWL 
Production Spreadsheet, including data, will be made available to the contractor by the department as 
soon as practicable upon completion of each lot. The department will pay for measured quantities of mix 
based on this price multiplied by the following pay adjustment calculated according to the HMA PWL 
Production Spreadsheet:

PAY FACTOR FOR HMA PAVEMENT AIR VOIDS & DENSITY

PERCENT WITHIN LIMITS PAYMENT FACTOR, PF

(PWL) (percent of $65/ton)

> 90 to 100 PF = ((PWL – 90) * 0.4) + 100

> 50 to < 90 (PWL * 0.5) + 55

<50 50%[1]

where PF is calculated per air voids and density, denoted PFair voids & PFdensity

[1] Any material resulting in PWL value less than 50 shall be removed and replaced unless the engineer 
allows such material to remain in place. In the event the material remains in place, it will be paid at 50% 
of the contract unit price of HMA pavement.

For air voids, PWL values will be calculated using lower and upper specification limits of 2.0 and 4.3 
percent, respectively. Lower specification limits for density shall be according to standard spec Table 460-
3. Pay adjustment will be determined on a lot basis and will be computed as shown in the following 
equation. 

Pay Adjustment = (PF-100)/100 x (WP) x (tonnage) x ($65/ton)*

*Note: If Pay Factor <50, the contract unit price will be used in lieu of $65/ton

http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
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The following weighted percentage (WP) values will be used for the corresponding parameter:

Parameter WP

Air Voids 0.5

Density 0.5

Individual Pay Factors for each air voids (PFair voids) and density (PFdensity) will be determined. PFair voids will 
be multiplied by the total tonnage placed (i.e., from truck tickets), and PFdensity will be multiplied by the 
calculated tonnage used to pave the mainline only (i.e., travel lane excluding shoulder) as determined 
according to Appendix A. 

The department will pay incentive for air voids and density under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
460.2005 Incentive Density PWL HMA Pavement DOL
460.2010 Incentive Air Voids HMA Pavement DOL

The department will administer disincentives under the Disincentive Density HMA Pavement and the 
Disincentive Air Voids HMA Pavement administrative items.

The department will administer a disincentive under the Disincentive HMA Binder Content administrative 
item for each individual QV test result indicating asphalt binder content below the Action Limit in 
460.2.8.2.1.7 presented herein. The department will adjust pay per sublot of mix at 65 dollars per ton of 
HMA pavement multiplied by the following pay adjustment calculated according to the HMA PWL 
Production Spreadsheet:

AC Binder Relative to JMF Pay Adjustment / Sublot

-0.4% to -0.5% 75%[1]

More than -0.5%   50%[1] [2]

[1] Any material resulting in an asphalt binder content more than 0.3% below the JMF AC content will be 
referee tested by the department’s AASHTO accredited laboratory and HTCP certified personnel using 
automated extraction according to automated extraction according to ASTM D8159 as modified in CMM 
836.6.3.1.
[2] Any material resulting in an asphalt binder content more than 0.5% below the JMF AC content shall be 
removed and replaced unless the engineer allows such material to remain in place. In the event the material 
remains in place, it will be paid at 50% of the contract unit price of HMA pavement. 

Note: PWL value determination is further detailed in the PWL Production Spreadsheet Instructions 
located in the Project Info & Instructions tab of the HMA PWL Production spreadsheet.
stp-460-050 (20220107)

14. Appendix A.
Test Methods & Sampling for HMA PWL QMP Projects.

The following procedures are included with the HMA Pavement Percent Within Limits (PWL) Quality 
Management Program (QMP) special provision:

 WisDOT Procedure for Nuclear Gauge/Core Correlation – Test Strip

 WisDOT Test Method for HMA PWL QMP Density Measurements for Main Production

 Sampling for WisDOT HMA PWL QMP 

 Calculation of PWL Mainline Tonnage Example

http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
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WisDOT Procedure for Nuclear Gauge/Core Correlation – Test Strip 

Figure 1: Nuclear/Core Correlation Location Layout

The engineer will identify two zones in which gauge/core correlation is to be performed. These two zones 
will be randomly selected within each half of the test strip length. (Note: Density zones shall not overlap 
and must have a minimum of 100 feet between the two zones; therefore, random numbers may be shifted 
(evenly) in order to meet these criteria.)  Each zone shall consist of five locations across the mat as 
identified in Figure 1. The following shall be determined at each of the five locations within both zones:

- two one-minute nuclear density gauge readings for QC team*
- two one-minute nuclear density gauge readings for QV team*
- pavement core sample

*If the two readings exceed 1.0 pcf of one another, a third reading is conducted in the same orientation as the 
first reading. In this event, all three readings are averaged, the individual test reading of the three which falls 
farthest from the average value is discarded, and the average of the remaining two values is used to represent 
the location for the gauge.

The zones are supposed to be undisclosed to the contractor/roller operators. The engineer will not lay out 
density/core test sites until rolling is completed and the cold/finish roller is beyond the entirety of the zone. 
Sites are staggered across the 12-foot travel lane, and do not include shoulders. The outermost locations 
should be 1.5-feet from the center of the gauge to the edge of lane. [NOTE: This staggered layout is only 
applicable to the test strip. All mainline density locations after test strip should have a longitudinal- as well 
as transverse-random number to determine location as detailed in the WisDOT Test Method for HMA 
PWL QMP Density Measurements for Main Production section of this document.] 

Individual locations are represented by the       symbol as seen in Figure 1 above. The symbol is 
two-part, comprised of the nuclear test locations and the location for coring the pavement, as 
distinguished here:

The nuclear site is the same for QC and QV readings for the test strip, i.e., the QC and QV teams are to 
take nuclear density gauge readings in the same footprint. Each of the QC and QV teams are to take a 
minimum of two one-minute readings per nuclear site, with the gauge rotated 180 degrees between 
readings, as seen here:
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(a) (b)

Figure 2: Nuclear gauge orientation for (a) 1st one-minute reading and (b) 2nd one-minute reading

Photos should be taken of each of the 10 core/gauge locations of the test strip. This should include gauge 
readings (pcf) and a labelled core within the gauge footprint. If a third reading is needed, all three 
readings should be recorded and documented. Only raw readings in pcf should be written on the 
pavement during the test strip, with a corresponding gauge ID/SN (generalized as QC-1 through QV-2 in 
the following Figure) in the following format:

Figure 3: Layout of raw gauge readings as recorded on pavement

Each core will then be taken from the center of the gauge footprint and will be used to correlate each 
gauge with laboratory-measured bulk specific gravities of the pavement cores. One core in good condition 
must be obtained from each of the 10 locations. If a core is damaged at the time of extracting from the 
pavement, a replacement core should be taken immediately adjacent to the damaged core, i.e., from the 
same footprint. If a core is damaged during transport, it should be recorded as damaged and excluded 
from the correlation. Coring after traffic is on the pavement should be avoided. The contractor is 
responsible for coring of the pavement. Coring and filling of core holes must be approved by the engineer. 
The QV team is responsible for the labeling and safe transport of the cores from the field to the QC 
laboratory. Core density testing will be conducted by the contractor and witnessed by department 
personnel. The contractor is responsible for drying the cores following testing. The department will take 
possession of cores following initial testing and is responsible for any verification testing.

Each core 100 or 150 mm (4 or 6 inches) in diameter will be taken at locations as identified in Figure 1. 
Each random core will be full thickness of the layer being placed. The contractor is responsible for 
thoroughly drying cores obtained from the mat according to AASHTO R79 as modified by CMM 836.6.10 
prior to using specimens for in-place density determination according to AASHTO T 166 as modified by 
CMM 836.6.5.

Cores must be taken before the pavement is open to traffic. Cores are cut under department/project staff 
observation. Relabel each core immediately after extruding or ensure that labels applied to pavement 
prior to cutting remain legible. The layer interface should also be marked immediately following extrusion. 
Cores should be cut at this interface, using a wet saw, to allow for density measurement of only the most 
recently placed layer. Cores should be protected from excessive temperatures such as direct sunlight. 
Also, there should be department custody (both in transport and storage) for the cores until they are 
tested, whether that be immediately after the test strip or subsequent day if agreed upon between 
department and contractor. Use of concrete cylinder molds works well to transport cores. Cores should be 
placed upside down (flat surface to bottom of cylinder mold) in the molds, one core per mold, cylinder 
molds stored upright, and ideally transported in a cooler. Avoid any stacking of pavement cores.

Fill all core holes with non-shrink rapid-hardening grout, mortar, or concrete, or with HMA. When using 
grout, mortar, or concrete, remove all water from the core holes prior to filling. Mix the mortar or concrete 
in a separate container prior to placement in the hole. If HMA is used, fill all core holes with hot-mix 
matching the same day’s production mix type at same day compaction temperature +/- 20 F. The core 
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holes shall be dry and coated with tack before filling, filled with a top layer no thicker than 2.25 inches, 
lower layers not to exceed 4 inches, and compacted with a Marshall hammer or similar tamping device 
using approximately 50 blows per layer. The finished surface shall be flush with the pavement surface. 
Any deviation in the surface of the filled core holes greater than 1/4 inch at the time of final inspection will 
require removal of the fill material to the depth of the layer thickness and replacement.

WisDOT Test Method for HMA PWL QMP Density Measurements for Main Production
For nuclear density testing of the pavement beyond the test strip, QC tests will be completed at three 
locations per sublot, with a sublot defined as 1500 lane feet. The three locations will represent the 
outside, middle, and inside of the paving lane (i.e., the lane width will be divided into thirds as shown by 
the dashed longitudinal lines in Figure 3 and random numbers will be used to identify the specific 
transverse location within each third according to CMM 815). Longitudinal locations within each sublot 
shall be determined with 3 independent random numbers. The PWL Density measurements do not 
include the shoulder and other appurtenances. Such areas are tested by the department and are not 
eligible for density incentive or disincentive. Each location will be measured with two one-minute gauge 
readings oriented 180 degrees from one another, in the same footprint as detailed in Figure 2 above. 
Each location requires a minimum of two readings per gauge. The density gauge orientation for the first 
test will be with the source rod towards the direction of paving. QV nuclear testing will consist of one 
randomly selected location per sublot. The QV is also comprised of two one-minute readings oriented 
180 degrees from one another. For both QC and QV test locations, if the two readings exceed 1.0 pcf of 
one another, a third reading is conducted in the same orientation as the first reading. In this event, all 
three readings are averaged, the individual test reading of the three which falls farthest from the average 
value is discarded, and the average of the remaining two values is used to represent the location for the 
gauge. The sublot density testing layout is depicted in Figure 4, with QC test locations shown as solid 
lines and QV as dashed. 

    
Figure 4: Locations of main lane HMA density testing (QC=solid lines, QV=dashed)

Raw nuclear density data must be shared by both parties at the end of each shift. Paving may be delayed 
if the raw data is not shared in a timely manner. QC and QV nuclear density gauge readings will be 
statistically analyzed according to Section 460.3.3.3 of the HMA PWL QMP SPV. (Note: For density data, 
if F- and t-tests compare, QC data will be used for the subsequent calculations of PWL value and pay 
determination. However, if an F- or t-test does not compare, the QV data will be used in subsequent 
calculations.)

Investigative cores will be allowed on the approaching side of traffic outside of the footprint locations. 
Results must be shared with the department.

The QV density technician is expected to be onsite within 1 hour of the start of paving operations and 
should remain on-site until all paving is completed. Perform footprint testing as soon as both the QC and 
QV nuclear density technician are onsite and a minimum of once per day to ensure the gauges are not 
drifting apart during a project. Footprint testing compares the density readings of two gauges at the same 
testing location and can be done at any randomly selected location on the project. Both teams are 
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encouraged to conduct footprint testing as often as they feel necessary. Footprint testing does not need 
to be performed at the same time. At project start-up, the QV should footprint the first 10 QC locations. 
Individual density tests less than 0.5% above the lower limit should be communicated to the other party 
and be footprint tested. Each gauge conducts 2 to 3 1-minute tests according to CMM 815 and the final 
results from each gauge are compared for the location. If the difference between the QC and QV gauges 
exceeds 1.0 pcf (0.7 percent) for an average of 10 locations, investigate the cause, check gauge moisture 
and density standards and perform additional footprint testing. If the cause of the difference between 
gauge readings cannot be identified, the regional HMA Coordinator will consult the RSO, the regional 
PWL representative and the BTS HMA unit to determine necessary actions. If it is agreed that there is a 
gauge comparison issue, perform one of the following two options:

New Gauge Combination

 All 4 gauges used on the test strip must footprint 10 locations on the pavement. 
Pavement placed on a previous day may be used.

 The results of the footprint testing will be analyzed to see if a better combination of 
acceptable gauges is available. 

 If a better combination is found, those gauges should be used moving forward. 

 If a better combination cannot be found, a new gauge correlation must be performed. 
(see below)

Re-correlation of Gauges

 Follow all test strip procedures regarding correlating gauges except the following:

o The 10 locations can be QC or QV random locations

o The locations used may have been paved on a previous day

 Retesting with gauges must be done immediately prior to coring.

 New gauge offsets will be used for that day’s paving and subsequent paving days. New 
gauge offsets will not be used to recalculate density results from prior days.

Density Dispute Resolution Procedure
Density results may be disputed by the contractor on a lot by lot basis if one of the following criteria is 
met:

 The lot average for either QC or QV is below the lower specification limit.

 The lot average for QC is different from the lot average for QV by more than 0.5%.

In lieu of using density gauges for acceptance of the lot, the lot will be cored in the QV locations. The 
results of the cores from the entire lot will be entered in the spreadsheet and used for payment. If the pay 
factor increases, the contractor will only receive the additional difference in payment for the disputed lot. 
If the pay factor does not increase, the department will assess the contractor $2,000 for the costs of 
additional testing.

Notify the engineer in writing before dispute resolution coring. Immediately prior to coring, QC and QV will 
test the locations with nuclear density gauges. 

Under the direct observation of the engineer, cut 100 or 150 mm (4 or 6 inch) diameter cores. Cores will 
be cut by the next day after completion of the lot, except if the next day is not a working day, then they 
shall be cut within 48 hours of placement. Prepare cores and determine density according to AASHTO 
T166 as modified in CMM 836.6.5. Dry cores after testing. Fill core holes according to Appendix A and 
obtain engineer approval before opening to traffic. The department will maintain custody of cores 
throughout the entire sampling and testing process. The department will label cores, transport cores to 
testing facilities, witness testing, store dried cores, and provide subsequent verification testing. If a core is 
damaged at the time of coring, immediately take a replacement core 1 foot ahead of the existing testing 
location in the direction of traffic at the same offset as the damaged core. If a core is damaged during 
transport, record it as damaged and notify the engineer immediately. 
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Sampling for WisDOT HMA PWL QMP Production 
Sampling of HMA mix for QC, QV and Retained samples shall conform to CMM 836 except as modified 
here.

Delete CMM 836.4 Sampling Hot Mix Asphalt and replace with the following to update sublot tonnages:

Sampling Hot Mix Asphalt
At the beginning of the contract, the contractor determines the anticipated tonnage to be produced. The 
frequency of sampling is 1 per 750 tons (sublot) for QC and Retained Samples and 1 per 3750 tons (lot or 
5 sublots) for QV as defined by the HMA PWL QMP SPV. A test sample is obtained randomly from each 
sublot. Each random sample shall be collected at the plant according to CMM 836.4.1 and 836.4.2. The 
contractor must submit the random numbers for all mix sampling to the department before production 
begins.

Example 1

The approximate location of each sample within the prescribed sublots is determined by selecting random 
numbers using ASTM Method D-3665 or by using a calculator or computerized spreadsheet that has a 
random number generator. The random numbers selected are used in determining when a sample is to 
be taken and will be multiplied by the sublot tonnage. This number will then be added to the final tonnage 
of the previous sublot to yield the approximate cumulative tonnage of when each sample is to be taken.

To allow for plant start-up variability, the procedure calls for the first random sample to be taken at 50 tons 
or greater per production day (not intended to be taken in the first two truckloads). Random samples 
calculated for 0-50 ton should be taken in the next truck (51-75 ton).

This procedure is to be used for any number of samples per contract.

If the production is less than the final randomly generated sample tonnage, then the random sample is to 
be collected from the remaining portion of that sublot of production. If the randomly generated sample is 
calculated to be within the first 0-50 tons of the subsequent day of production, it should be taken in the 
next truck. Add a random sample for any fraction of 750 tons at the end of the contract. Lot size will 
consist of 3750 tons with sublots of 750 tons. Partial lots with less than three sublot tests will be included 
into the previous lot, by the engineer.

It is intended that the plant operator not be advised ahead of time when samples are to be taken. 

If belt samples are used during troubleshooting, the blended aggregate will be obtained when the mixture 
production tonnage reaches approximately the sample tonnage. For plants with storage silos, this could 
be up to 60 minutes in advance of the mixture sample that’s taken when the required tonnage is shipped 
from the plant.

QC, QV, and retained samples shall be collected for all test strip and production mixture testing using a 
three-part splitting procedure according to CMM 836.5.2.

Calculation of PWL Mainline Tonnage Example
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A mill and overlay project in being constructed with a 12-foot travel lane and an integrally paved 3-foot 
shoulder. The layer thickness is 2 inches for the full width of paving. Calculate the tonnage in each sublot 
eligible for density incentive or disincentive.

Solution:
1500 𝑓𝑡 ×  12 𝑓𝑡

9 𝑠𝑓/𝑠𝑦  ×  
2 𝑖𝑛 × 112 𝑙𝑏/𝑠𝑦/𝑖𝑛

2000 𝑙𝑏/𝑡𝑜𝑛  = 224 𝑡𝑜𝑛𝑠

stp-460-055 (20220107)

15. HMA Pavement Longitudinal Joint Density.
A  Description
This special provision incorporates longitudinal joint density requirements into the contract and describes 
the data collection, acceptance, and procedure used for determination of pay adjustments for HMA 
pavement longitudinal joint density. Pay adjustments will be made on a linear foot basis, as applicable per 
pavement layer and paving lane. Applicable longitudinal joints are defined as those between any two or 
more traffic lanes including full-width passing lanes, turn lanes, or auxiliary lanes more than 1,500 lane 
feet, and those lanes must also include the 460.2005 Incentive Density PWL HMA Pavement bid item. 
This excludes any joint with one side defined as a shoulder and ramp lanes of any length. If echelon 
paving is required in the contract, the longitudinal joint density specification shall not apply for those 
joints. Longitudinal joints placed during a test strip will be tested for information only to help ensure the 
roller pattern will provide adequate longitudinal joint density during production. Longitudinal joint density 
test results collected during a test strip are not eligible for pay adjustment.

Pay is determined according to standard spec 460, HMA Pavement Percent Within Limits QMP special 
provisions, and as modified within.

B  Materials
Compact all applicable HMA longitudinal joints to the appropriate density based on the layer, 
confinement, and mixture type shown in Table B-1.

TABLE B-1  MINIMUM REQUIRED LONGITUDINAL JOINT DENSITY

Percent of Target Maximum Density

Unconfined ConfinedLayer

LT and MT HT LT and MT HT

Lower
(on crushed/recycled base) 88 89 89.5 90.5

Lower
(on Concrete/HMA) 90 90 91.5 91.5

Upper 90 90 91.5 91.5

C  Construction
Add the following to standard spec 460.3.3.2:

(5) Establish companion density locations at each applicable joint. Each companion location shares 
longitudinal stationing with a QC or QV density location within each sublot and is located transversely 
with the center of the gauge 6-inches from the final joint edge of the paving area. Sublot and lot 
numbering remains the same as mainline densities, however, in addition to conventional naming, joint 
identification must clearly indicate “M” for inside/median side of lane or “O” for outside shoulder side of 
lane, as well as “U” for an unconfined joint or “C” for a confined joint (e.g., XXXXX-MC or XXXXX-OU).
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(6) Each joint will be measured, reported, and accepted under methods, testing times, and procedures 
consistent with the program employed for mainline density, i.e., PWL.

(7) For single nuclear density test results greater than 3.0% below specified minimums per Table B-1 
herein, perform the following:

a) Testing at 50-foot increments both ahead and behind the unacceptable site.

b) Continued 50-foot incremental testing until test values indicate higher than or equal to 
-3.0 percent from target joint density.

c) Materials within the incremental testing indicating lower than -3.0 percent from target joint 
density are defined as unacceptable and will be handled with remedial action as defined in 
the payment section of this document.

d) The remaining sublot average (exclusive of unacceptable material) will be determined by the 
first forward and backward 50-foot incremental tests that reach the criteria of higher than or 
equal to -3.0 percent from target joint density.

Note: If the 50-foot testing extends into a previously accepted sublot, remedial action is required up to 
and inclusive of such material; however, the results of remedial action must not be used to recalculate 
the previously accepted sublot density. When this occurs, the lane feet of any unacceptable material 
will be deducted from the sublot in which it is located, and the previously accepted sublot density will 
be used to calculate pay for the remainder of the sublot. 

(8) Joint density measurements will be kept separate from all other density measurements and entered as 
an individual data set into Atwood Systems.

(9) Placement and removal of excess material outside of the final joint edge, to increase joint density at 
the longitudinal joint nuclear testing location, will be done at the contractor’s discretion and cost. This 
excess material and related labor will be considered waste and will not be paid for by the department. 
Joints with excess material placed outside of the final joint edge to increase joint density or where a 
notched wedge is used will be considered unconfined joints. 

(10) When not required by the contract, echelon paving may be performed at the contractor’s discretion to 
increase longitudinal joint density and still remain eligible to earn incentive. The additional costs 
incurred related to echelon paving will not be paid for by the department. If lanes are paved in echelon, 
the contractor may choose to use a longitudinal vertical joint or notched wedge longitudinal joint as 
described in SDD 13c19. Lanes paved in echelon shall be considered confined on both sides of the 
joint regardless of the selected joint design. The joint between echelon paved lanes shall be placed at 
the centerline or along lane lines.

(11) When performing inlay paving below the elevation of the adjacent lane, the longitudinal joint along the 
adjacent lane to be paved shall be considered unconfined. Inlay paving operations will limit payment 
for additional material to 2 inches wider than the final paving lane width at the centerline.

D  Measurement
(1) The department will measure each side of applicable longitudinal joints, as defined in Section A of this 

special provision, by the linear foot of pavement, acceptably placed. Measurement will be conducted 
independently for the inside or median side and for the outside or shoulder side of paving lanes with two 
applicable longitudinal joints. Each paving layer will be measured independently at the time the mat is 
placed.

E  Payment
Add the following as 460.5.2.4 Pay Adjustment for HMA Pavement Longitudinal Joint Density:

(1) The department will administer longitudinal joint density adjustments under the Incentive Density HMA 
Pavement Longitudinal Joints and Disincentive Density HMA Pavement Longitudinal Joints items. The 
department will adjust pay based on density relative to the specified targets in Section B of this special 
provision, and linear foot of the HMA Pavement bid item for that sublot as follows:
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PAY ADJUSTMENT FOR HMA PAVEMENT LONGITUDINAL JOINT DENSITY
PERCENT SUBLOT DENSITY PAY ADJUSTMENT PER LINEAR FOOT

ABOVE/BELOW SPECIFIED MINIMUM 

Equal to or greater than +1.0 confined, +2.0 unconfined $0.40 

From 0.0 to +0.9 confined, 0.0 to +1.9 unconfined $0

 From -0.1 to -1.0 $(0.20)

From -1.1 to -2.0 $(0.40)

From -2.1 to -3.0 $(0.80)

More than -3.0 REMEDIAL ACTION [1]

[1] Remedial action must be approved by the engineer and agreed upon at the time of the pre-pave meeting and 
may include partial sublots as determined and defined in 460.3.3.2(7) of this document. If unacceptable material 
is removed and replaced per guidance by the engineer, the removal and replacement will be for the full lane 
width of the side of which the joint was constructed with unacceptable material. 

(2) The department will not assess joint density disincentives for pavement placed in cold weather because 
of a department-caused delay as specified in standard spec 450.5.2(3).

(3) The department will not pay incentive on the longitudinal joint density if the traffic lane is in disincentive 
A disincentive may be applied for each mainline lane and all joint densities if both qualify for a pay 
reduction.

The department will pay incentive for longitudinal joint density under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
460.2007 Incentive Density HMA Pavement Longitudinal Joints DOL

The department will administer disincentives under the Disincentive Density HMA Pavement Longitudinal 
Joints administrative item.

Appendix

WisDOT Longitudinal Joint – Nuclear Gauge Density Layout
Each QC and QV density location must have a companion density location at any applicable joint. This 
companion location must share longitudinal stationing with each QC or QV density location and be 
located transversely with the center of the gauge 6-inches from the edge of the paving area.

For HMA Pavement Percent Within Limits QMP projects, this appears as follows:

http://wisconsindot.gov/rdwy/stndspec/ss-04-50.pdf


5030-01-72, 5030-01-73, 5030-01-74 30 of 37

Further Explanation of PAY ADJUSTMENT FOR HMA PAVEMENT LONGITUDINAL JOINT DENSITY 
Table

Confined  

Lower Layer (On Base) Upper Layer  

LT/MT HT LT/MT HT Pay Adjust

Mainline Target (SS 460-3) 91.0 92.0 93.0 93.0 -

Confined Target (mainline - 1.5) 89.5 90.5 91.5 91.5 -

Equal to or greater than +1.0 > 90.5 > 91.5 > 92.5 > 92.5 $0.40 

From 0.0 to +0.9 90.4 - 89.5 91.4 - 90.5 92.4 - 91.5 92.4 - 91.5 $0 

From -0.1 to -1.0 89.4 - 88.5 90.4 - 89.5 91.4 - 90.5 91.4 - 90.5 ($0.20)

From -1.1 to -2.0 88.4 - 87.5 89.4 - 88.5 90.4 - 89.5 90.4 - 89.5 ($0.40)

From -2.1 to -3.0 87.4 - 86.5 88.4 - 87.5 89.4 - 88.5 89.4 - 88.5 ($0.80)

More than -3.0 < 86.5 < 87.5 < 88.5 < 88.5 REMEDIAL ACTION

Unconfined

Lower Layer (On Base) Upper Layer

LT/MT HT LT/MT HT Pay Adjust

Mainline Target (SS 460-3) 91.0 92.0 93.0 93.0 -

Unconfined Target (Mainline -3.0) 88.0 89.0 90.0 90.0 -

Equal to or greater than +2.0 > 90.0 > 91.0 > 92.0 > 92.0 $0.40 

From 0.0 to +1.9 89.9 - 88.0 90.9 - 89.0 91.9 - 90.0 91.9 - 90.0 $0 

From -0.1 to -1.0 87.9 - 87.0 88.9 - 88.0 89.9 - 89.0 89.9 - 89.0 ($0.20)

From -1.1 to -2.0 86.9 - 86.0 87.9 - 87.0 88.9 - 88.0 88.9 - 88.0 ($0.40)

From -2.1 to -3.0 85.9 - 85.0 86.9 - 86.0 87.9 - 87.0 87.9 - 87.0 ($0.80)

More than -3.0 < 85.0 < 86.0 < 87.0 < 87.0 REMEDIAL ACTION

stp-460-075 (20210113)

16. Adjusting Manhole Covers, Item 611.8110.

This special provision describes adjusting manhole covers conforming to standard spec 611 as modified 
in this special provision.

Supplement standard spec 611.3.7 with the following:

Set the manhole frames so that they comply with the surface requirements of standard spec 450.3.2.9. 
At the completion of the paving, a 6-foot straightedge shall be placed over the centerline of each manhole 
frame parallel to the direction of traffic. A measurement shall be made at each side of the frame. The two 
measurements shall be averaged. If this average is greater than 5/8 inches, reset the manhole frame to 
the correct plane and elevation. If this average is 5/8 inches or less but greater than 3/8 inches, the 
manhole frame shall be allowed to remain in place but shall be paid for at 50 percent of the contract unit 
price.

If the manhole frame is higher than the adjacent pavement, the two measurements shall be made at each 
end of the straightedge. These two measurements shall be averaged. The same criteria for acceptance 
and payment as above, shall apply.
stp-611-005 (20200629)
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17. Locating No-Passing Zones, Item 648.0100.

For this project, the spotting sight distance in areas with a 55 mph posted speed limit is 0.21 miles 
(1108 feet).

Add the following to standard spec 648.32:

Locate no-passing zones prior to placement of temporary marking line epoxy 4-inch.

18. Temporary Traffic Signals for Bridges B-56-082), Item 661.0101.01.
The following timing plan is required as a part of the installation. Timing is based on pre-timed operation. 
Signal timing is subject to change at pre-construction conference depending on the type of temporary 
signal that the contractor plans to use.

SIGNAL SEQUENCE

INTERVAL NB/EB SB/WB Seconds

1 G R 18.5

2 Y R 5.5

3 R R 14.5

4 R G 18.5

5 R Y 5.5

6 R R 14.5

    Cycle Length  =  77.0

Any changes to the timing plan need to be approved by Regional Traffic Engineer prior to being 
implemented in the field.

Contact Joe Schneider at least 3 business days prior to turning on temporary signals at (608) 789-5959.

19. Temporary Traffic Signals Concrete Repair Area, Item 661.0101.02.
The following timing plan is required as a part of the installation. Timing is based on pre-timed operation. 
Signal timing is subject to change at pre-construction conference depending on the type of temporary 
signal that the contractor plans to use.

SIGNAL SEQUENCE

INTERVAL NB/EB SB/WB Seconds

1 G R 20.5

2 Y R 3.7

3 R R 22.3

4 R G 20.5

5 R Y 3.7

6 R R 22.3

    Cycle Length  =  93.0

Any changes to the timing plan need to be approved by Regional Traffic Engineer prior to being 
implemented in the field.

Contact Joe Schneider at least 3 business days prior to turning on temporary signals at (608) 789-5959.
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20. Inlet Cover Special, Item SPV.0060.01.
Construct Inlet Cover Special according to standard spec 611 and the plan details.

21. Verify Landmark Reference Monuments, Item SPV.0060.02.

A  Description
This special provision describes preserving the location and constructing new monuments for existing 
Public Land Survey System (PLSS) section corner monuments and witness monuments located within 
permanent easements, temporary easements, or construction permit areas, which may be lost or 
disturbed by construction operations.

This provision does not relinquish the contractor’s responsibility of standard spec 107.11.

B  Materials
The department can furnish aluminum monument caps if necessary. Otherwise, all materials for the 
monumentation and witness ties will be the responsibility of the contractor to provide. Any monuments 
that satisfy Wisconsin Administrative Code Chapter AE-7 will be acceptable.

C  Construction
Complete the work according to, the direction of the Sauk County Surveyor and as follows:

Contact and follow the direction of the Sauk County Surveyor on perpetuation requirements for PLSS 
section corner monuments and witness monuments. Obtain existing tie sheets from the Sauk County 
Surveyor. Locate and verify existing PLSS monuments and ties. Furnish, and install, if necessary, 
temporary and/or permanent ties. Provide a temporary tie sheet to the Wis-DOT SW Region-Madison 
Survey Coordinator and the Sauk County Surveyor, for use by the public during the construction phase of 
the project and before the final monumentation is complete.

Perpetuate and/or reset all PLSS monuments and witness monuments under the direction of a State of 
Wisconsin Licensed Professional Land Surveyor. Prepare the temporary and final PLSS monument 
records according to the Wisconsin Administrative Code Chapter AE-7. Prepare and File new monument 
records with the Sauk County Surveyor according to AE-7 and provide a copy of the same to the Wis-
DOT SW Region-Madison Survey Coordinator. This work shall be overseen and completed by a State of 
Wisconsin Licensed Professional Land Surveyor. 

The approximate location of the section corners that will likely be disturbed due to the proposed 
construction:

Landmark Reference Monument

Station Offset Township Range Section Corner

265+36 16.5’ LT. 13N 4E Section 31 South ¼ 
Section Corner

Notify the Sauk County Surveyor and Wis-DOT SW Region-Madison Survey Coordinator at least 
30 working days prior to construction operations that may disturb existing monuments, with pertinent 
questions or for department provided monument caps. 

Contact Information: 

WisDOT SW Region-Madison Survey Coordinator 
Jarod Alvarez
(608) 246-7918
jarod.alvarez@dot.wi.gov

Sauk County Surveyor
Pat Dederich
(608) 355-4474
pat.dederich@saukcountywi.gov 

mailto:jarod.alvarez@dot.wi.gov
mailto:pat.dederich@saukcountywi.gov
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D  Measurement
The department will measure Landmark Reference Monuments by each PLSS section corner monument, 
acceptably verified, tied, and preserved.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Landmark Reference Monuments EACH

This price shall be payment in full for furnishing a Professional Land Surveyor;  obtaining existing PLSS 
monument record tie sheet(s); preparing, providing and filing temporary/final PLSS monument record tie 
sheet(s) from a Professional Land Surveyor; all survey work related to the perpetuation process; the 
furnishing and placing of all PLSS survey monuments; the furnishing and placement of any necessary 
witness ties; the removal of the existing monument(s) if necessary; excavating for the placement of the 
new monument(s) if necessary; and for all labor, tools, equipment, materials and incidentals necessary to 
complete this item of work.

22. Landmark Reference Monuments Special, Item SPV.0060.03.

A  Description
This special provision describes preserving the location and constructing new reference monuments for 
existing Public Land Survey System (PLSS) section corner monuments within the proposed construction 
limits. 

B  Materials
The department can furnish aluminum monument caps if necessary. Otherwise, all materials for the 
monumentation and witness ties will be the responsibility of the contractor to provide. Any monuments 
that satisfy Wisconsin Administrative Code Chapter AE-7 will be acceptable.

C  Construction
Complete the work according to the pertinent requirements of standard spec 621.3 of the standard 
specifications and as follows:

Obtain existing tie sheets from the County Surveyor. Locate and verify existing PLSS monuments and 
ties. Furnish, and install, if necessary, temporary and/or permanent ties. Provide a temporary tie sheet to 
the department and the County Surveyor, for use by the public during the construction phase of the 
project and before the final monumentation is complete.

Perpetuate and/or reset all PLSS monuments and witnesses under the direction of a State of Wisconsin 
Licensed Professional Land Surveyor. Prepare the temporary and final PLSS monument records 
according to the Wisconsin Administrative Code Chapter AE-7. Prepare and File new monument records 
with the County Surveyor according to AE-7 and provide a copy of the same to the Wis-DOT SW Region-
Madison Survey Coordinator. This work shall be overseen and completed by a State of Wisconsin 
Licensed Professional Land Surveyor. 

The approximate location of the section corners that will likely be disturbed due to the proposed 
construction:

Landmark Reference Monument

Station Offset Township Range Section Corner

265+34 16’ +/- LT. T13N R4E 31 (Quarter Corner)

265+47 25’ +/- LT. T12N R4E 6 (Quarter Corner)

Notify the County Surveyor and Wis-DOT/SW Region-Madison Survey Coordinator five working days 
prior to construction operations that may disturb existing monuments, with pertinent questions or for 
department provided monument caps. 
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D  Measurement
The department will measure Landmark Reference Monuments Special by each unit, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.03 Landmark Reference Monuments Special EACH

This price shall be payment in full for furnishing a Professional Land Surveyor;  obtaining existing PLSS 
monument record tie sheet(s); preparing, providing and filing temporary/final PLSS monument record tie 
sheet(s) from a Professional Land Surveyor; all survey work related to the perpetuation process; the 
furnishing and placing of all PLSS survey monuments; the furnishing and placement of  any necessary 
witness ties; the removal of the existing monument(s) if necessary; excavating for the placement of the 
new monument(s) if necessary; and for all labor, tools, equipment, materials and incidentals necessary to 
complete this item of work.

23. Verify and Replace Existing Land Parcel Monuments, Item SPV.0060.04.
A  Description
This special provision describes verifying the final location of, and replacing existing land parcel or 
boundary monuments, previously located under the item "Research and Locate Existing Land Parcel 
Monuments", that are lost or disturbed by construction operations.

This provision does not relinquish the contractor’s responsibility of standard spec 107.11.

B  Materials
Provide minimum sized replacement monuments as follows:

- Locations outside of pavement areas:
- 1-inch inside diameter by 24-inch long iron pipe
- 3/4-inch diameter by 24-inch long rod or rebar

- Locations in asphalt pavement areas:
- Survey spike
- Mag nail

- Locations in concrete pavement areas:
- Drilled hole
- Chiseled mark

C  Construction
Perform work by, or under the direction of, a professional land surveyor licensed in the State of 
Wisconsin.

After construction is completed, verify the location of all monuments previously located with the item 
"Research and Locate Existing Land Parcel Monuments". Replace any monuments that were disturbed or 
destroyed to current minimum state survey standards.

Prepare a monument location map showing the type of monuments originally found, the type of 
replacement monuments used to replace the disturbed or destroyed monuments, and monument 
coordinates. The transportation project plat (TPP) is acceptable as a base map for the monument location 
map. Create the location map with a PDF editing tool such as Adobe or Bluebeam. The monument 
location map shall explicitly state that the replaced monuments are not being certified as actual land 
parcel or boundary monuments, only that evidence of monuments were found and replaced. Attach a 
cover letter to the location map that contains a brief synopsis of the work completed. The cover letter shall 
be signed, stamped, and dated by a professional land surveyor. Provide a copy of the monument location 
map and cover letter to the engineer, the county surveyor, and the region plat coordinator.

D  Measurement
The department will measure Verify and Replace Existing Land Parcel Monuments as each individual 
monument, acceptably completed.
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.04 Verify and Replace Existing Land Parcel Monuments EACH

Payment is full compensation for all survey work necessary to verify the location of all monuments 
previously located under the item "Research and Locate Existing Land Parcel Monuments"; replacing 
monuments that were disturbed or destroyed from their original location; furnishing monuments or other 
necessary tools; furnishing a professional land surveyor; preparing, annotating and delivering the 
monument location map and cover letter.
swr-621-003 (20160810)

24. Research and Locate Existing Land Parcel Monuments, Item SPV.0060.05.
A  Description
This special provision describes researching and locating existing land parcel or boundary monuments 
located in permanent easements, temporary easements, or construction permit areas, which may be lost 
or disturbed by construction operations.

This provision does not relinquish the contractor’s responsibility of standard spec 107.11.

B  (Vacant)
C  Construction
Perform work by, or under the direction of, a professional land surveyor licensed in the State of 
Wisconsin.

Before construction, research, locate and document monuments located in permanent easements, 
temporary easements, and construction permit areas. Establish coordinate ties to the monuments 
accurate to current minimum state survey standards.

Prepare a monument location map showing the type of monuments found and their coordinates. The 
transportation project plat (TPP) is acceptable as a base map for the monument location map. Provide a 
copy of the monument location map to the engineer and region right-of-way plat coordinator.

Verify and reset monument locations after construction is complete under the item titled "Verify and 
Replace Existing Land Parcel Monuments."

D  Measurement
The department will measure Research and Locate Existing Land Parcel Monuments as each individual 
monument, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.05 Research and Locate Existing Land Parcel Monuments EACH

Payment is full compensation for all research, field survey, locating, and data recording necessary to 
locate and establish coordinates for existing monuments within the construction limits before construction; 
furnishing a professional land surveyor; preparing, annotating and delivering the monument location map.
swr-621-005 (20170310)

25. Adjusting Water Valves, Item SPV.0060.06.
A  Description
This special provision describes providing locating, exposing, and protecting existing water valve boxes 
after the pavement is removed, furnishing and installing water valve box extensions if necessary; and 
adjusting the water valve boxes to the final finished elevation required.

B  (Vacant)
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C  Construction
Furnish and install water valve box extensions to the existing water valve boxes, if necessary. Protect the 
water valve boxes during construction. Clean out the water valve boxes as necessary to assure the valve 
wrench will fit completely over the valve bolt. Adjust the valve boxes to the required final finished 
elevation.

D  Measurement
The department will measure Adjusting Water Valves by the each, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.06 Adjusting Water Valves EACH

Payment is full compensation for locating, exposing, and protecting water valve boxes; furnishing and 
installing water valve box extensions if necessary; exclusive of water valve boxes; cleaning out the water 
valve boxes, and adjusting water valve boxes to the final finished elevation. The contractor shall replace 
water valve boxes, which are damaged by the contractor’s operations, in kind, at the contractor's 
expense.

26. Adjusting Sanitary Manhole Covers, Item SPV.0060.07.
Perform work for Adjusting Sanitary Manhole Covers according to standard spec 611 and the plan details.

27. Remove and Replace Parking Blocks, Item SPV.0060.08.
A  Description
This special provision describes removing, storing, and replacing existing parking blocks.

B  (Vacant)
C  Construction
At the Wayside Park – West Lot remove and store parking blocks prior to starting the pulverize and relay 
operation. After completion of paving operation, replace parking blocks.

D  Measurement
The department will measure Remove and Replace Parking Blocks by the each, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.08 Remove and Replace Parking Blocks EACH

Payment is full compensation for removing, storing, and replacing parking blocks.

28. Profile Curb Cut, Item SPV.0090.01.
A  Description
This special provision describes providing a sawcut at the flow line of existing curb or curb and gutter in 
order to remove the existing curb head as shown on the plans and as hereinafter provided. Perform this 
work according to standard spec 690, the construction details and hereinafter provided.

B  Materials
Furnish materials that are according to the pertinent requirements of standard spec 690.

C  Construction
Perform this work according to the construction details and standard spec 690.
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D  Measurement
The department will measure Profile Curb Cut by the linear foot, acceptably completed, measured along 
the existing face of curb.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Profile Curb Cut LF

Payment is full compensation for Profile Curb Cut including; excavation, removal and disposal of the 
existing curb head and sludge.
swr-690-001 (20160601)

29. Removing Distressed Pavement Milling, Item SPV.0180.01.
A  Description
This special provision describes the removal and disposal of additional 2-inches of asphaltic pavement by 
milling in areas of distressed pavement. This will be completed in spot locations throughout the project as 
directed by the engineer.

B  (Vacant)
C  Construction
C.1  Milling
Use a milling machine designed and constructed for milling pavements without tearing or gouging the 
underlying surface. Space the teeth on the drum to mill a surface finish that is acceptable to the engineer. 
Shroud the machine to prevent discharge of any loosened material into adjacent work areas or live traffic 
lanes. Equip the machine with electronic devices that provide accurate depth, grade, and slope control, 
and an acceptable dust control system.

The milling operation is to be done in a manner to prevent damage to the remaining pavement. It should 
result in a reasonably uniform plane surface free of excessively large scarification marks, and with the 
uniform transverse slope required on the plans or directed by the engineer.

Any milled surface will not be allowed during nonworking hours. Windrowing or storing of the removed 
milled asphaltic pavement on the road is only permitted in connection with the continuous removal and 
pick-up operation. During nonworking hours, clear the road of waste materials and equipment.

The removed material shall become the property of the contractor. Properly dispose of it according to 
standard spec 204 of the standard specifications.

C.2  Cleaning
Clean the milled surface by removing all dust, dirt, debris, or other foreign or loose material.

C.3  Pavement Prep
The cleaned milled surface will have Tack Coat applied and be filled with Asphaltic Surface.

D  Measurement
The department will measure Removing Distressed Pavement Milling by the square yard, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0180.01 Removing Distressed Pavement Milling SY

Payment is full compensation for removing the asphaltic surface; cleaning the milled surface; and for 
disposing of waste material. Tack Coat and Asphaltic Surface will be paid for separately.
swr-204-006 (20180824)
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)  
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS) 
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS 

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users (SAFETEA-LU), 
Section 5204(e) – Surface Transportation Workforce Development Training and Education, provides for 
100 percent Federal funding if the core program funds are used for training, education, or workforce 
development purposes, including “pipeline” activities. The core programs includes: Congestion Mitigation 
and Air Quality Improvement (CMAQ) Program, Highway Bridge Program (HBP), Interstate Maintenance 
(IM), National Highway System (NHS), and Surface Transportation Program (STP). These workforce 
development activities cover surface transportation workers, including OJT/SS programs for women and 
minorities as authorized in 23 U.S.C. §140(b). 

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.  Currently 
TrANS has expanded to include TrANS program locations to serve contractors in Southeast (Milwaukee 
and surrounding counties), Southcentral (Dane County and surrounding counties including Rock County), 
and most Northeastern Wisconsin counties from locations in Keshena, Rhinelander and surrounding far 
Northern areas.  TrANS attempts to meet contractor’s needs in other geographic locations as possible.  It 
is an industry driven plan of services to address the outreach, preparation, placement and retention of 
women, minorities and non-minorities as laborers and apprentices in the highway skilled trades.  These 
candidate preparation and contractor coordination services are provided by community based 
organizations.  For a list of the TrANS Coordinators contact the Disadvantaged Business Enterprise 
Office at (414) 438-4583 in Milwaukee or (608) 266-6961 in Madison.  These services are provided to you 
at no cost. 

I. BASIC CONCEPTS
Training reimbursements to employing contractors for new placements, rehires or promotions to 
apprentice of TrANS Program graduates will be made as follows: 

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate.  At the rate of $5.00 per hour
on federal aid projects when TrANS graduates are initially hired, or seasonally rehired, as
unskilled laborers or the equivalent.

Eligibility and Duration:  To the employing contractor, for up to 2000 hours from the
point of initial hire as a TrANS program placement.

Contract Goal:  To maintain the intent of the Equal Employment Opportunity
program, it is a goal that ______ (number) TrANS Graduate(s) be utilized on this
contract.

2) On-the-Job Training, Item ASP.1T0A, ASP 1 Apprentice.  At the rate of $5.00 per hour
on federal aid projects at the point when an employee who came out of the TrANS
Program is subsequently entered into an apprenticeship contract in an underutilized
skilled trade (this will include the Skilled Laborer Apprenticeship when that standard is
implemented).

Eligibility and Duration:  To the employing contractor, for the length of time the
TrANS graduate is in apprentice status.

Contract Goal:  To maintain the intent of the Equal Employment Opportunity
program, it is a goal that ______ (number) TrANS Apprentice(s) be utilized on this
contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus time in
apprentice status.

4

2
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4) If a TrANS program is not available in the contractor’s area and another training program 
is utilized, payment of On-the-Job Training hours may be approved by the Wisconsin 
Department of Transportation (WisDOT) if the training program meets the established 
acceptance criteria.  Only On-the-Job Training Hours accumulated after WisDOT 
approval will be reimbursed as specified under Items ASP.1T0G and ASP.1T0A.  For 
more information, contact the Disadvantaged Business Enterprise Office at the phone 
numbers listed above. 

5) WisDOT reserves the right to deny payments under items ASP.1T0G and ASP.1T0A if 
the contractor either fails to provide training or there is evidence of a lack of good faith in 
meeting the requirements of this training special provision. 

II. RATIONALE AND SPECIAL NOTE 
The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of two years 
to allow for reaching entry-level laborer status.  An additional incentive, the $5.00 rate, would promote 
movement into the underutilized skilled trades' apprenticeships and applies until the individual completes 
their apprenticeship.   These incentives benefit TrANS candidates by giving them a better opportunity to 
enter a skilled trade; benefits contractors who will be assisted in meeting their EEO profiles and goals; 
and benefits the public who will see the program reinforce larger public-private employment reform in 
Wisconsin.  The pool of TrANS graduates was created for the purpose of addressing underutilization in 
the skilled trades, an objective that is further reinforced by a parallel retention pilot program, known as the 
Companywide Reporting.  Whether or not reimbursement is involved, the WisDOT reassures contractors 
who are in the Companywide Program that TrANS placements still contribute toward fulfilling the new hire 
goal of 50% women and minorities.  Based on data administered by United States Department of Labor 
(US DOL), the highway skilled trades remain underutilized for women statewide (less than 6.9%); and for 
minorities in all counties (% varies by county). 

NOTE: Unless using other advancement strategies, contractors are encouraged to use some or all of 
this monetary incentive to offset the cut in hourly wages an individual may incur when entering an 
apprenticeship if the full general laborer hourly rate has been previously paid.  No special accounting 
measures are required. 

III. IMPLEMENTATION 
The implementation of ASP 1 is intended to cover only the amount of time it takes for underutilization to 
be resolved across the trades.  This will be measured annually at the county and/or state levels using 
data administered by WisDWD in relation to goals set by the USDOL-OFCCP.  With appropriate state and 
federal approvals, we may also do some measurement at the company level.   

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a TrANS graduate 
or a TrANS apprentice.  The District EEO Coordinators utilize the information on the Certified Payrolls to 
track the hours accumulated by TrANS Graduates and TrANS apprentices on WisDOT contracts.  
Payment under this ASP 1 is made based on the hours recorded off of the Certified Payrolls.  Tracking 
may eventually include improved linkages with the WisDWD apprentice database, information from 
company and committee level sources.   

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to address the 
underutilization of women and minorities as laborers and apprentices in our industry’s skilled trades. 

IV. TRANS TRAINING 
As part of the contractor's equal employment opportunity affirmative action program, training shall be 
provided to employees enrolled in apprenticeship and on-the-job training programs as follows:     

The contractor shall provide on-the-job training aimed at developing full journey workers in the type of trade 
or job classifications involved.  In the event the contractor subcontracts a portion of the contract work, the 
contractor shall determine how many, if any, of the trainees are to be trained by the subcontractor provided, 
however, that the contractor shall retain the primary responsibility for meeting the training requirements 
imposed by this special provision.  The contractor shall also insure that this training special provision is made 
applicable to such subcontract.     
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Training and upgrading of minorities and women toward journey workers status is a primary objective of this 
training special provision.  Accordingly, the contractor shall make every effort to enroll minority trainees and 
women (e.g., by conducting systematic and direct recruitment through public and private sources likely to 
yield minority trainees and women trainees); to the extent such persons are available within a reasonable 
area of recruitment.  The contractor will be given an opportunity and will be responsible for demonstrating the 
steps that they have taken in pursuance thereof, prior to determination as to whether the contractor is in 
compliance with this training special provision.  This training commitment is not intended, and shall not be 
used, to discriminate against any applicant for training, whether a member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which they have successfully completed 
a training course leading to journey workers status or in which they have been employed as a journey worker.  
The contractor should satisfy this requirement by including appropriate questions in the employee application 
or by other suitable means.  Regardless of the method used, the contractor's records should document the 
findings in each case. 

V. APPRENTICESHIP TRAINING 
The Federal Highway Administration’s (FHWA) policy is to require full use of all available training and skill 
improvement opportunities to assure increased participation of minority groups, 

disadvantaged persons and women in all phases of the highway construction industry. The FHWA On-
the-Job Training (OJT) Program requires the State transportation agencies (STAs) to establish 
apprenticeships and training programs targeted to move women, minorities, and disadvantaged 
individuals into journey-level positions to ensure that a competent workforce is available to meet highway 
construction hiring needs, and to address the historical under-representation of members of these groups 
in highway construction skilled crafts. 

The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal 

Regulations (CFR), Part 230) to supplement the OJT program and support STA training programs by 
providing services to highway construction contractors and assistance to highway construction 
apprentices and trainees. The primary objectives of OJT/SS are:  

 (1) To increase the overall effectiveness of the State highway agencies’ approved 
 training programs. 

(2) To seek other ways to increase the training opportunities for women, minorities, and 
disadvantaged individuals. 

The STAs are responsible for establishing procedures, subject to the availability of Surface 
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision of 
supportive services with respect to training programs approved under 23 CFR, Part 230(a) (Equal 
Employment Opportunity on Federal and Federal-aid Construction Contracts – including Supportive 
Services). 

The contractor and subcontractor shall maintain records to demonstrate compliance with these 
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of these 
requirements will be determined by the Wisconsin Department of Transportation-Civil Rights Office. A 
request for an exemption or modification, with justification, shall be made in writing, addressed to WisDOT 
Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, Rm. 451, Madison, WI 53707.  
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ADDITIONAL SPECIAL PROVISION 3 
  

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION  
  
  

Authority 

Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of Transportation’s 
Federal Highway Administration. The DBE program is a federal program applicable on all contracts administered by 
WisDOT that include federal-aid highway funds. The authority for the DBE program is the Transportation Bill as approved 
by Congress periodically. DBE program guidance and requirements are outlined in the Code of Federal Regulations at 49 
CFR Part 26. This contract is subject to DBE provisions because it is financed with federal-aid-highway funds. 
Additionally, this contract is subject to the State of Wisconsin Standard Specifications for Highway and Structure 
Construction and all applicable contract documents. 

 

Requirements 

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any provision of 
the DBE program regulatory provisions will be considered a material breach of contract. This is nonnegotiable.  

If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal Aid 
Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts, reasoning, 
severity, and remedial efforts of the contractor that may include: termination of contract, withholding payment, assessment 
of monetary sanctions, and/or suspension/debarment proceedings that could result in the disqualification of the contractor 
from bidding for a designated period of time.   

(1) The Commitment to Subcontract to DBE (Form DT1506 or digital submittal), Attachments A, and Good Faith 
Effort Documentation (Form DT1202) will be submitted as described in Section 2.  

(2) Any change to DBE Commitments thereafter must follow modification of DBE subcontracting commitment as 
described in Section 9. 

(3) The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest 
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid shopping is prohibited. 

(4) The contractor must utilize the specific DBE firms listed in the approved DBE Commitment to perform the work 
and/or supply the materials for which the DBE firm is listed unless the contractor obtains written consent in 
advance from WisDOT. The contractor will not be entitled to payment for any work or materials on the approved 
DBE Commitment that is not performed or supplied by the listed DBE without WisDOT’s written consent.  

 

Description  

The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The DBE 
provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications for Highway and Structure 
Construction and Construction and Materials Manual. The WisDOT Secretary is signatory to assurances of department-
wide compliance. 

The Department assigns the contract DBE goal as a percentage of work items that could be performed by certified DBE 
firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to the total 
contract bid amount.  

(1) WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on the 
cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by subcontracting work to 
a DBE firm or by procuring services or materials from a DBE firm.  
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(2) Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be more 
knowledgeable contractors who are prepared to successfully complete their contractual agreement through the 
proactive provision of assistance in the following areas:  

 Produce accurate and complete quotes 

 Understand highway plans applicable to their work 

 Understand specifications and contract requirements applicable to their work 

 Understand contracting reporting requirements 

(3) The Department encourages contractors to assist DBE subcontractors more formally by participating in WisDOT’s 
Business Development program as a mentor, coach, or resource.  For comprehensive information on the 
Disadvantaged Business Enterprise Program, visit the Department's Civil Rights and Compliance Section website 
at:  http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx  

 

1. Definitions  

 Interpret these terms, used throughout this additional special provision, as follows:  

a. Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that 
represents the feasible level of DBE participation for each contract. The goal is calculated using the Engineer’s 
Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes bid items for 
subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors considered 
include proximity, proportion, and regulations. 

b. Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another 
prospective contractor(s) before or after the award of a contract to secure a lower bid. 

c. DBE: Disadvantaged Business Enterprise – A for-profit small business concern where socially and economically 
disadvantaged individuals own at least a 51% interest and control management and daily business operations. 

d. DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form DT1506) 
and is expressed as the amount of DBE participation the prime contractor has secured. The DT1506, a contract 
document completed by the bidder, is required to be considered a responsive bidder on an FHWA-funded 
contract that has an assigned DBE goal. The prime contractor will have the option to submit the DT1506 digitally, 
as an entry with the bid in Bid Express, or as an attachment to the bid. 

e. DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE utilization 
through review of the DBE Commitment, payments to subcontractors, and contract documentation. The Prime 
Contractor receives DBE credit for payments made to the DBE firms performing the work listed on the approved 
DBE Commitment, and those submitted after approved commitment with Attachment A.  

f. Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under the 
same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all necessary and 
reasonable steps to achieve the assigned DBE goal by the scope, intensity, and appropriateness of effort that 
could reasonably be expected for a contractor to obtain sufficient DBE participation. 

g. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, the 
materials, supplies, articles, or equipment required under the contract. 

h. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope for 
DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes for the 
same work.  Per federal regulation, reasonable price is not necessarily the lowest price. 

i. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and regularly sold 
or leased to the public.  

j. Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a notation 
that the items within the quote will not be separated. 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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2. WisDOT DBE Program Compliance 

a.   Documentation Submittal  

• The Commitment to Subcontract to DBE (Form DT1506 or digital submittal) must be submitted at the time 
of bid (Tuesday) by all prime contractors. 

• Attachments A OR quotes from all DBEs included in the Commitment must be submitted at bid (Tuesday) 
OR  

• Within one-hour following bid submittal by ALL prime contractors via eSubmit (Tuesday).  

• If only DBE quotes were submitted, all remaining signed Attachments A must be submitted within 24-
hours of bid closing via eSubmit (Wednesday).  

• If the assigned DBE contract goal is not met, Documentation of Good Faith Effort (Form DT1202) and 
supporting documentation must be submitted within 24-hours of bid closing (Wednesday) via eSubmit. 
Instructions for eSubmit. 

**Bidders have the option of submitting the DBE Commitment at the time of bid via direct entry through Bid 
Express OR with attachment of Form DT1506 (Commitment to Subcontract to DBE). The DBE Commitment 
entered with bid is the digital form of the DT1506. Separate submission of Form DT1506 is not required if the DBE 
Commitment is entered in Bid Express. Form DT1202, if applicable, is no longer required to be submitted at time 
of bid; submit DT1202 within the 24-hour supplemental time frame following bid closing. 

The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid 
nonresponsive if the contractor fails to furnish the DBE Commitment (digitally entered into the bid OR Form 
DT1506 as an attachment), Attachments A, and Form DT1202 if applicable, as required. See sample forms in the 
Appendix. 

 

b.   Verification of DBE Commitment 

The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated as 
follows: 

  (1) DBE Goal Met 

If the bidder indicates that the contract DBE goal is met, the Department will evaluate the DBE 
Commitment submitted with bid OR Form DT1506, and Attachments A to verify the actual DBE percentage 
calculation. If the DBE Commitment is verified, the contract is eligible for award with respect to the DBE 
Commitment.  

  (2) DBE Goal Not Met  

a) If the bidder indicates a bid percentage on the DBE Commitment that does not meet the assigned DBE 
contract goal, the bidder must request alternative evaluation of good faith effort through submission of 
Form DT1202 (Documentation of Good Faith Effort) within 24-hours of bid including narrative 
description. Supplementary documentation of good faith effort that supports the DT1202 submission is 
also due within 24-hours of bid submission and prior to bid posting. The Department will review the 
bidder's DBE Commitment and evaluate the bidder's good faith efforts submission.  

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that the 
Department intends to:  

1. Approve the request (adequate documentation of GFE has been submitted) - no conditions placed 
on the contract with respect to the DBE Commitment; 

2. Deny the request (inadequate documentation of GFE has been submitted) - the contract is viewed 
as non-responsive per Wisconsin Standard Specifications for Highway and Structure Construction 
and will not be executed. 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/esubmit-notice.pdf
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c) If the Department denies the bidder’s request, the contract is ineligible for award. The Department will 
provide a written explanation for denying the request to the bidder. The bidder may appeal the 
Department's denial (see Section 4). 

Supplemental good faith effort documentation must be submitted through eSubmit.  

 

3. Department's Criteria for Good Faith Effort Documentation  

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime contractor 
shall be responsible for all work performed on the contract by piecework, station work, or subcontract.   

The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of the 
contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative action. 
Compliance encompasses responsible and responsive action, documentation, and good faith effort.   

Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273 and 
DBE program provisions.  Prime contractors should encourage subcontractors to utilize DBE firms whenever 
possible to contribute to the assigned DBE contract goal. 

Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in one of 
two ways. The bidder: 

  (1) Documents that it has obtained enough DBE participation to meet the goal; OR 

(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed  

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith effort 
on a contract basis just as each contract award is evaluated individually.   

The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to actively 
and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The Department will only approve 
demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the variety of activities 
undertaken that are commensurate with expected efforts to meet the stated goal.  

The Department, in conjunction with industry stakeholders, has developed the following guidance for contractor good 
faith effort activity. The guidance and the attached appendices provide a framework for the actions required by all 
parties in the processing and evaluation of bidder’s total efforts to achieve the project specific DBE goal prior to the 
bid letting date. 

a. Solicitation Guidance for Prime Contractors:  

(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder should 
use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid Express Small 
Business Network to foster DBE participation on all applicable contracts. 

(2) As needed, request assistance with DBE outreach and follow-up by contacting the Department's DBE 
Support Services Office by phone or email request at least 14 days prior to the bid letting date.  Phone 
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail: DBE_Alert@dot.wi.gov 

(3) Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss 
questions, concerns, and any other contract related matters that may be applicable to the DBE firm. 
Guidelines for this conversation are provided in Appendix A of ASP-3. 

(4) Request quotes by identifying potential items to subcontract and solicit. In their initial contacts, contractors 
are strongly encouraged to include a single page, detailed list of items for which they are accepting quotes, 
by project, within a letting. See attached sample entitled “Sample Contractor Solicitation Letter” in Appendix 
B. Prime contractors should also indicate a willingness to accept quotes in areas they are planning to perform 
themselves, as required by federal rules. In some cases, it might be appropriate to use DBE firms to do work 
in a prime contractor’s area of specialization.  

mailto:DBE_Alert@dot.wi.gov
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i. Solicit quotes from certified DBE firms who match possible items to subcontract using all reasonable 
and available means. Additionally, forward copies of solicitations highlighting the work areas for which 
quotes are being sought to DBE_Alert@dot.wi.gov 

ii. Acceptable outreach tools include SBN (Small Business Network, see Appendix C): 
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.  

a. Contractors must ask DBE firms for a response in their solicitations. See Sample Contractor 
Solicitation Letter, Appendix B. This letter may be included as an attachment to the sub-quote 
request.  

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms sufficient 
time to respond. Prime contractors should contact DBE firms early, asking if they need help 
organizing their quote, assistance confirming equipment needs, or other assistance 
supporting their submission of a competitive quote for their services.   

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email 
and/or SBN are the preferred method for the solicitation.  

iii. Upon request, provide interested DBE firms with adequate information about plans, specifications, 
and the requirements of the contract by letter, information session, email, phone call, and/or referral.  

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain bonding, 
line of credit, or insurance if requested.  

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial solicitation 
with:  

a. Email to all prospective DBE firms in relevant work areas  

b. Phone call log to DBE firms who express interest via written response or call 

c. Fax/letter confirmation  

d. Signed copy of record of subcontractor outreach effort 

b. Guidance for Evaluating DBE quotes  

(1) Quote evaluation practices required to evaluate DBE quotes:  

i. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract 
scope for DBE subcontract feasibility and comparing common line items in DBE and non-DBE 
subcontract quotes for the same work.  Per federal regulation, reasonable price is not necessarily the 
lowest price. See 49 CFR Part 26, Appendix A. IV.D(2). 

(2) Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by 
contractors: 

i. Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate reasons, 
including but not limited to, a discussion between the prime and DBE firm regarding its capabilities 
prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s quote, the prime 
is required to contact the DBE by phone and email regarding their ability to perform the work 
indicated in the UCP directory listed as their work area by NAICS code. Only the work area indicated 
by the NAICS code(s) listed in the UCP directory can be counted toward DBE credit. Documentation 
of the conversation is required.  

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE quotes that 
are responsive and reasonable. This includes DBE quotes that are not the low quote.  

b Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type of quoting 
represents a cost saving but is not clearly stated as a discount. Tied quotes are usually presented as 
an ‘all or none’ quote. When non-DBE subcontractors submit tied bid items in their quotes, the DBE 
firm’s quote may not appear competitive. In such a case, the following steps are taken in comparing 
the relevant quotes. These are qualitative examples:  

mailto:DBE_Alert@dot.wi.gov
https://www.bidx.com/wi/main
https://www.bidx.com/wi/main
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i Compare bid items common to both quotes, noting the reasonableness in the price 
comparison.  

ii Review quotes from other firms for the bid items not quoted by the DBE firm to see if 
combining both can provide the same competitive advantage that the tied bid items offered. 

See Appendix D – Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best Practices.  

c. Requesting Good Faith Effort Evaluation At the time of bid- if the DBE goal is not met in full, the prime 
contractor must indicate they will file form DT1202- Documentation of Good Faith Effort within 24-hours of bid 
submission. Supplementary documentation of good faith effort that supports the DT1202 submission is also due 
within 24-hours of bid submission and prior to bid posting. Supporting documentation for the DT1202 is to include 
the following: 

(1) Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE firms 
contacted along with the dates of both initial and follow-up contact; electronic copies of all written solicitations 
to DBE firms. A printed copy of SBN solicitation is acceptable. 

(2) Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs to 
include activities such as: list of work items to be performed; breaking up of large work items into smaller 
tasks or quantities; flexible time frames for performance and delivery schedules. 

(3) Documentation of Project Information provided to interested DBEs: A description of information provided to 
the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to be 
performed by that DBE firm.  

(4) Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that good 
faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not constitute 
sufficient good faith efforts. 

(5) Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE firm 
and, if rejected, copies of quotes from non-DBEs for same items.  

(6) Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment, Supplies/Materials 

(7) Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business 
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and 
providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before bid 
opening. Participate in or host activities such as networking events, mentor-protégé programs, small business 
development workshops, and others consistent with DBE support. 

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will 
promptly notify the Prime Contractor and Bureau of Project Development. 

If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the reasons. 
The Department encourages the Prime Contractor to communicate with DBE staff to clarify any questions related to 
meeting goals and/or contractor demonstration of good faith efforts.  

If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or replace 
any DBE firm listed on the approved DBE Commitment. No contractor, prime or subsequent tier, shall be paid for 
completing work assigned to a DBE subcontractor on an approved DBE Commitment unless WisDOT has granted 
permission for the reduction, replacement, or termination of the assigned DBE in writing. If a prime contractor or a 
subcontractor on any tier uses its own forces to perform work assigned to a DBE on an approved DBE Commitment, 
they will not be paid for the work. Any changes to DBE Commitment after the approval of the DBE Commitment 
must be reviewed and approved by the DBE Office prior to the change (see Section 9).  

Additional resources for demonstrating and tracking good faith effort can be found on the “Contracting with a DBE” 
webpage in the ASP-3 and Good Faith Effort Guidance section. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/asp-3-and-good-faith-effort.aspx
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4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process  

 A bidder can appeal the Department's decision to deny the bidder’s demonstration of Good Faith Effort through 
Administrative Reconsideration. The bidder must provide a written justification refuting the specific reasons for denial 
as stated in the Department's denial notice. The bidder may meet in person with the Department if so requested. 
Failure to appeal within 5 business days after receiving the Department's written notice denying the request constitutes 
a forfeiture of the bidder's right of appeal. Receipt of appeal is confirmed by email date stamp or certified mail signed 
by WisDOT staff. A contract will not be executed without documentation that the DBE provisions have been fulfilled. 

The Department will appoint a representative who did not participate in the original good faith effort determination, to 
assess the bidder's appeal. The Department will issue a written decision within 5 business days after the bidder 
presents all written and oral information. In that written decision, the Department will explain the basis for finding that 
the bidder did or did not demonstrate an adequate good faith effort to meet the contract DBE goal. The Department's 
decision is final.  

 

5.  Determining DBE Eligibility  

Directory of DBE firms  

a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification Program 
(UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:  
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx   

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849. 

c. DBE firms are certified based on various factors including the federal standards from the Small Business 
Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only eligible 
for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs work that is 
not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire about 
compatibility with the Business Development Program. 

 

6. Counting DBE Participation  

Assessing DBE Work  

The Department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a DBE by 
one of the UCP agencies. The Department only counts the value of the work a DBE actually performs towards the DBE 
goal. The Department assesses the DBE work as follows:   

a. The Department counts work performed by the DBE firm’s own resources. The Department includes the cost of 
materials and supplies the DBE firm obtains for the work. The Department also includes the cost of equipment the 
DBE firm leases for the work. The Department will not include the cost of materials, supplies, or equipment the 
DBE firm purchases or leases from the prime contractor or its affiliate, with the exception of non-project specific 
leases the DBE has in place before the work is advertised.  

b. The Department counts fees and commissions the DBE subcontractor charges for providing bona fide 
professional, technical, consultant, or managerial services. The Department also counts fees and commissions 
the DBE charges for providing bonds or insurance. The Department will only count costs the program engineer 
deems reasonable based on experience or prevailing market rates.  

c. If a DBE firm subcontracts work, the Department counts the value of the work subcontracted to a DBE 
subcontractor.  

d. The contractor will maintain records and may be required to furnish periodic reports documenting its performance 
under this item.  

e. It is the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted to a 
DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE firm on 
the Wisconsin UCP DBE Directory. 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
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f. It is the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is 
committing/contracting the DBE to do. Note that the Department encourages the Prime Contractor to assist and 
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.  

g. The Prime Contractor will inform the DBE office via email of all DBE subcontractors added to the project following 
execution of the contract. The Prime Contractor may omit submission of another form DT1506, but must submit 
signed Attachment A forms for additional DBE firms.  

h. See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for Manufacturers, 
Suppliers, and Brokers 

 

Naming conventions: When emailing files, please use the following language to identify your submission- “Project 
#, Proposal #, Let date, Business Name, Attachment A”  Email: DBE_Alert@dot.wi.gov 

 

*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials or 
supplies furnished by a DBE. 

• Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs 

• For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in CRCS 

 

7. Credit Evaluation for Trucking  

All bidders are expected to adhere to the Department’s current trucking policy posted on the HCCI website at: 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf   

The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form 
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf 

See Section 8 for Broker credit. 

 

8. Credit Evaluation for Manufacturers, Suppliers, Brokers  

The Department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions of 
materials and supplies on a contract-by-contract basis. The Department will count the material and supplies that a DBE 
firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer, supplier, or broker. 
Generally, DBE credit is determined through evaluation of the DBE owner’s role, responsibility, and contribution to the 
transaction. Maximum DBE credit is awarded when the DBE firm manufactures materials or supplies. DBE credit 
decreases when the DBE firm solely supplies materials, and minimal credit is allotted when the DBE firm’s role is 
administrative or transactional. It is the bidder’s responsibility to confirm that the DBE firm is considered a supplier or a 
manufacturer before listing them on Commitment to Subcontract to DBE form DT1506 or DBE Commitment submitted 
with the bid.   

a. Manufacturers  

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the premises, 
the materials, supplies, articles, or equipment required under the contract and of the general character 
described by the specifications.   

(2) If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the materials 
or supplies counts toward DBE goals.  

b. Regular Dealers of Material and/or Supplies  

(1) A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in 
which the materials, supplies, articles or equipment of the general character described by the specifications 

mailto:DBE_Alert@dot.wi.gov
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf
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and required under the contract are bought, kept in stock, and regularly sold or leased to the public in the 
usual course of business.  

(2) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of the 
materials or supplies toward DBE goals.  

(3) At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:   

i. The DBE firm must be an established, regular business that engages, as its principal business and 
under its own name, in the purchase and sale or lease of the products in question.  

ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such as 
petroleum products, steel, cement, gravel, stone, or asphalt.  If some of the distribution equipment is 
leased, the lease agreement must accompany the DBE Commitment form for evaluation of the dealer’s 
control before the DBE office approves the DBE credit.  

(4) When DBE suppliers are contracted, additional documentation must accompany the DBE Commitment and 
Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE supplier, along 
with documentation of the calculations used as the basis for the purchase agreement, subcontract, or invoice. 
WisDOT recognizes that the amount on the Attachment A form may be more or less than the amount on the 
invoice per b.(1) above. 

i. The bidder should respond to the following questions and include with submission of form DT1506 or 
the DBE Commitment entered with bid:  

a. What is the product or material?  

b. Is this item in the prime’s inventory or was the item purchased when contract was awarded?  

c. Which contract line items were referenced to develop this quote?  

d. What is the amount of material or product used on the project? 

(5) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current 
contracts if submitted with appropriate documentation to the DBE office. 

i. To ensure that the appropriate credit is assigned, follow the procedure below: 

a. When DBE suppliers are contracted for bulk supply or commodity purchases, an invoice or bill-
of-sale that includes names of the contractor and the DBE supplier should be submitted to the 
DBE Office via eSubmit (preferred during letting) or the DBE_Alert email box. The 
supply/commodity credit may be applied during the federal fiscal year (October- September) in 
which the purchase was made. 

b. When the contractor intends to apply the credit to a particular project, submit a copy of the 
original invoice, documentation of the calculations for supplies/commodities to be used on the 
project, and an Attachment A. Indicate on the Attachment A: 

c. This supply/commodity is in the prime’s inventory or pre-paid in case of commodities 

d. The full value of the original invoice submitted to the DBE Office, above in (1) 

e. The amount of material or product used on this project 

f. Fuel estimate listed on Attachment A will be recorded as a deduction from the full fuel purchase 
amount shown on the invoice 

ii. DBE Office Process (Applies only to bulk purchases) 

a. Supply/Commodity commitment is received  

b. Engineer verifies amount listed on invoice and enters the full amount into spreadsheet 

c. The amount of credit applied for each project is updated on the spreadsheet until the bulk 
purchase is exhausted 

d. Engineer informs contractor when full amount of bulk purchase has been applied 
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c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives  

(1) No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However, 
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or 
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers, 
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.   

(2) Brokerage fees are calculated as 10% of the purchase amount.    

(3) WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the 
materials and supplies, fees, or transportation charges for the delivery of materials or supplies required on a 
job site.   

(4) Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or invoice 
for the item/service, and a comparison of the fees customarily allowed for similar services to determine 
whether they are reasonable. 

 

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”)  

a. Issuing a Contract Change Order 

Any changes or modifications to the contract once executed are considered contract modifications and as such 
require a change order. In addition, the DBE office must provide consent for reduction, termination, or replacement of 
subcontractors approved on the DBE Commitment in advance of the modification for the prime contractor to receive 
payment for work or supplies. Additions to the DBE Commitment do not require advance notification of the DBE office. 
(see below e. DBE Utilization beyond the approved DBE Commitment) 

b. Contractor Considerations  

(1) A prime contractor cannot modify the DBE Commitment through reduction in participation, termination, or 
replacement of a DBE subcontractor listed on the approved DBE Commitment without prior written consent 
from the DBE Office. This includes, but is not limited to, instances in which a prime contractor seeks to 
perform work originally designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. 

(2) If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been 
approved for DBE credit toward its contract, the prime is required to provide documentation supporting its 
inability to fulfill the contractual commitment made to the Department regarding the DBE utilization. 

(3) The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at least 
the same amount of work under the contract as the DBE subcontractor that was terminated, to the extent 
needed to meet the assigned DBE contract goal. When additional opportunity is available by contract 
modifications, the Prime Contractor must utilize DBE subcontractors that were committed to equal work items, 
in the original contract. 

(4) In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or is 
terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to the 
assigned DBE goal.  

(5) The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and capacity in 
the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they will advise the 
Prime Contractor and suggest a DBE subcontractor that may replace their services and provide written 
consent to be released from its subcontract.   

i. Before the Prime Contractor can request modification to the approved DBE Commitment, the Prime 
Contractor must:   

a. Make every effort to fulfill the DBE Commitment by working with the listed DBE subcontractor to 
ensure that the firm is fully knowledgeable of the Prime Contractor’s expectations for successful 
performance on the contract. Document these efforts in writing. 
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b. If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s 
intent to request to modify the Commitment through reduction in participation, termination, 
and/or replacement of the subcontractor including the reason(s) for pursuing this action.  

c. Copy the DBE Office on all correspondence related to changing a DBE subcontractor who has 
been approved for DBE credit on a contract, including preparation and coordination efforts.  

d. Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of 
intent to replace/terminate. The DBE must be allowed five days from the date notice was 
received as indicated by email time stamp or signed certified mail, to respond, in writing. 
EXCEPTION: The Prime Contractor must provide a verifiable reason for a response period 
shorter than five days. For example, a WisDOT project engineer or project manager confirms 
that WisDOT has eliminated an item the DBE subcontractor was contracted for. 

e. The DBE subcontractor must acknowledge the contract modification with written response to the 
Prime Contractor and the DBE Office. If objecting to the subcontract modification, the DBE 
subcontractor must outline the basis for objection to the proposed modification, providing sound 
reasoning for WisDOT to reject the prime’s request. 

c. Request to Modify DBE Subcontracting Commitment  

The written request referenced above may be delivered by email or fax. The request must contain the following:  

(1) Project ID number 

(2) WisDOT Contract Project Engineer’s name and contact information 

(3) DBE subcontractor name and work type and/or NAICS code 

(4) Contract’s progress schedule 

(5) Reason(s) for requesting that the DBE subcontractor be replaced or terminated 

(6) Attach/include all communication with the DBE subcontractor to deploy/address/resolve work completion  

Naming conventions: When emailing files, please use the following language to identify your submission- “Project 
#, Proposal #, Let date, Business Name, MODIFICATION”  Email: DBE_Alert@dot.wi.gov  + Project Engineer 

WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance and 
the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.   

Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part 
26.53}  

• The listed DBE subcontractor fails or refuses to execute a written contract 

• The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent with 
normal industry standards. Provided, however, that good cause does not exist if the failure or refusal of the 
DBE subcontractor to perform its work on the subcontract results from the bad faith or discriminatory action of 
the prime contractor 

• The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, nondiscriminatory 
bond requirements 

• The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness 

• The listed DBE subcontractor is ineligible to work on public works projects because of suspension and 
debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law 

• The prime has determined that the listed DBE subcontractor is not a responsible contractor 

• The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its 
withdrawal 

• The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required 

mailto:DBE_Alert@dot.wi.gov
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• A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable to 
complete its work on the contract. 

d. Evaluation and Response to the Request  

WisDOT’s timely response to the Prime Contractor’s request for modification of the approved DBE Commitment 
will be provided to the prime and the WisDOT project engineer via email. 

If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or termination 
of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will provide a response 
via email within 48-hours of receipt of request from the Prime Contractor as indicated by email time stamp. The 
communication will include: the requirement to utilize the committed DBE, actions to support the completion of the 
contractual commitment, a list of available WisDOT support services, and administrative remedies, including 
withholding payment to the prime, that may be invoked for failure to comply with federal DBE guidelines for DBE 
replacement.   

The WisDOT contact for all actions related to modification of the approved DBE Commitment is the DBE Program 
Engineer who can be reached at DBE_Alert@dot.wi.gov or (414) 335-0413. 

e. DBE Utilization beyond the approved DBE Commitment   

When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a 
DBE subcontractor who was not on the approved form DT1506 or DBE Commitment submitted with bid at any 
time after contract execution, this is referred to as voluntary DBE contract goal achievement. The contractor must 
follow these steps to ensure that the participation is accurately credited toward the DBE goal:  

(1) Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes DBE 
subcontractor contact information, signatures, subcontract value, and description of the work areas to be 
performed by the DBE. The DBE Office will verify the DBE participation and revise the DBE Commitment 
based on the email/discussion and the new Attachment A. 

(2) When adding to an existing DBE Commitment, submit a new Attachment A to the DBE Alert mailbox 

(3) OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives notice of 
“Substantially Complete”  

Naming conventions: When emailing files, please use the following language to identify your submission- 
“Project #, Proposal #, Let date, Business Name, New Attachment A” Email: DBE_Alert@dot.wi.gov 

Special note on trucking  

• DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS 
instead of “Y”) 

• Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of 
trucking is unknown for sublet purposes only  

• The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor must 
sign the Attachment A before submitting 

• DBE truckers need to be added to the DBE commitment once. If the DBE trucker is on the initial commitment 
(DT1506/E1506) there is no requirement to submit another Attachment A for that trucker for that contract. 

 

10. Commercially Useful Function   

a. Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE certified 
firm is performing contracted work items. 

b. The Department uses Form DT1011, DBE Commercially Useful Function Review and Certification to evaluate if 
the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE toward the DBE 
goal only if the DBE is performing a commercially useful function on that contract.  

 

mailto:DBE_Alert@dot.wi.gov
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c. A DBE firm is performing a commercially useful function if the following conditions are met:  

(1) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out its 
responsibilities by actually performing, managing, and supervising that work.  

(2) For materials and supplies, the DBE is responsible for negotiating price, determining quality and quantity, 
ordering, and paying for those materials and supplies.  

d. Offsite Hauling – when DBE truck will haul between a pit and plant or location other than the construction site 
associated with the commitment  

(1) Indicate Offsite Hauling on Attachment A  

(2) Discuss offsite hauling at weekly progress meetings with Project Engineer (PE) 

(3) PE conducts spot checks of pits/plants to verify DBE truck is hauling and/or verifying hauling log 

(4) Prime should be prepared to submit haul tickets, plant/pit tickets, timecards, and other pertinent 
documentation if requested by PE or DBE Office 

 

11. Credit Evaluation for DBE Primes  

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for work 
submitted with required documentation. If the prime contractor is a DBE certified firm, the Department will only count 
the work that the DBE prime performs with its own forces for DBE neutral credit. The Department will also calculate 
DBE credit for work performed by any other DBE certified subcontractor, DBE certified supplier, and DBE certified 
manufacturer on the contract in each firm’s approved NAICS code/work areas that are submitted with required 
documentation. Crediting for manufacturers and suppliers is calculated consistent with Section 8 of this document and 
49 CFR Part 26. 

 

12. Joint Venture  

 A joint venture is an association of a DBE firm and one or more other firms to carry out a single, for-profit business 
enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and in which the DBE is 
responsible for a distinct, clearly defined portion of the work of the contract and whose share in the capital 
contribution, control, management, risks, and profits of the joint venture are commensurate with its ownership interest. 
If a DBE performs as a participant in a joint venture, the Department will only credit the portion of the total dollar value 
of the contract equal to the portion of the work that the DBE performs with its own forces.  

 

13. Mentor-Protégé   

a. If a DBE performs as a participant in a mentor-protégé agreement, the Department will credit the portion of the 
work performed by the DBE protégé firm.   

b. DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé team 
identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.  

(1) DBE credit may only be awarded to a non-DBE mentor firm for using its own protégé firm for less than one 
half of its goal on any contract; and  

(2) Not award DBE credit to a non-DBE mentor firm for using its own protégé firm for more than every other 
contract performed by the protégé firm. 

c. A DBE protégé firm may be eligible for conditional NAICS code extension for training with the mentor. Request 
permission from the DBE Office- Certification area. 

d. Refer to WisDOT’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE credit 
allowed on WisDOT projects.  
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14. Use of Joint Checks   

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A joint 
check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular dealer or 
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues one 
check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier) as payment 
for the material/supplies used by the DBE firm in cases where the DBE subcontractor and materials have been 
approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting relationship 
with the supplier to potentially facilitate a business rapport that results in a line of credit or increased partnering 
opportunities.  

The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE to be 
counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price, determining quality 
and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself." See 49 CFR 
26.55(c)(1). 

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon request by 
staff. WisDOT will allow the use of joint checks when the following conditions are met:   

a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the 
Application to Use Joint Checks.   

(1) Request should be made when the DBE Commitment or the Request to Sublet is submitted; the request will 
not be considered if submitted after the DBE Subcontractor starts its work.   

(2) Approval/Permission must be granted prior to the issuance of any joint checks.  

(3) The payment schedule for the supplier must be presented to the DBE office before the first check is issued.  

(4) The joint check for supplies must be strictly for the cost of approved supplies.  

b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an ‘extra 
participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing the 
check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks should include 
the following:  

(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.  

(2) The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to Use 
Joint Checks after establishing the conditions and documentation of payment within the subcontract terms or 
in a separate written document. 

c. The Prime contractor/payor acts solely as a guarantor.  

(1) The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the 
contract.   

(2) The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime 
contractor’s negotiated unit price.  

 

15. Payment  

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are incidental 
to the contract.     

 
 

 
 
 

https://wisconsindot.gov/Documents/formdocs/dt1000.pdf
https://wisconsindot.gov/Documents/formdocs/dt1000.pdf
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Appendix A  
Substantive Conversation Guidelines 

 
The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to 
bid opening.  Relationship building between primes and subcontractors is crucial to DBE goal attainment. Responsible 
bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of expertise, and 
assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors responding to a 
growing and changing contract environment. Just as these specialists are responsible for care of the roads, they are 
likewise responsible for contributing to the health of the industry. The substantive conversation drives collaboration 
that will build industry health and capacity.  The following is intended to provide guidance for such discussions but is 
not an exhaustive list. Contractors are encouraged to incorporate their existing strategies for cultivating business 
relationships as well.   
 
Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released 
weeks prior to each Let) 

1. Determine DBE subcontractor’s interest in quoting 

2. If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry 
including fundamentals a subcontractor needs to know, required reading and/or resources. 

3. Assess their interest and experience in the road construction industry by asking questions such as:  

• Have you competed for other WisDOT contracts? Ratio of competed/to wins 
• Have you performed on any transportation industry contracts (locally or with other states)? 
• What the largest contract you’ve completed? 
• Have you worked in the industry: apprentice, journeyman, safety, inspection etc.? 
• Does this project fit into your schedule? Are you working on any contracts now? 
• Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity considerations of 

this contract?   
• What region do you work in? Home base? 
• Which line items are you considering?  
• Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual? 
• Do you understand where your work fits in the project schedule, project phases? 

 

Following Bid Opening- this discussion can happen at any time 

1.  After reviewing their quote, note the following in your discussion: 

• Does the quote look complete? Irregular?  
• Are there errors in the quote? Are items very high or very low? 
• In general, does the quote look competitive? 

2.  Questions and Advice for the bidder to share with the potential DBE subcontractor: 

• What line items would typically be in a competitive quote for a subcontractor of their specialty? 
• How many employees and what is their role/experience/expertise in your firm? 
• Do you have resources for labor (union member, family-based, community-resourced) and capital (banking relationship, 

bond agent, CPA)? 
• Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain similarities or 

differences.  
• Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources, 

education/certification resources, more appropriate contract opportunities. 
• Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks, and 

potential profit/loss (for upcoming known projects or in general). 
• Discussion of bonding, insurance, and overall business risk considerations. 
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Appendix B 
 

Sample Contractor Solicitation Letter Page 1  
(This sample is provided as a guide, not a formatting requirement) 

DBE Solicitation - [Month] [Day], [Year] WisDOT Bid Letting 

Attention all DBEs. [Prime Contractor] is actively seeking your quote for the [Month][Day], [Year] Bid Letting. [Prime 
Contractor] is considering bidding on the projects listed on page 2 as a prime contractor. Please see page 2 for 
instructions and the sub-contractable opportunities for each proposal.  

 
Does [Prime Contractor] accept quotes in areas we might self-perform?  Yes, we do! We support this federal rule 

and (if needed) we consider areas we might self-perform an opportunity to provide in the field assistance and 
training if we award your quote. 

Where can DBEs find the plans, specifications & addenda?  Please visit [Prime Contractor’s] plan room [LINK] or 
on WisDOT’s Highway Construction Contract Information HCCI website: Wisconsin Department of Transportation 
Highway Construction Contract Information (wisconsindot.gov). This same website can be checked for the 
contract status. 

What should your quote include? All the costs required to complete the items you propose to perform including 
labor, equipment, material, and related bonding or insurance. The quote should also note items that you are DBE 
certified to perform, tied items, and any special terms. Please use page 2 as your cover sheet for your quote. 

Do you have a question regarding bonding, credit, insurance, equipment, or supplies/materials?  We welcome 
all DBE questions! Please call [Prime Contractor] and ask to speak with [Contact]. [Prime Contractor] can provide 
basic information as well as a referral to a trusted industry partner for insurance and bonding needs.  

 
When are quotes due? 

[Month] [Day], [Year] at [Time]. We accept quotes via SBN, email, or fax. Please make every effort to have your 
quotes in by this time or earlier. Quality check your quote so it includes the correct letting date, project ID, 

proposal number, unit price and extension.  
 

Who can DBEs contact for questions, information, clarification or for a quote evaluation?  [Project Manager 
Name] [Phone] [Email]. If you are quoting [Prime Contractor] for the first time, we encourage you to come meet 
with us in person to discuss the project. Our office hours are 7:30 a.m. – 5:00 p.m. On bid day, we are in the office 
by 6:30 a.m. 

 
Why partner with [Prime Contractor]?   

DBE partnership is a core part of [Prime Contractor’s] mission. Including DBEs at the beginning of each project is 
essential in the success of each project. We consider DBEs to be important industry partners who bring 
dedication and knowledge at various stages during construction. We are proud to be an industry leader with our 
DBE partnership. Your success as a DBE is our success. 
 
 
 
 
 
 
 
 
 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
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Sample Contractor Solicitation Letter Page 2 
(This sample is provided as a guide, not a formatting requirement) 

 REQUEST FOR QUOTE 
 

[Prime Contractor] 
Letting Date: [Month] [Day], [Year] 

Project IDs: 1234-56-00 (Proposal #1) & 1234-01-78 (Proposal #6) 
 
Please check all that apply: 
____Yes, we will be quoting the projects & items listed below 
____ No, we are not interested in quoting on the letting or its items referenced below 
____ Please take our name off your monthly DBE contact list 
____ We have questions about quoting this letting. Please have someone contact me at this number: 
 
Prime Contractor Contact:_________________________________            DBE:________________________ 
Phone:______________________________________                               Fax:________________________________________ 
Email:______________________________________ 
 

Please circle the proposals and items you will be quoting below and contact us with any questions 
 

Proposal 
 

County 
 

1 
 

Dane County 

6 
 

Crawford County 

Clearing & Grubbing 
 

X X 

Dump Truck Hauling 
 

X X 

Curb/Gutter/Sidewalk X 
 

 

Erosion Control Items 
 

 X 

Excavation 
 

X X 

Pavement Marking 
 

 X 

Traffic Control  
 

X  

Sawing 
 

X X 

QMP, Base 
 

 X 

Pipe Underdrain 
 

X  

Landscape  X 

Beam Guard 
 

X  

Electrical  
 

X  

Signs/Posts/Markers 
 

 X 

Survey/Staking 
 

 X 

 
 

Again, please make every effort to have your quotes into our office by time deadline prior to the letting date. 
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Sample Contractor Solicitation Email - Simplified 
(This sample is provided as a guide, not a formatting requirement) 

 
 

ATTENTION DBEs 
 

• [Prime Contractor] specializes in municipal projects in the XX Region(s) 
• We have successfully competed for and completed XX WisDOT projects over the past XX years 
• Consider [Prime Contractor] your partner on WisDOT Projects 
 

[Prime Contractor] is seeking your subcontractor quote for the XX/XX/20XX WisDOT bid letting on the 
below projects: 

 
Project 

 
Proposal County Region 

1234-56-00 
 

2 Dane SW 

1234-01-78 
 

6 Crawford SW 

 
   

o Please review the attachments [attach Solicitation Letter] and respond with your intent to quote (or not) 
along with the work items you are interested in performing and respond via fax or email by date. The quote 
should note items that you are DBE certified to perform, tied items, and any special terms. Please include 
labor, equipment, material, and related bonding or insurance. 

  
o If you have any questions regarding bonding, credit, insurance, equipment and/or materials/supplies, please 

feel free to call [Prime Contractor] and ask for [Contact]. (Include if your company is willing to answer 
these types of DBE questions) 

  
o Plans and Specifications can be found: WisDOT HCCI Website: List webpage where plans are located 
  
o If you do choose to quote, please make every effort to have your quote into our office by time and date.  

Make sure the correct letting date, project number, unit price and extension are included in your quote. 
  
o Should you have questions regarding the mentioned project, please call our office at (414) 555-5555 and we 

will direct you to the correct estimator/project manager.  
Our office hours are 7:30 a.m. - 5:00 p.m. 

  
Thank you – we look forward to working with your company on this project! 
 
Prime Contractor 
Project Manager 
Direct: 414-555-5555 
Cell: 414-555-5556 
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Sample Contractor Solicitation Email to non-DBE WisDOT Subcontractors - 
Simplified 

(This sample is provided as a guide, not a formatting requirement) 
 

ATTENTION WisDOT SUBCONTRACTORS 
  
[Prime Contractor] is considering bidding on the below projects for the XX/XX/20XX WisDOT Bid Letting: 
  
Project Proposal County  Region DBE Goal 

1234-56-00 2 Dodge SW 6.00% 

1234-01-78 11 Adams NC 3.00% 

1234-00-99 20 Buffalo NW 5.00% 

1234-00-98 33 Portage NC 6.00% 

   
The above projects have DBE goals and [Prime Contractor] is committed to DBE inclusion with every project. As such, we 
are requesting: 

• All WisDOT Subcontractors to solicit and utilize DBEs in your quotes. 
• DBE participation can be achieved through purchasing materials from DBE suppliers, using DBE 

subcontractors and/or DBE trucking firms or any combination of these.  
• If there is an opportunity to untie an item in your quote so a DBE can be utilized, please look for those 

opportunities as well.  
• Your quote will be evaluated based on the amount of DBE participation your company is able to provide 

when compared to other quotes for the same work. 
  
If you do choose to quote, please make every effort to have your quote into our office by time and date. Please submit all 
quotes to [Email]. Make sure the correct letting date, project number, unit price and extension are included in your quote. 

  
Should you have questions regarding the mentioned project, the Project Manager contact is: [Name] [Phone Number] 
[Email] 
  
Thank you for utilizing DBEs who are trusted industry partners with WisDOT projects. 
  
Prime Contractor 
Project Manager 
Direct: 414-555-5555 
Cell: 414-555-5556 
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Appendix C 
Small Business Network (SBN) Overview  

  
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime bidders have a 
centralized online location to find subs - including small and disadvantaged business enterprises (DBEs). It is available 
for prime bidders to use as part of their Basic Service subscription. Within the Small Business Network, Prime 
Contractors can:  
  
1. Easily select proposals, work types and items:  

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and 
add comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can 
save the sub-quote for later completion. 

2. Create sub-quotes for the subcontracting community:  
a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly 

create a custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include: 
provide contact information and sub-quote expiration date, select letting and proposal, add work types and 
items, specify terms and conditions, upload attachments, and select vendors.  

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want 
quoted  

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE 
preferred request.  

d. Add attachments to sub-quotes.  
3. View sub-quote requests & responses:  

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all 
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen, 
sub-quote requests can be hidden with one click if they are not applicable.  

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and 
pricing.  

4. View Record of Subcontractor Outreach Effort:  
a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the 

response statistics for a particular sub-quote. If accepted by the letting agency, this report may serve as proof 
of a “Good Faith” effort in reaching out to the DBE community.  

b. Easily locate pre-qualified and certified small and disadvantaged businesses.  
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively.  
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of 

DBE outreach at the discretion of each agency).  
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The Small Business Network help small businesses learn more about opportunities, compete more effectively, network 
with other contractors and subcontractors, and win more jobs. The DBE will provide free SBN accounts to DBEs when 
requested. Use DBE_Alert@dot.wi.gov to request an account. DBE firms can: 

 
1. View and reply to sub-quote requests from primes:  

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all 
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on 
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your 
interests or hidden with one click if they are not applicable.  

2. Select items when responding to sub-quote requests from primes:  
a. You have the freedom to choose and price any number of items when responding to a sub-quote request. 

Quantities can be modified, and per-item comments are also available.  
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your pricing, 

terms, and conditions, and submit completed sub-quotes to the requesting primes. c. Add attachments to a 
sub-quote.  

3. Create and send unsolicited sub-quotes to specific contractors:  
a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can 

rapidly create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include: 
provide contact information and sub-quote expiration date, select letting and proposal, add work types and 
items, specify terms and conditions, upload attachments, and select vendors.  

4. Easily select and price items for unsolicited sub-quotes:  
a. After adding applicable work types, select items that you wish to quote. The extended price calculates 

automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well.  
b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing, 

terms and conditions, and send it to selected prime/plan holder.  
c. Add attachments to a sub-quote.  
d. Add unsolicited work items to sub-quotes that you are responding to.  

5. Easy Access to Valuable Information  
a. Receive a confirmation that your sub-quote was opened by a prime.  
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.   
c. View important notices and publications from DOT targeted to small and disadvantaged businesses.  

6. Accessing Small Business Network for WisDOT contracting opportunities  
a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select “Order 

Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.   
 
 
 
 
 
 
 
 
 
 
 

 

mailto:DBE_Alert@dot.wi.gov
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Good Faith Effort Evaluation Measures by categories referenced in DBE regulations 

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each 
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal, 
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202. 
 
DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal. 
Sufficiency is measured contract-by-contract.  WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and 
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional 
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE 
subcontractors, and business development initiatives undertaken to support DBE firm growth. 
 
The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are 
encouraged to identify additional activities that align with their business type(s). 

• Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting 
• Follow up to initial solicitation via email or phone 
• Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential 

profit/loss 
• SBN utilization including posting quotes 
• Review and response to DBE quotes including provision of information about plans, specifications, and requirements as applicable 
• Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes 
• Responsive and timely submission of organized documentation 
• Analysis of number of DBE firms who do work types that you typically subcontract 
• Analysis of number of DBE firms who reside in geographical areas where prime seeks work 
• Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation  
• Reference check of DBE subcontractor work or training (documentation of questions and response required) 
• Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202 
• Submission of all DBE quotes received matched with a variety of work to be performed by DBEs 
• Number and names of DBE firms provided written advice, or referral to industry-specific business development resources    
• Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities 
• Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken) 
• Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30% 
• Risk analysis of work items that are typically in tied quotes that could be unbundled 
• List of contract work items in smallest economically feasible units, identifying schedule impact 
• Submission of a Gap Analysis identifying DBE skillset and/or industry needs  
• Staff training in EEO and Civil Rights laws as documented in training logs 
• Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted 
• DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition 

process as possible (points added for each day prior to letting)  
• Outreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening 
• Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops 
• Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually 
• Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm  
• Prime utilization of a DBE subcontractor the prime has not contracted with previously 
• Written referral/recommendation to bond/insurance agents, manufacturer, supplier 
• Documented efforts fostering DBE participation through administrative and/or technical assistance  
• Evidence of negotiation with the DBE firm about current and future Let opportunities 
• Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WPI, etc. 
• Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requirements 

Appendix D 
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GFE Evaluation Rubric – Phase 1 – Initial Review 
 

DT1202 
 

Examples Rating OBOEC Feedback 

Solicitation Documentation 
 
 
 

Identify all reasonable and available activities performed 
to solicit the interest of all certified DBEs who have 
capacity and ability to perform work on the project.  
 
Such as: Updated solicitation letter and email, timely 
solicitation, and follow-up, and/or utilized various 
methods to communicate solicitation  (ex: letter, email, 
publication, posting and/or website) 

  

Selected Work Items 
Documentation 
 
 

All work items are broken out into economically feasible 
units to facilitate DBE participation. 
 
Such as: Selected work items are specific to each 
proposal and clearly identified in all solicitation(s) 

  

Documentation of Project 
Information provided to 
Interested DBEs 
 

Provide interested DBEs with adequate information 
about the plans, specifications, and any other 
contractual requirements in a timely manner to assist 
DBEs in response to solicitation. 
 
Such as: Project information is clearly identified in all 
solicitation(s) 

  

Documentation of Negotiation 
with Interested DBEs 
 
 

Provide sufficient evidence demonstrating that good 
faith negotiations took place during the bid letting. 
 
Such as: Documented attempts with DBEs or on behalf 
of DBEs to increase DBE participation 

  

Documentation of Sound 
Reason for Rejecting DBEs 
 
 

Provide sufficient evidence demonstrating that DBEs are 
rejected for sound reasons. 
 
Such as: Detailed and thoughtful analysis that considers 
both the percentage and dollar difference when rejecting 
a DBE including past performance, relevant business 
experience and stability, safety record, business ethic 
and integrity, technical capacity, and other tangible 
factors. 
 

  

Documentation of Assistance 
to Interested DBEs- bonding, 
credit, insurance, equipment, 
supplies/materials 
 

Documented assistance in both solicitation(s) and 
outreach to DBEs.  

  

Documentation of Outreach to 
Minority, Women, and 
Community organizations and 
other DBE Business 
Development Support 
 

Effectively use the services of minority, women, and 
community organizations as well as contractors’ groups, 
local, state, and federal business assistance offices and 
organization that provide assistance in recruiting and 
supporting DBEs, as well participation in activities that 
support DBE business development. 
 
Such as: Variety of activities that translate into 
meaningful DBE participation 

  

Documentation of other GFE 
activities 
 
 
 

Such as: Used DT1202 Excel Workbook, Diversity & 
Inclusion company policy, Mentor-Protégé participant, 
awarded neutral DBE after bid submission, included 
company GFE overview/strategy information and/or 
company website highlights DBE opportunities and 
participation 

  

Overall Demonstration of GFE 
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GFE EVALUATION RATING LEGEND – PHASE 1 – Initial Review 
 
Documentation provided by bidder is evaluated and rated on the rubric. Bidders should include activities characterized by the following types of 
effort: 
 
ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity 
QUALITY: Demonstrated through essential character of conscientious and serious activity 
QUANTITY: Demonstrated through a measurable number of activities 
SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities 
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process 
 
GFE EVALUATION – PHASE 2 – Team Review 

 
GFE Team completes: 

 
• Review of activities included on the rubric 
• Review of the intent to award and sound reasoning submitted by Prime 
• Bid analysis to confirm if any bid submitted met the DBE goal 
• Review average of other bidders DBE goal achievement 
• Team review of combined efforts documented in Phase 1 and 2 constitute final GFE determination 

 
Rating Scale: 
 

• GFE Approval: 
Bona Fide = 6 or more categories color coded green. 
Genuine effort characterized by sincere and earnest activities – “Solicitation” and “Sound Reasoning” must be green  
 

• GFE Approval: 
Sufficient = 5 or more categories color coded green or yellow  
Adequate effort documented with a variety of quality activities – “Solicitation” and “Sound Reasoning” must be green or yellow 

 
• GFE Denial:  

Pro Forma efforts = 4 or less categories color coded green or yellow. Perfunctory effort characterized by routine or superficial 
activities 

 
Green = Exceeds expectations 

Yellow = Meets expectations 

Red = Areas in need of attention and/or 
absence of documentation 
 
See OBOEC Rubric Analysis_Feedback 

 
Excerpt from Appendix A to 49 CFR Part 26: 
V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented efforts. At a minimum, you must review the 
performance of other bidders in meeting the contract goal. For example, when the apparent successful bidder fails to meet the contract goal, but 
others meet it, you may reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have met the goal. If 
the apparent successful bidder fails to meet the goal but meets or exceeds the average DBE participation obtained by other bidders, you may view 
this, in conjunction with other factors, as evidence of the apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), 
you must also require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract to review whether DBE prices were substantially higher; and contact the DBEs listed 
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GFE RUBRIC ANALYSIS 

OBOEC DECISION APPROVAL OR DENIAL 
  

Prime Contractor   

Proposal    

Project   

Bid Letting   

DBE Goal Amount   

DBE Goal Amount Achieved   
  

Bid Analysis  
 

Goal % Achieved % 

Apparent Low Bidder % 

Bidder B   

Bidder C   

Average of OTHER Bidders 
(Not including Apparent 
Low Bidder) 

  

DBE Quotes Received   

DBE Quotes Awarded   

    
 
DBE Quote(s) Rejected 

 
Rejected Quote Analysis 

    

  
 

 
 
DBE Quote(s) Awarded 

 
 
Awarded DBE Amount 
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Appendix E  
Good Faith Effort Best Practices 

 
This list is not a set of requirements; it is a list of potential strategies 

  
Primes  

 Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance.  
 Participate in speed networking and mosaic exercises as arranged by DBE office.  
 Host information sessions not directly associated with a bid letting.  
 Participate in a formal mentor protégé or joint venture with a DBE firm.  
 Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings. 
 Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting, evaluates 

subcontractors, preferred qualifications, and communication methods.  
 Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.  
 Quality of communication, not quantity creates the best results. Contractors should be thorough in 

communicating with DBE firms before the bid and provide any assistance requested to assure best possible 
bid.  

  
  
DBE   

 DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days 
prior is optimal.   

 Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay 
abreast of changes.   

 Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid tabs at a 
minimum.  

 Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation 
related projects of similar size and scope, firm expertise and staffing.   

 Participate in DBE office assessment programs.  
 Participate on advisory and mega-project committees.  
 Sign up to receive the DBE Contracting Update.  
 Consider membership in relevant industry or contractor organizations.  
 Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the primes and 

bidding as a prime with the Department are the only ways to get work.     
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Appendix F 
Good Faith Effort Evaluation Guidance  

Appendix A of 49 CFR Part 26 
  

I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction, 
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make 
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First, 
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this 
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This 
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or 
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 
 
II. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith 
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable 
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you 
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based 
on the regulations and the guidance in this Appendix. 
 
The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the 
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract 
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize, 
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call. 
Determinations should not be made using quantitative formulas. 
 
III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain 
a specified amount of DBE participation) in order to be awarded a contract, even though the bidder makes an 
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith 
efforts. 
 
IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts 
to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or 
exhaustive. Other factors or types of efforts may be relevant in appropriate cases. 
 
A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all 
reasonable and available means the interest of all certified DBEs that have the capability to perform the work 
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events, 
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written 
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of 
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the 
project. 
 
(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBEs to 
respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations. 
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B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE 
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically 
feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime 
contractor might otherwise prefer to perform these work items with its own forces. This may include, where 
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages 
and facilitates DBE participation. 
 
C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of 
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract. 
 
D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of the 
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs 
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence 
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a 
description of the information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the 
work. 
 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract 
goals into consideration. However, the fact that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such 
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its 
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors 
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or 
unreasonable. 
 
E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of 
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non-union status) are not legitimate 
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another 
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the 
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder 
or prime contractor to accept unreasonable quotes in order to satisfy contract goals. 
 
(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support 
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has 
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the 
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a 
prospective replacement DBE's reasonable quote. 
 
F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the 
recipient or contractor. 
 
G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 
assistance or services. 
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H. Effectively using the services of available minority/women community organizations; minority/women 
contractors' groups; local, State, and Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 
 
V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented 
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For 
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may 
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have 
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE 
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the 
apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), you must also 
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder 
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE 
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to 
whether they were contacted by the prime. Pro forma mailings to DBEs requesting bids are not alone sufficient 
to satisfy good faith efforts under the rule. 
 
VI. A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation 
or to constitute good faith efforts. 
 
[79 FR 59600, Oct. 2, 2014]  
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Appendix G 
 

(SAMPLE) Forms DT1506 and DT1202 
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Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf 
 
 

 
 
 
 

https://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf  

https://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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Official Form DT1202 can be found here: https://wisconsindot.gov/pages/global-footer/formdocs/default.aspx  

 

https://wisconsindot.gov/pages/global-footer/formdocs/default.aspx
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ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or subcontractors at 
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract 
dispute. 

 

Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay 
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within 
10 calendar days of receipt of that progress payment, the prime contractor provides written notification 
to the subcontractor and the department documenting "just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier 
subcontractors that parallel those granted first-tier subcontractors in this provision. 

 
Acceptance and Final Payment 

Within 30 calendar days of receiving the semi-final estimate from the department, submit written 
certification that subcontractors at all tiers are paid in full for acceptably completed work. 
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Additional Special Provision 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

416.2.4  Concrete Pavement Repair and Replacement 
Replace the entire text with the following effective with the November 2022 letting: 
 (1) Except as specified in 416.3.6 for inlaid rumble strips, use grade C concrete as specified in 501. 
 (2) The engineer will allow the contractor to open to construction and public traffic when the concrete reaches 

2000 psi. 

416.2.5  Special High Early Strength Concrete Pavement Repair and Replacement 
416.2.5.1  Composition and Proportioning of Concrete 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) For the concrete mixture, use a minimum of 846 pounds of cementitious material per cubic yard of concrete. 

The engineer will allow the contractor to open to construction and public traffic when the concrete reaches 
2000 psi. The contractor may add one or a combination of admixtures to the ingredients or to the mixture in 
order to obtain the required minimum strength and required air content. Do not retemper the concrete 
mixture. 

455.2.4.3  Emulsified Asphalts 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) Furnish material conforming, before dilution, to the following: 

Anionic emulsified asphalts[1]............................................................................................................. AASHTO M140 
Cationic emulsified asphalts[1] ........................................................................................................... AASHTO M208 
Polymer-modified cationic emulsified asphalts .................................................................................. AASHTO M316 

  [1] Non-tracking emulsified asphalts shall conform to TABLE 455-1 for the type and grade specified. 

TABLE 455-1  Requirements for Non-Tracking Emulsified Asphalt 
 

PRODUCT ANTT CNTT 
Saybolt Viscosity at 77°F (25°C), (AASHTO T 59), SFS 15-100 15-100 

Paddle Viscosity at 77°F (25°C), (AASHTO T 382), cPs[1] 30-200 30-200 

Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max 1 max 

Residue by Distillation, 500 ± 10 °F (260 ± 5 °C), or Residue 
by Evaporation, 325 ± 5 °F (163 ± 3 °C), (AASHTO T 59), % 50 min 50 min 

Sieve Test, No. 20 (850 µm), (AASHTO T 59), % 0.3 0.3 
Penetration at 77°F (25°C), 100 g, 5 sec, (AASHTO T 49), 

dmm 10-40 10-40 

Ash Content, (AASHTO T 111), % 1 max 1 max 

Solubility in Trichlorethylene Test, (AASHTO T 44)[2] 97.5% min 97.5% min 

   [1] Paddle Viscosity (AASHTO T 382) may be run in lieu of Saybolt Viscosity (AASHTO T 59). 
   [2] The solubility in Trichlorethylene test (AASHTO T 44) may be run in lieu of Ash Content (AASHTO T 111). 

455.2.5  Tack Coat 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) Under the Tack Coat bid item, furnish type SS-1h, CSS-1h, QS-1h, CQS-1h, ANTT, CNTT, or modified 

emulsified asphalt with an “h” suffix, unless the contract specifies otherwise. 
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710.5.7  Corrective Action 
710.5.7.1  Optimized Aggregate Gradations 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, notify the other 
party immediately and do one of the following: 

- Perform corrective action documented in the QC plan or as the engineer approves. Continue with the following: 
   1. Document and provide corrective action results to the engineer as soon as they are available. 
   2. Department will conduct two tests within the next business day after corrective action is complete. 

 If blended aggregate gradations are within the tarantula curve limits by the second department test: 
 - Continue with concrete production. 
 - Include a break in the 4-point running average. 
 - For Class I Pavements: The department will discontinue reduced frequency testing and will test at a 

frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

- If blended aggregate gradations are not within the tarantula curve limits by the second department test 
and the contract requires an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop concrete 
production and submit a new optimized aggregate gradation mix design. 

- If blended aggregate gradations are not within the tarantula curve limits by the second department test 
and the contract does not require an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop 
concrete production and submit either a new optimized aggregate gradation mix design or a combined 
aggregate gradation mix design. 

- Submit a new optimized aggregate gradation mix design and perform the following:  
   1. Restart control charts for the new mix design. 
   2. Amend contractor Quality Control Plan 

715.5  Payment 
Replace the entire text with the following effective with the November 2022 letting: 
715.5.1  General 
 (1) The department will pay incentive for concrete strength under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
715.0502 Incentive Strength Concrete Structures DOL 
715.0603 Incentive Strength Concrete Barrier DOL 
715.0715 Incentive Flexural Strength Concrete Pavement DOL 
715.0720 Incentive Compressive Strength Concrete Pavement DOL 

 (2) Incentive payment may be more or less than the amount the schedule of items shows. 
 (3) The department will administer disincentives for strength under the Disincentive Strength Concrete 

Structures, Disincentive Strength Concrete Barrier, Disincentive Flexural Strength Concrete Pavement, and 
Disincentive Compressive Strength Concrete Pavement, administrative items. 

(4) The department will adjust pay for each lot using PWL of the 28-day sublot average strengths for that lot. The 
department will measure PWL relative to strength lower specification limits as follows: 

- Compressive strength of 3700 psi for pavements. 
- Flexural strength of 650 psi for pavements. 
- Compressive strength of 4000 psi for structures and barrier. 

(5) The department will not pay a strength incentive for concrete that is nonconforming in another specified 
property, for ancillary concrete accepted based on tests of class I concrete, or for high early strength 
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2. 

(6) Submit test results to the department electronically using MRS software. The department will verify contractor 
data before determining pay adjustments. 

(7) All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during 
coring are incidental to the contract.  
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715.5.2  Pavements 
715.5.2.1 Compressive 

 (1) The department will adjust pay for each lot using equation “QMP 3.01” as follows: 
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 95 to 100 (0.1 x PWL) – 9.5 
 >= 85 to < 95 0 
 >= 30 to < 85 (1.5/55 x PWL) – 127.5/55 
 < 30 -1.50 

 (2) The department will not pay incentive if the lot standard deviation is greater than 400 psi compressive. 
 (3) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will 

assess a disincentive based on the individual sublot average strengths. The department will reduce pay for 
sublots with an average strength below 3700 psi compressive by $1.50 per square yard. 

 (4) For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the 
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders 
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot. 
715.5.2.2 Flexural 

 (1) The department will adjust pay for each lot using equation “QMP 6.02” as follows: 
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 95 to 100 (0.2 x PWL) – 19 
 >= 85 to < 95 0 
 >= 50 to < 85 (2.0/35 x PWL) – 170/35 
 < 50 -2.00 

 (2) The department will not pay incentive if the lot standard deviation is greater than 60 psi flexural. 
 (3) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will 

assess a disincentive based on the individual sublot average strengths. The department will reduce pay for 
sublots with an average strength below 650 psi flexural by $2.00 per square yard. 

 (4) For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the 
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders 
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot. 
715.5.3  Structures and Cast-in-Place Barrier 

 (1) The department will adjust pay for each lot using equation “QMP 2.01” as follows:  
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 99 to 100 10 
 >= 90 to < 99 0 
 >= 50 to < 90 (7/8 x PWL) – 78.75 
 < 50 -35 

 (2) The department will not pay incentive if the lot standard deviation is greater than 350 psi. 
 (3) For lots with less than 4 sublots, there is no incentive, but the department will assess a disincentive based on 

the individual sublot average strengths. The department will reduce pay for sublots with an average strength 
below 4000 psi by $35 per cubic yard. 

 



Effective with June 2022 Letting 

Page 1 of 1 
 

ADDITIONAL SPECIAL PROVISION 7 
 

A. Reporting 1st Tier and DBE Payments During Construction 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by 
the department or a contractor for work performed, materials furnished, or materials stockpiled 
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and 
for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of 
a progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement 
as specified in A(2). 

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier. 

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to 
comply with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and 
(6), and shall be binding on all first tier subcontractor relationships, all contractors and 
subcontractors utilizing DBE firms on the project, and all payments from DBE firms. 

 

B. Costs for conforming to this special provision are incidental to the contract. 

 

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually loaded 
into the Civil Rights Compliance System.  Copies of prime contractor payments received (check or ACH) 
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged 
manually. 

 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  

 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly 
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds 
only) electronically through CRCS. These payrolls or labor data are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 

 

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under 
this special provision and arrange for them to receive CRCS training as they are about to begin their 
submittals. The department will provide training either in a classroom setting at one of our regional 
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule the training. 

 

(4) The department will reject all paper submittals for information required under this special 
provision. All costs for conforming to this special provision are incidental to the contract. 

 

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their 
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll 
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data 
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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NON-DISCRIMINATION PROVISIONS 
 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the 
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration, as they may be amended from time to 
time, which are herein incorporated by reference and made a part of this contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will 
not discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment. The contractor will not 
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including 
employment practices when the contract covers any activity, project, or program set forth in Appendix B of 
49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed 
under a subcontract, including procurements of materials, or leases of equipment, each potential 
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this 
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or 
national origin.  

4. Information and Reports: The contractor will provide all information and reports required by the Acts, 
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the Recipient or the 
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal 
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non- 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the 
Federal Highway Administration may determine to be appropriate, including, but not limited to: 

a. Withholding payments to the contractor under the contract until the contractor complies; 
and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six 
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect 
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as 
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the 
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of 
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests 
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to 
protect the interests of the United States. 
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During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis 
of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs 
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of 
disability in the operation of public entities, public and private transportation systems, places of 
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented 
by Department of Transportation regulations at 49  C.F.R. parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and Low-Income Populations, which ensures Non-discrimination against minority populations by 
discouraging programs, policies, and activities with disproportionately high and adverse human 
health or environmental effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO 
ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal Opportunity 

Clause" set forth in the Required Contract Provisions, FHWA 1273. 

2. The goals and timetables for minority and female participation expressed in percentage terms for the 
contractor's aggregate work force in each trade, on all construction work in the covered area, are as 
follows: 

 
Goals for Minority Participation for Each Trade: 

 

 County  %  County   %   County   %  

Adams 1.7 Iowa 1.7 Polk 2.2 

Ashland 1.2 Iron 1.2 Portage 0.6 

Barron 0.6 Jackson 0.6 Price 0.6 

Bayfield 1.2 Jefferson 7.0 Racine 8.4 

Brown 1.3 Juneau 0.6 Richland 1.7 

Buffalo 0.6 Kenosha 3.0 Rock 3.1 

Burnett 2.2 Kewaunee 1.0 Rusk 0.6 

Calumet 0.9 La Crosse 0.9 St. Croix 2.9 

Chippewa 0.5 Lafayette 0.5 Sauk 1.7 

Clark 0.6 Langlade 0.6 Sawyer 0.6 

Columbia 1.7 Lincoln 0.6 Shawano 1.0 

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0 

Dane 2.2 Marathon 0.6 Taylor 0.6 

Dodge 7.0 Marinette 1.0 Trempealeau 0.6 

Door 1.0 Marquette 1.7 Vernon 0.6 

Douglas 1.0 Menominee 1.0 Vilas 0.6 

Dunn 0.6 Milwaukee 8.0 Walworth 7.0 

Eau Claire 0.5 Monroe 0.6 Washburn 0.6 

Florence 1.0 Oconto 1.0 Washington 8.0 

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0 

Grant 0.5 Ozaukee 8.0 Waushara 1.0 

Green 1.7 Pepin 0.6 Winnebago 0.9 

Green Lake 1.0 Pierce 2.2 Wood 0.6 



 
 
 
Effective with September 2002 Letting Affirmative Action 
 
 

Page 2 of 2 
 

Goals for female participation for each trade: 6.9% 

These goals are applicable to all the contractor's construction work, (whether or not it is federal or 
federally assisted), performed in the covered area. If the contractor performs construction work in the 
geographical area located outside of the covered area, it shall apply the goals established for such 
geographical area where the work is actually performed. With regard to this second area, the 
contractor also is subject to the goals for both its federally involved and nonfederally involved 
construction. 

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 60-4 shall be 
based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations 
required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The hours 
of minority and female employment and training must be substantially uniform throughout the length of 
the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities 
and women evenly on each of its projects. The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the contractor's 
goals shall be a violation of the contract, the Executive Order and the Regulations in 41 CFR Part 60-4. 
Compliance with the goals will be measured against the total work hours performed. 

 

3. The contractor shall provide written notification to the Director of the Office of Federal Contract 
Compliance Programs within ten (10) working days of award of any construction subcontract in excess 
of $10,000.00 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the name, address and telephone number of the subcontractor, employer 
identification number of the subcontractor; estimated dollar amount of the subcontract; estimated 
starting and completion dates of the subcontract; and the geographical area in which the subcontract is 
to be performed. 

As referred to in this section, the Director means:  
 
Director 
Office of Federal Contract Compliance Programs 
Ruess Federal Plaza 
310 W. Wisconsin Ave., Suite 1115 
Milwaukee, WI 53202 

 

The "Employer Identification Number" means the Federal Social Security number used on the 
Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

 

4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is the 
county(ies) in Wisconsin to which this proposal applies. 
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ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 

1-800-424-9071 

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through 
Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of possible bid rigging, bidding 
collusion, or other fraudulent activities should use the "hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction 
contract fraud and abuse and is operated under the direction of the DOT Inspector General. All 
information will be treated confidentially and caller anonymity will be respected. 
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BUY AMERICA PROVISION 
 
Buy America (as documented in M-22-11 from the Office of Management and Budget: 
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf) shall be domestic products and 
permanently incorporated in this project as classified in the following three categories, and as noted in the 
Construction and Materials Manual (CMM): 

1. Iron and Steel 

All iron and steel manufacturing and coating processes (from smelting forward in the 
manufacturing process) must have occurred within the United States. Coating includes epoxy 
coating, galvanizing, painting and any other coating that protects or enhances the value of a 
material subject to the requirements of Buy America.  

The exemption of the iron and steel manufacturing and coating processes Buy America 
requirement is the minimal use of foreign materials if the total cost of such material permanently 
incorporated in the product does not exceed one-tenth of one percent (1/10 of 1%) of the total 
contract cost or $2,500.00, whichever is greater. For purposes of this paragraph, the cost is that 
shown to be the value of the subject products as they are delivered to the project. 

2. Manufactured Product 

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from 
1983, and are currently exempt from Buy America. 

3. Construction Material 

All construction materials (as defined in OMB M-22-11 and as referenced in CMM 228.5) must 
comply with Buy America.  No exemptions (0.0%) are allowed. 

 

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure 
compliance with this Buy America provision.  

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all 
iron and steel, manufactured products, and construction materials conform to this Buy America provision. 

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

Attach a list of iron or steel exemptions and their associated costs to the certification form.  
 

https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
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CARGO PREFERENCE ACT REQUIREMENT 
 
 

All Federal-aid projects shall comply with 46 CFR 381.7 (a) – (b) as follows: 
 

(a) Agreement Clauses. “Use of United States-flag vessels:“ 

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or 
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or 
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel, 
shall be transported on privately owned United States-flag commercial vessels, if available. 

(2) Within 20 days following the date of loading for shipments originating within the United States or within 
30 working days following the date of loading for shipments originating outside the United States, a legible 
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described 
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime 
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590.” 
 

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—“ 

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross 
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever 
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are 
available at fair and reasonable rates for United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States 
or within 30 working days following the date of loading for shipments originating outside the United States, 
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo 
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor 
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this 
contract. 
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WISCONSIN DEPARTMENT OF TRANSPORTATION 
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT 

 
SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 

FOR PROJECTS WITH FEDERAL AID 
 
 

I. PREVAILING WAGE RATES 
The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates) furnishes the minimum 
prevailing wage rates pursuant to the Davis-Bacon and Related Acts. The wage rates shown are the 
minimum rates required by the contract to be paid during its life, however this is not a representation 
that labor can be obtained at these rates. It is the responsibility of bidders to inform themselves as to 
the local labor conditions and prospective changes or adjustments of wage rates. No increase in the 
contract price will be allowed or authorized on account of the payment of wage rates in excess of 
those listed herein. 

 

II. COVERAGE OF TRUCK DRIVERS 
Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following circumstances:  

• Drivers of a contractor or subcontractor for time spent working on the site of the work. 

• Drivers of a contractor or subcontractor for time spent loading and/or unloading materials 
and supplies on the site of the work, if such time is not de minimis. 
https://www.dol.gov/whd/FOH/FOH_Ch15.pdf 

• Truck drivers transporting materials or supplies between a facility that is deemed part of 
the site of the work and the actual construction site. 

• Truck drivers transporting portions of the building or work between a site established 
specifically for the performance of the contract where a significant portion of such 
building or work is constructed and the physical place where the building or work called 
for in the contract will remain.  

 

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the following circumstances: 

• Material delivery truck drivers while off the site of the work. 

• Drivers of a contractor or subcontractor traveling between a Davis-Bacon job and a 
commercial supply facility while they are off the site of the work.” 

• Truck drivers whose time spent on the site of the work is de minimis, such as only a few 
minutes at a time merely to pick up or drop off materials or supplies.  

Details are available online at: 

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx 

 

 

 

 

 

https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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III. POSTINGS AT THE SITE OF THE WORK 
In addition to the required postings furnished by the department, the contractor shall post the following 
in at least one conspicuous and accessible place at the site of work: 

a. A copy of the contractor's Equal Employment Opportunity Policy. 

All required documents shall be posted by the first day of work and be accurate and complete. 
Postings must be readable, in an area where they will be noticed, and maintained until the last day 
of work. 

 

IV. RESOURCES 
Required information regarding compliance with federal provisions is found in the following 
resources: 

• FHWA-1273  included in this contract  

• U.S. Department of Labor Prevailing Wage Resource Book  

• U.S. Department of Labor Field Operations Handbook  

• U.S. Code of Federal Regulations 

• Any applicable law, Act, or Executive Order enacted by the federal government at the time 
of the letting of this contract  
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Effective with August 2018 Letting 

Page 1 of 1 
 

NOTICE TO BIDDERS 
WAGE RATE DECISION 

 
The wage rate decision of the Department of Labor which has been incorporated in these 
advertised specifications is incomplete in that the classifications may be omitted from the 
Department of Labor's decision. 

Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omission of these classifications 
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be 
construed as establishing any governmental liability for increased labor cost if it is subsequently 
determined that such classifications are required. 

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for 
evaluating and determining the correct applicable rate. 

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary 
sewer and water main, building) and there is not a separate wage determination for this type of 
work included in the proposal, use the wage determination that is in the proposal. 

If a project includes multiple types of construction, different wage rate determinations may be 
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy = bridge 
over navigable water per USDOL and US Coast Guard designation, WI8/Heavy (Sewer & Water 
Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract 
and/or at least $1,000,000, and Building).  If multiple wage rate determinations are inserted into 
the contract, use the classification in the wage determination for the work being done.  Use WI15 
wage rates when working on the bridge and/or structure from bank to bank.  Use WI8 wage rates 
when working on any sanitary sewer or water main work.  Use Building wage rates for all work 
done within the footprint of the building.  Use WI10 wage rates for all other highway work in the 
contract and approaches to structures.  For example, if a laborer is working within the footprint of a 
building, use the Laborer rate in the Building wage determination inserted in the contract.  If a 
laborer is working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy 
wage determination if inserted in the contract. If the laborer is working on the highway, use the 
Laborer rate in the WI10/Highway wage determination. 

 



Wisconsin Department of Transportation 01/17/2023 13:33:49

Proposal ID: 20230314005 Project(s): 5030-01-72, 5030-01-73, 5030-01-74

Federal ID(s): N/A, WISC  2023271, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 201.0105

Clearing STA

2.000

_________._____ _________._____

0004 201.0205

Grubbing STA

53.000

_________._____ _________._____

0006 204.0100

Removing Concrete Pavement SY

350.000

_________._____ _________._____

0008 204.0110

Removing Asphaltic Surface SY

2,070.000

_________._____ _________._____

0010 204.0115

Removing Asphaltic Surface Butt Joints SY

20,267.000

_________._____ _________._____

0012 204.0120

Removing Asphaltic Surface Milling SY

278,900.000

_________._____ _________._____

0014 204.0150

Removing Curb & Gutter LF

699.000

_________._____ _________._____

0016 204.0155

Removing Concrete Sidewalk SY

514.000

_________._____ _________._____

0018 204.0165

Removing Guardrail LF

13,539.000

_________._____ _________._____

0020 204.0180

Removing Delineators and Markers EACH

19.000

_________._____ _________._____

0022 204.0220

Removing Inlets EACH

3.000

_________._____ _________._____

0024 205.0100

Excavation Common CY

292.000

_________._____ _________._____

0026 205.0200

Excavation Rock CY

20.000

_________._____ _________._____

0028 208.0100

Borrow CY

1,105.000

_________._____ _________._____

0030 211.0101

Prepare Foundation for Asphaltic Paving
(project) 01. 5030-01-72

EACH

1.000

_________._____ _________._____

0032 211.0101

Prepare Foundation for Asphaltic Paving
(project) 02. 5030-01-73

EACH

1.000

_________._____ _________._____
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Proposal ID: 20230314005 Project(s): 5030-01-72, 5030-01-73, 5030-01-74

Federal ID(s): N/A, WISC  2023271, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0034 211.0101

Prepare Foundation for Asphaltic Paving
(project) 03. 5030-01-74

EACH

1.000

_________._____ _________._____

0036 211.0400

Prepare Foundation for Asphaltic
Shoulders

STA

599.000

_________._____ _________._____

0038 213.0100

Finishing Roadway (project) 01. 5030-
01-72

EACH

1.000

_________._____ _________._____

0040 213.0100

Finishing Roadway (project) 02. 5030-
01-73

EACH

1.000

_________._____ _________._____

0042 213.0100

Finishing Roadway (project) 03. 5030-
01-74

EACH

1.000

_________._____ _________._____

0044 305.0110

Base Aggregate Dense 3/4-Inch TON

19,110.000

_________._____ _________._____

0046 305.0120

Base Aggregate Dense 1 1/4-Inch TON

19,460.000

_________._____ _________._____

0048 325.0100

Pulverize and Relay SY

860.000

_________._____ _________._____

0050 415.1090

Concrete Pavement HES 9-Inch SY

200.000

_________._____ _________._____

0052 415.1120

Concrete Pavement HES 12-Inch SY

68.000

_________._____ _________._____

0054 415.1410

Concrete Pavement Approach Slab HES SY

80.000

_________._____ _________._____

0056 416.0160

Concrete Driveway 6-Inch SY

20.000

_________._____ _________._____

0058 416.0610

Drilled Tie Bars EACH

60.000

_________._____ _________._____

0060 416.0620

Drilled Dowel Bars EACH

34.000

_________._____ _________._____

0062 416.1015

Concrete Surface Drains HES CY

9.000

_________._____ _________._____
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Proposal ID: 20230314005 Project(s): 5030-01-72, 5030-01-73, 5030-01-74

Federal ID(s): N/A, WISC  2023271, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0064 455.0605

Tack Coat GAL

37,265.000

_________._____ _________._____

0066 460.0105.S

HMA Percent Within Limits (PWL) Test
Strip Volumetrics

EACH

3.000

_________._____ _________._____

0068 460.0110.S

HMA Percent Within Limits (PWL) Test
Strip Density

EACH

6.000

_________._____ _________._____

1.00000

0070 460.2000

Incentive Density HMA Pavement DOL

13,370.000

13,370.00

1.00000

0072 460.2005

Incentive Density PWL HMA Pavement DOL

41,185.000

41,185.00

1.00000

0074 460.2007

Incentive Density HMA Pavement
Longitudinal Joints

DOL

22,380.000

22,380.00

1.00000

0076 460.2010

Incentive Air Voids HMA Pavement DOL

62,060.000

62,060.00

0078 460.6224

HMA Pavement 4 MT 58-28 S TON

61,890.000

_________._____ _________._____

0080 465.0105

Asphaltic Surface TON

900.000

_________._____ _________._____

0082 465.0315

Asphaltic Flumes SY

34.000

_________._____ _________._____

0084 465.0425

Asphaltic Shoulder Rumble Strips 2-Lane
Rural

LF

125,100.000

_________._____ _________._____

0086 465.0475

Asphalt Centerline Rumble Strips 2-Lane
Rural

LF

62,250.000

_________._____ _________._____

0088 520.1024

Apron Endwalls for Culvert Pipe 24-Inch EACH

2.000

_________._____ _________._____

0090 520.1048

Apron Endwalls for Culvert Pipe 48-Inch EACH

1.000

_________._____ _________._____

0092 520.1054

Apron Endwalls for Culvert Pipe 54-Inch EACH

1.000

_________._____ _________._____
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Proposal ID: 20230314005 Project(s): 5030-01-72, 5030-01-73, 5030-01-74

Federal ID(s): N/A, WISC  2023271, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0094 520.4124

Culvert Pipe Class IV 24-Inch LF

110.000

_________._____ _________._____

0096 520.8700

Cleaning Culvert Pipes EACH

2.000

_________._____ _________._____

0098 521.3148

Culvert Pipe Corrugated Steel 48-Inch LF

6.000

_________._____ _________._____

0100 521.3154

Culvert Pipe Corrugated Steel 54-Inch LF

2.000

_________._____ _________._____

0102 524.0124

Culvert Pipe Salvaged 24-Inch LF

66.000

_________._____ _________._____

0104 524.0624

Apron Endwalls for Culvert Pipe
Salvaged 24-Inch

EACH

4.000

_________._____ _________._____

0106 601.0411

Concrete Curb & Gutter 30-Inch Type D LF

622.000

_________._____ _________._____

0108 601.0415

Concrete Curb & Gutter 6-Inch Sloped
30-Inch Type J

LF

60.000

_________._____ _________._____

0110 601.0557

Concrete Curb & Gutter 6-Inch Sloped
36-Inch Type D

LF

77.000

_________._____ _________._____

0112 601.0588

Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type TBT

LF

83.000

_________._____ _________._____

0114 601.0590

Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type TBTT

LF

149.000

_________._____ _________._____

0116 602.0405

Concrete Sidewalk 4-Inch SF

4,890.000

_________._____ _________._____

0118 602.0415

Concrete Sidewalk 6-Inch SF

60.000

_________._____ _________._____

0120 602.0505

Curb Ramp Detectable Warning Field
Yellow

SF

256.000

_________._____ _________._____

0122 606.0200

Riprap Medium CY

155.000

_________._____ _________._____
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Proposal ID: 20230314005 Project(s): 5030-01-72, 5030-01-73, 5030-01-74

Federal ID(s): N/A, WISC  2023271, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0124 606.0300

Riprap Heavy CY

101.000

_________._____ _________._____

0126 611.8110

Adjusting Manhole Covers EACH

8.000

_________._____ _________._____

0128 614.0010

Barrier System Grading Shaping
Finishing

EACH

29.000

_________._____ _________._____

0130 614.2300

MGS Guardrail 3 LF

7,937.000

_________._____ _________._____

0132 614.2310

MGS Guardrail 3 HS LF

37.500

_________._____ _________._____

0134 614.2330

MGS Guardrail 3 K LF

2,988.000

_________._____ _________._____

0136 614.2350

MGS Guardrail Short Radius LF

251.000

_________._____ _________._____

0138 614.2500

MGS Thrie Beam Transition LF

300.000

_________._____ _________._____

0140 614.2610

MGS Guardrail Terminal EAT EACH

47.000

_________._____ _________._____

0142 614.2630

MGS Guardrail Short Radius Terminal EACH

3.000

_________._____ _________._____

0144 616.0700.S

Fence Safety LF

35.000

_________._____ _________._____

0146 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 5030-01-72

EACH

1.000

_________._____ _________._____

0148 618.0100

Maintenance And Repair of Haul Roads
(project) 02. 5030-01-73

EACH

1.000

_________._____ _________._____

0150 618.0100

Maintenance And Repair of Haul Roads
(project) 03. 5030-01-74

EACH

1.000

_________._____ _________._____

0152 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0154 624.0100

Water MGAL

595.000

_________._____ _________._____
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Proposal ID: 20230314005 Project(s): 5030-01-72, 5030-01-73, 5030-01-74

Federal ID(s): N/A, WISC  2023271, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0156 625.0100

Topsoil SY

855.000

_________._____ _________._____

0158 625.0500

Salvaged Topsoil SY

4,980.000

_________._____ _________._____

0160 627.0200

Mulching SY

1,285.000

_________._____ _________._____

0162 628.1504

Silt Fence LF

24,440.000

_________._____ _________._____

0164 628.1520

Silt Fence Maintenance LF

48,880.000

_________._____ _________._____

0166 628.1905

Mobilizations Erosion Control EACH

12.000

_________._____ _________._____

0168 628.1910

Mobilizations Emergency Erosion Control EACH

7.000

_________._____ _________._____

0170 628.2002

Erosion Mat Class I Type A SY

12.000

_________._____ _________._____

0172 628.2008

Erosion Mat Urban Class I Type B SY

26,490.000

_________._____ _________._____

0174 628.7005

Inlet Protection Type A EACH

16.000

_________._____ _________._____

0176 628.7015

Inlet Protection Type C EACH

6.000

_________._____ _________._____

0178 628.7504

Temporary Ditch Checks LF

56.000

_________._____ _________._____

0180 628.7555

Culvert Pipe Checks EACH

60.000

_________._____ _________._____

0182 629.0210

Fertilizer Type B CWT

6.000

_________._____ _________._____

0184 630.0130

Seeding Mixture No. 30 LB

95.000

_________._____ _________._____

0186 630.0140

Seeding Mixture No. 40 LB

15.000

_________._____ _________._____

0188 633.5200

Markers Culvert End EACH

22.000

_________._____ _________._____
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Proposal ID: 20230314005 Project(s): 5030-01-72, 5030-01-73, 5030-01-74

Federal ID(s): N/A, WISC  2023271, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0190 634.0612

Posts Wood 4x6-Inch X 12-FT EACH

5.000

_________._____ _________._____

0192 634.0618

Posts Wood 4x6-Inch X 18-FT EACH

6.000

_________._____ _________._____

0194 638.2102

Moving Signs Type II EACH

11.000

_________._____ _________._____

0196 638.3000

Removing Small Sign Supports EACH

9.000

_________._____ _________._____

0198 638.4000

Moving Small Sign Supports EACH

2.000

_________._____ _________._____

0200 642.5001

Field Office Type B EACH

1.000

_________._____ _________._____

0202 643.0300

Traffic Control Drums DAY

28,625.000

_________._____ _________._____

0204 643.0420

Traffic Control Barricades Type III DAY

566.000

_________._____ _________._____

0206 643.0705

Traffic Control Warning Lights Type A DAY

1,055.000

_________._____ _________._____

0208 643.0715

Traffic Control Warning Lights Type C DAY

2,095.000

_________._____ _________._____

0210 643.0900

Traffic Control Signs DAY

5,350.000

_________._____ _________._____

0212 643.1050

Traffic Control Signs PCMS DAY

42.000

_________._____ _________._____

0214 643.3105

Temporary Marking Line Paint 4-Inch LF

114,945.000

_________._____ _________._____

0216 643.3120

Temporary Marking Line Epoxy 4-Inch LF

103,765.000

_________._____ _________._____

0218 643.3150

Temporary Marking Line Removable
Tape 4-Inch

LF

380.000

_________._____ _________._____

0220 643.3850

Temporary Marking Stop Line
Removable Tape 18-Inch

LF

60.000

_________._____ _________._____
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Proposal ID: 20230314005 Project(s): 5030-01-72, 5030-01-73, 5030-01-74

Federal ID(s): N/A, WISC  2023271, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0222 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0224 644.1440

Temporary Pedestrian Surface Matting SF

1,365.000

_________._____ _________._____

0226 644.1601

Temporary Pedestrian Curb Ramp DAY

255.000

_________._____ _________._____

0228 644.1605

Temporary Pedestrian Detectable
Warning Field

SF

640.000

_________._____ _________._____

0230 644.1810

Temporary Pedestrian Barricade LF

1,760.000

_________._____ _________._____

0232 645.0120

Geotextile Type HR SY

630.000

_________._____ _________._____

0234 646.1020

Marking Line Epoxy 4-Inch LF

3,190.000

_________._____ _________._____

0236 646.1040

Marking Line Grooved Wet Ref Epoxy 4-
Inch

LF

138,175.000

_________._____ _________._____

0238 646.3020

Marking Line Epoxy 8-Inch LF

110.000

_________._____ _________._____

0240 646.3040

Marking Line Grooved Wet Ref Epoxy 8-
Inch

LF

1,015.000

_________._____ _________._____

0242 646.4520

Marking Line Same Day Epoxy 4-Inch LF

114,605.000

_________._____ _________._____

0244 646.5020

Marking Arrow Epoxy EACH

12.000

_________._____ _________._____

0246 646.6120

Marking Stop Line Epoxy 18-Inch LF

90.000

_________._____ _________._____

0248 646.7120

Marking Diagonal Epoxy 12-Inch LF

590.000

_________._____ _________._____

0250 646.7420

Marking Crosswalk Epoxy Transverse
Line 6-Inch

LF

1,344.000

_________._____ _________._____

0252 646.8320

Marking Parking Stall Epoxy LF

1,700.000

_________._____ _________._____
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Proposal ID: 20230314005 Project(s): 5030-01-72, 5030-01-73, 5030-01-74

Federal ID(s): N/A, WISC  2023271, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0254 646.9000

Marking Removal Line 4-Inch LF

1,820.000

_________._____ _________._____

0256 646.9200

Marking Removal Line Wide LF

90.000

_________._____ _________._____

0258 648.0100

Locating No-Passing Zones MI

13.810

_________._____ _________._____

0260 650.4500

Construction Staking Subgrade LF

1,077.000

_________._____ _________._____

0262 650.5000

Construction Staking Base LF

1,077.000

_________._____ _________._____

0264 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

991.000

_________._____ _________._____

0266 650.6000

Construction Staking Pipe Culverts EACH

5.000

_________._____ _________._____

0268 650.7000

Construction Staking Concrete
Pavement

LF

166.000

_________._____ _________._____

0270 650.8000

Construction Staking Resurfacing
Reference

LF

74,179.000

_________._____ _________._____

0272 650.9000

Construction Staking Curb Ramps EACH

25.000

_________._____ _________._____

0274 650.9500

Construction Staking Sidewalk (project)
01. 5030-01-72

EACH

1.000

_________._____ _________._____

0276 650.9500

Construction Staking Sidewalk (project)
02. 5030-01-73

EACH

1.000

_________._____ _________._____

0278 650.9500

Construction Staking Sidewalk (project)
03. 5030-01-74

EACH

1.000

_________._____ _________._____

0280 650.9911

Construction Staking Supplemental
Control (project) 01. 5030-01-72

EACH

1.000

_________._____ _________._____

0282 650.9911

Construction Staking Supplemental
Control (project) 02. 5030-01-73

EACH

1.000

_________._____ _________._____
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Proposal ID: 20230314005 Project(s): 5030-01-72, 5030-01-73, 5030-01-74

Federal ID(s): N/A, WISC  2023271, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0284 650.9911

Construction Staking Supplemental
Control (project) 03. 5030-01-74

EACH

1.000

_________._____ _________._____

0286 661.0101

Temporary Traffic Signals for Bridges
(structure) 01. B-56-082

EACH

1.000

_________._____ _________._____

0288 661.0101

Temporary Traffic Signals for Bridges
(structure) 02. Concrete Repair Area

EACH

1.000

_________._____ _________._____

0290 690.0150

Sawing Asphalt LF

22,585.000

_________._____ _________._____

0292 690.0250

Sawing Concrete LF

379.000

_________._____ _________._____

1.00000

0294 715.0720

Incentive Compressive Strength
Concrete Pavement

DOL

500.000

500.00

1.00000

0296 740.0440

Incentive IRI Ride DOL

55,194.000

55,194.00

5.00000

0298 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

2,000.000

10,000.00

5.00000

0300 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

1,500.000

7,500.00

0302 SPV.0060

Special 01. Inlet Cover Special EACH

6.000

_________._____ _________._____

0304 SPV.0060

Special 02. Verify Landmark Reference
Monuments

EACH

2.000

_________._____ _________._____

0306 SPV.0060

Special 03. Landmark Reference
Monuments Special

EACH

2.000

_________._____ _________._____

0308 SPV.0060

Special 04. Verify and Replace Existing
Land Parcel Monuments

EACH

24.000

_________._____ _________._____

0310 SPV.0060

Special 05. Research and Locate
Existing Land Parcel Monuments

EACH

24.000

_________._____ _________._____

Proposal Schedule of Items Page 10 of 11



Wisconsin Department of Transportation 01/17/2023 13:33:49

Proposal ID: 20230314005 Project(s): 5030-01-72, 5030-01-73, 5030-01-74

Federal ID(s): N/A, WISC  2023271, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0312 SPV.0060

Special 06. Adjusting Water Valves EACH

14.000

_________._____ _________._____

0314 SPV.0060

Special 07. Adjusting Sanitary Manhole
Covers

EACH

18.000

_________._____ _________._____

0316 SPV.0060

Special 08. Remove and Replace
Parking Blocks

EACH

10.000

_________._____ _________._____

0318 SPV.0090

Special 01. Profile Curb Cut LF

115.000

_________._____ _________._____

0320 SPV.0180

Special 01. Removing Distressed
Pavement Milling

SY

6,740.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 11 of 11
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 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

February 28, 2023 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #05: 5030-01-72   

Hillsboro - Reedsburg  
V Wonewoc S Limits to Main Street  
STH 33    
Juneau and Sauk County 
 
5030-01-74 
Reedsburg - Baraboo 
Preston Avenue to STH 23 
STH 33 
Sauk County 

5030-01-73, WISC 2023271 
Hillsboro – Reedsburg 
La Valle Street to Preston Avenue 
STH 33 
Sauk County 

 
Letting of March 14, 2023 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 
 

Added Special Provisions 
Article 

No. 
Description 

30 HMA Pavement Balanced Mix Design 
 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 01 

5030-01-72 

February 28, 2023 

 
Special Provisions 
 

30. HMA Pavement Balanced Mix Design. 

A  Description 

Conform to standard specification 450 and 460 except as modified in this special provision. 

This special provision incorporates balanced mix design (BMD) into the mix design procedures specified in 
standard specification 460. This specification applies to the primary upper layer mixture under the following 
bid item: 460.6224. Mix designs will be tested by the Hamburg Wheel-Track Test (HWT) according to 
AASHTO T 324 as modified by CMM 836.6.10.1 and the Indirect Tensile Cracking Test at Intermediate 
Temperature (CT-Index) according to ASTM D8225 as modified by CMM 836.6.10.2. 

B  Materials 

Add the following to standard specification 460.2.1: 

(4)  Proposed additives or alternative materials must be submitted with the mix design submission along with 
samples of all other mix design materials.  

Replace standard specification 460.2.3 with the following: 

(1)  The department will designate the grade of asphaltic binder in the HMA Pavement bid item. The virgin binder 
grade designation may be different than what is specified by the department in the pay item, however, the 
resultant modified binder’s grade must be at least that of which is specified by the bid item. The contractor 
may use virgin binder, modified binder, a blend of virgin and recycled binder, or a blend of modified and 
recycled binder to meet or exceed the upper and lower temperature grade requirements designated by the 
department in the bid item.  

Replace standard specification 460.2.6 with the following: 

(2)  The contractor may replace virgin binder with recovered binder up to the maximum percentage allowed 
under 460.2.5 without further testing. When the design percent asphalt binder replaced exceeds the 
allowable limits in 460.2.5, the contractor must document in the mix design submittal adjustments made and 
provide test results from extracted and recovered binder indicating that the mixture’s asphaltic binder meets 
or exceeds the upper and lower temperature grade requirements designated by the department in the bid 
item. 

Append table 460-2 with the following: 

TABLE 460-2 Addendum 

Binder Designation Level[1] S H V E 
Hamburg Wheel Tracking 
(AASHTO T 324 as modified in CMM 
836.6.10.1) 
          Passes to 12.5mm rut depth 
          Stripping Inflection Point 

10,000 
8,000 

15,000 
8,000 

20,000 
8,000 

20,000 
8,000 

IDEAL-CT[2] 
(ASTM D8225 as modified in CMM 836.6.10.2) 
CT-Index 

30 30 30 30 



[1] Asphalt binders will be tested against the contract specified traffic level performance requirements, which may not be 
the same traffic level as classified by AASHTO M332.  
[2] For SMA mixtures increase the CT-Index to 80 for all binder designation levels. 

 

Add the following to standard specification 460.2.8.2.1.3.1: 

(7)  During the first 10,000 tons of production, the department will collect additional material along with the 
standard QV sample to verify conformance with the prescribed performance specifications herein for 
informational purposes. 

 

Append CMM table 866-2 with the following: 

HMA TEST 
TEST 

PROCEDURE 

Hamburg Wheel-Track Testing of Compacted Asphalt Mixtures 
WisDOT-modified 
AASHTO T 324 

Indirect Tensile Cracking Test at Intermediate Temperature 
WisDOT-modified 

ASTM D8225 

Modify the following in CMM 866.2.2: 

5. Complete a mix design report identifying materials used and summarizing volumetric and performance 
properties in meeting required specifications in 866.2.4. 

Modify the following in CMM 866.2.4.2: 

Mixture Properties (3.0% “Air-Void Regression” asphalt binder content): 

 - Binder content, % (Pb). 

 - Maximum specific gravity (Gmm). 

 - Bulk specific gravity (Gmb). 

 - Air voids, % (Va) 

 - VMA (voids of the mineral aggregate), %. 

 - VFB (voids filled with binder) also called VFA (voids filled with asphalt), %. 

 - TSR (tensile strength ratio). 

 - TSR Compaction Effort (N = “x”). 

 - Hamburg Wheel-Track Test 

- Passes to 12.5mm rut depth 

-Stripping Inflection Point 

 - IDEAL-CT  

  - CT-Index 

Append Table 866-4 with the following: 

Test Allowable Difference 

Hamburg Wheel-Track Testing of Compacted Asphalt Mixtures N/A 

Indirect Tensile Cracking Test at Intermediate Temperature N/A 

 



Add the following in CMM 866.2.5.1: 

The department’s performance test results for the Hamburg Wheel-Track Test and IDEAL-CT will be used for 
informational purposes only to determine reproducibility tolerances and will not be used to reject mix designs 
that are less than the values in standard specification 460.2, table 460-2 (including the addendum herein). 

Modify the following to CMM 866.2.5.2: 

This process requires submittal of the mix design summary report and blended aggregates representing the 
mix design job mix formula (JMF). The contractor needs to submit materials to the department a minimum of 
10 working days before paving. 

- The contractor must include four 6800g (15 lb) batches of the blended aggregate, representing the 
mix design JMF, (inclusive of any components containing recycled asphaltic materials or stabilizing 
agents) and either three full 1-quart containers or one full 1-gallon container of design PG binder. 
Virgin blended aggregate is submitted separately from RAM and both must be dried before 
sending to BTS. The contractor must also include three 16000 g (approx. 35 lb) batches of 
unaged, batched HMA material representing the JMF for the department performance testing 
described herein. 

- BTS may request individual aggregate/RAM samples for each component and either three full 1-
quart containers or one full 1-gallon container of the design PG binder in place of the composite 
aggregate samples. 

C  (Vacant) 

D  (Vacant) 

E  Payment 

Costs for all sampling, testing, and documentation required under this special provision are incidental to the 
work. 

 
 
 
 
 
 

END OF ADDENDUM 



 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

March 10, 2023 

 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #05: 5030-01-72 

Hillsboro – Reedsburg 
V Wonewoc S Limits to Main Street 
STH 33 
Juneau and Sauk Counties 
 
5030-01-74 
Reedsburg – Baraboo 
Preston Avenue to STH 23 
STH 33 
Sauk County 

5030-01-73, WISC 202371 
Hillsboro – Reedsburg 
La Valle Street to Preston Avenue 
STH 33 
Sauk County 

 
Letting of March 14, 2023 
 
This is Addendum No. 02, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

3 Prosecution & Progress 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 

Proposal 
Total Prior 

to 
Addendum 

Proposal 
Quantity 

Change (-) 

Proposal 
Total After 
Addendum 

460.0105.S 
HMA Percent Within Limits (PWL) Test 
Strip Volumetrics 

EACH 3 -2 1 

460.0110.S 
HMA Percent Within Limits (PWL) Test 
Strip Density 

EACH 6 -4 2 

460.2000 Incentive Density HMA Pavement DOL 13,370 840 14,210 
460.2005 Incentive Density PWL HMA Pavement DOL 41,185 -525 40,660 
460.2010 Incentive Air Voids HMA Pavement DOL 62,060 -1,010 61,050 
628.2008 Erosion Mat Urban Class I Type B SY 26,490 -22,000 4,490 
643.0300 Traffic Control Drums DAY 28,625 -22,830 5,795 
643.0900 Traffic Control Signs DAY 5,350 -1,285 4,065 



Plan Sheets: 
  

Revised Plan Sheets 5030-01-72 
Plan Sheet Plan Sheet Title (brief description of changes to sheet) 

53 Miscellaneous Quantities (revised PWL Mixture Use Table) 
55 Miscellaneous Quantities (revised Traffic Control Drums & Traffic Control Signs) 

 
Revised Plan Sheets 5030-01-73 

Plan Sheet Plan Sheet Title (brief description of changes to sheet) 

65 
Miscellaneous Quantities – (revised “For Informational Purposes Only” quantities for Barrier 
System Grading Shaping Finishing) 

66 Miscellaneous Quantities – (deleted 628.2008 Erosion Mat Urban Class I Type B) 
68 Miscellaneous Quantities - (revised Traffic Control Drums & Traffic Control Signs) 

 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 02 

5030-01-72/73/74 

March 10, 2023 

 
Special Provisions 
 

3. Prosecution and Progress 
 

Replace entire section titled Milling and Paving Operations with the following: 

Milling and Paving Operations 

Restrict daily construction milling limits so that no centerline edge drop exists at the end of each workday. 

Paving operations sequence is shown in the plans. Construct the HMA pavement layer so that a single 
longitudinal cold joint only exists at the centerline of the roadway. 

Submit in writing to the engineer any proposed changes to paving operations. 

For 5030-00-72 and 5030-00-73 place lower layer of HMA pavement within 72 hours that milling occurs. 

For 5030-00-74 place lower layer of HMA pavement within 24 hours that milling occurs. 

 
Add the following to section titled Beam Guard Replacement Operations: 

 
Guardrail installation shall occur within 7 calendar day from when the existing guardrail is initially removed 
with the exception that no guardrail shall be left partially installed over the weekend. If a run of guardrail is 
not completed at the end of the day, turn down the last segment of guardrail.  Traffic Control Drums shall 
remain until new guardrail has been installed and approved by the engineer. 
 
 
 
Schedule of Items 
Attached, dated March 10, 2023, are the revised Schedule of Items Pages 3, 6, and 7. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 

Revised: 5030-01-72: 53 and 55 

5030-01-73: 65, 66 and 68 
 
 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 03/10/2023 10:32:29

Proposal ID: 20230314005 Project(s): 5030-01-72, 5030-01-73, 5030-01-74

Federal ID(s): N/A, WISC  2023271, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0064 455.0605

Tack Coat GAL

37,265.000

_________._____ _________._____

0066 460.0105.S

HMA Percent Within Limits (PWL) Test
Strip Volumetrics

EACH

1.000

_________._____ _________._____

0068 460.0110.S

HMA Percent Within Limits (PWL) Test
Strip Density

EACH

2.000

_________._____ _________._____

1.00000

0070 460.2000

Incentive Density HMA Pavement DOL

14,210.000

14,210.00

1.00000

0072 460.2005

Incentive Density PWL HMA Pavement DOL

40,660.000

40,660.00

1.00000

0074 460.2007

Incentive Density HMA Pavement
Longitudinal Joints

DOL

22,380.000

22,380.00

1.00000

0076 460.2010

Incentive Air Voids HMA Pavement DOL

61,050.000

61,050.00

0078 460.6224

HMA Pavement 4 MT 58-28 S TON

61,890.000

_________._____ _________._____

0080 465.0105

Asphaltic Surface TON

900.000

_________._____ _________._____

0082 465.0315

Asphaltic Flumes SY

34.000

_________._____ _________._____

0084 465.0425

Asphaltic Shoulder Rumble Strips 2-Lane
Rural

LF

125,100.000

_________._____ _________._____

0086 465.0475

Asphalt Centerline Rumble Strips 2-Lane
Rural

LF

62,250.000

_________._____ _________._____

0088 520.1024

Apron Endwalls for Culvert Pipe 24-Inch EACH

2.000

_________._____ _________._____

0090 520.1048

Apron Endwalls for Culvert Pipe 48-Inch EACH

1.000

_________._____ _________._____

0092 520.1054

Apron Endwalls for Culvert Pipe 54-Inch EACH

1.000

_________._____ _________._____

Proposal Schedule of Items Page 3 of 11



Wisconsin Department of Transportation 03/10/2023 10:32:29

Proposal ID: 20230314005 Project(s): 5030-01-72, 5030-01-73, 5030-01-74

Federal ID(s): N/A, WISC  2023271, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0156 625.0100

Topsoil SY

855.000

_________._____ _________._____

0158 625.0500

Salvaged Topsoil SY

4,980.000

_________._____ _________._____

0160 627.0200

Mulching SY

1,285.000

_________._____ _________._____

0162 628.1504

Silt Fence LF

24,440.000

_________._____ _________._____

0164 628.1520

Silt Fence Maintenance LF

48,880.000

_________._____ _________._____

0166 628.1905

Mobilizations Erosion Control EACH

12.000

_________._____ _________._____

0168 628.1910

Mobilizations Emergency Erosion Control EACH

7.000

_________._____ _________._____

0170 628.2002

Erosion Mat Class I Type A SY

12.000

_________._____ _________._____

0172 628.2008

Erosion Mat Urban Class I Type B SY

4,490.000

_________._____ _________._____

0174 628.7005

Inlet Protection Type A EACH

16.000

_________._____ _________._____

0176 628.7015

Inlet Protection Type C EACH

6.000

_________._____ _________._____

0178 628.7504

Temporary Ditch Checks LF

56.000

_________._____ _________._____

0180 628.7555

Culvert Pipe Checks EACH

60.000

_________._____ _________._____

0182 629.0210

Fertilizer Type B CWT

6.000

_________._____ _________._____

0184 630.0130

Seeding Mixture No. 30 LB

95.000

_________._____ _________._____

0186 630.0140

Seeding Mixture No. 40 LB

15.000

_________._____ _________._____

0188 633.5200

Markers Culvert End EACH

22.000

_________._____ _________._____
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Bid AmountUnit Price
Approximate
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UnitsDescription

Item ID
Proposal

Line
Number

0190 634.0612

Posts Wood 4x6-Inch X 12-FT EACH

5.000

_________._____ _________._____

0192 634.0618

Posts Wood 4x6-Inch X 18-FT EACH

6.000

_________._____ _________._____

0194 638.2102

Moving Signs Type II EACH

11.000

_________._____ _________._____

0196 638.3000

Removing Small Sign Supports EACH

9.000

_________._____ _________._____

0198 638.4000

Moving Small Sign Supports EACH

2.000

_________._____ _________._____

0200 642.5001

Field Office Type B EACH

1.000

_________._____ _________._____

0202 643.0300

Traffic Control Drums DAY

5,795.000

_________._____ _________._____

0204 643.0420

Traffic Control Barricades Type III DAY

566.000

_________._____ _________._____

0206 643.0705

Traffic Control Warning Lights Type A DAY

1,055.000

_________._____ _________._____

0208 643.0715

Traffic Control Warning Lights Type C DAY

2,095.000

_________._____ _________._____

0210 643.0900

Traffic Control Signs DAY

4,065.000

_________._____ _________._____

0212 643.1050

Traffic Control Signs PCMS DAY

42.000

_________._____ _________._____

0214 643.3105

Temporary Marking Line Paint 4-Inch LF

114,945.000

_________._____ _________._____

0216 643.3120

Temporary Marking Line Epoxy 4-Inch LF

103,765.000

_________._____ _________._____

0218 643.3150

Temporary Marking Line Removable
Tape 4-Inch

LF

380.000

_________._____ _________._____

0220 643.3850

Temporary Marking Stop Line
Removable Tape 18-Inch

LF

60.000

_________._____ _________._____
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