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PROPOSAL REQUIREMENTS AND CONDITIONS 
 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound 
by the following conditions and requirements. 

 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the design 
engineering company that was not available to all bidders. 

 

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications 
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is 
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be 
performed and materials to be furnished, and as to the requirements of the specifications, special 
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive 
evidence that the bidder has made such examination. 

 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the owner 
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the 
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so; 
otherwise to be returned. 

 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following schedule, 
and to accept such amounts in full payment of said work. 

 

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they 
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in 
the manner provided in the applicable specifications and the approved plans for the work together with all 
standard and special designs that may be designed on such plans, and the special provisions in the 
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the 
applicable specifications and all plans and working drawings are made a part hereof, as fully and 
completely as if attached hereto. 

 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of 
written notification from the engineer to do so, unless otherwise stipulated in the special provisions. 

 

The bidder declares that if they are awarded the contract, they will execute the contract agreement and 
begin and complete the work within the time named herein, and they will file a good and sufficient surety 
bond for the amount of the contract for performance and also for the full amount of the contract for payment. 
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The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the 
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to 
property or injury to persons occurring through their own negligence or that of their employees or agents, 
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road 
and Bridge Construction applicable to this contract. 

 

In connection with the performance of work under this contract, the contractor agrees to comply with all 
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified 
person shall be excluded from employment or otherwise be subject to discrimination in employment in 
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest 
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military 
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include, 
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection 
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in 
employment to all applicants and employees and to take affirmative action to attain a representative 
workforce. 

 

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination 
clause, in a conspicuous and easily accessible place, available for employees and applicants for 
employment. 

 

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at 
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate 
disclosure is made to the State of Wisconsin Ethics Board. 
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BID    PREPARATION 
 

Preparing the Proposal Schedule of Items 
A. General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior to 
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of 
the following methods: 
1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted 
under a waiver of the electronic submittal requirements govern over bids submitted on the 
internet. 

(3) The department will provide bidding information through the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special notices 
of all addenda to each proposal through this web site no later than 4:00 PM local time on the 
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the 
Thursday before the letting to ensure all addenda have been accounted for before preparing 
the bid. When bidding using methods 1 and 2 above, check the Bid ExpressΤΜ on-line 
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before 
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to 
submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by following 
the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can demonstrate 
that those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
department’s web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible 
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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B. Submitting Electronic Bids 
B.1 On the Internet 

(1) Do the following before submitting the bid: 
4. Have a properly executed annual bid bond on file with the department. 

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's 
signature for proper execution of the bidding proposal. 

(2) In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of 
the standard specifications, submit the proposal on the internet as follows: 

1. Download the latest schedule of items reflecting all addenda from the Bid ExpressΤΜ web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid ExpressΤΜ web site. Do not 
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a 
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid 

4. Submit the bid before the hour and date the Notice to Contractors designates 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid Express web site 

reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use ExpediteΤΜ software to prepare and print the schedule of items. Provide a valid amount for all 
price fields. Follow instructions and review the help screens provided on the Bid ExpressΤΜ web site to 
assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the Expedite generated schedule of items to the other 
proposal documents submitted to the department as a part of the bidder's sealed bid. As a 
separate submittal, not in the sealed bid envelop but due at the same time and place as the 
sealed bid, also provide the ExpediteΤΜ generated schedule of items on a 3 1/2 inch computer 
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character 
department-assigned bidder identification code from the top of the bidding proposal, and a list 
of the proposal numbers included on that diskette or CD ROM as indicated in the following 
example: 

Bidder Name  
BN00 
Proposals: 1, 12, 14, & 22 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for that 
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or 
other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the Expedite generated schedule of items is the governing 
contract document and must conform to the requirements of section 102 of the standard 
specifications. If a printout needs to be altered, cross out the printed information with ink or 
typewriter and enter the new information and initial it in ink. If there is a discrepancy between 
the printout and the diskette or CD ROM, the department will analyze the bid using the printout 
information. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated schedule of items is not 
the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items is not the same as the 
check code for that proposal provided on the diskette or CD ROM. 

3. The diskette or CD ROM is not submitted at the time and place the department designates. 

B Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a written 

request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper bid 
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department 
will waive the electronic submittal requirements for a bidding entity (individual, partnership, 
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a 
calendar year. The department may allow additional waivers for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard specifications.  
The department charges the bidder a $75 administrative fee per proposal, payable at the time 
and place the department designates for receiving bids, to cover the costs of data entry. The 
department will accept a check or money order payable to: "Wisconsin, Dept. of 
Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 
1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening 
of bids unless the bidder requests on the waiver that they be billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding entity that 
owes the department administrative fees for a waiver of electronic submittal requirements. 

 
 
 
 
 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

PRINCIPAL 

(Company Name)     (Affix Corporate Seal) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal) 

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 
Wisconsin Department of Transportation 

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above. 

(Signature of Authorized Contractor Representative) (Date) 



 



Effective with March 2010 Letting 

 

LIST OF SUBCONTRACTORS 
 

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall 
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be 
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a 
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may 
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not 
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted 
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work 
personally. 

 

No subcontract, whether listed herein or later proposed, may be entered into without the written consent 
of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

 
Name of Subcontractor Class of Work Estimated Value 
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER 
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 

 
Instructions for Certification 

 

1. By signing and submitting this proposal, the prospective contractor is providing the certification set 
out below. 

 

2. The inability of a person to provide the certification required below will not necessarily result in 
denial of participation in this covered transaction. The prospective contractor shall submit an 
explanation of why it cannot provide the certification set out below. The certification or explanation 
will be considered in connection with the department or agency's determination whether to enter 
into this transaction. However, failure of the prospective contractor to furnish a certification or an 
explanation shall disqualify such person from participation in this transaction. 

 

3. The certification in this clause is a material representation of fact upon which reliance was placed 
when the department determined to enter into this transaction. If it is later determined that the 
contractor knowingly rendered an erroneous certification in addition to other remedies available to 
the Federal Government the department may terminate this transaction for cause or default. 

 

4. The prospective contractor shall provide immediate written notice to the department to whom this 
proposal is submitted if at any time the prospective contractor learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 

 

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 
transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and 
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of the rules implementing Executive Order 12549. You may contact the 
department to which this proposal is being submitted for assistance in obtaining a copy of those 
regulations. 

 

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered 
into, it shall not knowingly enter into any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department entering into this transaction. 

 

7. The prospective contractor further agrees by submitting this proposal that it will include the clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower 
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract 
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions. 

 

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it 
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless 
it knows that the certification is erroneous. A contractor may decide the method and frequency by 
which it determines the eligibility of its principals. Each contractor may, but is not required to, 
check the Disapproval List (telephone # 608/266/1631). 
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9. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this clause. The knowledge and 
information of a contractor is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

 

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a 
covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department may terminate 
this transaction for cause or default. 

 

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered 
Transactions 

 

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its 
principals: 

 

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

 

(b) Have not within a three-year period preceding this proposal been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements or receiving stolen property; 

 

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offense enumerated in 
paragraph (1)(b) of this certification; and 

 

(d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 

2. Where the prospective contractor is unable to certify to any of the statements in this certification, 
such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised June 28, 2022
SPECIAL PROVISIONS

1. General.
Perform the work under this construction contract for Project 2565-02-71, C Glendale, N Green Bay Ave, 
Intersection with CTH PP, STH 57, Milwaukee County, Wisconsin as the plans show and execute the work 
as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for Highway 
and Structure Construction, 2023 Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the schedule 
of prices is developed in the US standard measure system, the department will pay for the work as bid in the 
US standard system.
100-005 (20220628)

2. Scope of Work.
The work under this contract shall consist of removing concrete pavement, grading, aggregate base, concrete 
pavement, concrete curb and gutter, storm sewer, sidewalk, traffic signals, signing and pavement marking, 
landscaping, monotube construction and all incidental items necessary to complete the work as shown on the 
plans and included in the proposal and contract.
104-005 (20090901)

3. Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the notice to 
proceed within ten calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended start 
date. The engineer will approve or deny that request based on the conditions cited in the request and its 
effect on the department’s scheduled resources.

The contractor is advised that there may be multiple mobilizations for such items as traffic control items, 
signing items, pavement marking, landscaping items, clearing and grubbing, sawing concrete, sawing 
asphalt, and other incidental items related to staging. No additional payment will be made for multiple 
mobilizations.

Interim Completion and Liquidated Damages – W. Good Hope Road (CTH PP) westbound right turn 
lane : May 31, 2023 
Complete construction operations on W. Good Hope Road (CTH PP) westbound right turn lane to the stage 
necessary to reopen it to through traffic by May 31, 2023. Do not reopen until completing the following work: 
full width pavement and in final configuration of W. Good Hope Rd (CTH PP) westbound right turn lane with 
final pavement marking.

If the contractor fails to complete the work necessary to reopen W. Good Hope Road (CTH PP) westbound 
right turn lane to traffic by May 31, 2023, the department will assess the contractor $1,500 in interim 
liquidated damages for each calendar day the contract work remains incomplete beyond 12:01 AM on June 
1, 2023. An entire calendar day will be charged for any period of time within a calendar day that the road 
remains closed beyond 12:01 AM.

Interim Completion and Liquidated Damages – Driveway at Station 222+50 LT: 30 Calendar Days 
Construct the Parcel 1 driveway Station 222+50 LT in halves to maintain access. Once work begins on the 
driveway, complete removals, placement of base course, pavement, driveway curb and gutter, driveway 
apron, and HMA to match existing driveway and parking lot surface to be opened to traffic within 30 calendar 
days. Notify all tenants that utilize this access 7 days prior to beginning work.
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If the contractor fails to complete the work necessary to fully reopen the Parcel 1 driveway Station 222+50 
LT to traffic within 30 calendar days after beginning work on the driveway, the department will assess the 
contractor $500 in interim liquidated damages for each calendar day the contract work remains incomplete 
beyond 30 calendar days. An entire calendar day will be charged for any period of time within a calendar day 
that the road remains closed beyond 12:01 AM.

If contract time expires prior to completing all work specified in the contract, additional liquidated damages 
will be affixed according to standard spec 108.11.

Northern Long-eared Bat (Myotis septentrionalis)

Northern long-eared bats (NLEB) have the potential to inhabit the project limits because they roost in trees, 
bridges and culverts. Tree clearing areas specified in plans are not considered suitable summer habitat for 
NLEB and no tree clearing restrictions apply to those locations. Roosts may not have been observed on this 
project, but conditions to support the species exist. The species and all active roosts are protected by the 
Federal Endangered Species Act. If an individual bat or active roost is encountered during construction 
operations, stop work and notify the engineer and the WisDOT Regional Environmental Coordinator (REC).

Tree clearing is limited to that which is specified in the plans. If additional trees with a 3-inch or greater 
diameter at breast height (dbh) need to be removed, no tree clearing shall occur without prior approval from 
the engineer, following coordination with the WisDOT REC. Additional tree removal beyond the area 
originally specified will require consultation with the United States Fish and Wildlife Service (USFWS) and 
may require a bat presence/absence or visual emergency survey. Notify the engineer if additional clearing 
cannot be avoided to begin coordination with the WisDOT REC. The WisDOT REC will initiate consultation 
with the USFWS and determine if a survey is necessary.

Submit a schedule and description of clearing operations with the ECIP 14 days prior to any clearing 
operations. The department will determine, based on schedule and scope of work, what additional erosion 
control measures shall be implemented prior to the start of clearing operations, and list those additional 
measures in the ECIP.

Temporary Street Access / Driveways
It is the responsibility of the contractor to construct and maintain in a satisfactory condition temporary street 
access and temporary driveways at locations determined in the field by the engineer to provide vehicular 
and/or pedestrian access.

Maintain or provide where necessary vehicular and/or pedestrian access to adjacent businesses as directed 
by the engineer. 

Maintain local access to residences within the project area to the maximum extent possible. Do not close or 
remove from service any residential or commercial approaches without giving 48-hour notice to the 
occupants of the premises to remove their vehicles prior to the removal or closing of the drive approach 
access. Maintain reasonable access to abutting business locations at all times.

The time between driveway removal and grading and replacement with temporary stone shall be no longer 
than 4 hours. The time between replacing the temporary driveway with the permanent restoration shall be no 
longer than 4 hours for a HMA driveway and 7 days for a concrete driveway.

Construct the temporary street access and driveways with base aggregate dense 1 ¼-inch to the dimensions 
determined by the engineer.

Contractor Coordination
Hold prosecution and progress meetings once a week. The contractor’s superintendent or designated 
representative and subcontractor’s representatives for ongoing subcontract work or subcontractor work 
expected to begin within the next two weeks shall attend and provide a written schedule of the next week(s)’ 
operations. Develop a rolling three-week schedule identifying the previous week worked and a two week 
“look ahead”. The written schedule shall include begin and end dates of specific prime and subcontractor 
work operations. Agenda items at the meeting will include review of the contractor’s schedule and 
subcontractors’ schedule, evaluation of progress and pay items, address any long-term schedule issues, 
discuss any relevant technical issues, and making revisions if necessary. Plans and specifications for 
upcoming work will be reviewed to prevent potential problems or conflicts between contractors. 
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4. Traffic.
Perform the work under this Perform work under this item according to the requirements of standard spec 
643, and as approved by the engineer, except as hereinafter modified.

Substantially accomplish the construction sequence, including the associated traffic control as detailed in the 
Traffic Control Plan, and as described herein.

The following is a general order of operations as shown in the traffic control plans:

Stage 1: 

 Construct – All right-turn lanes at N. Green Bay Ave. (STH 57) and W. Good Hope Rd. (CTH PP) 
including the applicable removals, grading, storm sewer, sidewalk, base course, concrete pavement, 
traffic signal work, and restoration. 

 Traffic – All right-turns prohibited at N. Green Bay Ave. (STH 57) and W. Good Hope Rd. (CTH PP). 
Two through lanes and one left-turn lane open in each direction on W. Good Hope Rd. (CTH PP). 
One through lane and one left-turn lane open in each direction on N. Green Bay Ave. (STH 57).

Stage 1B:

 Construct – Northbound, southbound, and eastbound right-turn lanes at N. Green Bay Ave. 
(STH 57) and W. Good Hope Rd. (CTH PP) including the applicable removals, grading, storm sewer, 
sidewalk, base course, concrete pavement, traffic signal work, and restoration. 

 Traffic – Northbound, southbound, and eastbound right-turns prohibited at N. Green Bay Ave. (STH 
57) and W. Good Hope Rd. (CTH PP). Two through lanes and one left-turn lane open in each 
direction on W. Good Hope Rd. (CTH PP) with one right-turn lane open on westbound W. Good 
Hope Rd. (CTH PP). One through lane and one left-turn lane open in each direction on N. Green 
Bay Ave. (STH 57).

This stage is to be utilized to minimize impacts to the adjacent IH 43 N-S project detour routes. 

Stage 2: 

 Construct – Northbound and southbound left-turn lanes on N. Green Bay Ave. (STH 57) including 
the applicable removals, grading, storm sewer, sidewalk, base course, concrete pavement, traffic 
signal work, and restoration. 

 Traffic –Two through lanes, one right-turn lane, and one left-turn lane open in each direction on 
W. Good Hope Rd. (CTH PP). One through lane, one right-turn lane, and one left-turn lane open in 
each direction on N. Green Bay Ave. (STH 57).

Stage 3: 

 Construct – Eastbound and westbound left-turn lanes on W. Good Hope Rd. (CTH PP) including the 
applicable removals, grading, storm sewer, sidewalk, base course, concrete pavement, traffic signal 
work, and restoration.

 Traffic –Two through lanes, one right-turn lane, and one left-turn lane open in each direction on 
W. Good Hope Rd. (CTH PP). One through lane, one right-turn lane, and one left-turn lane open in 
each direction on N. Green Bay Ave. (STH 57).

Maintain two lanes, minimum 11-feet wide, of traffic in each direction at all times during construction on 
W. Good Hope Rd. (CTH PP). Maintain one lane, minimum 11-feet wide, on N. Green Bay Ave. (STH 57). 
Provide one left turn lane, minimum 11-feet wide, at all intersections where one exists today. Establish lane 
closures, when required, only for the time period necessary to safely accommodate nearby work. Notify the 
engineer a minimum of 48 hours in advance of any desired lane closures.

Do not proceed with any construction operation until all traffic control devices for such work are in the proper 
location.

Maintain adequate turning provisions for vehicles, including trucks and buses, at all intersections during 
construction operations, as directed by the engineer.
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In the event access to properties is needed by emergency vehicles and equipment such as fire, police, and 
rescue services, cooperate to the fullest extent in accommodating emergency access in the shortest time. 
The traffic requirements are subject to changes at the direction of the engineer in the event of an emergency.

During the life of this contract, the contractor shall provide 24 hour-a-day availability of equipment and forces 
to promptly restore barricades, lights, or other traffic control devices that are damaged or disturbed. 

Do not disturb, remove, or obliterate any traffic control signs, advisory signs, shoulder delineators, or beam 
guard in place along the traveled roadways not shown on the plans without approval of the engineer.

Notify emergency services, local municipalities and school bus companies ten working days prior to road 
closure.

The contractor shall coordinate traffic restrictions with the area police and fire departments so emergency 
vehicle access is maintained at all times. 

Coordinate and maintain access to properties at all times for businesses, residents and emergency vehicles. 
Perform work on driveways in halves or provide temporary access.

Access for residents and emergency vehicles is defined as maintaining a clear path of at least 11 feet wide 
on 6-inches of Base Aggregate Dense 1 ¼-inch.

No traffic control signing shall be placed on existing sign posts or power poles. Signs shall be mounted on 
posts provided by the contractor according to the plan details and standard detail drawings.

Place and activate portable changeable message signs (PCMS) seven calendar days prior to the start of the 
project and before each detour. Coordinate with and get approval from the engineer for PCMS message to 
be displayed. Coordinate with construction field staff three days before deploying or changing a message on 
a PCMS to obtain the approval of the proposed message. 

Minimum through lane width to be 11 feet wide at all times.

Place roadway signing as detailed on the plans and in conformance with the Manual on Uniform Traffic 
Control Devices (MUTCD), latest edition, and the Wisconsin Manual on Uniform Traffic Control Devices 
(WMUTCD).

The contractor shall have available at all times sufficient experienced personnel to promptly install, remove, 
and reinstall the required traffic control devices, or to perform flagging operations to route traffic in order to 
perform the operations.

Provide flag person, signs, barricades, and drums as necessary to safeguard and protect hazards in the 
work zone, such as exposed manholes or drop-offs for vehicles and direct traffic at locations where 
construction operations may interfere or restrict the smooth flow of traffic. Make arrangements and be 
responsible for the prompt replacement of damaged or dislocated traffic control or guidance signs, day or 
night.

Obtain prior approval from the engineer for the locations of ingress and egress for construction vehicles to 
prosecute the work within the work zone.

Yield to through traffic at all locations. Equip all contractors’ vehicles or equipment operating in live traffic 
lanes with a hazard identification beam (flashing yellow signal light). Operate the flashing yellow beam at all 
times while within the work zone.

Do not park or store equipment, vehicles or construction materials within 18-feet of the edge of roadway 
carrying traffic during non-working hours except at locations and periods of time approved by the engineer.

Wisconsin Lane Closure System Advance Notification
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane Closure 
System (LCS).
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TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions
(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days

Full roadway closures 7 calendar days

Ramp closures 7 calendar days

Detours
7 calendar days

Closure type without height, weight, or width restrictions
(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 3 business days

Ramp closures 3 business days

Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date.

5. Holiday and Special Event Work Restrictions.
Do not perform work on, nor haul materials of any kind along or across any portion of the highway carrying 
W. Good Hope Rd. (CTH PP) or N. Green Bay Ave. (STH 57) traffic, and entirely clear the traveled way and 
shoulders of such portions of the highway of equipment, barricades, signs, lights, and any other material that 
might impede the free flow of traffic during the following holiday and special event periods:

- From noon Friday, May 26, 2023 to 6:00 AM Tuesday, May 30, 2023 for Memorial Day;
- From noon Friday, June 30, 2023 to 6:00 AM Wednesday, July 5, 2023 for Independence Day;
- From noon Friday, September 1, 2023 to 6:00 AM Tuesday, September 5, 2023 for Labor Day.

stp-107-005 (20210113)

6. Utilities.
This contract does not come under the provision of Administrative Rule Trans 220.
stp-107-066 (20080501)

There are underground and overhead utility facilities located within the project limits. Utility adjustments 
required for this construction project are noted below. However, if the contractor elects to make 
arrangements with any of the utilities for temporary adjustments or outages, it will be at no additional cost to 
the department. Coordinate construction activities with a call to Diggers Hotline or a direct call to the utilities 
that have facilities in the area as required per statutes. Use caution to ensure the integrity of underground 
facilities and overhead lines.

Bidders are advised to contact the utility companies listed in the plans, prior to preparing their bids, to obtain 
current information on existing and new locations and the status of any utility relocated work stated herein.

The following utilities are located within the project.

AT&T Wisconsin – Communication Line has aerial and underground communication facilities within the 
project limits and will perform the following relocations and adjustments prior to and during construction.

 AT&T Wisconsin will replace the conduit and cables leaving north from MH4016 at Station 218 + 77, 
6’ LT. Proposed typical bore depth of 36 to 48 inches below existing grade.
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 AT&T Wisconsin will adjust conduit as needed to accommodate the (2) wood poles proposed WP21 
& WP 22 in close proximity to the AT&T 4 MTD package and (2) MCD conduit lateral leaving from 
MH4016 at Station 218 + 77, 6 LT to east south. The conduit wood will need to be exposed for 
approximately 25 ft to adjusted north or south as required.

 AT&T Wisconsin has (1) manhole in the pavement requiring Frame & Cover adjustment during 
paving at Station 219 + 23, 9’ LT.

Anticipated Start Date: October 2022

Estimated construction time required (In working days): 

 Relocation work prior to construction 45 working days.

 Relocations during construction 2 working days per location with poles field located by project team 
& staked.

Provide 10 days advance notice prior to paving at Station 219+23, 9’LT and the site will be available to the 
utility owner.

City of Glendale – Sewer has facilities within the project limits. The contractor will install chimney seals and 
adjust manholes to the proposed pavement grade on 6 Sanitary Manholes. The approximate locations are at 
the following: Station 215+10 60' RT, Station 217+20 60' RT, Station 218+90 60' LT, Station 220+00 60' LT, 
Station 221+80 65' LT, and Station 224+10 65' LT. Provide 2 days advance notice to coordinate any 
excavation near City of Glendale - Sewer's facilities.

Perform this work in accordance with the requirements of Internal Sanitary Manhole Seal.

City of Glendale – Water has underground facilities within the project limits.

Valve Boxes - There are 8 valve boxes that will require adjustment to final grade. Some of the valve boxes 
will be right in the curb head. It is requested that the Water valve box adjustments be completed by the 
contractor under the supervision of a City of Glendale inspector. The Water valve boxes are on CTH PP at 
the following locations: Station 217+75 70.8' RT, Station 218+20 70.0' RT, Station 218+29 74.5' RT, Station 
221+21 75.5' LT, Station 221+41 67.3' LT, and Station 222+55 69.0' LT. And on STH 57 at Station 111+56 
99.4' RT and Station 111+71 60.4' LT. Provide 2 days advance notice to coordinate adjustment work with the 
City of Glendale - Water.

Perform this work in accordance with the requirements of Adjusting Water Boxes.

Fire Hydrants - There are 2 fire hydrants located at Station 215+89.11 78.1' RT and Station 222+65.27 77.9' 
LT that are required to be relocated due to the proposed work. Fire Hydrant Relocations will be completed by 
a City of Glendale Contractor. Relocations will take place once the projects T.C.P is set up but before work 
begins. 

Please note that WP1, WP6, WP11, and WP18 are all being set very close to existing watermain and 
potholes during installation are required at these locations to ensure poles are not set on top of the 
watermain. Perform this work in accordance with the requirements of Exposing Existing Infrastructure 
Unpaved Area.

Anticipated Start Date: 2 weeks before projects start date

Estimated construction time required (In working days): 2 Days

Irrigation Controls - There are 2 irrigation control boxes located at Station 109+20.85 10' RT and Station 
109+22.85 10' RT that are required to be relocated due to the proposed work. Irrigation Control Relocations 
will be completed by a City of Glendale Contractor. Relocations will take place once the projects T.C.P is set 
up but before work begins. 

Any sprinkler line or sprinkler heads can be removed or discontinued as needed once the irrigation control 
boxes have been relocated. The City of Glendale will install new irrigation lines and sprinklers post 
construction restoration.

Anticipated Start Date: 2 weeks before projects start date

Estimated construction time required (In working days): 2 Days
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Everstream – Communication Line has underground communication facilities within the project limits. No 
conflicts are anticipated.

Level 3 Communications LLC is leasing aerial communication facilities from Spectrum within the project 
limits. See description for Spectrum.

Midwest Fiber Networks LLC has underground communications fiber optic line that is included in the 
WisDOT duct package in the median, parallel to CTH PP (Good Hope Road). No conflicts are anticipated.

Milwaukee County Department of Transportation has underground communications fiber optic line that is 
included in the WisDOT duct package in the median, parallel to CTH PP (Good Hope Road). No conflicts are 
anticipated.

Spectrum – Communication Line has aerial and underground communication facilities within the project 
limits.

Contact Spectrum 7 working days prior to excavation/installation of traffic equipment at the following 
locations to arrange for an observer to be on site:

 Station 220+76, RT 72’ 

 Station 220+24.5, RT 72’ 

WE Energies – Electric has aerial and underground facilities within the project limits. 

We Energies – Electric relocation plan listed below is based on project plans date 09-30-2021. Highway 
stationing has been used where possible to locate new facilities.

Electric relocation plan includes relocation of 8 street light poles and 1 down guy/anchor.

Station No. Sequence No. Pole No. Work Proposed
110+90 NB, 5’LT 1 69-0221 Relocate pole to Station 110+90, 8’RT
112+09 NB, 5’LT 2 69-0225 Relocate pole to Station 110+09, 8.5’ RT
113+92 NB, 5’RT 3 19-L-01523 Relocate pole (during construction) to Station 113+92, 10’LT
115+00 NB, 4’RT 4 19-L-01521 Relocate pole (during construction) to Station 115+00, 10’LT
215+83 EB, 63’RT 5 No Tag Relocate pole to Station 215+83, 77’RT
218+22 EB, 72’RT 6 72-1921 Relocate pole to Station 218+22, 76’RT
221+40 EB, 68’LT 7 72-1922 Relocate pole to Station 221+40, 73’LT
223+70 EB, 62’LT 8 90-05737 Relocate pole to Station 223+70, 70’LT
217+45 EB, 67’RT 9 No Tag Relocate down guy/anchor to 217+45, 72’RT

Any facilities not explicitly identified as being relocated and/or adjusted have been deemed to be not in 
conflict and will remain in place as is. We Energies has determined that the project is constructible with these 
facilities left within the work-zone. Additionally, per discussion and approval from City of Glendale, no 
temporary lighting will be required for this project: 6 of 8 lighting poles in conflict will be relocated prior to 
constructions start. The remaining 2 lights will be relocated during construction in a manner that will allow for 
minimal/no outage time.

Some facilities can be relocated prior to construction; however, there are 2 street light poles that will be 
required to be moved during construction. 

These are the light poles located at:

 Station 13+92 NB, 5’RT 

 Station 115+00, 4’RT

Each pole relocation will take approximately 2 days of construction time. Relocation needs to be completed 
during construction because new location of the streetlights is in the existing turn lane.
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We Energies will require a separate 14 to 16 calendar day notice before the work site is anticipated to be

available for each location of utility relocation and/or adjustment work. We Energies will also require a 
separate follow up notice, for each location, no less than 3 working days before the work site is anticipated to 
be available for relocation and/or adjustment work. 

Anticipated Start Date:

No later than February 1, 2023 (for relocations prior to construction) with expectation that all facilities to be 
relocated prior to construction (excluding 2 street light poles identified in item #2) will be relocated prior to the 
let date for the project of March 14, 2023.

Estimated construction time required (In working days):

 10 working days prior to construction

 4 working days during construction

It is imperative that the highway contractor contact We Energies before removing any electrical underground 
cables, to verify that they have been discontinued and carry no electrical current. The contractor must not 
assume that unmarked facilities have been discontinued. At no time is it acceptable to push, pull, cut or drill 
an unmarked facility without explicit consent from We Energies. 

Contractor must call the We Energies 24-hour Dispatch lines to arrange for this verification.

We Energies Electric Dispatch, 1 (800) 662-4797 

WE Energies – Gas has underground facilities within the project limits. No conflicts are anticipated.

The contractor shall contact We Energies before removing any gas facilities, to verify that they have been 
discontinued and carry no natural gas. The contractor must not assume that unmarked facilities have been 
discontinued. At no time is it acceptable to push, pull, cut or drill an unmarked facility without explicit consent 
from We Energies. Contractor must call the We Energies 24-hour Dispatch lines to arrange for this 
verification.

We Energies Gas Dispatch, 1 (800) 261-5325

It is the responsibility of the contractor to remove and dispose of all sections of the discontinued facility 
necessary for them to continue with the project.

Wisconsin Department of Transportation – Communications has underground fiber optic duct package 
with fibers for WisDOT, Midwest Fiber Networks LLC, Milwaukee County Department of Transportation and 
Wisconsin Independent Networks that runs within the project limits. The duct is 4-inch diameter with four 
one-inch ducts inside of it. The duct runs parallel to CTH PP (Good Hope Road) through the project limits 
and is located at approximately 6’ RT. The duct will not be relocated. No conflicts are anticipated.

Wisconsin Department of Transportation – Signals at STH 57 & CTH PP (Good Hope Rd) will be re-
constructed as part of the project.

7. Railroad Insurance and Coordination - Union Pacific Railroad Company.

A  Description
Comply with standard spec 107.17 for all work affecting Union Pacific Railroad Company property and any 
existing tracks.

A.1  Railroad Insurance Requirements
In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in 
standard spec 107.17.3. Insurance is filed in the name of Union Pacific Railroad Company.

Notify evidence of the required coverage, and duration to David C. LaPlante, Senior Manager-Real Estate-
Special and Public Projects, 1400 Douglas St. STOP 1690, Omaha, NE  68179; Telephone (402) 544-8563; 
E-mail dclaplante@up.com. 

mailto:dclaplante@up.com
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Also send a copy to the following: Jason Kazmierski, SE Region Railroad Coordinator, 141 N. Barstow 
Street, Waukesha, WI 53188; Telephone (262) 548-6700; E-mail jason.kazmierski@dot.wi.gov. 

Include the following information on the insurance document:
- Project ID: 2565-02-71
- Work Performed: Traffic Control

# Route Name City/County Crossing ID RR Subdivision RR Milepost

1 North Green Bay Road         
STH 57 Glendale/Milwaukee 180098A Shoreline Sub 0103.100

2 North 43rd Street          
CTH G Milwaukee/Milwaukee 178895R Granville Ind Lead 0093.303

3 West Green Tree Road Milwaukee/Milwaukee 178894J Granville Ind Lead 0093.252

A.2  Train Operation

# Passenger
Train Volume

Passenger
Train Speed

Freight
Train

Volume

Freight
Train
Speed

Frequency Switch Train
Comment*

1 0 N/A 2 25 Daily No switch trains

2 0 N/A 2 10 Daily No switch trains

3 0 N/A 2 10 Daily No switch trains

* Switch trains are in addition to freight and passenger trains.

A.3  Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact
Chris T. Keckeisen, Manager Special Projects - Industry & Public Projects Engineering Department; 
1400 Douglas, MS 0910, Omaha, NE, 68179; Telephone (402) 5445131; E-mail ctkeckei@up.com 
or Richard Ellison, Project Coordinator, 207 Powell Avenue, Labadie, MO, 63055; Telephone 
(847) 323-7197; E-mail richardellison@up.com for consultation on railroad requirements during construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly 
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

Flagging Contact
See Construction Contact. If more than 30 days of flagging is required contact UP 30 days prior to needing a 
flagger on site. Reference the Wisconsin Milepost and Subdivision located in A.1.

Cable Locate Contact
In addition to contacting Diggers Hotline, contact the UP Call Before You Dig line at (800) 336-9193 at least 
five working days before the locate is needed. Normal business hours are 6:30 AM to 6:30 PM, Central 
Time, Monday through Friday, except holidays and are subject to change. Calls will be routed at all times in 
case of an emergency. Reference the Wisconsin Milepost and Subdivision located in A.1.

UP will only locate railroad owned cable buried in the railroad right-of-way. The railroad does not locate any 
other utilities.

A.4  Work by Railroad
The railroad will perform the work described in this section, except for work described in other special 
provisions, and will be accomplished without cost to the contractor. None.

A.5  Temporary Grade Crossing
If a temporary grade crossing is desired, submit a written request to the railroad representative named in A.3 
at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The department 
has made no arrangements for a temporary grade crossing.
stp-107-026 (202200602)

mailto:jason.kazmierski@dot.wi.gov
mailto:ctkeckei@up.com
mailto:richardellison@up.com
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8. Railroad Insurance and Coordination - Wisconsin and Southern Railroad Company.

A  Description
Comply with standard spec 107.17 for all work affecting Wisconsin and Southern Railroad Company property 
and any existing tracks.

A.1  Railroad Insurance Requirements
In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in 
standard spec 107.17.3. Insurance is filed in the name of Wisconsin and Southern Railroad Company.

Notify evidence of the required coverage, and duration to Amanda Haggerty, Office Administrator; 1890 E 
Johnson Street, Madison, WI 53704; Telephone (608) 620-2048; E-mail: ahaggerty@watcocompanies.com.

Also send a copy to the following: Jason Kazmierski, SE Region Railroad Coordinator, 141 N. Barstow 
Street, Waukesha, WI 53188; Telephone (262) 548-6700; E-mail jason.kazmierski@dot.wi.gov.

Include the following information on the insurance document:
- Project ID: 2565-02-71
- Project Location: Brown Deer, Wisconsin
- Route Name: Good Hope Road - CTH G, Milwaukee County
- Crossing ID: 386832J
- Railroad Subdivision: Plymouth Sub
- Railroad Milepost: 0096.250
- Work Performed on or within 50’ of RR right-of-way: Traffic Control

A.2  Train Operation
Approximately 2 through freight trains operate daily at up to 10 mph. No switching movements.

A.3  Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact
Todd Mulrooney, Superintendent of Engineering, Wisconsin and Southern Railroad Co.; 1890 East Johnson 
Street, Madison, WI 53704; Telephone (608) 620-2045; E-mail tmulrooney@watco.com for consultation on 
railroad requirements during construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly 
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

Flagging Contact
See Construction Contact. Reference the Crossing ID, Wisconsin Milepost and Subdivision found in A.1.

Cable Locate Contact
In addition to contacting Diggers Hotline, contact the Construction Contact at least five working days before 
the locate is needed. Reference the Crossing ID, Wisconsin Milepost and Subdivision found in A.1.

WSOR will only locate railroad owned facilities located in the railroad right-of-way. The railroad does not 
locate any other utilities.

A.4  Work by Railroad
The railroad will perform the work described in this section, except for work described in other special 
provisions, and will be accomplished without cost to the contractor. None.

A.5  Temporary Grade Crossing
If a temporary grade crossing is desired, submit a written request to the railroad representative named in A.3 
at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The department 
has made no arrangements for a temporary grade crossing.
stp-107-026 (202200602)

mailto:ahaggerty@watcocompanies.com
mailto:jason.kazmierski@dot.wi.gov
mailto:tmulrooney@watco.com
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9. Public Convenience and Safety.
Revise standard spec 107.8(6) as follows:

Check for and comply with local ordinances governing the hours of operation of construction equipment. Do 
not operate motorized construction equipment from 7:00 PM until the following 7:00 AM, unless prior written 
approval is obtained from the engineer.
stp-107-001 (20060512)

10. Coordination with Businesses and Residents.
The contractor shall arrange and conduct a meeting between the contractor, the department, affected 
residents, local officials and business people to discuss the project schedule of operations including 
vehicular and pedestrian access during construction operations. Hold the first meeting at least one week 
before the start of work under this contract and hold one meeting per month thereafter. The contractor shall 
arrange for a suitable location for meetings that provides reasonable accommodation for public involvement. 
The department will prepare and coordinate publication of the meeting notices and mailings for meetings. 
The contractor shall schedule meetings with at least two weeks’ prior notice to the engineer to allow for these 
notifications.
stp-108-060 (20141107)

11. Erosion Control.
Supplement standard spec 107.20 with the following:

Erosion control best management practices (BMP’s) shown on the plans are at suggested locations. The 
actual locations will be determined by the contractor’s ECIP and by the engineer. Include dust control 
and each dewatering or by-pass (mechanical pumping) operation in the ECIP submittal. The ECIP will 
supplement information shown on the plans and not reproduce it. The ECIP will identify how to implement 
the project’s erosion control plan. ECIP will demonstrate timely and diligently staged operations, continuing all 
construction operations methodically from the initial removals and topsoil stripping operations through the 
subsequent grading, paving, re-application of top soil, and restoration of permanent vegetation to minimize the 
period of exposure to possible erosion.

This project does not fall under the provisions of TRANS 401. The project falls under the provisions of 
chapters NR 151 and NR 216, Wis. Adm. Code, and the conditions of WPDES Permit No. WI-S067831-6. 
Provide the ECIP 14 days prior to the pre-construction meeting. Provide 1 copy of the ECIP to the 
department. Do not implement the ECIP without department approval and perform all work conforming to the 
approved ECIP.

Maintain Erosion Control BMP’s until permanent vegetation is established or until the engineer determines 
that the BMP is no longer required.

Stockpile excess materials or spoils on upland areas away from wetlands, floodplains, and waterways. 
Immediately install perimeter silt fence protection around stockpiles. If stockpiled materials will be left for 
more than 14 days, install temporary seed or other temporary erosion control measures the engineer orders.

Re-apply topsoil on graded areas, as the engineer directs, immediately after the grading is completed within 
those areas. Seed, fertilize, and mulch/erosion mat top-soiled areas, as the engineer directs, within 5 days 
after placement of topsoil. If graded areas are left not completed and exposed for more than 14 days, seed 
those areas with temporary seed and mulch.

Dewatering (Mechanical Pumping) for Bypass Water (sediment-free) Operations
If dewatering bypass operations are required from one pipe structure to another downstream pipe structure 
or from the upstream to downstream end of a culvert and the bypass flow is not transporting sediments 
(sand, silt, and clay particles) from a tributary work site area, bypass pumping operations will be allowed 
provided that the department has been made aware of and approves operation. When pumping bypass 
flows, the discharge location will need to be stable and not produce any erosion from the discharge velocity 
that would cause release of sediment downstream. Dewatering is considered incidental to the contract.
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Dewatering (Mechanical Pumping) for Treatment Water (sediment-laden) Operations
If dewatering operations require pumping of water containing sediments (sand, silt, and clay particles), the 
discharge will not be allowed to leave the work site or discharge to a storm water conveyance system without 
sediment removal treatment. Do not allow any excavation for; structures, utilities, grading, maintaining 
drainage that requires dewatering (mechanical pumping) of water containing sediments (sand, silt, and clay 
particles) to leave the work site or discharge to a storm water conveyance system without sediment removal 
treatment.

Prior to each dewatering operation, submit to the department a separate ECIP amendment for sediment 
removal. Guidance on dewatering can be found on the Wisconsin DNR website located in the Storm Water 
Construction Technical Standards, Dewatering Code #1061, 

http://dnr.wi.gov/topic/stormwater/standards/const_standards.html.

Include reasoning, location, and schedule duration proposed for each operation. Per Code 1061, include all 
selection criteria:  site assessment, dewatering practice selection, calculations, plans, specifications, 
operations, maintenance, and location of proposed treated water discharge. Provide a stabilized discharge 
area. If directing discharge towards or into an inlet structure, provide additional inlet protection for back-up 
protection. Dewatering is considered incidental to the contract.

Maintaining Drainage
Maintain drainage at and through worksite during construction conforming to standard spec 107.20, 
204.3.2.1(3), 205.3.3 and 520.3.1(2). Use existing storm sewers, existing culvert pipes, existing drainage 
channels, temporary culvert pipes, or temporary drainage channels to maintain existing surface and 
pipe drainage. Pumps may be required to drain the surface, pipe, and structure discharges during 
construction. Costs for furnishing, operating, and maintaining the pumps is considered incidental to the 
contract.

12. Construction Trenches.
Upon completion of each work day and when work is not in progress, plate all trenches within the roadway 
resulting from sewer installations or similar construction activities, which are not fully backfilled, with steel 
plates suitable for carrying a vehicle as directed by the engineer. The plating shall be in addition to the 
barricades and traffic control devices required for lane closure or traffic control. Plating is incidental to the 
item of work that caused the need for plating.

13. Notice to Contractor – Signal equipment lead time.
The contractor is notified that some of the traffic signal equipment required for this project may have a long 
team time for delivery. The contractor shall plan their schedule of operations accordingly.

14. Notice to Contractor – Coordination with Other Projects.
The contractor is notified that the following projects may be under construction concurrently with the work 
under this contract. Coordinate construction, activities, detours, traffic control sign placement, and traffic 
control operations with these projects. All coordination is incidental to the project.

WisDOT IH 43 N-S project may be ongoing during the duration of this project. Coordinate with this project to 
ensure traffic is maintained at all times on the detour route and per the applicable traffic control plans. 
Expediate the construction of the westbound right-turn lane on W. Good Hope Rd. (CTH PP) in Stage 1 so 
Stage 1B can be utilized for detours associated with the IH 43 N-S project. No additional payment will be 
made for this coordination. 

Project contact for the WisDOT Project IH 43 N-S
Ken Kiepczynski
WisDOT Construction Project Manager
(414) 659-3055
Kenneth.Kiepczynski@dot.wi.gov

http://dnr.wi.gov/topic/stormwater/standards/const_standards.html
mailto:Kenneth.Kiepczynski@dot.wi.gov
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WisDOT Project 1229-04-77 Green Bay Road Intersection with Range Line Road may be ongoing during the 
duration of this project. Coordinate with this project to ensure traffic is maintained at all times on the detour 
route and per the applicable traffic control plans. No additional payment will be made for this coordination. 

Project contact for the WisDOT Project 1229-04-77
Ken Kiepczynski
WisDOT Construction Project Manager
(414) 659-3055
Kenneth.Kiepczynski@dot.wi.gov

WisDOT Project 2270-04-70 STH 57 may be ongoing during the duration of this project. Coordinate with this 
project to ensure traffic is maintained at all times on the detour route and per the applicable traffic control 
plans. No additional payment will be made for this coordination. 

Project contact for the WisDOT Project 2270-04-70
Kurt Flierl
WisDOT Construction Project Manager
(414) 750-3085
Kurt.Flierl@dot.wi.gov

WisDOT Project 2565-07-70 Green Bay Road may be ongoing during the duration of this project. Coordinate 
with this project to ensure traffic is maintained at all times on the detour route and per the applicable traffic 
control plans. No additional payment will be made for this coordination. 

Project contact for the WisDOT Project 2565-07-70
Kurt Flierl
WisDOT Construction Project Manager
(414) 750-3085
Kurt.Flierl@dot.wi.gov

15. Notice to Contractor – City of Glendale Street Signs.
The City of Glendale requires a notice of fourteen calendar days prior to needing City of Glendale Street 
signs removed and reinstalled by city forces. 

Street signs are located in the eastern, western, and southern medians mounted on signal poles.

No additional payment will be made for this coordination. 

The City of Glendale contact person for street sign removal and reinstallation is Charlie Imig, 
(414) 228-1710.

16. Notice to Contractor – City of Glendale Garbage and Recycling Services.
The City of Glendale requires the garbage/recycling services be maintained for the duration of the project. 
Coordinate construction operations with Glendale’s garbage/recycling provider GFL. Contact person is 
Donny Rowan, Operations Manager, (262) 971-1398, donny.rowan@gflenv.com.

17. Removing Traffic Signals CTH PP & STH 57, Item 204.9060.S.01.
A  Description
This special provision describes Removing Traffic Signals CTH PP & STH 57 conforming to standard spec 
204. Specific removal items are noted on the plans, removing concrete bases and removing pull boxes are 
covered under separate removal items.

B  (Vacant)

mailto:Kenneth.Kiepczynski@dot.wi.gov
mailto:Kurt.Flierl@dot.wi.gov
mailto:Kurt.Flierl@dot.wi.gov
mailto:donny.rowan@gflenv.com
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C  Construction
Arrange for de-energizing of any traffic signals with the local electrical utility after receiving approval from the 
engineer that existing traffic signals can be removed.  

Notify the department’s Electrical Field Unit at (414) 266-1170 at least five working days prior to the removal 
of the traffic signals. Complete the removal work as soon as possible following shut down of this equipment.

The department assumes that all equipment is in good condition and in working order prior to the 
contractor’s removal operation.  Prior to removal, inspect and provide a list of any damaged or non-working 
traffic signal equipment to the engineer.  Any equipment not identified as damaged or not working, prior to 
removal, will be replaced by the contractor at no cost to the department.

Remove all standards and poles per plan from their concrete footings and disassemble out of traffic.  
Remove the transformer bases from each pole.  Remove the signal heads, emergency vehicle preemption 
heads (evp), mast arms, luminaires, wiring/cabling, and traffic signal mounting devices from each signal 
standard, arm or pole.  Ensure that all access hand hole doors and all associated hardware remain intact.  
Dispose of the underground signal cable, internal wires and street lighting cable off the state right of way.  
Deliver the remaining materials to the West Allis Electrical Service Facility at 935 South 60th Street, West 
Allis, Milwaukee County.  Contact the department’s Electrical Field Unit at (414) 266-1170 at least five 
working days prior to delivery to make arrangements.

DOT forces shall remove the signal cabinet from the footing.  The signal cabinet and associated signal 
cabinet equipment will be removed from the site by DOT forces and will remain the property of the 
department.

D  Measurement
The department will measure Removing Traffic Signals CTH PP & STH 57 as a single unit for each 
intersection, acceptably completed.

E  Payment
Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S.01 Removing Traffic Signals CTH PP & STH 57 EACH

18. Removing Loop Detector Wire and Lead-in Cable, CTH PP & STH 57, Item 204.9060.S.02.
A  Description
This special provision describes Removing Loop Detector Wire and Lead-in Cable conforming to standard 
spec 204. Specific removal items are noted on the plans, removing concrete bases and removing pull boxes 
are covered under separate removal items.

B  (Vacant)
C  Construction
Notify the department’s Electrical Field Unit at (414) 266-1170 at least five working days prior to the removal 
of the loop detector wire and lead-in cable.

Remove and dispose of detector lead-in cable including loop wire for abandoned loops off the right of way.

D  Measurement
The department will measure Removing Loop Detector Wire and Lead-in Cable as a single unit for each 
intersection, acceptably completed.

E  Payment
Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S.02 Removing Loop Detector Wire and Lead in Cable EACH
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19. Adjusting Manhole Covers, Item 611.8110.
This special provision describes adjusting manhole covers conforming to standard spec 611 as modified in 
this special provision.

Supplement standard spec 611.3.7 with the following:

Set the manhole frames so that they comply with the surface requirements of standard spec 450.3.2.9. 
At the completion of the paving, a 6-foot straightedge shall be placed over the centerline of each manhole 
frame parallel to the direction of traffic. A measurement shall be made at each side of the frame. The two 
measurements shall be averaged. If this average is greater than 5/8 inches, reset the manhole frame to the 
correct plane and elevation. If this average is 5/8 inches or less but greater than 3/8 inches, the manhole 
frame shall be allowed to remain in place but shall be paid for at 50 percent of the contract unit price.

If the manhole frame is higher than the adjacent pavement, the two measurements shall be made at each 
end of the straightedge. These two measurements shall be averaged. The same criteria for acceptance and 
payment as above, shall apply.

20. Cover Plates Temporary, Item 611.8120.S.
A  Description
This special provision describes providing and removing steel plates to cover and support asphaltic 
pavement and traffic loading at manholes, inlets and similar structures during milling and paving operations.

B  Materials
Provide a 0.25 inch minimum thickness steel plate that extends to the outside edge of the existing masonry.

C  (Vacant)
D  Measurement
The department will measure Cover Plates Temporary as each individual unit, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
611.8120.S Cover Plates Temporary EACH

Payment is full compensation for furnishing, installing, and removing the cover plates.

The steel plates shall become the property of the contractor when no longer needed in the contract work.
stp-611-006 (20151210)

21. Maintenance and Repair of Haul Roads, Item 618.0100.
This work shall be according to the requirements of standard spec 618, except as hereinafter modified.

Prior to beginning work, the contractor shall indicate to the engineer haul roads they intend to use. Prior to 
and after completion of hauling operations, haul roads shall be logged and videotaped by a committee 
comprised of representatives from the owner, contractor, department, and engineer. This is incidental to the 
bid item Maintenance and Repair of Haul Roads. If prior notification and inspection is not completed, 
payment of the item will not be made.

Revise the second sentence of standard spec 618.1 to read as follows:

Public roads and streets are limited to those not a part of the State Trunk Highway System or County Trunk 
Highway System and from now on called haul roads.



2565-02-71 18 of 37

22. Topsoil.
Replace standard spec 625.2 (1) with the following:

(1) Topsoil consists of loam, sandy loam, silt loam, silty clay loam, or clay loam humus-bearing soils adapted to 
sustain plant life, and ensure the topsoil consists of the following:

*Organic matter determined by loss on ignition test of samples oven dried to constant weight at 212 F (100 C).

Add the following to standard spec 625.2:

(3)  Furnish material that is free from large roots, sticks, weeds, brush, stones, litter, and waste products.

(4)  Do not furnish surface soils from ditch bottoms, drained ponds, and eroded areas, or soils which are 
supporting growth of NR 40 listed plants and noxious weeds or other undesirable vegetation.

Replace standard spec 625.3.3 (3) with the following: 

(3)  Ensure that for the upper 2 inches, 100 percent of the material passes a one-inch sieve and at least 90 
percent passes the No. 10 sieve. 
SER-625-001 (20221007)

23. Seeding.
Replace standard spec 630.3.5 (1) with the following:

(1)  Use the following sowing rate for seeds in pounds per 1000 square feet:
- No. 10 at 3 pounds
- No. 20 at 5 pounds
- No. 30 at 5 pounds
- No. 40 at 5 pounds
- No. 60 at an equivalent seeding rate of 1.5 pounds[1]
- No. 70 or 70A at 0.4 pounds
- No. 75 at an equivalent seeding rate of 0.7 pounds[1]
- No. 80 at an equivalent seeding rate of 0.8 pounds[1]
- Temporary seeding at 3 pounds
- Nurse crop seeding at 2 pounds

[1] Determine the actual seeding rate by multiplying the equivalent seeding rate by the sum of the unadjusted and 
adjusted percentages of the various species in the seed mixtures as sown.

SER-630-002 (20221013)

24. Traffic Control.
Supplement standard spec 643.3.1 with the following:

Provide the Milwaukee County Sheriff's Department, the Wisconsin State Patrol, City of Milwaukee Police 
Department, City of Glendale Police Department, and the engineer a current telephone number with which 
the contractor or his representative can be contacted during non-working hours in the event a safety hazard 
develops.

Topsoil Requirements Minimum Range Maximum Range

pH 6.0 8.0

Organic Matter* 5% 20%

Clay 5% 30%

Silt 10% 70%

Sand 10% 70%
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Do not park or store equipment, contractor’s and personal vehicles or construction materials within the clear 
zone or on any roadway carrying traffic during working and non-working hours except at locations and 
periods of time approved by the engineer.

Do not permit construction or personnel equipment or vehicles to directly cross the live traffic lanes of 
W. Good Hope Road (CTH PP) or N. Green Bay Avenue (STH 57). Yield to all through traffic at all locations. 
Equip all vehicles or equipment operating in the live traffic lanes with a hazard identification beam (flashing 
yellow signal light) that is visible from 360 degrees. Operate the flashing yellow beam only when merging or 
exiting live traffic lanes or when parked or operating on shoulders, except when parked behind barrier wall. 
Do not park personal vehicles within the access control limits of the freeway. Do not cross live traffic lanes of 
W. Good Hope Road (CTH PP) or N. Green Bay Avenue (STH 57) with equipment or vehicles.

Obtain prior approval from the engineer for the locations of egress or ingress for construction vehicles to 
prosecute the work.

Do not disturb, remove or obliterate any traffic control signs, advisory signs, sand barrel array, shoulder 
delineators or beam guard in place along the traveled roadways without the approval of the engineer.

Ensure that Flagging operations conform to standard spec 104.6.1.(4) and chapter 6E of the WMUTCD.

Replace standard spec 643.3.1.(7) with the following:

Provide equipment, forces, and materials to promptly restore any traffic control devices or pavement 
markings damaged or disturbed within 2 hours of being contacted.
SER-643-001 (20170808)

25. Traffic Control, Item 643.5000.
Add the following to standard spec 643.2.1:

Install and maintain all traffic control devices throughout the duration of the project. Sufficient quantities have 
been included for all traffic control described in the “Prosecution and Progress” article of these special 
provisions and the pertinent plans and miscellaneous quantities. Any additional traffic control necessary for 
additional traffic switches completed for the contractor’s convenience will not be paid for under this contract.

26. Install Conduit Into Existing Item, Item 652.0700.S.

A  Description
This special provision describes installing proposed conduit into an existing manhole, pull box, junction box, 
communication vault, or other structure.

B  Materials
Use nonmetallic conduit as provided and paid for under other items in this contract. Furnish backfill material, 
topsoil, fertilizer, seed, and mulch conforming to the standard spec.

C  Construction
Expose the outside of the existing structure without disturbing existing conduits or cabling. Drill the 
appropriate-sized hole for entering conduits at a location within the structure without disturbing the existing 
cabling and without hindering the installation of new cabling within the installed conduit. Fill void area 
between the drilled hole and conduit with an engineer-approved filling material to protect against conduit 
movement and entry of fill material into the structure. Tamp backfill into place.

D  Measurement
The department will measure Install Conduit Into Existing System by the unit, acceptably installed. Up to five 
conduits entering a structure per entry point into the existing structure will be considered a single unit. 
Conduits in excess of five, or conduits entering at significantly different entry points into the existing pull box, 
manhole, or junction box will constitute multiple units of payment.
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
652.0700.S Install Conduit Into Existing Item EACH

Payment is full compensation for excavating, drilling holes; furnishing and installing all materials, including 
bricks, coarse aggregate, sand, bedding, and backfill; for excavating and backfilling; and for furnishing and 
placing topsoil, fertilizer, seed, and mulch in disturbed areas; for properly disposing of surplus materials; and 
for making inspections.
stp-652-070 (20100709)

27. Traffic Signal Faces & Pedestrian Signal Face 16-Inch.
Append standard spec 658.3(5) with the following:

(5) Connect all ungrounded conductors with wire nuts in the appropriate sections of the signal heads. 
Connect the neutral conductors to the terminal strip. Be certain to twist wires prior to installing the wire nuts. 
All wire nuts must be installed facing up to prevent the entrance of water.

All pedestrian signal faces shall omit the required egg crate visor and shall be replaced with a hood visor.

28. Temporary Traffic Signal for Intersection STH 57 & CTH PP
Replace standard spec 661.2.1 (1) with the following:

(1) Furnish control cabinet and control equipment. The department will supply, maintain, and install a signal 
controller, cellular modem, and ethernet switch to establish remote communication to the signal controller. 
The cabinet must be equipped with a 6-circuit Isotel independent of the GFI receptacles. Provide a cabinet 
with a Corbin #2 door lock and an access door that allows placing the controller in emergency flash. Provide 
keys to the access door to the engineer and law enforcement agencies as required. Also provide a manual 
control accessible by the police. Test traffic signal control cabinets before installation. The department will 
provide the signal controller with the initial traffic signal timing, and the department will be responsible for all 
subsequent signal timing changes.

Replace standard spec 661.2.1 (3) with the following:

(3) The department has initiated the installation of the temporary electrical service with the electrical utility as 
it pertains to the service application and site sketch at the intersection of STH 57 and CTH PP (Good Hope 
Rd) to expedite the process. Contact Parwinder Virk at (262) 548-6717 to coordinate the temporary electrical 
service. The department will pay for all installation and Energy Costs associated with the operation of the 
Temporary Traffic Signal. It is the contractor’s responsibility to contact the electrical utility as it pertains to the 
affidavit and site ready card to arrange timely installation of the temporary service. If the control cabinet is 
not mounted on the electrical service pole, add a second electrical service disconnect to the outside of the 
control cabinet for the convenience of emergency personnel.

Furnish and install a generator to operate the temporary traffic signals for the times required to switch the 
existing permanent traffic signal over to the temporary traffic signal and for the time required to switch the 
temporary traffic signal back over to the permanent traffic signal. 

Contact the local electrical utility at least four days prior to making the switch from the Temporary Traffic 
Signal to the new Permanent Traffic Signal. 

Append standard spec 661.2.1 (6) with the following:

(6) Control equipment or controller equipment is defined as anything inside the control cabinet excluding the 
department furnished signal controller, cellular modem, and ethernet switch. 

Replace standard spec 661.3.1 (2) with the following:

(2) Request a signal inspection of the completed temporary traffic signal installation to the engineer at least 
five working days prior to the time of the requested inspection. Notify the SE Region Electrical Field Unit at 
(414) 266-1170 to coordinate the inspection. The SE Region electrical personnel will perform the inspection. 
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Append standard spec 661.3.1.4 (4) with the following:

(4) Arrange for every other week inspections with the engineer to check the height of the span wire above 
the roadways to ensure that the bottom of the traffic signal heads remain within the minimum and maximum 
heights allowed above the roadway. Make all height adjustments within 1-hour of an inspection indicating 
that adjustments are required. Notify the engineer in writing upon completion of all necessary adjustments. 
Maintain a written log to properly document the date of each every other week inspection, the heights above 
the roadway, the roadway clearance after adjustments have been made, and acceptance by the engineer. 
Provide all documentation related to the every other week span wire height checks as well as all records 
related to maintenance performed on the temporary traffic signal installations to the engineer.

Replace standard spec 661.3.2.6 (2) with the following:

(2) Upon acceptance of new signal and completion of work, the department will switch control of the 
intersection over to the permanent cabinet installation. Remove signal cable and wires, wood poles, wood 
posts, control cabinet, control equipment, and incidental materials. Upon deactivation of the controller, call 
the electrical utility immediately for the temporary electrical service disconnect. The department shall remove 
the signal controller, cellular modem, and ethernet switch. 

Replace standard spec 661.3.2.7 (2) with the following:

(2) Respond within one hour of notification to provide corrective action to any emergency such as but not 
limited to knockdowns, signal cable problems, and controller equipment failures. If equipment becomes 
damaged or faulty beyond repair, replace it within one working day. In order to fulfill this requirement, 
maintain, in stock, sufficient materials and equipment to provide repairs. Replace the traffic signal control 
equipment including the cabinet and cabinet accessories within 4 hours. If the outcome of the response 
identifies damage to the department furnished signal controller, notify the Traffic Management Center at 
(800) 375-7302 who will then dispatch the SE Region Electrical Field Unit  

Replace standard spec 661.5 (2) with the following:

(2) Payment for the Temporary Traffic Signals for Intersections bid item is full compensation for providing, 
maintaining, and repairing the complete temporary installation, and for removal. Payment also includes the 
following:

1. Furnishing and installing replacement equipment.

2. The cost of delivery and pick-up of the cabinet assemblies.

Payment is full compensation for drilling holes; furnishing and installing all materials, including bricks, and 
coarse aggregate; for excavation, bedding, and backfilling, including any sand or other required materials; 
furnishing and placing topsoil, fertilizer, seed, and mulch in disturbed areas; for properly disposing of surplus 
materials; for making inspections; for cleaning up and properly disposing of waste; and for furnishing all 
labor, tools, equipment, and incidentals necessary to complete the work.

29. Backfill Slurry, Item SPV.0035.01.
A  Description
This special provision describes furnishing and placing Backfill Slurry. Conform to standard spec 209 except 
as follows.

B  Materials
Replace standard spec 209.2.2 with the following:

(1) Use aggregates that conform to the gradation conforming to standard spec 501.2.5.3 for fine aggregate 
and for Size No. 1 in standard spec 501.2.5.4. Provide aggregates in the same proportion by weight as 
for Grade A concrete as in standard spec 501.3.2.2. Weigh aggregates at a batch plant suitable for 
batching concrete masonry. Mix and deliver to the project site using a truck mixer. Add enough water 
meeting the requirements of standard spec 501.2.4 to enable the mixture to flow readily.
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C  Construction
Replace standard spec 209.3 with the following:

Discharge from the truck in a manner to prevent segregation. Completely fill excavation in a single operation. 
Consolidation or compaction effort will not be required. Twelve hours shall elapse before paving over the 
backfill.

D  Measurement
Replace standard spec 209.4 with the following:

The department will measure Backfill Slurry in volume by the cubic yard of material placed, acceptably 
completed. Such volume shall be computed from actual measurements of the dimensions of the area to be 
backfilled. In irregular or inaccessible areas, the engineer may allow volume to be determined by other 
appropriate methods.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0035.01 Backfill Slurry CY

Payment is full compensation conforming to standard spec 209.5.(2) and 209.5.(5).
SER-209-001 (20161208)

30. Remove and Reinstall Mailboxes, Item SPV.0060.01.
A  Description
This special provision describes removing and re-installing existing mailboxes and posts at the direction of the 
engineer. 

Where posts in the opinion of the engineer are not salvageable, new posts may be provided and installed. 

B  (Vacant)
C  Construction
Maintain access to the existing mailboxes for postal deliveries and residential pick up where possible.

Where geometric changes to the roadway require that the mailboxes be relocated, document conditions of the 
existing mailbox, post and newspaper box (if applicable). Carefully remove each affected mailbox and post. 
Store each mailbox and post in a safe, temporary location during construction.

At the end of the stage, re-install the mailboxes as close as possible to the original location or a location 
determined by the engineer. Re-install mailboxes in compliance with regulations of the U. S. Postal Service 
(USPS).

The mailboxes shall be constructed per USPS guidelines:

 The bottom of the mailbox shall be 41" to 45" from the road surface.

 The mailbox shall be placed 6" to 8" from the back of the curb or 24" from the paved shoulder edge.

 The house address (road and numbers) shall be labeled on the mailbox.

Replace the original post, mailbox, and/or newspaper box (if applicable) with a similar item if any construction-
related damage occurs, at no expense to the department. Install a new post if in the opinion of the engineer, 
and agreed upon by the contractor, the existing post is not salvageable.

D  Measurement
The department will measure Remove and Reinstall Mailboxes by each location, acceptably completed. A 
location is defined as all boxes, for a single address, affixed to an individual post. That is if a mailbox and 
newspaper box are affixed to one post, this will be measured and paid as one item. If more than one mailbox 
for different addresses are affixed to one post, then the department will measure this as two items.
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Remove and Reinstall Mailboxes EACH

Payment is full compensation for removing and temporarily storing the original post, mailbox, and/or 
newspaper box (if applicable), and for installing the mailbox in the new location. 

The department will pay separately for new posts under the item Replacement Mailbox Posts & Hardware if 
a new post is required and agreed to by the engineer.

31. Temporary Mailboxes, Item SPV.0060.02.
A  Description
This special provision describes furnishing and installing temporary mailboxes at a location directed by the 
engineer.
B  Materials
Furnish U.S. Postal Service (USPS)-approved mailboxes mounted on temporary supports that are at the 
correct dimensions for vehicle delivery. The mailbox cluster must be movable.

Where the mailbox location is accompanied by a newspaper receptacle, provide a similar temporary 
receptacle at the corresponding location.

C  Construction
Prior to each stage of construction, the engineer will determine which mailboxes will be temporarily relocated 
due to construction activities. Prepare a temporary support in a single location (per stage) as directed by the 
engineer for mounting of the temporary mailboxes.

Construct the temporary support to resist wind loads and remain accessible throughout the duration of the 
project.

The mailboxes shall be constructed per USPS guidelines:

 The bottom of the mailbox shall be 41" to 45" from the road surface.
 The mailbox shall be placed 6" to 8" from the back of the curb or 24" from the paved shoulder 

edge.
 The house address (road and numbers) shall be labeled on the mailbox.

D  Measurement
The department will measure Temporary Mailboxes by each location, acceptably completed. A location is 
defined as all boxes, for a single address, affixed to an individual post. That is if a mailbox and newspaper 
box are affixed to one post, this will be measured and paid as one item. If more than one mailbox for different 
addresses are affixed to one post, then the department will measure this as two items.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Temporary Mailboxes EACH

Payment is full compensation for furnishing and installing the temporary mailboxes at each staged location; 
for furnishing and installing all devices and materials necessary to erect mailboxes, and for removal and 
disposal.

32. Replacement Mailbox Posts & Hardware, Item SPV.0060.03.
A  Description
This special provision describes removing the existing mailbox from the existing damaged post and placing it 
on a new pine, pressure treated post at the direction of the engineer.
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B  Materials
The replacement mailbox posts shall conform to standard spec 507.2 and have a cross section of 4”x4”. 
Provide a sample of the post to the engineer for approval.

C  Construction
Dispose of the existing post. Replace the post and install the mailbox and newspaper box (if applicable) on 
the new Pine pressure treated post.

D  Measurement
The department will measure Replacement Mailbox Posts & Hardware by each assembly, acceptably 
completed. 

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.03 Replacement Mailbox Posts & Hardware EACH

Payment is full compensation for providing the new pine pressure treated posts, removing the existing 
fixtures from existing posts, installing the fixtures on new pine pressure treated posts, all mounting hardware, 
and disposal of damaged posts.

The department will pay separately for the reinstallation of the post under Remove and Reinstall Mailboxes.

33. Emergency Vehicle Preemption System, Item SPV.0060.04.
A  Description
This special provision describes furnishing and installing an Emergency Vehicle Preemption (EVP) System 
at a single intersection, as shown on the plans and as hereinafter provided.

B  Materials
The Emergency Vehicle Preemption System shall include Opticom discriminator card Model 764, Model 711 
detectors and confirmation beacons for each direction shown on the plans. This equipment shall be 
furnished and installed by the contractor. The discriminator shall be mounted in a card rack included as part 
of the signal cabinet.

C  Construction
Detectors shall be mounted on the mast arms as shown on the plans. The traffic signal mast arms shall be 
drilled and tapped to accommodate the mounting of the detector units as shown in the plans. The installation 
method shall be approved by the engineer.

In the event, at installation, a noticeable obstruction is present in line with the detector, notify the engineer 
before installation. 

Unless otherwise directed by the engineer, the detector shield tube shall be installed with the drain hole at 
the bottom and the detector shall be installed with splice compartment at the bottom.

There shall be NO detector cable splices from the detector assembly to the controller terminations. At each 
pull box a minimum of 20 feet of extra cable shall be coiled.

The EVP detector cables shall be routed to the controller. Each lead shall be appropriately marked as to 
which direction it is associated.

The EVP as specified and shown in the plans shall be complete in place, tested, and in full operation.

D  Measurement
The department will measure Emergency Vehicle Preemption System by the each, acceptably completed 
per intersection.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.04 Emergency Vehicle Preemption System E
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Payment is full compensation for furnishing and installing all equipment, cabling, necessary additional items, 
testing and setting up the system.

34. Exposing Existing Infrastructure Unpaved Area, Item SPV.0060.05.
A  Description
This work includes locating and exposing existing infrastructure in unpaved areas as directed by the 
engineer. The contractor shall be responsible for compliance with s.182.0175 (2), Stats., with respect to 
precautions to be taken to avoid and prevent damage to utility facilities. The location of existing utilities and 
infrastructure needed to complete the contract work shall be addressed independent of this provision. 
Conform to Wisconsin State Statute 182.0175 (2) and Wisconsin Administrative code Trans 220. The work 
includes exposing existing infrastructure, including utilities, under unpaved surfaces and providing both 
lateral and depth measurements for use in determining potential infrastructure conflict solutions, and 
backfilling.

B  Materials
Topsoil, fertilizer, mulch, seed, and sod shall conform to standard spec 625, 627, 629, 630, 631, 
respectively.

C  Construction
C.1 General
The location of existing utilities and infrastructure needed to complete the contract work shall be addressed 
independent of this provision. This item will only be used as determined by the department for unique 
locations as directed by the engineer. It does not remove the contractor’s obligation to locate utilities as 
specified by Wisconsin Administrative code Trans 220 and Wisconsin State Statute 182.0175. The engineer 
will direct all exposing existing infrastructure in writing. Coordinate infrastructure exposures with the engineer 
and notify the infrastructure owner or their agents of this work two working days in advance so that they may 
be present when the work commences.

C.2 Excavation
Remove all unpaved surfaces at locations where the existing infrastructure is being exposed. Maintain 
drainage at all times according to standard spec 205.3.3. Take precautions, including temporary shoring, in 
order to prevent any undermining of the existing roadway. Perform work according to all applicable laws, 
ordinances, rules, regulations, and OSHA standards.

Expose all infrastructure locations within a given location to a minimum depth of 18-inches below the bottom 
of each infrastructure. Excavate in a manner that protects the integrity of the infrastructure and prevents any 
damage to wrappings or protective coatings such as by any mechanical method or hand digging. Notify the 
infrastructure owner promptly if damage or interruption of service occurs. Repair all damage caused to such 
infrastructure resulting from negligence or carelessness at own expense.

The infrastructure location shall remain exposed and available for visual inspection until the completion of all 
work in each location. If the infrastructure shall remain exposed overnight or for prolonged periods of time, 
protect the location with traffic-rated steel plating, safety barriers, and all necessary traffic control devices 
that may be required under applicable standards or as directed by the engineer.

C.3 Backfilling
Upon completion of the infrastructure exposure, restore the location in kind to its original condition. Fill the 
trench with backfill slurry, place 6-inches of topsoil, fertilizer, mulch, seed, or sod. Alternate restoration 
methods may be used upon written approval from the engineer.

C.4 Documentation
Take all lateral and depth measurements in US feet and tenths thereof. Identify horizontal locations of each 
exposed infrastructure with a coordinate northing and easting referenced to the Wisconsin County 
Coordinate System (WCCS), Milwaukee County, NAD 83 (97). Provide vertical elevations for each exposed 
infrastructure and reference to NAVD 88 (91).
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Provide documentation to the engineer and include the coordinates, elevations, and sketches of the 
infrastructure locations tied to known features in the plans. Reference each infrastructure to a proposed 
alignment with a station and offset. Where near a ramp, reference the ramp alignment. Document the size 
and/or diameter, composition, and a description of each infrastructure and the location of the elevation with 
respect to each infrastructure noted. Supply digital photographs of the uncovered infrastructure to the 
engineer in .jpeg format for future reference.

D  Measurement
The department will measure Exposing Existing Infrastructure Unpaved Area as a unit for each location. A 
location may have multiple infrastructures located within the same exposure area. An exposure area will 
include all infrastructures within a 6-foot by 6-foot area. Payment will only be made for one unit regardless of 
the number of infrastructures exposed. The department will measure each location as a single unit of work. If 
the distance from the existing ground elevation, located above the existing infrastructure, to a point 18 inches 
below the exposed infrastructure is greater than 6 feet and less than 12 feet, the department will pay for the 
item as two units of work.

E  Payment
The department will pay for the measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.05 Exposing Existing Infrastructure Unpaved Area EACH

Payment is full compensation for mobilization; for all excavation; for disposing of all materials; for locating all 
infrastructure within each respective location; for providing documentation and photographs of infrastructure 
locations to the engineer; for furnishing all surveying associated with exposing existing infrastructure; for 
furnishing all maintenance of the location during construction; for furnishing all traffic control, safety barriers, 
and steel plating required; for temporary shoring; and for furnishing all finishing items including, but not 
limited to topsoil, fertilizer, mulch, seed, or sod including incidental items to complete the work.

The department will pay separately for Backfill Slurry.

35. Hydro Excavation, Item SPV.0060.06.
A  Description
This special provision describes hydro excavating to install concrete signal bases of any size when approved 
by the engineer.

B  (Vacant)
C  Construction
Excavate using a truck mounted vacuum and high pressure water system designed to be used for this type 
of work. Backfill with materials removed from the excavation. Dispose of excess materials removed from the 
excavation off the public right-of-way in a manner consistent with state and federal regulations.

D  Measurement
The department will measure hydro excavation as each individual signal base installed using hydro 
excavation, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.06 Hydro Excavation EACH

Payment is full compensation for the excavation required to install the traffic signal base; backfilling with 
existing material removed from the excavation; compacting the backfill material; restoring the site; and 
cleanup.

The department will pay separately for removal of existing pavement, concrete curb, gutter, and sidewalk 
necessary to facilitate hydro excavation.

The department will pay separately for replacement pavement, concrete curb, gutter, and sidewalk items.
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36. Vehicular Video Detection System, (4 Cameras), Item SPV.0060.07.
A  Description
This special provision describes furnishing, installing and placing into operation a vehicular video detection 
system (VVDS) as shown on the plans, and as directed by the engineer in the field. 

B  Materials
This specification sets forth the minimum requirements for a system that detects vehicles on a roadway by 
processing video images and providing detection outputs to a traffic signal controller. The materials shall 
also include all brackets, mounting hardware, cable, terminations, interface panels, and all other incidentals 
for the installation of the video detection equipment. This equipment shall meet the NEMA environmental, 
power and surge ratings as set forth in NEMA TS2 specifications.

All video detection equipment, components, and terminations supplied under this item shall be fully 
compatible with Eagle EPAC 300 M51 and Econolite ASC/3 traffic signal controllers. The system architecture 
shall fully support Ethernet networking of system components. All required interface equipment needed for 
transmitting and receiving data and video shall be provided for with the VVDS. 

B.1 Hardware
The machine vision system hardware shall consist of three components: 1) a color, zoom, Machine Vision 
Processor (MVP) sensor 2) a communication interface panel. Additionally, an optional personal computer 
(PC) shall host the server and client applications that are used to program and monitor the system 
components. The real-time performance shall be observed by viewing the video output from the sensor with 
overlaid flashing detectors to indicate the current detection state (on/off). The MVP sensor shall optionally 
store cumulative traffic statistics internally in non-volatile memory for later retrieval and analysis.

The MVP shall communicate to the modular cabinet interface unit via the communications interface panel 
and the software applications using the industry standard TCP/IP network protocol. The MVP shall have a 
built-in, Ethernet-ready, Internet Protocol (IP) address and shall be addressable with no plug in devices or 
converters required. The MVP shall provide standard MPEG-4 streaming digital video. 

The communication interface panel shall provide four sets of three electrical terminations for three wire 
power cables for up to four MVP sensors that may be mounted on a pole or mast arm with a traffic signal 
cabinet or junction box. The communications interface panel shall provide single-point Ethernet connectivity 
via RJ45 connector for communication to and between the modular cabinet interface module and the MVP 
sensors. 

B.2  Machine Vision Processor Sensor
The MVP sensor shall be an integrated imaging color CCD array with zoom lens optics, high-speed, 
dualcore image processing hardware bundled into a sealed enclosure. The CCD array shall be directly 
controlled by the dual-core processor, thus providing high-quality video for detection that has virtually no 
noise to degrade detection performance. It shall be possible to zoom the lens as required for setup and 
operation. It shall provide JPEG video compression as well as standard MPEG-4 digital streaming video with 
flashing detector overlay. The MVP shall provide direct real-time iris and shutter speed control. The MVP 
image sensor shall be equipped with an integrated 10x zoom lens that can be changed using either 
configuration computer software. The digital streaming video output and all data communications shall be 
transmitted over the three-wire power cable.

B.3  Communications Interface Panel
The communications interface panel unit shall provide the hardware and software means for up to 4 MVP 
sensors to communicate real-time detection states and alarms to a local traffic signal controller. The 
communications interface panel shall accept 110/220 VAC, 50/60 Hz power and provide predefined wire 
termination blocks for MVP power connections, a Broadband-over-Power-Line (BPL) transceiver to support 
up to 10MB/s inter-device communications, electrical surge protectors to isolate the modular cabinet 
interface unit and MVP sensors, and shall accept up to 16 phase inputs and shall provide up to 64 detector 
outputs.

The interface panel shall provide power for up to 8 MVP sensors, taking local line voltage 110/220 VAC, 
50/60 Hz and producing 110/220 VAC, 50/60 Hz, at about 30 watts to each MVP sensor. Two ½-amp 
SLO-BLO fuses shall protect the communications interface panel.
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B.5  Functional
The vision sensor shall be able to be programmed with a variety of detector types that perform specific 
functions selectable by software. Detector types shall include stopline detectors capable of providing 
presence of moving vehicle detection based upon phase status and can determine whether a vehicle or 
bicycle is present and place a special call to the controller for bicycles, presence detectors, directional 
presence and input detectors. Additionally, phase green or red shall be displayed. 

The unit shall monitor video contrast and apply video-loss timing parameters to the output by implementing 
minimum, maximum, or user defined fixed time recall for the assigned phase(s). The detector shall be 
capable of having Boolean logic applied to multiple detectors or a minimum number of detectors out of a total 
present, prior to placing a call. 

B.6  Minimum detector requirements
Minimum detector requirements shall include the following:

a. Count detection – provide bi-directional vehicle counts, occupancy, and headway, and provide 
means to output these traffic volume statistics.

b. Speed and classification detection – define vehicle by speed, classification and length, with a 
minimum of 3 different categories for each.

c. Presence detection – indicate presence of a vehicle, stopped vehicle, bicycle or a vehicle traveling in 
the wrong direction.

d. Detector function combination – monitor outputs of multiple detectors via Boolean logic functions.

e. Label display – provide information on the video output and pass input information to other 
detectors.

f. Detector Station – collect and report traffic data gathered over specified time intervals including 1, 5, 
10, 15, 30, 60-minute intervals and per cycle.

g. Incident detection – monitor traffic parameters for conditions that indicate an incident has occurred, 
such as an accident or a stalled vehicle that results in a sudden reduction in roadway capacity or 
throughput.

h. Schedulers – define plans that can be used by other detectors to specify different parameters for 
each time-of-day plan.

i. Contrast Loss detection – monitor the quality of the video image that the vision sensor is processing.

j. Speed Alarm – generate alarm outputs based on user-defined algorithms based on vehicle speed.

B.7  Power
The vision sensor shall operate on 110/220 VAC 50/60 Hz at a maximum of 25 watts. The camera and 
processor electronics shall consume a maximum of 10 watts. The remaining 15 watts shall support an 
enclosure heater.

B.8  Sensor Operations Log
The vision sensor shall maintain a non-volatile operations log, which minimally contains:

a. Revision numbers for the current vision sensor hardware and software components in operation.

b. Title and comments for the detector configuration.

c. Date and time the last detector configuration was downloaded to the vision sensor.

d. Date and time the operation log was last cleared.

e. Date and time communications were opened or closed with the vision sensor.

f. Date and time of last power up.

g. Time stamped, self-diagnosed hardware and software errors that shall aid in system maintenance 
and troubleshooting.
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B.9  Sensor Vehicle Detection Performance
The real time detection performance of the vision sensor shall be optimized by following the guidelines for 
the traffic application including vision sensor mounting location; the number of traffic lanes to monitor; the 
sizing, placement, and orientation of vehicle detectors; traffic approaching and/or departing from the sensor’s 
field of view; and minimizing the effects of lane changing maneuvers.

B.10  Detection Zone Placement
The video detection system shall provide flexible detection zone placement anywhere and at any orientation 
within the field of view of the vision sensor. Preferred detector configurations shall be detection zones placed 
across lanes of traffic for optimal count accuracy, detection zones placed parallel to lanes of traffic for 
optimal presence detection accuracy of moving or stopped vehicles. A single detection zone shall be able to 
replace one or more conventional detector loops connected in series. Detection zones shall be able to be 
overlapped for optimal road coverage. In addition, selective groups of detectors shall be able to be logically 
combined into a single output by using optional delay and extend timing and signal state information. Optimal 
detection shall be achieved when the vision sensor placement provides an unobstructed view of each traffic 
lane where vehicle detection is required. 

B.11  Detection Zone Programming
Placement of detection zones shall be by means of a PC with a Windows 7 or higher operating system, a 
keyboard, and a mouse. The PC monitor shall be able to show the detection zones superimposed on images 
of traffic scenes. The detection zones shall be created by using a mouse to draw detection zones on the PC 
monitor. Using the mouse and keyboard it shall be possible to place, size, and orient detection zones to 
provide optimal road coverage for vehicle detection. It shall be possible to download detector configurations 
from the PC to the MVP sensor and cabinet interface module, to retrieve the detector configuration that is 
currently running in the MVP sensor, and to back up detector configurations by saving them to the PC fixed 
disks or other removable storage media.

The supervisor computer's mouse and keyboard shall be used to edit previously defined detector 
configurations to permit adjustment of the detection zone size and placement, to add detectors for additional 
traffic applications, or to reprogram the MVP sensor for different traffic applications or changes in installation 
site geometry or traffic rerouting.

B.12  Optimal Detection
The video detection system shall provide optimal detection of vehicle passage and presence when the vision 
sensor is mounted 30 ft. or higher above the roadway, the image sensor is adjacent to the desired coverage 
area and the distance to the farthest detection zone locations is not greater than 10 times the mounting 
height of the vision sensor.

The vision sensor shall be able to view either approaching or departing traffic or both in the same field of 
view. The vision sensor, when placed at a mounting height that minimizes vehicle image occlusion and 
equipped with a lens to match the width of the road shall be able to monitor a minimum of 6 traffic lanes 
simultaneously.

B.13  Detection Zone Operation
The vision sensor’s real-time detection operation shall be verifiable through the following means:

a. View the video output of the sensor with any standard video display device (monitor).

b. The video output of the vision sensor (differential twisted pair) shall be capable of selectively 
transmitting:

1. Camera video only.

2. Analog video overlaid with the current real-time detection state of each detector.

3. Camera video with overlaid, scaled crosshairs that are used for aiming the sensor 
(during installation).

4. Individual detectors shall have the option of being hidden.

c. Electrically monitor assigned contact closure pinouts from a detector port master such as a 
detector rack interface card. Each pin of an interface card shall have one associated LED output 
to reflect its output state.
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d. View the associated output LED state on the detector port master:

1. An LED shall be ON when its assigned detector output or signal controller phase input is 
on.

2. An LED shall be OFF when its assigned detector or signal controller input is off.

B.14  Count Detection Performance
Using a vision sensor installed within the optimal viewing specifications described above for count station 
traffic applications the system shall be able to accurately count vehicles with at least 96% accuracy under 
normal operating conditions (day and night) and at least 93% accuracy under adverse conditions. Adverse 
conditions are combinations of weather and lighting conditions that result from shadows, fog, rain, snow, etc. 
The data shall be optionally stored internally in non-volatile memory for later retrieval and analysis.

B.15  Demand Presence Detection Performance
Using a vision sensor installed within the optimal viewing specifications described above for intersection 
control applications the system shall be able to accurately provide demand presence detection. The demand 
presence accuracy shall be based on the ability to enable a protected turning movement on an intersection 
stop line, when a demand exists. 

The probability of not detecting a vehicle for demand presence shall be less than 1% error under all 
operating conditions. In the presence of adverse conditions, the vision sensor shall minimize extraneous 
(false) protected movement calls to less than 7%.

B.16  Speed Detection Performance
The vision sensor shall accurately measure average (arithmetic mean) speed of multiple vehicles with more 
than 98% accuracy under all operating conditions for approaching and departing traffic. The average speed 
measurement shall include more than 10 vehicles in the sample to ensure statistical significance. Optimal 
speed detection performance requires the sensor location to follow the specifications described above for 
count station traffic applications with the exception that the sensor must be higher than 40 feet. The vision 
sensor shall accurately measure individual vehicle speeds with more than 95% accuracy under all operating 
conditions for vehicles approaching the sensor (viewing the rear end of the vehicles). These specifications 
shall apply to vehicles that travel through both the count and speed detector pair and shall not include partial 
detection situations created by lane changing maneuvers.

C  Construction
The Vehicular Video Detection System shall be installed by supplier factory-certified installers and as 
recommended by the supplier and documented in installation materials provided by the supplier.

On monotube poles located in the terrace place the camera on a riser bracket between the furthest and 
middle signal heads on the arm and feed the wire through a hole drilled on the bottom of the arm. On a 
monotube poles located in the median place the camera bracket directly on the side of the pole facing traffic 
between the luminaire arm mounting points and feed the wire through the top cap of the pole and secure 
using cable ties. In both cases provide a drip loop.

C.1  Sensor Electrical
The video output of the vision sensor shall be isolated from earth ground. All video connections from the 
sensor to the interface panel shall also be isolated from earth ground. The video output communication, and 
power stages of the sensor shall include transient protection to prevent damage to the sensor due to voltage 
transients occurring on the cable leading from the vision sensor to other field terminations. The vision sensor 
shall have passed requirements for and received the CE mark. The power to the sensor shall be fused in the 
controller cabinet. Cable used between the vision sensor and the traffic control cabinet interface shall be a 
continuous unbroken run. This cable shall follow all local electrical codes, and be suitable for installation in 
conduit or overhead with appropriate span wire.

C.2  Auxiliary Equipment
The system shall be supplied with a color 10.4-inch LCD monitor to display a camera field of view with 
detection areas overlaid. The monitor shall have a contrast ratio of 300:1 and shall have a minimum 
resolution of 640 x 480. This monitor shall include sufficient cable and terminals to either be used in the 
controller cabinet or from within the engineer or technician’s vehicle. All camera field-of-view displays shall 
also be viewable in real time with the use of a laptop computer connected to the video detection system.
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C.3  Training and Support
The supplier of the video detection system shall provide two days of training to maintenance and engineering 
personnel in the operation, setup, and maintenance of the video detection system.

The supplier shall maintain an ongoing program of technical support for the video detection system. This 
technical support shall be available via telephone, or via personnel sent to the installation site upon 
placement of an acceptable order at the supplier’s then current pricing and terms of sale for on-site technical 
support services. 

The supplier shall provide a two-year warranty on the video detection system from the date of installation. 
During the warranty period, technical support shall be available from the supplier via telephone within four 
hours of the time a call is made by a user, and this support shall be available from factory-certified personnel 
or factory-certified installers. Updates to the video detection system software shall be available from the 
supplier without charge.

D  Measurement  
The department will measure work for Vehicular Video Detection System as each individual system, 
furnished, installed, and accepted at each intersection.

E  Payment  
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.07 Vehicular Video Detection System (4-Cameras) EACH

Payment is full compensation for furnishing and installing all equipment, cabling, mounting each camera, 
necessary additional items, testing and setting up the system.

37. Traffic Signal Cabinet 16-Phase, CTH PP & STH 57, Item SPV.0060.08.
A  Description
This special provision describes furnishing and installing a traffic signal cabinet with components conforming 
to NEMA TS2 2003 specifications.

The contractor shall furnish and install a cabinet which meets Wisconsin Department of Transportation 
NEMA TS2 Type1 Traffic Signal Control Cabinet Specifications (without special programming functions) of 
2017 except where modified by these specifications, including all required traffic signal control equipment, 
and any auxiliary equipment, wiring diagrams, and manuals as called for in the specifications. 

The cabinet supplier shall submit one paper copy of all documents required by the specification to remain in 
the cabinet. Provide the autocad copy to the Milwaukee County engineering section. 

A cabinet inspection shall be requested prior to turn on with ample time for the supplier to correct any 
deficiencies prior to turn on. Milwaukee County will inspect the cabinet within 5 days of the request.

B  Materials
B.1 Surge Protection
The surge suppressor protecting the controller, conflict monitor, and detection equipment shall consist of two 
stages:

The design of the stage one suppressor shall be modular, and it shall be installed in such a way that it may 
be removed and replaced with the intersection under power and in flashing operation. It shall have a 
permanently mounted and wired base and a removable circuit package. The status of the stage one surge 
protector shall be continuously and remotely monitored by alarm circuit 2. The stage one suppressor circuit 
package shall have two LED indicators for power ‘on’ and suppression ‘failure’ and shall be according to the 
following:
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Stage One Suppressor

Properties Criteria

"Plug-in" suppression module 12 pin connector assembly

Clamp Voltage 250 V at 20,000 A typical

Response time Less than 5 nanoseconds

Maximum Continuous service current 15 A at 120 VAC 60 Hz

High Frequency noise attenuation At least 50 dB at 100,000 Hz

Operating temperature -40 to 185 °F

The stage two, high speed, solid state, transient suppressor shall protect the system from transient over 
voltage without affecting power at the load. It shall suppress transients of either polarity and form either 
direction (source or load). The suppressor shall have a visual ‘on’ indicator lamp when the unit is operating 
normally. It shall also have a UL plastic enclosure, a four position terminal strip for power connection, and it 
shall utilize silicon avalanche diode technology. The stage two suppressor shall be according to the 
following:

Stage Two Suppressor

Properties Criteria

Nominal service voltage 120 V at 50/60 Hz

Maximum voltage protection level ± 330V

Minimum voltage protection level ± 220 V ± 5 %

Minimum surge current rating 700 A

Stand by power Less than 0.5 Watts

Hot to neutral leakage current at 120 V RMS Less than 5 µA

Maximum Response Time 5 nanoseconds

Operating and Storage temperature -4 to 122 °F

Provide 5-20R Outlets at these locations:

a. On the right side above the power panel provide one Quad.

b. On the left side, at approximately the height of the upper shelf, provide one Quad.

c. On the back side of the police panel or on the power panel provide a GFCI Duplex.

B.2 Auxiliary Cabinet Equipment
A 250 W heater shall be installed on the interior right side wall in the lower back corner of the cabinet with a 
protective ventilated cover and a thermostat that is adjustable from 0 to 60 degrees F at a minimum. It shall 
be located properly to prevent damage to equipment and wiring.

B.3 Terminal Facilities
The terminal facility panel shall incorporate a relay to remove +24VDC from the common side of the load 
switches when the intersection is placed into mechanical flash. The relay shall have a momentary push 
button to apply power to the load switch inputs for the ease of troubleshooting.
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B.4 Detection and Card Rack(s)
The cabinet shall be equipped with one TS2 detector rack capable of handling 4 channels of video detection 
inputs.

If the plans call for inductive loop detection, modify the number of channels of detection inputs on the 
detector racks to meet the requirements of the intersection such that each loop detector is installed on an 
individual channel. If multiple racks are required, they shall be capable of handling the same number of 
inputs. Provide a sufficient number of detector amplifiers to handle the number of detectors at the 
intersection. When required for proper cabinet operation provide a detector interface panel sized large 
enough to handle the requirements of the intersection. Interface panels shall allow for the connection of 32 or 
16 independent field loops. The panels shall have barrier strip type terminals using 8-32 screws and be rated 
for 20 inch pounds of torque. Provide a ground bus terminal between each loop pair terminal to provide a 
termination for the loop lead-in cable ground wire. Secure the interface panels to a mounting plate attached 
to the left interior side wall of the cabinet.

The cabinet shall be EVP ready, with a position in a TS2 detector rack for an EVP card provided in a 
separate bid item and all items necessary to enable the use of confirmation beacons.

B.5 Equipment
The control cabinet is peripheral to the traffic signal controller and MMU2 and the cabinet shall be fully 
compatible with NEMA TS2 Version 2.06. The equipment items included shall be, but not necessarily limited 
to, cabinet, MMU2, BIUs, shelf-mounted detector racks, detector amplifiers as needed, power supply, load 
switches, flash relays, power distribution panel, interior cabinet wiring, and other associated electrical and 
electronic equipment interior to the control cabinet that is necessary to provide the type of operation 
described in these plans and specifications. The intersection cabinet shall be fully wired for 16 phases. 
Phases 9-12 yellow shall be available for use even if the plans call for phases 9-12 to be pedestrian phases. 
All functions as specified by NEMA TS2 Version 2.06 shall be wired and ready for use.

B.6 Ethernet Communications
A cat 5e cable shall be provided for each Ethernet capable device to be installed in the cabinet, including, 
but not necessarily limited to controller, mmu2, evp card and video detection.

C Construction
After the contractor has mounted the cabinet on the cabinet foundation and all of the field wiring has been 
installed, he/she shall connect all field wiring inside the cabinet and test the signal circuits for correct 
operation. All work shall conform to the latest version of the Wisconsin State Electrical Code (WSEC). 
Connecting and testing signal circuits shall be considered part of this item of work.

Milwaukee County will provide the controller to be installed in the cabinet.

Use each conduit entering the cabinet to its fullest before using a different conduit. Plug any unused conduit 
with a UL listed plug. Caulk the outside parameter of the cabinet where it meets the concrete base.

D  Measurement
The department will measure Traffic Signal Cabinet, 16-Phase, as a single complete unit of work, acceptably 
completed according to the contract and to the satisfaction of the Milwaukee County Traffic Engineer or 
Milwaukee County Electrician.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.08 Traffic Signal Cabinet 16-Phase, CTH PP & STH 57 EACH

Payment is full compensation for furnishing and installing the traffic signal cabinet with fiber optic 
communication, switches for flashing operation, and a full complement of devices as are necessary to assure 
that the cabinet will perform the said functions.

38. Cored Holes 6-Inch, Item SPV.0060.09.
A  Description
This special provision describes providing labor and equipment necessary to core a hole for Pipe Underdrain 
6-Inch that will be used for an edge drain in urban roadway.
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B  (Vacant)
C  Construction
Provide a core drilling device that creates a uniform core for the appropriate type and size of underdrain 
being placed.

Engineer will direct in the field the necessary locations of core holes.

D  Measurement
The department will measure Cored Holes 6-Inch by the each, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.09 Cored Holes 6-Inch EACH

Payment is full compensation for each induvial cored hole for Pipe Underdrain 6-Inch that is used for an 
edge drain.

39. Adjusting Water Boxes, Item SPV.0060.10.
A  Description
This special provision describes adjustment of existing water valve boxes to match the proposed finish grade 
as shown in the plans, protecting, and maintaining accessibility, for the duration of the paving project, to all 
City of Glendale water service boxes and water valve boxes located within the project limits.

B  Materials
All material for the adjustment and replacement (if needed) of these facilities shall meet City of Glendale 
specifications and will be provided by the City of Glendale by contacting Andy Ashley, PE, 
Andrew.ashley@clarkdietz.com, (414) 831-2869.

If there is damage to City of Glendale water facilities due to the contractor’s actions, the labor and materials 
to correct the damage must be provided by the contractor at their own expense. 

C  Construction
The contractor, or authorized project representative, shall contact City of Glendale (Andy Ashley, PE, 
Andrew.ashley@clarkdietz.com, (414) 831-2869) two weeks prior to the start of construction. The city will 
locate, mark, inspect and repair all water service boxes and water valve boxes within the limits of the project 
prior to commencement of work on the project.

All water service boxes and water valve boxes within the project limits shall be adjusted to proposed 
elevations by the contractor using materials meeting city specifications.

The contractor shall set the finish service of valve box in a plumb, vertical position flush with the pavement or 
terrace. The contractor shall protect the top section of the box and the contractor shall provide, at their own 
expense and as approved by the City of Glendale, a new top section if broken.

Throughout the duration of the project, the contractor must ensure that all water service boxes, and water 
valve boxes are adequately located and identified by blue paint, and that at all times, all water 
appurtenances remain accessible for operation by city forces. Exercise caution working adjacent to water 
facilities to avoid damage and ensure accessibility. 

Upon completion of the contract, the city will inspect all water facilities to ensure the water boxes are clean, 
properly aligned, operable, and accessible. The contractor shall be responsible to make identified repairs 
and adjustments, and if any repairs or adjustments are made by the city, the cost will be charged to the 
contractor.

D  Measurement
The department will measure Adjusting Water Boxes as each individual unit, acceptably completed.

mailto:Andrew.ashley@clarkdietz.com
mailto:Andrew.ashley@clarkdietz.com
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.10 Adjusting Water Boxes EACH

Payment is full compensation for all excavation, backfilling, disposal of surplus materials, water box 
adjustments, water box clean-out, and restoration of the work site; and for furnishing all labor, tools, 
equipment, and incidentals necessary to complete the work. The contractor shall replace valves rendered 
unusable or rendered inoperable due to the contractor's operations at no expense to the department or the 
City of Glendale.

40. Internal Sanitary Manhole Seal, Item SPV.0060.11.
A  Description
This special provision describes furnishing and installing internal sanitary manhole chimney seals.

B  Materials
Furnish an internal manhole seal, such as supplied by Cretex Specialty Products of Waukesha, or MMSD 
approved equal.

C  Construction
Field measure the inside diameter of the manhole frame and the manhole chimney and determine as to 
whether the inside face of the frame is vertical or tapered in order to obtain the proper size and shape rubber 
seal.

The surface against which the sleeve is to be compressed must be circular, clean, reasonably smooth and 
free of any loose material and excessive voids. Any flaws in these surfaces must be repaired with the 
approved low-shrink mortar and ground smooth. Apply a bead of butyl rubber caulk conforming to ASSHTO 
M-198 Type B to the lower sealing surface of sleeve.

Install the seal according to the manufacturer’s instructions.

Contact Mr. Charlie Imig – Director of Public Works –(414) 228-1746 office, 2 days in advance to coordinate 
inspection.

D  Measurement
The department will measure Internal Sanitary Manhole Seals by each unit, installed and acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.11 Internal Sanitary Manhole Seal EACH

Payment is full compensation for furnishing and installing seal to manufacturer’s specifications, and for all 
labor, tools, equipment and incidentals necessary to complete this item of work.

41. Transport and Install Poles Type 10-Special, Item SPV.0060.12;
Transport and Install Poles Type 13, Item SPV.0060.13;
Transport and Install Monotube Arms 45-FT-Special, Item SPV.0060.14;
Transport and Install Monotube Arms 55-FT, Item SPV.0060.15;
Transport and Install Luminaire Arms Steel 15-FT, Item SPV.0060.16.
A  Description
This special provision describes transporting and installing department furnished signal pole materials 
conforming to standard spec 657, details shown in the plans, and as modified in this special provision.



2565-02-71 36 of 37

B  Materials
The department will furnish the monotube poles, monotube arms, and luminaire arms (to be installed on 
monotube assemblies).

Pick up the department furnished materials at the department’s Electrical Shop located at 935 South 60th 
Street, West Allis. Notify the department’s Electrical Field Unit at (414) 266-1170 and make arrangements for 
picking up the department furnished materials five working days prior to picking the materials up.

Provide all other needed materials in conformance with standard spec 651.2, 652.2, 653.2, 654.2, 655.2, 
656.2, 657.2, 658.2 and 659.2

C  Construction
Perform work according to standard spec 651.3, 652.3, 653.3, 654.3, 655.3, 656.3, 657.3, 658.3 and 659.3 
except as specified below. 

D  Measurement
The department will measure Transport and Install [Equipment] at the contract unit price, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.12 Transport and Install Poles Type 10-Special EACH
SPV.0060.13 Transport and Install Poles Type 13 EACH
SPV.0060.14 Transport and Install Monotube Arms 45-FT-Special EACH
SPV.0060.15 Transport and Install Monotube Arms 55-FT EACH
SPV.0060.16 Transport and Install Luminaire Arms Steel 15-FT EACH

Payment is full compensation for transporting and installing all materials, including all associated hardware, 
fittings, mounting devices, testing, and attachments necessary to completely install the pole and arms. 

42. Tracer Wire, 12 AWG, Item SPV.0090.01.
A  Description
This special provision describes installing tracer wire alongside fiber optic communication equipment 
according to the details shown on the plans and as hereinafter provided.

B  Materials
All wire shall meet the requirements of standard spec 655.

C  Construction
A 12 AWG XLP insulated, solid, copper, yellow in color tracer wire shall be installed in each run of conduit 
which contains fiber optic cable. The wire shall be approximately 5 feet (1.5 m) longer than the run of conduit 
and shall be doubled back at least 2 feet (0.6 m) at each raceway access point. The tracer wire shall be 
anchored at each access point in a manner acceptable to the engineer. At each access point the wires from 
all conduits entering shall be twisted and joined using an appropriately sized wire nut. Wire that is installed to 
a traffic signal cabinet shall extend 3 feet beyond the conduit it enters the cabinet through.

Test the tracer wire following installation. Use a megger to perform ground resistance testing. Ensure that all 
wire tests, read infinity to ground. Provide results to the department. Replace tracer not meeting the infinity 
test result at no expense to the department.

D  Measurement
The department will measure Tracer Wire, 12 AWG as each linear foot, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Tracer Wire, 12 AWG LF

Payment is full compensation for furnishing and installing all materials, including wire, and wire nuts.
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43. Remove and Reinstall Fiber Optic Cable, Item SPV.0090.02.
A  Description
This special provision describes Removing and Reinstalling Fiber Optic Cable and tracer wire alongside fiber 
optic cable according to the details shown on the plans and as hereinafter provided.

B  (Vacant)
C  Construction
Cut the Fiber Optic cable in as shown in the plans. Pull the cable and tracer wire far enough back so that the 
cable and wire will not be damaged when the existing conduit is cut. Protect the cable while it is pulled back. 
Reinstall the cable and wire after completion of the new conduit. Minimize the time that the wire is pulled 
back.

Contact Jeff Madson at (414) 225-3723, seven days in advance to cutting the fiber optic cable.

Contact the Milwaukee County Electrical Shop at (414) 257-6555, seven days in advance of reinstalling the 
fiber optic cable. 

D  Measurement
The department will measure Remove and Reinstall Fiber Optic Cable as each linear foot, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.02 Remove and Reinstall Fiber Optic Cable LF

Payment is full compensation for removing and reinstalling all materials, including wire, wire and nuts.

44. Curb and Gutter 31-Inch Special, Item SPV.0090.03.
A  Description
This special provision describes installing Curb and Gutter 31-Inch Special according to the details shown on 
the plans and as hereinafter provided.

B  Materials
Furnish all materials meeting the requirements of standard spec 601.2.

C  Construction
Construct the curb and gutter to meet the requirements of standard spec 601.3.

D  Measurement
The department will measure Curb and Gutter 31-Inch Special as each linear foot, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.03 Curb and Gutter 31-Inch Special LF

Payment is full compensation for furnishing and installing all materials.
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)  
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS) 
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS 

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users (SAFETEA-LU), 
Section 5204(e) – Surface Transportation Workforce Development Training and Education, provides for 
100 percent Federal funding if the core program funds are used for training, education, or workforce 
development purposes, including “pipeline” activities. The core programs includes: Congestion Mitigation 
and Air Quality Improvement (CMAQ) Program, Highway Bridge Program (HBP), Interstate Maintenance 
(IM), National Highway System (NHS), and Surface Transportation Program (STP). These workforce 
development activities cover surface transportation workers, including OJT/SS programs for women and 
minorities as authorized in 23 U.S.C. §140(b). 

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.  Currently 
TrANS has expanded to include TrANS program locations to serve contractors in Southeast (Milwaukee 
and surrounding counties), Southcentral (Dane County and surrounding counties including Rock County), 
and most Northeastern Wisconsin counties from locations in Keshena, Rhinelander and surrounding far 
Northern areas.  TrANS attempts to meet contractor’s needs in other geographic locations as possible.  It 
is an industry driven plan of services to address the outreach, preparation, placement and retention of 
women, minorities and non-minorities as laborers and apprentices in the highway skilled trades.  These 
candidate preparation and contractor coordination services are provided by community based 
organizations.  For a list of the TrANS Coordinators contact the Disadvantaged Business Enterprise 
Office at (414) 438-4583 in Milwaukee or (608) 266-6961 in Madison.  These services are provided to you 
at no cost. 

I. BASIC CONCEPTS
Training reimbursements to employing contractors for new placements, rehires or promotions to 
apprentice of TrANS Program graduates will be made as follows: 

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate.  At the rate of $5.00 per hour
on federal aid projects when TrANS graduates are initially hired, or seasonally rehired, as
unskilled laborers or the equivalent.

Eligibility and Duration:  To the employing contractor, for up to 2000 hours from the
point of initial hire as a TrANS program placement.

Contract Goal:  To maintain the intent of the Equal Employment Opportunity
program, it is a goal that ______ (number) TrANS Graduate(s) be utilized on this
contract.

2) On-the-Job Training, Item ASP.1T0A, ASP 1 Apprentice.  At the rate of $5.00 per hour
on federal aid projects at the point when an employee who came out of the TrANS
Program is subsequently entered into an apprenticeship contract in an underutilized
skilled trade (this will include the Skilled Laborer Apprenticeship when that standard is
implemented).

Eligibility and Duration:  To the employing contractor, for the length of time the
TrANS graduate is in apprentice status.

Contract Goal:  To maintain the intent of the Equal Employment Opportunity
program, it is a goal that ______ (number) TrANS Apprentice(s) be utilized on this
contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus time in
apprentice status.

2

3
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4) If a TrANS program is not available in the contractor’s area and another training program 
is utilized, payment of On-the-Job Training hours may be approved by the Wisconsin 
Department of Transportation (WisDOT) if the training program meets the established 
acceptance criteria.  Only On-the-Job Training Hours accumulated after WisDOT 
approval will be reimbursed as specified under Items ASP.1T0G and ASP.1T0A.  For 
more information, contact the Disadvantaged Business Enterprise Office at the phone 
numbers listed above. 

5) WisDOT reserves the right to deny payments under items ASP.1T0G and ASP.1T0A if 
the contractor either fails to provide training or there is evidence of a lack of good faith in 
meeting the requirements of this training special provision. 

II. RATIONALE AND SPECIAL NOTE 
The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of two years 
to allow for reaching entry-level laborer status.  An additional incentive, the $5.00 rate, would promote 
movement into the underutilized skilled trades' apprenticeships and applies until the individual completes 
their apprenticeship.   These incentives benefit TrANS candidates by giving them a better opportunity to 
enter a skilled trade; benefits contractors who will be assisted in meeting their EEO profiles and goals; 
and benefits the public who will see the program reinforce larger public-private employment reform in 
Wisconsin.  The pool of TrANS graduates was created for the purpose of addressing underutilization in 
the skilled trades, an objective that is further reinforced by a parallel retention pilot program, known as the 
Companywide Reporting.  Whether or not reimbursement is involved, the WisDOT reassures contractors 
who are in the Companywide Program that TrANS placements still contribute toward fulfilling the new hire 
goal of 50% women and minorities.  Based on data administered by United States Department of Labor 
(US DOL), the highway skilled trades remain underutilized for women statewide (less than 6.9%); and for 
minorities in all counties (% varies by county). 

NOTE: Unless using other advancement strategies, contractors are encouraged to use some or all of 
this monetary incentive to offset the cut in hourly wages an individual may incur when entering an 
apprenticeship if the full general laborer hourly rate has been previously paid.  No special accounting 
measures are required. 

III. IMPLEMENTATION 
The implementation of ASP 1 is intended to cover only the amount of time it takes for underutilization to 
be resolved across the trades.  This will be measured annually at the county and/or state levels using 
data administered by WisDWD in relation to goals set by the USDOL-OFCCP.  With appropriate state and 
federal approvals, we may also do some measurement at the company level.   

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a TrANS graduate 
or a TrANS apprentice.  The District EEO Coordinators utilize the information on the Certified Payrolls to 
track the hours accumulated by TrANS Graduates and TrANS apprentices on WisDOT contracts.  
Payment under this ASP 1 is made based on the hours recorded off of the Certified Payrolls.  Tracking 
may eventually include improved linkages with the WisDWD apprentice database, information from 
company and committee level sources.   

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to address the 
underutilization of women and minorities as laborers and apprentices in our industry’s skilled trades. 

IV. TRANS TRAINING 
As part of the contractor's equal employment opportunity affirmative action program, training shall be 
provided to employees enrolled in apprenticeship and on-the-job training programs as follows:     

The contractor shall provide on-the-job training aimed at developing full journey workers in the type of trade 
or job classifications involved.  In the event the contractor subcontracts a portion of the contract work, the 
contractor shall determine how many, if any, of the trainees are to be trained by the subcontractor provided, 
however, that the contractor shall retain the primary responsibility for meeting the training requirements 
imposed by this special provision.  The contractor shall also insure that this training special provision is made 
applicable to such subcontract.     
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Training and upgrading of minorities and women toward journey workers status is a primary objective of this 
training special provision.  Accordingly, the contractor shall make every effort to enroll minority trainees and 
women (e.g., by conducting systematic and direct recruitment through public and private sources likely to 
yield minority trainees and women trainees); to the extent such persons are available within a reasonable 
area of recruitment.  The contractor will be given an opportunity and will be responsible for demonstrating the 
steps that they have taken in pursuance thereof, prior to determination as to whether the contractor is in 
compliance with this training special provision.  This training commitment is not intended, and shall not be 
used, to discriminate against any applicant for training, whether a member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which they have successfully completed 
a training course leading to journey workers status or in which they have been employed as a journey worker.  
The contractor should satisfy this requirement by including appropriate questions in the employee application 
or by other suitable means.  Regardless of the method used, the contractor's records should document the 
findings in each case. 

V. APPRENTICESHIP TRAINING 
The Federal Highway Administration’s (FHWA) policy is to require full use of all available training and skill 
improvement opportunities to assure increased participation of minority groups, 

disadvantaged persons and women in all phases of the highway construction industry. The FHWA On-
the-Job Training (OJT) Program requires the State transportation agencies (STAs) to establish 
apprenticeships and training programs targeted to move women, minorities, and disadvantaged 
individuals into journey-level positions to ensure that a competent workforce is available to meet highway 
construction hiring needs, and to address the historical under-representation of members of these groups 
in highway construction skilled crafts. 

The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal 

Regulations (CFR), Part 230) to supplement the OJT program and support STA training programs by 
providing services to highway construction contractors and assistance to highway construction 
apprentices and trainees. The primary objectives of OJT/SS are:  

 (1) To increase the overall effectiveness of the State highway agencies’ approved 
 training programs. 

(2) To seek other ways to increase the training opportunities for women, minorities, and 
disadvantaged individuals. 

The STAs are responsible for establishing procedures, subject to the availability of Surface 
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision of 
supportive services with respect to training programs approved under 23 CFR, Part 230(a) (Equal 
Employment Opportunity on Federal and Federal-aid Construction Contracts – including Supportive 
Services). 

The contractor and subcontractor shall maintain records to demonstrate compliance with these 
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of these 
requirements will be determined by the Wisconsin Department of Transportation-Civil Rights Office. A 
request for an exemption or modification, with justification, shall be made in writing, addressed to WisDOT 
Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, Rm. 451, Madison, WI 53707.  
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ADDITIONAL SPECIAL PROVISION 3 
  

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION  
  
  

Authority 

Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of Transportation’s 
Federal Highway Administration. The DBE program is a federal program applicable on all contracts administered by 
WisDOT that include federal-aid highway funds. The authority for the DBE program is the Transportation Bill as approved 
by Congress periodically. DBE program guidance and requirements are outlined in the Code of Federal Regulations at 49 
CFR Part 26. This contract is subject to DBE provisions because it is financed with federal-aid-highway funds. 
Additionally, this contract is subject to the State of Wisconsin Standard Specifications for Highway and Structure 
Construction and all applicable contract documents. 

 

Requirements 

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any provision of 
the DBE program regulatory provisions will be considered a material breach of contract. This is nonnegotiable.  

If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal Aid 
Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts, reasoning, 
severity, and remedial efforts of the contractor that may include: termination of contract, withholding payment, assessment 
of monetary sanctions, and/or suspension/debarment proceedings that could result in the disqualification of the contractor 
from bidding for a designated period of time.   

(1) The Commitment to Subcontract to DBE (Form DT1506 or digital submittal), Attachments A, and Good Faith 
Effort Documentation (Form DT1202) will be submitted as described in Section 2.  

(2) Any change to DBE Commitments thereafter must follow modification of DBE subcontracting commitment as 
described in Section 9. 

(3) The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest 
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid shopping is prohibited. 

(4) The contractor must utilize the specific DBE firms listed in the approved DBE Commitment to perform the work 
and/or supply the materials for which the DBE firm is listed unless the contractor obtains written consent in 
advance from WisDOT. The contractor will not be entitled to payment for any work or materials on the approved 
DBE Commitment that is not performed or supplied by the listed DBE without WisDOT’s written consent.  

 

Description  

The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The DBE 
provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications for Highway and Structure 
Construction and Construction and Materials Manual. The WisDOT Secretary is signatory to assurances of department-
wide compliance. 

The Department assigns the contract DBE goal as a percentage of work items that could be performed by certified DBE 
firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to the total 
contract bid amount.  

(1) WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on the 
cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by subcontracting work to 
a DBE firm or by procuring services or materials from a DBE firm.  
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(2) Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be more 
knowledgeable contractors who are prepared to successfully complete their contractual agreement through the 
proactive provision of assistance in the following areas:  

 Produce accurate and complete quotes 

 Understand highway plans applicable to their work 

 Understand specifications and contract requirements applicable to their work 

 Understand contracting reporting requirements 

(3) The Department encourages contractors to assist DBE subcontractors more formally by participating in WisDOT’s 
Business Development program as a mentor, coach, or resource.  For comprehensive information on the 
Disadvantaged Business Enterprise Program, visit the Department's Civil Rights and Compliance Section website 
at:  http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx  

 

1. Definitions  

 Interpret these terms, used throughout this additional special provision, as follows:  

a. Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that 
represents the feasible level of DBE participation for each contract. The goal is calculated using the Engineer’s 
Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes bid items for 
subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors considered 
include proximity, proportion, and regulations. 

b. Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another 
prospective contractor(s) before or after the award of a contract to secure a lower bid. 

c. DBE: Disadvantaged Business Enterprise – A for-profit small business concern where socially and economically 
disadvantaged individuals own at least a 51% interest and control management and daily business operations. 

d. DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form DT1506) 
and is expressed as the amount of DBE participation the prime contractor has secured. The DT1506, a contract 
document completed by the bidder, is required to be considered a responsive bidder on an FHWA-funded 
contract that has an assigned DBE goal. The prime contractor will have the option to submit the DT1506 digitally, 
as an entry with the bid in Bid Express, or as an attachment to the bid. 

e. DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE utilization 
through review of the DBE Commitment, payments to subcontractors, and contract documentation. The Prime 
Contractor receives DBE credit for payments made to the DBE firms performing the work listed on the approved 
DBE Commitment, and those submitted after approved commitment with Attachment A.  

f. Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under the 
same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all necessary and 
reasonable steps to achieve the assigned DBE goal by the scope, intensity, and appropriateness of effort that 
could reasonably be expected for a contractor to obtain sufficient DBE participation. 

g. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, the 
materials, supplies, articles, or equipment required under the contract. 

h. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope for 
DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes for the 
same work.  Per federal regulation, reasonable price is not necessarily the lowest price. 

i. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and regularly sold 
or leased to the public.  

j. Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a notation 
that the items within the quote will not be separated. 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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2. WisDOT DBE Program Compliance 

a.   Documentation Submittal  

• The Commitment to Subcontract to DBE (Form DT1506 or digital submittal) must be submitted at the time 
of bid (Tuesday) by all prime contractors. 

• Attachments A OR quotes from all DBEs included in the Commitment must be submitted at bid (Tuesday) 
OR  

• Within one-hour following bid submittal by ALL prime contractors via eSubmit (Tuesday).  

• If only DBE quotes were submitted, all remaining signed Attachments A must be submitted within 24-
hours of bid closing via eSubmit (Wednesday).  

• If the assigned DBE contract goal is not met, Documentation of Good Faith Effort (Form DT1202) and 
supporting documentation must be submitted within 24-hours of bid closing (Wednesday) via eSubmit. 
Instructions for eSubmit. 

**Bidders have the option of submitting the DBE Commitment at the time of bid via direct entry through Bid 
Express OR with attachment of Form DT1506 (Commitment to Subcontract to DBE). The DBE Commitment 
entered with bid is the digital form of the DT1506. Separate submission of Form DT1506 is not required if the DBE 
Commitment is entered in Bid Express. Form DT1202, if applicable, is no longer required to be submitted at time 
of bid; submit DT1202 within the 24-hour supplemental time frame following bid closing. 

The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid 
nonresponsive if the contractor fails to furnish the DBE Commitment (digitally entered into the bid OR Form 
DT1506 as an attachment), Attachments A, and Form DT1202 if applicable, as required. See sample forms in the 
Appendix. 

 

b.   Verification of DBE Commitment 

The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated as 
follows: 

  (1) DBE Goal Met 

If the bidder indicates that the contract DBE goal is met, the Department will evaluate the DBE 
Commitment submitted with bid OR Form DT1506, and Attachments A to verify the actual DBE percentage 
calculation. If the DBE Commitment is verified, the contract is eligible for award with respect to the DBE 
Commitment.  

  (2) DBE Goal Not Met  

a) If the bidder indicates a bid percentage on the DBE Commitment that does not meet the assigned DBE 
contract goal, the bidder must request alternative evaluation of good faith effort through submission of 
Form DT1202 (Documentation of Good Faith Effort) within 24-hours of bid including narrative 
description. Supplementary documentation of good faith effort that supports the DT1202 submission is 
also due within 24-hours of bid submission and prior to bid posting. The Department will review the 
bidder's DBE Commitment and evaluate the bidder's good faith efforts submission.  

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that the 
Department intends to:  

1. Approve the request (adequate documentation of GFE has been submitted) - no conditions placed 
on the contract with respect to the DBE Commitment; 

2. Deny the request (inadequate documentation of GFE has been submitted) - the contract is viewed 
as non-responsive per Wisconsin Standard Specifications for Highway and Structure Construction 
and will not be executed. 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/esubmit-notice.pdf
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c) If the Department denies the bidder’s request, the contract is ineligible for award. The Department will 
provide a written explanation for denying the request to the bidder. The bidder may appeal the 
Department's denial (see Section 4). 

Supplemental good faith effort documentation must be submitted through eSubmit.  

 

3. Department's Criteria for Good Faith Effort Documentation  

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime contractor 
shall be responsible for all work performed on the contract by piecework, station work, or subcontract.   

The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of the 
contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative action. 
Compliance encompasses responsible and responsive action, documentation, and good faith effort.   

Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273 and 
DBE program provisions.  Prime contractors should encourage subcontractors to utilize DBE firms whenever 
possible to contribute to the assigned DBE contract goal. 

Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in one of 
two ways. The bidder: 

  (1) Documents that it has obtained enough DBE participation to meet the goal; OR 

(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed  

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith effort 
on a contract basis just as each contract award is evaluated individually.   

The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to actively 
and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The Department will only approve 
demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the variety of activities 
undertaken that are commensurate with expected efforts to meet the stated goal.  

The Department, in conjunction with industry stakeholders, has developed the following guidance for contractor good 
faith effort activity. The guidance and the attached appendices provide a framework for the actions required by all 
parties in the processing and evaluation of bidder’s total efforts to achieve the project specific DBE goal prior to the 
bid letting date. 

a. Solicitation Guidance for Prime Contractors:  

(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder should 
use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid Express Small 
Business Network to foster DBE participation on all applicable contracts. 

(2) As needed, request assistance with DBE outreach and follow-up by contacting the Department's DBE 
Support Services Office by phone or email request at least 14 days prior to the bid letting date.  Phone 
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail: DBE_Alert@dot.wi.gov 

(3) Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss 
questions, concerns, and any other contract related matters that may be applicable to the DBE firm. 
Guidelines for this conversation are provided in Appendix A of ASP-3. 

(4) Request quotes by identifying potential items to subcontract and solicit. In their initial contacts, contractors 
are strongly encouraged to include a single page, detailed list of items for which they are accepting quotes, 
by project, within a letting. See attached sample entitled “Sample Contractor Solicitation Letter” in Appendix 
B. Prime contractors should also indicate a willingness to accept quotes in areas they are planning to perform 
themselves, as required by federal rules. In some cases, it might be appropriate to use DBE firms to do work 
in a prime contractor’s area of specialization.  

mailto:DBE_Alert@dot.wi.gov
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i. Solicit quotes from certified DBE firms who match possible items to subcontract using all reasonable 
and available means. Additionally, forward copies of solicitations highlighting the work areas for which 
quotes are being sought to DBE_Alert@dot.wi.gov 

ii. Acceptable outreach tools include SBN (Small Business Network, see Appendix C): 
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.  

a. Contractors must ask DBE firms for a response in their solicitations. See Sample Contractor 
Solicitation Letter, Appendix B. This letter may be included as an attachment to the sub-quote 
request.  

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms sufficient 
time to respond. Prime contractors should contact DBE firms early, asking if they need help 
organizing their quote, assistance confirming equipment needs, or other assistance 
supporting their submission of a competitive quote for their services.   

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email 
and/or SBN are the preferred method for the solicitation.  

iii. Upon request, provide interested DBE firms with adequate information about plans, specifications, 
and the requirements of the contract by letter, information session, email, phone call, and/or referral.  

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain bonding, 
line of credit, or insurance if requested.  

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial solicitation 
with:  

a. Email to all prospective DBE firms in relevant work areas  

b. Phone call log to DBE firms who express interest via written response or call 

c. Fax/letter confirmation  

d. Signed copy of record of subcontractor outreach effort 

b. Guidance for Evaluating DBE quotes  

(1) Quote evaluation practices required to evaluate DBE quotes:  

i. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract 
scope for DBE subcontract feasibility and comparing common line items in DBE and non-DBE 
subcontract quotes for the same work.  Per federal regulation, reasonable price is not necessarily the 
lowest price. See 49 CFR Part 26, Appendix A. IV.D(2). 

(2) Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by 
contractors: 

i. Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate reasons, 
including but not limited to, a discussion between the prime and DBE firm regarding its capabilities 
prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s quote, the prime 
is required to contact the DBE by phone and email regarding their ability to perform the work 
indicated in the UCP directory listed as their work area by NAICS code. Only the work area indicated 
by the NAICS code(s) listed in the UCP directory can be counted toward DBE credit. Documentation 
of the conversation is required.  

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE quotes that 
are responsive and reasonable. This includes DBE quotes that are not the low quote.  

b Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type of quoting 
represents a cost saving but is not clearly stated as a discount. Tied quotes are usually presented as 
an ‘all or none’ quote. When non-DBE subcontractors submit tied bid items in their quotes, the DBE 
firm’s quote may not appear competitive. In such a case, the following steps are taken in comparing 
the relevant quotes. These are qualitative examples:  

mailto:DBE_Alert@dot.wi.gov
https://www.bidx.com/wi/main
https://www.bidx.com/wi/main
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i Compare bid items common to both quotes, noting the reasonableness in the price 
comparison.  

ii Review quotes from other firms for the bid items not quoted by the DBE firm to see if 
combining both can provide the same competitive advantage that the tied bid items offered. 

See Appendix D – Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best Practices.  

c. Requesting Good Faith Effort Evaluation At the time of bid- if the DBE goal is not met in full, the prime 
contractor must indicate they will file form DT1202- Documentation of Good Faith Effort within 24-hours of bid 
submission. Supplementary documentation of good faith effort that supports the DT1202 submission is also due 
within 24-hours of bid submission and prior to bid posting. Supporting documentation for the DT1202 is to include 
the following: 

(1) Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE firms 
contacted along with the dates of both initial and follow-up contact; electronic copies of all written solicitations 
to DBE firms. A printed copy of SBN solicitation is acceptable. 

(2) Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs to 
include activities such as: list of work items to be performed; breaking up of large work items into smaller 
tasks or quantities; flexible time frames for performance and delivery schedules. 

(3) Documentation of Project Information provided to interested DBEs: A description of information provided to 
the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to be 
performed by that DBE firm.  

(4) Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that good 
faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not constitute 
sufficient good faith efforts. 

(5) Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE firm 
and, if rejected, copies of quotes from non-DBEs for same items.  

(6) Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment, Supplies/Materials 

(7) Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business 
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and 
providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before bid 
opening. Participate in or host activities such as networking events, mentor-protégé programs, small business 
development workshops, and others consistent with DBE support. 

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will 
promptly notify the Prime Contractor and Bureau of Project Development. 

If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the reasons. 
The Department encourages the Prime Contractor to communicate with DBE staff to clarify any questions related to 
meeting goals and/or contractor demonstration of good faith efforts.  

If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or replace 
any DBE firm listed on the approved DBE Commitment. No contractor, prime or subsequent tier, shall be paid for 
completing work assigned to a DBE subcontractor on an approved DBE Commitment unless WisDOT has granted 
permission for the reduction, replacement, or termination of the assigned DBE in writing. If a prime contractor or a 
subcontractor on any tier uses its own forces to perform work assigned to a DBE on an approved DBE Commitment, 
they will not be paid for the work. Any changes to DBE Commitment after the approval of the DBE Commitment 
must be reviewed and approved by the DBE Office prior to the change (see Section 9).  

Additional resources for demonstrating and tracking good faith effort can be found on the “Contracting with a DBE” 
webpage in the ASP-3 and Good Faith Effort Guidance section. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/asp-3-and-good-faith-effort.aspx
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4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process  

 A bidder can appeal the Department's decision to deny the bidder’s demonstration of Good Faith Effort through 
Administrative Reconsideration. The bidder must provide a written justification refuting the specific reasons for denial 
as stated in the Department's denial notice. The bidder may meet in person with the Department if so requested. 
Failure to appeal within 5 business days after receiving the Department's written notice denying the request constitutes 
a forfeiture of the bidder's right of appeal. Receipt of appeal is confirmed by email date stamp or certified mail signed 
by WisDOT staff. A contract will not be executed without documentation that the DBE provisions have been fulfilled. 

The Department will appoint a representative who did not participate in the original good faith effort determination, to 
assess the bidder's appeal. The Department will issue a written decision within 5 business days after the bidder 
presents all written and oral information. In that written decision, the Department will explain the basis for finding that 
the bidder did or did not demonstrate an adequate good faith effort to meet the contract DBE goal. The Department's 
decision is final.  

 

5.  Determining DBE Eligibility  

Directory of DBE firms  

a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification Program 
(UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:  
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx   

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849. 

c. DBE firms are certified based on various factors including the federal standards from the Small Business 
Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only eligible 
for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs work that is 
not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire about 
compatibility with the Business Development Program. 

 

6. Counting DBE Participation  

Assessing DBE Work  

The Department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a DBE by 
one of the UCP agencies. The Department only counts the value of the work a DBE actually performs towards the DBE 
goal. The Department assesses the DBE work as follows:   

a. The Department counts work performed by the DBE firm’s own resources. The Department includes the cost of 
materials and supplies the DBE firm obtains for the work. The Department also includes the cost of equipment the 
DBE firm leases for the work. The Department will not include the cost of materials, supplies, or equipment the 
DBE firm purchases or leases from the prime contractor or its affiliate, with the exception of non-project specific 
leases the DBE has in place before the work is advertised.  

b. The Department counts fees and commissions the DBE subcontractor charges for providing bona fide 
professional, technical, consultant, or managerial services. The Department also counts fees and commissions 
the DBE charges for providing bonds or insurance. The Department will only count costs the program engineer 
deems reasonable based on experience or prevailing market rates.  

c. If a DBE firm subcontracts work, the Department counts the value of the work subcontracted to a DBE 
subcontractor.  

d. The contractor will maintain records and may be required to furnish periodic reports documenting its performance 
under this item.  

e. It is the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted to a 
DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE firm on 
the Wisconsin UCP DBE Directory. 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
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f. It is the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is 
committing/contracting the DBE to do. Note that the Department encourages the Prime Contractor to assist and 
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.  

g. The Prime Contractor will inform the DBE office via email of all DBE subcontractors added to the project following 
execution of the contract. The Prime Contractor may omit submission of another form DT1506, but must submit 
signed Attachment A forms for additional DBE firms.  

h. See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for Manufacturers, 
Suppliers, and Brokers 

 

Naming conventions: When emailing files, please use the following language to identify your submission- “Project 
#, Proposal #, Let date, Business Name, Attachment A”  Email: DBE_Alert@dot.wi.gov 

 

*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials or 
supplies furnished by a DBE. 

• Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs 

• For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in CRCS 

 

7. Credit Evaluation for Trucking  

All bidders are expected to adhere to the Department’s current trucking policy posted on the HCCI website at: 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf   

The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form 
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf 

See Section 8 for Broker credit. 

 

8. Credit Evaluation for Manufacturers, Suppliers, Brokers  

The Department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions of 
materials and supplies on a contract-by-contract basis. The Department will count the material and supplies that a DBE 
firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer, supplier, or broker. 
Generally, DBE credit is determined through evaluation of the DBE owner’s role, responsibility, and contribution to the 
transaction. Maximum DBE credit is awarded when the DBE firm manufactures materials or supplies. DBE credit 
decreases when the DBE firm solely supplies materials, and minimal credit is allotted when the DBE firm’s role is 
administrative or transactional. It is the bidder’s responsibility to confirm that the DBE firm is considered a supplier or a 
manufacturer before listing them on Commitment to Subcontract to DBE form DT1506 or DBE Commitment submitted 
with the bid.   

a. Manufacturers  

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the premises, 
the materials, supplies, articles, or equipment required under the contract and of the general character 
described by the specifications.   

(2) If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the materials 
or supplies counts toward DBE goals.  

b. Regular Dealers of Material and/or Supplies  

(1) A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in 
which the materials, supplies, articles or equipment of the general character described by the specifications 

mailto:DBE_Alert@dot.wi.gov
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf
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and required under the contract are bought, kept in stock, and regularly sold or leased to the public in the 
usual course of business.  

(2) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of the 
materials or supplies toward DBE goals.  

(3) At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:   

i. The DBE firm must be an established, regular business that engages, as its principal business and 
under its own name, in the purchase and sale or lease of the products in question.  

ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such as 
petroleum products, steel, cement, gravel, stone, or asphalt.  If some of the distribution equipment is 
leased, the lease agreement must accompany the DBE Commitment form for evaluation of the dealer’s 
control before the DBE office approves the DBE credit.  

(4) When DBE suppliers are contracted, additional documentation must accompany the DBE Commitment and 
Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE supplier, along 
with documentation of the calculations used as the basis for the purchase agreement, subcontract, or invoice. 
WisDOT recognizes that the amount on the Attachment A form may be more or less than the amount on the 
invoice per b.(1) above. 

i. The bidder should respond to the following questions and include with submission of form DT1506 or 
the DBE Commitment entered with bid:  

a. What is the product or material?  

b. Is this item in the prime’s inventory or was the item purchased when contract was awarded?  

c. Which contract line items were referenced to develop this quote?  

d. What is the amount of material or product used on the project? 

(5) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current 
contracts if submitted with appropriate documentation to the DBE office. 

i. To ensure that the appropriate credit is assigned, follow the procedure below: 

a. When DBE suppliers are contracted for bulk supply or commodity purchases, an invoice or bill-
of-sale that includes names of the contractor and the DBE supplier should be submitted to the 
DBE Office via eSubmit (preferred during letting) or the DBE_Alert email box. The 
supply/commodity credit may be applied during the federal fiscal year (October- September) in 
which the purchase was made. 

b. When the contractor intends to apply the credit to a particular project, submit a copy of the 
original invoice, documentation of the calculations for supplies/commodities to be used on the 
project, and an Attachment A. Indicate on the Attachment A: 

c. This supply/commodity is in the prime’s inventory or pre-paid in case of commodities 

d. The full value of the original invoice submitted to the DBE Office, above in (1) 

e. The amount of material or product used on this project 

f. Fuel estimate listed on Attachment A will be recorded as a deduction from the full fuel purchase 
amount shown on the invoice 

ii. DBE Office Process (Applies only to bulk purchases) 

a. Supply/Commodity commitment is received  

b. Engineer verifies amount listed on invoice and enters the full amount into spreadsheet 

c. The amount of credit applied for each project is updated on the spreadsheet until the bulk 
purchase is exhausted 

d. Engineer informs contractor when full amount of bulk purchase has been applied 
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c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives  

(1) No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However, 
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or 
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers, 
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.   

(2) Brokerage fees are calculated as 10% of the purchase amount.    

(3) WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the 
materials and supplies, fees, or transportation charges for the delivery of materials or supplies required on a 
job site.   

(4) Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or invoice 
for the item/service, and a comparison of the fees customarily allowed for similar services to determine 
whether they are reasonable. 

 

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”)  

a. Issuing a Contract Change Order 

Any changes or modifications to the contract once executed are considered contract modifications and as such 
require a change order. In addition, the DBE office must provide consent for reduction, termination, or replacement of 
subcontractors approved on the DBE Commitment in advance of the modification for the prime contractor to receive 
payment for work or supplies. Additions to the DBE Commitment do not require advance notification of the DBE office. 
(see below e. DBE Utilization beyond the approved DBE Commitment) 

b. Contractor Considerations  

(1) A prime contractor cannot modify the DBE Commitment through reduction in participation, termination, or 
replacement of a DBE subcontractor listed on the approved DBE Commitment without prior written consent 
from the DBE Office. This includes, but is not limited to, instances in which a prime contractor seeks to 
perform work originally designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. 

(2) If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been 
approved for DBE credit toward its contract, the prime is required to provide documentation supporting its 
inability to fulfill the contractual commitment made to the Department regarding the DBE utilization. 

(3) The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at least 
the same amount of work under the contract as the DBE subcontractor that was terminated, to the extent 
needed to meet the assigned DBE contract goal. When additional opportunity is available by contract 
modifications, the Prime Contractor must utilize DBE subcontractors that were committed to equal work items, 
in the original contract. 

(4) In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or is 
terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to the 
assigned DBE goal.  

(5) The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and capacity in 
the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they will advise the 
Prime Contractor and suggest a DBE subcontractor that may replace their services and provide written 
consent to be released from its subcontract.   

i. Before the Prime Contractor can request modification to the approved DBE Commitment, the Prime 
Contractor must:   

a. Make every effort to fulfill the DBE Commitment by working with the listed DBE subcontractor to 
ensure that the firm is fully knowledgeable of the Prime Contractor’s expectations for successful 
performance on the contract. Document these efforts in writing. 
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b. If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s 
intent to request to modify the Commitment through reduction in participation, termination, 
and/or replacement of the subcontractor including the reason(s) for pursuing this action.  

c. Copy the DBE Office on all correspondence related to changing a DBE subcontractor who has 
been approved for DBE credit on a contract, including preparation and coordination efforts.  

d. Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of 
intent to replace/terminate. The DBE must be allowed five days from the date notice was 
received as indicated by email time stamp or signed certified mail, to respond, in writing. 
EXCEPTION: The Prime Contractor must provide a verifiable reason for a response period 
shorter than five days. For example, a WisDOT project engineer or project manager confirms 
that WisDOT has eliminated an item the DBE subcontractor was contracted for. 

e. The DBE subcontractor must acknowledge the contract modification with written response to the 
Prime Contractor and the DBE Office. If objecting to the subcontract modification, the DBE 
subcontractor must outline the basis for objection to the proposed modification, providing sound 
reasoning for WisDOT to reject the prime’s request. 

c. Request to Modify DBE Subcontracting Commitment  

The written request referenced above may be delivered by email or fax. The request must contain the following:  

(1) Project ID number 

(2) WisDOT Contract Project Engineer’s name and contact information 

(3) DBE subcontractor name and work type and/or NAICS code 

(4) Contract’s progress schedule 

(5) Reason(s) for requesting that the DBE subcontractor be replaced or terminated 

(6) Attach/include all communication with the DBE subcontractor to deploy/address/resolve work completion  

Naming conventions: When emailing files, please use the following language to identify your submission- “Project 
#, Proposal #, Let date, Business Name, MODIFICATION”  Email: DBE_Alert@dot.wi.gov  + Project Engineer 

WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance and 
the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.   

Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part 
26.53}  

• The listed DBE subcontractor fails or refuses to execute a written contract 

• The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent with 
normal industry standards. Provided, however, that good cause does not exist if the failure or refusal of the 
DBE subcontractor to perform its work on the subcontract results from the bad faith or discriminatory action of 
the prime contractor 

• The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, nondiscriminatory 
bond requirements 

• The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness 

• The listed DBE subcontractor is ineligible to work on public works projects because of suspension and 
debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law 

• The prime has determined that the listed DBE subcontractor is not a responsible contractor 

• The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its 
withdrawal 

• The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required 

mailto:DBE_Alert@dot.wi.gov
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• A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable to 
complete its work on the contract. 

d. Evaluation and Response to the Request  

WisDOT’s timely response to the Prime Contractor’s request for modification of the approved DBE Commitment 
will be provided to the prime and the WisDOT project engineer via email. 

If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or termination 
of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will provide a response 
via email within 48-hours of receipt of request from the Prime Contractor as indicated by email time stamp. The 
communication will include: the requirement to utilize the committed DBE, actions to support the completion of the 
contractual commitment, a list of available WisDOT support services, and administrative remedies, including 
withholding payment to the prime, that may be invoked for failure to comply with federal DBE guidelines for DBE 
replacement.   

The WisDOT contact for all actions related to modification of the approved DBE Commitment is the DBE Program 
Engineer who can be reached at DBE_Alert@dot.wi.gov or (414) 335-0413. 

e. DBE Utilization beyond the approved DBE Commitment   

When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a 
DBE subcontractor who was not on the approved form DT1506 or DBE Commitment submitted with bid at any 
time after contract execution, this is referred to as voluntary DBE contract goal achievement. The contractor must 
follow these steps to ensure that the participation is accurately credited toward the DBE goal:  

(1) Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes DBE 
subcontractor contact information, signatures, subcontract value, and description of the work areas to be 
performed by the DBE. The DBE Office will verify the DBE participation and revise the DBE Commitment 
based on the email/discussion and the new Attachment A. 

(2) When adding to an existing DBE Commitment, submit a new Attachment A to the DBE Alert mailbox 

(3) OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives notice of 
“Substantially Complete”  

Naming conventions: When emailing files, please use the following language to identify your submission- 
“Project #, Proposal #, Let date, Business Name, New Attachment A” Email: DBE_Alert@dot.wi.gov 

Special note on trucking  

• DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS 
instead of “Y”) 

• Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of 
trucking is unknown for sublet purposes only  

• The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor must 
sign the Attachment A before submitting 

• DBE truckers need to be added to the DBE commitment once. If the DBE trucker is on the initial commitment 
(DT1506/E1506) there is no requirement to submit another Attachment A for that trucker for that contract. 

 

10. Commercially Useful Function   

a. Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE certified 
firm is performing contracted work items. 

b. The Department uses Form DT1011, DBE Commercially Useful Function Review and Certification to evaluate if 
the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE toward the DBE 
goal only if the DBE is performing a commercially useful function on that contract.  

 

mailto:DBE_Alert@dot.wi.gov
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c. A DBE firm is performing a commercially useful function if the following conditions are met:  

(1) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out its 
responsibilities by actually performing, managing, and supervising that work.  

(2) For materials and supplies, the DBE is responsible for negotiating price, determining quality and quantity, 
ordering, and paying for those materials and supplies.  

d. Offsite Hauling – when DBE truck will haul between a pit and plant or location other than the construction site 
associated with the commitment  

(1) Indicate Offsite Hauling on Attachment A  

(2) Discuss offsite hauling at weekly progress meetings with Project Engineer (PE) 

(3) PE conducts spot checks of pits/plants to verify DBE truck is hauling and/or verifying hauling log 

(4) Prime should be prepared to submit haul tickets, plant/pit tickets, timecards, and other pertinent 
documentation if requested by PE or DBE Office 

 

11. Credit Evaluation for DBE Primes  

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for work 
submitted with required documentation. If the prime contractor is a DBE certified firm, the Department will only count 
the work that the DBE prime performs with its own forces for DBE neutral credit. The Department will also calculate 
DBE credit for work performed by any other DBE certified subcontractor, DBE certified supplier, and DBE certified 
manufacturer on the contract in each firm’s approved NAICS code/work areas that are submitted with required 
documentation. Crediting for manufacturers and suppliers is calculated consistent with Section 8 of this document and 
49 CFR Part 26. 

 

12. Joint Venture  

 A joint venture is an association of a DBE firm and one or more other firms to carry out a single, for-profit business 
enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and in which the DBE is 
responsible for a distinct, clearly defined portion of the work of the contract and whose share in the capital 
contribution, control, management, risks, and profits of the joint venture are commensurate with its ownership interest. 
If a DBE performs as a participant in a joint venture, the Department will only credit the portion of the total dollar value 
of the contract equal to the portion of the work that the DBE performs with its own forces.  

 

13. Mentor-Protégé   

a. If a DBE performs as a participant in a mentor-protégé agreement, the Department will credit the portion of the 
work performed by the DBE protégé firm.   

b. DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé team 
identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.  

(1) DBE credit may only be awarded to a non-DBE mentor firm for using its own protégé firm for less than one 
half of its goal on any contract; and  

(2) Not award DBE credit to a non-DBE mentor firm for using its own protégé firm for more than every other 
contract performed by the protégé firm. 

c. A DBE protégé firm may be eligible for conditional NAICS code extension for training with the mentor. Request 
permission from the DBE Office- Certification area. 

d. Refer to WisDOT’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE credit 
allowed on WisDOT projects.  
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14. Use of Joint Checks   

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A joint 
check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular dealer or 
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues one 
check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier) as payment 
for the material/supplies used by the DBE firm in cases where the DBE subcontractor and materials have been 
approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting relationship 
with the supplier to potentially facilitate a business rapport that results in a line of credit or increased partnering 
opportunities.  

The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE to be 
counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price, determining quality 
and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself." See 49 CFR 
26.55(c)(1). 

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon request by 
staff. WisDOT will allow the use of joint checks when the following conditions are met:   

a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the 
Application to Use Joint Checks.   

(1) Request should be made when the DBE Commitment or the Request to Sublet is submitted; the request will 
not be considered if submitted after the DBE Subcontractor starts its work.   

(2) Approval/Permission must be granted prior to the issuance of any joint checks.  

(3) The payment schedule for the supplier must be presented to the DBE office before the first check is issued.  

(4) The joint check for supplies must be strictly for the cost of approved supplies.  

b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an ‘extra 
participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing the 
check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks should include 
the following:  

(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.  

(2) The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to Use 
Joint Checks after establishing the conditions and documentation of payment within the subcontract terms or 
in a separate written document. 

c. The Prime contractor/payor acts solely as a guarantor.  

(1) The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the 
contract.   

(2) The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime 
contractor’s negotiated unit price.  

 

15. Payment  

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are incidental 
to the contract.     

 
 

 
 
 

https://wisconsindot.gov/Documents/formdocs/dt1000.pdf
https://wisconsindot.gov/Documents/formdocs/dt1000.pdf
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Appendix A  
Substantive Conversation Guidelines 

 
The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to 
bid opening.  Relationship building between primes and subcontractors is crucial to DBE goal attainment. Responsible 
bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of expertise, and 
assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors responding to a 
growing and changing contract environment. Just as these specialists are responsible for care of the roads, they are 
likewise responsible for contributing to the health of the industry. The substantive conversation drives collaboration 
that will build industry health and capacity.  The following is intended to provide guidance for such discussions but is 
not an exhaustive list. Contractors are encouraged to incorporate their existing strategies for cultivating business 
relationships as well.   
 
Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released 
weeks prior to each Let) 

1. Determine DBE subcontractor’s interest in quoting 

2. If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry 
including fundamentals a subcontractor needs to know, required reading and/or resources. 

3. Assess their interest and experience in the road construction industry by asking questions such as:  

• Have you competed for other WisDOT contracts? Ratio of competed/to wins 
• Have you performed on any transportation industry contracts (locally or with other states)? 
• What the largest contract you’ve completed? 
• Have you worked in the industry: apprentice, journeyman, safety, inspection etc.? 
• Does this project fit into your schedule? Are you working on any contracts now? 
• Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity considerations of 

this contract?   
• What region do you work in? Home base? 
• Which line items are you considering?  
• Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual? 
• Do you understand where your work fits in the project schedule, project phases? 

 

Following Bid Opening- this discussion can happen at any time 

1.  After reviewing their quote, note the following in your discussion: 

• Does the quote look complete? Irregular?  
• Are there errors in the quote? Are items very high or very low? 
• In general, does the quote look competitive? 

2.  Questions and Advice for the bidder to share with the potential DBE subcontractor: 

• What line items would typically be in a competitive quote for a subcontractor of their specialty? 
• How many employees and what is their role/experience/expertise in your firm? 
• Do you have resources for labor (union member, family-based, community-resourced) and capital (banking relationship, 

bond agent, CPA)? 
• Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain similarities or 

differences.  
• Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources, 

education/certification resources, more appropriate contract opportunities. 
• Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks, and 

potential profit/loss (for upcoming known projects or in general). 
• Discussion of bonding, insurance, and overall business risk considerations. 
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Appendix B 
 

Sample Contractor Solicitation Letter Page 1  
(This sample is provided as a guide, not a formatting requirement) 

DBE Solicitation - [Month] [Day], [Year] WisDOT Bid Letting 

Attention all DBEs. [Prime Contractor] is actively seeking your quote for the [Month][Day], [Year] Bid Letting. [Prime 
Contractor] is considering bidding on the projects listed on page 2 as a prime contractor. Please see page 2 for 
instructions and the sub-contractable opportunities for each proposal.  

 
Does [Prime Contractor] accept quotes in areas we might self-perform?  Yes, we do! We support this federal rule 

and (if needed) we consider areas we might self-perform an opportunity to provide in the field assistance and 
training if we award your quote. 

Where can DBEs find the plans, specifications & addenda?  Please visit [Prime Contractor’s] plan room [LINK] or 
on WisDOT’s Highway Construction Contract Information HCCI website: Wisconsin Department of Transportation 
Highway Construction Contract Information (wisconsindot.gov). This same website can be checked for the 
contract status. 

What should your quote include? All the costs required to complete the items you propose to perform including 
labor, equipment, material, and related bonding or insurance. The quote should also note items that you are DBE 
certified to perform, tied items, and any special terms. Please use page 2 as your cover sheet for your quote. 

Do you have a question regarding bonding, credit, insurance, equipment, or supplies/materials?  We welcome 
all DBE questions! Please call [Prime Contractor] and ask to speak with [Contact]. [Prime Contractor] can provide 
basic information as well as a referral to a trusted industry partner for insurance and bonding needs.  

 
When are quotes due? 

[Month] [Day], [Year] at [Time]. We accept quotes via SBN, email, or fax. Please make every effort to have your 
quotes in by this time or earlier. Quality check your quote so it includes the correct letting date, project ID, 

proposal number, unit price and extension.  
 

Who can DBEs contact for questions, information, clarification or for a quote evaluation?  [Project Manager 
Name] [Phone] [Email]. If you are quoting [Prime Contractor] for the first time, we encourage you to come meet 
with us in person to discuss the project. Our office hours are 7:30 a.m. – 5:00 p.m. On bid day, we are in the office 
by 6:30 a.m. 

 
Why partner with [Prime Contractor]?   

DBE partnership is a core part of [Prime Contractor’s] mission. Including DBEs at the beginning of each project is 
essential in the success of each project. We consider DBEs to be important industry partners who bring 
dedication and knowledge at various stages during construction. We are proud to be an industry leader with our 
DBE partnership. Your success as a DBE is our success. 
 
 
 
 
 
 
 
 
 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
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Sample Contractor Solicitation Letter Page 2 
(This sample is provided as a guide, not a formatting requirement) 

 REQUEST FOR QUOTE 
 

[Prime Contractor] 
Letting Date: [Month] [Day], [Year] 

Project IDs: 1234-56-00 (Proposal #1) & 1234-01-78 (Proposal #6) 
 
Please check all that apply: 
____Yes, we will be quoting the projects & items listed below 
____ No, we are not interested in quoting on the letting or its items referenced below 
____ Please take our name off your monthly DBE contact list 
____ We have questions about quoting this letting. Please have someone contact me at this number: 
 
Prime Contractor Contact:_________________________________            DBE:________________________ 
Phone:______________________________________                               Fax:________________________________________ 
Email:______________________________________ 
 

Please circle the proposals and items you will be quoting below and contact us with any questions 
 

Proposal 
 

County 
 

1 
 

Dane County 

6 
 

Crawford County 

Clearing & Grubbing 
 

X X 

Dump Truck Hauling 
 

X X 

Curb/Gutter/Sidewalk X 
 

 

Erosion Control Items 
 

 X 

Excavation 
 

X X 

Pavement Marking 
 

 X 

Traffic Control  
 

X  

Sawing 
 

X X 

QMP, Base 
 

 X 

Pipe Underdrain 
 

X  

Landscape  X 

Beam Guard 
 

X  

Electrical  
 

X  

Signs/Posts/Markers 
 

 X 

Survey/Staking 
 

 X 

 
 

Again, please make every effort to have your quotes into our office by time deadline prior to the letting date. 
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Sample Contractor Solicitation Email - Simplified 
(This sample is provided as a guide, not a formatting requirement) 

 
 

ATTENTION DBEs 
 

• [Prime Contractor] specializes in municipal projects in the XX Region(s) 
• We have successfully competed for and completed XX WisDOT projects over the past XX years 
• Consider [Prime Contractor] your partner on WisDOT Projects 
 

[Prime Contractor] is seeking your subcontractor quote for the XX/XX/20XX WisDOT bid letting on the 
below projects: 

 
Project 

 
Proposal County Region 

1234-56-00 
 

2 Dane SW 

1234-01-78 
 

6 Crawford SW 

 
   

o Please review the attachments [attach Solicitation Letter] and respond with your intent to quote (or not) 
along with the work items you are interested in performing and respond via fax or email by date. The quote 
should note items that you are DBE certified to perform, tied items, and any special terms. Please include 
labor, equipment, material, and related bonding or insurance. 

  
o If you have any questions regarding bonding, credit, insurance, equipment and/or materials/supplies, please 

feel free to call [Prime Contractor] and ask for [Contact]. (Include if your company is willing to answer 
these types of DBE questions) 

  
o Plans and Specifications can be found: WisDOT HCCI Website: List webpage where plans are located 
  
o If you do choose to quote, please make every effort to have your quote into our office by time and date.  

Make sure the correct letting date, project number, unit price and extension are included in your quote. 
  
o Should you have questions regarding the mentioned project, please call our office at (414) 555-5555 and we 

will direct you to the correct estimator/project manager.  
Our office hours are 7:30 a.m. - 5:00 p.m. 

  
Thank you – we look forward to working with your company on this project! 
 
Prime Contractor 
Project Manager 
Direct: 414-555-5555 
Cell: 414-555-5556 
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Sample Contractor Solicitation Email to non-DBE WisDOT Subcontractors - 
Simplified 

(This sample is provided as a guide, not a formatting requirement) 
 

ATTENTION WisDOT SUBCONTRACTORS 
  
[Prime Contractor] is considering bidding on the below projects for the XX/XX/20XX WisDOT Bid Letting: 
  
Project Proposal County  Region DBE Goal 

1234-56-00 2 Dodge SW 6.00% 

1234-01-78 11 Adams NC 3.00% 

1234-00-99 20 Buffalo NW 5.00% 

1234-00-98 33 Portage NC 6.00% 

   
The above projects have DBE goals and [Prime Contractor] is committed to DBE inclusion with every project. As such, we 
are requesting: 

• All WisDOT Subcontractors to solicit and utilize DBEs in your quotes. 
• DBE participation can be achieved through purchasing materials from DBE suppliers, using DBE 

subcontractors and/or DBE trucking firms or any combination of these.  
• If there is an opportunity to untie an item in your quote so a DBE can be utilized, please look for those 

opportunities as well.  
• Your quote will be evaluated based on the amount of DBE participation your company is able to provide 

when compared to other quotes for the same work. 
  
If you do choose to quote, please make every effort to have your quote into our office by time and date. Please submit all 
quotes to [Email]. Make sure the correct letting date, project number, unit price and extension are included in your quote. 

  
Should you have questions regarding the mentioned project, the Project Manager contact is: [Name] [Phone Number] 
[Email] 
  
Thank you for utilizing DBEs who are trusted industry partners with WisDOT projects. 
  
Prime Contractor 
Project Manager 
Direct: 414-555-5555 
Cell: 414-555-5556 
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Appendix C 
Small Business Network (SBN) Overview  

  
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime bidders have a 
centralized online location to find subs - including small and disadvantaged business enterprises (DBEs). It is available 
for prime bidders to use as part of their Basic Service subscription. Within the Small Business Network, Prime 
Contractors can:  
  
1. Easily select proposals, work types and items:  

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and 
add comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can 
save the sub-quote for later completion. 

2. Create sub-quotes for the subcontracting community:  
a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly 

create a custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include: 
provide contact information and sub-quote expiration date, select letting and proposal, add work types and 
items, specify terms and conditions, upload attachments, and select vendors.  

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want 
quoted  

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE 
preferred request.  

d. Add attachments to sub-quotes.  
3. View sub-quote requests & responses:  

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all 
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen, 
sub-quote requests can be hidden with one click if they are not applicable.  

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and 
pricing.  

4. View Record of Subcontractor Outreach Effort:  
a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the 

response statistics for a particular sub-quote. If accepted by the letting agency, this report may serve as proof 
of a “Good Faith” effort in reaching out to the DBE community.  

b. Easily locate pre-qualified and certified small and disadvantaged businesses.  
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively.  
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of 

DBE outreach at the discretion of each agency).  
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The Small Business Network help small businesses learn more about opportunities, compete more effectively, network 
with other contractors and subcontractors, and win more jobs. The DBE will provide free SBN accounts to DBEs when 
requested. Use DBE_Alert@dot.wi.gov to request an account. DBE firms can: 

 
1. View and reply to sub-quote requests from primes:  

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all 
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on 
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your 
interests or hidden with one click if they are not applicable.  

2. Select items when responding to sub-quote requests from primes:  
a. You have the freedom to choose and price any number of items when responding to a sub-quote request. 

Quantities can be modified, and per-item comments are also available.  
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your pricing, 

terms, and conditions, and submit completed sub-quotes to the requesting primes. c. Add attachments to a 
sub-quote.  

3. Create and send unsolicited sub-quotes to specific contractors:  
a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can 

rapidly create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include: 
provide contact information and sub-quote expiration date, select letting and proposal, add work types and 
items, specify terms and conditions, upload attachments, and select vendors.  

4. Easily select and price items for unsolicited sub-quotes:  
a. After adding applicable work types, select items that you wish to quote. The extended price calculates 

automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well.  
b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing, 

terms and conditions, and send it to selected prime/plan holder.  
c. Add attachments to a sub-quote.  
d. Add unsolicited work items to sub-quotes that you are responding to.  

5. Easy Access to Valuable Information  
a. Receive a confirmation that your sub-quote was opened by a prime.  
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.   
c. View important notices and publications from DOT targeted to small and disadvantaged businesses.  

6. Accessing Small Business Network for WisDOT contracting opportunities  
a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select “Order 

Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.   
 
 
 
 
 
 
 
 
 
 
 

 

mailto:DBE_Alert@dot.wi.gov
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Good Faith Effort Evaluation Measures by categories referenced in DBE regulations 

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each 
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal, 
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202. 
 
DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal. 
Sufficiency is measured contract-by-contract.  WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and 
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional 
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE 
subcontractors, and business development initiatives undertaken to support DBE firm growth. 
 
The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are 
encouraged to identify additional activities that align with their business type(s). 

• Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting 
• Follow up to initial solicitation via email or phone 
• Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential 

profit/loss 
• SBN utilization including posting quotes 
• Review and response to DBE quotes including provision of information about plans, specifications, and requirements as applicable 
• Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes 
• Responsive and timely submission of organized documentation 
• Analysis of number of DBE firms who do work types that you typically subcontract 
• Analysis of number of DBE firms who reside in geographical areas where prime seeks work 
• Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation  
• Reference check of DBE subcontractor work or training (documentation of questions and response required) 
• Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202 
• Submission of all DBE quotes received matched with a variety of work to be performed by DBEs 
• Number and names of DBE firms provided written advice, or referral to industry-specific business development resources    
• Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities 
• Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken) 
• Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30% 
• Risk analysis of work items that are typically in tied quotes that could be unbundled 
• List of contract work items in smallest economically feasible units, identifying schedule impact 
• Submission of a Gap Analysis identifying DBE skillset and/or industry needs  
• Staff training in EEO and Civil Rights laws as documented in training logs 
• Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted 
• DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition 

process as possible (points added for each day prior to letting)  
• Outreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening 
• Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops 
• Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually 
• Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm  
• Prime utilization of a DBE subcontractor the prime has not contracted with previously 
• Written referral/recommendation to bond/insurance agents, manufacturer, supplier 
• Documented efforts fostering DBE participation through administrative and/or technical assistance  
• Evidence of negotiation with the DBE firm about current and future Let opportunities 
• Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WPI, etc. 
• Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requirements 

Appendix D 
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GFE Evaluation Rubric – Phase 1 – Initial Review 
 

DT1202 
 

Examples Rating OBOEC Feedback 

Solicitation Documentation 
 
 
 

Identify all reasonable and available activities performed 
to solicit the interest of all certified DBEs who have 
capacity and ability to perform work on the project.  
 
Such as: Updated solicitation letter and email, timely 
solicitation, and follow-up, and/or utilized various 
methods to communicate solicitation  (ex: letter, email, 
publication, posting and/or website) 

  

Selected Work Items 
Documentation 
 
 

All work items are broken out into economically feasible 
units to facilitate DBE participation. 
 
Such as: Selected work items are specific to each 
proposal and clearly identified in all solicitation(s) 

  

Documentation of Project 
Information provided to 
Interested DBEs 
 

Provide interested DBEs with adequate information 
about the plans, specifications, and any other 
contractual requirements in a timely manner to assist 
DBEs in response to solicitation. 
 
Such as: Project information is clearly identified in all 
solicitation(s) 

  

Documentation of Negotiation 
with Interested DBEs 
 
 

Provide sufficient evidence demonstrating that good 
faith negotiations took place during the bid letting. 
 
Such as: Documented attempts with DBEs or on behalf 
of DBEs to increase DBE participation 

  

Documentation of Sound 
Reason for Rejecting DBEs 
 
 

Provide sufficient evidence demonstrating that DBEs are 
rejected for sound reasons. 
 
Such as: Detailed and thoughtful analysis that considers 
both the percentage and dollar difference when rejecting 
a DBE including past performance, relevant business 
experience and stability, safety record, business ethic 
and integrity, technical capacity, and other tangible 
factors. 
 

  

Documentation of Assistance 
to Interested DBEs- bonding, 
credit, insurance, equipment, 
supplies/materials 
 

Documented assistance in both solicitation(s) and 
outreach to DBEs.  

  

Documentation of Outreach to 
Minority, Women, and 
Community organizations and 
other DBE Business 
Development Support 
 

Effectively use the services of minority, women, and 
community organizations as well as contractors’ groups, 
local, state, and federal business assistance offices and 
organization that provide assistance in recruiting and 
supporting DBEs, as well participation in activities that 
support DBE business development. 
 
Such as: Variety of activities that translate into 
meaningful DBE participation 

  

Documentation of other GFE 
activities 
 
 
 

Such as: Used DT1202 Excel Workbook, Diversity & 
Inclusion company policy, Mentor-Protégé participant, 
awarded neutral DBE after bid submission, included 
company GFE overview/strategy information and/or 
company website highlights DBE opportunities and 
participation 

  

Overall Demonstration of GFE 
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GFE EVALUATION RATING LEGEND – PHASE 1 – Initial Review 
 
Documentation provided by bidder is evaluated and rated on the rubric. Bidders should include activities characterized by the following types of 
effort: 
 
ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity 
QUALITY: Demonstrated through essential character of conscientious and serious activity 
QUANTITY: Demonstrated through a measurable number of activities 
SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities 
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process 
 
GFE EVALUATION – PHASE 2 – Team Review 

 
GFE Team completes: 

 
• Review of activities included on the rubric 
• Review of the intent to award and sound reasoning submitted by Prime 
• Bid analysis to confirm if any bid submitted met the DBE goal 
• Review average of other bidders DBE goal achievement 
• Team review of combined efforts documented in Phase 1 and 2 constitute final GFE determination 

 
Rating Scale: 
 

• GFE Approval: 
Bona Fide = 6 or more categories color coded green. 
Genuine effort characterized by sincere and earnest activities – “Solicitation” and “Sound Reasoning” must be green  
 

• GFE Approval: 
Sufficient = 5 or more categories color coded green or yellow  
Adequate effort documented with a variety of quality activities – “Solicitation” and “Sound Reasoning” must be green or yellow 

 
• GFE Denial:  

Pro Forma efforts = 4 or less categories color coded green or yellow. Perfunctory effort characterized by routine or superficial 
activities 

 
Green = Exceeds expectations 

Yellow = Meets expectations 

Red = Areas in need of attention and/or 
absence of documentation 
 
See OBOEC Rubric Analysis_Feedback 

 
Excerpt from Appendix A to 49 CFR Part 26: 
V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented efforts. At a minimum, you must review the 
performance of other bidders in meeting the contract goal. For example, when the apparent successful bidder fails to meet the contract goal, but 
others meet it, you may reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have met the goal. If 
the apparent successful bidder fails to meet the goal but meets or exceeds the average DBE participation obtained by other bidders, you may view 
this, in conjunction with other factors, as evidence of the apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), 
you must also require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract to review whether DBE prices were substantially higher; and contact the DBEs listed 
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GFE RUBRIC ANALYSIS 

OBOEC DECISION APPROVAL OR DENIAL 
  

Prime Contractor   

Proposal    

Project   

Bid Letting   

DBE Goal Amount   

DBE Goal Amount Achieved   
  

Bid Analysis  
 

Goal % Achieved % 

Apparent Low Bidder % 

Bidder B   

Bidder C   

Average of OTHER Bidders 
(Not including Apparent 
Low Bidder) 

  

DBE Quotes Received   

DBE Quotes Awarded   

    
 
DBE Quote(s) Rejected 

 
Rejected Quote Analysis 

    

  
 

 
 
DBE Quote(s) Awarded 

 
 
Awarded DBE Amount 
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Appendix E  
Good Faith Effort Best Practices 

 
This list is not a set of requirements; it is a list of potential strategies 

  
Primes  

 Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance.  
 Participate in speed networking and mosaic exercises as arranged by DBE office.  
 Host information sessions not directly associated with a bid letting.  
 Participate in a formal mentor protégé or joint venture with a DBE firm.  
 Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings. 
 Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting, evaluates 

subcontractors, preferred qualifications, and communication methods.  
 Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.  
 Quality of communication, not quantity creates the best results. Contractors should be thorough in 

communicating with DBE firms before the bid and provide any assistance requested to assure best possible 
bid.  

  
  
DBE   

 DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days 
prior is optimal.   

 Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay 
abreast of changes.   

 Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid tabs at a 
minimum.  

 Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation 
related projects of similar size and scope, firm expertise and staffing.   

 Participate in DBE office assessment programs.  
 Participate on advisory and mega-project committees.  
 Sign up to receive the DBE Contracting Update.  
 Consider membership in relevant industry or contractor organizations.  
 Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the primes and 

bidding as a prime with the Department are the only ways to get work.     
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Appendix F 
Good Faith Effort Evaluation Guidance  

Appendix A of 49 CFR Part 26 
  

I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction, 
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make 
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First, 
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this 
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This 
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or 
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 
 
II. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith 
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable 
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you 
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based 
on the regulations and the guidance in this Appendix. 
 
The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the 
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract 
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize, 
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call. 
Determinations should not be made using quantitative formulas. 
 
III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain 
a specified amount of DBE participation) in order to be awarded a contract, even though the bidder makes an 
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith 
efforts. 
 
IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts 
to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or 
exhaustive. Other factors or types of efforts may be relevant in appropriate cases. 
 
A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all 
reasonable and available means the interest of all certified DBEs that have the capability to perform the work 
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events, 
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written 
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of 
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the 
project. 
 
(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBEs to 
respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations. 
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B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE 
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically 
feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime 
contractor might otherwise prefer to perform these work items with its own forces. This may include, where 
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages 
and facilitates DBE participation. 
 
C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of 
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract. 
 
D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of the 
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs 
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence 
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a 
description of the information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the 
work. 
 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract 
goals into consideration. However, the fact that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such 
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its 
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors 
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or 
unreasonable. 
 
E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of 
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non-union status) are not legitimate 
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another 
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the 
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder 
or prime contractor to accept unreasonable quotes in order to satisfy contract goals. 
 
(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support 
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has 
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the 
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a 
prospective replacement DBE's reasonable quote. 
 
F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the 
recipient or contractor. 
 
G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 
assistance or services. 
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H. Effectively using the services of available minority/women community organizations; minority/women 
contractors' groups; local, State, and Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 
 
V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented 
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For 
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may 
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have 
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE 
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the 
apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), you must also 
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder 
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE 
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to 
whether they were contacted by the prime. Pro forma mailings to DBEs requesting bids are not alone sufficient 
to satisfy good faith efforts under the rule. 
 
VI. A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation 
or to constitute good faith efforts. 
 
[79 FR 59600, Oct. 2, 2014]  
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Appendix G 
 

(SAMPLE) Forms DT1506 and DT1202 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Effective October 2022 Bid Letting ASP-3   
  
  

31  
  

Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf 
 
 

 
 
 
 

https://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf  

https://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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Official Form DT1202 can be found here: https://wisconsindot.gov/pages/global-footer/formdocs/default.aspx  

 

https://wisconsindot.gov/pages/global-footer/formdocs/default.aspx
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ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or subcontractors at 
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract 
dispute. 

 

Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay 
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within 
10 calendar days of receipt of that progress payment, the prime contractor provides written notification 
to the subcontractor and the department documenting "just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier 
subcontractors that parallel those granted first-tier subcontractors in this provision. 

 
Acceptance and Final Payment 

Within 30 calendar days of receiving the semi-final estimate from the department, submit written 
certification that subcontractors at all tiers are paid in full for acceptably completed work. 
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Additional Special Provision 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

416.2.4  Concrete Pavement Repair and Replacement 
Replace the entire text with the following effective with the November 2022 letting: 
 (1) Except as specified in 416.3.6 for inlaid rumble strips, use grade C concrete as specified in 501. 
 (2) The engineer will allow the contractor to open to construction and public traffic when the concrete reaches 

2000 psi. 

416.2.5  Special High Early Strength Concrete Pavement Repair and Replacement 
416.2.5.1  Composition and Proportioning of Concrete 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) For the concrete mixture, use a minimum of 846 pounds of cementitious material per cubic yard of concrete. 

The engineer will allow the contractor to open to construction and public traffic when the concrete reaches 
2000 psi. The contractor may add one or a combination of admixtures to the ingredients or to the mixture in 
order to obtain the required minimum strength and required air content. Do not retemper the concrete 
mixture. 

455.2.4.3  Emulsified Asphalts 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) Furnish material conforming, before dilution, to the following: 

Anionic emulsified asphalts[1]............................................................................................................. AASHTO M140 
Cationic emulsified asphalts[1] ........................................................................................................... AASHTO M208 
Polymer-modified cationic emulsified asphalts .................................................................................. AASHTO M316 

  [1] Non-tracking emulsified asphalts shall conform to TABLE 455-1 for the type and grade specified. 

TABLE 455-1  Requirements for Non-Tracking Emulsified Asphalt 
 

PRODUCT ANTT CNTT 
Saybolt Viscosity at 77°F (25°C), (AASHTO T 59), SFS 15-100 15-100 

Paddle Viscosity at 77°F (25°C), (AASHTO T 382), cPs[1] 30-200 30-200 

Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max 1 max 

Residue by Distillation, 500 ± 10 °F (260 ± 5 °C), or Residue 
by Evaporation, 325 ± 5 °F (163 ± 3 °C), (AASHTO T 59), % 50 min 50 min 

Sieve Test, No. 20 (850 µm), (AASHTO T 59), % 0.3 0.3 
Penetration at 77°F (25°C), 100 g, 5 sec, (AASHTO T 49), 

dmm 10-40 10-40 

Ash Content, (AASHTO T 111), % 1 max 1 max 

Solubility in Trichlorethylene Test, (AASHTO T 44)[2] 97.5% min 97.5% min 

   [1] Paddle Viscosity (AASHTO T 382) may be run in lieu of Saybolt Viscosity (AASHTO T 59). 
   [2] The solubility in Trichlorethylene test (AASHTO T 44) may be run in lieu of Ash Content (AASHTO T 111). 

455.2.5  Tack Coat 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) Under the Tack Coat bid item, furnish type SS-1h, CSS-1h, QS-1h, CQS-1h, ANTT, CNTT, or modified 

emulsified asphalt with an “h” suffix, unless the contract specifies otherwise. 
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710.5.7  Corrective Action 
710.5.7.1  Optimized Aggregate Gradations 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, notify the other 
party immediately and do one of the following: 

- Perform corrective action documented in the QC plan or as the engineer approves. Continue with the following: 
   1. Document and provide corrective action results to the engineer as soon as they are available. 
   2. Department will conduct two tests within the next business day after corrective action is complete. 

 If blended aggregate gradations are within the tarantula curve limits by the second department test: 
 - Continue with concrete production. 
 - Include a break in the 4-point running average. 
 - For Class I Pavements: The department will discontinue reduced frequency testing and will test at a 

frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

- If blended aggregate gradations are not within the tarantula curve limits by the second department test 
and the contract requires an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop concrete 
production and submit a new optimized aggregate gradation mix design. 

- If blended aggregate gradations are not within the tarantula curve limits by the second department test 
and the contract does not require an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop 
concrete production and submit either a new optimized aggregate gradation mix design or a combined 
aggregate gradation mix design. 

- Submit a new optimized aggregate gradation mix design and perform the following:  
   1. Restart control charts for the new mix design. 
   2. Amend contractor Quality Control Plan 

715.5  Payment 
Replace the entire text with the following effective with the November 2022 letting: 
715.5.1  General 
 (1) The department will pay incentive for concrete strength under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
715.0502 Incentive Strength Concrete Structures DOL 
715.0603 Incentive Strength Concrete Barrier DOL 
715.0715 Incentive Flexural Strength Concrete Pavement DOL 
715.0720 Incentive Compressive Strength Concrete Pavement DOL 

 (2) Incentive payment may be more or less than the amount the schedule of items shows. 
 (3) The department will administer disincentives for strength under the Disincentive Strength Concrete 

Structures, Disincentive Strength Concrete Barrier, Disincentive Flexural Strength Concrete Pavement, and 
Disincentive Compressive Strength Concrete Pavement, administrative items. 

(4) The department will adjust pay for each lot using PWL of the 28-day sublot average strengths for that lot. The 
department will measure PWL relative to strength lower specification limits as follows: 

- Compressive strength of 3700 psi for pavements. 
- Flexural strength of 650 psi for pavements. 
- Compressive strength of 4000 psi for structures and barrier. 

(5) The department will not pay a strength incentive for concrete that is nonconforming in another specified 
property, for ancillary concrete accepted based on tests of class I concrete, or for high early strength 
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2. 

(6) Submit test results to the department electronically using MRS software. The department will verify contractor 
data before determining pay adjustments. 

(7) All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during 
coring are incidental to the contract.  
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715.5.2  Pavements 
715.5.2.1 Compressive 

 (1) The department will adjust pay for each lot using equation “QMP 3.01” as follows: 
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 95 to 100 (0.1 x PWL) – 9.5 
 >= 85 to < 95 0 
 >= 30 to < 85 (1.5/55 x PWL) – 127.5/55 
 < 30 -1.50 

 (2) The department will not pay incentive if the lot standard deviation is greater than 400 psi compressive. 
 (3) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will 

assess a disincentive based on the individual sublot average strengths. The department will reduce pay for 
sublots with an average strength below 3700 psi compressive by $1.50 per square yard. 

 (4) For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the 
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders 
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot. 
715.5.2.2 Flexural 

 (1) The department will adjust pay for each lot using equation “QMP 6.02” as follows: 
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 95 to 100 (0.2 x PWL) – 19 
 >= 85 to < 95 0 
 >= 50 to < 85 (2.0/35 x PWL) – 170/35 
 < 50 -2.00 

 (2) The department will not pay incentive if the lot standard deviation is greater than 60 psi flexural. 
 (3) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will 

assess a disincentive based on the individual sublot average strengths. The department will reduce pay for 
sublots with an average strength below 650 psi flexural by $2.00 per square yard. 

 (4) For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the 
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders 
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot. 
715.5.3  Structures and Cast-in-Place Barrier 

 (1) The department will adjust pay for each lot using equation “QMP 2.01” as follows:  
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 99 to 100 10 
 >= 90 to < 99 0 
 >= 50 to < 90 (7/8 x PWL) – 78.75 
 < 50 -35 

 (2) The department will not pay incentive if the lot standard deviation is greater than 350 psi. 
 (3) For lots with less than 4 sublots, there is no incentive, but the department will assess a disincentive based on 

the individual sublot average strengths. The department will reduce pay for sublots with an average strength 
below 4000 psi by $35 per cubic yard. 
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ADDITIONAL SPECIAL PROVISION 7 
 

A. Reporting 1st Tier and DBE Payments During Construction 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by 
the department or a contractor for work performed, materials furnished, or materials stockpiled 
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and 
for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of 
a progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement 
as specified in A(2). 

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier. 

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to 
comply with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and 
(6), and shall be binding on all first tier subcontractor relationships, all contractors and 
subcontractors utilizing DBE firms on the project, and all payments from DBE firms. 

 

B. Costs for conforming to this special provision are incidental to the contract. 

 

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually loaded 
into the Civil Rights Compliance System.  Copies of prime contractor payments received (check or ACH) 
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged 
manually. 

 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  

 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly 
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds 
only) electronically through CRCS. These payrolls or labor data are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 

 

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under 
this special provision and arrange for them to receive CRCS training as they are about to begin their 
submittals. The department will provide training either in a classroom setting at one of our regional 
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule the training. 

 

(4) The department will reject all paper submittals for information required under this special 
provision. All costs for conforming to this special provision are incidental to the contract. 

 

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their 
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll 
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data 
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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Non-Discrimination 
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NON-DISCRIMINATION PROVISIONS 
 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the 
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration, as they may be amended from time to 
time, which are herein incorporated by reference and made a part of this contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will 
not discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment. The contractor will not 
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including 
employment practices when the contract covers any activity, project, or program set forth in Appendix B of 
49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed 
under a subcontract, including procurements of materials, or leases of equipment, each potential 
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this 
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or 
national origin.  

4. Information and Reports: The contractor will provide all information and reports required by the Acts, 
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the Recipient or the 
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal 
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non- 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the 
Federal Highway Administration may determine to be appropriate, including, but not limited to: 

a. Withholding payments to the contractor under the contract until the contractor complies; 
and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six 
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect 
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as 
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the 
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of 
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests 
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to 
protect the interests of the United States. 
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During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis 
of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs 
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of 
disability in the operation of public entities, public and private transportation systems, places of 
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented 
by Department of Transportation regulations at 49  C.F.R. parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and Low-Income Populations, which ensures Non-discrimination against minority populations by 
discouraging programs, policies, and activities with disproportionately high and adverse human 
health or environmental effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO 
ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal Opportunity 

Clause" set forth in the Required Contract Provisions, FHWA 1273. 

2. The goals and timetables for minority and female participation expressed in percentage terms for the 
contractor's aggregate work force in each trade, on all construction work in the covered area, are as 
follows: 

 
Goals for Minority Participation for Each Trade: 

 

 County  %  County   %   County   %  

Adams 1.7 Iowa 1.7 Polk 2.2 

Ashland 1.2 Iron 1.2 Portage 0.6 

Barron 0.6 Jackson 0.6 Price 0.6 

Bayfield 1.2 Jefferson 7.0 Racine 8.4 

Brown 1.3 Juneau 0.6 Richland 1.7 

Buffalo 0.6 Kenosha 3.0 Rock 3.1 

Burnett 2.2 Kewaunee 1.0 Rusk 0.6 

Calumet 0.9 La Crosse 0.9 St. Croix 2.9 

Chippewa 0.5 Lafayette 0.5 Sauk 1.7 

Clark 0.6 Langlade 0.6 Sawyer 0.6 

Columbia 1.7 Lincoln 0.6 Shawano 1.0 

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0 

Dane 2.2 Marathon 0.6 Taylor 0.6 

Dodge 7.0 Marinette 1.0 Trempealeau 0.6 

Door 1.0 Marquette 1.7 Vernon 0.6 

Douglas 1.0 Menominee 1.0 Vilas 0.6 

Dunn 0.6 Milwaukee 8.0 Walworth 7.0 

Eau Claire 0.5 Monroe 0.6 Washburn 0.6 

Florence 1.0 Oconto 1.0 Washington 8.0 

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0 

Grant 0.5 Ozaukee 8.0 Waushara 1.0 

Green 1.7 Pepin 0.6 Winnebago 0.9 

Green Lake 1.0 Pierce 2.2 Wood 0.6 
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Goals for female participation for each trade: 6.9% 

These goals are applicable to all the contractor's construction work, (whether or not it is federal or 
federally assisted), performed in the covered area. If the contractor performs construction work in the 
geographical area located outside of the covered area, it shall apply the goals established for such 
geographical area where the work is actually performed. With regard to this second area, the 
contractor also is subject to the goals for both its federally involved and nonfederally involved 
construction. 

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 60-4 shall be 
based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations 
required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The hours 
of minority and female employment and training must be substantially uniform throughout the length of 
the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities 
and women evenly on each of its projects. The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the contractor's 
goals shall be a violation of the contract, the Executive Order and the Regulations in 41 CFR Part 60-4. 
Compliance with the goals will be measured against the total work hours performed. 

 

3. The contractor shall provide written notification to the Director of the Office of Federal Contract 
Compliance Programs within ten (10) working days of award of any construction subcontract in excess 
of $10,000.00 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the name, address and telephone number of the subcontractor, employer 
identification number of the subcontractor; estimated dollar amount of the subcontract; estimated 
starting and completion dates of the subcontract; and the geographical area in which the subcontract is 
to be performed. 

As referred to in this section, the Director means:  
 
Director 
Office of Federal Contract Compliance Programs 
Ruess Federal Plaza 
310 W. Wisconsin Ave., Suite 1115 
Milwaukee, WI 53202 

 

The "Employer Identification Number" means the Federal Social Security number used on the 
Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

 

4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is the 
county(ies) in Wisconsin to which this proposal applies. 
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ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 
To report bid rigging activities call: 

1-800-424-9071 

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through 
Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of possible bid rigging, bidding 
collusion, or other fraudulent activities should use the "hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction 
contract fraud and abuse and is operated under the direction of the DOT Inspector General. All 
information will be treated confidentially and caller anonymity will be respected. 
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BUY AMERICA PROVISION 
 
Buy America (as documented in M-22-11 from the Office of Management and Budget: 
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf) shall be domestic products and 
permanently incorporated in this project as classified in the following three categories, and as noted in the 
Construction and Materials Manual (CMM): 

1. Iron and Steel 

All iron and steel manufacturing and coating processes (from smelting forward in the 
manufacturing process) must have occurred within the United States. Coating includes epoxy 
coating, galvanizing, painting and any other coating that protects or enhances the value of a 
material subject to the requirements of Buy America.  

The exemption of the iron and steel manufacturing and coating processes Buy America 
requirement is the minimal use of foreign materials if the total cost of such material permanently 
incorporated in the product does not exceed one-tenth of one percent (1/10 of 1%) of the total 
contract cost or $2,500.00, whichever is greater. For purposes of this paragraph, the cost is that 
shown to be the value of the subject products as they are delivered to the project. 

2. Manufactured Product 

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from 
1983, and are currently exempt from Buy America. 

3. Construction Material 

All construction materials (as defined in OMB M-22-11 and as referenced in CMM 228.5) must 
comply with Buy America.  No exemptions (0.0%) are allowed. 

 

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure 
compliance with this Buy America provision.  

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all 
iron and steel, manufactured products, and construction materials conform to this Buy America provision. 

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

Attach a list of iron or steel exemptions and their associated costs to the certification form.  
 

https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
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CARGO PREFERENCE ACT REQUIREMENT 
 
 

All Federal-aid projects shall comply with 46 CFR 381.7 (a) – (b) as follows: 
 

(a) Agreement Clauses. “Use of United States-flag vessels:“ 

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or 
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or 
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel, 
shall be transported on privately owned United States-flag commercial vessels, if available. 

(2) Within 20 days following the date of loading for shipments originating within the United States or within 
30 working days following the date of loading for shipments originating outside the United States, a legible 
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described 
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime 
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590.” 
 

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—“ 

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross 
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever 
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are 
available at fair and reasonable rates for United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States 
or within 30 working days following the date of loading for shipments originating outside the United States, 
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo 
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor 
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this 
contract. 
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WISCONSIN DEPARTMENT OF TRANSPORTATION 
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT 

 
SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 

FOR PROJECTS WITH FEDERAL AID 
 
 

I. PREVAILING WAGE RATES 
The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates) furnishes the minimum 
prevailing wage rates pursuant to the Davis-Bacon and Related Acts. The wage rates shown are the 
minimum rates required by the contract to be paid during its life, however this is not a representation 
that labor can be obtained at these rates. It is the responsibility of bidders to inform themselves as to 
the local labor conditions and prospective changes or adjustments of wage rates. No increase in the 
contract price will be allowed or authorized on account of the payment of wage rates in excess of 
those listed herein. 

 

II. COVERAGE OF TRUCK DRIVERS 
Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following circumstances:  

• Drivers of a contractor or subcontractor for time spent working on the site of the work. 

• Drivers of a contractor or subcontractor for time spent loading and/or unloading materials 
and supplies on the site of the work, if such time is not de minimis. 
https://www.dol.gov/whd/FOH/FOH_Ch15.pdf 

• Truck drivers transporting materials or supplies between a facility that is deemed part of 
the site of the work and the actual construction site. 

• Truck drivers transporting portions of the building or work between a site established 
specifically for the performance of the contract where a significant portion of such 
building or work is constructed and the physical place where the building or work called 
for in the contract will remain.  

 

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the following circumstances: 

• Material delivery truck drivers while off the site of the work. 

• Drivers of a contractor or subcontractor traveling between a Davis-Bacon job and a 
commercial supply facility while they are off the site of the work.” 

• Truck drivers whose time spent on the site of the work is de minimis, such as only a few 
minutes at a time merely to pick up or drop off materials or supplies.  

Details are available online at: 

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx 

 

 

 

 

 

https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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III. POSTINGS AT THE SITE OF THE WORK 
In addition to the required postings furnished by the department, the contractor shall post the following 
in at least one conspicuous and accessible place at the site of work: 

a. A copy of the contractor's Equal Employment Opportunity Policy. 

All required documents shall be posted by the first day of work and be accurate and complete. 
Postings must be readable, in an area where they will be noticed, and maintained until the last day 
of work. 

 

IV. RESOURCES 
Required information regarding compliance with federal provisions is found in the following 
resources: 

• FHWA-1273  included in this contract  

• U.S. Department of Labor Prevailing Wage Resource Book  

• U.S. Department of Labor Field Operations Handbook  

• U.S. Code of Federal Regulations 

• Any applicable law, Act, or Executive Order enacted by the federal government at the time 
of the letting of this contract  
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Effective with August 2018 Letting 

Page 1 of 1 
 

NOTICE TO BIDDERS 
WAGE RATE DECISION 

 
The wage rate decision of the Department of Labor which has been incorporated in these 
advertised specifications is incomplete in that the classifications may be omitted from the 
Department of Labor's decision. 

Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omission of these classifications 
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be 
construed as establishing any governmental liability for increased labor cost if it is subsequently 
determined that such classifications are required. 

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for 
evaluating and determining the correct applicable rate. 

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary 
sewer and water main, building) and there is not a separate wage determination for this type of 
work included in the proposal, use the wage determination that is in the proposal. 

If a project includes multiple types of construction, different wage rate determinations may be 
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy = bridge 
over navigable water per USDOL and US Coast Guard designation, WI8/Heavy (Sewer & Water 
Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract 
and/or at least $1,000,000, and Building).  If multiple wage rate determinations are inserted into 
the contract, use the classification in the wage determination for the work being done.  Use WI15 
wage rates when working on the bridge and/or structure from bank to bank.  Use WI8 wage rates 
when working on any sanitary sewer or water main work.  Use Building wage rates for all work 
done within the footprint of the building.  Use WI10 wage rates for all other highway work in the 
contract and approaches to structures.  For example, if a laborer is working within the footprint of a 
building, use the Laborer rate in the Building wage determination inserted in the contract.  If a 
laborer is working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy 
wage determination if inserted in the contract. If the laborer is working on the highway, use the 
Laborer rate in the WI10/Highway wage determination. 

 



Wisconsin Department of Transportation 01/12/2023 08:50:44

Proposal ID: 20230314015 Project(s): 2565-02-71
Federal ID(s): WISC  2023284

0001 RoadwaySECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0002 201.0105
Clearing STA

1.000
_________._____ _________._____

0004 201.0120
Clearing ID

54.000
_________._____ _________._____

0006 201.0205
Grubbing STA

1.000
_________._____ _________._____

0008 201.0220
Grubbing ID

54.000
_________._____ _________._____

0010 204.0100
Removing Concrete Pavement SY

1,900.000
_________._____ _________._____

0012 204.0150
Removing Curb & Gutter LF

1,100.000
_________._____ _________._____

0014 204.0155
Removing Concrete Sidewalk SY

400.000
_________._____ _________._____

0016 204.0195
Removing Concrete Bases EACH

11.000
_________._____ _________._____

0018 204.0220
Removing Inlets EACH

5.000
_________._____ _________._____

0020 204.0245
Removing Storm Sewer (size) 01. 12-
INCH

LF
62.000

_________._____ _________._____

0022 204.9060.S
Removing (item description) 01. Traffic
Signals CTH PP & STH 57

EACH
1.000

_________._____ _________._____

0024 204.9060.S
Removing (item description) 02. Loop
Detector Wire and Lead-in Cable CTH
PP & STH 57

EACH
1.000

_________._____ _________._____

0026 205.0100
Excavation Common CY

3,000.000
_________._____ _________._____

0028 213.0100
Finishing Roadway (project) 01. 2565-
02-71

EACH
1.000

_________._____ _________._____

0030 305.0120
Base Aggregate Dense 1 1/4-Inch TON

647.000
_________._____ _________._____
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Federal ID(s): WISC  2023284

0001 RoadwaySECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
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Item ID

Proposal
Line

Number

0032 415.0090
Concrete Pavement 9-Inch SY

2,300.000
_________._____ _________._____

0034 415.0210
Concrete Pavement Gaps EACH

4.000
_________._____ _________._____

0036 415.1090
Concrete Pavement HES 9-Inch SY

160.000
_________._____ _________._____

0038 416.0170
Concrete Driveway 7-Inch SY

80.000
_________._____ _________._____

0040 416.0270
Concrete Driveway HES 7-Inch SY

20.000
_________._____ _________._____

0042 416.0610
Drilled Tie Bars EACH

1,000.000
_________._____ _________._____

0044 416.0620
Drilled Dowel Bars EACH

50.000
_________._____ _________._____

0046 465.0120
Asphaltic Surface Driveways and Field
Entrances

TON
30.000

_________._____ _________._____

0048 520.8000
Concrete Collars for Pipe EACH

2.000
_________._____ _________._____

0050 601.0331
Concrete Curb & Gutter 31-Inch LF

2,250.000
_________._____ _________._____

0052 602.0410
Concrete Sidewalk 5-Inch SF

2,800.000
_________._____ _________._____

0054 602.0420
Concrete Sidewalk 7-Inch SF

2,700.000
_________._____ _________._____

0056 602.0515
Curb Ramp Detectable Warning Field
Natural Patina

SF
256.000

_________._____ _________._____

0058 608.0512
Storm Sewer Pipe Reinforced Concrete
Class V 12-Inch

LF
94.000

_________._____ _________._____

0060 611.0420
Reconstructing Manholes EACH

5.000
_________._____ _________._____

0062 611.0555
Manhole Covers Type Q EACH

1.000
_________._____ _________._____
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Item ID

Proposal
Line

Number

0064 611.0610
Inlet Covers Type BW EACH

7.000
_________._____ _________._____

0066 611.2004
Manholes 4-FT Diameter EACH

1.000
_________._____ _________._____

0068 611.3225
Inlets 2x2.5-FT EACH

7.000
_________._____ _________._____

0070 611.8110
Adjusting Manhole Covers EACH

1.000
_________._____ _________._____

0072 611.8115
Adjusting Inlet Covers EACH

3.000
_________._____ _________._____

0074 611.8120.S
Cover Plates Temporary EACH

8.000
_________._____ _________._____

0076 612.0700
Drain Tile Exploration LF

50.000
_________._____ _________._____

0078 618.0100
Maintenance And Repair of Haul Roads
(project) 01. 2565-02-71

EACH
1.000

_________._____ _________._____

0080 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0082 620.0300
Concrete Median Sloped Nose SF

280.000
_________._____ _________._____

0084 624.0100
Water MGAL

10.000
_________._____ _________._____

0086 625.0100
Topsoil SY

1,400.000
_________._____ _________._____

0088 628.1905
Mobilizations Erosion Control EACH

4.000
_________._____ _________._____

0090 628.1910
Mobilizations Emergency Erosion Control EACH

4.000
_________._____ _________._____

0092 628.2006
Erosion Mat Urban Class I Type A SY

900.000
_________._____ _________._____

0094 628.7005
Inlet Protection Type A EACH

3.000
_________._____ _________._____
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Item ID

Proposal
Line

Number

0096 628.7010
Inlet Protection Type B EACH

25.000
_________._____ _________._____

0098 628.7015
Inlet Protection Type C EACH

23.000
_________._____ _________._____

0100 629.0210
Fertilizer Type B CWT

1.000
_________._____ _________._____

0102 630.0140
Seeding Mixture No. 40 LB

45.000
_________._____ _________._____

0104 630.0500
Seed Water MGAL

25.000
_________._____ _________._____

0106 631.0300
Sod Water MGAL

15.000
_________._____ _________._____

0108 631.1000
Sod Lawn SY

550.000
_________._____ _________._____

0110 634.0618
Posts Wood 4x6-Inch X 18-FT EACH

37.000
_________._____ _________._____

0112 637.2210
Signs Type II Reflective H SF

397.500
_________._____ _________._____

0114 637.2215
Signs Type II Reflective H Folding SF

74.600
_________._____ _________._____

0116 637.2230
Signs Type II Reflective F SF

88.000
_________._____ _________._____

0118 638.2602
Removing Signs Type II EACH

38.000
_________._____ _________._____

0120 638.3000
Removing Small Sign Supports EACH

11.000
_________._____ _________._____

0122 642.5001
Field Office Type B EACH

1.000
_________._____ _________._____

0124 643.0300
Traffic Control Drums DAY

30,000.000
_________._____ _________._____

0126 643.0420
Traffic Control Barricades Type III DAY

2,500.000
_________._____ _________._____

0128 643.0705
Traffic Control Warning Lights Type A DAY

4,880.000
_________._____ _________._____
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Line
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0130 643.0715
Traffic Control Warning Lights Type C DAY

5,560.000
_________._____ _________._____

0132 643.0800
Traffic Control Arrow Boards DAY

490.000
_________._____ _________._____

0134 643.0900
Traffic Control Signs DAY

15,200.000
_________._____ _________._____

0136 643.0920
Traffic Control Covering Signs Type II EACH

40.000
_________._____ _________._____

0138 643.1000
Traffic Control Signs Fixed Message SF

200.000
_________._____ _________._____

0140 643.1050
Traffic Control Signs PCMS DAY

100.000
_________._____ _________._____

0142 643.3150
Temporary Marking Line Removable
Tape 4-Inch

LF
7,000.000

_________._____ _________._____

0144 643.3550
Temporary Marking Arrow Removable
Tape

EACH
10.000

_________._____ _________._____

0146 643.3650
Temporary Marking Word Removable
Tape

EACH
5.000

_________._____ _________._____

0148 643.5000
Traffic Control EACH

1.000
_________._____ _________._____

0150 646.1020
Marking Line Epoxy 4-Inch LF

2,000.000
_________._____ _________._____

0152 646.3020
Marking Line Epoxy 8-Inch LF

2,000.000
_________._____ _________._____

0154 646.5020
Marking Arrow Epoxy EACH

14.000
_________._____ _________._____

0156 646.5120
Marking Word Epoxy EACH

4.000
_________._____ _________._____

0158 646.6120
Marking Stop Line Epoxy 18-Inch LF

250.000
_________._____ _________._____

0160 646.6220
Marking Yield Line Epoxy 18-Inch EACH

32.000
_________._____ _________._____
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0162 646.7120
Marking Diagonal Epoxy 12-Inch LF

300.000
_________._____ _________._____

0164 646.7420
Marking Crosswalk Epoxy Transverse
Line 6-Inch

LF
1,100.000

_________._____ _________._____

0166 646.9000
Marking Removal Line 4-Inch LF

150.000
_________._____ _________._____

0168 646.9100
Marking Removal Line 8-Inch LF

1,400.000
_________._____ _________._____

0170 646.9200
Marking Removal Line Wide LF

200.000
_________._____ _________._____

0172 646.9300
Marking Removal Special Marking EACH

4.000
_________._____ _________._____

0174 650.4000
Construction Staking Storm Sewer EACH

8.000
_________._____ _________._____

0176 650.4500
Construction Staking Subgrade LF

1,800.000
_________._____ _________._____

0178 650.5000
Construction Staking Base LF

1,800.000
_________._____ _________._____

0180 650.5500
Construction Staking Curb Gutter and
Curb & Gutter

LF
600.000

_________._____ _________._____

0182 650.7000
Construction Staking Concrete
Pavement

LF
1,800.000

_________._____ _________._____

0184 650.8501
Construction Staking Electrical
Installations (project) 01. 2565-02-71

EACH
1.000

_________._____ _________._____

0186 650.9000
Construction Staking Curb Ramps EACH

24.000
_________._____ _________._____

0188 650.9500
Construction Staking Sidewalk (project)
01. 2565-02-71

EACH
1.000

_________._____ _________._____

0190 650.9911
Construction Staking Supplemental
Control (project) 01. 2565-02-71

EACH
1.000

_________._____ _________._____
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Item ID

Proposal
Line
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0192 650.9920
Construction Staking Slope Stakes LF

1,800.000
_________._____ _________._____

0194 652.0225
Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF
200.000

_________._____ _________._____

0196 652.0235
Conduit Rigid Nonmetallic Schedule 40
3-Inch

LF
550.000

_________._____ _________._____

0198 652.0615
Conduit Special 3-Inch LF

1,200.000
_________._____ _________._____

0200 652.0700.S
Install Conduit into Existing Item EACH

1.000
_________._____ _________._____

0202 653.0140
Pull Boxes Steel 24x42-Inch EACH

18.000
_________._____ _________._____

0204 653.0905
Removing Pull Boxes EACH

12.000
_________._____ _________._____

0206 654.0101
Concrete Bases Type 1 EACH

8.000
_________._____ _________._____

0208 654.0113
Concrete Bases Type 13 EACH

2.000
_________._____ _________._____

0210 654.0120
Concrete Bases Type 10-Special EACH

2.000
_________._____ _________._____

0212 654.0217
Concrete Control Cabinet Bases Type 9
Special

EACH
1.000

_________._____ _________._____

0214 655.0210
Cable Traffic Signal 3-14 AWG LF

1,200.000
_________._____ _________._____

0216 655.0230
Cable Traffic Signal 5-14 AWG LF

600.000
_________._____ _________._____

0218 655.0240
Cable Traffic Signal 7-14 AWG LF

900.000
_________._____ _________._____

0220 655.0260
Cable Traffic Signal 12-14 AWG LF

600.000
_________._____ _________._____

0222 655.0270
Cable Traffic Signal 15-14 AWG LF

2,000.000
_________._____ _________._____
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Item ID

Proposal
Line

Number

0224 655.0515
Electrical Wire Traffic Signals 10 AWG LF

1,500.000
_________._____ _________._____

0226 655.0900
Traffic Signal EVP Detector Cable LF

1,300.000
_________._____ _________._____

0228 656.0201
Electrical Service Meter Breaker
Pedestal (location) 01. CTH PP & STH
57

EACH
1.000

_________._____ _________._____

0230 657.0100
Pedestal Bases EACH

8.000
_________._____ _________._____

0232 657.0405
Traffic Signal Standards Aluminum 3.5-
FT

EACH
2.000

_________._____ _________._____

0234 657.0425
Traffic Signal Standards Aluminum 15-FT EACH

6.000
_________._____ _________._____

0236 658.0173
Traffic Signal Face 3S 12-Inch EACH

18.000
_________._____ _________._____

0238 658.0174
Traffic Signal Face 4S 12-Inch EACH

4.000
_________._____ _________._____

0240 658.0416
Pedestrian Signal Face 16-Inch EACH

8.000
_________._____ _________._____

0242 658.0500
Pedestrian Push Buttons EACH

12.000
_________._____ _________._____

0244 658.5070
Signal Mounting Hardware (location) 01.
CTH PP & STH 57

EACH
1.000

_________._____ _________._____

0246 661.0201
Temporary Traffic Signals for
Intersections (location) 01. CTH PP &
STH 57

EACH
1.000

_________._____ _________._____

0248 678.0200
Fiber Optic Splice Enclosure EACH

1.000
_________._____ _________._____

0250 678.0300
Fiber Optic Splice EACH

4.000
_________._____ _________._____

0252 678.0400
Fiber Optic Termination EACH

4.000
_________._____ _________._____
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0254 690.0150
Sawing Asphalt LF

100.000
_________._____ _________._____

0256 690.0250
Sawing Concrete LF

2,600.000
_________._____ _________._____

1.00000
0258 715.0720

Incentive Compressive Strength
Concrete Pavement

DOL
1,000.000

1,000.00

5.00000
0260 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS
1,200.000

6,000.00

5.00000
0262 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS
600.000

3,000.00

0264 SPV.0035
Special 01. Backfill Slurry CY

20.000
_________._____ _________._____

0266 SPV.0060
Special 01. Remove and Reinstall
Mailboxes

EACH
2.000

_________._____ _________._____

0268 SPV.0060
Special 02. Temporary Mailboxes EACH

3.000
_________._____ _________._____

0270 SPV.0060
Special 03. Replacement Mailbox Posts
& Hardware

EACH
2.000

_________._____ _________._____

0272 SPV.0060
Special 04. Emergency Vehicle
Preemption System

EACH
1.000

_________._____ _________._____

0274 SPV.0060
Special 05. Exposing Existing
Infrastructure Unpaved Area

EACH
4.000

_________._____ _________._____

0276 SPV.0060
Special 06. Hydro Excavation EACH

4.000
_________._____ _________._____

0278 SPV.0060
Special 07. Vehicular Video Detection
System, (4 Cameras)

EACH
1.000

_________._____ _________._____

0280 SPV.0060
Special 08. Traffic Signal Cabinet 16-
Phase, CTH PP & STH 57

EACH
1.000

_________._____ _________._____
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Item ID

Proposal
Line

Number

0282 SPV.0060
Special 09. Cored Holes 6-Inch EACH

10.000
_________._____ _________._____

0284 SPV.0060
Special 10. Adjusting Water Boxes EACH

8.000
_________._____ _________._____

0286 SPV.0060
Special 11. Internal Sanitary Manhole
Seal

EACH
5.000

_________._____ _________._____

0288 SPV.0060
Special 12. Transport and Install Poles
Type 10-Special

EACH
2.000

_________._____ _________._____

0290 SPV.0060
Special 13. Transport and Install Poles
Type 13

EACH
2.000

_________._____ _________._____

0292 SPV.0060
Special 14. Transport and Install
Monotube Arms 45-FT-Special

EACH
2.000

_________._____ _________._____

0294 SPV.0060
Special 15. Transport and Install
Monotube Arms 55-FT

EACH
2.000

_________._____ _________._____

0296 SPV.0060
Special 16. Transport and Install
Luminaire Arms Steel 15-FT

EACH
4.000

_________._____ _________._____

0298 SPV.0090
Special 01. Tracer Wire, 12 AWG LF

40.000
_________._____ _________._____

0300 SPV.0090
Special 02. Remove and Reinstall Fiber
Optic Cable

LF
40.000

_________._____ _________._____

0302 SPV.0090
Special 03. Concrete Curb & Gutter 31-
Inch Special

LF
1,250.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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