HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation Proposal Number: 033
DT1502 01/2020 s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

Washburn 1196-00-62 N/A Minong - Solon Springs; Bus 53 USH 053
(Minong) To Lakeside Rd (Nb)

ADDENDUM
REQUIRED

ATTACHED AT BACK

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required: ~ $75,000.00

Attach P I G t back of this PAGE.
Payable to: Wisconsin Department of Transportation ach Froposalisuaranty on back of this

Bid Submittal Firm Name, Address, City, State, Zip Code

Date: March 14, 2023

Time (Local Time):  11:00 am SAM P LE
Contract Completion Time NOT FOR BIDDING PURPOSES
50 Working Days

Assigned Disadvantaged Business Enterprise Goal 0% This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal
Type of Work: For Department Use Only

Base, Concrete Pavement, HMA Pavement, Pavement Marking.

Notice of Award Dated Date Guaranty Returned



DOTMPC
Addenda Stamp


PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting Proposal Requirements

PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound
by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the design
engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be
performed and materials to be furnished, and as to the requirements of the specifications, special
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive
evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the owner
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so;
otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following schedule,
and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in
the manner provided in the applicable specifications and the approved plans for the work together with all
standard and special designs that may be designed on such plans, and the special provisions in the
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the
applicable specifications and all plans and working drawings are made a part hereof, as fully and
completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of
written notification from the engineer to do so, unless otherwise stipulated in the special provisions.

The bidder declares that if they are awarded the contract, they will execute the contract agreement and
begin and complete the work within the time named herein, and they will file a good and sufficient surety
bond for the amount of the contract for performance and also for the full amount of the contract for payment.
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Effective with November 2007 Letting Proposal Requirements

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to
property or injury to persons occurring through their own negligence or that of their employees or agents,
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road
and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply with all
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified
person shall be excluded from employment or otherwise be subject to discrimination in employment in
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include,
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in
employment to all applicants and employees and to take affirmative action to attain a representative
workforce.

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination
clause, in a conspicuous and easily accessible place, available for employees and applicants for
employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate
disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting Bid Preparation

BID PREPARATION

Preparing the Proposal Schedule of Iltems

. General

(1)

@)

@)

(4)

®)

(6)

@)

Obtain bidding proposals as specified in section 102 of the standard specifications prior to
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of
the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted
under a waiver of the electronic submittal requirements govern over bids submitted on the
internet.

The department will provide bidding information through the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as

information regarding proposals in each letting. The department will also post special notices
of all addenda to each proposal through this web site no later than 4:00 PM local time on the
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the
Thursday before the letting to ensure all addenda have been accounted for before preparing

the bid. When bidding using methods 1 and 2 above, check the Bid Express'" on-line
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to
submit the final bid.

Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by following
the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

The department will address equipment and process failures, if the bidder can demonstrate
that those failures were beyond their control.

Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
department’s web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours.

Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.
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Effective with August 2015 Letting Bid Preparation

B. Submitting Electronic Bids
B.10On the Internet

(1)

@)

@)

Do the following before submitting the bid:
4. Have a properly executed annual bid bond on file with the department.

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's
signature for proper execution of the bidding proposal.

In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of
the standard specifications, submit the proposal on the internet as follows:
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site.

2. Use Expedi’teTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid ExpressTM web site. Do not
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the
department will disregard the internet bid

4. Submit the bid before the hour and date the Notice to Contractors designates
5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications.

The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

(1)

@)

@)

(4)

Download the latest schedule of items from the Wisconsin pages of the Bid Express web site
reflecting the latest addenda posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use ExpediteTM software to prepare and print the schedule of items. Provide a valid amount for all

price fields. Follow instructions and review the help screens provided on the Bid ExpressTM web site to
assure that the schedule of items is prepared properly.

Staple an 8 1/2 by 11 inch printout of the Expedite[11] generated schedule of items to the other
proposal documents submitted to the department as a part of the bidder's sealed bid. As a
separate submittal, not in the sealed bid envelop but due at the same time and place as the

sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character
department-assigned bidder identification code from the top of the bidding proposal, and a list
of the proposal numbers included on that diskette or CD ROM as indicated in the following
example:

Bidder Name
BNOO
Proposals: 1,12, 14, & 22

If bidding on more than one proposal in the letting, the bidder may include all proposals for that
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or
other files on the diskette or CD ROM.

The bidder-submitted printout of the Expedite1[] generated schedule of items is the governing
contract document and must conform to the requirements of section 102 of the standard
specifications. If a printout needs to be altered, cross out the printed information with ink or
typewriter and enter the new information and initial it in ink. If there is a discrepancy between
the printout and the diskette or CD ROM, the department will analyze the bid using the printout
information.

Page 2 of 3


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Effective with August 2015 Letting Bid Preparation

®)

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated schedule of items is not
the same on each page.

2. The check code printed on the printout of the Expedi’teTM generated schedule of items is not the same as the
check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.

B Waiver of Electronic Submittal

(1)

@)

@)

(4)

The bidder may request a waiver of the electronic submittal requirements. Submit a written
request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper bid
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department
will waive the electronic submittal requirements for a bidding entity (individual, partnership,
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a
calendar year. The department may allow additional waivers for equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard specifications.
The department charges the bidder a $75 administrative fee per proposal, payable at the time
and place the department designates for receiving bids, to cover the costs of data entry. The
department will accept a check or money order payable to: "Wisconsin, Dept. of
Transportation.”

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening
of bids unless the bidder requests on the waiver that they be billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding entity that
owes the department administrative fees for a waiver of electronic submittal requirements.
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PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






Effective with March 2010 Letting

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work
personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written consent
of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




Effective with December 2000 Letting Debarment Certification

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification

1. By signing and submitting this proposal, the prospective contractor is providing the certification set
out below.
2. The inability of a person to provide the certification required below will not necessarily result in

denial of participation in this covered transaction. The prospective contractor shall submit an
explanation of why it cannot provide the certification set out below. The certification or explanation
will be considered in connection with the department or agency's determination whether to enter
into this transaction. However, failure of the prospective contractor to furnish a certification or an
explanation shall disqualify such person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was placed
when the department determined to enter into this transaction. If it is later determined that the
contractor knowingly rendered an erroneous certification in addition to other remedies available to
the Federal Government the department may terminate this transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to whom this
proposal is submitted if at any time the prospective contractor learns that its certification was
erroneous when submitted or has become erroneous by reason of changed circumstances.

5. The terms "covered transaction," "debarred," "suspended,” "ineligible," "lower tier covered
transaction," "participant,”" "person," "primary covered transaction," "principal," "proposal," and
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and
Coverage sections of the rules implementing Executive Order 12549. You may contact the
department to which this proposal is being submitted for assistance in obtaining a copy of those
regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered
into, it shall not knowingly enter into any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department entering into this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the clause
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions.

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless
it knows that the certification is erroneous. A contractor may decide the method and frequency by
which it determines the eligibility of its principals. Each contractor may, but is not required to,
check the Disapproval List (telephone # 608/266/1631).
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Effective with December 2000 Letting Debarment Certification

9. Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and
information of a contractor is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a
covered transaction knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal Government, the department may terminate
this transaction for cause or default.

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered
Transactions

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

(b) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements or receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offense enumerated in
paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

2. Where the prospective contractor is unable to certify to any of the statements in this certification,
such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised June 28, 2022
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 1196-00-62, Minong — Solon Springs,

Bus 53 (Minong) to Lakeside Rd (NB), Washburn County, Wisconsin as the plans show and execute the
work as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for
Highway and Structure Construction, 2023 Edition, as published by the department, and these special
provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20220628)

Scope of Work.

The work under this contract shall consist of concrete pavement repair and replacement, minor culvert
work, resurfacing of asphaltic pavement, shoulder rumble strips, pavement marking, and all incidental
items necessary to complete the work as shown on the plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2023 construction season to the

engineer in writing within a month after executing the contract but at least 14 calendar days before the
preconstruction conference. Assure that the time frame is consistent with the contract completion time.
Upon approval, the engineer will issue the notice to proceed within 10 calendar days before the beginning
of the approved time frame.

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning
of the intended time frame. The engineer will approve or deny that request based on the conditions cited
in the request and its effect on the department’s scheduled resources.

Northern Long-eared Bat (Myotis septentrionalis)

Northern long-eared bats (NLEB) have the potential to inhabit the project limits because they roost in
trees, bridges and culverts. Roosts may not have been observed on this project, but conditions to support
the species exist. The species and all active roosts are protected by the Federal Endangered Species
Act. If an individual bat or active roost is encountered during construction operations, stop work and notify
the engineer and the WisDOT Regional Environmental Coordinator (REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat
are aware of environmental commitments and avoidance and minimization measures (AMMs) to protect
both bats and their habitat.

Direct temporary lighting, if used, away from wooded areas during the bat active season: April 1 to
October 31, both dates inclusive.

If additional construction activities beyond what was originally specified are required to complete the
work, approval from the engineer, following coordination with WisDOT REC, is required prior to initiating
these activities. If trees with a 3-inch or greater diameter at breast height (dbh) need to be removed, no
tree clearing shall occur without prior approval from the engineer, following coordination with the WisDOT
REC. Tree removal will require consultation with the United States Fish and Wildlife Service (USFWS)
and may require a bat presence/absence or visual emergency survey. Notify the engineer if tree clearing
cannot be avoided to begin coordination with the WisDOT REC. The WisDOT REC will initiate
consultation with the USFWS and determine if a survey is necessary.
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Traffic.

US Highway 53 Northbound shall remain open to traffic at all times. The project will be constructed under
traffic using single lane closures.

Maintain vehicular access along US Highway 53 at all times for all emergency vehicles. Maintain access
to all farms, fields, businesses, and residential properties at all times unless approved by the engineer.
Coordinate with owner or resident at least 48 hours prior to the work when construction operations may
temporarily restrict access to a property.

Do not park equipment or place material within 18 feet of the edge of the shoulder unless approved by the
engineer. Do not park or store equipment or material not being used during actual performance of work
within 30 feet of the edge of the traveled way.

Coordinate all arrangements for handling traffic with the engineer before work is started. Ensure that all
traffic control devices are in place and approved by the engineer before beginning each stage.
Wisconsin Lane Closure System Advance Notification

Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions

(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Detours 7 calendar days

Closure type without height, weight, or width restrictions

(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 3 business days
Ramp closures 3 business days
Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project
meetings in order to manage closures nearing their completion date.

Temporary Regulatory Speed Limit Reduction

Establish a statutory 60 mph speed limit zone for USH 53 whenever a lane is closed to traffic, or
whenever traffic is shifted onto the shoulder. Reestablish a 70 mph speed limit zone whenever traffic is
opened up to two lanes of traffic in each direction driving on the existing or proposed traffic lanes.
Coordinate these statutory speed limit zones with the Department of Transportation, NW Region Traffic
Section.

During engineer-approved regulatory speed limit reductions, install temporary speed limit signs on the
inside and outside shoulders of divided roadways to enhance visibility. On two-lane, two-way roadways,
install temporary speed limit signs on shoulders. When construction activities impede the location of a
post-mounted regulatory speed limit sign, relocate the sign for maximum visibility to motorists. If work
lasts less than seven days, mount the regulatory speed limit sign on a portable sign support.

Post temporary regulatory speed limit signs in work zone only during continuous worker activity. During
periods of no work activity or when the traffic controls are removed from the roadway, cover or remove
the temporary speed limit signs.
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Holiday and Special Event Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying USH 53 (Northbound) traffic, and entirely clear the traveled way and shoulders of such portions
of the highway of equipment, barricades, signs, lights, and any other material that might impede the free
flow of traffic during the following holiday and special event periods:

—  From noon Friday, May 26, 2023, to 6:00 AM Tuesday, May 30, 2023, for Memorial Day;
—  From noon Friday, June 30, 2023, to 6:00 AM Monday, July 10, 2023, for Independence Day;
— From noon Friday, September 1, 2023, to 6:00 AM Tuesday, September 5, 2023, for Labor Day.

stp-107-005 (20210113)

Utilities.
This contract comes under the provision of Administrative Rule Trans 220.

The following utility owners have facilities within the project area; however, no adjustments are
anticipated:

- Astrea
- CenturyLink
- Dahlberg Light And Power Company
- Minong, Village of (SEWER)
- Minong Village of Water Utility (WATER)
- Spectrum
- We Energies
stp-107-065 (20080501)

Other Contracts.

Pavement resurface project 8550-02-72, on STH 77 from CTH | to CTH G, may be under construction
concurrently with the work under this contract. Coordinate trucking activities, work zone traffic control,
roadway and lane closures, and other work items as required with this project.

Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.

The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply with the
requirements of the permit in addition to requirements of the special provisions. A copy of the permit is
available from the regional office by contacting Adam Hetrick, P.E., WisDOT NW Region at
adam.hetrick@dot.wi.gov or (715) 577-8053.

Environmental Protection, Aquatic Exotic Species Control.

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that
comes in contact with waters of the state and/or infested water or potentially infested water in other
states.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being
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10.

11.

used in other waters of the state. Before using equipment on this project, thoroughly disinfect all
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

Use the following inspection and removal procedures:
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and
other substances that could possibly contain exotic invasive species;

2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any
other area where water may be trapped;

3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any
aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and
plant materials in a garbage can before leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:
4.1. Washing with ~212 F water (steam clean), or
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or

4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for
10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104° F)
application.

Complete the inspection and removal procedure before equipment is brought to the project site and
before the equipment leaves the project site.

stp-107-055 (20130615)

Archaeological Site.

Site: 47WB67 is located approximately from Station 722+00 to Station 724+50 LT within the limits shown
on the plans.

Site: 47WB68 is located approximately from Station 711+00 to Station 718+00 LT outside of the limits
shown on the plans.

Notify the Bureau of Technical Services — Environmental Process and Document Section (BTS-EPDS) at
(608) 266-0099 at least two weeks before commencement of any ground disturbing activities beyond the
existing right-of-way limits. BTS-EPDS will determine if a qualified archaeologist will need to be on site
during construction of this area.

Do not use either of the sites for borrow or waste disposal. Do not use the site area not currently capped
by asphalt/concrete for the staging of personnel, equipment and/or supplies.

stp-107-220 (20180628)

Select Borrow, Item 208.1100.

Conform to standard spec 208 as modified in this special provision.

Material

Furnish and use material that consists of granular material meeting the following requirements:
Granular Backfill, Grade 2 according to Standard Spec 209.2.

stp-208-005 (20031103)
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12.

Concrete Pavement Repair Doweled, Item SPV.0180.01;
Concrete Pavement Replacement Doweled, Item SPV.180.02;
30-inch Concrete Centerline Repair, Item SPV.0180.03.

A Description

This special provision describes providing construction of Concrete Pavement Repair Doweled, Concrete
Pavement Replacement, and 30-inch Concrete Centerline Repair according to standard spec 415, 416,
and 710. QMP for these items shall be combined and covered under standard spec 716, as shown on the
plans, and hereinafter provided. The repair work will be the final surface.

B Materials
B.1 Concrete Mixtures
Add the following to standard spec 716.2:

Concrete mix design shall be the responsibility of the contractor. Provide the concrete mix designs
necessary to accommodate the contractor’s operations and contractor scheduling according to the traffic
provisions and prosecution and progress provisions included in the plan.

Chloride base accelerators shall be allowed in any concrete mixes that are specifically designed to meet
opening strength within six hours or less within the time placement to accommodate lane restrictions as
specified in the contract.

QC slump testing is not required for any concrete mixture that has been approved and has at least
700 Ibs of cement per cubic yard.

Random 28-day compressive strength cylinders are not required.

Any chemical admixture(s) to be used, other than air-entraining agents or water reducers from the
department’s approved list, must be approved in advance by the engineer. The water-cement ratio of the
concrete mixture shall not exceed 0.40.

C Construction
C.1 General

Restrict lane operations as specified in the Traffic Section and the Prosecution and Progress Section.
Perform work to cause the least possible inconvenience to traffic. The contractor will be allowed to close
one lane in each direction to complete the work.

Prepare the base as specified in standard spec 211 using engineer-approved hand methods. Place the
repair to the thickness of the contiguous pavement. In lieu of replacing base that was damaged or
removed, the contractor will be allowed to place concrete to fill this area at no additional cost to the
department.

C.2 Concrete Repair
Add the following to standard spec 416.3.7 and 416.3.8.2:

Deposit concrete to require as little re-handling as possible, place and consolidate by hand with an
immersion type vibrator and strike off and finish flush with adjoining surfaces. Any finished surface within
the repair that is an 1/8-inch higher than the adjoining pavement shall be diamond ground to match
elevation. Any individual repair that, within its defined boundaries, has any finished surface that is
1/8-inch lower than the adjoining pavement shall be paid at 50% of the bid price within the individual
repair or shall be removed and replaced as directed by the engineer at no additional cost to the
department. Repair areas greater than 15 feet in length shall meet the Surface Testing and Correction
parameters as defined in standard spec 415.3.10.

Unless the plans show or the engineer directs otherwise, the department will not require ties to the
existing adjoining pavement within repairs that are 15 feet or less in length.

Construct, cure, and protect as specified for concrete pavement repairs in standard spec 416.
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C.3 Opening to Traffic

Concrete Pavement Repair Doweled, Concrete Pavement Replacement Doweled, and 30-inch Concrete
Centerline Repair must attain a minimum compressive strength of 2500 psi before they can be opened to
traffic. The opening strength shall be determined by Maturity Methods, standard spec 502.3.10.1.3.3 or
other engineer approved methods. If cylinders are used, the compressive strength shall be measured by
testing concrete cylinders cured in the field on top of the slab, under the curing blanket. At least two
cylinders shall be tested in determining the attained strength of concrete repairs for the purpose of
opening the pavement to traffic. The average of test results for the two cylinders shall be used to
determine compliance, except that neither cylinder may be less than 10 percent below the required
strength.

If opening is not controlled by maturity methods or cylinders, cores may be substituted.
C.4 Details

Details for the construction of these items shall fall under SDD 13C9-11a, 11b, 11c Concrete Pavement
Repair and Replacement and plan details.

D Measurement

The department will measure Concrete Pavement Repair Doweled, Concrete Pavement Replacement
Doweled, and 30-inch Concrete Centerline Repair by the square yard, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0180.01 Concrete Pavement Repair Doweled SY
SPV.0180.02 Concrete Pavement Replacement Doweled SY
SPV.0180.03 30-inch Concrete Centerline Repair SY

Payment is full compensation for removing old pavement and disposing of removed materials; for
preparing the base; for providing the concrete, curing, and protecting the concrete.

The department will pay separately for the following bid items: Sawing Concrete, Drilled Tie Bars, and
Drilled Dowel Bars into existing pavement.
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Effective with November 2022 Letting

ADDITIONAL SPECIAL PROVISION 4

This special provision does not limit the right of the department, prime contractor, or subcontractors at
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract
dispute.

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within
10 calendar days of receipt of that progress payment, the prime contractor provides written notification
to the subcontractor and the department documenting "just cause" for withholding payment.

The prime contractor is not allowed to withhold retainage from payments due subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier
subcontractors that parallel those granted first-tier subcontractors in this provision.

Acceptance and Final Payment

Within 30 calendar days of receiving the semi-final estimate from the department, submit written
certification that subcontractors at all tiers are paid in full for acceptably completed work.
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Effective with November 2022 Letting ASP-6

Additional Special Provision 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the standard specifications:

416.2.4 Concrete Pavement Repair and Replacement
Replace the entire text with the following effective with the November 2022 letting:

(1) Except as specified in 416.3.6 for inlaid rumble strips, use grade C concrete as specified in 501.

@ The engineer will allow the contractor to open to construction and public traffic when the concrete reaches
2000 psi.

416.2.5 Special High Early Strength Concrete Pavement Repair and Replacement

416.2.5.1 Composition and Proportioning of Concrete
Replace paragraph one with the following effective with the November 2022 letting:

() For the concrete mixture, use a minimum of 846 pounds of cementitious material per cubic yard of concrete.
The engineer will allow the contractor to open to construction and public traffic when the concrete reaches
2000 psi. The contractor may add one or a combination of admixtures to the ingredients or to the mixture in
order to obtain the required minimum strength and required air content. Do not retemper the concrete
mixture.

455.2.4.3 Emulsified Asphalts

Replace paragraph one with the following effective with the November 2022 letting:

() Furnish material conforming, before dilution, to the following:
Anionic emulsified asphaltsl...............cooiiiii e AASHTO M140
Cationic emulsified @sphaltsl!] ...............coooiiiiee et AASHTO M208
Polymer-modified cationic emulsified @sphalts ............ccoooiiiiiiiiiiii e AASHTO M316
[ Non-tracking emulsified asphalts shall conform to TABLE 455-1 for the type and grade specified.

TABLE 455-1 Requirements for Non-Tracking Emulsified Asphalt

PRODUCT ANTT CNTT
Saybolt Viscosity at 77°F (25°C), (AASHTO T 59), SFS 15-100 15-100
Paddle Viscosity at 77°F (25°C), (AASHTO T 382), cPsll 30-200 30-200
Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max 1 max

Residue by Distillation, 500 + 10 °F (260 + 5 °C), or Residue

by Evaporation, 325 + 5 °F (163 + 3 °C), (AASHTO T 59), % 50 min 50 min
Sieve Test, No. 20 (850 pm), (AASHTO T 59), % 0.3 0.3
Penetration at 77°F (25°C), 100 g, 5 sec, (AASHTO T 49), 10-40 10-40
dmm
Ash Content, (AASHTO T 111), % 1 max 1 max
Solubility in Trichlorethylene Test, (AASHTO T 44)2 97.5% min 97.5% min

[l Paddle Viscosity (AASHTO T 382) may be run in lieu of Saybolt Viscosity (AASHTO T 59).
21 The solubility in Trichlorethylene test (AASHTO T 44) may be run in lieu of Ash Content (AASHTO T 111).

455.2.5 Tack Coat
Replace paragraph one with the following effective with the November 2022 letting:

() Under the Tack Coat bid item, furnish type SS-1h, CSS-1h, QS-1h, CQS-1h, ANTT, CNTT, or modified
emulsified asphalt with an “h” suffix, unless the contract specifies otherwise.
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Effective with November 2022 Letting ASP-6

710.5.7 Corrective Action
710.5.7.1 Optimized Aggregate Gradations
Replace paragraph one with the following effective with the November 2022 letting:

() If the contractor's 4-point running average or a department test result of the volumetric percent retained
exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, notify the other
party immediately and do one of the following:

- Perform corrective action documented in the QC plan or as the engineer approves. Continue with the following:
1. Document and provide corrective action results to the engineer as soon as they are available.
2. Department will conduct two tests within the next business day after corrective action is complete.
If blended aggregate gradations are within the tarantula curve limits by the second department test:
- Continue with concrete production.

- Include a break in the 4-point running average.

- For Class | Pavements: The department will discontinue reduced frequency testing and will test at a
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per
placement day frequency, the reduced frequency testing will be reapplied.

- If blended aggregate gradations are not within the tarantula curve limits by the second department test
and the contract requires an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop concrete
production and submit a new optimized aggregate gradation mix design.

- If blended aggregate gradations are not within the tarantula curve limits by the second department test
and the contract does not require an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop
concrete production and submit either a new optimized aggregate gradation mix design or a combined
aggregate gradation mix design.

- Submit a new optimized aggregate gradation mix design and perform the following:
1. Restart control charts for the new mix design.
2. Amend contractor Quality Control Plan

715.5 Payment
Replace the entire text with the following effective with the November 2022 letting:

715.5.1 General
() The department will pay incentive for concrete strength under the following bid items:

ITEM NUMBER DESCRIPTION UNIT
715.0502 Incentive Strength Concrete Structures DOL
715.0603 Incentive Strength Concrete Barrier DOL
715.0715 Incentive Flexural Strength Concrete Pavement DOL
715.0720 Incentive Compressive Strength Concrete Pavement DOL

@ Incentive payment may be more or less than the amount the schedule of items shows.

@ The department will administer disincentives for strength under the Disincentive Strength Concrete
Structures, Disincentive Strength Concrete Barrier, Disincentive Flexural Strength Concrete Pavement, and
Disincentive Compressive Strength Concrete Pavement, administrative items.

@ The department will adjust pay for each lot using PWL of the 28-day sublot average strengths for that lot. The
department will measure PWL relative to strength lower specification limits as follows:
- Compressive strength of 3700 psi for pavements.
- Flexural strength of 650 psi for pavements.
- Compressive strength of 4000 psi for structures and barrier.
) The department will not pay a strength incentive for concrete that is nonconforming in another specified

property, for ancillary concrete accepted based on tests of class | concrete, or for high early strength
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2.

© Submit test results to the department electronically using MRS software. The department will verify contractor
data before determining pay adjustments.

@ All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during
coring are incidental to the contract.
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Effective with November 2022 Letting ASP-6

715.5.2 Pavements
715.5.2.1 Compressive
@) The department will adjust pay for each lot using equation “QMP 3.01” as follows:

Percent within Limits (PWL) Pay Adjustment (dollars per square yard)
>= 95 to 100 (0.1 x PWL)-9.5
>=85t0<95 0
>=30to <85 (1.5/55 x PWL) — 127.5/55

<30 -1.50

@ The department will not pay incentive if the lot standard deviation is greater than 400 psi compressive.

@) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will
assess a disincentive based on the individual sublot average strengths. The department will reduce pay for
sublots with an average strength below 3700 psi compressive by $1.50 per square yard.

@ For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot.
715.5.2.2 Flexural

@) The department will adjust pay for each lot using equation “QMP 6.02” as follows:

Percent within Limits (PWL) Pay Adjustment (dollars per square yard)
>= 95 to 100 (0.2 x PWL)-19
>=85t0<95 0
>=501t0 <85 (2.0/35 x PWL) — 170/35

<50 -2.00

@ The department will not pay incentive if the lot standard deviation is greater than 60 psi flexural.

@) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will
assess a disincentive based on the individual sublot average strengths. The department will reduce pay for
sublots with an average strength below 650 psi flexural by $2.00 per square yard.

@ For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot.

715.5.3 Structures and Cast-in-Place Barrier
() The department will adjust pay for each lot using equation “QMP 2.01” as follows:

Percent within Limits (PWL) Pay Adjustment (dollars per square yard)
>=99 to 100 10
>=90to <99 0
>=501t0 <90 (7/8 x PWL) — 78.75
<50 -35

@ The department will not pay incentive if the lot standard deviation is greater than 350 psi.

@) For lots with less than 4 sublots, there is no incentive, but the department will assess a disincentive based on
the individual sublot average strengths. The department will reduce pay for sublots with an average strength
below 4000 psi by $35 per cubic yard.
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Effective with June 2022 Letting

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1*'Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor's User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by
the department or a contractor for work performed, materials furnished, or materials stockpiled
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and
for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of
a progress payment by the department for work performed. Report the payment as specified in
A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment requirement
as specified in A(2).

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier.

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to
comply with the DBE payment requirement in receipt of a progress payment by contractor to
acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and
(6), and shall be binding on all first tier subcontractor relationships, all contractors and
subcontractors utilizing DBE firms on the project, and all payments from DBE firms.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually loaded
into the Civil Rights Compliance System. Copies of prime contractor payments received (check or ACH)
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged
manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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Effective with January 2019 Letting

ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll or Labor Data Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds
only) electronically through CRCS. These payrolls or labor data are due within sevencalendar
days following the close of the payroll period. Every firm providing physical labor towards
completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under
this special provision and arrange for them to receive CRCS training as they are about to begin their
submittals. The department will provide training either in a classroom setting at one of our regional
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule thetraining.

(4) The department will reject all paper submittals for information required under this special
provision. All costs for conforming to this special provision are incidental to the contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual. pdf
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Non-Discrimination

NON-DISCRIMINATION PROVISIONS

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S.
Department of Transportation, Federal Highway Administration, as they may be amended from time to
time, which are herein incorporated by reference and made a part of this contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will
not discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment. The contractor will not
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including
employment practices when the contract covers any activity, project, or program set forth in Appendix B of
49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed
under a subcontract, including procurements of materials, or leases of equipment, each potential
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or
national origin.

4. Information and Reports: The contractor will provide all information and reports required by the Acts,
the Regulations, and directives issued pursuant thereto and will permit access to its books, records,
accounts, other sources of information, and its facilities as may be determined by the Recipient or the
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the
information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the
Federal Highway Administration may determine to be appropriate, including, but not limited to:

a. Withholding payments to the contractor under the contract until the contractor complies;
and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to
protect the interests of the United States.
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Non-Discrimination

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis
of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not);
Titles Il and Il of the Americans with Disabilities Act, which prohibit discrimination on the basis of
disability in the operation of public entities, public and private transportation systems, places of
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented
by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations
and Low-Income Populations, which ensures Non-discrimination against minority populations by
discouraging programs, policies, and activities with disproportionately high and adverse human
health or environmental effects on minority and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed.
Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).

Page 2 of 2



Effective with November 2022 Letting

BUY AMERICA PROVISION

Buy America (as documented in M-22-11 from the Office of Management and Budget:
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf) shall be domestic products and
permanently incorporated in this project as classified in the following three categories, and as noted in the
Construction and Materials Manual (CMM):

1. Iron and Steel

All'iron and steel manufacturing and coating processes (from smelting forward in the
manufacturing process) must have occurred within the United States. Coating includes epoxy
coating, galvanizing, painting and any other coating that protects or enhances the value of a
material subject to the requirements of Buy America.

The exemption of the iron and steel manufacturing and coating processes Buy America
requirement is the minimal use of foreign materials if the total cost of such material permanently
incorporated in the product does not exceed one-tenth of one percent (1/10 of 1%) of the total
contract cost or $2,500.00, whichever is greater. For purposes of this paragraph, the cost is that
shown to be the value of the subject products as they are delivered to the project.

2. Manufactured Product

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from
1983, and are currently exempt from Buy America.

3. Construction Material

All construction materials (as defined in OMB M-22-11 and as referenced in CMM 228.5) must
comply with Buy America. No exemptions (0.0%) are allowed.

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure
compliance with this Buy America provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all
iron and steel, manufactured products, and construction materials conform to this Buy America provision.

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx

Attach a list of iron or steel exemptions and their associated costs to the certification form.

Page 1 of 1
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"omah‘f“ég
Proposal Schedule of Items Page 1 of 4
Proposal ID: 20230314033  Project(s): 1196-00-62
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D QEZntit d Unit Price Bid Amount
Number e yan
Description Units
0002 204.0100 4,524.000
Removing Concrete Pavement SY
0004 204.0115 600.000
Removing Asphaltic Surface Butt Joints SY
0006 204.0120 30,875.000
Removing Asphaltic Surface Milling SY
0008 208.1100 68.000
Select Borrow CcY
0010 211.0101 1.000
Prepare Foundation for Asphaltic Paving EACH
(project) 01. 1196-00-62
0012 213.0100 1.000
Finishing Roadway (project) 01. 1196-00- EACH
62
0014 305.0110 360.000
Base Aggregate Dense 3/4-Inch TON
0016 305.0120 94.000
Base Aggregate Dense 1 1/4-Inch TON
0018 305.0500 318.000
Shaping Shoulders STA
0020 415.0090 4,524.000
Concrete Pavement 9-Inch SY
0022 416.0610 1,819.000
Drilled Tie Bars EACH
0024 416.0620 610.000
Drilled Dowel Bars EACH
0026 455.0605 3,899.000
Tack Coat GAL
0028 460.2000 2,160.000
Incentive Density HMA Pavement DOL 1.00000 2,160.00
0030 460.6244 3,363.000
HMA Pavement 4 MT 58-34 S TON
0032 465.0110 200.000
Asphaltic Surface Patching TON
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Proposal Schedule of Items Page 2 of 4
Proposal ID: 20230314033  Project(s): 1196-00-62
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D QEZntit d Unit Price Bid Amount
Number e yan
Description Units
0034 465.0400 21,442.000
Asphaltic Shoulder Rumble Strips LF
0036 520.1024 2.000
Apron Endwalls for Culvert Pipe 24-Inch EACH
0038 520.8700 3.000
Cleaning Culvert Pipes EACH
0040 606.0200 5.000
Riprap Medium CY
0042 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 01. 1196-00-62
0044 619.1000 1.000
Mobilization EACH
0046 624.0100 25.000
Water MGAL
0048 628.1504 330.000
Silt Fence LF
0050 628.1520 50.000
Silt Fence Maintenance LF
0052 628.1905 2.000
Mobilizations Erosion Control EACH
0054 628.1910 2.000
Mobilizations Emergency Erosion Control EACH
0056 628.7504 75.000
Temporary Ditch Checks LF
0058 633.5200 24.000
Markers Culvert End EACH
0060 642.5001 1.000
Field Office Type B EACH
0062 643.0300 25,060.000
Traffic Control Drums DAY
0064 643.0420 1,285.000
Traffic Control Barricades Type lll DAY
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Proposal Schedule of Items Page 3 of 4
Proposal ID: 20230314033  Project(s): 1196-00-62
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D QEZntit d Unit Price Bid Amount
Number e yan
Description Units
0066 643.0705 1,390.000
Traffic Control Warning Lights Type A DAY
0068 643.0715 1,445.000
Traffic Control Warning Lights Type C DAY
0070 643.0800 100.000
Traffic Control Arrow Boards DAY
0072 643.0900 4,915.000
Traffic Control Signs DAY
0074 643.1050 30.000
Traffic Control Signs PCMS DAY
0076 643.3155 200.000
Temporary Marking Line Removable LF
Contrast Tape 4-Inch
0078 643.3255 400.000
Temporary Marking Line Removable LF
Contrast Tape 8-Inch
0080 643.5000 1.000
Traffic Control EACH
0082 645.0120 173.000
Geotextile Type HR SY
0084 646.1545 40,418.000
Marking Line Grooved Wet Ref Contrast LF
Epoxy 4-Inch
0086 646.3545 1,230.000
Marking Line Grooved Wet Ref Contrast LF
Epoxy 8-Inch
0088 646.5020 7.000
Marking Arrow Epoxy EACH
0090 646.5120 7.000
Marking Word Epoxy EACH
0092 646.6120 116.000
Marking Stop Line Epoxy 18-Inch LF
0094 646.9000 350.000
Marking Removal Line 4-Inch LF
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Proposal Schedule of Items Page 4 of 4
Proposal ID: 20230314033  Project(s): 1196-00-62
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o :
Nll,l-rlr?t?er ' Quantityland Unit Price Bid Amount
Description Units
0096 650.8000 13,500.000
Construction Staking Resurfacing LF
Reference
0098 650.9911 1.000
Construction Staking Supplemental EACH
Control (project) 01. 1196-00-62
0100 690.0150 722.000
Sawing Asphalt LF
0102 690.0250 22,382.000
Sawing Concrete LF
0104 715.0720 1,357.000
Incentive Compressive Strength DOL 1.00000 1,357.00
Concrete Pavement
0106 SPV.0180 325.000
Special 01. Concrete Pavement Repair SY
Doweled
0108 SPV.0180 3,895.000
Special 02. Concrete Pavement SY
Replacement Doweled
0110 SPV.0180 65.000
Special 03. 30-inch Concrete Centerline SY
Repair
Section: 0001 Total:

Total Bid:
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March 9, 2023

Division of Transportation Systems
Development

Bureau of Project Development

4822 Madison Yards Way, 4" Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #33:

1196-00-62

Minong — Solon Springs

Bus 53 (Minong) to Lakeside Rd (NB)
USH 53

Washburn County

Letting of March 14, 2023

This is Addendum No. 01, which provides for the following:

Special Provisions:

Added Special Provisions
i Description
No.
13 Removing Riprap, Iltem 204.9035.S.
14 Removing Apron Endwalls, Item 204.9060.S

Schedule of Items:

Revised Bid Item Quantities
Proposal Proposal Proposal
: - . Total Prior Quantity Total After
Bid Item Item Description Unit to Change (-) | Addendum
Addendum
204.0120 Removing Asphaltic Surface Milling SY 30,875 668 31,543
455.0605 Tack Coat GAL 3,899 89 3,988
460.6244 HMA Pavement 4 MT 58-34 S TON 3,363 224 3,587
643.0900 Traffic Control Signs DAY 4,915 1840 6,755
643.3155 Temporary Marking Line Removable LE 200 2,000 2.200
Contrast Tape 4-Inch
Added Bid Item Quantities
Proposal Quantity Proposal
. L . Total Prior Added Total After
Bid ltem Item Description Unit to Addendum
Addendum
204.9035.5 Removing Riprap CY 0 5 5
204.9060.S Removing Apron Endwalls Each 0 2 2
625.0500 Salvaged Topsoil SY 0 15 15

Version 02-2017

Solving tomorrow’s transportation challenges




627.0200 Mulching SY 0 15 15
630.0130 Seeding Mixture No. 30 LB 0 5 5
Plan Sheets:
Revised Plan Sheets
Plan Sheet Plan Sheet Title (brief description of changes to sheet)
3 Typical Sections (added 6-ft shoulder widening to inside lane)
6 Traffic Control (added 6-ft shoulder widening to stage 1 section)
17 Miscellaneous Quantities (Removing Asphaltic Surface Milling quantity updated)
20 Miscellaneous Quantities (Tack Coat/HMA Pavement 4MT58-34S quantity updated)
22 Miscellaneous Quantities (Traffic Control Signs quantity updated)
23 Miscellaneous Quantities (Temporary Marking Line Removable Contrast Tape 4-Inch
quantity updated)
Added Plan Sheets
Plan Sheet Plan Sheet Title (brief description of why sheet was added)
25A Miscellaneous Quantities (added bid items)
55A SDD (add SDD 15c02-f Advance Width Restrictions Signing)

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the

prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section




13.

14.

ADDENDUM NO. 01
1196-00-62
March 9, 2023

Special Provisions

Removing Riprap, Item 204.9035.S.01

A Description

This special provision describes removing riprap conforming to standard spec 204.
B (Vacant)

C Construction

Carefully remove the riprap and dispose of all materials.

D Measurement

The department will measure Removing Riprap in cubic yard, acceptably completed.

E Payment

Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9035.8 Removing Riprap CY

stp-204-025 (20230113)

Removing Apron Endwalls, Item 204.9060.S.01

A Description

This special provision describes removing apron endwalls conforming to standard spec 204.
B (Vacant)

C (Vacant)

D Measurement

The department will measure Removing Removing Apron Endwalls in each, acceptably completed.

E Payment

Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S Removing Apron Endwalls Each

stp-204-025 (20230113)

Schedule of Items
Attached, dated March 9, 2023, are the revised Schedule of Items Pages 1 — 4.

Plan Sheets

The following 82 x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 3, 6, 17, 20, 22, 23

Added: 25A, 55A

END OF ADDENDUM
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TATION

Wisconsin Department of Transportation

03/09/2023 09:47:01

"omah‘f“ég
Proposal Schedule of Items Page 1 of 4
Proposal ID: 20230314033  Project(s): 1196-00-62
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D QEZntit d Unit Price Bid Amount
Number e yan
Description Units
0002 204.0100 4,524.000
Removing Concrete Pavement SY
0004 204.0115 600.000
Removing Asphaltic Surface Butt Joints SY
0006 204.0120 31,543.000
Removing Asphaltic Surface Milling SY
0008 208.1100 68.000
Select Borrow CcY
0010 211.0101 1.000
Prepare Foundation for Asphaltic Paving EACH
(project) 01. 1196-00-62
0012 213.0100 1.000
Finishing Roadway (project) 01. 1196-00- EACH
62
0014 305.0110 360.000
Base Aggregate Dense 3/4-Inch TON
0016 305.0120 94.000
Base Aggregate Dense 1 1/4-Inch TON
0018 305.0500 318.000
Shaping Shoulders STA
0020 415.0090 4,524.000
Concrete Pavement 9-Inch SY
0022 416.0610 1,819.000
Drilled Tie Bars EACH
0024 416.0620 610.000
Drilled Dowel Bars EACH
0026 455.0605 3,988.000
Tack Coat GAL
0028 460.2000 2,160.000
Incentive Density HMA Pavement DOL 1.00000 2,160.00
0030 460.6244 3,5687.000
HMA Pavement 4 MT 58-34 S TON
0032 465.0110 200.000
Asphaltic Surface Patching TON
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"omah‘f“ég
Proposal Schedule of Items Page 2 of 4
Proposal ID: 20230314033  Project(s): 1196-00-62
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D QEZntit d Unit Price Bid Amount
Number e yan
Description Units
0034 465.0400 21,442.000
Asphaltic Shoulder Rumble Strips LF
0036 520.1024 2.000
Apron Endwalls for Culvert Pipe 24-Inch EACH
0038 520.8700 3.000
Cleaning Culvert Pipes EACH
0040 606.0200 5.000
Riprap Medium CY
0042 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 01. 1196-00-62
0044 619.1000 1.000
Mobilization EACH
0046 624.0100 25.000
Water MGAL
0048 628.1504 330.000
Silt Fence LF
0050 628.1520 50.000
Silt Fence Maintenance LF
0052 628.1905 2.000
Mobilizations Erosion Control EACH
0054 628.1910 2.000
Mobilizations Emergency Erosion Control EACH
0056 628.7504 75.000
Temporary Ditch Checks LF
0058 633.5200 24.000
Markers Culvert End EACH
0060 642.5001 1.000
Field Office Type B EACH
0062 643.0300 25,060.000
Traffic Control Drums DAY
0064 643.0420 1,285.000
Traffic Control Barricades Type lll DAY
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"omah‘f“ég
Proposal Schedule of Items Page 3 of 4
Proposal ID: 20230314033  Project(s): 1196-00-62
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D QEZntit d Unit Price Bid Amount
Number e yan
Description Units
0066 643.0705 1,390.000
Traffic Control Warning Lights Type A DAY
0068 643.0715 1,445.000
Traffic Control Warning Lights Type C DAY
0070 643.0800 100.000
Traffic Control Arrow Boards DAY
0072 643.0900 6,755.000
Traffic Control Signs DAY
0074 643.1050 30.000
Traffic Control Signs PCMS DAY
0076 643.3155 2,200.000
Temporary Marking Line Removable LF
Contrast Tape 4-Inch
0078 643.3255 400.000
Temporary Marking Line Removable LF
Contrast Tape 8-Inch
0080 643.5000 1.000
Traffic Control EACH
0082 645.0120 173.000
Geotextile Type HR SY
0084 646.1545 40,418.000
Marking Line Grooved Wet Ref Contrast LF
Epoxy 4-Inch
0086 646.3545 1,230.000
Marking Line Grooved Wet Ref Contrast LF
Epoxy 8-Inch
0088 646.5020 7.000
Marking Arrow Epoxy EACH
0090 646.5120 7.000
Marking Word Epoxy EACH
0092 646.6120 116.000
Marking Stop Line Epoxy 18-Inch LF
0094 646.9000 350.000
Marking Removal Line 4-Inch LF
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Wisconsin Department of Transportation

03/09/2023 09:47:01

%’osmh‘f“ﬁ
Proposal Schedule of Items Page 4 of 4
Proposal ID: 20230314033  Project(s): 1196-00-62
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o :
Nllj-rl’r?t?er 1 Quantity and Unit Price Bid Amount
Description Units
0096 650.8000 13,500.000
Construction Staking Resurfacing LF
Reference
0098 650.9911 1.000
Construction Staking Supplemental EACH
Control (project) 01. 1196-00-62
0100 690.0150 722.000
Sawing Asphalt LF
0102 690.0250 22,382.000
Sawing Concrete LF
0104 715.0720 1,357.000
Incentive Compressive Strength DOL 1.00000 1,357.00
Concrete Pavement
0106 SPV.0180 325.000
Special 01. Concrete Pavement Repair SY
Doweled
0108 SPV.0180 3,895.000
Special 02. Concrete Pavement SY
Replacement Doweled
0110 SPV.0180 65.000
Special 03. 30-inch Concrete Centerline SY
Repair
0112 204.9035.S 5.000
Removing (item description) 01. Riprap CcY
0114 204.9060.S 2.000
Removing (item description) 01. Apron EACH
Endwalls
0116 625.0500 15.000
Salvaged Topsoil SY
0118 627.0200 15.000
Mulching SY
0120 630.0130 5.000
Seeding Mixture No. 30 LB
Section: 0001 Total:

Total Bid:
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