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PROPOSAL REQUIREMENTS AND CONDITIONS 
 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound 
by the following conditions and requirements. 

 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the design 
engineering company that was not available to all bidders. 

 

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications 
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is 
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be 
performed and materials to be furnished, and as to the requirements of the specifications, special 
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive 
evidence that the bidder has made such examination. 

 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the owner 
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the 
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so; 
otherwise to be returned. 

 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following schedule, 
and to accept such amounts in full payment of said work. 

 

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they 
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in 
the manner provided in the applicable specifications and the approved plans for the work together with all 
standard and special designs that may be designed on such plans, and the special provisions in the 
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the 
applicable specifications and all plans and working drawings are made a part hereof, as fully and 
completely as if attached hereto. 

 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of 
written notification from the engineer to do so, unless otherwise stipulated in the special provisions. 

 

The bidder declares that if they are awarded the contract, they will execute the contract agreement and 
begin and complete the work within the time named herein, and they will file a good and sufficient surety 
bond for the amount of the contract for performance and also for the full amount of the contract for payment. 
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The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the 
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to 
property or injury to persons occurring through their own negligence or that of their employees or agents, 
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road 
and Bridge Construction applicable to this contract. 

 

In connection with the performance of work under this contract, the contractor agrees to comply with all 
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified 
person shall be excluded from employment or otherwise be subject to discrimination in employment in 
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest 
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military 
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include, 
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection 
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in 
employment to all applicants and employees and to take affirmative action to attain a representative 
workforce. 

 

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination 
clause, in a conspicuous and easily accessible place, available for employees and applicants for 
employment. 

 

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at 
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate 
disclosure is made to the State of Wisconsin Ethics Board. 
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BID    PREPARATION 
 

Preparing the Proposal Schedule of Items 
A. General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior to 
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of 
the following methods: 
1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted 
under a waiver of the electronic submittal requirements govern over bids submitted on the 
internet. 

(3) The department will provide bidding information through the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special notices 
of all addenda to each proposal through this web site no later than 4:00 PM local time on the 
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the 
Thursday before the letting to ensure all addenda have been accounted for before preparing 
the bid. When bidding using methods 1 and 2 above, check the Bid ExpressΤΜ on-line 
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before 
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to 
submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by following 
the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can demonstrate 
that those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
department’s web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible 
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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B. Submitting Electronic Bids 
B.1 On the Internet 

(1) Do the following before submitting the bid: 
4. Have a properly executed annual bid bond on file with the department. 

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's 
signature for proper execution of the bidding proposal. 

(2) In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of 
the standard specifications, submit the proposal on the internet as follows: 

1. Download the latest schedule of items reflecting all addenda from the Bid ExpressΤΜ web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid ExpressΤΜ web site. Do not 
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a 
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid 

4. Submit the bid before the hour and date the Notice to Contractors designates 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid Express web site 

reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use ExpediteΤΜ software to prepare and print the schedule of items. Provide a valid amount for all 
price fields. Follow instructions and review the help screens provided on the Bid ExpressΤΜ web site to 
assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the Expedite generated schedule of items to the other 
proposal documents submitted to the department as a part of the bidder's sealed bid. As a 
separate submittal, not in the sealed bid envelop but due at the same time and place as the 
sealed bid, also provide the ExpediteΤΜ generated schedule of items on a 3 1/2 inch computer 
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character 
department-assigned bidder identification code from the top of the bidding proposal, and a list 
of the proposal numbers included on that diskette or CD ROM as indicated in the following 
example: 

Bidder Name  
BN00 
Proposals: 1, 12, 14, & 22 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for that 
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or 
other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the Expedite generated schedule of items is the governing 
contract document and must conform to the requirements of section 102 of the standard 
specifications. If a printout needs to be altered, cross out the printed information with ink or 
typewriter and enter the new information and initial it in ink. If there is a discrepancy between 
the printout and the diskette or CD ROM, the department will analyze the bid using the printout 
information. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated schedule of items is not 
the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items is not the same as the 
check code for that proposal provided on the diskette or CD ROM. 

3. The diskette or CD ROM is not submitted at the time and place the department designates. 

B Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a written 

request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper bid 
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department 
will waive the electronic submittal requirements for a bidding entity (individual, partnership, 
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a 
calendar year. The department may allow additional waivers for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard specifications.  
The department charges the bidder a $75 administrative fee per proposal, payable at the time 
and place the department designates for receiving bids, to cover the costs of data entry. The 
department will accept a check or money order payable to: "Wisconsin, Dept. of 
Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 
1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening 
of bids unless the bidder requests on the waiver that they be billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding entity that 
owes the department administrative fees for a waiver of electronic submittal requirements. 

 
 
 
 
 



PROPOSAL BID BOND Wisconsin Department of Transportation
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date:  (DATE MUST BE ENTERED)

PRINCIPAL 

(Company Name)     (Affix Corporate Seal)

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal)

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)



Effective with March 2010 Letting 

 

LIST OF SUBCONTRACTORS 
 

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall 
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be 
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a 
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may 
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not 
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted 
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work 
personally. 

 

No subcontract, whether listed herein or later proposed, may be entered into without the written consent 
of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

 
Name of Subcontractor Class of Work Estimated Value 
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER 
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 

 
Instructions for Certification 

 

1. By signing and submitting this proposal, the prospective contractor is providing the certification set 
out below. 

 

2. The inability of a person to provide the certification required below will not necessarily result in 
denial of participation in this covered transaction. The prospective contractor shall submit an 
explanation of why it cannot provide the certification set out below. The certification or explanation 
will be considered in connection with the department or agency's determination whether to enter 
into this transaction. However, failure of the prospective contractor to furnish a certification or an 
explanation shall disqualify such person from participation in this transaction. 

 

3. The certification in this clause is a material representation of fact upon which reliance was placed 
when the department determined to enter into this transaction. If it is later determined that the 
contractor knowingly rendered an erroneous certification in addition to other remedies available to 
the Federal Government the department may terminate this transaction for cause or default. 

 

4. The prospective contractor shall provide immediate written notice to the department to whom this 
proposal is submitted if at any time the prospective contractor learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 

 

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 
transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and 
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of the rules implementing Executive Order 12549. You may contact the 
department to which this proposal is being submitted for assistance in obtaining a copy of those 
regulations. 

 

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered 
into, it shall not knowingly enter into any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department entering into this transaction. 

 

7. The prospective contractor further agrees by submitting this proposal that it will include the clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower 
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract 
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions. 

 

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it 
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless 
it knows that the certification is erroneous. A contractor may decide the method and frequency by 
which it determines the eligibility of its principals. Each contractor may, but is not required to, 
check the Disapproval List (telephone # 608/266/1631). 
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9. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this clause. The knowledge and 
information of a contractor is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

 

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a 
covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department may terminate 
this transaction for cause or default. 

 

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered 
Transactions 

 

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its 
principals: 

 

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

 

(b) Have not within a three-year period preceding this proposal been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements or receiving stolen property; 

 

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offense enumerated in 
paragraph (1)(b) of this certification; and 

 

(d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 

2. Where the prospective contractor is unable to certify to any of the statements in this certification, 
such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised January 13, 2023 
SPECIAL PROVISIONS 

1. General. 
Perform the work under this construction contract for Project 1009-37-02, FY23 State Wide Tree Clearing, 
Various Counties (NWR & NCR), Various Counties, Wisconsin as the plans show and execute the work 
as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for 
Highway and Structure Construction, 2023 Edition, as published by the department, and these special 
provisions. 

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system. 
100-005 (20230113) 

 
Bidding Information 
This project will utilize the Indefinite Delivery/Indefinite Quantity (ID/IQ) procurement method. 

Specific sites for the initial work order are shown in the project plans for information only. Additional sites 
may be added by issuance of work orders from the department. The work orders will indicate the work to 
be performed at each site and the duration of each work order. 

Furnish to the department, when and if ordered, the supplies or services specified in the proposal up to 
and including the quantity designated in the proposal as the Maximum. The department will order under 
this contract at least the quantity of supplies or services designated as the Minimum. 

The work will be scheduled by issuance of work orders to the contractor from the department. Each work 
order will represent an independent collection of work sites. Work orders will specify the work sites, 
planned items, quantities of work, site-specific requirements, and allowable time to perform the work. 

Work orders will be issued. A Notice to Proceed for a specific work order will be issued once all necessary 
permits are obtained by the department. Any environmental commitments will be included in the work 
order(s) special provisions. 

The unit prices as bid on the Schedule of Items (SOI) will be assigned to the items in the work orders and 
shall become the basis for pricing all work orders. 

 

2. Scope of Work. 
The work under this contract shall consist of tree clearing, erosion control, traffic control, and all incidental 
items necessary to complete the work as shown on the plans and included in the proposal and contract. 
104-005 (20090901) 

 

3. Consideration of Proposals (Indefinite Delivery/Indefinite Quantity). 
Definitions 
Contract Time:  Number of days assigned to an individual work order based on the quantity of work in the 
work order. 

ID/IQ:  Indefinite Delivery/Indefinite Quantity. Type of contract that provides for an indefinite quantity of 
work during a fixed period of time. 

Work Order:  Document executed to specify sites, contract time and scope of work, (including pay items) 

Work Order Item List:  Complete list of bid items shown on Schedule of Items (SOI) included in the ID/IQ 
contract advertisement that the contractor can anticipate being used repetitively to perform the work 
orders of this ID/IQ contract. 
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Contract Description 

There are multiple sites where work shall be performed. There may be multiple work sites included in 
each work order. 

Each work order will be executed separately. Do not begin work prior to execution. A separate notice to 
proceed will be issued for each work order. No work will be allowed to start prior to the notice to proceed 
for each work order. 

 
Estimated Quantities 
The current estimated Minimum and Maximum contract quantities for Clearing are as follows: 

Bid Item Unit Current Contract Amount Minimum Maximum 

201.0105 STA 86 STA 50 STA 450 STA 

See plans for additional estimated bid item quantities. 

 

Contract Schedule 
The department anticipates the following additional contract milestone dates. This schedule is subject to 
revision by the department. 

Anticipated first work order:  October 16, 2023 

Anticipated second work order:  December 1, 2023 

Additional work orders will not be issued after February 15, 2024 

 

4. Prosecution and Progress. 
Begin work within 10 calendar days after the engineer issues a written notice to do so. 

Provide the start date to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the 
notice to proceed within 10 calendar days before the approved start date. 

To revise the start date, submit a written request to the engineer at least two weeks before the intended 
start date. The engineer will approve or deny that request based on the conditions cited in the request 
and its effect on the department’s scheduled resources. 

The department will not grant time extensions to the contract completion date. 

The completion date for clearing trees under this project is set by federal law and will not be modified. 

Complete all tree cutting by March 15, 2024. Other operations, such as removing trees from clear zone, 
stacking or hauling away cleared trees, or removing traffic control or erosion control devices may take 
place after March 15, 2024. 

 

Interim Completion and Liquidated Damages – Tree Cutting: March 15, 2024. 
Complete all tree cutting by March 15, 2024. 

If the contractor fails to complete tree cutting by March 15, 2024, the department will assess the 
contractor $1,000 in interim liquidated damages for each calendar day the contract work remains 
incomplete beyond 12:01 AM on March 16, 2024. An entire calendar day will be charged for any period of 
time within a calendar day that the road remains closed beyond 12:01 AM. 

If contract work expires prior to completing all work specified in the contract, additional liquidated 
damages will be affixed according to standard spec 180.11. 
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The department will not grant time extensions to the interim completion dates specified above for the 
following: 

1. Severe weather as specified in standard spec 108.10.2.2. 

2. Labor disputes that are not industry wide. 

3. Delays in material deliveries. 

 

Coordination 
The work sites in this contract are referred to as sites. The tree clearing for each site is in preparation for 
different road projects. The sites and the project that they are in preparation for is listed in the table 
below: 

 

 

 

 

 

 

 

 

 

Any coordination with utilities, environmental agencies or other outside contacts shall refer to the source 
project ID listed in the above table, not site. 

 

Fish Spawning 

Site 4 

There shall be no instream disturbance of waterways as a result of construction activity under or for this 
contract, from March 15 to May 15 both dates inclusive, in order to avoid adverse impacts upon the 
spawning of fish species. 

Any change to this limitation will require submitting a written request by the contractor to the engineer, 
subsequent review and concurrence by the Department of Natural Resources in the request, and final 
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon 
by WisDOT and DNR. 

Site 7 

There shall be no instream disturbance of Little Pine Creek as a result of construction activity under or for 
this contract, from March 15 to May 15 both dates inclusive, in order to avoid adverse impacts upon the 
spawning of fish species. 

Any change to this limitation will require submitting a written request by the contractor to the engineer, 
subsequent review and concurrence by the Department of Natural Resources in the request, and final 
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon 
by WisDOT and DNR. 

 

SITE 

SOURCE 
WISDOT 

PROJECT ID COUNTY HIGHWAY 

1 9205-03-60 VILAS STH 155 
2 1022-04-76/86 DUNN IH 94 
3 8919-03-75 CHIPPEWA CTH X 
4 7070-06-72 CHIPPEWA STH 27 
5 7994-00-51 PIERCE S WASSON LANE 
6 1530-05-73 PEPIN USH 10 
7 7180-00-77 PEPIN STH 35 
8 7170-00-76 BUFFALO/PEPIN STH 25 
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Bald Eagles 

Site 7 

Project work within 660 feet of known nests, South Segment (Station 16+24 – Station 70+00) to occur 
after July 30. If contractor observes an eagle, contact regional environmental coordinator. 

 

State-listed snake species 

Site 7 

Install reptilian exclusion fencing at all ground disturbing locations during the inactive season 
(Oct 16 – April 15) to avoid impacts to the species during construction. 

 

Rusty Patch Bumble Bee 

Site 7 

The project will install approximately 0.25 acres of seed mix that includes native flowering plants at 
no-mowed areas were there may be Rusty Patched Bumble Bee (RPBB) foraging habitat. Habitat 
in the upland forest area (near Station 50+00) will be avoided during the overwintering period 
(Oct 15 – March 15). 

 

Northern Long-eared Bat (Myotis septentrionalis) 
Northern long-eared bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees, bridges and culverts. Roosts may not have been observed on this project, but conditions to support 
the species exist. The species and all active roosts are protected by the federal Endangered Species Act. 
If an individual bat or active roost is encountered during construction operations, stop work and notify the 
engineer and the WisDOT Regional Environmental Coordinator (REC). 

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat 
are aware of environmental commitments and avoidance and minimization measures (AMMs) to protect 
both bats and their habitat.  

Direct temporary lighting, if used, away from wooded areas during the bat active season: April 1 to 
October 31, both dates inclusive.  

To avoid adverse impacts upon the NLEBs, no tree clearing is allowed between April 1 and October 31, 
both dates inclusive. If the required tree clearing is not completed by March 31, the department will 
suspend all tree clearing and associated work directly impacted by clearing. 

Tree clearing is limited to that which is specified in the plans. Contractor means and methods to remove 
additional trees will not be allowed. If it is determined that additional trees with a 3-inch or greater 
diameter at breast height (dbh) need to be removed beyond contractor means and methods, notify the 
engineer to coordinate with the WisDOT REC to determine if consultation with United States Fish and 
Wildlife Service (USFWS) is required. The contractor must be aware that the WisDOT REC and/or 
USFWS may not permit modifications. 

Submit a schedule and description of clearing operations with the ECIP 14 days prior to any clearing 
operations. The department will determine, based on schedule and scope of work, what additional 
erosion control measures shall be implemented prior to the start of clearing operations, and list those 
additional measures in the ECIP. 

 

5. Traffic. 
Wisconsin Lane Closure System Advance Notification 
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS). 
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TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION 

Closure type with height, weight, or width restrictions 
(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION 

Lane and shoulder closures 7 calendar days 

Full roadway closures 7 calendar days 

Ramp closures 7 calendar days 

Detours 
 
 
 

7 calendar days 

Closure type without height, weight, or width restrictions 
(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION 

Lane and shoulder closures 3 business days 

Ramp closures 3 business days 

Modifying all closure types 3 business days 

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date. 

 

Freight Width Restriction 
Several roadways are designated WisDOT Freight Network Routes. Maintain a width restriction no less 
than 16 feet at all times in each direction. Movement of OSOW freight is scheduled to occur during this 
construction project that will require a minimum of 16 feet of horizontal clearance. 

Enter in the correct minimum width restriction in Wisconsin Lane Closure System. 
ner-900-030 (20171213) 

 
Area-Specific Traffic 

Site 2 

Contact Sgt. William Berger at (715) 382-3745 at least 7 days prior to beginning work to coordinate the 
closure of the work area. 

Site 4 

Keep STH 27 and side roads open to traffic at all times for clearing operations. During construction hours, 
close up to one lane of traffic as necessary with standard flagging operation. During non-working hours, 
open STH 27 and side roads to two lanes of traffic, one in each direction. 

Maintain all private and field entrance access for local residents and emergency vehicles at all times 
throughout construction. 

Site 7 

Maintain two-way counter directional traffic along STH 35 at all times. One lane may be closed with 
flagging operations during daylight working hours. 

Site 8 

Maintain two-way counter directional traffic along STH 25 at all times. One lane may be closed with 
flagging operations during daylight working hours. 

All traffic operations for tree clearing will be done utilizing one lane, two-way traffic control using flagging 
operations.  
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6. Holiday and Special Event Work Restrictions. 
Do not perform work on, nor haul materials of any kind along or across any portion of the highways in this 
project, and entirely clear the traveled way and shoulders of such portions of the highway of equipment, 
barricades, signs, lights, and any other material that might impede the free flow of traffic during the 
following holiday and special event periods: 

- From noon Friday, November 17, 2023 to 6:00 AM Monday, November 20, 2023 for Opening Weekend of 
Deer Hunting Season; 

- From noon Wednesday, November 22, 2023 to 6:00 AM Monday, November 27, 2023 for Thanksgiving; 
- From noon Friday, December 22, 2023 to 6:00 AM Tuesday, December 26, 2023 for Christmas; 
- From noon Friday, December 29, 2023 to 6:00 AM Tuesday, January 2, 2024 for New Year’s Day. 

stp-107-005 (20210113) 

 

7. Utilities. 
This contract does not come under the provision of Administrative Rule Trans 220. 

Coordinate construction activities with a call to Diggers Hotline or a direct call to the utilities that have 
facilities in the area as required per statutes. Use caution to ensure the integrity of underground facilities 
and maintain code clearances from overhead facilities at all times. 

Contact each utility company listed in the plans prior to preparing bids to obtain current information on 
the status of existing and any new relocated utility facilities within the project limits. Contact the utility 
companies 14 to 16 days prior to work beginning in applicable areas. 

Additional detailed information regarding the location of vacated, relocated, and/or removed utility 
facilities is available in the work plan provided by each utility company or on the permits issued to them. 
View these documents at the region WisDOT office during normal working hours. Contact Garrett 
Vickman at (920) 492-5712 or garrett.vickman@dot.wi.gov to obtain work plans and permits. 

 

Site 1 

Frontier Communications of WI LLC (Communication Line) 
WE Energies (Gas/Petroleum) 
Wisconsin Public Service Corporation (Electricity) 
Wisconsin Public Service Corporation (Gas)  

 

Site 2 

24-7 Telecom – Communication has underground facilities within the project limits at the following 
locations: 

· Underground fiber optic communication line along the south side of USH 12/STH 29 for the length 
of the reconstruction. No conflict. 

AT&T Legacy, Level 3, Century Link, & CINC Communications – Communication has underground 
facilities along the EB IH 94 right-of-way but are outside the project limits 

AT&T Wisconsin – Communication has underground facilities within the project limits at Station 
406+00’R’ left to crossing of western loop ramp at Station 12+25’L’ to the median over to the loop ramp at 
Station 14+60’L’ right then to the back side of the existing SWEF building. This service line will need to be 
re-located from the back of the existing building to the west. 

Dairyland Power Cooperative – Electricity has overhead electrical facilities along the east side of 
CTH B within the limits of the pull-off inspection site. No Conflicts. 
Dunn Energy Electric Coop – Electricity has underground and overhead facilities within the project 
limits at the following locations:  

· The overhead line is located north and outside of the existing right-of-way at the SWEF site.  

mailto:garrett.vickman@dot.wi.gov
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· There is an underground line beginning at a pole outside the right-of-way at the SWEF site and 
heading to the back of the existing SWEF building. This line will need to be relocated as part of 
the project as it is in conflict with the excavation for the storage shed and tower. 

Windstream Communications – Communication has overhead communication facilities along the east 
side of CTH B within the limits of the pull-off inspection site. CTH B:  

Xcel Energy – Electrical Transmission has overhead electric transmission facilities north of USH 
12/STH 29 within the limits of the virtual weigh station along USH 12/STH 29. 

Xcel Energy – Gas/Petroleum has underground facilities along the full length of the CTH B pull-off site. 
Topsoil stripping will occur and fills of 0-2’ will be placed over the line.  

 

Site 4 

The following utility owners have facilities within the project area; however, no adjustments are 
anticipated: 

· Cadott Light and Water (Electricity) 

· CenturyLink Com LLC (Communication Line) 

· Eau Claire Energy Cooperative (Electricity) 

· Magellan Pipeline (Gas/Petroleum) 

· Spectrum (Communication Line) 

· WE Energies (Gas/Petroleum) 

· Xcel Energy (Electricity – Transmission) 

· Xcel Energy (Electricity) 

 

Site 6 

We Energies (Gas/Petroleum)  

We Energies has existing underground gas facilities along the south side of USH 10 starting at County D 
and heading east along the south side of USH 10 to Station 340+30 where it heads north and crosses 
under USH 10. From here it continues east along the north side of USH 10 to the end of the project.  

We Energies has underground gas facilities in the project area that directly conflict with the project 
improvements. The following work will be completed by We Energies forces prior to construction: The 
existing 3” PE gas main that crosses under USH 10 at Station 340+30 will be replaced with a 4” PE 
crossing at Station 337+72 and connect into existing gas main along each side of USH 10.  

Work planned prior to construction is anticipated to begin fall 2022 and will take approximately 20 working 
days to complete.  

We Energies plans to discontinue in place the following existing facilities in the project limits: 3” PE gas 
main on the south side of USH 10 between Station 337+72 and Station 340+30 as well as 3” PE gas 
main crossing under USH 10 at Station 340+30.  

The following utility owners have facilities within the project area; however, no adjustments are 
anticipated:  

· Chippewa Valley Cable, Inc. – Communication Line  

· Dairyland Power Coop – Electricity  

· NTEC – Communication Line  

· Northern Natural Gas Company – Gas/Petroleum  

· Pierce Pepin Coop – Electricity  

· Xcel Energy – Electricity Transmission   

· Xcel Energy – Electricity   
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Xcel Energy identified that minor fill is proposed over a down guy wire near Station 78+25, 31’ RT and 
that the utility company will evaluate after the project is complete to assess if guy wire needs to be reset. 

 

Site 7 

Some of the utility work described below is dependent on prior work being performed by the contractor 
at a specific site. In such situations, provide the engineer and the affected utility a good faith notice of 
when the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of 
when the prior work will be completed and the site will be available to the utility owner. Follow-up with a 
confirmation notice to the engineer and the utility owner not less than three working days before the site 
will be ready for the utility owner to begin its work.  

There are underground and overhead utility facilities located within the project limits. Coordinate 
construction activities with a call to Diggers Hotline and/or a direct call to the utilities that have facilities in 
the area as required per statutes.  

Use caution to ensure the integrity of underground utility facilities and maintain OSHA code clearances 
from overhead facilities at all times.  

The following utility owners have facilities within the project area; however, no adjustments are 
anticipated: 

· Brightspeed - Communication 

· Xcel Energy – Electricity 

 

Site 8 

Chippewa Valley Cable, Inc. (COMLN) has existing underground communication lines along the west 
side of STH 25 from Station 870+00 through Station 884+00. No adjustments are anticipated. 

Ntec (COMLN) has underground communication lines along the west side of STH 25 from Station 
870+00 through Station 884+00. No adjustments are anticipated. 

 

8. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit – Site 2. 
The department has obtained an individual Section 404 Permit from the U.S. Army Corps of Engineers. 
Comply with the requirements of the permit in addition to requirements of the special provisions.  

A copy of the permit is available from the regional office by contacting John Spielmacher at (920) 492-
0134. 

If the contractor requires work outside the proposed slope intercepts, based on their method of operation 
to construct the project, it is the contractor’s responsibility to determine whether a U.S. Army Corps of 
Engineers Section 404 permit modification is required. If a Section 404 permit modification is necessary, 
obtain the permit modification prior to beginning construction operations requiring the permit. No time 
extensions as discussed in standard spec 108.10 will be granted for the time required to apply for and 
obtain the permit modification. The contractor must be aware that the U.S. Army Corps of Engineers may 
not grant the permit modification request. 
stp-107-054 (20230629) 

 

9. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit – Site 4. 
The department has obtained an individual Section 404 Permit from the U.S. Army Corps of Engineers. 
Comply with the requirements of the permit in addition to requirements of the special provisions.  

A copy of the permit is available from the regional office by contacting Eric Gwidt at (920) 366-8896 or 
Erid.Gwidt@dot.wi.gov. 

If the contractor requires work outside the proposed slope intercepts, based on their method of operation 
to construct the project, it is the contractor’s responsibility to determine whether a U.S. Army Corps of 
Engineers Section 404 permit modification is required. If a Section 404 permit modification is necessary, 
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obtain the permit modification prior to beginning construction operations requiring the permit. No time 
extensions as discussed in standard spec 108.10 will be granted for the time required to apply for and 
obtain the permit modification. The contractor must be aware that the U.S. Army Corps of Engineers may 
not grant the permit modification request. 
stp-107-054 (20230629) 

 

10. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit – Site 8. 
The department has assumed coverage under the U.S. Army Corps of Engineers Section 404 
Transportation Regional General Permit (TRGP). The department has determined that a pre-construction 
notification (permit application) to U.S. Army Corps of Engineers and their written verification of TRGP 
coverage is not necessary for this project. 

A copy of the Section 404 Transportation Regional General Permit can be obtained on USACE’s website: 

https://www.mvp.usace.army.mil/Portals/57/docs/regulatory/RGP/Transportation.pdf 

If the contractor requires work outside the proposed slope intercepts, based on their method of operation 
to construct the project, it is the contractor’s responsibility to determine whether a pre-construction 
notification (permit application) and written verification from U.S. Army Corps of Engineers under the 
Section 404 Transportation Regional General permit is required. If written verification under the TRGP is 
necessary, submit a pre-construction notification to U.S. Army Corps of Engineers and obtain written 
verification of permit coverage prior to beginning construction operations requiring the permit. No time 
extensions as discussed in standard spec 108.10 will be granted for the time required to apply for and 
obtain the written verification of permit coverage. The contractor must be aware that the U.S. Army Corps 
of Engineers may not grant the permit request. 
stp-107-054 (20230629) 

 

11. Information to Bidders, WPDES Transportation Construction General Permit (TCGP) for 
Storm Water Discharges – Site 1. 
The department has obtained permit coverage through the Wisconsin Department of Natural Resources 
to discharge storm water associated with land disturbing construction activities under this contract. 
Conform to all permit requirements for the project.  

This permit is the Wisconsin Pollutant Discharge Elimination System, Transportation Construction 
General Permit, (WPDES Permit No. WI-S066796-2). The permit can be found at: 

https://widnr.widen.net/s/s5mwp2gd7s/finalsignedwisdotcsgp 

A certificate of permit coverage is available from the regional office by contacting Stacy Hagenbucher at 
(715) 365-5770. Post the permit certificate in a conspicuous place at the construction site. 
 

12. Information to Bidders, WPDES Transportation Construction General Permit (TCGP) for 
Storm Water Discharges – Site 2. 
The department has obtained permit coverage through the Wisconsin Department of Natural Resources 
to discharge storm water associated with land disturbing construction activities under this contract. 
Conform to all permit requirements for the project.  

This permit is the Wisconsin Pollutant Discharge Elimination System, Transportation Construction 
General Permit, (WPDES Permit No. WI-S066796-2). The permit can be found at: 

https://widnr.widen.net/s/s5mwp2gd7s/finalsignedwisdotcsgp 

A certificate of permit coverage is available from the regional office by contacting John Spielmacher at 
(920) 492-0134. Post the permit certificate in a conspicuous place at the construction site. 

 
 

https://www.mvp.usace.army.mil/Portals/57/docs/regulatory/RGP/Transportation.pdf?ver=5-1zbQT8_g_a1pSEGBP2Dg%3d%3d
https://widnr.widen.net/s/s5mwp2gd7s/finalsignedwisdotcsgp
https://widnr.widen.net/s/s5mwp2gd7s/finalsignedwisdotcsgp
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13. Information to Bidders, WPDES Transportation Construction General Permit (TCGP) for 
Storm Water Discharges – Site 4. 
The department has obtained permit coverage through the Wisconsin Department of Natural Resources 
to discharge storm water associated with land disturbing construction activities under this contract. 
Conform to all permit requirements for the project.  

This permit is the Wisconsin Pollutant Discharge Elimination System, Transportation Construction 
General Permit, (WPDES Permit No. WI-S066796-2). The permit can be found at: 

https://widnr.widen.net/s/s5mwp2gd7s/finalsignedwisdotcsgp 

A certificate of permit coverage is available from the regional office by contacting Eric Gwidt at (920) 366-
8896 or Eric.Gwidt@dot.wi.gov. Post the permit certificate in a conspicuous place at the construction site. 
 

14. Information to Bidders, WPDES Transportation Construction General Permit (TCGP) for 
Storm Water Discharges – Site 8. 
The department has obtained permit coverage through the Wisconsin Department of Natural Resources 
to discharge storm water associated with land disturbing construction activities under this contract. 
Conform to all permit requirements for the project.  

This permit is the Wisconsin Pollutant Discharge Elimination System, Transportation Construction 
General Permit, (WPDES Permit No. WI-S066796-2). The permit can be found at: 

https://widnr.widen.net/s/s5mwp2gd7s/finalsignedwisdotcsgp 

A certificate of permit coverage is available from the regional office by contacting Paul Brauer at (920) 
366-1097. Post the permit certificate in a conspicuous place at the construction site. 
 

15. Environmental Commitments. 

Site 6 

Arkansaw Creek is a Class 2 Trout Fishery, Little Arkansaw Creek is a tributary to Arkansaw Creek, and 
the Eau Galle River is a Class 3 Trout Fishery. There will be no in-stream disturbance between 
September 15 and May 15. 

Thompson Lake is a spring lake located in the Chippewa River floodplain. There will be no in-stream 
disturbance between March 15 and May 15. 

To protect special concern, threatened, and endangered plant communities and habitats, no storing or 
staging of construction equipment will be allowed on USH 10 from CTH D to CTH P. Parking can occur 
during work hours, but no storing or staging of equipment and materials for an extended period. No 
overnight parking will be allowed. 

This project has the potential for spreading the Emerald Ash Borer (EAB) beetle. It is illegal to move or 
transport ash material, the emerald ash borer, and hardwood debris (i.e., firewood) from EAB quarantined 
areas to a non-quarantined area without a compliance agreement issued by WI Department of 
Agriculture, Trade and Consumer Protection. Regulated items include cut hardwood (non-coniferous) 
firewood, ash logs, ash mulch or bark fragments larger than on inch in diameter, or ash nursery stock 
(DATCP statute 21). 

 

16. Environmental Protection, Aquatic Exotic Species Control. 
Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are 
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State 
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable 
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time 
equipment is put into state waters. 

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to 
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that 

https://widnr.widen.net/s/s5mwp2gd7s/finalsignedwisdotcsgp
https://widnr.widen.net/s/s5mwp2gd7s/finalsignedwisdotcsgp
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comes in contact with waters of the state and/or infested water or potentially infested water in other 
states. 

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially 
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being 
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all 
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin 
Department of Natural Resources for disinfection are available at: 

http://dnr.wi.gov/topic/invasives/disinfection.html 

Use the following inspection and removal procedures: 
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and 

other substances that could possibly contain exotic invasive species; 
2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any 

other area where water may be trapped; 
3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any 

aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and 
plant materials in a garbage can before leaving the area or invested waters; and 

4. Disinfect your boat, equipment and gear by either: 
4.1. Washing with ~212 F water (steam clean), or 
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or 
4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 

10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute 
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny 
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104º F) 
application. 

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site. 
stp-107-055 (20130615) 

 

17. Environmental Protection. 
Site 2 

The Strehlau Waterfowl Production Area (WPA) is managed by the U.S. Fish and Wildlife Service as part 
of the Wildlife Refuge System and is located adjacent to the Menomonie SWEF property. To minimize the 
potential for chlorides coming in contact with rainwater from running off to the Strehlau WPA, the project 
is designed to direct permanent storm water to the drainage swale, which will discharge to the swale 
adjacent to IH 94. The ECIP shall include construction methods and provisions to direct all stormwater 
away from the Strehlau WPA.  

 

18. Tree Clearing. 

Modify standard spec 201.3(7) to state the following: 

Unless the contract specifies otherwise, the contractor owns timber salvaged from the required clearing 
of right-of-way acquired by the highway authority in fee simple title, or from clearing of trees acquired by 
and for the public in the acquisition of easement of the right-of-way. Set aside logs and timber greater 
than 4 inches in diameter to the extent feasible for commercial or fuel use. Do not burn or bury this 
material on the right-of-way or lands adjacent to the right-of-way. 

 

19. Public Convenience and Safety. 
Site 1 

Replace standard spec 107.8(4) with the following: 

Notify the following organizations and departments at least two business days before road closures, lane 
closures, or detours are put into effect: 

http://dnr.wi.gov/topic/invasives/disinfection.html
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 Vilas County Sheriff’s Department 

 Wisconsin State Patrol 

 Vilas County Highway Department 

 Town of Saint Germain 

 Town of Plum Lake 

 Town of Sayner 

 Saint Germain Elementary School District 

 Saint Germain Post Office 

 Sayner Post Office 

The Vilas County Sheriff’s Department 911 dispatches all area police, fire and ambulance services, and 
will relay any notification given by the contractor. 
ncr-107-005 (20200729) 

 

20. Traffic Control. 
Site 1 

Add the following to standard spec 643.3.1: 

Lighting devices shall be covered or rendered inoperative when not in use. 

Provide the engineer and law enforcement (police, sheriff, and State Patrol) the current telephone 
number(s) that the contractor, or their representative, can be contacted, at all times, in the event a safety 
hazard develops. Repair, replace, or restore the damaged or disturbed traffic control devices within two 
hours from the time notified or made aware of the damaged or disturbed traffic control devices. 

Promptly replace all state-owned signs that are removed by the contractor due to interference with 
construction operations. At no time may stop signs be removed or moved without flag persons present. 

Add the following to standard spec 104.6.1.2.2: 

Provide a dedicated person or alternate method to guide traffic travelling alongside or near moving 
operations such as milling, paving, and shouldering. 
ncr-643-005 (20190703) 

 

21. Semi-Permanent Restoration, Item SPV.0060.01. 

A  Description 
This special provision describes providing erosion control after inadvertent ground disturbances that 
occur during clearing operations that will last until the source project at each site begins. 

B  Materials 
Furnish erosion control materials, including temporary seed, topsoil, and erosion mat as directed by the 
engineer and according to the pertinent requirements of standard spec 628 and 630. 

C  Construction 
Provide and maintain erosion control and restoration located engineer directs according to standard spec 
628 and 630. 

D  Measurement 
The department will measure Semi-Permanent Erosion Control by each site, acceptably completed. 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0060.01 Semi-Permanent Restoration       EACH 

Payment is full compensation for providing, protecting and storing erosion mat materials on the project; 
for placing and anchoring the mat, including staples; for preparing the seeded areas; for installing end 
and junction slots; and for repairing and reseeding damaged areas; the staged moving of personnel, 
equipment and materials. 

 

22. Work on Shoulder or Parking Lane, Undivided Roadway, Item SPV.0060.02. 

A  Description 
This special provision describes providing a traffic control setup as shown in SDD 15D28, “Traffic Control, 
Work on Shoulder or Parking Lane, Undivided Roadway”. 

B  Materials 
Furnish traffic control devices, including Drums and Signs according to the pertinent requirements of 
standard spec 643. 

C  Construction 
Provide and maintain traffic control devices located where the plans show or engineer directs according 
to standard spec 643. 

D  Measurement 
The department will measure Work on Shoulder or Parking Lane, Undivided Roadway by each site, 
acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0060.02 Work on Shoulder or Parking Lane, Undivided Roadway    EACH 

Payment is full compensation for furnishing and maintaining devices and any incidental work associated 
with this item. 

 

23. Single Closure With Bi-Directional Traffic, Item SPV.0060.05. 

A  Description 
This special provision describes providing a traffic control setup as shown in SDD 15C12, “Traffic Control 
for Lane Closure With Flagging Operation”. 

B  Materials 
Furnish traffic control devices, including Signs according to the pertinent requirements of standard spec 
643. 

C  Construction 
Provide and maintain traffic control devices located where the plans show or engineer directs in 
accordance with standard spec 643. 

D  Measurement 
The department will measure Single Lane Closure With Bi-Directional Traffic by each site, acceptably 
completed. 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0060.05 Single Lane Closure With Bi-Directional Traffic     EACH 

Payment is full compensation for furnishing and maintaining devices and any incidental work associated 
with this item. 

Flagging is incidental to the work under this bid item. 
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ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or subcontractors at 
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract 
dispute. 

 

Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay 
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within 
10 calendar days of receipt of that progress payment, the prime contractor provides written notification 
to the subcontractor and the department documenting "just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier 
subcontractors that parallel those granted first-tier subcontractors in this provision. 

 
Acceptance and Final Payment 

Within 30 calendar days of receiving the semi-final estimate from the department, submit written 
certification that subcontractors at all tiers are paid in full for acceptably completed work. 
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Additional Special Provision 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

416.2.4  Concrete Pavement Repair and Replacement 
Replace the entire text with the following effective with the November 2022 letting: 
 (1) Except as specified in 416.3.6 for inlaid rumble strips, use grade C concrete as specified in 501. 
 (2) The engineer will allow the contractor to open to construction and public traffic when the concrete reaches 

2000 psi. 

416.2.5  Special High Early Strength Concrete Pavement Repair and Replacement 
416.2.5.1  Composition and Proportioning of Concrete 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) For the concrete mixture, use a minimum of 846 pounds of cementitious material per cubic yard of concrete. 

The engineer will allow the contractor to open to construction and public traffic when the concrete reaches 
2000 psi. The contractor may add one or a combination of admixtures to the ingredients or to the mixture in 
order to obtain the required minimum strength and required air content. Do not retemper the concrete 
mixture. 

455.2.4.3  Emulsified Asphalts 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) Furnish material conforming, before dilution, to the following: 

Anionic emulsified asphalts[1]............................................................................................................. AASHTO M140 
Cationic emulsified asphalts[1] ........................................................................................................... AASHTO M208 
Polymer-modified cationic emulsified asphalts .................................................................................. AASHTO M316 

  [1] Non-tracking emulsified asphalts shall conform to TABLE 455-1 for the type and grade specified. 

TABLE 455-1  Requirements for Non-Tracking Emulsified Asphalt 
 

PRODUCT ANTT CNTT 
Saybolt Viscosity at 77°F (25°C), (AASHTO T 59), SFS 15-100 15-100 

Paddle Viscosity at 77°F (25°C), (AASHTO T 382), cPs[1] 30-200 30-200 

Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max 1 max 

Residue by Distillation, 500 ± 10 °F (260 ± 5 °C), or Residue 
by Evaporation, 325 ± 5 °F (163 ± 3 °C), (AASHTO T 59), % 50 min 50 min 

Sieve Test, No. 20 (850 µm), (AASHTO T 59), % 0.3 0.3 
Penetration at 77°F (25°C), 100 g, 5 sec, (AASHTO T 49), 

dmm 10-40 10-40 

Ash Content, (AASHTO T 111), % 1 max 1 max 

Solubility in Trichlorethylene Test, (AASHTO T 44)[2] 97.5% min 97.5% min 

   [1] Paddle Viscosity (AASHTO T 382) may be run in lieu of Saybolt Viscosity (AASHTO T 59). 
   [2] The solubility in Trichlorethylene test (AASHTO T 44) may be run in lieu of Ash Content (AASHTO T 111). 

455.2.5  Tack Coat 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) Under the Tack Coat bid item, furnish type SS-1h, CSS-1h, QS-1h, CQS-1h, ANTT, CNTT, or modified 

emulsified asphalt with an “h” suffix, unless the contract specifies otherwise. 
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710.5.7  Corrective Action 
710.5.7.1  Optimized Aggregate Gradations 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, notify the other 
party immediately and do one of the following: 

- Perform corrective action documented in the QC plan or as the engineer approves. Continue with the following: 
   1. Document and provide corrective action results to the engineer as soon as they are available. 
   2. Department will conduct two tests within the next business day after corrective action is complete. 

 If blended aggregate gradations are within the tarantula curve limits by the second department test: 
 - Continue with concrete production. 
 - Include a break in the 4-point running average. 
 - For Class I Pavements: The department will discontinue reduced frequency testing and will test at a 

frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

- If blended aggregate gradations are not within the tarantula curve limits by the second department test 
and the contract requires an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop concrete 
production and submit a new optimized aggregate gradation mix design. 

- If blended aggregate gradations are not within the tarantula curve limits by the second department test 
and the contract does not require an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop 
concrete production and submit either a new optimized aggregate gradation mix design or a combined 
aggregate gradation mix design. 

- Submit a new optimized aggregate gradation mix design and perform the following:  
   1. Restart control charts for the new mix design. 
   2. Amend contractor Quality Control Plan 

715.5  Payment 
Replace the entire text with the following effective with the November 2022 letting: 
715.5.1  General 
 (1) The department will pay incentive for concrete strength under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
715.0502 Incentive Strength Concrete Structures DOL 
715.0603 Incentive Strength Concrete Barrier DOL 
715.0715 Incentive Flexural Strength Concrete Pavement DOL 
715.0720 Incentive Compressive Strength Concrete Pavement DOL 

 (2) Incentive payment may be more or less than the amount the schedule of items shows. 
 (3) The department will administer disincentives for strength under the Disincentive Strength Concrete 

Structures, Disincentive Strength Concrete Barrier, Disincentive Flexural Strength Concrete Pavement, and 
Disincentive Compressive Strength Concrete Pavement, administrative items. 

(4) The department will adjust pay for each lot using PWL of the 28-day sublot average strengths for that lot. The 
department will measure PWL relative to strength lower specification limits as follows: 

- Compressive strength of 3700 psi for pavements. 
- Flexural strength of 650 psi for pavements. 
- Compressive strength of 4000 psi for structures and barrier. 

(5) The department will not pay a strength incentive for concrete that is nonconforming in another specified 
property, for ancillary concrete accepted based on tests of class I concrete, or for high early strength 
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2. 

(6) Submit test results to the department electronically using MRS software. The department will verify contractor 
data before determining pay adjustments. 

(7) All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during 
coring are incidental to the contract.  
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715.5.2  Pavements 
715.5.2.1 Compressive 

 (1) The department will adjust pay for each lot using equation “QMP 3.01” as follows: 
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 95 to 100 (0.1 x PWL) – 9.5 
 >= 85 to < 95 0 
 >= 30 to < 85 (1.5/55 x PWL) – 127.5/55 
 < 30 -1.50 

 (2) The department will not pay incentive if the lot standard deviation is greater than 400 psi compressive. 
 (3) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will 

assess a disincentive based on the individual sublot average strengths. The department will reduce pay for 
sublots with an average strength below 3700 psi compressive by $1.50 per square yard. 

 (4) For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the 
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders 
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot. 
715.5.2.2 Flexural 

 (1) The department will adjust pay for each lot using equation “QMP 6.02” as follows: 
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 95 to 100 (0.2 x PWL) – 19 
 >= 85 to < 95 0 
 >= 50 to < 85 (2.0/35 x PWL) – 170/35 
 < 50 -2.00 

 (2) The department will not pay incentive if the lot standard deviation is greater than 60 psi flexural. 
 (3) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will 

assess a disincentive based on the individual sublot average strengths. The department will reduce pay for 
sublots with an average strength below 650 psi flexural by $2.00 per square yard. 

 (4) For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the 
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders 
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot. 
715.5.3  Structures and Cast-in-Place Barrier 

 (1) The department will adjust pay for each lot using equation “QMP 2.01” as follows:  
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 99 to 100 10 
 >= 90 to < 99 0 
 >= 50 to < 90 (7/8 x PWL) – 78.75 
 < 50 -35 

 (2) The department will not pay incentive if the lot standard deviation is greater than 350 psi. 
 (3) For lots with less than 4 sublots, there is no incentive, but the department will assess a disincentive based on 

the individual sublot average strengths. The department will reduce pay for sublots with an average strength 
below 4000 psi by $35 per cubic yard. 
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ADDITIONAL SPECIAL PROVISION 7 
 

A. Reporting 1st Tier and DBE Payments During Construction 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by 
the department or a contractor for work performed, materials furnished, or materials stockpiled 
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and 
for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of 
a progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement 
as specified in A(2). 

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier. 

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to 
comply with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and 
(6), and shall be binding on all first tier subcontractor relationships, all contractors and 
subcontractors utilizing DBE firms on the project, and all payments from DBE firms. 

 

B. Costs for conforming to this special provision are incidental to the contract. 

 

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually loaded 
into the Civil Rights Compliance System.  Copies of prime contractor payments received (check or ACH) 
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged 
manually. 

 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  

 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly 
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds 
only) electronically through CRCS. These payrolls or labor data are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 

 

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under 
this special provision and arrange for them to receive CRCS training as they are about to begin their 
submittals. The department will provide training either in a classroom setting at one of our regional 
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule the training. 

 

(4) The department will reject all paper submittals for information required under this special 
provision. All costs for conforming to this special provision are incidental to the contract. 

 

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their 
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll 
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data 
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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NON-DISCRIMINATION PROVISIONS 
 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the 
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration, as they may be amended from time to 
time, which are herein incorporated by reference and made a part of this contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will 
not discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment. The contractor will not 
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including 
employment practices when the contract covers any activity, project, or program set forth in Appendix B of 
49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed 
under a subcontract, including procurements of materials, or leases of equipment, each potential 
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this 
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or 
national origin.  

4. Information and Reports: The contractor will provide all information and reports required by the Acts, 
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the Recipient or the 
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal 
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non- 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the 
Federal Highway Administration may determine to be appropriate, including, but not limited to: 

a. Withholding payments to the contractor under the contract until the contractor complies; 
and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six 
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect 
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as 
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the 
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of 
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests 
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to 
protect the interests of the United States. 
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During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis 
of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs 
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of 
disability in the operation of public entities, public and private transportation systems, places of 
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented 
by Department of Transportation regulations at 49  C.F.R. parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and Low-Income Populations, which ensures Non-discrimination against minority populations by 
discouraging programs, policies, and activities with disproportionately high and adverse human 
health or environmental effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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BUY AMERICA PROVISION 
 
Buy America (as documented in M-22-11 from the Office of Management and Budget: 
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf) shall be domestic products and 
permanently incorporated in this project as classified in the following three categories, and as noted in the 
Construction and Materials Manual (CMM): 

1. Iron and Steel 

All iron and steel manufacturing and coating processes (from smelting forward in the 
manufacturing process) must have occurred within the United States. Coating includes epoxy 
coating, galvanizing, painting and any other coating that protects or enhances the value of a 
material subject to the requirements of Buy America.  

The exemption of the iron and steel manufacturing and coating processes Buy America 
requirement is the minimal use of foreign materials if the total cost of such material permanently 
incorporated in the product does not exceed one-tenth of one percent (1/10 of 1%) of the total 
contract cost or $2,500.00, whichever is greater. For purposes of this paragraph, the cost is that 
shown to be the value of the subject products as they are delivered to the project. 

2. Manufactured Product 

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from 
1983, and are currently exempt from Buy America. 

3. Construction Material 

All construction materials (as defined in OMB M-22-11 and as referenced in CMM 228.5) must 
comply with Buy America.  No exemptions (0.0%) are allowed. 

 

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure 
compliance with this Buy America provision.  

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all 
iron and steel, manufactured products, and construction materials conform to this Buy America provision. 

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

Attach a list of iron or steel exemptions and their associated costs to the certification form.  
 

https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
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Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 201.0105

Clearing STA

86.000

_________._____ _________._____

0004 213.0100

Finishing Roadway (project) 01.  1009-
37-02

EACH

1.000

_________._____ _________._____

0006 618.0100

Maintenance And Repair of Haul Roads
(project) 01.  1009-37-02

EACH

1.000

_________._____ _________._____

0008 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0010 SPV.0060

Special 01.  Semi-Permanent
Restoration

EACH

8.000

_________._____ _________._____

0012 SPV.0060

Special 02.  Work on Shoulder or
Parking Lane Undivided Roadway

EACH

4.000

_________._____ _________._____

0014 SPV.0060

Special 03.  Single Lane Closure With Bi-
Directional Traffic

EACH

4.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 1 of 1



 
PLEASE ATTACH ADDENDA HERE 
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