HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation Proposal Number: O 1 8
DT1502 01/2020 s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

Racine 2290-03-73 WISC 2024105 Racine - Milwaukee; Bridge Over Root STH 038
River B-51-0012

ADDENDUM
REQUIRED

ATTACHED AT BACK

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated project
in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required: ~ $100,000.00

Attach P 1G t back of this PAGE.
Payable to: Wisconsin Department of Transportation ach Froposal suaranty on back ot this

Bid Submittal Firm Name, Address, City, State, Zip Code

Date: December 12, 2023

Time (Local Time):  11:00 am SAM P LE
Contract Completion Time NOT FOR BIDDING PURPOSES
September 10, 2025

Assigned Disadvantaged Business Enterprise Goal 8% This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined
and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before
submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this
proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal
Type of Work: For Department Use Only

Mill, Grade, Storm Sewer, Base, Concrete Pavement, Asphalt Pavement, Curb & Gutter, Sidewalk, Beam Guard, Signals, Signing,
Landscaping, Pavement Marking, Structures B-51-157, S-51-262, 263, 607, 615, & 616

Notice of Award Dated Date Guaranty Returned



DOTMPC
Addenda Stamp


PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting Proposal Requirements

PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound
by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the design
engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be
performed and materials to be furnished, and as to the requirements of the specifications, special
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive
evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the owner
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so;
otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following schedule,
and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in
the manner provided in the applicable specifications and the approved plans for the work together with all
standard and special designs that may be designed on such plans, and the special provisions in the
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the
applicable specifications and all plans and working drawings are made a part hereof, as fully and
completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of
written notification from the engineer to do so, unless otherwise stipulated in the special provisions.

The bidder declares that if they are awarded the contract, they will execute the contract agreement and
begin and complete the work within the time named herein, and they will file a good and sufficient surety
bond for the amount of the contract for performance and also for the full amount of the contract for payment.
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Effective with November 2007 Letting Proposal Requirements

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to
property or injury to persons occurring through their own negligence or that of their employees or agents,
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road
and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply with all
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified
person shall be excluded from employment or otherwise be subject to discrimination in employment in
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include,
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in
employment to all applicants and employees and to take affirmative action to attain a representative
workforce.

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination
clause, in a conspicuous and easily accessible place, available for employees and applicants for
employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate
disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting Bid Preparation

BID PREPARATION

Preparing the Proposal Schedule of Iltems

. General

(1)

@)

@)

(4)

®)

(6)

@)

Obtain bidding proposals as specified in section 102 of the standard specifications prior to
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of
the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted
under a waiver of the electronic submittal requirements govern over bids submitted on the
internet.

The department will provide bidding information through the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as

information regarding proposals in each letting. The department will also post special notices
of all addenda to each proposal through this web site no later than 4:00 PM local time on the
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the
Thursday before the letting to ensure all addenda have been accounted for before preparing

the bid. When bidding using methods 1 and 2 above, check the Bid Express'" on-line
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to
submit the final bid.

Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by following
the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

The department will address equipment and process failures, if the bidder can demonstrate
that those failures were beyond their control.

Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
department’s web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours.

Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.
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Effective with August 2015 Letting Bid Preparation

B. Submitting Electronic Bids
B.10On the Internet

(1)

@)

@)

Do the following before submitting the bid:
4. Have a properly executed annual bid bond on file with the department.

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's
signature for proper execution of the bidding proposal.

In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of
the standard specifications, submit the proposal on the internet as follows:
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site.

2. Use Expedi’teTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid ExpressTM web site. Do not
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the
department will disregard the internet bid

4. Submit the bid before the hour and date the Notice to Contractors designates
5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications.

The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

(1)

@)

@)

(4)

Download the latest schedule of items from the Wisconsin pages of the Bid Express web site
reflecting the latest addenda posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use ExpediteTM software to prepare and print the schedule of items. Provide a valid amount for all

price fields. Follow instructions and review the help screens provided on the Bid ExpressTM web site to
assure that the schedule of items is prepared properly.

Staple an 8 1/2 by 11 inch printout of the Expedite[11] generated schedule of items to the other
proposal documents submitted to the department as a part of the bidder's sealed bid. As a
separate submittal, not in the sealed bid envelop but due at the same time and place as the

sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character
department-assigned bidder identification code from the top of the bidding proposal, and a list
of the proposal numbers included on that diskette or CD ROM as indicated in the following
example:

Bidder Name
BNOO
Proposals: 1,12, 14, & 22

If bidding on more than one proposal in the letting, the bidder may include all proposals for that
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or
other files on the diskette or CD ROM.

The bidder-submitted printout of the Expedite1[] generated schedule of items is the governing
contract document and must conform to the requirements of section 102 of the standard
specifications. If a printout needs to be altered, cross out the printed information with ink or
typewriter and enter the new information and initial it in ink. If there is a discrepancy between
the printout and the diskette or CD ROM, the department will analyze the bid using the printout
information.
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Effective with August 2015 Letting Bid Preparation

®)

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated schedule of items is not
the same on each page.

2. The check code printed on the printout of the Expedi’teTM generated schedule of items is not the same as the
check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.

B Waiver of Electronic Submittal

(1)

@)

@)

(4)

The bidder may request a waiver of the electronic submittal requirements. Submit a written
request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper bid
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department
will waive the electronic submittal requirements for a bidding entity (individual, partnership,
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a
calendar year. The department may allow additional waivers for equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard specifications.
The department charges the bidder a $75 administrative fee per proposal, payable at the time
and place the department designates for receiving bids, to cover the costs of data entry. The
department will accept a check or money order payable to: "Wisconsin, Dept. of
Transportation.”

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening
of bids unless the bidder requests on the waiver that they be billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding entity that
owes the department administrative fees for a waiver of electronic submittal requirements.
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PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name)  (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title)

(Name of Surety) (Affix Seal)

(Company Name)

(Signature and Title)

NOTARY FOR PRINCIPAL

(Signature of Attorney-in-Fact)

NOTARY FOR SURETY

(Date)
State of Wisconsin )
) ss.
County )

On the above date, this instrument was acknowledged before me by the
named person(s).

(Date)
State of Wisconsin )
) ss.
County )

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)



Effective with March 2010 Letting

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work
personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written consent
of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




Effective with December 2000 Letting Debarment Certification

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification

1. By signing and submitting this proposal, the prospective contractor is providing the certification set
out below.
2. The inability of a person to provide the certification required below will not necessarily result in

denial of participation in this covered transaction. The prospective contractor shall submit an
explanation of why it cannot provide the certification set out below. The certification or explanation
will be considered in connection with the department or agency's determination whether to enter
into this transaction. However, failure of the prospective contractor to furnish a certification or an
explanation shall disqualify such person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was placed
when the department determined to enter into this transaction. If it is later determined that the
contractor knowingly rendered an erroneous certification in addition to other remedies available to
the Federal Government the department may terminate this transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to whom this
proposal is submitted if at any time the prospective contractor learns that its certification was
erroneous when submitted or has become erroneous by reason of changed circumstances.

5. The terms "covered transaction," "debarred," "suspended,” "ineligible," "lower tier covered
transaction," "participant,”" "person," "primary covered transaction," "principal," "proposal," and
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and
Coverage sections of the rules implementing Executive Order 12549. You may contact the
department to which this proposal is being submitted for assistance in obtaining a copy of those
regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered
into, it shall not knowingly enter into any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department entering into this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the clause
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions.

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless
it knows that the certification is erroneous. A contractor may decide the method and frequency by
which it determines the eligibility of its principals. Each contractor may, but is not required to,
check the Disapproval List (telephone # 608/266/1631).
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Effective with December 2000 Letting Debarment Certification

9. Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and
information of a contractor is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a
covered transaction knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal Government, the department may terminate
this transaction for cause or default.

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered
Transactions

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

(b) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements or receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offense enumerated in
paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

2. Where the prospective contractor is unable to certify to any of the statements in this certification,
such prospective contractor shall attach an explanation to this proposal.
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SPV.0060.31; Install Monotube Arms 40-FT Type 9/10 Spec Pole, ltem SPV.0060.32; Install
Monotube Arms 45-FT Type 9/10 Spec Pole, ltem SPV.0060.33; Install Luminaire Arms Steel 15-

FT, HEM SPV.0060.34. ...ttt e et e e s ettt e e e s s et e e e s e s aeeeeeansbeeeeeannseeeeeeansbeeaeeennsaeeeeeannres 33
Transport and Install State Furnished Traffic Signal Cabinet STH 38 & Rapids Dr (CB1),

HEM SPV.006B0.35. ..ottt e e e e e et e e e et e e e e eeta e e e e e e eaabe e e e e eeaareeeeaatraeeeeaaareeaeaanranaas 34
Transport Traffic Signal & Intersection Lighting Materials STH 38 & Rapids Dr, Item SPV.0060.36. ....... 35
Transport & Install State Furnished EVP Detector Heads STH 38 & Rapids Dr, Item SPV.0060.37 ........ 35
Salvage and Reuse Signal Equipment, Item SPV.0060.38.............cooiiiiiiiiiiiie e 36
Temp Infrared EVP System STH 38 & CTH MM/QOId Mill Rd, Item SPV.0060.39; Temp Infrared

EVP System STH 38 & Rapids Dr, ltem SPV.0060.40........c.oooiiiiiiiieee e 37
Removing Existing Steel Piling, Item SPV.0090.03........ .o 37
Excavation, Hauling, and Disposal of Lead Contaminated Soil, Item SPV.0195.01. .......cccocveriiiieneennee. 38
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STSP’S Revised June 29, 2023
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 2290-03-73, Racine — Milwaukee, Bridge
over Root River B-51-0012, STH 38, Racine County, Wisconsin as the plans show and execute the work
as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for
Highway and Structure Construction, 2024 Edition, as published by the department, and these special
provisions.

If all or a portion of the plans and special provisions are developed in the S| metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20230629)

Scope of Work.

The work under this contract shall consist of HMA pavement, concrete pavement, concrete approach
slabs, removing old structure, Structure B-51-157, Structure B-51-012 deck repairs, storm sewer, traffic
signals, guardrail, overhead sign structures, erosion control, pavement marking, traffic control and all
incidental items necessary to complete the work as shown on the plans and included in the proposal and
contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the
notice to proceed within ten calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended
start date. The engineer will approve or deny that request based on the conditions cited in the request
and its effect on the department’s scheduled resources.

To avoid impacts to the Root River fish spawning, install turbidity barrier prior to March 1 or after June 14
for Stage 1 and Stage 2 bridge construction.
Fish Spawning

There shall be no instream disturbance of the Root River at Station 234+75 as a result of construction
activity under or for this contract in order to avoid adverse impacts upon the spawning of fish species for
the following dates:

- March 1 — June 15, both dates inclusive
- September 1 — November 29, both dates inclusive

Remove Stage 1 instream erosion control prior to September 1 for the duration of the winter shutdown.
Stage 1 instream work and heavy riprap installation shall be completed prior to removal of the instream
erosion control.

Any change to this limitation will require submitting a written request by the contractor to the engineer,
subsequent review and concurrence by the Department of Natural Resources in the request, and final
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon
by WisDOT and DNR.
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Migratory Birds

Swallow or other migratory bird nests have been observed on or under the existing structure(s). All active
nests (when eggs or young are present) of migratory birds are protected under the federal Migratory Bird
Treaty Act. The nesting season for swallows and other birds is from April 15 to August 31.

See below for information on affected structure(s). As a last resort, apply for a depredation permit from
the US Fish and Wildlife Service for work that may disturb or destroy active nests. The need for a permit
may be avoided by removing the existing bridge structure prior to nest occupation by birds or clearing
nests from all structures before the nests become active in early spring.

Either prevent active nests from becoming established or prevent birds from nesting by installing and/or
maintaining one suitable deterrent device on the following structure(s) prior to nesting activity under the
bid item Installing and Maintaining Bird Deterrent System:

e B-51-0012 Station 234+79

Northern Long-eared Bat (Myotis septentrionalis)

Northern long-eared bats (NLEB) have the potential to inhabit the project limits because they roost in
trees, bridges and culverts. Roosts may not have been observed on this project, but conditions to support
the species exist. The species and all active roosts are protected by the federal Endangered Species Act.
If an individual bat or active roost is encountered during construction operations, stop work, and notify the
engineer and the WisDOT Regional Environmental Coordinator (REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat
are aware of environmental commitments and avoidance and minimization measures (AMMs) to protect
both bats and their habitat.

Direct temporary lighting, if used, away from wooded areas during the bat active season April 1 to
October 31, both dates inclusive.

The department has contracted with others and will perform the following operations after October 31 and
prior to April 1:

e Cutting down and removing trees.

Contractor means and methods to remove additional trees will not be allowed. If it is determined that
additional trees with a 3-inch or greater diameter at breast height (dbh) need to be removed beyond
contractor means and methods, notify the engineer to coordinate with the WisDOT REC to determine if
consultation with United States Fish and Wildlife Service (USFWS) is required. The contractor must be
aware that the WisDOT REC and/or USFWS may not permit modifications.

Queensnake

An Incidental Take Permit/Authorization is being obtained from the DNR for this project. Follow the
provisions of the Incidental Take Permit/Authorization. A copy of the DNR authorization permit is available
from the regional office by contacting Justin Suydam at (262) 548-8745. Review the permit prior to
preparing bids. Changes to the permit require written approval from the WDNR.

All individuals working on the project site will be briefly trained at the preconstruction meeting on how to
identify Queensnakes and instructed on the general conservation measures associated with the
Incidental Take Authorization, including what to do if a Queensnake is observed.

Queensnake habitat is present within 20 feet of the Root River water surface in the northeast, southeast
and southwest quadrant of the STH 38 structure. Areas under existing B-51-0012 and in the northwest
quadrant of the structure is not considered suitable queensnake habitat. The active season for the
Queensnake is dependent on air/soil temperatures but will be no shorter than May 1 — September 30,
both dates inclusive.

The active season for the Queensnake is dependent on air/soil temperatures but will be no shorter than
May 1 — September 30, could extend out to April through October depending on the weather conditions.
Queensnake active periods can be found at the following location:

https://dnr.wi.gov/topic/WildlifeHabitat/Herps.asp#regs
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Clear all vegetation with hand tools within 20 feet of the Root River in the northeast, southeast and
southwest of the bridge. Vegetation removal may take place during the inactive season with no
Queensnake monitor present if activities are not below the existing ground surface. Cleared trees and
other vegetation within 20 feet of the Root River shall be maintained to less than 6 inches in height for the
duration of construction. Maintenance of the cleared area during the active season shall occur with hand
tools unless approved in advance by the WDNR Endangered Resources (ER) Transportation Liaison,
Stacy Rowe at (608) 228-9796 or stacy.rowe@wisconsin.gov.

Caution will be exercised during inactive season grubbing and grading in Queensnake habitat. Grubbing
will be performed with either hand tools (preferred) or with machine operated equipment. Grading will be
performed with the smallest/lightest construction equipment feasible and as slowly as possible for a
reasonable output. Construction equipment/materials and construction debris will not be stored within the
Queensnake habitat areas.

Project Ingress and Egress (Demolition and Construction) - Inactive Season Work:

No Queensnake overwintering habitat exists within the northwest quadrant of B-51-0012. This quadrant
shall be used as construction ingress and egress point for demolition and work on the west side of the
Root River. There are no constraints on how this quadrant will be cleared, grubbed, and graded.

The southeast quadrant of B-51-0012 shall be used for construction access on the east side of the Root
River. Grubbing and excavation in Queensnake habitat for construction access during the inactive season
shall be minimized and limited to areas required to complete the bridge demolition and east abutment
construction. Grubbing and excavation in Queensnake habitat shall take place under the supervision of a
monitor. Tracking pads shall be used when crossing Queensnake habitat for construction access in the
southeast.

Planned work and methods of access through Queensnake habitat in the inactive season shall be
coordinated with the WDNR and included as part of the erosion control implementation plan (ECIP).

A Queensnake monitor (here after called as “monitor”) is an individual holding a current Wisconsin
Endangered/Threatened (E/T) Species Permit or similar approval. The DNR maintains a list of monitors
(individuals in Wisconsin with current Endangered/Threatened (E/T) Species Permits for herp removals)
that are willing to have their names distributed. The list is not an endorsement of an individual or
organization. The list can be found at the following location:

http://wiatri.net/er/nhitraining/docs/HerpRemovalContacts.pdf

Queensnake monitor is not required to be present during construction activities beyond 20 feet from the
Root River water surface or after clearing has taken place and vegetation is maintained at less than 6
inches in height.

Bridge demolition does not need a monitor as the structure was determined to be unsuitable for
overwintering.

Cleared areas not in conflict with the proposed structure work shall not be grubbed. A monitor shall be
present for grubbing of vegetation within 20 feet of the Root River, for initial disturbances to suitable
overwintering habitat areas during the species inactive and active season. Grubbing of areas in
Queensnake habitat not in conflict with the initial abutment construction shall be completed in the active
season. Grubbing can be done with either hand tools or machine operated equipment.

A monitor shall be present during earthwork activities within 20 feet of the Root River water surface in the
inactive and active season in areas of suitable Queensnake habitat. Excavation shall be kept to the
minimum required for construction activities during the inactive season.

The proposed east abutment of Structure B-51-157 is located near the edge of suitable Queensnake
habitat in the northeast and southeast quadrant of the bridge. Ground disturbance shall be limited to the
work necessary to construct the east abutment in the inactive season. Final grading for the abutment
shall occur during the May 1 — September 30 active season of the Queensnake.

The cost of all labor, equipment, and materials required for the Queensake monitor to perform the
required work shall be incidental to the Mobilization bid item.
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The contractor shall assist the department in documenting, reporting and maintaining records as required
in the Incidental Take Permit/Authorization, including the following:

- Queensnakes observed within the disturbance footprint shall immediately be reported to the
WDNR. Contact Stacy Rowe at (608) 266-7012 or stacy.rowe@wisconsin.gov.

- Any snakes observed in the disturbance footprint shall immediately be removed from the project
area and released to suitable habitat downstream from the project. All snakes removed shall be
recorded (total number and date removed) and reported to the WDNR at the conclusion of the
project. Contact Stacy Rowe at (608) 266-7012 or stacy.rowe@wisconsin.gov.

- All dead amphibians and reptiles found on site shall be recorded (species, approximate age,
possible cause of death), photographed and reported to the WDNR at the conclusion of the
project. Contact Stacy Rowe at (608) 266-7012 or stacy.rowe@wisconsin.gov.

Within 60 days of project completion, the following information shall be submitted via email to the
Endangered Resources (ER) Transportation Liaison, Stacy Rowe at stacy.rowe@wisconsin.gov:
- Project Location:
- Project timeline (beginning and ending dates):
- Endangered/threatened species involved:
- Summary of species removal efforts, including:
1. Number of live endangered/threatened species observed:
2. Number of dead endangered/threatened species observed:
3. Description of removals (dates, number of searches, etc.):

All work associated with documenting, reporting and maintaining records according to the Incidental Take
Permit/Authorization shall be incidental to the contract.

Root River Closure

A Waterway Marker Permit has been approved by the DNR for the closure of the Root River for the
removal of Structure B-51-0012 and construction of Structure B-51-157. Follow the approved marker
permit. Changes to the permit will require approval from the DNR. Contact Jason Roberts, Recreation
Warden, Bureau of Law Enforcement Wisconsin Department of Natural Resources at (262) 903-9399 to
coordinate approval of changes.

A local ordinance has been passed by Racine County for the closure of the Root River to waterway users.
A copy of the ordinance and permit is available from the regional office by contacting Justin Suydam at
(262) 548-8745. Review the ordinance and permit prior to preparing bids.

Pedestrian Access

The Root River south of the Horlick Dam and under the STH 38 bridge over the river receives significant
fishing pressure during the spring and fall fishing spawning runs. Fence Safety shall be installed in each
quadrant of the bridge to clearly identify the construction limits. Pedestrian restriction signing shall be
installed on top of the hazard warning signs, and on the fence as shown on the plan or as directed by the
engineer.

Place fence safety and pedestrian restriction signing in water prior to any bridge work (demolition or
construction) and keep in place until such work is completed.

Locations of the fence safety and pedestrian restriction signs may need to be adjusted from that shown in
the plans based on the river flow conditions and as directed by the engineer.

Traffic and Construction Sequencing

Pre-stage 1:

Construct median crossovers, B-51-0012 deck repairs on the southbound median lane, remove north side
of the island on southbound STH 38 at Rapids Drive, install temporary signals and complete removal and
installation of temporary pavement at the Rapids Drive Intersection.

2290-03-73 6 of 41


mailto:stacy.rowe@wisconsin.gov
mailto:stacy.rowe@wisconsin.gov

Pre-stage 2:

Construct B-51-0012 deck repairs on the southbound outside lane and complete removal of islands and
temporary pavement at Rapids Drive.

Stage 1:

Construct the north side of STH 38 and Structure B-51-0157. Construct Rapids Drive in stages to
maintain traffic at the intersection.

Winter Shutdown:

Maintain two northbound lanes and two southbound lanes on STH 38. Open all lanes and turn lanes on
Rapids Drive and CTH MM at the intersection with STH 38.

Winter shutdown will commence with the completion of the north side of STH 38 and Structure B-51-0157
in the Fall of 2024. Do not resume work until June 2, 2025 unless approved by the engineer. Provide a
start date in writing at least 14 days prior to the planned recommencement of work in 2025. Upon
approval the engineer will issue the notice to proceed within 10 days of the approved start date.

Stage 2:
Construct the south side of STH 38 and Structure B-51-0157.

Stage 3:
Remove the STH 38 median crossovers and abandon temporary storm sewer connections.

Prior to beginning operations under this contract, submit in writing the proposed schedule of operations to
the engineer for approval.

Interim Completion and Liquidated Damages — Stage 1, STH 38 Winter Shutdown: October 31,
2024.

Complete the work necessary to reopen two northbound and two southbound through lanes on STH 38
and mainline construction work on Rapids Drive by October 31, 2024 for the winter construction
shutdown. Do not reopen until completing the following work: B-51-0012 Stage 1 removals, B-51-0157
Stage 1 construction, storm sewer, base aggregate, concrete pavement, and temporary pavement
marking.

If the contractor fails to complete the work necessary to reopen two northbound and two southbound
through lanes on STH 38 and mainline construction work on Rapids Drive by October 31, 2024, the
department will assess the contractor $4,000 in interim liquidated damages for each calendar day the
contract work remains incomplete beyond 12:01 AM November 1, 2024. An entire calendar day will be
charged for any period of time within a calendar day that the road remains closed beyond 12:01 AM.

If contract time expires prior to completing all work specified in the contract, additional liquidated
damages will be affixed according to standard spec 108.11.

Traffic.

General

Submit to the engineer for approval a detailed traffic control plan for any changes to the proposed traffic
control shown in the plans. Submit the plan 14 days prior to the Pre-Construction Conference, or if after
the Pre-Construction conference 14 days prior to the intended use of the revised traffic control.

STH 38 Closures

Short term closures of STH 38 are required during the delivery of the concrete girders, installation of the
traffic signal monotubes and overhead sign structures. Provide 7 days advance notification of planned
closure dates using PCMS signs. Maintain alternate route signing during the duration of the planned short
term closures.
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Work Restrictions

Maintain access to all business driveways unless otherwise shown to be closed in the Traffic Control
Plans.

Railroad

The alternate route crosses the Union Pacific Railroad in two locations. Do not place any items within 50
feet of the railroad right-of-way.

Wisconsin Lane Closure System Advance Notification

Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions

(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Detours 7 calendar days

Closure type without height, weight, or width restrictions

(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Shoulder Closures 3 calendar days
Lane closures 3 business days
Ramp closures 3 business days

Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project
meetings in order to manage closures nearing their completion date.

Holiday and Special Event Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying STH 38, STH 31, and Rapids Drive traffic, and entirely clear the traveled way and shoulders of
such portions of the highway of equipment, barricades, signs, lights, and any other material that might
impede the free flow of traffic during the following holiday and special event periods:

- From noon Friday, May 24, 2024 to 6:00 AM Tuesday, May 28, 2024 for Memorial Day;

- From noon Wednesday, July 3, 2024 to 6:00 AM Monday, July 8, 2024 for Independence Day;
- From noon Friday, August 30, 2024 to 6:00 AM Tuesday, September 3, 2024 for Labor Day;

- From noon Friday, May 23, 2025 to 6:00 AM Tuesday, May 27, 2025 for Memorial Day;

- From noon Thursday, July 3, 2025 to 6:00 AM Monday, July 7, 2025 for Independence Day;

- From noon Friday, August 29, 2021 to 6:00 AM Tuesday, September 2, 2025 for Labor Day.

stp-107-005 (20210113)

Utilities.
This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)
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Some of the utility work described below is dependent on prior work being performed by the contractor at
a specific site. In such situations, provide the engineer and the affected utility a good faith notice of when
the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when the
prior work will be completed and the site will be available to the utility owner. Follow-up with a
confirmation notice to the engineer and the utility owner not less than three working days before the site
will be ready for the utility owner to begin its work.

Coordinate construction activities with a call to Diggers Hotline or a direct call to the utilities that have facilities
in the area as required per state statute. Use caution to ensure the integrity of underground facilities and
maintain code clearances from overhead facilities at all times.

Contact utility companies listed in the plans prior to preparing bids to obtain current information on existing
utility locations and the status of any new utility relocation work.

Known utilities in the project area are as follows:

AT&T Wisconsin has existing underground facilities within the project limits and facilities mounted under
existing structure B-51-0012.

The following utility work by AT&T Wisconsin is planned in the project corridor during construction:

« Station 239+91, 42'-6" RT: Conduits to be supported & protected by AT&T during roadway
construction. Placement of support and protection will take 1 working day. Provide advance
notice of when removal of the existing storm sewer will begin, and the site will be available to the
utility owner for installation of the support and protection. Removal of support and protection will
take 1 working day. Provide advance notice of when backfilling of the excavation for the removal
of the existing storm sewer will be completed, and the site will be available to the utility owner for
the removal of the support and protection.

s Station 239+70 - 240+40, 47' RT: Conduits to be adjusted to the south by approximately 1’ to
prevent conflict with curb & gutter. The conduit adjustment is anticipated to take 3 working
days. Provide advance notice of when removal of the existing pavement and curb & gutter will be
completed, and the site will be available to the utility owner to adjust the location of the conduit.

o Station 239+81, 47' RT, station 239+65, 41' RT, station 237+12, 46' RT: Manhole frames and
covers to be adjusted to meet final grade. The top of the existing manholes will be in the
proposed base aggregate at these locations. The manhole adjustments are anticipated to take 1
working day. Provide advance notice of when placement of the pavement will begin, and the site
will be available to the utility owner to adjust the manhole frames and covers.

Conduit will be installed in the sidewalk on the south side of structure B-51-157 as part of the project
in accordance with the requirements of Conduit Rigid Metallic 3-Inch and Conduit Rigid Non-
Metallic Schedule 40 3-Inch. AT&T will install conduit and lines to structure B-51-157 during
construction. The conduit and line installation is anticipated to take 5 working days. Provide the
utility owner a 21 calendar day notice in advance of the sidewalk being poured adjacent to
structure B-51-157 so the conduit and line installation can be completed prior to pouring of the
sidewalk.

The following utility work has been completed in the project corridor prior to construction:

e Temporary aerial lines have been installed on We Energies poles on the south side of STH 38 at
the Root River Crossing.

e The conduit across existing structure B-51-12 has been discontinued.
e The underground crossing at station 237+15 has been discontinued.

e The existing underground line on the north side of STH 38 between station 237+15 and station
242+60 has been discontinued.

e The existing underground lines on the south side of STH 38 between station 236+00 and station
239+65 have been relocated to the south.

o A new fiber optic line has been constructed on the south side of STH 38 between station 239+65
and station 242+60.

¢ A new underground crossing of STH 38 has been constructed at station 242+60.

2290-03-73 9 of 41



Spectrum Communications has existing aerial facilities on We Energies poles within the project limits.
The following utility work has been completed in the project corridor prior to construction:
e The aerial crossing at station 233+85 has been removed.

o Aerial lines have been relocated to new We Energies pole on the north side of STH 38 at station
233+62.

City of Racine — Sewer has existing sanitary sewer facilities within the project limits. Sanitary sewers
cross STH 38 at station. 235+50, LT to station 240+00, RT and at station 244+00.

The following utility work is planned in the project corridor during construction:

e The sanitary sewer manhole at station 239+55, 40.8’ RT will be adjusted by the contractor as part
of the project. Adjust manhole as shown in the plans and in the bid items for this project.

We Energies Electric has aerial facilities within the project limits.
The following utility work has been completed in the project corridor prior to construction:

e Pole 78-14185 station 233+90, 46’ LT has been replaced with new pole at station 233+62, 88’LT.
Overhead wires have been removed from old pole and new wires installed on adjacent poles.

e Pole 60-5151 station 235+53, 46’ LT has been removed. Overhead wires have been removed.

Any facilities not explicitly identified as being relocated or removed have been deemed to be not in
conflict and will remain in place as is. It is expected that contractors will work safely around any facilities
left within the work zone.

It is imperative that the highway contractor contact We Energies before removing any electrical
underground cables, to verify that they have been discontinued and carry no electrical current. The
contractor must not assume that unmarked facilities have been discontinued. At no time is it acceptable to
push, pull, cut or drill an unmarked facility without explicit consent from We Energies. Contractor must call
the We Energies 24-hour Dispatch lines to arrange for this verification.

We Energies Electric Dispatch, #1 (800)-662-4797

We Energies Gas has existing facilities inside the project limits.
The following utility work has been completed in the project corridor prior to construction:
e A8’ p.e. gas main has been installed from station 230+50 to 233+75, 55’ to 57’ LT.

e A 12" steel main has been installed from station 53+00 on Rapids Drive, heading west around the
corner on STH 38 and stop, capping the gas main at station 236+00, 60’ LT.

e At station 235+60, 12” steel main elbowing out to 60’ LT and to station 238+10 has been
installed. The installed main elbows around the vision corner at Rapids Drive and 7’ east of the
west right of way and tie into the existing main at station 53+00, 31’ LT.

e This new section of main has been gassed up and services has been transferred to both 3640
and 3616 Northwestern Avenue.

e The existing main has been discontinued from station 53+00 on Rapids Drive west to station
230+50.

o We Energies has removed the existing 8” steel off the bridge from approximate station 233+65 to
236+10.
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The following utility work is planned in the project corridor during construction:

o We Energies will hang a 12” steel main from the bridge 55’ LT from station 233+75 to station
235+60. This work will require excavating a trench under the proposed road / curb / sidewalk
area from approximate station 235+50 to 237+50, 53’ — 57’ LT. An approximate 10’ x10’
excavation will be required under the proposed road / curb / sidewalk at station 233+75
approximately 55’ — 60’ LT.

e The 8” p.e. main from station 233+75 west to station 230+50 will be directionally bored during the
12” steel main installation.

This proposed work will take 25 working days during construction and have to take place before the road
construction / paving occurs, but after the bridge is completed and cure time has been achieved. Access
for vehicles on the new bridge deck is needed for We Energies to hang the proposed main under the
structure.

The following utility removal work is planned in the project corridor during construction:

o We Energies will remove and dispose of the hazardous material/facility between station 236+00
to station 237+50 LT. We Energies will excavate and collect the samples once the project traffic
staging allows and the pavement has been removed.

We Energies will remove and dispose of the facility and any hazardous materials. The testing, removal,
and disposal process will require 10 working days to complete.

Any facilities not explicitly identified as being relocated or removed have been deemed to be not in
conflict and will remain in place as is. It is expected that contractors will work safely around any facilities
left within the work zone.

It is imperative that the highway contractor contact We Energies before removing any gas facilities, to
verify that they have been discontinued and carry no natural gas. The contractor must not assume that
unmarked facilities have been discontinued. At no time is it acceptable to push, pull, cut or drill an
unmarked facility without explicit consent from We Energies. Contractor must call the We Energies 24-
hour Dispatch lines to arrange for this verification.

We Energies Gas Dispatch, #1 (800) 261-5325

The following utility companies have facilities within the project area; however, no adjustments are
anticipated:

- Racine Water Works Commission

- Racine Wastewater Utility

- Village of Mount Pleasant - Sanitary Sewer
- Windstream KDL, LLC

Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.

The department has received written verification of coverage under the Section 404 Transportation
Regional General Permit from the U.S. Army Corps of Engineers. Comply with the requirements of the
permit in addition to requirements of the special provisions.

A copy of the permit is available from the regional office by contacting Justin Suydam at (262) 548-8745.

If the contractor requires work outside the proposed slope intercepts, based on their method of operation
to construct the project, it is the contractor’s responsibility to determine whether a U.S. Army Corps of
Engineers Section 404 permit modification is required. If a Section 404 permit modification is necessary,
obtain the permit modification prior to beginning construction operations requiring the permit. No time
extensions as discussed in standard spec 108.10 will be granted for the time required to apply for and
obtain the permit modification. The contractor must be aware that the U.S. Army Corps of Engineers may
not grant the permit modification request.
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Information to Bidders, WPDES Transportation Construction General Permit (TCGP) for
Storm Water Discharges.

The department has obtained permit coverage through the Wisconsin Department of Natural Resources
to discharge storm water associated with land disturbing construction activities under this contract.
Conform to all permit requirements for the project.

This permit is the Wisconsin Pollutant Discharge Elimination System, Transportation Construction
General Permit, (WPDES Permit No. WI-S066796-2). The permit can be found at:

https://widnr.widen.net/s/s5mwp2qgd7s/finalsignedwisdotcsgp

A certificate of permit coverage is available from the regional office by contacting A certificate of permit
coverage is available from the regional office by contacting Justin Suydam at (262) 548-8745. Post the
permit certificate in a conspicuous place at the construction site.

stp-107-056 (20230629)

Environmental Protection, Aquatic Exotic Species Control.

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that
comes in contact with waters of the state and/or infested water or potentially infested water in other
states.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

Use the following inspection and removal procedures:
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and
other substances that could possibly contain exotic invasive species;

2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any
other area where water may be trapped;

3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any
aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and
plant materials in a garbage can before leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:
4.1. Washing with ~212 F water (steam clean), or
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or

4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for
10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104° F)
application.

Complete the inspection and removal procedure before equipment is brought to the project site and
before the equipment leaves the project site.

stp-107-055 (20130615)
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10.

11.

Erosion Control.

Add the following to standard spec 107.20 as paragraphs nine through fifteen:

© Erosion control best management practices (BMP's) the plans show are at suggested locations. The
actual locations shall be determined by the contractor's ECIP and by the engineer. Include each
dewatering (mechanical pumping) operation in the ECIP submittal. The ECIP shall supplement
information the plans show and not reproduce it. The ECIP shall identify how to implement the project's
erosion control plan. ECIP shall demonstrate timely and diligently staged operations, continuing all
construction operations methodically from the initial removals and topsoil stripping operations through the
subsequent grading, paving, and re-application of top soil to minimize the exposure to possible erosion.

@0 Provide the ECIP 14 days before the pre-construction conference. Provide 1 copy of the ECIP to the
department and 1 copy of the ECIP to the WDNR Liaison Benton Stelzel, at benton.stelzel@wisconsin.gov,
141 NW Barstow Room 180, Waukesha, W1 53188, (262) 623-0194. Do not implement the ECIP until
department approval, and perform all work conforming to the approved ECIP.

@1yMaintain Erosion Control BMP's until permanent vegetation is established or until the engineer
determines that the BMP is no longer required.

(12) Stockpile excess materials or spoils on upland areas away from wetlands, floodplains, and waterways.
Install perimeter silt fence protection around stockpiles within a timeframe acceptable to the engineer.
If stockpiled materials will be left for more than 14 days, install temporary seed and mulch or other
temporary erosion control measures the engineer orders.

(13 Re-apply topsoil on graded areas, as designated by the engineer, within a timeframe acceptable to the
engineer after grading is completed within those areas. Seed, fertilize, and mulch/erosion mat top-
soiled areas, as designated by the engineer, within 5 days after placement of topsoil. If graded areas
are left not completed and exposed for more than 14 days, seed those areas with temporary seed and
mulch.

(14)Do not allow excavation for; structures, utilities, grading, maintaining drainage that requires dewatering
(mechanical pumping) of water containing sediments (sand, silt, and clay particles) to leave the work
site or discharge to a storm water conveyance system without sediment removal treatment. Before
each dewatering operation, submit to the department a separate ECIP amendment describing in words
and pictorial format an appropriate BMP for sediment removal, conforming to WisDNR Storm Water
Construction Technical Standard, Code 1061, Dewatering. Include reasoning, location, and schedule
duration proposed for each operation. Per Code 1061, include all selection criteria: site assessment,
dewatering practice selection, calculations, plans, specifications, operations, maintenance, and
location of proposed treated water discharge. Provide a stabilized discharge area. If directing
discharge towards or into an inlet structure, provide additional inlet protection for back-up protection.

(15 Dewatering is incidental.

(16 When performing saw cutting operations, squeegee the saw cut slurry to the curb apron, and remove
this material as approved by the engineer. Saw cut slurry, grinding and chipping waste must be
collected during the process and not allowed to run or fall unmanaged into wetlands.

sef-107-010 (20180104)

Erosion Control Structures.

Within three calendar days after completing the excavation for a substructure unit, place riprap or other

permanent erosion control items required by the contract or deemed necessary by the engineer around

the unit at a minimum to a height equivalent to the calculated water elevation resulting from a storm that
occurs on the average of once every two years (Q2) as shown on the plan, or as the engineer directs.

In the event that construction activity does not disturb the existing ground below the Q2 elevation, the
above timing requirements for permanent erosion control shall be waived.

stp-107-070 (20191121)
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12.

13.

14.

Public Convenience and Safety.
Revise standard spec 107.8(6) as follows:

Check for and comply with local ordinances governing the hours of operation of construction equipment.
Do not operate motorized construction equipment from 7:00 PM until the following 7:00 AM, unless prior
written approval is obtained from the engineer.

stp-107-001 (20060512)

Notice to Contractor — Utilities.

City of Racine Street Lighting has existing facilities inside the project limits. Lighting removals and
improvements will be made by the contractor as part of the project. Construct street lighting items as
shown in the plans and in the bid items for this project.

During removals, coordinate with the City of Racine electricians to disconnect the circuit that will remain in
place on Rapids Drive and Northwestern Avenue. Contact Greg Hansen at (262) 770-9588 to coordinate
the circuit disconnect.

WisDOT Signals has existing facilities inside the project limits. Signal improvements at the STH 38
intersection with Rapids Drive and CTH MM will be completed by the contractor as part of the project.
Construct signal items as shown in the plans and in the bid items for this project.

Notice to Contractor, Notification of Demolition and/or Renovation No Asbestos Found.

John Roelke, License Number All-119523, inspected Structure B-51-0012 for asbestos on August 3,
2017. No regulated Asbestos Containing Material (RACM) was found on this structure. A copy of the
inspection report is available from: Justin Suydam at (262) 548-8745.

According to NR447 and DHS159, ensure that DNR or DHS receives a completed Notification of
Demolition and/or Renovation (DNR Form 4500-113 (R 03/20), or subsequent revision) via U.S. mail,
hand-delivery, or using the online notification system at least 10 working days before beginning any
construction or demolition. Pay all associated fees. Provide a copy of the completed 4500-113 form to
Justin Suydam at (262) 548-8745, justin.suydam@dot.wi.gov and via e-mail to dothazmatunit@dot.wi.gov
or via U.S. mail to DOT BTS-ESS attn: Hazardous Materials Specialist, 5 South S.513.12, PO Box 7965,
Madison, WI 53707-7965. In addition, comply with all local or municipal asbestos requirements.

Use the following information to complete WisDNR form 4500-113:

- Site Name: Structure B-51-0012, STH 38 over Root River
- Site Address: STH 38 2.7M N JCT STH 32 and STH 38 0.7M S JCT STH 31

- Ownership Information: WisDOT Transportation Southeast Region, 141 NW Barstow St. PO Box 798,
Waukesha, WI 53187-0798

- Contact: Justin Suydam

- Phone: (262) 548-8745

- Age: 65 years old. This structure was constructed in 1958.
- Area: 14,663 SF of deck

Insert the following paragraph in Section 6.g.:

If asbestos not previously identified is found or previously non-friable asbestos becomes crumbled,
pulverized, or reduced to a powder, stop work immediately, notify the engineer, and the engineer will
notify the department’s Bureau of Technical Services at (608) 266-1476 for an emergency response
as specified in standard spec 107.24. Keep material wet until it is abated or until it is determined to be
non-asbestos containing material.

stp-107-125 (20220628)
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15.

16.

17.

18.

Notice to Contractor, USGS Gaging Station.

The USGS gaging station, located to the southeast of the bridge structure, monitors water levels within
the river for flood action plan. Operations shall not damage the buried conduit running from the gaging
station to the river bed, and the gage continues to operate during construction. Contact Rob Waschbusch
with the USGS at (608) 821-3868 two weeks prior to the excavation near the gage station.

Notice to Contractor — Airport Operating Restrictions.
Fill out the FAA Notice Criteria tool for all equipment (crane, etc.) used during construction.

https://oeaaa.faa.gov/oeaaal/external/portal.isp

If required by the Notice Criteria toll, and for all crane or construction equipment, submit completed form
7460-1 (Notice of Proposed Construction or Alteration) to The Federal Aviation Administration (FAA) at
least 45 days before starting construction.

Contact WisBOA airspace/tall structure manager at BOAHighwayCoordination@dot.wi.gov,
(608) 266-6812, for assistance submitting forms.

sef-107-020 (20171004)

Notice to Contractor — Traffic Signal Equipment Lead Time.

Order traffic signal equipment as soon as possible to assure the equipment is procured in a timely fashion
and, therefore, installed, inspected, and ready for turn-on at the required date.

Construction Over or Adjacent to Navigable Waters.
The Root River is classified as a state navigable waterway under standard spec 107.19.
stp-107-060 (20171130)

Waterway Marker Permit

At all times during construction of the bridge over the Root River, hazard warning signs shall be installed
according to the Waterway Marker permit, the plan, or as directed by the engineer.

Furnish, place, maintain, and remove hazard warning signs, posts, and all other materials associated with
this item, according to the pertinent requirements of the Wisconsin Department of Natural Resources.

These requirements may be obtained on the internet at the following address:

https://dnr.wi.gov/topic/boat/ordinances.html

Furnish signs and posts for the hazard warning signs that extend a minimum of 36 inches above the
waterline. Provide signs of colors, markings and messages as shown in the plan and as specified in the
Waterway Marker Permit.

Place hazard warning signs as shown on the plan and as approved by the engineer. Bedrock and
concrete is present in the river and on the riverbanks. Non-standard methods may be required for the
placement and anchoring of the signs. Drilling or pinning of the signs into the bedrock below the ordinary
high water mark is not permitted.

Place hazard warning signs in the water prior to any in-stream work (demolition or construction) and keep
in place until such work is completed and all in-water obstructions such as falsework are completely
removed.

Locations of hazard warning signs may need to be adjusted from that shown in the plans based on the
river flow conditions and as directed by the engineer.

Acceptance of the hazard warning signs and their placement shall be at the discretion of the engineer.
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19.

20.

21.

Municipality Acceptance of Sanitary Sewer and Water Main Construction.

Both the department and City of Racine personnel will inspect construction of sanitary sewer under this
contract. However, construction staking, testing, and acceptance of the sanitary sewer construction will
be by the City of Racine.

stp-105-001 (20140630)

Coordination with Businesses and Residents.

The contractor shall arrange and conduct a meeting between the contractor, the department, affected
residents, local officials and business people to discuss the project schedule of operations including
vehicular and pedestrian access during construction operations. Hold the first meeting at least one week
before the start of work under this contract and hold one meeting per month thereafter. The contractor
shall arrange for a suitable location for meetings that provides reasonable accommodation for public
involvement. The department will prepare and coordinate publication of the meeting notices and mailings
for meetings. The contractor shall schedule meetings with at least two weeks’ prior notice to the engineer
to allow for these notifications.

stp-108-060 (20141107)

CPM Progress Schedule.

Replace standard spec 108.4.4.1 with the following:
(1) Submit a CPM Progress Schedule and updates.

@ To ensure compatibility with the Master Program Schedule, use the latest version of Primavera P6 Project
Management, by Oracle Corporation, Redwood Shores, CA, to prepare the Initial CPM Progress Schedule,
Monthly CPM Progress Updates and other CPM Progress Revisions requested by the engineer.

@ Within five business days after award, the department will provide its current standard Work Breakdown
Structure and activity codes to use to develop the Initial CPM Progress Schedule.

@ Designate a Project Scheduler who will be responsible for scheduling the Work and submit a professional
resume describing a minimum of three years of scheduling experience on interstate-highway reconstruction
work of similar size and complexity, including recent experience with P6. Obtain approval of the submitted
resume before scheduling the work.

Replace standard spec 108.4.4.4(2) with the following:

@ For each schedule update, submit electronic copies in an approved format and updated PDF printouts of
the following:

1. Tabular sorts by:
- Activity Identification/Early Start.
- Total Float.
If applicable, an updated logic diagram as the engineer requires.
If augmenting the CPM schedule with a linear schedule, provide an update of the linear schedule.
Activities underway and as-built dates for the past month.

Agreement on the as-built dates with the department depicted in the Monthly CPM Progress Schedule Update.
Document all disagreements. Use the as-built dates from the Monthly CPM Progress Schedule Update for the
month when updating the CPM schedule.

6. Actual as-built dates for completed activities through final acceptance of the project.
sef-108-010 (20180104)
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22,

23.

Abandoning Sewer, Item 204.0291.S.
A Description

This special provision describes abandoning existing sewer by filling it with cellular concrete as the plans
show and conforming to standard spec 204 and standard spec 501 as modified in this special provision.

B Materials

Provide cellular concrete meeting the following specifications: 1 part cement, 1 part fly ash, 8 parts sand,
or an approved equal, and water. Provide cement meeting the requirements of standard spec 501.2.4.1
for Type 1 Portland Cement. Provide sand meeting the requirements of standard spec 501.2.7.2. Provide
water meeting the requirements of standard spec 501.2.6.

C Construction

Fill the abandoned sewer pipe with cellular concrete as the engineer directs. In the event that the sewer
cannot be completely filled from existing manholes, tap the sewer where necessary and fill from these
locations.

D Measurement

The department will measure Abandoning Sewer in volume by the cubic yard as specified in standard
spec 109.1.3.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
204.0291.S Abandoning Sewer cY

Payment is full compensation for furnishing all materials and excavating and backfilling where necessary.
stp-204-050 (20210708)

Removing Traffic Signals STH 38 & Rapids Dr, Item 204.9060.S.01.
A Description

This special provision describes removing existing traffic signals at the intersection of STH 38 & Rapids Dr
according to the pertinent provisions of standard spec 204 and as hereinafter provided. Specific removal
items are noted in the plans.

B (Vacant)
C Construction

Arrange for the de-energizing of the traffic signals with the local electrical utility after receiving approval
from the engineer that the existing traffic signals can be removed.

Notify the department’s Electrical Field Unit at (414) 266-1170 at least five working days prior to the
removal of the traffic signals. Complete the removal work as soon as possible following shut down of this
equipment.

The department assumes that all equipment is in good condition and in working order prior to the
contractor’s removal operation. Prior to removal, inspect and provide a list of any damaged or non-
working traffic signal equipment to the engineer. Any equipment not identified as damaged or not working,
prior to removal, will be replaced by the contractor at no cost to the department.

Remove all standards and poles per plan from their concrete footings and disassemble out of traffic.
Remove the transformer bases from each pole. Remove the signal heads, emergency vehicle preemption
heads (EVP), mast arms, luminaires, wiring/cabling, and traffic signal mounting devices from each signal
standard, arm or pole. Ensure that all access hand hole doors and all associated hardware remain intact.
Dispose of the underground signal cable, internal wires and street lighting cable off the state right-of-way.
Deliver the remaining materials, except for Traffic signal LED and luminaire lamp, switch, and ballasts to
the West Allis Electrical Service Facility at 935 South 60t Street, West Allis, Milwaukee County. Contact
the department’s Electrical Field Unit at (414) 266-1170 at least five working days prior to delivery to
make arrangements. Traffic signal LED and luminaire lamp, switch, and ballast disposal shall be paid for
as a separate item.

2290-03-73 17 of 41



24,

25.

DOT forces shall remove the signal cabinet from the footing. The signal cabinet and associated signal
cabinet equipment will be removed from the site by DOT forces and will remain the property of the
department.

D Measurement

The department will measure Removing Traffic Signals as a single unit of work for each intersection,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item.
ITEM NUMBER DESCRIPTION UNIT
204.9060.S.01 Removing Traffic Signals STH 38 & Rapids Dr EACH

Payment is full compensation for removing, disassembling traffic signals, scrapping of some materials,
disposing of scrap material, for delivering the requested materials to the department, and incidentals
necessary to complete the contract work.

Removing Loop Detector Wire and Lead-in Cable, STH 38 & Rapids Dr, Item 204.9060.S.02.
A Description

This special provision describes removing loop detector wire and lead-in cable at the STH 38 & Rapids
Dr. Removal will be according to standard spec 204, as shown in the plans, and as hereinafter provided.

B (Vacant)
C Construction

Notify the department’s Electrical Field Unit at (414) 266-1170 at least five working days prior to the
removal of the loop detector wire and lead-in cable.

Remove and dispose of detector lead-in cable including loop wire for abandoned loops off the
right-of-way.

D Measurement

The department will measure Removing Loop Detector Wire and Lead-in Cable as a single unit of work
for each intersection, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
204.9060.S.02 Removing Loop Detector Wire and Lead in Cable, STH 38 & Rapids Dr EACH

Payment is full compensation for removing, scrapping, and disposing of material and incidentals
necessary to complete the contract work.

Removing Lighting Units, Item 204.9060.S.03.
A Description

This special provision describes removing and disposing of mast arms, and light poles as shown in the
plans and conforming to standard spec 204.

B (Vacant)

C (Vacant)

D Measurement

The department will measure Removing Lighting Units as each individual unit, acceptably completed.
E Payment

Add the following to standard spec 204.5:
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26.

27.

ITEM NUMBER DESCRIPTION UNIT
204.9060.S.03 Removing Lighting Units EACH

The department will pay separately for removing light fixtures under the item Lamp, Ballast, LED, Switch
Disposal by Contractor.

stp-204-025 (20150630)

Select Crushed Material

Replace standard spec 312.2(6) with the following:

The department will assess Select Crushed Material acceptability based primarily on the engineer’s visual
inspection. The department may require the contractor to sample, test, and report gradation or the
fracture results to show conformance of the material. One test per source, production process, or change
of production process may be required.

Replace standard spec 312.5(2) with the following:

Payment for Select Crushed Material is full compensation for providing and compacting Select Crushed
Material and all work necessary to provide gradation or fracture test results.

SER-321-001 (20160831)

Bar Steel Reinforcement HS Stainless Structures, Item 505.0800.S.
A Description

This special provision describes furnishing and placing stainless steel reinforcing bars and associated
stainless steel bar couplers.

Conform to standard spec 505 as modified in this special provision.
B Materials
B.1 General

Furnish stainless steel reinforcing bars conforming to ASTM A955 and to one of the following Unified
Numbering System (UNS) designations: S31653, S31803, S32205, or S32304. Supply grade 60 bars, all
of the same UNS designation. Conform to the chemical composition specified for the given UNS
designation in ASTM A276 table 1.

Supply bars that are free of dirt, mill scale, oil, and debris by pickling to a bright or uniform light finish. The
department may reject bars displaying rust/oxidation, questionable blemishes, or lack of a bright or
uniform pickled surface.

Furnish chairs or continuous supports made of stainless steel or recycled plastic to support high-strength
stainless bar steel reinforcement subject to the plastic chair restriction stated in standard spec 505.3.4(1).

Furnish couplers made from one of the UNS alloys allowed for bar steel.

Furnish tie wire made from one of the UNS alloys allowed for bar steel or from an engineer-approved
plastic or nonmetallic material. Ensure that stainless steel tie wire is dead soft annealed.

B.2 Fabrication

Before fabrication, supply test results from an independent testing agency certifying that the
reinforcement meets the requirements of Annex A1 of ASTM A955.

Bend bars conforming to standard spec 505.3.2 and according to ASTM A955. Bend and cut bars using
equipment thoroughly cleaned or otherwise modified to prevent contamination from carbon steel or other
contaminants. Use tools dedicated solely to working with stainless steel.

B.3 Control of Material

Identify reinforcement bars delivered to the project site with tags bearing the identification symbols used
in the plans. Include the UNS designation, heat treat condition, heat number, grade corresponding to
minimum yield strength level, and sufficient documentation to track each bar bundle to a mill test report.
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Provide samples for department testing and acceptance according to CMM 8-50 Exhibit 1 requirements
for concrete masonry reinforcement for uncoated bar steel.

Provide mill test reports for the project that do the following:

1. Verify that sampling and testing procedures and test results conform to ASTM A955, ASTM A276 table 1,
and these contract requirements.

Include a chemical analysis with the UNS designation, heat lot identification, and the source of the metal.

Include tensile strength, yield strength, and elongation tests results conforming to ASTM A955 for each size
furnished.

4. Certify that the bars have been pickled to a bright or uniform light finish.
C Construction
C.1 General
Ship, handle, store, and place the stainless steel reinforcing as follows:

1. Separate from regular reinforcement during shipping. Pad points of contact with steel chains or banding, or
secure with non-metallic straps.

Store on wooden cribbing separated from regular reinforcement. Cover with tarpaulins if stored outside.
Handle with non-metallic slings.

Do not flame cut or weld. Protect from contamination when cutting, grinding, or welding other steel products
above or near the stainless steel during construction.

5. Place on plastic or stainless steel bar chairs. If placing stainless steel chairs on steel beams, use chairs with
plastic-coated feet.

6. Tie with stainless steel wire or an engineer-approved plastic or nonmetallic material.

Do not tie stainless steel reinforcing bars to, or allow contact with, uncoated reinforcing bars or galvanized
steel. Maintain at least 1 inch clearance between stainless steel bars or dowels and uncoated or
galvanized steel. Where 1 inch clearance is not possible, sleeve bars with a continuous polyethylene or
nylon tube at least 1/8 inch thick extending at least 1 inch in each direction and bind with nylon or
polypropylene cable ties. Sleeves are not required between stainless steel bars and shear studs.
Stainless steel bars can be in direct contact with undamaged epoxy-coated bars.

Cut flush with the top flange or remove uncoated fasteners, anchors, lifting loops, or other protrusions into
a bridge deck before casting the deck on prestressed concrete beams.

C.2 Splices

Splice as the plans show. Provide stainless steel couplers conforming to the minimum capacity,
certification, proof testing, and written approval requirements of standard spec 550.3.3.4. The contractor
may substitute stainless steel couplers for lap slices the plans show if the engineer approves in writing.

If increasing or altering the number or type of bar splices the plans show, provide revised plan sheets to
the engineer showing the reinforcement layout, type, length, and location of revised bar splices and
revised bar lengths. Obtain engineer approval for the location of new lap splices or substitution of
mechanical bar couplers before fabrication. Ensure that new lap splices are at least as long as those the
plans show.

D Measurement

The department will measure Bar Steel Reinforcement HS Stainless Structures by the pound, acceptably
completed, computed from the nominal weights of corresponding sizes for carbon steel deformed bars in
AASHTO M31 regardless of stainless steel alloy provided. The department will not measure extra
material used if the contractor alters the reinforcement layout as allowed under C.2, extra material for
splices or couplers the plans do not show, or the weight of devices used to support or fasten the steel in
position.

The department will measure the Bar Couplers Stainless bid items as each individual coupler, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
505.0800.S Bar Steel Reinforcement HS Stainless Structures LB
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28.

29.

Payment is full compensation for furnishing and placing stainless steel reinforcing bars, including
supports. Where the plans specify bar couplers, the department will pay for the length of bars as detailed
with no deduction or increase for installation of the coupler.

stp-505-005 (20190618)

Sawing Pavement Deck Preparation Areas, Item 509.0310.S.
A Description

This special provision describes sawing around deteriorated areas requiring deck repairs under the
Preparation Decks bid items on decks receiving asphalt or polymer overlays and for deck repairs that will
not receive an overlay.

B (Vacant)
C Construction

The department will sound and mark areas of deteriorated concrete that require deck preparation. The
engineer may identify and mark additional areas as the work is being performed.

Wet cut a minimum of 1 inch deep and at least 2 inches outside of the marked areas. Bound each marked
area by providing cuts aligned parallel and perpendicular to the deck centerline.

Remove sawing sludge after completing each area. Do not allow sludge or resulting residue to enter a
live lane of traffic, storm sewer, stream, lake, reservoir, marsh, or wetland. Dispose of sludge at an
acceptable material disposal site located off the project limits or, if the engineer allows, within the project
limits.

D Measurement

The department will measure Sawing Pavement Deck Preparation Areas by the linear foot, acceptably
completed, measured as the total linear feet of bounding cuts.

The department will not measure for payment over-cuts or cuts made beyond what is required to bound
engineer-marked deterioration limits.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
509.0310.S Sawing Pavement Deck Preparation Areas LF

Payment is full compensation for making all saw cuts; and for debris disposal.
stp-509-070 (20180628)

Concrete Masonry Deck Repair, Item 509.2100.S.
A Description

This special provision describes providing concrete masonry on the sawed deck preparation areas of the
concrete bridge deck and in full depth deck, curb, and joint repair areas. Conform to standard spec 502 and
standard spec 509.

B Materials
B.1 Neat Cement

Furnish a neat cement bonding grout. Mix the neat cement in a water-cement ratio approximately equal to
5 gallons of water per 94 pounds of cement.

B.2 Concrete

Furnish grade C or E concrete conforming to standard spec 501 for deck preparation, full-depth deck
repair, curb repair and joint repair areas except as follows:

1. The contractor may increase slump of grade E concrete to 3 inches.
2. The contractor may use ready-mixed concrete.

Provide QMP for class Il ancillary concrete as specified in standard spec 716.
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30.

C Construction
C.1 Neat Cement

Immediately before placing the concrete deck patching, coat the prepared surfaces with a neat cement
mixture. Ensure the prepared concrete surfaces are moist without any standing water before coating with
the neat cement mixture. Brush the neat cement mixture over the prepared concrete surfaces to ensure
that all parts receive an even coating, and do not allow excess neat cement to collect in pockets. Apply
the neat cement at a rate that ensures the cement does not dry out before being covered with the new
concrete.

C.2 Placing Concrete

Place concrete conforming to standard spec 509. As determined by the engineer, consolidate smaller areas
by internal vibration, strike them off, and finish the areas with hand floats to produce plane surfaces that
conform to the grade and elevation of the adjoining surfaces. Give all deck patching areas a final hand float
finish.

C.3 Curing Concrete

Cure the concrete masonry deck patching conforming to standard spec 502.2.6(1).

D Measurement

The department will measure Concrete Masonry Deck Repair by the cubic yard, acceptably completed.

The department will measure concrete used in deck preparation areas and in full depth deck, curb, and
joint repair as part of the Concrete Masonry Deck Repair bid item.

The department will not measure wasted concrete.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
509.2100.S Concrete Masonry Deck Repair CY

Payment is full compensation for furnishing, hauling, preparing, placing, finishing, curing, and protecting
all materials.

stp-509-060 (20210708)

Cover Plates Temporary, Iltem 611.8120.S.
A Description

This special provision describes providing and removing steel plates to cover and support asphaltic
pavement and traffic loading at manholes, inlets and similar structures during milling and paving
operations.

B Materials

Provide a 0.25 inch minimum thickness steel plate that extends to the outside edge of the existing
masonry.

C (Vacant)
D Measurement

The department will measure Cover Plates Temporary as each individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
611.8120.S Cover Plates Temporary EACH

Payment is full compensation for furnishing, installing, and removing the cover plates.
The steel plates shall become the property of the contractor when no longer needed in the contract work.
stp-611-006 (20151210)
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32.

Fence Safety, Item 616.0700.S.
A Description
This special provision describes providing plastic fence at locations the plans show.
B Materials
Furnish notched conventional metal "T" or "U" shaped fence posts.
Furnish fence fabric meeting the following requirements.
Color: International orange (UV stabilized)
Roll Height: 4 feet
Mesh Opening: 1 inch min to 3 inch max
Resin/Construction: High density polyethylene mesh
Tensile Yield: Avg. 2000 Ib per 4 ft. width (ASTM D638)
Ultimate Tensile Strength: Avg. 3000 Ib per 4 ft. width (ASTM D638)
Elongation at Break (%): Greater than 100% (ASTM D638)

Chemical Resistance: Inert to most chemicals and acids

C Construction
Drive posts into the ground 12 to 18 inches. Space posts at 7 feet.

Use a minimum of three wire ties to secure the fence at each post. Weave tension wire through the top
row of strands to provide a top stringer that prevents sagging.

Overlap two rolls at a post and secure with wire ties.
D Measurement

The department will measure Fence Safety by the linear foot along the base of the fence, center-to-center
of posts, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
616.0700.S Fence Safety LF

Payment is full compensation for furnishing and installing fence and posts; maintaining the fence and
posts in satisfactory condition; and for removing and disposing of fence and posts at project completion.

stp-616-030 (20160607)

Topsoil.
Replace standard spec 625.2 (1) with the following:

() Topsoil consists of loam, sandy loam, silt loam, silty clay loam, or clay loam humus-bearing soils adapted

to sustain plant life, and ensure the topsoil consists of the following:

Topsoil Requirements Minimum Range Maximum Range
pH 6.0 8.0
Organic Matter* 5% 20%
Clay 5% 30%
Silt 10% 70%
Sand & Gravel 10% 70%

*Organic matter determined by loss on ignition test of samples oven dried to constant weight at 212 F (100 C).
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34.

35.

36.

37.

(3)

4)

(©)

Add the following to standard spec 625.2:
Furnish material that is free from large roots, sticks, weeds, brush, stones, litter, and waste products.

Do not furnish surface soils from ditch bottoms, drained ponds, and eroded areas, or soils which are
supporting growth of NR 40 listed plants and noxious weeds or other undesirable vegetation.

Replace standard spec 625.3.3 (3) with the following:

Ensure that for the upper 2 inches, 100 percent of the material passes a 1-inch sieve and at least
90 percent passes the No. 10 sieve.

SER-625-001 (20220623)

Plant Establishment Period.

A one-year plant establishment period in accordance with standard spec 632.3.18 will be administered for
this contract.

Landscape Planting Surveillance and Care Cycles.

If the care specialist fails to perform any of the required care cycles as specified in standard spec
632.3.19.1, the department will assess daily damages in the amount of $500 to cover the cost of
performing the work with other forces. The department will assess these damages for each day the
requirements of the care cycle remain incomplete, except when the engineer extends the required time
period.

stp-632-005 (20070510)

Traffic Signals, General.

Note that failure to comply with the state standards and specifications may result in the cost of the
corrections to be made at the contractor’s expense. Also, any additional disruption of department-owned
facilities shall be repaired or relocated as needed at the contractor’'s expense.

Notify the department’s Electrical Field Unit (EFU) at (414) 266-1170 at least three weeks prior to the
beginning of the traffic signal work.

Furnish the engineer with material lists and specifications of all traffic control equipment for approval prior
to installation.

General Requirements for Electrical Work.
Replace standard spec 651.3.3 (3) with the following:

(3) Request a signal inspection of the signal installation to the engineer after completing the
Prerequisites for Underground Inspection checklist or Prerequisites for Above Ground Inspection checklist
at least five working days prior to the time of the requested inspection. Notify the department’s Electrical
Field Unit at (414) 266-1170 to coordinate the inspection. The department’s Region Electrical personnel
will perform the inspection. In the event of deficiencies, request a re-inspection when the work is
corrected. The engineer will not authorize continuation to aboveground work or turn-on until the contractor
corrects all deficiencies.

Electrical Conduit.

Replace standard spec 652. 5 (2) with the following:

(2) Payment for Conduit Rigid Metallic, Conduit Rigid Nonmetallic, Conduit Reinforced Thermosetting
Resin, and Conduit Special bid items is full compensation for providing the conduit, conduit bodies, and
fittings; for providing all conduit hangers, clips, attachments, and fittings used to support conduit on
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38.

39.

40.

41.

structures; for pull wires or ropes; for expansion fittings and caps; for making necessary connections into
existing pull boxes; for excavating, bedding, and backfilling, including any sand, concrete, or other
required materials; for disposing of surplus materials; and for making inspections.

Replace standard spec 652.5 (5) with the following:

(5) Payment for Conduit Loop Detector is full compensation for providing all materials, including conduit,
compacted backfill, surface sealer if required, pull wire if required, condulets, conduit fittings, and for
making necessary connections into existing pull boxes.

Electrical Service Meter Breaker Pedestal, ltem 656.0201.
Add the following to standard spec 656.2.3:

The department will be responsible for the electric service installation request for any
department-maintained facility.

Electric utility company service installation and energy cost will be billed to and paid for by the maintaining
authority.
Add the following to standard spec 656.3.4:

Install the cabinet base and meter breaker pedestal first, so the electric utility company can install the
service lateral. Finish grade the service trench, replace topsoil that is lost or contaminated with other
materials, fertilize, seed, and mulch all areas that are disturbed by the electric utility company.

Add the following to standard spec 656.5(3):

Payment for grading the service trench, replacing topsoil, fertilizer, seed, and mulch will be incidental to
this work unless the bid items are in the contract and then they will be paid for at the contract price.

Traffic Signal Faces.
Add the following to standard spec 658.3:

) Connect all ungrounded conductors with wire nuts in the appropriate sections of the signal heads.
Connect the neutral conductors to the terminal strip. Be certain to twist wires prior to installing the wire
nuts. All wire nuts must be installed facing up to prevent the entrance of water.

Pedestrian Signal Faces 16-Inch, Iltem 658.0416.
Replace standard spec 658.2(4) with the following:

For pedestrian signal faces: furnish polycarbonate resin housings, doors, and visors. Use yellow, Federal
Standard 595 — FS13538, housings and dull black door faces and visors. For 16-inch heads, mount a
z-crate visor and gasket to the door with stainless steel tabs. Drill the housing for top and bottom pipe
mounting with the ability to rotate 270 degrees on the poly mounting brackets.

Pedestrian Push Buttons, Iltem 658.0500.
Replace standard spec 658.2(5) with the following:

For pedestrian push buttons: furnish freeze-proof ADA compliant pedestrian push buttons made by a
department-approved manufacturer. The contractor shall place a Size 1, Type H reflective (R10-3EL,
R, D) sign sticker (per state sign plate), message series — B, directly above each push button. Include a
directional arrow or arrows on the sign as the plans show.

2290-03-73 25 of 41



42,

43.

Signal Mounting Hardware, Item 658.5070.
Add the following to standard spec 658.2(7):

Use an approved type of pole or standard vertical mounting brackets/clamps for signal faces from an
approved manufacturer. Pedestrian traffic signal heads mounted in the median shall use federal yellow
aluminum side of pole 2-way upper and lower arm assemblies providing 16 2-inch center to center
spacing.

Lamp, Ballast, LED, Switch Disposal by Contractor, Item 659.5000.S.
A Description

This special provision describes the detachment and packaging of lamps, ballasts, LEDs, and mercury
containing switches (e.g., overhead roadway lighting, underdeck bridge, wall packs, pedestrian signals,
traffic control stop lights and warning flashers, fluorescent bulbs, and thermostats) removed under this

contract for disposal as hazardous materials.

For Lamp, Ballast, LED, Switch Disposal by Contractor, coordinate removal from the work site by the
department’s hazardous waste disposal vendor. Disposal will be billed to the department by the
hazardous waste disposal vendor.

B Materials
B.1 Disposal by Contractor

Items removed under this contract will be considered the property of the department for waste generator
identification. The contractor is responsible for coordinating with the department’s hazardous waste
vendor for disposal:

https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/hazwaste-contacts.pdf

C Construction
C.1 Removal

Arrange for the de-energizing of luminaires after receiving approval from the engineer that the existing
luminaires can be removed. Do not remove luminaires that cannot be replaced with proposed LED units
and operational within the same workday. The new LED units need to be operational prior to sunset of the
same workday.

Detach and remove luminaires and lamps from the existing traffic signal poles or respective structure.
Avoid breaking fixtures whenever possible.

Lamps, ballasts, LED, and switches will become property of the department, and will be disposed of in an
environmentally sound manner.

C.2 Packaging of Hazardous Materials
Provide a secure, level location removed from the travelled way for storage of the material for disposal.

Pack intact fixtures in the packaging of the new lamps used to replace them, or packaging affording the
equivalent protection. Place in full, closed stackable cartons.

Pile cartons no more than four high if palletized and secure cartons with shrink wrap to prevent shifting or
falling of the loads. Clearly mark each pallet with the words “Universal Waste Lamps” or “Universal Waste
Ballasts”, the date, and the number of fixtures on each pallet.

Pack broken fixtures into (min.) 6 mil thick plastic bags and place inside sturdy cardboard boxes or the
equivalent. Mark the outer packaging with the term “Broken Fixtures/Lamps”, the date and the number of
broken fixtures clearly marked on the box.

The hazardous waste vendor will not accept fixtures improperly packaged. The vendor will reject any
fixtures not removed as part of a contract pay item or otherwise required under this contract.

Pack ballasts and mercury containing switches in appropriate containers.
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44,

C.3 Disposal by Contractor

Complete the lamp and ballast inventory (https://wisconsindot.gov/Documents/doing-bus/eng-
consultants/cnslt-rsrces/environment/dotlampballastinventory.dotx) and contact the hazardous waste
vendor to coordinate pickup and disposal at a location specified by the contractor. Consolidate all pallets
and boxes from one project at a single location. Contact the hazardous waste vendor to set up an
appointment for pickup. The hazardous waste vendor requires a minimum of one week advance notice to
schedule pickup.

D Measurement

The department will measure Lamp, Ballast, LED, Switch Disposal by Contractor as each individual unit
removed and received by the hazardous waste vendor, properly packaged, and acceptably completed,
matching the total number of units provided on the inventory form. The department will not measure
broken fixtures that exceed a total of 10 percent of all fixtures to be disposed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
659.5000.S Lamp, Ballast, LED, Switch Disposal by Contractor EACH

Payment is full compensation for detachment, handling, packaging, labeling and scheduling disposal with
the hazardous waste vendor; and scrapping and disposal of all other materials.

stp-659-500 (20220628)

Temporary Traffic Signal for Intersections STH 38 & CTH MM/OId Mill Rd, Item
661.0201.01;
Temporary Traffic Signal for Intersections STH 38 & Rapids Dr, Item SPV.661.0201.02.

Replace standard spec 661.2.1(1) with the following:

() Furnish control cabinet and control equipment. The department will supply, maintain, and install a
signal controller, cellular modem, and ethernet switch to establish remote communication to the signal
controller. The cabinet must be equipped with a 6-circuit Isotel independent of the GFI receptacles.
Provide a cabinet with a Corbin #2 door lock and an access door that allows placing the controller in
emergency flash. Provide keys to the access door to the engineer and law enforcement agencies as
required. Also provide a manual control accessible by the police. Test traffic signal control cabinets before
installation. The department will provide the signal controller with the initial traffic signal timing, and the
department will be responsible for all subsequent signal timing changes.

Replace standard spec 661.2.1(3) with the following:

) Use existing underground electric service and meter breaker pedestal for the operation of the
Temporary Traffic Signal. The contractor will be responsible for arranging any additional service
connection to the temporary signal. The department will pay for all Energy Costs for the operation of the
Temporary Traffic Signal.

Furnish and install a generator to operate the temporary traffic signals for the times required to switch the
existing permanent traffic signal over to the temporary traffic signal and for the time required to switch the
temporary traffic signal back over to the permanent traffic signal.

Contact the local electrical utility at least four days prior to making the switch from the Temporary Traffic
Signal to the new Permanent Traffic Signal.
Append standard spec 661.2.1 with the following:

6) Control equipment or controller equipment is defined as anything inside the control cabinet excluding
the department furnished signal controller, cellular modem, and ethernet switch.

2290-03-73 27 of 41


https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/dotlampballastinventory.dotx
https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/dotlampballastinventory.dotx

45.

Replace standard spec 661.3.1(2) with the following:

(2 Request a signal inspection of the completed temporary traffic signal installation to the engineer at
least five working days prior to the time of the requested inspection. Notify the SE Region Electrical Field
Unit at (414) 266-1170 to coordinate the inspection. The SE Region electrical personnel will perform the
inspection.

Append standard spec 661.3.1.4 with the following:

@) Arrange for every other week inspections with the engineer to check the height of the span wire above
the roadways to ensure that the bottom of the traffic signal heads remain within the minimum and
maximum heights allowed above the roadway. Make all height adjustments within 1-hour of an inspection
indicating that adjustments are required. Notify the engineer in writing upon completion of all necessary
adjustments. Maintain a written log to properly document the date of each every other week inspection,
the heights above the roadway, the roadway clearance after adjustments have been made, and
acceptance by the engineer. Provide all documentation related to the every other week span wire height
checks as well as all records related to maintenance performed on the temporary traffic signal
installations to the engineer.

Replace standard spec 661.3.2.6(2) with the following:

(2 Upon acceptance of new signal and completion of work, the department will switch control of the
intersection over to the permanent cabinet installation. Remove signal cable and wires, wood poles, wood
posts, control cabinet, control equipment, and incidental materials. Upon deactivation of the controller,
call the electrical utility immediately for the temporary electrical service disconnect. The department shall
remove the signal controller, cellular modem, and ethernet switch.

Append standard spec 661.3.2.6 with the following:

6 Remove the CCTV camera, hardware, mounting brackets and cabling from the temporary traffic signal
installation and return it to the department.

Replace standard spec 661.3.2.7 (2) with the following:

(2 Respond within one hour of notification to provide corrective action to any emergency such as but not
limited to knockdowns, signal cable problems, and controller equipment failures. If equipment becomes
damaged or faulty beyond repair, replace it within one working day. In order to fulfill this requirement,
maintain, in stock, sufficient materials and equipment to provide repairs. Replace the traffic signal control
equipment including the cabinet and cabinet accessories within 4 hours. If the outcome of the response
identifies damage to the department furnished signal controller, notify the Traffic Management Center at
(800) 375-7302 who will then dispatch the SE Region Electrical Field Unit .

Replace standard spec 661.5(2) with the following:

2 Payment for the Temporary Traffic Signals for Intersections bid item is full compensation for providing,
maintaining, and repairing the complete temporary installation; and for removal. Payment also includes
the following:

1. Furnishing and installing replacement equipment.
2. The cost of delivery and pick-up of the cabinet assembilies.

Payment is full compensation for drilling holes; furnishing and installing all materials, including bricks, and
coarse aggregate; for excavation, bedding, and backfilling, including any sand or other required materials;
furnishing and placing topsoil, fertilizer, seed, and mulch in disturbed areas; for properly disposing of
surplus materials; for making inspections; for cleaning up and properly disposing of waste; for removing
and delivering the CCTV camera, hardware, mounting brackets and cabling from the temporary traffic
signal installation to the department.

Install Camera Assembly, Iltem 677.0200.
Replace 677.3 (7) of the standard specifications with the following:

(7) For temporary traffic signal camera installations, provide camera cables on the temporary traffic signal
span wire as directed by the engineer. Provide continuous cable runs without splices between the camera
assembly and the camera controller assembly.
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Installing and Maintaining Bird Deterrent System Station 234+79, Item 999.2000.S.01.
A Description

This special provision describes inspecting, installing and/or maintaining approved deterrents that prevent
migratory bird nesting on bridges and culverts. Swallows or other migratory birds’ nests have been
observed on or under the existing culvert or bridge at the station identified. All active nests (when eggs or
young are present) of migratory birds are protected under the federal Migratory Bird Treaty Act. One
deterrent system shall be installed and/or maintained for each applicable structure. Deterrent methods
selected shall be appropriate for structure type, size and/or site-specific constraints.

B Materials
B.1 Hardware and Lumber

Lumber, hardware, and fastening devices shall be durable enough to last through the length of the
nesting season. Fastening devices and deterrence system must be approved by the engineer prior to
installation on culverts and bridges that will remain in service after removal of deterrent systems. The
method of fastening should not compromise the culvert or bridge concrete surfaces or steel protection
systems. The attachment locations must be restored and repaired as needed by use of engineer
approved fillers, sealers and paint systems

B.2 Netting Materials

Exclusion netting is material either wrapped around or draped and fastened to bridge decks/abutments
and culvert corners to prevent bird entry.

Furnish exclusionary netting to deter nesting in bridge decks and abutments and corners of box culverts,
consisting of either:

a. 1/2”x1/2” or 3/4" x 3/4” knotless, flame resistant, U.V. stabilized polyethylene or polypropylene
netting with minimum 40-pound breaking strength per strand, or engineer approved equal.

b. Galvanized wire mesh (hardware cloth) with a wire diameter of .040 inches (19-gauge) and
opening width of 1/2-inch.

At a minimum, use either 1” x 2” (hominal) lumber or 3/4” x 2” pressure treated plywood strips and of
equal length as the netting.

B.3 Plastic Strip Curtain
Plastic strip curtains are strips of plastic attached to vertical surfaces in areas suitable for nesting.

Furnish 3-foot wide lengths of 6 mil minimum plastic sheeting with the lower 2 feet cut into vertical strips
2 inches wide.

At a minimum, use either 1” x 2” (nominal) lumber or 3/4” x 2” pressure treated plywood strips and staples
to attach plastic strips to wood to fabricate the strip curtain.

Furnish concrete screws to attach strip curtain to structure.
B.4 Corner Slope Materials

Corner slopes are pieces of curved plastic placed in corners suitable for nesting. They are particularly
effective in preventing nesting in top corners of box culverts.

Furnish U.V. stabilized pre-fabricated PVC or polycarbonate corner slopes from commercial bird-deterrent
manufacturers or an approved equal.

C Construction
C.1 General

If active nests are observed after construction starts, or if a trapped bird or an active nest is found, stop
work that may affect birds or their nests, and notify the engineer to consult with the Wisconsin Department
of Natural Resources transportation liaison at Benton Stelzel, at (262) 623-0194, or the department
regional environmental coordinator Tommy Curran, at (262) 548-5682.

Efforts should be made to release trapped birds, unharmed.
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C.2 Nest Removal

Remove unoccupied nests prior to the beginning of the nesting season as designated in Prosecution and
Progress. Nest removal involves the removal and disposal of unoccupied or partially constructed nests
without eggs or nestlings. Removing all evidence of nesting (e.g. cleaning droppings from structures)
eliminates a visual cue for a potential breeding location, especially for first-time breeders. Nest removal is
not a type of deterrent and does not prevent nest establishment but can delay the process. As such, it
should only be used in conjunction with other methods. It cannot be used on its own to ensure
compliance. Nest removal is not required if deterrents are installed before the start of the avoidance
window unless nests interfere with successful installation of the deterrent.

Remove nests on the structure by scraping or pressure washing prior to established avoidance windows to
deter nesting. Remove only unoccupied or partially constructed nests without eggs or nestlings. Remove
newly built nests every two days before eggs are laid. Nest removal is intended to be used prior to and in
conjunction with other nesting deterrents.

C.3 Exclusion Netting
C.3.1 Installation

Using concrete screws, anchor lumber to bridge or culvert along perimeter of intended netting. Fasten
netting to lumber until netting is held taut. Eliminate any loose pockets or wrinkles that could trap and
entangle birds. Ensure the net is pulled taut in order to prevent flapping in the wind, which results in
tangles or breakage at mounting points.

For culverts, attach netting at a 45-degree angle at the culvert corner so it extends at least 12” below the
corner.

C.4 Plastic Curtains
C.4.1 Installation

Attach plastic curtains along the entire length of vertical surface or corner on which nest building is to be
deterred. Affix plastic curtain strips to treated lumber with staples spaced a minimum of 1 foot O.C. Wrap
plastic curtains around lumber prior to attaching it to the structure to reduce the likelihood of it tearing out
at the staples. Screw lumber into the underside of the bridge deck or top of box culvert with concrete
screws placed 24-inches O.C. minimum.

C.5 Corner Slopes
C.5.1 Installation

Attach corner slopes to the structure per the manufacturer’'s recommendations. Use urethane-based
adhesives if manufacturer supplied hardware or adhesives are not available or no recommendations are
provided. Install end caps or seal ends of corner slopes to prevent entry of birds or other animals.

C.6 Inspection and Maintenance

Inspect bird deterrent devices every 2 weeks both during and prior to construction when deterrents have
been installed to exclude birds prior to nesting windows, and after large storm events or high winds.
Ensure that netting is taut, that no gaps or holes have formed, and that the nets are functioning properly.
Ensure that corner slopes are not cracked or otherwise damaged and are functioning properly. Ensure
that curtains are undamaged, with no tears, holes, or creases. Repair any damaged or loose deterrent
devices. Inspect, maintain, and repair nesting deterrents whether installed by the contractor or others.
Repair, replace, supplement deterrents as necessary with materials meeting the requirements of this
specification.

Remove any unoccupied or partially constructed nests without eggs or nestlings
Repair deterrents to prevent birds from attempting to nest again.

Record all inspection, removal, and maintenance activities. Provide inspection, removal and maintenance
records to the engineer upon request.

C.7 Removal and Structure Repair

Maintain the deterrent until the engineer determines that the deterrent is deemed no longer necessary.
Upon completion of the project, remove any remaining migratory bird deterrent from the project site. If the
existing bridge or culvert is to remain after construction, restore and repair as needed by use of engineer
approved fillers, sealers and paint systems.
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48.

D Measurement

The department will measure Installing and Maintaining Bird Deterrent System (Station) as a single unit at
each structure, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
999.2000.S Installing and Maintaining Bird Deterrent System Station 234+79 EACH

Payment for Installing and Maintaining Bird Deterrent System is full compensation for providing and
installing deterrents that prevent migratory bird nesting; removing and disposing of unoccupied or partially
constructed nests without eggs or nestlings; maintaining, repairing, replacing, supplementing, existing
deterrent materials; repairing damage to structures resulting from installation of deterrents; removal and
disposal of materials.

stp-999-200 (20220107)

Adjusting Sanitary Manholes, Item SPV.0060.03.
A Description

This special provision describes the adjustment of existing sanitary manholes which includes a new
Internal/External seal and a new casting.

Perform this work according to the pertinent provisions of standard spec 611 and the Standard
Specifications for Sewer and Water Construction in Wisconsin, Latest edition, except as herein modified.
The Standard Specifications for Sewer and Water Construction in Wisconsin is available by contacting
the Public Works Industry Improvement Program, 2835 North Mayfair Road, Milwaukee, WI, or by calling
(414) 778-1050.

B Materials

Manhole Chimney seal available from Adaptor Inc., Cretex Specialty Products or approved equal.
Casting shall be Type J.

Adjustments shall be made using concrete adjusting rings and mortar and conform to standard spec 611.
C Construction

Perform work in accordance the Standard Specifications for Sewer and Water Construction in Wisconsin
and standard spec 611.

The contractor shall contact Ara Molitor — City Engineer at (262) 636-9487 three days prior to removal to
see if the City of Racine wants any of the castings.

D Measurement

The department will measure Adjusting Sanitary Manholes as each individual sanitary manhole,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.03 Adjusting Sanitary Manholes EACH

Payment is full compensation for adjusting the manhole to finish grade; for disposal of existing casting; for
furnishing and installing Internal/External Adaptor seal, for furnishing and installing a new casting.

Utility Line Opening (ULO), Item SPV.0060.04.
A Description

This special provision describes excavating to uncover utilities for the purpose of determining elevation or
location and potential conflicts as shown on the plans or as directed by the engineer.
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B (Vacant)
C Construction

Perform the excavation in such a manner that the utility in question is not damaged and the safety of the
workers is not compromised.

Perform the utility line openings as soon as possible and at least 10 days in advance of proposed utility
construction to allow any conflicts to be resolved with minimal disruption. Give the engineer a minimum
of three working days once utility line opening information is received to review all relevant design
information prior to proposed utility construction. Where utilities are within 6 feet of each other at a
potential conflict location, only one utility line opening will be called for. In these cases, a single utility line
opening will be considered full payment to locate multiple utilities. Utility line openings include a trench up
to 10 feet long as measured at the trench bottom, and of any depth required to locate the intended utility.

Approve and coordinate all utility line openings with the engineer. Notify the utility engineers or their
agents of this work a minimum of three days prior to the work so they may be present when the work is
completed.

Replace pavement over utility line opening trenches which are within the staged traffic area as directed by
the engineer. Replace pavement and open to traffic within 24 hours of the excavation.

D Measurement

The department will measure Utility Line Opening by each individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.04 Utility Line Opening (ULO) EACH

Payment is full compensation for the excavation required to expose the utility line; backfilling with existing
material removed from the excavation; compacting the backfill; restoring the site; and for cleanup.

Existing pavement, concrete curb, gutter, and sidewalk removals necessary to facilitate utility line
openings are not considered part of or paid for under Utility Line Openings but are considered separate
and measured and paid for separately as removal items. Pavement replacement material, concrete curb,
gutter, and sidewalk items will also be considered separate from Utility Line Openings and will be
measured and paid for separately.

Replace Sign Structure Pole, Item SPV.0060.05.
A Description

This special provision describes replacing a sign structure pole as shown on the plans, and as hereinafter
provided.

B Materials

Furnish materials that are according to the pertinent provisions of standard spec 532 and as shown in the
plans. Field verify member length to replace the pole member.

C Construction

Use construction methods that are according to the pertinent provisions of standard spec 532, and as
shown in the plans. New members should be galvanized prior to installation.

D Measurement

The department will measure Replace Sign Structure Pole as each individual pole member, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.05 Replace Sign Structure Pole EACH
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Payment is full compensation for replacing pole member as well as the necessary connection bolts; for
removing and properly disposing of existing materials being replaced; for temporarily supporting and
protecting existing center span cross member and signs; and for fabricating, handling, transporting, and
erecting.

Temporary Pipe Connection 12-Inch, Item SPV.0060.06.
A Description

This special provision describes providing a temporary pipe connection between two proposed storm
sewer pipes during staging according to standard spec 612.

B Materials

Furnish unperforated pipe underdrain and fittings according to standard spec 612.2.
Furnish concrete for concrete collars according to standard spec 520.2.4.

C Construction

Install temporary pipe connections according to standard spec 612.

All elbows and other fittings shall be incidental to the temporary pipe connection.

Connect the temporary pipe connection to the proposed storm sewer pipe using an engineer approved
method that is watertight and does not damage the proposed storm sewer pipe.

Remove the temporary pipe connection when it is no longer needed to maintain drainage without
damaging the proposed pipe. Backfill the excavation according to standard spec 204.

D Measurement

The department will measure Temporary Pipe Connection 12-Inch by the individual unit, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.06 Temporary Pipe Connection 12-Inch EACH

Payment is full compensation for providing connecting pipe, fittings; for all mechanical bands, concrete
collars, or other pipe to pipe connections; for connections to existing and proposed storm sewer; for all
excavation, compaction, and backfill; for preparing the foundation; for all dewatering; for removing the
pipe and backfilling the excavation.

Install Poles Type 9 Special, ltem SPV.0060.30;

Install Poles Type 10 Special, item SPV.0060.31;

Install Monotube Arms 40-FT Type 9/10 Spec Pole, Item SPV.0060.32;
Install Monotube Arms 45-FT Type 9/10 Spec Pole, Item SPV.0060.33;
Install Luminaire Arms Steel 15-FT, Item SPV.0060.34.

A Description

This special provision describes transporting and installing state furnished materials conforming to
standard spec 657, details shown in the plans, and as modified in this special provision.

B Materials
The department will furnish the monotube poles, monotube arms and monotube luminaire arms.

Pick up the department furnished materials at the department’s Electrical Shop located at 935 South 60t
Street, West Allis. Notify the department’s Electrical Field Unit at (414) 266-1170 and make arrangements
for picking up the department furnished materials five working days prior to picking the materials up.

Provide all other needed materials in conformance with standard spec 651.2, 652.2, 653.2, 654.2, 655.2,
656.2, 657.2, 658.2 and 659.2
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C Construction

Perform work according to standard spec 651.3, 652.3, 653.3, 654.3, 655.3, 656.3, 657.3, 658.3 and
659.3.

D Measurement

The department will measure Install [Equipment] by each unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.30 Install Poles Type 9 Special EACH
SPV.0060.31 Install Poles Type 10 Special EACH
SPV.0060.32 Install Monotube Arms 40-FT Type 9/10 Spec Pole EACH
SPV.0060.33 Install Monotube Arms 45-FT Type 9/10 Spec Pole EACH
SPV.0060.34 Install Luminaire Arms Steel 15-FT EACH

Payment is full compensation for transporting and installing all materials, including all associated
hardware, fittings, mounting devices, and attachments necessary to completely install the pole and arms.

Transport and Install State Furnished Traffic Signal Cabinet STH 38 & Rapids Dr (CB1),
Item SPV.0060.35.

A Description

This special provision describes the transporting and installing of department furnished materials for traffic
signals.

B Materials

Use materials furnished by the department including: the traffic signal controller and the traffic signal
cabinet.

Pick up the department furnished materials at the department’s Electrical Shop located at 935 South 60th
Street, West Allis. Notify the department’s Electrical Field Unit at (414) 266-1170 and make arrangements
for picking up the department furnished materials five working days prior to picking the materials up.

Provide all other needed materials in conformance with standard spec 651.2, 652.2, 653.2, 654.2, 655.2,
656.2, 657.2, 658.2 and 659.2.

C Construction

Perform work according to standard spec 651.3, 652.3, 653.3, 654.3, 655.3, 656.3, 657.3, 658.3 and 659.3
except as specified below.

Request a signal inspection of the completed signal installation to the engineer at least five (5) working days
prior to the time of the requested inspection. The departments’ Region Electrical personnel will perform the
inspection.

Coordinate directly with the department’s traffic signal cabinet vendor {TAPCO at (262) 814-7327 or
rickk@tapconet.com / TCC at (651) 439-1737 or mallwood@trafficcontrolcorp} to schedule the cabinet
acceptance testing. Coordinate with the department’s Electrical Field Unit at (414) 266-1170 to participate in
the acceptance testing. The department has final determination of the cabinet acceptance testing date and
time.

D Measurement

The department will measure Transport and Install Traffic Signal Cabinet [Location] by each unit of work, in
place and accepted.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.35 Transport and Install State Furnished Traffic Signal Cabinet STH 38 & Rapids Dr (CB1) EACH
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Payment is full compensation for transporting and installing the traffic signal controller and the traffic
signal cabinet; for furnishing and installing all other items necessary (such as, wire nuts, splice kits and/or
connectors, tape, insulating varnish, ground lug fasteners, etc.) to make the proposed system complete
from the source of supply to the most remote unit and for clean-up and waste disposal.

Transport Traffic Signal & Intersection Lighting Materials STH 38 & Rapids Dr,
Item SPV.0060.36.

A Description

This special provision describes the transporting of department furnished materials for traffic signals and
intersection lighting.

B Materials

Transport materials furnished by the department including: Monotube arms/poles and luminaire arms (to be
installed on monotube assemblies).

Pick up the department furnished materials at the department’s Electrical Shop located at 935 South 60th
Street, West Allis. Notify the department’s Electrical Field Unit at (414) 266-1170 and make arrangements
for picking up the department furnished materials five working days prior to picking the materials up.

Provide all other needed materials in conformance with standard spec 651.2, 652.2, 653.2, 654.2, 655.2,
656.2, 657.2, 658.2 and 659.2.

C Construction

Perform work according to standard spec 651.3, 652.3, 653.3, 654.3, 655.3, 656.3, 657.3, 658.3 and 659.3
except as specified below.

D Measurement

The department will measure Transporting Traffic Signal and Intersection Lighting Materials [Location] by
each unit of work, in place and accepted.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.36 Transport Traffic Signal and Intersection Lighting Materials STH 38 & Rapids Dr EACH

Payment is full compensation for transporting the monotube poles/arms and luminaire arms (to be
installed on monotubes). Installation of these materials is included under a separate pay item.

Transport & Install State Furnished EVP Detector Heads STH 38 & Rapids Dr, Item
SPV.0060.37

A Description

This special provision describes the transporting and installing of department furnished Emergency
Vehicle Preemption (EVP) Detector Heads and mounting brackets at STH 38 & Rapids Dr.

B Materials

Pick up the department furnished materials at the department’s Electrical Shop located at 935 South 60t
Street, West Allis. Notify the department’s Electrical Field Unit at (414) 266-1170 and make arrangements
for picking up the department furnished materials five working days prior to picking the materials up.

C Construction

Install the EVP detector heads as shown on the plans. The department will determine the exact location
to ensure that the installation does not create a sight obstruction. Mount the EVP detector heads and wire
them per manufacturer instructions. For a cabinet that is not operating the signal, the contractor will
terminate the ends and install the discriminators and card rack in the cabinet. If the cabinet is operating
the signal, the cabinet wiring will be done by the department
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Notify the department’s Electrical shop at (414) 266-1170 upon completion of the installation of the
Emergency Vehicle Preemption (EVP) Detector Heads.

D Measurement

The department will measure transporting and installing of department furnished Emergency Vehicle
Preemption (EVP) Detector Heads as each individual unit of work, in place and accepted.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.37 Transport & Install State Furnished EVP Detector Heads STH 38 & Rapids Dr EACH

Payment is full compensation for transporting and installing of department furnished Emergency Vehicle
Preemption (EVP) Detector Heads and mounting brackets.

Salvage and Reuse Signal Equipment, Item SPV.0060.38.
A Description

The work under this item shall consist of removing, salvaging, and reinstalling above-ground signal and
lighting equipment, according to the applicable provisions of standard spec 204, 655 and 659, and as
shown in the plans.

B (Vacant)
C Construction

Inspect the pole prior to removing form the existing base. Inform the engineer of any items of concern or
potential problems that may interfere with the reuse of the pole, arm, or luminaire. New bases and base
removal will be paid as separate items and are not included herein.

Store the salvaged signal and lighting equipment in a secure location as directed by the engineer. After
removing concrete bases, store underground signal and lighting cable in the nearest available pull box.

Reinstall the signal and lighting equipment on the newly constructed concrete bases as shown on the
plans. Furnish and install additional lighting cable as necessary to connect to the lighting circuit and
restore system lighting.

Notify the department’s Electrical shop at (414) 266-1170 upon completion of the installation of the new
equipment.

All work shall be according to the latest standard specifications and the plans.
D Measurement

The department will measure Salvage and Reuse Signal Equipment by each individual signal/lighting pole
location, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.38 Salvage and Reuse Signal Equipment EACH

Payment is full compensation for removing, relocating, and/or disassembling street lighting (as needed),
scrapping of some materials, storing salvaged items on site, and disposing of scrap material. Additional
conduit required to reconnect new signal concrete bases to existing conduit is considered incidental to
this item.
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Temp Infrared EVP System STH 38 & CTH MM/OId Mill Rd, Item SPV.0060.39;
Temp Infrared EVP System STH 38 & Rapids Dr, Item SPV.0060.40.

A Description

This special provision describes maintaining an emergency vehicle preemption system during
construction at the temporary signalized intersection as shown in the plans.

B Materials

Furnish an emergency vehicle preemption system compatible with the municipality’s systems and users.
Contact the appropriate municipality for information to confirm the operational requirements of the
temporary emergency vehicle preemption system.

C Construction

The Temporary Infrared EVP System, as shown in the temporary traffic signal plans or as directed by the
engineer, shall be complete in place, tested, and in full operation during each stage and sub-stage of
construction.

Install the EVP system as shown in the plans for each construction stage and according to the
manufacturer’s recommendations. Detectors may be mounted on the temporary traffic signal span wire or
wood poles. Relocate the temporary EVP detectors to a suitable location if construction activities and/or
construction staging changes impede the detector operation. Arrange for testing of equipment prior to
acceptance of the installation for each construction stage.

All cables associated with the temporary EVP system shall be routed to the cabinet. Each lead shall be
appropriately marked as to which EVP channel it is associated.

Periodic adjustment and/or moving of the temporary EVP detectors may be required due to changes in
traffic control, staging, or other construction operations.

Ensure that the temporary EVP system stays in clean working order. Periodic cleaning of the equipment
may be required due to dirt and dust build-up.

Remove the temporary EVP system upon project completion.
Provide the engineer records of all EVP settings used during construction.
D Measurement

The department will measure Temporary Infrared Emergency Vehicle Preemption System as each
individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.39 Temp Infrared EVP System STH 38 & CTH MM/OId Mill Rd EACH
SPV.0060.40 Temp Infrared EVP System STH 38 & Rapids Dr EACH

Payment is full compensation for furnishing and installing all required equipment, materials, and supplies;
for maintaining and changing the EVP detectors to match the plans, traffic control, and construction
staging; for relocating the temporary EVP detectors due to construction activities, if required; for testing
the EVP system for each stage and sub-stage of construction; for periodically cleaning all temporary EVP
detectors; for cleaning up and properly disposing of waste; and incidentals necessary to complete the
contract work.

Removing Existing Steel Piling, Item SPV.0090.03.
A Description

This special provision describes removing existing steel piles that conflict with proposed new piling for
substructures as shown on the plans.

B (Vacant)
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C Construction

Remove any existing steel piling that conflicts with proposed piling locations and as shown on the
contract plans. An existing steel pile conflicts with a proposed pile if it is within 2.5 proposed-pile
diameters (center-to-center spacing) of a proposed pile.

One of the following methods of removing shall be used:
a. Direct Pull: Remove the piling from the soil by pulling directly upward.

b. Vibratory Excavation: Remove the piling by vibrating the piling loose and pulling the piling
directly upward

c. Contractor Proposed: If the contractor chooses to use an alternate method to remove the
existing steel piling, the contractor shall provide the engineer with a written methodology for
review and acceptance.

When an existing steel piling is found to conflict with the proposed location of a new piling, the contractor
shall notify the engineer and receive written acceptance on the method of removal that was chosen prior
to beginning any work to remove the steel piling.

Backfill any holes left by pile removal with Backfill Granular Grade 1 or 2 before driving the new piling.
D Measurement

The department will measure Removing Existing Steel Piling by the linear foot, acceptably completed.
Measurement will be made along the vertical length of the steel piling removed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.03 Removing Existing Steel Piling LF

Payment is full compensation for removing existing steel piling, backfilling and for disposing of all material
removed. Any additional excavation necessary is included with the bid item Excavation for Structures.
(20220210)

Excavation, Hauling, and Disposal of Lead Contaminated Soil, Item SPV.0195.01.
A Description
A.1 General

This special provision describes excavating, loading, hauling, and disposing of lead contaminated soil at a
WDNR-licensed landfill facility. The closest WDNR-licensed landfill facilities are:

Republic Kestrel Hawk
1989 Oakes Rd.
Racine, WI 53406
(262) 884-7081

Waste Management Metro Landfill
10712 South 124t Street

Franklin, WI 53132

(414) 529-6180

Advanced Disposal Emerald Park Landfill
W124 S10629 124t Street

Muskego, WI 53150

(414) 529-1360
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Waste Management Pheasant Run Landfill
19414 60t Street

Bristol, W1 53104

(262) 857-7956

Perform this work according to standard spec 205 and with pertinent parts of Chapters NR 700-754 of the
Wisconsin Administrative Code, as supplemented herein. Per NR 718.07, a solid waste collection and
transportation service-operating license is required under NR 502.06 for each vehicle used to transport
contaminated soil.

A.2 Notice to the Contractor — Contaminated Soil Location

The department and others completed testing for soil contamination for locations within this project where
excavation is required. Testing indicated that soil contaminated with lead is present at the following
location where excavation is required, as shown on the plans:

1. STH 38 from Station 232+00 to 234+00, from reference line to 100’ left of reference line at
Station 232+00 and from reference line to 40’ left of reference line at Station 234+00, from
1’ to 4’ bgs. Soil contains lead and must be managed. Approximately 861 cubic yards
(approximately 1,464 tons at an estimated 1.7 tons per cubic yard) of soil will be excavated
from this location.

Directly load soil excavated by the project at the above location into trucks that will transport
the soil to a WDNR-licensed landfill facility for disposal.

If contaminated soils are encountered elsewhere on the project, terminate excavation activities in the area
and notify the engineer. If dewatering is required at the above locations, conduct the dewatering
according to Standard spec C below.

The excavation management plan for this project has been designed to minimize the offsite treatment or
disposal of contaminated material. The excavation management plan, including these special provisions,
has been developed in cooperation with the WDNR. The WDNR concurrence letter is on file at the
Wisconsin Department of Transportation. For further information regarding previous investigation and
remediation activities near this project contact:

Name: Mr. Andrew Malsom

Address: 141 NW Barstow Street, Waukesha, WI 53187-0798
Phone: (262) 548-6705

Fax: (262) 548-6891

E-mail: Andrew.Malsom@dot.wi.gov

A.3 Coordination

Coordinate work under this contract with the environment consultant:

Consultant: Ramboll

Address: 234 W. Florida Street, Fifth Floor, Milwaukee, WI 53204
Contact: Mr. Mark Walter, PE

Phone: (414) 837-3563

Fax: (414) 837-3608

E-mail: Mark.Walter@ramboll.com

The role of the environmental consultant will be limited to:

1. Determining the location and limits of contaminated soil to be excavated based on soil analytical
results from previous investigations, visual observations, and field screening of soil that is
excavated;

Identifying contaminated soils to be hauled to the landfill facility;

Documenting that activities associated with management of contaminated soil are in conformance
with the contaminated soil management methods for this project as specified herein; and

4. Obtaining the necessary approvals for disposal of contaminated soil from the landfill facility.
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Provide at least a 14-calendar day notice of the preconstruction conference date to the environmental
consultant. At the preconstruction conference, provide a schedule for all excavation activities in the areas
of contamination to the environmental consultant. Also notify the environmental consultant at least 3
calendar days prior to commencement of excavation activities in the contaminated areas.

Coordinate with the environmental consultant to ensure that the environmental consultant is present
during excavation activities in the contaminated areas. Perform excavation work in each of the
contaminated areas on a continuous basis until excavation work is completed.

Identify the WDNR-licensed landfill facility that will be used for disposal of contaminated soils and provide
this information to the environmental consultant no later than 30 calendar days prior to commencement of
excavation activities in the contaminated areas or at the preconstruction conference, whichever comes
first. The environmental consultant will be responsible for obtaining the necessary approvals for disposal
of contaminated soils from the landfill facility. Do not transport contaminated soil offsite without prior
approval from the environmental consultant.

A.4 Health and Safety Requirements
Supplement standard spec 107.1 with the following:

During excavation and dewatering activities, expect to encounter soil contaminated with lead. Site
workers taking part in activities that will result in the reasonable probability of exposure to safety and
health hazards associated with hazardous materials shall have completed health and safety training that
meets the Occupational Safety and Health Administration (OSHA) requirements for Hazardous Waste
Operations and Emergency Response (HAZWOPER), as provided in 29 CFR 1910.120.

Prepare a site-specific Health and Safety Plan, and develop, delineate and enforce the health and safety
exclusion zones for each contaminated site location as required by 29 CFR 1910.120. Submit the site-
specific health and safety plan and written documentation of up-to-date OSHA training to the engineer
prior to the start of work.

B (Vacant)

C Construction

Supplement standard spec 205.3 with the following:

Control operations in the contaminated areas to minimize the quantity of contaminated soil excavated.

The environmental consultant will periodically monitor soil excavated from the contaminated areas. The
environmental consultant will evaluate excavated soil based on field screening results, visual
observations, and analytical results from previous environmental investigations. Assist the environmental
consultant in collecting soil samples for evaluation using excavation equipment. The soil sampling
frequency shall be a maximum of one sample for every 15 cubic yards excavated.

Directly load and haul soils designated by the environmental consultant for offsite disposal to the WDNR-
licensed landfill facility. Use loading and hauling practices that are appropriate to prevent any spills or
releases of lead-contaminated soils or residues. Prior to transport, sufficiently dewater soils designated
for off-site disposal so as not to contain free liquids.

If dewatering is required in areas of known contamination, water generated from dewatering activities will
likely contain lead. Such water may, with approval of the local wastewater treatment utility, be discharged
to the sanitary sewer or at the treatment facility directly as follows:

Meet all applicable requirements, including the control of suspended solids. Perform all necessary
monitoring to document compliance with requirements. Furnish, install, operate, maintain, disassemble,
and remove treatment equipment necessary to comply with requirements.

Ensure continuous dewatering and excavation safety at all times. Provide, operate, and maintain
adequate pumping equipment and drainage and disposal facilities.

Notify the engineer of any dewatering activities and obtain any permits necessary to discharge water.
Provide copies of such permits to the engineer. Meet any requirements and pay any costs for obtaining
and complying with such permit use. Follow all applicable legislative statutes, judiciary decisions, and
regulations of the State of Wisconsin.

Costs associated with excavation dewatering in the contaminated areas are considered incidental to this
pay item. The Wisconsin Department of Transportation will be the generator of regulated solid waste from
this construction project.
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D Measurement

The department will measure Excavation, Hauling, and Disposal of Lead Contaminated Soil in tons of
contaminated soil accepted by the WDNR-licensed landfill facility as documented by weight tickets
generated by the landfill facility.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0195.01 Excavation, Hauling, and Disposal of Lead Contaminated Soil TON

Payment is full compensation for excavating, segregating, loading, hauling, and disposal of contaminated
soil; obtaining solid waste collection and transportation service operating licenses; assisting in the
collection of soil samples for field evaluation; and dewatering of soils prior to transport, if necessary.

Management and disposal of contaminated water is considered incidental to other bid items in the
contract. The department will not pay directly for management and disposal/treatment of contaminated
water.
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Effective with January 2012 Letting

ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users (SAFETEA-LU),
Section 5204(e) — Surface Transportation Workforce Development Training and Education, provides for
100 percent Federal funding if the core program funds are used for training, education, or workforce
development purposes, including “pipeline” activities. The core programs includes: Congestion Mitigation
and Air Quality Improvement (CMAQ) Program, Highway Bridge Program (HBP), Interstate Maintenance
(IM), National Highway System (NHS), and Surface Transportation Program (STP). These workforce
development activities cover surface transportation workers, including OJT/SS programs for women and
minorities as authorized in 23 U.S.C. §140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin. Currently
TrANS has expanded to include TrANS program locations to serve contractors in Southeast (Milwaukee
and surrounding counties), Southcentral (Dane County and surrounding counties including Rock County),
and most Northeastern Wisconsin counties from locations in Keshena, Rhinelander and surrounding far
Northern areas. TrANS attempts to meet contractor’s needs in other geographic locations as possible. It
is an industry driven plan of services to address the outreach, preparation, placement and retention of
women, minorities and non-minorities as laborers and apprentices in the highway skilled trades. These
candidate preparation and contractor coordination services are provided by community based
organizations. For a list of the TrANS Coordinators contact the Disadvantaged Business Enterprise
Office at (414) 438-4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you
at no cost.

I. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TrANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate. At the rate of $5.00 per hour
on federal aid projects when TrANS graduates are initially hired, or seasonally rehired, as
unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours from the
point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that __ 10 (humber) TrANS Graduate(s) be utilized on this
contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00 per hour
on federal aid projects at the point when an employee who came out of the TrANS
Program is subsequently entered into an apprenticeship contract in an underutilized
skilled trade (this will include the Skilled Laborer Apprenticeship when that standard is
implemented).

Eligibility and Duration: To the employing contractor, for the length of time the
TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 6 (number) TrANS Apprentice(s) be utilized on this
contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus time in
apprentice status.
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4) If a TrANS program is not available in the contractor’s area and another training program
is utilized, payment of On-the-Job Training hours may be approved by the Wisconsin
Department of Transportation (WisDOT) if the training program meets the established
acceptance criteria. Only On-the-Job Training Hours accumulated after WisDOT
approval will be reimbursed as specified under ltems ASP.1TOG and ASP.1TOA. For
more information, contact the Disadvantaged Business Enterprise Office at the phone
numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1T0OG and ASP.1TOA if
the contractor either fails to provide training or there is evidence of a lack of good faith in
meeting the requirements of this training special provision.

Il. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of two years
to allow for reaching entry-level laborer status. An additional incentive, the $5.00 rate, would promote
movement into the underutilized skilled trades' apprenticeships and applies until the individual completes
their apprenticeship. These incentives benefit TrANS candidates by giving them a better opportunity to
enter a skilled trade; benefits contractors who will be assisted in meeting their EEO profiles and goals;
and benefits the public who will see the program reinforce larger public-private employment reform in
Wisconsin. The pool of TrANS graduates was created for the purpose of addressing underutilization in
the skilled trades, an objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures contractors
who are in the Companywide Program that TrANS placements still contribute toward fulfilling the new hire
goal of 50% women and minorities. Based on data administered by United States Department of Labor
(US DOL), the highway skilled trades remain underutilized for women statewide (less than 6.9%); and for
minorities in all counties (% varies by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some or all of
this monetary incentive to offset the cut in hourly wages an individual may incur when entering an
apprenticeship if the full general laborer hourly rate has been previously paid. No special accounting
measures are required.

lll. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for underutilization to
be resolved across the trades. This will be measured annually at the county and/or state levels using
data administered by WisDWD in relation to goals set by the USDOL-OFCCP. With appropriate state and
federal approvals, we may also do some measurement at the company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a TrANS graduate
or a TrANS apprentice. The District EEO Coordinators utilize the information on the Certified Payrolls to
track the hours accumulated by TrANS Graduates and TrANS apprentices on WisDOT contracts.
Payment under this ASP 1 is made based on the hours recorded off of the Certified Payrolls. Tracking
may eventually include improved linkages with the WisDWD apprentice database, information from
company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to address the
underutilization of women and minorities as laborers and apprentices in our industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall be
provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the type of trade
or job classifications involved. In the event the contractor subcontracts a portion of the contract work, the
contractor shall determine how many, if any, of the trainees are to be trained by the subcontractor provided,
however, that the contractor shall retain the primary responsibility for meeting the training requirements
imposed by this special provision. The contractor shall also insure that this training special provision is made
applicable to such subcontract.
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Training and upgrading of minorities and women toward journey workers status is a primary objective of this
training special provision. Accordingly, the contractor shall make every effort to enroll minority trainees and
women (e.g., by conducting systematic and direct recruitment through public and private sources likely to
yield minority trainees and women trainees); to the extent such persons are available within a reasonable
area of recruitment. The contractor will be given an opportunity and will be responsible for demonstrating the
steps that they have taken in pursuance thereof, prior to determination as to whether the contractor is in
compliance with this training special provision. This training commitment is not intended, and shall not be
used, to discriminate against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully completed
a training course leading to journey workers status or in which they have been employed as a journey worker.
The contractor should satisfy this requirement by including appropriate questions in the employee application
or by other suitable means. Regardless of the method used, the contractor's records should document the
findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available training and skill
improvement opportunities to assure increased participation of minority groups,

disadvantaged persons and women in all phases of the highway construction industry. The FHWA On-
the-Job Training (OJT) Program requires the State transportation agencies (STAs) to establish
apprenticeships and training programs targeted to move women, minorities, and disadvantaged
individuals into journey-level positions to ensure that a competent workforce is available to meet highway
construction hiring needs, and to address the historical under-representation of members of these groups
in highway construction skilled crafts.

The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal

Regulations (CFR), Part 230) to supplement the OJT program and support STA training programs by
providing services to highway construction contractors and assistance to highway construction
apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities, and
disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision of
supportive services with respect to training programs approved under 23 CFR, Part 230(a) (Equal
Employment Opportunity on Federal and Federal-aid Construction Contracts — including Supportive
Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of these
requirements will be determined by the Wisconsin Department of Transportation-Civil Rights Office. A
request for an exemption or modification, with justification, shall be made in writing, addressed to WisDOT
Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, Rm. 451, Madison, WI 53707.
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ADDITIONAL SPECIAL PROVISION 3

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION

Authority

Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of Transportation’s
Federal Highway Administration. The DBE program is a federal program applicable on all contracts administered by
WisDOT that include federal-aid highway funds. The authority for the DBE program is the Transportation Bill as approved
by Congress periodically. DBE program guidance and requirements are outlined in the Code of Federal Regulations at 49
CFR Part 26. This contract is subject to DBE provisions because it is financed with federal-aid-highway funds.
Additionally, this contract is subject to the State of Wisconsin Standard Specifications for Highway and Structure
Construction and all applicable contract documents.

Requirements

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any provision of
the DBE program regulatory provisions will be considered a material breach of contract. This is nonnegotiable.

If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal Aid
Contracts (FHWA 1273) referenced in this document, sanctions will b