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PROPOSAL REQUIREMENTS AND CONDITIONS 
 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound 
by the following conditions and requirements. 

 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the design 
engineering company that was not available to all bidders. 

 

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications 
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is 
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be 
performed and materials to be furnished, and as to the requirements of the specifications, special 
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive 
evidence that the bidder has made such examination. 

 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the owner 
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the 
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so; 
otherwise to be returned. 

 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following schedule, 
and to accept such amounts in full payment of said work. 

 

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they 
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in 
the manner provided in the applicable specifications and the approved plans for the work together with all 
standard and special designs that may be designed on such plans, and the special provisions in the 
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the 
applicable specifications and all plans and working drawings are made a part hereof, as fully and 
completely as if attached hereto. 

 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of 
written notification from the engineer to do so, unless otherwise stipulated in the special provisions. 

 

The bidder declares that if they are awarded the contract, they will execute the contract agreement and 
begin and complete the work within the time named herein, and they will file a good and sufficient surety 
bond for the amount of the contract for performance and also for the full amount of the contract for payment. 
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The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the 
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to 
property or injury to persons occurring through their own negligence or that of their employees or agents, 
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road 
and Bridge Construction applicable to this contract. 

 

In connection with the performance of work under this contract, the contractor agrees to comply with all 
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified 
person shall be excluded from employment or otherwise be subject to discrimination in employment in 
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest 
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military 
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include, 
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection 
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in 
employment to all applicants and employees and to take affirmative action to attain a representative 
workforce. 

 

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination 
clause, in a conspicuous and easily accessible place, available for employees and applicants for 
employment. 

 

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at 
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate 
disclosure is made to the State of Wisconsin Ethics Board. 
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BID    PREPARATION 
 

Preparing the Proposal Schedule of Items 
A. General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior to 
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of 
the following methods: 

1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted 
under a waiver of the electronic submittal requirements govern over bids submitted on the 
internet. 

(3) The department will provide bidding information through the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special notices 
of all addenda to each proposal through this web site no later than 4:00 PM local time on the 
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the 
Thursday before the letting to ensure all addenda have been accounted for before preparing 

the bid. When bidding using methods 1 and 2 above, check the Bid ExpressΤΜ on-line 
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before 
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to 
submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by following 
the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can demonstrate 
that those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
department’s web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible 
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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B. Submitting Electronic Bids 
B.1 On the Internet 

(1) Do the following before submitting the bid: 

4. Have a properly executed annual bid bond on file with the department. 

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's 
signature for proper execution of the bidding proposal. 

(2) In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of 
the standard specifications, submit the proposal on the internet as follows: 

1. Download the latest schedule of items reflecting all addenda from the Bid Express
ΤΜ

 web site. 

2. Use Expedite
ΤΜ

 software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of Expedite
ΤΜ

 software and the Bid Express
ΤΜ

 web site. Do not 
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a 
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid 

4. Submit the bid before the hour and date the Notice to Contractors designates 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid Express web site 

reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use ExpediteΤΜ software to prepare and print the schedule of items. Provide a valid amount for all 
price fields. Follow instructions and review the help screens provided on the Bid ExpressΤΜ web site to 
assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the Expedite generated schedule of items to the other 
proposal documents submitted to the department as a part of the bidder's sealed bid. As a 
separate submittal, not in the sealed bid envelop but due at the same time and place as the 

sealed bid, also provide the ExpediteΤΜ generated schedule of items on a 3 1/2 inch computer 
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character 
department-assigned bidder identification code from the top of the bidding proposal, and a list 
of the proposal numbers included on that diskette or CD ROM as indicated in the following 
example: 

Bidder Name  
BN00 
Proposals: 1, 12, 14, & 22 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for that 
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or 
other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the Expedite generated schedule of items is the governing 
contract document and must conform to the requirements of section 102 of the standard 
specifications. If a printout needs to be altered, cross out the printed information with ink or 
typewriter and enter the new information and initial it in ink. If there is a discrepancy between 
the printout and the diskette or CD ROM, the department will analyze the bid using the printout 
information. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the Expedite
ΤΜ

 generated schedule of items is not 
the same on each page. 

2. The check code printed on the printout of the Expedite
ΤΜ

 generated schedule of items is not the same as the 
check code for that proposal provided on the diskette or CD ROM. 

3. The diskette or CD ROM is not submitted at the time and place the department designates. 

B Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a written 

request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper bid 
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department 
will waive the electronic submittal requirements for a bidding entity (individual, partnership, 
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a 
calendar year. The department may allow additional waivers for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard specifications.  
The department charges the bidder a $75 administrative fee per proposal, payable at the time 
and place the department designates for receiving bids, to cover the costs of data entry. The 
department will accept a check or money order payable to: "Wisconsin, Dept. of 
Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening 
of bids unless the bidder requests on the waiver that they be billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding entity that 
owes the department administrative fees for a waiver of electronic submittal requirements. 

 
 
 
 
 



PROPOSAL BID BOND Wisconsin Department of Transportation
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date:  (DATE MUST BE ENTERED)

PRINCIPAL 

(Company Name)     (Affix Corporate Seal)

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal)

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)



Effective with March 2010 Letting 

 

LIST OF SUBCONTRACTORS 
 

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall 
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be 
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a 
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may 
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not 
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted 
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work 
personally. 

 

No subcontract, whether listed herein or later proposed, may be entered into without the written consent 
of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

 
Name of Subcontractor Class of Work Estimated Value 
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER 
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 

 
Instructions for Certification 

 

1. By signing and submitting this proposal, the prospective contractor is providing the certification set 
out below. 

 

2. The inability of a person to provide the certification required below will not necessarily result in 
denial of participation in this covered transaction. The prospective contractor shall submit an 
explanation of why it cannot provide the certification set out below. The certification or explanation 
will be considered in connection with the department or agency's determination whether to enter 
into this transaction. However, failure of the prospective contractor to furnish a certification or an 
explanation shall disqualify such person from participation in this transaction. 

 

3. The certification in this clause is a material representation of fact upon which reliance was placed 
when the department determined to enter into this transaction. If it is later determined that the 
contractor knowingly rendered an erroneous certification in addition to other remedies available to 
the Federal Government the department may terminate this transaction for cause or default. 

 

4. The prospective contractor shall provide immediate written notice to the department to whom this 
proposal is submitted if at any time the prospective contractor learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 

 

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 
transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and 
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of the rules implementing Executive Order 12549. You may contact the 
department to which this proposal is being submitted for assistance in obtaining a copy of those 
regulations. 

 

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered 
into, it shall not knowingly enter into any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department entering into this transaction. 

 

7. The prospective contractor further agrees by submitting this proposal that it will include the clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower 
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract 
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions. 

 

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it 
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless 
it knows that the certification is erroneous. A contractor may decide the method and frequency by 
which it determines the eligibility of its principals. Each contractor may, but is not required to, 
check the Disapproval List (telephone # 608/266/1631). 
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9. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this clause. The knowledge and 
information of a contractor is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

 

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a 
covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department may terminate 
this transaction for cause or default. 

 

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered 
Transactions 

 

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its 
principals: 

 

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

 

(b) Have not within a three-year period preceding this proposal been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements or receiving stolen property; 

 

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offense enumerated in 
paragraph (1)(b) of this certification; and 

 

(d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 

2. Where the prospective contractor is unable to certify to any of the statements in this certification, 
such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised June 29, 2023
SPECIAL PROVISIONS

1. General.
Perform the work under this construction contract for Project 2250-15-70, Washington Ave. – Village of 
Mount Pleasant, Oakes Rd – STH 31, STH 20, Racine County, Wisconsin as the plans show and execute 
the work as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for 
Highway and Structure Construction, 2024 Edition, as published by the department, and these special 
provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system.
100-005 (20230629)

2. Scope of Work.
The work under this contract shall consist of removing concrete pavement, removing asphaltic surface, 
concrete pavement, HMA pavement, culvert C-51-016 improvements, beam guard, traffic control, signing, 
pavement marking, traffic signals, lighting, and all incidental items necessary to complete the work as 
shown on the plans and included in the proposal and contract.
104-005 (20090901)

3. Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the 
notice to proceed within ten calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended 
start date. The engineer will approve or deny that request based on the conditions cited in the request 
and its effect on the department’s scheduled resources.

The contract time for completion is based on an expedited work schedule and may require extraordinary 
forces and equipment.

Attend weekly scheduling meetings to discuss the near-term schedule activities, address any long-term 
schedule issues, and discuss any relevant technical issues. Develop a rolling three-week schedule 
identifying the previous week worked and a two-week “look ahead”. Provide sufficient detail to include 
actual and planned activities and all the subcontractors for offsite and construction activities, addressing 
all activities inclining ramp and lane closures schedules to be performed and identifying issues requiring 
engineering action or input. Subcontractors shall attend the weekly progress meetings if identified on the 
two week “look ahead”.

Construction Staging
Conform to the sequence of operations and staging as shown in the construction staging plans.

STH 20 will be constructed in a minimum of five stages. For stages 1A through 2C, the following work 
sequence shall be used to complete the milling, base patching, and overlaying.

1. Mill 2” of asphaltic surface.

2. Complete base patching.

3. Mill remaining 2” of existing pavement. Place HMA pavement on milled surface within 96 hours of 
milling operation.

4. Complete the paving.
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The contractor may choose to use stages 3A and 3B to perform any part of the overlay work.

Stage 1A: Perform milling, base patching, and overlaying, joint and crack repair, curb ramp and signal 
updates on the outside lane.

Stage 1B: Perform milling, base patching, and overlaying, joint and crack repair, and signal loops on the 
middle and outside lane.

Stage 2A: Perform milling, base patching, and overlaying, joint and crack repair, curb ramp and signal 
updates on the inside lane.

Stage 2B and 2C: Perform milling, base patching, overlaying, joint and crack repair, installing of signal 
loops, and median sidewalk work on the intersections, inside, and middle lanes.

Stage 3A: Perform milling, paving, and marking operations on the westbound lanes.

Stage 3B: Perform milling, paving, and marking operations on the eastbound lanes.

Work Zone Restrictions
When traffic control cones are outside of an active work zone, unless adjacent to concrete that is curing, 
place the traffic control cone at the lane edge of the closed lane, along the centerline. An active work 
zone is defined as being a maximum of ½ of a mile from a milling or paving operation.

Access
Maintain emergency vehicle and local vehicular access through the construction period. Provide access 
via existing pavement, new pavement, plating, or a combination thereof. Provide adequate turning 
provisions at driveways and intersections for emergency and local vehicular traffic.

Maintain access to driveways other than during milling and paving operations. Short-term closures of 
driveways will be allowed for milling and paving operations. The duration of these closures shall be as 
short as possible to complete the work in front of the driveway.

Inform property owners two working days before beginning construction activities in front of driveway or 
on driveway approaches on their properties.

Migratory Birds
Swallow or other migratory bird nests have been observed on or under the existing structure(s). All active 
nests (when eggs or young are present) of migratory birds are protected under the federal Migratory Bird 
Treaty Act. The nesting season for swallows and other birds is from April 15 to August 31.

See below for information on affected structure(s). As a last resort, apply for a depredation permit from 
the US Fish and Wildlife Service for work that may disturb or destroy active nests. The need for a permit 
may be avoided by completing culvert work prior to nest occupation by birds or clearing nests from the 
structure before the nests become active in early spring.

Fish Spawning
There shall be no instream disturbance of Pike River at Station 326+69 as a result of construction activity 
under or for this contract, from March 1 to June 15 both dates inclusive, in order to avoid adverse impacts 
upon the spawning of fish.

Any change to this limitation will require submitting a written request by the contractor to the engineer, 
subsequent review and concurrence by the Department of Natural Resources in the request, and final 
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon 
by WisDOT and DNR.
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Northern Long-eared Bat (Myotis septentrionalis)

Northern long-eared bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees, bridges, and culverts. Roosts may not have been observed on this project, but conditions to 
support the species exist. The species and all active roosts are protected by the federal Endangered 
Species Act. If an individual bat or active roost is encountered during construction operations, stop work 
and notify the engineer and the WisDOT Regional Environmental Coordinator (REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat 
are aware of environmental commitments and avoidance and minimization measures (AMMs) to protect 
both bats and their habitat. 

Direct temporary lighting, if used, away from wooded areas during the bat active season: April 1 to 
October 31, both dates inclusive.

Contractor means and methods to remove trees will not be allowed. If it is determined that trees with a 
3-inch or greater diameter at breast height (dbh) need to be removed beyond contractor means and 
methods, notify the engineer to coordinate with the WisDOT REC to determine if consultation with United 
States Fish and Wildlife Service (USFWS) is required. The contractor must be aware that the WisDOT 
REC and/or USFWS may not permit modifications.

4. Lane Rental Fee Assessment.
A  General
The contract designates some lane closures to perform the work. The contractor will not incur a Lane 
Rental Fee Assessment for closing lanes during the allowable lane closure times. The contractor will incur 
a Lane Rental Fee Assessment for each lane closure outside of the allowable lane closure times. If a lane 
is obstructed at any time due to contractor operations, it is considered a closure. The purpose of lane 
rental is to enforce compliance of lane restrictions and discourage unnecessary closures.

The allowable lane closure times are shown in the Traffic article.

Submit the dates of the proposed lane, ramp, and roadway restrictions to the engineer as part of the 
progress schedule.

Coordinate lane, ramp, and roadway closures with any concurrent operations on adjacent roadways 
within 3 miles of the project. If other projects are in the vicinity of this project, coordinate lane closures to 
run concurrent with lane closures on adjacent projects when possible. When lane closures on adjacent 
projects extend into the limits of this project, Lane Rental Fee Assessments will only occur if the closure 
facilitates work under this contract.

B  Lane Rental Fee Assessment
The Lane Rental Fee Assessment incurred for each lane closure, each ramp closure, and each full 
closure of a roadway, per direction of travel, is as follows:

- Night time - $1,500 (one thousand five hundred dollars) per lane, per direction of travel, per hour broken into 
15-minute increments

- On Peak - $2,000 (two thousand dollars) per lane, per direction of travel, per hour broken into 15-minute 
increments

The Lane Rental Fee Assessment represents a portion of the cost of the interference and inconvenience 
to the road users for each closure. All lane, roadway, or ramp closure event increments 15 minutes and 
less will be assessed as a 15-minute increment.

The engineer, or designated representative, will be the sole authority in determining time period length for 
the Lane Rental Fee Assessment.

Lane Rental Fee Assessments will not be assessed for closures due to crashes, accidents or 
emergencies not initiated by the contractor.

The department will assess Lane Rental Fee Assessment by the dollar under the administrative item 
Failing to Open Road to Traffic. The total dollar amount of Lane Rental Fee Assessment will be computed 
by multiplying the Lane Rental Assessment Rate by the number of 15-minute increments of each lane 
closure event as described above.
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Lane Rental Fee Assessment will be in effect from the time of the Notice to Proceed until the department 
issues final acceptance. If interim completion time or contract time expires before the completion of 
specified work in the contract, additional liquidated damages will be assessed as specified in standard 
spec 108.11 or as specified within this contract.
stp-108-070 (20161130)

5. Traffic.
Supplement standard spec 643.3.1 with the following:

Provide the Racine County Sheriff’s Department, the City of Racine Police Department, the Wisconsin 
State Patrol, Village of Mt Pleasant Police Department, Village of Sturtevant Police Department, and the 
engineer a current telephone number with which the contractor or his representative can be contacted 
during non-working hours in the event a safety hazard develops.

Do not park or store equipment, contractor’s and personal vehicles, or construction materials within the 
clear zone or on any roadway carrying traffic during working and non-working hours except at locations 
and periods of time approved by the engineer.

Do not permit construction or personnel equipment or vehicles to directly cross the live traffic lanes of 
STH 20. Yield to all through traffic at all locations. Equip all vehicles or equipment operating in the live 
traffic lanes with a hazard identification beam (flashing yellow signal light) that is visible from 360 
degrees. Operate the flashing yellow beam only when merging or exiting live traffic lanes or when parked 
or operating on shoulders, except when parked behind barrier wall. Do not park personal vehicles within 
the access control limits of the freeway. Do not cross live traffic lanes of STH 20 with equipment or 
vehicles.

Obtain prior approval from the engineer for the locations of egress or ingress for construction vehicles to 
prosecute the work.

Provide minimum 24-hour advance notification to the engineer for any LCS cancellations (not related to 
weather).

Do not disturb, remove, or obliterate any traffic control signs, advisory signs, sand barrel array, shoulder 
delineators or beam guard in place along the traveled roadways without the approval of the engineer.

Ensure that Flagging operations conform to standard spec 104.6.1.(4) and chapter 6E of the WMUTCD.

Replace standard spec 643.3.1.(7) with the following:

Provide equipment, forces, and materials to promptly restore any traffic control devices or pavement 
markings damaged or disturbed within 2 hours of being contacted.

General
Maintain through traffic at all times on STH 20.

At locations that vehicular traffic and access will be maintained, provide temporary means to prevent 
grade differences greater than 2 inches between milled surfaces and existing or newly paved surfaces 
(both longitudinal and transverse) and temporary means to accommodate traffic across staged 
construction of concrete pavement. Bridge vertical differences using slopes of 12:1 or greater through 
milling of existing HMA pavement, through temporary asphalt wedging, through the use of wedge/tapered 
joint as part of mainline HMA paving, or through other means as approved by the engineer. Work to 
remove temporary pavements or to remove longitudinal wedge/tapered joints to be paid for as removing 
asphaltic surface butt joints. Temporary asphalt wedging placed separately from mainline HMA paving 
operations to be paid for as asphaltic surface temporary.

Maintain access to properties along the project for local residents, businesses, and emergency vehicles. 
Access for all driveways where alternative access is not available shall remain open at all times. Do not 
fully close commercial driveways.
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Contractor shall coordinate access changes and restrictions to all driveways in advance of such 
restrictions. Contractor shall restore access changes and restrictions immediately upon completion of the 
construction operations that require the closure. Contractor shall notify property owners with limited 
access 48 hours in advance of restriction. See traffic control and staging plans for how driveway access is 
to be maintained during each stage.

Keep sidewalks open unless otherwise shown on the plans, or to facilitate the removal of structures or as 
approved by the engineer.

Traffic Staging
Complete all work as shown in the traffic control plans. All variations from the traffic control plans shall be 
approved in writing at least 48 hours prior to any traffic control change.

Project 2250-15-70
Stage 1A – Outside Single Lane Closure (Long Term)
Close the outside lane of STH 20 in both directions. Maintain two through lanes (median and middle 
lanes) in each direction and provide turn lanes as shown in the plan.

The inside or outside lane or turn lane of side roads can be closed in both directions. Maintain one 
through lane in each direction and turn lanes as shown in the plans.

Closure can remain in place during weekday, weekend peak and off-peak hours.

Stage 1B – Outside Two-Lane Closure (Short Term)
Close the outside two-lanes of STH 20 in both directions. Maintain one through lane (median lane) and 
turn lanes as shown in the plan.

The inside or outside lane or turn lane of side roads can be closed in both directions. Maintain one 
through lane in each direction and turn lanes as shown in the plans.

Closure can remain in place during weekday and weekend off-peak hours.

Stage 2A – Inside Single Lane Closure (Long Term)
Close the median lane of STH 20 in both directions. Maintain two through lanes (middle and outside 
lanes) in each direction and provide turn lanes as shown in the plan.

Closure can remain in place during weekday, weekend peak and off-peak hours.

Stage 2B and 2C – Inside Two-Lane Closure (Short Term)
Close the inside two-lanes of STH 20 in both directions. Maintain one through lane (outside lane) in each 
direction and provide turn lanes as shown in the plan.

Close every other signalized intersection to through traffic as shown in the plan.

Closure can remain in place during weekday and weekend off-peak hours.

Stage 3A – Full Roadway Closure of Westbound Lanes (Short Term)
Ensure detour route signs are in place and uncovered for STH 20 full roadway closure of westbound 
lanes as shown in the plans. Close all westbound lanes of STH 20 while all eastbound lanes are open to 
traffic. Posted westbound STH 20 detour uses STH 31 to STH 11 to CTH V. Full closures of STH 20 
westbound lanes may include closing sideroads for paving operations.

Full closure of STH 20 westbound lanes is only allowed within the permitted full roadway closure hours.

Notify the WisDOT Traffic Management Center (414-227-2149) for full roadway closures. Notify local 
emergency and police agencies seven calendar days prior to roadway closure.

Stage 3B – Full Roadway Closure of Eastbound Lanes (Short Term)
Ensure detour route signs are in place and uncovered for STH 20 full roadway closure of eastbound lanes 
as shown in the plans. Close all eastbound lanes of STH 20 while all westbound lanes are open to traffic. 
Posted eastbound STH 20 detour uses CTH V to STH 11 to STH 31. Full closures of STH 20 eastbound 
lanes may include closing sideroads for paving operations.
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Full closure of STH 20 eastbound lanes is only allowed within the permitted full roadway closure hours.

Notify the WisDOT Traffic Management Center (414-227-2149) for full roadway closures. Notify local 
emergency and police agencies seven calendar days prior to roadway closure.

Definitions
The following definitions apply to this contract for roadway work restrictions:

Single Lane Closure Mainline and Sideroads
Long term single lane closures are allowed throughout the project duration.

Double Lane Closure
Weekday Peak Hours 

• 3:00 PM - 6:00 PM Monday, Tuesday, Wednesday, Thursday, and Friday 

Weekend Peak Hours 

• 3:00 PM - 6:00 PM Saturday, Sunday 

Weekday Non-Peak Hours 

• 6:00 PM – 3:00 PM (Monday PM to Tuesday PM, Tuesday PM to Wednesday PM, 
Wednesday PM to Thursday PM, Thursday PM to Friday PM)

• 6:00 PM - 3:00 PM (Friday PM to Saturday PM)

Weekend Non-Peak Hours 

• 6:00 PM – 3:00 PM (Saturday PM to Sunday PM)

• 6:00 PM – 3:00 PM (Sunday PM to Monday PM)

Full (Eastbound or Westbound) Roadway Closure Hours
Weekday

• 10:00 PM – 6:00 AM Sunday PM to Monday AM, Monday PM to Tuesday AM, Tuesday 
PM to Wednesday AM, Wednesday PM to Thursday AM, Thursday PM to Friday AM

Weekend

• 10:00 PM – 7:00 AM Friday PM to Saturday AM, Saturday PM to Sunday AM

Traffic Restrictions
Re-open lanes to traffic immediately upon completion of the construction operations that require the 
closure and where no construction operations are taking place.

No two consecutive intersections or median openings shall be closed at the same time.

Do not close westbound STH 20 left turn lane to Oakes Rd between the hours of 6:00 AM – 9:00 AM 
while school is in session.

Place a Portable Changeable Message Sign (PCMS) in advance of the work area, both west and east of 
the construction zone, on STH 20 for 10 calendar days prior to beginning construction. Include the 
following message on the PCMS Board, frame 1: “DAILY LANE CLOSURES ON WIS 20”, frame 2: 
“EXPECT DELAYS”. Alternate messages shall be approved by the engineer.

Railroads
The detour route crosses several railroad crossings as shown in the plans. Do not place any items within 
50-feet of the railroad right-of-way, including items that could foul the same area. Including but not limited 
to signing, equipment or material. This includes at-grade crossings and structures with RR under or over. 
If this is not adhered to Railroad Liability Insurance will be required of the contractor and incidental to the 
project.



2250-15-70 10 of 50

Notifications
Notify the following emergency services and the Racine Unified School District at least five working days 
prior to beginning work along STH 20:

Law Enforcement Agencies
The law enforcement agencies serving the project area are listed below:

Racine County Sheriff’s Office (262) 886-2300

City of Racine Police Department (262) 635-7700

Wisconsin State Patrol – Waukesha Post (262) 785-4700

Village of Mount Pleasant Police Department (262) 886-2300

Village of Sturtevant Police Department (262) 886-7222

Fire Departments and EMS
There are two fire departments serving the project vicinity listed below:

South Shore Fire Department (262) 995-1200

Racine Fire Department (262) 635-7911

Coordination with the fire departments will be needed throughout construction. All properties on 
STH 20 will have access maintained to allow for emergency vehicles.

Communications Center 911
The Racine County Communication Center provides dispatching services for police and fire 
agencies in Racine County. They should be kept informed of construction operations during the 
project.

Racine County Communication Center (262) 635-7751

There are no impacts expected to the sheriff, state patrol or police departments; however, they 
should be kept informed of the construction operations on STH 20.

Racine Unified School District
Coordination with the Racine Unified School District will be needed throughout construction.

Administrative Service Campus (262) 635-5600

Wisconsin Lane Closure System Advance Notification
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions
(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days

Full roadway closures 7 calendar days

Ramp closures 7 calendar days

Detours 7 calendar days

Closure type without height, weight, or width restrictions
(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Shoulder closures 3 calendar days

Lane closures 3 business days

Ramp closures 3 business days

Modifying all closure types 3 business days
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Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date.

6. Holiday and Special Event Work Restrictions.
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying STH 20 traffic, and entirely clear the traveled way and shoulders of such portions of the highway 
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic 
during the following holiday and special event periods:

- From noon Friday, May 24, 2024 to 6:00 AM Tuesday, May 28, 2024 for Memorial Day;
- From noon Wednesday, July 3, 2024 to 6:00 AM Monday, July 8, 2024 for Independence Day;
- From noon Friday, August 30, 2024 to 6:00 AM Tuesday, September 3, 2024 for Labor Day.

stp-107-005 (20210113)

7. Utilities.
This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

Additional detailed information regarding the location of vacated, relocated, and/or removed utility 
facilities is available in the work plan provided by each utility company or on the permits issued to 
them. A copy of the work plans is available from the regional office by contacting Rabi Bista at 
rabi.bista@dot.wi.gov. Bidders are advised to contact each utility company listed in the plans prior to 
preparing their bids to obtain current information on the status of any utility work within the project work 
limits. Coordinate construction activities with a call to Diggers Hotline and/or a direct call to the utilities 
that have facilities in the area as required per statutes. Use caution to ensure the integrity of underground 
and overhead facilities.

Some of the utility work described below is dependent on prior work being performed by the contractor at 
a specific site. In such situations, provide the engineer and the affected utility a good faith notice of when 
the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when the 
prior work will be completed at the site will be available to the utility owner. Follow-up with a confirmation 
notice to the engineer and the utility owner not less than three working days before the site will be ready 
for the utility owner to begin its work.

The following utility owners have facilities within the project area, and adjustments are anticipated:

Spectrum – Communication Line
Spectrum has existing overhead and underground communication lines running along both sides of STH 
20 within the project limits. Spectrum will relocate approximately 51 linear feet of fiber optic cable from 
STA 321+55, 89’ RT to STA 322+06, 77’ RT in the southeast quadrant of the Oakes Rd intersection in 
order to accommodate construction of the traffic signals. Provide notice to Spectrum no less than 30 days 
prior to the proposed starting date. This work is anticipated to be completed prior to construction and is 
estimated to take 10 working days to complete.

The Spectrum contact for this project is Beau Abuya, (414) 758-9241 or beau.abuya@charter.com.

Midwest Fiber Networks LLC – Communication Line
Midwest Fiber Networks LLC has existing fiber optic communication wires running underground along the 
south side of STH 20 between Oakes Rd and Warwick Way. The wires are contained in two 1.25” HDPE 
ducts approximately 1’-2’ behind the existing sidewalk. Midwest Fiber Networks will relocate the 
underground fiber optic communication line from an existing handhole located at Station 328+25, 72’ RT 
to an intercept point at Station 331+88, 72’ RT. The new 1.25” ducts will be placed 1 foot north of the 
existing sidewalk, or 4’ behind back of curb. The existing HDPE ducts will be discontinued in place. This 
work is anticipated to be completed prior to construction and is estimated to take 30 working days to 
complete.

mailto:rabi.bista@dot.wi.gov
mailto:beau.abuya@charter.com
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The Midwest Fiber Networks contact for this project is Cori Schmuki, (414) 459-3561 or 
cschmuki@midwestfibernetworks.com.

Racine Water Works Commission – Water
Racine Water Works has existing ductile iron and reinforced concrete pipe water mains along both sides 
of STH 20 between Oakes Rd and Sycamore Ave. Racine Water Works will relay and offset 
approximately 20 feet of 8-inch water main at Station 361+40, 60’ RT within the Emmertsen Rd 
intersection to accommodate traffic signal construction. Racine Water Works will also perform 
miscellaneous water valve box adjustments to final pavement grade. This work is anticipated to be 
completed during construction. The relay and offset of the 8-inch water main is anticipated to take two 
working days to complete and will likely be performed during off-peak hours/overnight. The water valve 
box adjustments are anticipated to take 5 minutes each during paving operations.

The Racine Water Works Commission contact for this project is Chad Regalia, (262) 497-4611 or 
chad.regalia@cityofracine.com.

We Energies – Electricity 
We Energies has existing overhead and underground electric facilities within the project limits. Overhead 
distribution wires run along the north side of STH 20 from Oakes Rd to Sycamore Ave and intermittently 
cross STH 20. Electric service drops run underground throughout the project limits. We Energies will 
relocate the existing power pole anchor at Station 377+17, 99’ LT and will replace it at Station 377+26, 
91’ LT to accommodate construction of a pedestrian curb ramp in the northeast quadrant of the Village 
Center Drive intersection. The work is anticipated to take 3 working days for installation prior to 
construction and 1 working day for removal prior to construction.

It is imperative that the highway contractor contact We Energies before removing any electrical 
underground cables, to verify that this has been discontinued and carries no electrical current. The 
contractor must not assume that unmarked facilities have been discontinued. At no time is it acceptable to 
push, pull, cut, or drill an unmarked facility without explicit consent from We Energies. Contractor must 
call We Energies 24-hour Dispatch, 1 (800) 662-4797, to arrange for this verification.

The We Energies – Electricity contact for this project is James Nelson, (262) 884-6734 or (414) 315-1189.

We Energies – Gas/Petroleum
We Energies Gas/Petroleum has underground facilities throughout the project limits along both sides of 
STH 20. We Energies will relocate gas main within the southwest quadrant of the Emmertsen Rd 
intersection at approximately Station 360+40. The gas main will be offset north into the roadway 
approximately 47’ RT to avoid conflict with proposed traffic signal equipment at Station 361+40. The gas 
main will be reconnected at approximately Station 361+60 in the southeast quadrant of the Emmertsen 
Rd intersection. The existing section of gas main will be discontinued in-place. This work is anticipated to 
be completed prior to construction and is estimated to take 10 working days to complete.

It is imperative that the highway contractor contact We Energies before removing any gas facilities to 
verify that this has been discontinued and carries no natural gas. The contractor must not assume that 
unmarked facilities have been discontinued. At no time is it acceptable to push, pull, cut, or drill an 
unmarked facility without explicit consent from We Energies.

Contact We Energies Gas dispatch, 1 (800) 261-5325, for gas emergencies, to identify if facilities are live, 
and gas valve box adjustments.

The We Energies – Gas/Petroleum contact for this project is Evon Karpinski at (262) 884-6722 or 
(414) 531-9338.

The following utility owners have facilities within the project area; however, no adjustments are 
anticipated:

• AT&T Local Network – Communication Line

• AT&T Wisconsin – Communication Line

• ATC Management, Inc. – Electric Transmission

mailto:cschmuki@midwestfibernetworks.com
mailto:chad.regalia@cityofracine.com
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• PaeTec Communications, LLC – Communication Line

8. Municipality Acceptance of Sanitary Sewer Construction.
Both the department and the Village of Mount Pleasant personnel will inspect construction of sanitary 
sewer under this contract. Notify Linsey Weber, Deputy Director of Public Works at the Village of Mount 
Pleasant, (262) 664-7833, at least three working days prior to sanitary sewer work to arrange for 
inspection of the work before backfilling.

9. Referenced Construction Specifications.
Construct the work enumerated below conforming to the Standard Specification for Sewer and Water 
Construction in Wisconsin, Sixth Edition, December 22, 2023, and the Village of Mount Pleasant 
Standard Specifications https://www.mtpleasantwi.gov/DocumentCenter/View/2742/Village-of-Mount-
Pleasant-Standard-Specifications. If there is a discrepancy or conflict between the referenced 
specification and the standard specifications regarding contract administration, part 1 of the standard 
specifications governs.

Conform to the referenced construction specifications for the following:

Sanitary Sewer
stp-105-002 (20130615)

10. Sanitary Sewer Utility Record Drawings.
The Village of Mount Pleasant will be maintaining record drawings during construction.

11. Other Contracts.
Modifications to the traffic control plan may be required by the engineer to be safe and consistent with 
the adjacent work by others.

The following project may be under construction concurrently with the work under this contract:

Project 2340-03-73
STH 20, Washington Avenue, 90th Street to Oakes Road, Bridge Rehab
WisDOT Contact: Gary Metzer; (262) 548-5685; gary.metzer@dot.wi.gov

Coordinate activities, work zone traffic control, roadway, erosion control and lane closures, and other 
work items as required with other contracts.

12. Construction Over or Adjacent to Navigable Waters.
The Pike River at Structure C-51-016 is classified as a state navigable waterway under standard spec 
107.19.
stp-107-060 (20171130)

13. Environmental Protection, Aquatic Exotic Species Control.
Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are 
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State 
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable 
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time 
equipment is put into state waters.

https://www.mtpleasantwi.gov/DocumentCenter/View/2742/Village-of-Mount-Pleasant-Standard-Specifications
https://www.mtpleasantwi.gov/DocumentCenter/View/2742/Village-of-Mount-Pleasant-Standard-Specifications
mailto:gary.metzer@dot.wi.gov
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At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to 
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that 
comes in contact with waters of the state and/or infested water or potentially infested water in other 
states.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially 
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being 
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all 
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin 
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

Use the following inspection and removal procedures:
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and 

other substances that could possibly contain exotic invasive species;
2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any 

other area where water may be trapped;
3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any 

aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and 
plant materials in a garbage can before leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:
4.1. Washing with ~212 F water (steam clean), or
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or
4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 

10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute 
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny 
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104º F) 
application.

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site.
stp-107-055 (20130615)

14. Erosion Control. 
Supplement standard spec 107.20 with the following: 

Erosion control best management practices (BMPs) shown on the plans are at suggested locations. 
The actual locations will be determined by the contractor’s ECIP and by the engineer. Include dust 
control and each dewatering or by-pass (mechanical pumping) operation in the ECIP submittal. 
The ECIP will supplement information shown on the plans and not reproduce it. The ECIP will 
identify how to implement the project’s erosion control plan. ECIP will demonstrate timely and 
diligently staged operations, continuing all construction operations methodically from the initial removals 
and topsoil stripping operations through the subsequent grading, paving, re-application of top soil, and 
restoration of permanent vegetation to minimize the period of exposure to possible erosion. 

Provide the ECIP 14 days prior to the pre-construction meeting. Provide 1 copy of the ECIP to the 
department and 1 copy of the ECIP to the WDNR Liaison Benton Stelzel 
(benton.stelzel@wisconsin.gov). Do not implement the ECIP without department approval and perform 
all work conforming to the approved ECIP. 

Maintain erosion control BMPs until permanent vegetation is established or until the engineer determines 
that the BMP is no longer required. 

Stockpile excess materials or spoils on upland areas away from wetlands, floodplains, and waterways. 
Immediately install perimeter silt fence protection around stockpiles. If stockpiled materials will be left for 
more than 14 days, install temporary seed or other temporary erosion control measures the engineer 
orders. 

http://dnr.wi.gov/topic/invasives/disinfection.html
mailto:benton.stelzel@wisconsin.gov
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Timely Restoration
Re-apply topsoil on graded areas, as the engineer directs, immediately after the grading is completed 
within those areas. Seed, fertilize, and mulch/erosion mat top-soiled areas, as the engineer directs, within 
5 days after placement of topsoil. If graded areas are left not completed and exposed for more than 
14 days, seed those areas with temporary seed and mulch. 

Maintaining Drainage 

Maintain drainage at and through worksite during construction conforming to standard spec 107.20, 
204.3.2.1(3), 205.3.3 and 520.3.1(2). Use existing storm sewers, existing culvert pipes, existing drainage 
channels, temporary culvert pipes, or temporary drainage channels to maintain existing surface and pipe 
drainage. Pumps may be required to drain the surface, pipe, and structure discharges during 
construction. Costs for furnishing, operating, and maintaining the pumps is considered incidental to the 
contract. 
SER-107-003 (20161220) 

15. Notice to Contractor – Racine County Transit System (RYDE).
The Racine County Transit System (RYDE) operates the following bus routes within the construction 
limits:  Route 3, 20 and 27. Invite RYDE to all coordination meetings between the contractor, the 
department, local officials, and business people to discuss the project schedule of operations including 
vehicular and pedestrian access during construction operations.

Notify RYDE at least ten business days prior to beginning work. If necessary, RYDE will remove their 
existing bus stop signs and shelters before work begins and re-install or replace bus stop signs and 
shelters before new pavement opens to vehicular traffic. The contractor shall provide temporary bus stops 
with ADA compliant pedestrian accommodations, to be paid under separate bid item. Temporary bus 
stops must be connected to the sidewalk network when one is available. RYDE will provide temporary 
bus stop signs.

The RYDE contacts are:
Michael Maierle
Transportation & Parking Systems Manager
City Of Racine
730 Washington Ave., Room 304
Racine, WI 53403
Phone: (262) 636-9480
Michael.Maierle@CityofRacine.org

Willie Mcdonald
General Manager
Ryde
1900 Kentucky Street
Racine, WI 53405
Phone: (262) 619-2443
Willie.Mcdonald@CityofRacine.org

SER-107-005 (20180413)

16. Notice to Contractor – Airport Operating Restrictions.
Fill out the FAA Notice Criteria tool for all permanent structure (bridge, light pole, etc.) or equipment 
(crane, etc.) used during construction.

https://oeaaa.faa.gov/oeaaa/external/portal.jsp

mailto:Michael.Maierle@cityofracine.org
mailto:Willie.Mcdonald@cityofracine.org
https://oeaaa.faa.gov/oeaaa/external/portal.jsp
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If required by the Notice Criteria tool, and for all crane or construction equipment higher than 200 feet 
above the ground, submit completed form 7460-1 (Notice of Proposed Construction or Alteration) to The 
Federal Aviation Administration (FAA) at least 45 days before starting construction.

Contact Levi Eastlick, (608) 267-5018, WisBOA airspace/tall structure manager for assistance submitting 
forms.
sef-107-020 (20171004)

17. Notice to Contractor – Contamination Beyond Construction Limits.
The department completed testing for soil and ground water contamination for locations within this project 
where excavation is required. Testing indicated that metals-contaminated soil is present at the following 
sites:

1. STH 20 from Station 378+25 to 380+00 from reference line to project limits right, from 1’ to 5’ below ground 
surface (bgs). Soil contains arsenic and must be managed.

The contaminated soils at the above sites are expected to be beyond the excavation limits necessary to 
complete the work under this project. Control construction operations at these locations to ensure that 
they do not extend beyond the excavation limits indicated in the plans. If contaminated soils are 
encountered at these sites or elsewhere on the project during excavation, terminate excavation in the 
area and notify the engineer.

The Hazardous Materials Report is available by contacting Andrew Malsom, Wisconsin Department of 
Transportation, 141 NW Barstow, Waukesha, WI 53187, (262) 548-6705, Andrew.Malsom@dot.wi.gov.

18. Notice to Contractor – Saw Cut Slurry.
Collect and actively manage saw cut slurry that may be generated as part of this contract. Remove from 
the pavement surface and prevent deposition of saw cut slurry into wetland, drainage courses, culverts, 
inlets, storm sewer, and onto private property. Remove saw cut slurry from the project area. Do not 
advance to the next saw cut location until slurry has been collected and properly managed.

19. Notice to Contractor – Concrete Washout Containment.
All concrete trucks shall wash out into a containment system located sufficiently away from the work area 
to prevent runoff into wetland, drainage courses, culverts, inlets, storm sewer and private property. The 
contractor shall provide a construction detail and location of the containment system with the ECIP and 
reviewed by the engineer prior to use.

20. Notice to Contractor – Traffic Signal Bases.
Traffic signal bases in close proximity to underground utilities may require hydro excavation to excavate 
for the traffic signal base. The cost of hydro excavation is incidental to the cost of the traffic signal base.

21. Notice to Contractor – Traffic Signal Equipment Lead Time.
Order any traffic signal equipment that is not state-furnished as soon as possible to assure the equipment 
is procured in a timely fashion and, therefore, installed, inspected, and ready for turn-on at the required 
date.

mailto:Andrew.Malsom@dot.wi.gov
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22. Coordination with Businesses and Residents.
The contractor shall arrange and conduct a meeting between the contractor, the department, affected 
residents, local officials, and business people to discuss the project schedule of operations including 
vehicular and pedestrian access during construction operations. Hold the first meeting at least one week 
before the start of work under this contract and hold a meeting one week prior to each traffic staging 
change. The contractor shall arrange for a suitable location for meetings that provides reasonable 
accommodation for public involvement. The department will prepare and coordinate publication of the 
meeting notices and mailings for meetings. The contractor shall schedule meetings with at least two 
weeks’ prior notice to the engineer to allow for these notifications.
stp-108-060 (20141107)

23. Health and Safety Requirements for Workers Remediating Petroleum Contamination.
Add the following to standard spec 107.1(2):

Soil contamination with gasoline, diesel fuel, fuel oil, or other petroleum related products may be 
encountered during excavation activities. Prepare a site-specific Health and Safety Plan complying with 
the Occupational Safety and Health Administration (OSHA) standard for Hazardous Waste Operation and 
Emergency Response (HAZWOPER), 29 CFR 1910.120.

All site workers taking part in remediation activities or who will have the reasonable probability of 
exposure of safety or health hazards associated with the hazardous material shall have completed Health 
and Safety training that meets OSHA requirements. Before the start of remediation work, submit to the 
engineer a site-specific Health and Safety Plan, and written verification that workers will have completed 
up-to-date OSHA training.

Develop, delineate, and enforce the health and safety exclusion zones for each contaminated site 
location pursuant to 29 CFR 1910.120.
stp-107-115 (20150630)

24. Removing Traffic Signals STH 20 & Emmertsen Rd, Item 204.9060.S.01;
Removing Traffic Signals STH 20 & Sunnyslope Dr, Item 204.9060.S.02;
Removing Traffic Signals STH 20 & Oakes Rd, Item 204.9060.S.03;
Removing Traffic Signals STH 20 & Village Center Dr, Item 204.9060.S.04;
Removing Traffic Signals STH 20 & Sycamore Ave, Item 204.9060.S.05.
A  Description
This special provision describes removing existing traffic signals as shown on the plans, according to the 
pertinent provisions of standard spec 204, and as hereinafter provided. Specific removal items are noted in 
the plans.

B  (Vacant)
C  Construction
Notify the department’s Electrical Field Unit at (414) 266-1170 at least five working days prior to the 
removal of the traffic signals. Complete the removal work as soon as possible following shut down of this 
equipment.

The department assumes that all equipment is in good condition and in working order prior to the 
contractor’s removal operation. Prior to removal, inspect and provide a list of any damaged or non-
working traffic signal equipment to the engineer. Any equipment not identified as damaged or not working, 
prior to removal, will be replaced by the contractor at no cost to the department.

Remove all standards and poles per plan from their concrete footings and disassemble out of traffic. 
Remove the transformer bases from each pole. Remove the signal heads, emergency vehicle preemption 
heads (evp), mast arms, luminaires, wiring/cabling, and traffic signal mounting devices from each signal 
standard, arm, or pole. Ensure that all access hand-hole doors and all associated hardware remain intact. 
Dispose of the underground signal cable, internal wires, and street lighting cable off the state right-of-way. 
Deliver the remaining materials, except for traffic signal LED and luminaire lamp, switch, and ballasts, to 
the West Allis Electrical Service Facility at 935 South 60th Street, West Allis, Milwaukee County. Contact 
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the department’s Electrical Field Unit at (414) 266-1170 at least five working days prior to delivery to 
make arrangements. Traffic signal LED and luminaire lamp, switch, and ballast disposal shall be paid for 
as a separate item.

DOT forces shall remove the signal cabinet from the footing. The signal cabinet and associated signal 
cabinet equipment will be removed from the site by DOT forces and will remain the property of the 
department.

D  Measurement
The department will measure Removing Traffic Signals STH 20 & Emmertsen Rd, Removing Traffic 
Signals STH 20 & Sunny Slope Dr, Removing Traffic Signals STH 20 & Oakes Rd, Removing Traffic 
Signals STH 20 & Village Center Dr, and Removing Traffic Signals STH 20 & Sycamore Ave as each 
intersection, acceptably completed.

E  Payment
Add the following to standard spec 204.5:

The department will pay for measured quantities at the contract unit price under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
204.9060.S.01 Removing Traffic Signals (STH 20 & Emmertsen Rd) EACH
204.9060.S.02 Removing Traffic Signals (STH 20 & Sunnyslope Dr) EACH
204.9060.S.03 Removing Traffic Signals (STH 20 & Oakes Rd) EACH
204.9060.S.04 Removing Traffic Signals (STH 20 & Village Center Dr) EACH
204.9060.S.05 Removing Traffic Signals (STH 20 & Sycamore Ave) EACH

Payment is full compensation for removing, disassembling traffic signals, scrapping of some materials, 
disposing of scrap material, for delivering the requested materials to the department, and incidentals 
necessary to complete the contract work.

The department will pay separately for the detachment and disposal of luminaires and lamps under the 
item Lamp, Ballast, LED, Switch Disposal by Contractor.

25. Removing Loop Detector Wire and Lead-In Cable STH 20 & Emmertsen Rd, Item 
204.9060.S.06;
Removing Loop Detector Wire and Lead-In Cable STH 20 & Sunnyslope Dr, Item 
204.9060.S.07;
Removing Loop Detector Wire and Lead-In Cable STH 20 & Oakes Rd, Item 204.9060.S.08;
Removing Loop Detector Wire and Lead-In Cable STH 20 & Village Center Dr, Item 
204.9060.S.09.
A  Description
This special provision describes removing loop detector wire and lead-in cable as shown on the plans, 
according to the pertinent provisions of standard spec 204, and as hereinafter provided.

B  (Vacant)
C  Construction
Notify the department’s Electrical Field Unit at (414) 266-1170 at least five working days prior to the 
removal of the loop detector wire and lead-in cable.

Remove and dispose of detector lead-in cable including loop wire for abandoned loops off the project site.

D  Measurement
The department will measure Removing Loop Detector Wire and Lead-In Cable STH 20 & Emmertsen 
Rd, Removing Loop Detector Wire and Lead-In Cable STH 20 & Sunnyslope Dr, Removing Loop 
Detector Wire and Lead-In Cable STH 20 & Oakes Rd, and Removing Loop Detector Wire and Lead-In 
Cable STH 20 & Village Center Dr as each intersection, acceptably completed.
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E  Payment
Add the following to standard spec 204.5:

The department will pay for measured quantities at the contract unit price under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
204.9060.S.06 Removing Loop Detector Wire and Lead-In Cable STH 20 & Emmertsen Rd EACH
204.9060.S.07 Removing Loop Detector Wire and Lead-In Cable STH 20 & Sunnyslope Dr EACH
204.9060.S.08 Removing Loop Detector Wire and Lead-In Cable STH 20 & Oakes Rd EACH
204.9060.S.09 Removing Loop Detector Wire and Lead-In Cable STH 20 & Village Center Dr EACH

Payment is full compensation for removing, scrapping, and disposing of material and incidentals 
necessary to complete the contract work.
stp-204-025 (20230113)

26. Removing Endwall, Item 204.9060.S.10.
A  Description
This special provision describes removing storm sewer endwalls as shown on the plans, in accordance 
with the pertinent provisions of 204 of the standard specs, and as hereinafter provided.

B  (Vacant)
C  Construction
Remove and dispose of storm sewer endwall off the project site.

D  Measurement
The department will measure Removing Endwall as each unit acceptably completed.

E  Payment
Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S.10 Removing Endwall EACH

Payment is full compensation for removing the concrete endwall, including required excavation, and for 
disposing of materials.
stp-204-025 (20230113)

27. Excavation, Hauling, and Disposal of Petroleum Contaminated Soil, Item 205.0501.S.
A  Description
A.1  General
This special provision describes excavating, loading, hauling, and disposing of petroleum contaminated 
soil at a DNR approved bioremediation facility or landfill. The closest DNR approved bioremediation 
facilities or landfills are:

Republic Services Kestrel Hawk Landfill
1989 Oakes Road
Racine, WI 53406
(262) 884-7081

GFL Environmental Emerald Park Landfill
W124 S10629 124th Street
Muskego, WI 53150
(414) 529-1360
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Waste Management Metro Landfill
10712 South 124th Street
Franklin, WI 53132
(414) 529-6180

Waste Management Pheasant Run Landfill
19414 60th St.
Bristol, WI 53104
(866) 909-4458

Perform this work conforming to standard spec 205 and Chapters NR 700-754 of the Wisconsin 
Administrative Code, as supplemented herein. Per NR 718.07, a solid waste collection and transportation 
service-operating license is required under NR 502.06 for each vehicle used to transport contaminated 
soil.

A.2  Notice to the Contractor – Contaminated Soil Locations
The department completed testing for soil and groundwater contamination for locations within this project 
where excavation is required. Testing indicated that petroleum-contaminated soil is present at the 
following locations the plans show:

1. STH 20 Station 359+50 to 361+00, from reference line to 125 feet right of reference line, from 4’ to 10’ below 
ground surface (bgs). Soil contains petroleum volatile organic compounds (PVOCs) and must be managed. 
Approximately 12 cubic yards (approximately 20 tons at an estimated 1.7 tons per cubic yard) of soil will be 
excavated from this location.

If contaminated soils are encountered elsewhere on the project, terminate excavation activities in the area 
and notify the engineer.

For further information regarding previous investigation and remediation activities at these sites contact:
Name: Mr. Andrew Malsom

Address: 141 NW Barstow Street, PO Box 798, Waukesha, WI 53187-0798
Phone: (262) 548-6705

Fax: (262) 548-6891
E-mail: Andrew.Malsom@dot.wi.gov

A.3  Coordination
Coordinate work under this contract with the environment consultant:

Consultant: Ramboll
Address: 234 W. Florida Street, Fifth Floor, Milwaukee, WI 53204
Contact: Mr. Mark Walter, PE
Phone: (414) 837-3563

Fax: (414) 837-3608
E-mail: Mark.Walter@ramboll.com

The role of the environmental consultant will be limited to:
1. Determining the location and limits of contaminated soil to be excavated based on soil analytical results from 

previous investigations, visual observations, and field screening of soil that is excavated;
2. Identifying contaminated soils to be hauled to the bioremediation facility or landfill;
3. Documenting that activities associated with management of contaminated soil are in conformance with the 

contaminated soil management methods for this project as specified herein; and
4. Obtaining the necessary approvals for disposal of contaminated soil from the bioremediation facility or 

landfill.

Provide at least a 14-calendar day notice of the preconstruction conference date to the environmental 
consultant. At the preconstruction conference, provide a schedule for all excavation activities in the areas 
of contamination to the environmental consultant. Also notify the environmental consultant at least three 
calendar days before beginning excavation activities in each of the contaminated areas.

mailto:Andrew.Malsom@dot.wi.gov
mailto:Mark.Walter@ramboll.com
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Coordinate with the environmental consultant to ensure that the environmental consultant is present 
during excavation activities in the contaminated areas. Perform excavation work in each of the 
contaminated areas on a continuous basis until excavation work is completed.

Identify the DNR approved bioremediation facility or landfill that will be used for disposal of contaminated 
soils and provide this information to the environmental consultant no later than 30 calendar days before 
beginning excavation activities in the contaminated areas or at the preconstruction conference, whichever 
comes first. The environmental consultant will be responsible for obtaining the necessary approvals for 
disposal of contaminated soils from the bioremediation facility or landfill. Do not transport contaminated 
soil offsite without prior approval from the environmental consultant.

A.4  Health and Safety Requirements
Add the following to standard spec 107.1:

During excavation activities, expect to encounter soil contaminated with gasoline, diesel fuel, fuel oil, or 
other petroleum related products. Site workers taking part in activities that will result in the reasonable 
probability of exposure to safety and health hazards associated with hazardous materials shall have 
completed health and safety training that meets the Occupational Safety and Health Administration 
(OSHA) requirements for Hazardous Waste Operations and Emergency Response (HAZWOPER), as 
provided in 29 CFR 1910.120.

Prepare a site-specific Health and Safety Plan, and develop, delineate, and enforce the health and safety 
exclusion zones for each contaminated site location as required by 29 CFR 1910.120. Submit the site-
specific health and safety plan and written documentation of up-to-date OSHA training to the engineer 
before the start of work.

B  (Vacant)
C  Construction
Add the following to standard spec 205.3:

Control operations in the contaminated areas to minimize the quantity of contaminated soil excavated.

The environmental consultant will periodically evaluate soil excavated from the contaminated areas to 
determine if the soil will require offsite bioremediation. The environmental consultant will evaluate 
excavated soil based on field screening results, visual observations, and soil analytical results from 
previous environmental investigations. Assist the environmental consultant in collecting soil samples for 
evaluation using excavation equipment. The sampling frequency shall be a maximum of one sample for 
every 15 cubic yards excavated.

Directly load and haul soils designated by the environmental consultant for offsite bioremediation or 
landfilling to the DNR approved bioremediation facility or landfill. Use loading and hauling practices that 
are appropriate to prevent any spills or releases of petroleum-contaminated soils or residues. Before 
transport, sufficiently dewater soils designated for off-site bioremediation or landfilling so as not to contain 
free liquids.

D  Measurement
The department will measure Excavation, Hauling, and Disposal of Petroleum Contaminated Soil in tons 
of contaminated soil, accepted by the bioremediation facility or landfill as documented by weight tickets 
generated by the bioremediation facility or landfill.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
205.0501.S Excavation, Hauling, and Disposal of Petroleum Contaminated Soil TON

Payment is full compensation for excavating, segregating, loading, hauling, and treatment via 
bioremediation, or landfilling of contaminated soil; obtaining solid waste collection and transportation 
service operating licenses; assisting in the collection of soil samples for field evaluation; and dewatering 
of soils before transport, if necessary.
stp-205-003 (20230113)
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28. Cover Plates Temporary, Item 611.8120.S.
A  Description
This special provision describes providing and removing steel plates to cover and support asphaltic 
pavement and traffic loading at manholes, inlets, and similar structures during milling and paving 
operations.

B  Materials
Provide a 0.25-inch minimum thickness steel plate that extends to the outside edge of the existing 
masonry.

C  (Vacant)
D  Measurement
The department will measure Cover Plates Temporary as each individual unit, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
611.8120.S Cover Plates Temporary EACH

Payment is full compensation for furnishing, installing, and removing the cover plates.

The steel plates shall become the property of the contractor when no longer needed in the contract work.
stp-611-006 (20151210)

29. Topsoil and Salvaged Topsoil.
Replace standard spec 625.2 (1) with the following:

(1)  Topsoil consists of loam, sandy loam, silt loam, silty clay loam, or clay loam humus-bearing soils adapted 
to sustain plant life, and ensure the topsoil consists of the following:

*Organic matter determined by loss on ignition test of samples oven dried to constant weight at 212 F (100 C).

Add the following to standard spec 625.2:

(3)  Furnish material that is free from large roots, sticks, weeds, brush, stones, litter, and waste products.

(4)  Do not furnish surface soils from ditch bottoms, drained ponds, and eroded areas, or soils which are 
supporting growth of NR 40 listed plants and noxious weeds or other undesirable vegetation.

Replace standard spec 625.3.3 (3) with the following: 

(3)  Ensure that for the upper 2 inches, 100 percent of the material passes a one-inch sieve and at least 90 
percent passes the No. 10 sieve. 
SER-625-001 (20221007)

Topsoil Requirements Minimum Range Maximum Range

Ph 6.0 8.0

Organic Matter* 5% 20%

Clay 5% 30%

Silt 10% 70%

Sand 10% 70%
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30. Fertilizer Type B.
Replace standard spec 629.2.1.3 with the following: 
(1) Fertilizer Type B will conform to the following requirements: 

Nitrogen, not less than 24% with 6% percent of the nitrogen being slow release. 

Phosphorus, not less than 15%

Potash, not less than 9%
(2) The total nitrogen, phosphorus, and potash shall equal at least 48 percent.

Replace standard spec 629.3.1.3 with the following: 

Apply fertilizer containing at least 48 percent total nitrogen, phosphorus, and potash at 5 pounds per 
1,000 square feet unless otherwise directed by the engineer. For Fertilizer Type B that contains a 
different percentage of components, determine the new application rate by multiplying the specified rate 
by a dimensionless conversion factor determined as follows: 

Conversion Factor = 48 / New Percentage of Components

Replace standard spec 629.4.1 with the following: 

(1) The department will measure Fertilizer Type B by the hundred pounds (CWT), acceptably completed, 
measured based on the application rate of 5 pounds per 1,000 feet. The department will not measure 
fertilizer used for the bid items under standard spec 632. The measured quantity equals the number 
of hundred-weight (CWT) of material determined by multiplying the actual number of CWT of material 
incorporated by the ratio of the actual percentage of fertilizer components used to 48 percent for 
Fertilizer Type B.

31. Seeding.
Replace standard spec 630.3.5 (1) with the following:

(1)  Use the following sowing rate for seeds in pounds per 1000 square feet:
- No. 10 at 3 pounds
- No. 20 at 5 pounds
- No. 30 at 5 pounds
- No. 40 at 5 pounds
- No. 60 at an equivalent seeding rate of 1.5 pounds[1]
- No. 70 or 70A at 0.4 pounds
- No. 75 at an equivalent seeding rate of 0.7 pounds[1]
- No. 80 at an equivalent seeding rate of 0.8 pounds[1]
- Temporary seeding at 3 pounds
- Nurse crop seeding at 2 pounds

[1] Determine the actual seeding rate by multiplying the equivalent seeding rate by the sum of the unadjusted and 
adjusted percentages of the various species in the seed mixtures as sown.

SER-630-002 (20221013)

32. Signs Type II.
Furnish and install mounting brackets per approved product list for type II signs on overhead sign 
supports incidental to sign. For type II signs on sign bridges use aluminum vertical support beams noted 
above incidental to sign.

Supplement standard spec 637.2.4 with the following:

Use stainless steel bolts, washers and nuts for type II signs mounted on sign bridges. Use clips on every 
joint for Sign Plate A 4-6 when mounted on a sign bridge or overhead sign support. Inspect installation of 
clips and assure bolts and nuts are tightened to manufacturer’s recommended torque values.
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Use aluminum vertical sign support beams that have a 5-inch-wide flange and weigh 3.7 pounds per foot. 
If the L-brackets are 4 inches wide, then use 4-inch-wide flange beams weighing 3.06 pounds per foot. 
Contractor shall measure the width of the L-brackets on existing structures of determine the width needed 
for sign support beams.

Use beams a minimum of 6 feet in length or equal to the height of the sign to be supported, whichever is 
greater. Use U-bolts that are made of stainless steel 1/2-inch diameter and of the proper size to fit the 
truss cords of each sign bridge. Install vertical sign support beams on each sign and use new U-bolts to 
attach each beam to the top and bottom cord of the sign bridge truss.

For type II signs on overhead sign supports follow the approved product list for mounting brackets.

Supplement standard spec 637.3.3.3(3) with the following:

Furnish and install new aluminum vertical sign support beams on each sign and new U-bolts to attach 
each beam to the top and bottom cord of the sign bridge truss for Type II Signs.

Add the following to standard spec 641.2:

Submit shop drawings for sign bridges and overhead sign supports to SE Region Traffic Operations 
Engineer, Tom Heydel and Bureau of Structures Design.

33. General Requirements for Electrical Work.
Add the following to standard spec 651.3.3 (3):

Notify the department’s Electrical Field Unit at (414) 266-1170 to coordinate the inspection for state 
owned traffic signals. The department’s Region Electrical personnel will perform the inspection for the 
state owned and maintained traffic signals. 

Requests for signal inspection will include a completed SE Region Traffic Signal Checklist.

34. Electrical Conduit.

Replace standard spec 652.5(2) with the following:
(2) Payment for Conduit Rigid Metallic, Conduit Rigid Nonmetallic, Conduit Reinforced Thermosetting 
Resin, and Conduit Special bid items is full compensation for providing the conduit, conduit bodies, and 
fittings; for providing all conduit hangers, clips, attachments, and fittings used to support conduit on 
structures; for pull wires or ropes; for expansion fittings and caps; for making necessary connections into 
an existing pull box, manhole, junction box or communication vault; for excavating, bedding, and 
backfilling, including any sand, concrete, or other required materials; for disposing of surplus materials; 
and for making inspections.

35. Electrical Service Meter Breaker Pedestal STH 20 & Emmertsen Rd, Item 656.0201.01;
Electrical Service Meter Breaker Pedestal STH 20 & Sunny Slope Dr, Item 656.0201.02;
Electrical Service Meter Breaker Pedestal STH 20 & Oakes Rd, Item 656.0201.03;
Electrical Service Meter Breaker Pedestal STH 20 & Village Center Dr, Item 656.0201.04.

Add the following to standard spec 656.2.3:

The department will be responsible for the electric service installation request for any department 
maintained facility. 

Electric utility company service installation and energy cost will be billed to and paid for by the maintaining 
authority.

Add the following to standard spec 656.3.4:

Install the cabinet base and meter breaker pedestal first, so the electric utility company can install the 
service lateral. Finish grade the service trench, replace topsoil that is lost or contaminated with other 
materials, fertilize, seed, and mulch all areas that are disturbed by the electric utility company.
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Add the following to standard spec 656.5(3):

Payment for grading the service trench, replacing topsoil, fertilizer, seed, and mulch will be incidental to 
this work unless the bid items are in the contract and then they will be paid for at the contract price.

36. Traffic Signals, General.
All work shall be according to the plans and the State of Wisconsin Department of Transportation 
Standard Specifications for Highway and Structure Construction, 2024 Edition, and these special 
provisions.

Failure to comply with the state standards and specifications may result in the cost of the corrections to 
be made at the contractors’ expense. Any additional disruption of department-owned facilities shall be 
repaired or relocated as needed at the contractors’ expense.

Notify the department’s Electrical Field Unit at (414) 266-1170 at least three weeks prior to the beginning 
of the traffic signal work.

Furnish the engineer with material lists and specifications of all traffic control equipment for approval prior 
to installation. 

37. Traffic Signal Faces.
Add the following to standard spec 658.3:
(5) Connect all ungrounded conductors with wire nuts in the appropriate sections of the signal heads. 
Connect the neutral conductors to the terminal strip. Be certain to twist wires prior to installing the wire 
nuts. All wire nuts must be installed facing up to prevent the entrance of water.

38. Pedestrian Signal Faces 16-Inch, Item 658.0416.
Replace standard spec 658.2(4) with the following:

For pedestrian signal faces: furnish polycarbonate resin housings, doors, and visors. Use yellow, Federal 
Standard 595 – FS13538, housings and dull black door faces and visors. For 16-inch heads, mount a 
z-crate visor and gasket to the door with stainless steel tabs. Drill the housing for top and bottom pipe 
mounting with the ability to rotate 270 degrees on the poly mounting brackets.

39. Pedestrian Push Buttons, Item 658.0500.
Replace standard spec 658.2(5) with the following:

For pedestrian push buttons: furnish freeze-proof ADA compliant pedestrian push buttons made by a 
department-approved manufacturer. The contractor shall place a Size 1, Type H reflective (R10-3EL, 
R, D) sign sticker (per state sign plate), message series – B, directly above each push button. Include a 
directional arrow or arrows on the sign as the plans show.

40. Signal Mounting Hardware, Item 658.5070.
Add the following to standard spec 658.2(7):

Use an approved type of pole or standard vertical mounting brackets/clamps for signal faces from an 
approved manufacturer. Pedestrian traffic signal heads mounted in the median shall use federal yellow 
aluminum side of pole 2-way upper and lower arm assemblies providing 16 ½-inch center to center 
spacing.
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41. Lamp, Ballast, LED, Switch Disposal by Contractor, Item 659.5000.S.
A  Description
This special provision describes the detachment and packaging of lamps, ballasts, LEDs, and mercury 
containing switches (e.g., overhead roadway lighting, underdeck bridge, wall packs, pedestrian signals, 
traffic control stop lights and warning flashers, fluorescent bulbs, and thermostats) removed under this 
contract for disposal as hazardous materials. 

For Lamp, Ballast, LED, Switch Disposal by Contractor, coordinate removal from the work site by the 
department’s hazardous waste disposal vendor. Disposal will be billed to the department by the 
hazardous waste disposal vendor. 

B  Materials
B.1  Disposal by Contractor
Items removed under this contract will be considered the property of the department for waste generator 
identification. The contractor is responsible for coordinating with the department’s hazardous waste 
vendor for disposal:
https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/hazwaste-contacts.pdf

C  Construction
C.1  Removal
Arrange for the de-energizing of luminaires after receiving approval from the engineer that the existing 
luminaires can be removed. Do not remove luminaires that cannot be replaced with proposed LED units 
and operational within the same workday. The new LED units need to be operational prior to sunset of the 
same workday.

Detach and remove luminaires and lamps from the existing traffic signal poles or respective structure. 
Avoid breaking fixtures whenever possible.

Lamps, ballasts, LED, and switches will become property of the department, and will be disposed of in an 
environmentally sound manner.

C.2  Packaging of Hazardous Materials
Provide a secure, level location removed from the travelled way for storage of the material for disposal.

Pack intact fixtures in the packaging of the new lamps used to replace them, or packaging affording the 
equivalent protection. Place in full, closed stackable cartons. 

Pile cartons no more than four high if palletized and secure cartons with shrink wrap to prevent shifting or 
falling of the loads. Clearly mark each pallet with the words “Universal Waste Lamps” or “Universal Waste 
Ballasts”, the date, and the number of fixtures on each pallet.

Pack broken fixtures into (min.) 6 mil thick plastic bags and place inside sturdy cardboard boxes or the 
equivalent. Mark the outer packaging with the term “Broken Fixtures/Lamps”, the date and the number of 
broken fixtures clearly marked on the box.

The hazardous waste vendor will not accept fixtures improperly packaged. The vendor will reject any 
fixtures not removed as part of a contract pay item or otherwise required under this contract. 

Pack ballasts and mercury containing switches in appropriate containers. 

C.3  Disposal by Contractor
Complete the lamp and ballast inventory (https://wisconsindot.gov/Documents/doing-bus/eng-
consultants/cnslt-rsrces/environment/dotlampballastinventory.dotx) and contact the hazardous waste 
vendor to coordinate pickup and disposal at a location specified by the contractor. Consolidate all pallets 
and boxes from one project at a single location. Contact the hazardous waste vendor to set up an 
appointment for pickup. The hazardous waste vendor requires a minimum of one week advance notice to 
schedule pickup. 

D  Measurement 
The department will measure Lamp, Ballast, LED, Switch Disposal by Contractor as each individual unit 
removed and received by the hazardous waste vendor, properly packaged, and acceptably completed, 
matching the total number of units provided on the inventory form. The department will not measure 
broken fixtures that exceed a total of 10 percent of all fixtures to be disposed. 

https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/hazwaste-contacts.pdf
https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/dotlampballastinventory.dotx
https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/dotlampballastinventory.dotx
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
659.5000.S Lamp, Ballast, LED, Switch Disposal by Contractor EACH

Payment for Lamp, Ballast, LED, Switch Disposal by Contractor is full compensation for detachment, 
handling, packaging, labeling and scheduling disposal with the hazardous waste vendor; and scrapping 
and disposal of all other materials.
stp-659-500 (20220628)

42. Temporary Traffic Signals for Intersections STH 20 & Emmertsen Rd, Item 661.0201.01;
Temporary Traffic Signals for Intersections STH 20 & Sunnyslope Dr, Item 661.0201.02;
Temporary Traffic Signals for Intersections STH 20 & Oakes Rd, Item 661.0201.03; 
Temporary Traffic Signals for Intersections STH 20 & Village Center Dr, Item 661.0201.04.
Replace standard spec 661.2.1(1) with the following:
(1) Furnish control cabinet and control equipment. The department will supply, maintain, and install a 
signal controller, cellular modem, and ethernet switch to establish remote communication to the signal 
controller. The cabinet must be equipped with a 6-circuit Isotel independent of the GFI receptacles. 
Provide a cabinet with a Corbin #2 door lock and an access door that allows placing the controller in 
emergency flash. Provide keys to the access door to the engineer and law enforcement agencies as 
required. Also provide a manual control accessible by the police. Test traffic signal control cabinets before 
installation. The department will provide the signal controller with the initial traffic signal timing, and the 
department will be responsible for all subsequent signal timing changes.

Replace standard spec 661.2.1(3) with the following:
(3) Use existing underground electric service and meter breaker pedestal for the operation of the 
Temporary Traffic Signal. The contractor will be responsible for arranging any additional service 
connection to the temporary signal. The department will pay for all Energy Costs for the operation of the 
Temporary Traffic Signal.

Furnish and install a generator to operate the temporary traffic signals for the times required to switch the 
existing permanent traffic signal over to the temporary traffic signal and for the time required to switch the 
temporary traffic signal back over to the permanent traffic signal. 

Contact the local electrical utility at least four days prior to making the switch from the Temporary Traffic 
Signal to the new Permanent Traffic Signal. 

Append standard spec 661.2.1 with the following:
(6) Control equipment or controller equipment is defined as anything inside the control cabinet excluding 
the department furnished signal controller, cellular modem, and ethernet switch. 

Replace standard spec 661.3.1(2) with the following:
(2) Request a signal inspection of the completed temporary traffic signal installation to the engineer at 
least five working days prior to the time of the requested inspection. Notify the SE Region Electrical Field 
Unit at (414) 266-1170 to coordinate the inspection. The SE Region electrical personnel will perform the 
inspection. 

Append standard spec 661.3.1.4 with the following:
(4) Arrange for every other week inspections with the engineer to check the height of the span wire above 
the roadways to ensure that the bottom of the traffic signal heads remain within the minimum and 
maximum heights allowed above the roadway. Make all height adjustments within 1-hour of an inspection 
indicating that adjustments are required. Notify the engineer in writing upon completion of all necessary 
adjustments. Maintain a written log to properly document the date of each every other week inspection, 
the heights above the roadway, the roadway clearance after adjustments have been made, and 
acceptance by the engineer. Provide all documentation related to the every other week span wire height 
checks as well as all records related to maintenance performed on the temporary traffic signal 
installations to the engineer.
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Replace standard spec 661.3.2.6(2) with the following:
(2) Upon acceptance of new signal and completion of work, the department will switch control of the 
intersection over to the permanent cabinet installation. Remove signal cable and wires, wood poles, wood 
posts, control cabinet, control equipment, and incidental materials. Upon deactivation of the controller, 
call the electrical utility immediately for the temporary electrical service disconnect. The department shall 
remove the signal controller, cellular modem, and ethernet switch. 

Append standard spec 661.3.2.6 with the following:
(6) Remove the CCTV camera, hardware, mounting brackets and cabling from the temporary traffic signal 
installation and return it to the department. 

Replace standard spec 661.3.2.7 (2) with the following:
(2) Respond within one hour of notification to provide corrective action to any emergency such as but not 
limited to knockdowns, signal cable problems, and controller equipment failures. If equipment becomes 
damaged or faulty beyond repair, replace it within one working day. In order to fulfill this requirement, 
maintain, in stock, sufficient materials and equipment to provide repairs. Replace the traffic signal control 
equipment including the cabinet and cabinet accessories within 4 hours. If the outcome of the response 
identifies damage to the department furnished signal controller, notify the Traffic Management Center at 
(800) 375-7302 who will then dispatch the SE Region Electrical Field Unit. 

Replace standard spec 661.5(2) with the following:
(2) Payment for the Temporary Traffic Signals for Intersections bid item is full compensation for providing, 
maintaining, and repairing the complete temporary installation, and for removal. Payment also includes 
the following:

1. Furnishing and installing replacement equipment.
2. The cost of delivery and pick-up of the cabinet assemblies.

Payment is full compensation for drilling holes; furnishing and installing all materials, including bricks, and 
coarse aggregate; for excavation, bedding, and backfilling, including any sand or other required materials; 
furnishing and placing topsoil, fertilizer, seed, and mulch in disturbed areas; for properly disposing of 
surplus materials; for making inspections; for cleaning up and properly disposing of waste; for removing 
and delivering the CCTV camera, hardware, mounting brackets and cabling from the temporary traffic 
signal installation to the department.

43. Install Camera Assembly, Item 677.0200.
Replace standard spec 677.3 (8) with the following:

(8) For temporary traffic signal camera installations, provide camera cables on the temporary traffic signal 
span wire as directed by the engineer. Provide continuous cable runs without splices between the camera 
assembly and the camera controller assembly.

44. Installing and Maintaining Bird Deterrent System (station) C-51-16, Item 999.2000.S.01.
A  Description
This special provision describes inspecting, installing and/or maintaining approved deterrents that prevent 
migratory bird nesting on bridges and culverts. Swallows or other migratory birds’ nests have been 
observed on or under the existing culvert or bridge at the station identified. All active nests (when eggs or 
young are present) of migratory birds are protected under the federal Migratory Bird Treaty Act. One 
deterrent system shall be installed and/or maintained for each applicable structure. Deterrent methods 
selected shall be appropriate for structure type, size and/or site-specific constraints.
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B  Materials 
B.1 Hardware and Lumber
Lumber, hardware, and fastening devices shall be durable enough to last through the length of the 
nesting season. Fastening devices and deterrence system must be approved by the engineer prior to 
installation on culverts and bridges that will remain in service after removal of deterrent systems. The 
method of fastening should not compromise the culvert or bridge concrete surfaces or steel protection 
systems. The attachment locations must be restored and repaired as needed by use of engineer 
approved fillers, sealers, and paint systems.

B.2 Netting Materials
Exclusion netting is material either wrapped around or draped and fastened to bridge decks/abutments 
and culvert corners to prevent bird entry. 

Furnish exclusionary netting to deter nesting in bridge decks and abutments and corners of box culverts, 
consisting of either: 

a. 1/2” x 1/2” or 3/4" x 3/4” knotless, flame resistant, U.V. stabilized polyethylene or 
polypropylene netting with minimum 40-pound breaking strength per strand, or engineer 
approved equal. 

b. Galvanized wire mesh (hardware cloth) with a wire diameter of .040 inches (19-gauge) and 
opening width of 1/2-inch. 

At a minimum, use either 1” x 2” (nominal) lumber or 3/4” x 2” pressure treated plywood strips and of 
equal length as the netting.

B.3 Plastic Strip Curtain 
Plastic strip curtains are strips of plastic attached to vertical surfaces in areas suitable for nesting. 

Furnish 3-foot wide lengths of 6 mil minimum plastic sheeting with the lower 2 feet cut into vertical strips 
2 inches wide. 

At a minimum, use either 1” x 2” (nominal) lumber or 3/4” x 2” pressure treated plywood strips and staples 
to attach plastic strips to wood to fabricate the strip curtain. 

Furnish concrete screws to attach strip curtain to structure. 

B.4 Corner Slope Materials 
Corner slopes are pieces of curved plastic placed in corners suitable for nesting. They are particularly 
effective in preventing nesting in top corners of box culverts. 

Furnish U.V. stabilized pre-fabricated PVC or polycarbonate corner slopes from commercial bird-deterrent 
manufacturers or an approved equal. 

C  Construction
C.1  General 
If active nests are observed after construction starts, or if a trapped bird or an active nest is found, stop 
work that may affect birds or their nests, and notify the engineer to consult with the Wisconsin Department 
of Natural Resources transportation liaison, Craig Webster at (262) 574-2141, or the department regional 
environmental coordinator, Tommy Curran at (262) 548-5682. 

Efforts should be made to release trapped birds, unharmed.

C.2  Nest Removal
Remove unoccupied nests prior to the beginning of the nesting season as designated in Prosecution and 
Progress. Nest removal involves the removal and disposal of unoccupied or partially constructed nests 
without eggs or nestlings. Removing all evidence of nesting (e.g., cleaning droppings from structures) 
eliminates a visual cue for a potential breeding location, especially for first-time breeders. Nest removal is 
not a type of deterrent and does not prevent nest establishment but can delay the process. As such, it 
should only be used in conjunction with other methods. It cannot be used on its own to ensure 
compliance. Nest removal is not required if deterrents are installed before the start of the avoidance 
window unless nests interfere with successful installation of the deterrent.
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Remove nests on the structure by scraping or pressure washing prior to established avoidance windows to 
deter nesting. Remove only unoccupied or partially constructed nests without eggs or nestlings. Remove 
newly built nests every two days before eggs are laid. Nest removal is intended to be used prior to and in 
conjunction with other nesting deterrents. 

C.3  Exclusion Netting 
C.3.1  Installation 
Using concrete screws, anchor lumber to bridge or culvert along perimeter of intended netting. Fasten 
netting to lumber until netting is held taut. Eliminate any loose pockets or wrinkles that could trap and 
entangle birds. Ensure the net is pulled taut in order to prevent flapping in the wind, which results in 
tangles or breakage at mounting points.

For culverts, attach netting at a 45-degree angle at the culvert corner so it extends at least 12” below 
the corner. 

C.4 Plastic Curtains
C.4.1  Installation 
Attach plastic curtains along the entire length of vertical surface or corner on which nest building is to be 
deterred. Affix plastic curtain strips to treated lumber with staples spaced a minimum of 1 foot O.C. Wrap 
plastic curtains around lumber prior to attaching it to the structure to reduce the likelihood of it tearing out 
at the staples. Screw lumber into the underside of the bridge deck or top of box culvert with concrete 
screws placed 24-inches O.C. minimum. 

C.5  Corner Slopes 
C.5.1  Installation 
Attach corner slopes to the structure per the manufacturer’s recommendations. Use urethane-based 
adhesives if manufacturer supplied hardware or adhesives are not available or no recommendations are 
provided. Install end caps or seal ends of corner slopes to prevent entry of birds or other animals. 

C.6  Inspection and Maintenance
Inspect bird deterrent devices every 2 weeks both during and prior to construction when deterrents have 
been installed to exclude birds prior to nesting windows, and after large storm events or high winds. 
Ensure that netting is taut, that no gaps or holes have formed, and that the nets are functioning properly. 
Ensure that corner slopes are not cracked or otherwise damaged and are functioning properly. Ensure 
that curtains are undamaged, with no tears, holes, or creases. Repair any damaged or loose deterrent 
devices. Inspect, maintain, and repair nesting deterrents whether installed by the contractor or others. 
Repair, replace, supplement deterrents as necessary with materials meeting the requirements of this 
specification. 

Remove any unoccupied or partially constructed nests without eggs or nestlings.

Repair deterrents to prevent birds from attempting to nest again. 

Record all inspection, removal, and maintenance activities. Provide inspection, removal, and 
maintenance records to the engineer upon request.

C.7  Removal and Structure Repair
Maintain the deterrent until the engineer determines that the deterrent is deemed no longer necessary. 
Upon completion of the project, remove any remaining migratory bird deterrent from the project site. If the 
existing bridge or culvert is to remain after construction, restore and repair as needed by use of engineer 
approved fillers, sealers, and paint systems.

D  Measurement 
The department will measure Installing and Maintaining Bird Deterrent System (Station) as a single unit at 
each structure, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
999.2000.S.01 Installing and Maintaining Bird Deterrent System (station) C-51-16 EACH
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Payment for Installing and Maintaining Bird Deterrent System is full compensation for providing and 
installing deterrents that prevent migratory bird nesting; removing and disposing of unoccupied or partially 
constructed nests without eggs or nestlings; maintaining, repairing, replacing, supplementing, existing 
deterrent materials; repairing damage to structures resulting from installation of deterrents; removal and 
disposal of materials.
stp-999-200 (20220107)

45. Install Poles Type 10, Item SPV.0060.01;
Install Poles Type 9 Special, Item SPV.0060.02;
Install Poles Type 10 Special, Item SPV.0060.03;
Install Poles Type 13, Item SPV.0060.04;
Install Monotube Arms 25-FT, Item SPV.0060.05;
Install Monotube Arms 35-FT Type 9/10 Special Pole, Item SPV.0060.06;
Install Monotube Arms 40-FT Type 9/10 Special Pole, Item SPV.0060.07;
Install Monotube Arms 45-FT Type 9/10 Special Pole, Item SPV.0060.08;
Install Monotube Arms 50-FT, Item SPV.0060.09;
Install Luminaire Arms Steel 15-FT, Item SPV.0060.10.
A  Description
This special provision describes installing state furnished materials conforming to standard spec 657, 
details shown in the plans, and as modified in this special provision.

B  Materials
The department will furnish the monotube poles and monotube arms. Provide any other necessary 
material required to complete the installation as the plans show.

C  Construction
Install equipment according to standard spec 657.3. 

D  Measurement
The department will measure Install Poles Type 10, Install Poles Type 9 Special, Install Poles Type 10 
Special, Install Poles Type 13, Install Monotube Arms 25-FT, Install Monotube Arms 35-FT Type 9/10 
Special Pole, Install Monotube Arms 40-FT Type 9/10 Special Pole, Install Monotube Arms 45-FT Type 
9/10 Special Pole, Install Monotube Arms 50-FT, and Install Luminaire Arms Steel 15-FT by the individual 
unit, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Install Poles Type 10 EACH
SPV.0060.02 Install Poles Type 9 Special EACH
SPV.0060.03 Install Poles Type 10 Special EACH
SPV.0060.04 Install Poles Type 13 EACH
SPV.0060.05 Install Monotube Arms 25-FT EACH
SPV.0060.06 Install Monotube Arms 35-FT Type 9/10 Special Pole EACH
SPV.0060.07 Install Monotube Arms 40-FT Type 9/10 Special Pole EACH
SPV.0060.08 Install Monotube Arms 45-FT Type 9/10 Special Pole EACH
SPV.0060.09 Install Monotube Arms 50-FT EACH
SPV.0060.10 Install Luminaire Arms Steel 15-FT EACH

Payment for the Install Poles bid items is full compensation for installing department furnished poles and 
for providing grounding lugs, fittings, shims, hardware, and other required components the department 
does not furnish.
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Payment for the Install Monotube Arms bid items is full compensation for installing department furnished 
arms; for providing high-strength bolt/nut/washer assemblies and DTIs including those required for 
testing; and for providing related mounting hardware, leveling shims, and other required components the 
department does not furnish.

Payment for the Install Luminaire Arms Steel bid items is full compensation for installing department 
furnished luminaire arms and for providing grounding lugs, fittings, shims, hardware, and other required 
components the department does not furnish.

46. Transport & Install State Furnished Traffic Signal Cabinet STH 20 & Emmertsen Rd, Item 
SPV.0060.11;
Transport & Install State Furnished Traffic Signal Cabinet STH 20 & Sunnyslope Dr, Item 
SPV.0060.12;
Transport & Install State Furnished Traffic Signal Cabinet STH 20 & Oakes Rd, Item 
SPV.0060.13;
Transport & Install State Furnished Traffic Signal Cabinet STH 20 & Village Center Dr, 
Item SPV.0060.14.
A  Description
This special provision describes the transporting and installing of department furnished materials for 
traffic signals.

B  Materials
Use materials furnished by the department including: the traffic signal controller and the traffic signal 
cabinet. 

Pick up the department furnished materials at the department’s Electrical Shop located at 935 South 60th 
Street, West Allis. Notify the department’s Electrical Field Unit at (414) 266-1170 and make arrangements 
for picking up the department furnished materials five working days prior to picking the materials up. 

Provide all other needed materials in conformance with standard spec 651.2, 652.2, 653.2, 654.2, 655.2, 
656.2, 657.2, 658.2 and 659.2. 

C  Construction
Perform work according to standard spec 651.3, 652.3, 653.3, 654.3, 655.3, 656.3, 657.3, 658.3 and 
659.3 except as specified below.

Request a signal inspection of the completed signal installation to the engineer at least five working days 
prior to the time of the requested inspection. The department’s Region Electrical personnel will perform 
the inspection.

Coordinate directly with the department’s traffic signal cabinet vendor {TAPCO at (262) 814-7327 or 
rickk@tapconet.com / TCC at (651) 439-1737 or mallwood@trafficcontrolcorp} to schedule the cabinet 
acceptance testing. Coordinate with the department’s Electrical Field Unit at (414) 266-1170 to participate 
in the acceptance testing. The department has final determination of the cabinet acceptance testing date 
and time.

D  Measurement
The department will measure Transport & Install State Furnished Traffic Signal Cabinet STH 20 & 
Emmertsen Rd, Transport & Install State Furnished Traffic Signal Cabinet STH 20 & Sunnyslope Dr, 
Transport & Install State Furnished Traffic Signal Cabinet STH 20 & Oakes Rd, and Transport & Install 
State Furnished Traffic Signal Cabinet STH 20 & Village Center Dr by the individual unit, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.11 Transport & Install State Furnished Traffic Signal Cabinet STH 20 & Emmertsen Rd EACH
SPV.0060.12 Transport & Install State Furnished Traffic Signal Cabinet STH 20 & Sunnyslope Dr EACH
SPV.0060.13 Transport & Install State Furnished Traffic Signal Cabinet STH 20 & Oakes Rd EACH
SPV.0060.14 Transport & Install State Furnished Traffic Signal Cabinet STH 20 & Village Center Dr EACH

mailto:rickk@tapconet.com
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Payment is full compensation for transporting and installing the traffic signal controller and the traffic 
signal cabinet; for furnishing and installing all other items necessary (such as wire nuts, splice kits and/or 
connectors, tape, insulating varnish, ground lug fasteners, etc.) to make the proposed system complete 
from the source of supply to the most remote unit and for clean-up and waste disposal.

47. Temporary Infrared EVP System STH 20 & Emmertsen Rd, Item SPV.0060.15;
Temporary Infrared EVP System STH 20 & Sunnyslope Dr, Item SPV.0060.16;
Temporary Infrared EVP System STH 20 & Oakes Rd, Item SPV.0060.17;
Temporary Infrared EVP System STH 20 & Village Center Dr, Item SPV.0060.18.
A  Description
This special provision describes maintaining an emergency vehicle preemption system during 
construction at the temporary signalized intersection as shown in the plans. 

B  Materials
Furnish an emergency vehicle preemption system compatible with the municipality’s systems and users. 
Contact the appropriate municipality for information to confirm the operational requirements of the 
temporary emergency vehicle preemption system.

C  Construction
The Temporary EVP System, as shown in the temporary traffic signal plans or as directed by the 
engineer, shall be complete in place, tested, and in full operation during each stage and sub-stage of 
construction. 

Install the EVP system as shown in the plans for each construction stage and according to the 
manufacturer’s recommendations. Detectors may be mounted on the temporary traffic signal span wire or 
wood poles. Relocate the temporary EVP detectors to a suitable location if construction activities and/or 
construction staging changes impede the detector operation. Arrange for testing of equipment prior to 
acceptance of the installation for each construction stage.

All cables associated with the temporary EVP system shall be routed to the cabinet. Each lead shall be 
appropriately marked as to which EVP channel it is associated.

Periodic adjustment and/or moving of the temporary EVP detectors may be required due to changes in 
traffic control, staging, or other construction operations. 

Ensure that the temporary EVP system stays in clean working order. Periodic cleaning of the equipment 
may be required due to dirt and dust build-up.

Remove the temporary EVP system upon project completion.

Provide the engineer records of all EVP settings used during construction.

D  Measurement
The department will measure Temporary Infrared EVP System STH 20 & Emmertsen Rd, Temporary 
Infrared EVP System STH 20 & Sunnyslope Dr, Temporary Infrared EVP System STH 20 & Oakes Rd, 
and Temporary Infrared EVP System STH 20 & Village Center Dr by the individual intersection, 
acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.15 Temporary Infrared EVP System STH 20 & Emmertsen Rd EACH
SPV.0060.16 Temporary Infrared EVP System STH 20 & Sunnyslope Dr EACH
SPV.0060.17 Temporary Infrared EVP System STH 20 & Oakes Rd EACH
SPV.0060.18 Temporary Infrared EVP System STH 20 & Village Center Dr EACH

Payment is full compensation for furnishing and installing a temporary emergency vehicle preemption 
system, complete and fully operational at an intersection.
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48. Transport Traffic Signal & Intersection Lighting Materials STH 20 & Emmertsen Rd, Item 
SPV.0060.19;
Transport Traffic Signal & Intersection Lighting Materials STH 20 & Sunnyslope Dr, Item 
SPV.0060.20;
Transport Traffic Signal & Intersection Lighting Materials STH 20 & Oakes Rd, Item 
SPV.0060.21;
Transport Traffic Signal & Intersection Lighting Materials STH 20 & Village Center Dr, 
Item SPV.0060.22.
A  Description
This special provision describes the transporting of department furnished materials for traffic signals and 
intersection lighting.

B  Materials
Transport materials furnished by the department including: monotube arms and poles. 

Pick up the department furnished materials at the department’s Electrical Shop located at 935 South 60th 
Street, West Allis. Notify the department’s Electrical Field Unit at (414) 266-1170 and make arrangements 
for picking up the department furnished materials five working days prior to picking the materials up. 

Provide all other needed materials in conformance with standard spec 651.2, 652.2, 653.2, 654.2, 655.2, 
656.2, 657.2, 658.2 and 659.2. 

C  Construction
Perform work according to standard spec 651.3, 652.3, 653.3, 654.3, 655.3, 656.3, 657.3, 658.3 and 
659.3 except as specified below.

D  Measurement
The department will measure Transport Traffic Signal & Intersection Lighting Materials STH 20 & 
Emmertsen Rd, Transport Traffic Signal & Intersection Lighting Materials STH 20 & Sunnyslope Dr, 
Transport Traffic Signal & Intersection Lighting Materials STH 20 & Oakes Rd, and Transport Traffic 
Signal & Intersection Lighting Materials STH 20 & Village Center Dr by the individual intersection, 
acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.19 Transport Traffic Signal & Intersection Lighting Materials STH 20 & Emmertsen Rd EACH
SPV.0060.20 Transport Traffic Signal & Intersection Lighting Materials STH 20 & Sunnyslope Dr EACH
SPV.0060.21 Transport Traffic Signal & Intersection Lighting Materials STH 20 & Oakes Rd EACH
SPV.0060.22 Transport Traffic Signal & Intersection Lighting Materials STH 20 & Village Center Dr EACH

Payment is full compensation for transporting the monotube poles and arms. Installation of these 
materials is included under a separate pay item.

49. Transport & Install State Furnished EVP Detector Heads STH 20 & Emmertsen Rd, Item 
SPV.0060.23;
Transport & Install State Furnished EVP Detector Heads STH 20 & Sunnyslope Dr, Item 
SPV.0060.24;
Transport & Install State Furnished EVP Detector Heads STH 20 & Oakes Rd, Item 
SPV.0060.25;
Transport & Install State Furnished EVP Detector Heads STH 20 & Village Center Dr, Item 
SPV.0060.26.
A  Description
This special provision describes the transporting and installing of state furnished Emergency Vehicle 
Preemption (EVP) detector heads and mounting brackets.
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B  Materials
Use materials furnished by the department including EVP detector heads and mounting brackets.

Pick up the state furnished materials at the department’s Electrical Shop located at 935 South 60th Street, 
West Allis. Notify the department’s Electrical Field Unit at (414) 266-1170 and make arrangements for 
picking up the state furnished materials at least five working days prior to picking the materials up. 

C  Construction
Install the EVP detector heads and mounting brackets as shown on the plans. The department will 
determine the exact location to ensure that the installation does not create a sight obstruction. Mount the 
EVP detector heads and wire them per manufacturer instructions. For a cabinet that is not operating the 
signal, the contractor will terminate the ends and install the discriminators and card rack in the cabinet. If 
the cabinet is operating the signal, the cabinet wiring will be done by the department. 

Notify the department’s Electrical shop at (414) 266-1170 upon completion of the installation of the EVP 
equipment. 

D  Measurement
The department will measure Transport & Install State Furnished EVP Detector Heads STH 20 & 
Emmertsen Rd, Transport & Install State Furnished EVP Detector Heads STH 20 & Sunnyslope Dr, 
Transport & Install State Furnished EVP Detector Heads STH 20 & Oakes Rd, and Transport & Install 
State Furnished EVP Detector Heads STH 20 & Village Center Dr by the individual intersection, 
acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.23 Transport & Install State Furnished EVP Detector Heads STH 20 & Emmertsen Rd EACH
SPV.0060.24 Transport & Install State Furnished EVP Detector Heads STH 20 & Sunnyslope Dr EACH
SPV.0060.25 Transport & Install State Furnished EVP Detector Heads STH 20 & Oakes Rd EACH
SPV.0060.26 Transport & Install State Furnished EVP Detector Heads STH 20 & Village Center Dr EACH

Payment is full compensation for transporting and installing of department furnished EVP detector heads 
and mounting brackets.

50. Remove, Salvage, & Reinstall FO Interconnect STH 20 & Emmertsen Rd, Item 
SPV.0060.27;
Remove, Salvage, & Reinstall FO Interconnect STH 20 & Sunnyslope Dr, Item 
SPV.0060.28;
Remove, Salvage, & Reinstall FO Interconnect STH 20 & Oakes Rd, Item SPV.0060.29;
Remove, Salvage, & Reinstall FO Interconnect STH 20 & Village Center Dr, Item 
SPV.0060.30.
A  Description
This special provision describes removing, salvaging, and reinstalling existing fiber optic traffic signal 
equipment according to the pertinent provisions of standard spec 204, 655, and 658 and as hereinafter 
provided.

B  (Vacant)
C  Construction
The department assumes that all equipment is in good condition and in working order prior to the 
contractor’s removal operation. Prior to removal, inspect and provide a list of any damaged or nonworking 
fiber optic traffic signal equipment to the engineer. Replace any equipment not identified as damaged or 
not working, prior to removal at no cost to the department. 

Notify the department at least five working days prior to the removal of the traffic signal equipment. 
Complete the removal work as soon as possible following de-energizing of the traffic signal. 



2250-15-70 36 of 50

Intercept and remove the fiber optic communications signal equipment, including, but not limited to fiber 
cabling and fiber optic communications cabinet equipment. Use a bypass splice for the traffic signal 
cabinet drop fiber so that it bypasses the intersection without impacting the rest of the fiber network. 
Safety store cabling in the nearest communication vault or other approved storage area undisturbed by 
construction. Deliver the fiber optic communications cabinet equipment to the West Allis Electrical Service 
Facility at 935 South 60th Street, West Allis, WI. Contact the department’s Electrical Field Unit at 
(414) 266-1170 at least five working days prior to delivery to make arrangements. The cabinet equipment 
shall be stored by the department for the duration of the project. 

Upon direction from the engineer, pick up the materials being stored at the West Allis Electrical Service 
Facility and re-deliver to the site. Reinstall the salvaged equipment on the proposed traffic signal. 

Perform all work according to standard spec 658. The fiber optic communications equipment shall be 
installed and function in the same manner as the existing traffic signal. 

D  Measurement  
The department will measure Remove, Salvage, and Reinstall FO Interconnect (Location) as each 
intersection, acceptably completed. 

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.27 Remove, Salvage, & Reinstall FO Interconnect STH 20 & Emmertsen Rd EACH
SPV.0060.28 Remove, Salvage, & Reinstall FO Interconnect STH 20 & Sunnyslope Dr EACH
SPV.0060.29 Remove, Salvage, & Reinstall FO Interconnect STH 20 & Oakes Rd EACH
SPV.0060.30 Remove, Salvage, & Reinstall FO Interconnect STH 20 & Village Center Dr EACH

Payment is full compensation for removing, salvaging, transporting, and reinstalling the fiber optic 
interconnect.

51. Temporary Bus Stop, Item SPV.0060.31. 
A  Description 

This special provision describes furnishing, maintaining, and removing temporary pavement and fence 
temporary for Temporary Bus Stop during construction conforming to 465 and 602 of the standard specs 
and as the plans show. 

B  Materials 
Furnish asphaltic surface temporary according to standard spec 465.2 (2) or furnish concrete according to 
standard spec 602.2. 

C  Construction 
Construct temporary bus stop that meets the requirements of the current Americans with Disabilities Act 
Accessibility Guidelines (ADAAG). 

Form the foundation by excavating 2 inches for temporary asphalt or 3 inches for concrete. Tamp or 
compact the foundation to ensure stability. 

Place two inches of Asphaltic Surface Temporary according to standard spec 465.3.1 or place three 
inches of concrete according to standard spec 602.3.2.3. 

Connect temporary bus stop to crosswalks, existing sidewalks, or permanent sidewalks. 

Temporary bus stop signs and poles will be furnished and installed by Type in the name of the Transit 
Company. 

D  Measurement 
The department will measure Temporary Bus Stop as each individual unit, acceptably completed. 



2250-15-70 37 of 50

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.31 Temporary Bus Stop EACH

Payment is full compensation for furnishing, installing, and maintaining all materials and for removing 
temporary pavement and temporary fence. 
SER-602-002 (20180413) 

52. Section Corner Monuments, Item SPV.0060.32.
A  Description
Coordinate with Southeastern Wisconsin Regional Planning Commission (SEWRPC) for the perpetuation 
and replacement of a section corner (Public Land Survey System - PLSS) monument.

B  Materials
SEWRPC will provide a pre-cast concrete monument or brass disk to be used to mark the PLSS corner.

Furnish base aggregate dense materials that conform to standard spec 305. Furnish concrete, asphalt, 
topsoil, or other materials depending on the surface surrounding the corner.

C  Construction
SEWRPC will perpetuate existing section corner monument. The contractor is responsible to coordinate 
with SEWRPC and the WisDOT Project Manager throughout the perpetuation and replacement process. 
The contractor will contact the engineer and SEWRPC at (262) 953-4295 at least two weeks before 
starting construction operations or the preconstruction meeting to allow for section corner monument 
perpetuation.

Contractor must excavate and completely remove the existing monument. Contractor is responsible for 
providing a backfilled 3 to 4 foot deep hole where existing monument was removed. Contractor is 
responsible to coordinate the materials and methodology to complete the construction of the surface 
surrounding the monument. This may include but is not limited to a 2’ x 2’ “box out” or 24” diameter core 
hole in concrete, asphalt pavement/paving rings, coring to facilitate poured in place monuments, topsoil, 
seed and mulching or other materials or methodologies as agreed to by the contractor and SEWPRC.

Contact Information:
Attn: Rob Merry (Chief Surveyor)
Southeastern Wisconsin Regional Planning Commission
W239 N1812 Rockwood Drive
P.O. Box 1607
Waukesha, WI 53187-1607
Phone (262) 953-4289
Cell (920) 912-1036
Fax (262) 547-1103
E-mail: rmerry@sewrpc.org

D  Measurement
The department will measure Section Corner Monuments by the individual unit, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.32 Section Corner Monuments EACH

Payment is full compensation for all excavating; removal of existing monument, for placing and 
compacting backfill material; for disposing of surplus materials; for concrete or asphalt material, finishing 
of roadway or other surfaces, for all coordination with SEWRPC.
SER-621-001 (20170530)

mailto:rmerry@sewrpc.org
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53. Cleaning Drainage Structures & Pipes, Item SPV.0060.33.
A  Description
This special provision describes cleaning drainage structures, including connected pipes, where shown 
on the plans and as directed by the engineer.

B  (Vacant)
C  Construction
Remove the structure cover. Remove all accumulated solids and debris from the structures and pipes to a 
point 1-foot beyond the structure wall and dispose of the excess material off the public right-of-way in a 
manner consistent with state and federal regulations. Prevent debris resulting from any flushing or jetting 
operation from entering into sewers or waterways. Inspect the drainage structure or pipe for repair work 
and reinstall cover.

D  Measurement
The department will measure Cleaning Drainage Structures & Pipes by the individual structure, 
acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.33 Cleaning Drainage Structures & Pipes EACH

Payment is full compensation for cleaning drainage structures and all connecting pipes; for removing and 
properly disposing of excess materials; and for paying all associated fees for permits, licenses, or 
disposal of materials.

54. Storm Structure & Pipes Miscellaneous Inside Repair, Item SPV.0060.34.
A  Description
This special provision describes Storm Structure and Pipes Miscellaneous Inside Repair.

B  Materials
Use materials that conform to standard spec 611.

C  Construction
Remove and replace all loose mortar and deteriorated brick from within the structure. Tuckpoint 
necessary parts of the structure and/or pipes at the point they enter the structure in order to repair 
missing or cracked mortar as directed by the plans or the engineer.

D  Measurement
The department will measure Storm Structure & Pipes Miscellaneous Inside Repair as each individual 
structure with all connecting pipes, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.34 Storm Structure & Pipes Miscellaneous Inside Repair EACH

Payment is full compensation for furnishing and placing all materials, including all masonry, disposing of 
surplus material, and for cleaning out and restoring the work site.

55. Adjusting Sanitary Manholes, Item SPV.0060.35.
A  Description
This special provision describes Adjusting Sanitary Manholes.
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B  Materials
Sanitary manhole risers shall be constructed according to Chapter 3.5.0 and File Nos. 12 and 15 of 
the Standard Specifications for Sewer and Water Construction in Wisconsin, Sixth Edition, dated 
December 22, 2003, with latest addenda, (“Standard Specifications”) and the Wisconsin State 
Administrative Code.

HDPE adjustment rings shall conform to standard spec 611.3.7. Adjusting ring dimensions shall match 
the dimensions of the top of the cone section and shall have flat or even bearing surfaces providing 
bearing contact over the entire contact surfaces.

HDPE adjusting rings and manhole frames shall be set with mortar that meets the requirements of ASTM 
Designation C270, Type M and shall be composed of 3 parts sand and 1 part mixture of 50% Portland 
cement Type 1A and 50% masonry cement. The mortar shall have a minimum air content of 12%. The 
Portland cement shall meet the requirements of ASTM Designation C-150 Type 1A. The masonry cement 
shall meet the requirements of ASTM Designation C-91.

C  Construction
Prior to milling and paving, sawcut existing pavement full depth. Remove pavement, manhole cover and 
casting. Village of Mount Pleasant will retrieve old castings and covers when delivering the replacements.

A minimum of 4 inches to a maximum of 18 inches of adjusting rings shall be furnished for each manhole, 
unless shown otherwise on the plans.

Install new casting and cover as supplied by the Village of Mount Pleasant. Center adjusting rings on 
manhole cone, deck or inlet and center casting on adjusting rings so that their surfaces will be flush 
whenever possible. 

The entire outside surface of the manhole chimney, including all adjusting rings and overlapping both the 
manhole cone or flat-top slab (a minimum of 4 inches) and the manhole frame, shall be covered with a 
minimum ¼-inch thick coating of butyl rubber sealant to make it watertight. All manhole chimney sections 
including the joint with the top of cone and the casting shall be wrapped with a manhole heat shrinkable 
wrap-around sleeve, a two-piece sleeve consisting of irradiated, polyolefin sheeting with a mastic backing 
as manufactured by CCI Pipe Systems or approved equal. The manhole heat shrinkable wrap-around 
sleeve shall be installed per manufacturer’s recommendations.

D  Measurement
The department will measure Adjusting Sanitary Manholes as each individual structure, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.35 Adjusting Sanitary Manholes EACH

Payment is full compensation for all materials, equipment, tools, labor, risers, adjustment rings, mortar, 
joints, heat shrinkable wrap-around sleeve, sealing of manhole chimney (sanitary manholes required), 
slurry, mobilization, and incidentals necessary for the adjusting of manholes; and includes excavation and 
pavement removal necessary for the manhole adjustment.

56. Reconstructing Sanitary Manholes, Item SPV.0060.36.
A  Description
This special provision describes Reconstructing Sanitary Manholes.

B  Materials
Sanitary manhole risers shall be constructed according to Chapter 3.5.0 and File Nos. 12 and 15 of the 
Standard Specifications for Sewer and Water Construction in Wisconsin, Sixth Edition, dated December 
22, 2003, with latest addenda, (“Standard Specifications”) and the Wisconsin State Administrative Code.

HDPE adjustment rings shall conform to standard spec 611.3.7. Adjusting ring dimensions shall match 
the dimensions of the top of the cone section and shall have flat or even bearing surfaces providing 
bearing contact over the entire contact surfaces.
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HDPE adjusting rings and manhole frames shall be set with mortar that meets the requirements of ASTM 
Designation C270, Type M and shall be composed of 3 parts sand and 1 part mixture of 50% Portland 
cement Type 1A and 50% masonry cement. The mortar shall have a minimum air content of 12%. The 
Portland cement shall meet the requirements of ASTM Designation C-150 Type 1A. The masonry cement 
shall meet the requirements of ASTM Designation C-91.

C  Construction
The contractor shall take precautions to prevent gravel and other materials from entering the manhole. All 
materials falling into the manhole shall be removed by the contractor.

Place new riser section(s) and/or cone section and 4” to 18” of adjusting rings. Install new casting and 
cover as supplied by the Village of Mount Pleasant. Center adjusting rings on manhole cone, deck or inlet 
and center casting on adjusting rings so that their surfaces will be flush whenever possible. Salvaged 
materials in satisfactory condition may be reused if approved by the engineer.

Install new casting and cover as supplied by the Village of Mount Pleasant. Center adjusting rings on 
manhole cone, deck or inlet and center casting on adjusting rings so that their surfaces will be flush 
whenever possible. Village of Mount Pleasant will retrieve old castings and covers when delivering the 
replacements.

The entire outside surface of the manhole chimney, including all adjusting rings and overlapping both the 
manhole cone or flat-top slab (a minimum of 4 inches) and the manhole frame, shall be covered with a 
minimum ¼-inch thick coating of butyl rubber sealant to make it watertight. All manhole chimney sections 
including the joint with the top of cone and the casting shall be wrapped with a manhole heat shrinkable 
wrap-around sleeve, a two-piece sleeve consisting of irradiated, polyolefin sheeting with a mastic backing 
as manufactured by CCI Pipe Systems or approved equal. The manhole heat shrinkable wrap-around 
sleeve shall be installed per manufacturer’s recommendations.

D  Measurement
The department will measure Reconstructing Sanitary Manholes as each individual structure, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.36 Reconstructing Sanitary Manholes EACH

Payment is full compensation for all materials, equipment, tools, labor, risers (barrel sections), adjustment 
rings, mortar, joints, heat shrinkable wrap-around sleeve, sealing of manhole chimney, slurry, 
mobilization, and incidentals necessary for the reconstruction of sanitary sewer manholes; and includes 
excavation necessary for the manhole reconstruction.

57. Utility Line Opening (ULO), Item SPV.0060.37.
A  Description
This special provision describes excavating to uncover utilities/infrastructure for the purpose of 
determining location and elevation and potential conflicts with proposed work as shown on the plans or as 
directed by the engineer.

B  (Vacant)
C  Construction
Comply with s.182.0175 (2), Stats., with respect to precautions to be taken to avoid and prevent damage 
to utility facilities.

All ULO shall be approved by the engineer. Notify the utility engineers or their agents of this work a 
minimum of 3 days prior to the work so they may be present when the work is completed. Notify the 
infrastructure/utility owner or their agents 3 working days in advance so that they may be present when 
excavation work commences.

Perform the excavation in such a manner that the utility in question is not damaged and the safety of the 
workers is not compromised.
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Perform the utility line opening at least 10 days in advance of proposed construction to allow any conflicts 
to be resolved with minimal disruption. Allow the engineer a minimum of 3 working days after ULO 
information is received to review and respond with potential design inquiries.

Backfill the excavation with suitable backfill, thoroughly compact, replace pavement over utility line 
opening trenches which are within the staged traffic area as directed by the engineer. Replace pavement 
and open to traffic within 24 hours of the excavation.

D  Measurement
The department will measure Utility Line Opening (ULO) by the individual unit, acceptably completed.

Where utilities are within 6 feet of each other at a potential conflict location, only one utility line opening 
will be called for. In these cases, a single utility line opening will be considered full payment to locate 
multiple utilities. ULO includes a trench up to 10 feet long as measured at the trench bottom, and of any 
depth required to locate the intended utility.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.37 Utility Line Opening (ULO) EACH

Payment is full compensation for the excavation required to expose the utility line, backfilling with 
engineer approved material removed from the excavation, compacting the backfill material, restoring the 
site, cleanup, and maintenance of ULO location during construction.

Existing pavement, concrete curb and gutter, and sidewalk removals necessary to facilitate utility line 
openings are not considered part of or paid for under ULO but are considered separate and measured 
and paid for separately as removal items. Granular backfill, pavement replacement material, concrete 
curb, gutter, and sidewalk items will also be considered separate from ULO and will be measured and 
paid for separately.

58. Inlet Covers Type H-D, Item SPV.0060.38.
A  Description
This special provision describes furnishing and installing inlet covers according to the plan details, the 
pertinent requirements of standard spec 611 and as provided in this special provision.

B  Materials
Provide an Inlet Cover Type H frame and grate with the curb box removed and replaced with a solid flat 
curb plate designed for heavy traffic loading as shown in the plan details. Neenah R-3290-A casting or 
approved equal.

C  Construction
Construct according to standard spec 611.3.

D  Measurement
The department will measure Inlet Covers Type H-D by each individual unit, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.38 Inlet Covers Type H-D EACH

Payment is full compensation for removing and salvaging the existing covers; and for providing new 
covers, including frames, grates or lids, and other required materials and for installing and adjusting each 
cover.
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59. Removing & Installing Sanitary Sewer Pipe 8-Inch, Item SPV.0090.01.
A  Description
This special provision describes removing, furnishing, and installing new sanitary sewer as shown on the 
plans and as hereinafter provided.

B  Materials
Provide polyvinyl chloride (PVC) sewer pipe meeting the requirements of ASTM D3034, SDR 35, with a 
minimum pipe stiffness of 46 psi and having integral bell type flexible elastomeric joints meeting the 
requirements of ASTM D3212. Gaskets shall meet the requirements of ASTM F477. PVC material shall 
have a cell classification of 12454B, 12454C, 12364C or 13364B, except that 12364C and 13364B shall 
have a minimum modulus of elasticity of 500,000 psi. As an option, SDR 26 with a minimum pipe stiffness 
of 115 psi may be substituted.

Provide couplings to connect new pipe to existing pipe which comply with ASTM C1173 and use 
connectors that have a rubber or elastomeric sleeve and stainless steel band assembly complying with 
ASTM C923 and fabricated to mate with the outer diameter of pipes to be joined. When connecting to 
existing concrete or clay pipe that has been lined, use a flexible connector to mate with the liner and not 
the concrete or clay pipe.

If the upstream pipe has a larger diameter than the downstream pipe to which it is to be joined, provide an 
eccentric pipe fitting if required to maintain a pipe invert continuously sloped in the downstream direction.

Underground pipe tracer wire is required and is to be continuous. Provide 12-gauge solid copper tracer 
wire green in color with a plastic corrosion protective coating.

Pipe bedding and cover material shall conform to standard spec 608.2.2.

C  Construction
Excavation and backfill for sanitary sewer pipe is to conform with standard spec 608.3.

Inspect pipe, fittings and appurtenances for defects when delivered to the job site and prior to lowering 
into the trench. Remove defective material from the job site. All material is to be clean and free of 
deleterious substances prior to use in the work.

Maintain sewage service during construction. Pumping sewage around the work site and any other 
temporary measures required will be considered incidental to this item of work.

Keep the trench free of water during sanitary sewer installation. Provide all dewatering measures 
necessary to maintain a water free trench including but not limited to DNR permits and management of 
pumped water to prevent erosion and siltation downstream of point of discharge. Dewatering is to be 
considered incidental to this item of work.

The locations of proposed sanitary sewer pipe relays are determined by use of televising equipment and 
are close approximations of the locations. The engineer will field mark all sewer pipe locations prior to any 
sewer pipe repair work beginning.

Excavate and finish the trench to the depth required to remove the existing pipe and provide a uniform 
base for the placement of pipe bedding beneath the new pipe. Remove the existing pipe to the next good 
joint and relayed in-kind. Level granular bedding to provide continuous bearing and support for the pipe.

If existing pipe can be crushed and broken into pieces no larger than 6 inches in size, it may be mixed 
into and compacted with backfill soil that is 1 foot or more above the top of the new pipe. Pipe, which 
cannot be crushed, is to be completely removed from the ground and disposed of.

Make connections to existing sanitary sewer at the locations shown on the plans. Make the joint 
reconnecting the existing sewer to the new relaid sewer with a flexible connector with stainless steel band 
seals, unless another jointing method is approved by the engineer. Make the connection by installing 
connector according to manufacturer’s recommendations.

The contractor will furnish and install tracer wire along the entire length of any new pipe being installed 
according to the plan details. Proof of continuity is required upon installation, repair, or replacement of 
tracer wire.

Following installation of the pipe, place granular backfill around the pipe, carefully work it under the 
haunches of the pipe and extend it to 1 foot above the top of the pipe.
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Mechanically compact backfill material to a minimum of 95% of the maximum dry density as determined 
by the Standard Proctor Test (ASTM D698). Re-compact backfill material not meeting the above 
compaction requirements at no additional cost. Cost for additional testing required on re-compacted 
materials is at the contractor’s expense.

Perform deflection tests on all PVC plastic pipe after final backfill is placed. Test in presence of engineer. 
Deflection is limited to 5 percent of base inside pipe diameter if tested within 30 days of placement of final 
backfill. Maximum deflection cannot exceed 7.5 percent of base inside pipe diameter when testing occurs 
more than 30 days after placement of final backfill. Supply a rigid ball, mandrel, or other approved device 
of proper size, and pull it manually without mechanical assistance through sewer; failure to pass freely is 
cause for rejection of sewer.

D  Measurement
The department will measure Removing & Installing Sanitary Sewer Pipe 8-Inch by the linear foot, 
acceptable completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Removing & Installing Sanitary Sewer Pipe 8-Inch LF

Payment is full compensation for removing, furnishing, and installing all materials, including pipe, 
couplings, fittings, connectors, and miscellaneous material required for the connection; for excavating, 
dewatering, backfilling, compaction, testing, and bypass pumping; locating and verifying that the service 
is active; and for disposing of excess materials.

60. Removing Surface Milling Special, Item SPV.0180.01.
A  Description
This special provision describes milling and removing the 3-inch asphalt surface overlay and 1-inch of the 
underlying concrete pavement along STH 20 as shown on the plans and according to standard spec 204, 
and as hereinafter provided.

B  (Vacant)
C  Construction
C.1  Equipment
Use a machine that provides a surface finish acceptable to the engineer. Shroud the machine to prevent 
discharge of any loosened material into adjacent work area or live traffic lanes.

C.2  Milling
Remove the existing asphalt surface and concrete pavement to a depth of 4 inches as shown on the plan 
by grinding, planing, chipping, sawing, milling, or by using other methods approved by the engineer.

Perform the removal operation in such a manner as to preclude damage to the remaining pavement and 
provides a reasonable uniform plane surface with a uniform transverse slope and free of excessive large 
scarification marks.

Windrowing or storing of the removed material on the roadway will only be permitted in conjunction with a 
continuous removal and pick-up operation. During non-working hours, clear the roadway of all materials 
and equipment. The removed pavement shall become the property of the contractor. Properly dispose of 
it according to standard spec 204.3.1.3.

D  Measurement
The department will measure Removing Surface Milling Special by the square yard of material removed, 
acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0180.01 Removing Surface Milling Special SY
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Payment is full compensation for removing the asphaltic surface and a portion of the underlying concrete 
pavement and for disposing of materials.

61. Excavation, Hauling, and Disposal of VOC Contaminated Soil, Item SPV.0195.01.
A  Description
A.1  General
This special provision describes excavating, loading, hauling, and disposing of volatile organic compound 
(VOC)-contaminated soil at a DNR approved bioremediation/landfill facility. The closest DNR approved 
bioremediation/landfill facilities are: 

Republic Services Kestrel Hawk Landfill
1989 Oakes Road
Racine, WI 53406
(262) 884-7081

GFL Environmental Emerald Park Landfill
W124 S10629 124th Street
Muskego, WI 53150
(414) 529-1360

Waste Management Metro Landfill
10712 South 124th Street
Franklin, WI 53132
(414) 529-6180

Waste Management Pheasant Run Landfill
19414 60th St.
Bristol, WI 53104
(866) 909-4458

Perform this work conforming to standard spec 205 and with pertinent parts of Chapters NR 700-754 of 
the Wisconsin Administrative Code, as supplemented herein. Per NR 718.07, a solid waste collection and 
transportation service-operating license is required under NR 502.06 for each vehicle used to transport 
contaminated soil.

A.2  Notice to the Contractor – Contaminated Soil Locations
The department completed testing for soil contamination for locations within this project where excavation 
is required. Testing indicated that VOC-contaminated soil is present at the following locations where 
excavation is required, as shown on the plans:

1. STH 20 Station 359+50 to 361+00, from reference line to 125 feet left of reference line, from 10’ 
to 14’ below ground surface (bgs). Soil contains chloroform and must be managed. Approximately 
9 cubic yards (approximately 16 tons at an estimated 1.7 tons per cubic yard) of soil will be 
excavated from this location.

2. STH 20 Station 361+00 to 362+00, from reference line to 125 feet left of reference line, from 4’ to 
8’ below ground surface (bgs). Soil contains trichloroethene and must be managed. 
Approximately 18 cubic yards (approximately 31 tons at an estimated 1.7 tons per cubic yard) of 
soil will be excavated from this location.

Directly load soil excavated by the project at the above locations into trucks that will transport the soil to a 
WDNR-licensed bioremediation/landfill facility for treatment and disposal.

If contaminated soils are encountered elsewhere on the project, terminate excavation activities in the area 
and notify the engineer. If dewatering is required at the above locations, conduct the dewatering 
according to Section C below. 
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The excavation management plan for this project has been designed to minimize the offsite treatment or 
disposal of contaminated material. The excavation management plan, including these special provisions, 
has been developed in cooperation with the WDNR. The WDNR concurrence letter is on file at the 
Wisconsin Department of Transportation. For further information regarding previous investigation and 
remediation activities near this project, contact:

Name: Mr. Andrew Malsom
Address: 141 NW Barstow Street, PO Box 798, Waukesha, WI 53187-0798

Phone: (262) 548-6705
Fax: (262) 548-6891

E-mail: Andrew.Malsom@dot.wi.gov 

A.3  Coordination
Coordinate work under this contract with the environment consultant:

Consultant: Ramboll
Address: 234 W. Florida Street, Fifth Floor, Milwaukee, WI 53204
Contact: Mr. Mark Walter, PE
Phone: (414) 837-3563

Fax: (414) 837-3608
E-mail: Mark.Walter@ramboll.com 

The role of the environmental consultant will be limited to:
1. Determining the location and limits of contaminated soil to be excavated based on soil analytical results from 

previous investigations, visual observations, and field screening of soil that is excavated;
2. Identifying contaminated soils to be hauled to the bioremediation/landfill facility;
3. Documenting that activities associated with management of contaminated soil are in conformance with the 

contaminated soil management methods for this project as specified herein; and
4. Obtaining the necessary approvals for disposal of contaminated soil from the bioremediation/landfill facility.

Provide at least a 14-calendar day notice of the preconstruction conference date to the environmental 
consultant. At the preconstruction conference, provide a schedule for all excavation activities in the areas 
of contamination to the environmental consultant. Also notify the environmental consultant at least three 
calendar days before beginning excavation activities in each of the contaminated areas.

Coordinate with the environmental consultant to ensure that the environmental consultant is present 
during excavation activities in the contaminated areas. Perform excavation work in each of the 
contaminated areas on a continuous basis until excavation work is completed.

Identify the DNR approved bioremediation/landfill facility that will be used for disposal of contaminated 
soils and provide this information to the environmental consultant no later than 30 calendar days before 
beginning excavation activities in the contaminated areas or at the preconstruction conference, whichever 
comes first. The environmental consultant will be responsible for obtaining the necessary approvals for 
disposal of contaminated soils from the bioremediation/landfill facility. Do not transport contaminated soil 
offsite without prior approval from the environmental consultant.

A.4  Health and Safety Requirements
Add the following to standard spec 107.1:

During excavation activities, expect to encounter soil contaminated with VOCs. Site workers taking part in 
activities that will result in the reasonable probability of exposure to safety and health hazards associated 
with hazardous materials shall have completed health and safety training that meets the Occupational 
Safety and Health Administration (OSHA) requirements for Hazardous Waste Operations and Emergency 
Response (HAZWOPER), as provided in 29 CFR 1910.120.

Prepare a site-specific Health and Safety Plan, and develop, delineate, and enforce the health and safety 
exclusion zones for each contaminated site location as required by 29 CFR 1910.120. Submit the site-
specific health and safety plan and written documentation of up-to-date OSHA training to the engineer 
before the start of work.

B  (Vacant)

mailto:Andrew.Malsom@dot.wi.gov
mailto:Mark.Walter@ramboll.com
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C  Construction
Add the following to standard spec 205.3:

Control operations in the contaminated areas to minimize the quantity of contaminated soil excavated.

The environmental consultant will periodically evaluate soil excavated from the contaminated areas to 
determine if the soil will require offsite bioremediation/landfill disposal. The environmental consultant will 
evaluate excavated soil based on field screening results, visual observations, and soil analytical results 
from previous environmental investigations. Assist the environmental consultant in collecting soil samples 
for evaluation using excavation equipment. The sampling frequency shall be a maximum of one sample 
for every 15 cubic yards excavated.

Directly load and haul soils designated by the environmental consultant for offsite bioremediation/landfill 
disposal to the DNR approved bioremediation/landfill facility. Use loading and hauling practices that are 
appropriate to prevent any spills or releases of VOC-contaminated soils or residues. Before transport, 
sufficiently dewater soils designated for off-site bioremediation/landfill disposal so as not to contain free 
liquids.

If dewatering is required in areas of known contamination, water generated from dewatering activities will 
likely contain VOCs. Such water may be discharged to the storm sewer or surface water with WDNR 
approval under a Wisconsin Pollution Discharge Elimination System (WPDES) General Permit, or to the 
sanitary sewer or at the treatment facility with approval of the local wastewater treatment utility. 

Contractor shall meet all applicable requirements, including the control of suspended solids. Perform all 
necessary monitoring to document compliance with requirements. Furnish, install, operate, maintain, 
disassemble, and remove treatment equipment necessary to comply with requirements.

Ensure continuous dewatering and excavation safety at all times. Provide, operate, and maintain 
adequate pumping equipment and drainage and disposal facilities.

Notify the engineer of any dewatering activities and obtain any permits necessary to discharge water. 
Provide copies of such permits to the engineer. Meet any requirements and pay any costs for obtaining 
and complying with such permit use. Follow all applicable legislative statutes, judiciary decisions, and 
regulations of the State of Wisconsin.

Costs associated with excavation dewatering in the contaminated areas are considered incidental to this 
pay item. The Wisconsin Department of Transportation will be the generator of regulated solid waste from 
this construction project. 

D  Measurement
The department will measure Excavation, Hauling, and Disposal of VOC Contaminated Soil in tons of 
contaminated soil, accepted by the bioremediation/landfill facility, as documented by weight tickets 
generated by the bioremediation/landfill facility.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0195.01 Excavation, Hauling, and Disposal of VOC Contaminated Soil TON

Payment is full compensation for excavating, segregating, loading, hauling, and treatment via 
bioremediation or disposal of contaminated soil; obtaining solid waste collection and transportation 
service operating licenses; assisting in the collection of soil samples for field evaluation; and dewatering 
of soils before transport, if necessary. Management and disposal of contaminated water is considered 
incidental to other bid items in the contract. The department will not pay directly for management and 
disposal/treatment of contaminated water.

62. Excavation, Hauling, and Disposal of Lead Contaminated Soil, Item SPV.0195.02.
A  Description
A.1  General
This special provision describes excavating, loading, hauling, and disposing of lead-contaminated soil at 
a DNR approved landfill facility. The closest DNR approved landfill facilities are: 
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Republic Services Kestrel Hawk Landfill
1989 Oakes Road
Racine, WI 53406
(262) 884-7081

GFL Environmental Emerald Park Landfill
W124 S10629 124th Street
Muskego, WI 53150
(414) 529-1360

Waste Management Metro Landfill
10712 South 124th Street
Franklin, WI 53132
(414) 529-6180

Waste Management Pheasant Run Landfill
19414 60th St.
Bristol, WI 53104
(866) 909-4458

Perform this work conforming to standard spec 205 and with pertinent parts of Chapters NR 700-754 of 
the Wisconsin Administrative Code, as supplemented herein. Per NR 718.07, a solid waste collection and 
transportation service-operating license is required under NR 502.06 for each vehicle used to transport 
contaminated soil.

A.2  Notice to the Contractor – Contaminated Soil Locations
The department completed testing for soil contamination for locations within this project where excavation 
is required. Testing indicated that lead-contaminated soil is present at the following locations where 
excavation is required, as shown on the plans:

1. STH 20 Station 335+00 to 337+00, from reference line to project limits right, from 1’ to 5’ below 
ground surface (bgs). Soil contains lead and must be managed. Approximately 116 cubic yards 
(approximately 197 tons at an estimated 1.7 tons per cubic yard) of soil will be excavated from 
this location.

Directly load soil excavated by the project at the above locations into trucks that will transport the soil to a 
WDNR-licensed landfill facility for treatment and disposal.

If contaminated soils are encountered elsewhere on the project, terminate excavation activities in the area 
and notify the engineer. If dewatering is required at the above locations, conduct the dewatering 
according to Section C below. 

The excavation management plan for this project has been designed to minimize the offsite treatment or 
disposal of contaminated material. The excavation management plan, including these special provisions, 
has been developed in cooperation with the WDNR. The WDNR concurrence letter is on file at the 
Wisconsin Department of Transportation. For further information regarding previous investigation and 
remediation activities near this project, contact:

Name: Mr. Andrew Malsom
Address: 141 NW Barstow Street, PO Box 798, Waukesha, WI 53187-0798

Phone: (262) 548-6705
Fax: (262) 548-6891

E-mail: Andrew.Malsom@dot.wi.gov 

mailto:Andrew.Malsom@dot.wi.gov
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A.3  Coordination
Coordinate work under this contract with the environment consultant:

Consultant: Ramboll
Address: 234 W. Florida Street, Fifth Floor, Milwaukee, WI 53204
Contact: Mr. Mark Walter, PE
Phone: (414) 837-3563

Fax: (414) 837-3608
E-mail: Mark.Walter@ramboll.com 

The role of the environmental consultant will be limited to:
1. Determining the location and limits of contaminated soil to be excavated based on soil analytical results from 

previous investigations, visual observations, and field screening of soil that is excavated;
2. Identifying contaminated soils to be hauled to the landfill facility;
3. Documenting that activities associated with management of contaminated soil are in conformance with the 

contaminated soil management methods for this project as specified herein; and
4. Obtaining the necessary approvals for disposal of contaminated soil from the bioremediation/landfill facility.

Provide at least a 14-calendar day notice of the preconstruction conference date to the environmental 
consultant. At the preconstruction conference, provide a schedule for all excavation activities in the areas 
of contamination to the environmental consultant. Also notify the environmental consultant at least three 
calendar days before beginning excavation activities in each of the contaminated areas.

Coordinate with the environmental consultant to ensure that the environmental consultant is present 
during excavation activities in the contaminated areas. Perform excavation work in each of the 
contaminated areas on a continuous basis until excavation work is completed.

Identify the DNR approved landfill facility that will be used for disposal of contaminated soils and provide 
this information to the environmental consultant no later than 30 calendar days before beginning 
excavation activities in the contaminated areas or at the preconstruction conference, whichever comes 
first. The environmental consultant will be responsible for obtaining the necessary approvals for disposal 
of contaminated soils from the landfill facility. Do not transport contaminated soil offsite without prior 
approval from the environmental consultant.

A.4  Health and Safety Requirements
Add the following to standard spec 107.1:

During excavation activities, expect to encounter soil contaminated with lead and/or arsenic. Site workers 
taking part in activities that will result in the reasonable probability of exposure to safety and health 
hazards associated with hazardous materials shall have completed health and safety training that meets 
the Occupational Safety and Health Administration (OSHA) requirements for Hazardous Waste 
Operations and Emergency Response (HAZWOPER), as provided in 29 CFR 1910.120.

Prepare a site-specific Health and Safety Plan, and develop, delineate, and enforce the health and safety 
exclusion zones for each contaminated site location as required by 29 CFR 1910.120. Submit the site-
specific health and safety plan and written documentation of up-to-date OSHA training to the engineer 
before the start of work.

B  (Vacant)
C  Construction
Add the following to standard spec 205.3:

Control operations in the contaminated areas to minimize the quantity of contaminated soil excavated.

The environmental consultant will periodically evaluate soil excavated from the contaminated areas to 
determine if the soil will require offsite landfill disposal. The environmental consultant will evaluate 
excavated soil based on field screening results, visual observations, and soil analytical results from 
previous environmental investigations. Assist the environmental consultant in collecting soil samples for 
evaluation using excavation equipment. The sampling frequency shall be a maximum of one sample for 
every 15 cubic yards excavated.

mailto:Mark.Walter@ramboll.com
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Directly load and haul soils designated by the environmental consultant for offsite landfill disposal to the 
DNR approved landfill facility. Use loading and hauling practices that are appropriate to prevent any spills 
or releases of lead-contaminated soils or residues. Before transport, sufficiently dewater soils designated 
for off-site landfill disposal so as not to contain free liquids.

If dewatering is required in areas of known contamination, water generated from dewatering activities will 
likely contain metals. Such water may be discharged to the storm sewer or surface water with WDNR 
approval under a Wisconsin Pollution Discharge Elimination System (WPDES) General Permit, or to the 
sanitary sewer or at the treatment facility with approval of the local wastewater treatment utility. 

Contractor shall meet all applicable requirements, including the control of suspended solids. Perform all 
necessary monitoring to document compliance with requirements. Furnish, install, operate, maintain, 
disassemble, and remove treatment equipment necessary to comply with requirements.

Ensure continuous dewatering and excavation safety at all times. Provide, operate, and maintain 
adequate pumping equipment and drainage and disposal facilities.

Notify the engineer of any dewatering activities and obtain any permits necessary to discharge water. 
Provide copies of such permits to the engineer. Meet any requirements and pay any costs for obtaining 
and complying with such permit use. Follow all applicable legislative statutes, judiciary decisions, and 
regulations of the State of Wisconsin.

Costs associated with excavation dewatering in the contaminated areas are considered incidental to this 
pay item. The Wisconsin Department of Transportation will be the generator of regulated solid waste from 
this construction project. 

D  Measurement
The department will measure Excavation, Hauling, and Disposal of Lead Contaminated Soil in tons of 
contaminated soil, accepted by the landfill facility, as documented by weight tickets generated by the 
landfill facility.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0195.02 Excavation, Hauling, and Disposal of Lead Contaminated Soil TON

Payment is full compensation for excavating, segregating, loading, hauling, and disposal of contaminated 
soil; obtaining solid waste collection and transportation service operating licenses; assisting in the 
collection soil samples for field evaluation; and dewatering of soils before transport, if necessary. 
Management and disposal of contaminated water is considered incidental to other bid items in the 
contract. The department will not pay directly for management and disposal/treatment of contaminated 
water.

63. Joint And Crack Repair, Item SPV.0195.03.
A  Description
This special provision describes providing HMA for Joint and Crack Repair in existing pavement as the 
plans show and as follows.

B  Materials
Furnish HMA pavement meeting the requirements for mixture LT or MT as specified in standard spec 
465.2; except the engineer will not require the contractor to conform to the quality management program 
in 460.2.8. Furnish tack coat conforming to standard spec 455.2.5.

C  Construction
Clean out all joints and cracks removing all loose and spalled concrete and all HMA patches. Dispose of 
all material off the project. Place asphaltic tack coat in the void. Fill voids with HMA pavement and 
machine compact.

D  Measurement
The department will measure Joint and Crack Repair by the ton, acceptably completed.
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0195.03 Joint and Crack Repair TON

Payment is full compensation for removing, cleaning, and properly disposing of all loose and spalled 
concrete and HMA patches; for providing and applying tack coat, and for providing, placing, and 
compacting HMA pavement.
SER-460-001 (20170502)
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)  
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS) 
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS 

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users (SAFETEA-LU), 
Section 5204(e) – Surface Transportation Workforce Development Training and Education, provides for 
100 percent Federal funding if the core program funds are used for training, education, or workforce 
development purposes, including “pipeline” activities. The core programs includes: Congestion Mitigation 
and Air Quality Improvement (CMAQ) Program, Highway Bridge Program (HBP), Interstate Maintenance 
(IM), National Highway System (NHS), and Surface Transportation Program (STP). These workforce 
development activities cover surface transportation workers, including OJT/SS programs for women and 
minorities as authorized in 23 U.S.C. §140(b). 

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.  Currently 
TrANS has expanded to include TrANS program locations to serve contractors in Southeast (Milwaukee 
and surrounding counties), Southcentral (Dane County and surrounding counties including Rock County), 
and most Northeastern Wisconsin counties from locations in Keshena, Rhinelander and surrounding far 
Northern areas.  TrANS attempts to meet contractor’s needs in other geographic locations as possible.  It 
is an industry driven plan of services to address the outreach, preparation, placement and retention of 
women, minorities and non-minorities as laborers and apprentices in the highway skilled trades.  These 
candidate preparation and contractor coordination services are provided by community based 
organizations.  For a list of the TrANS Coordinators contact the Disadvantaged Business Enterprise 
Office at (414) 438-4583 in Milwaukee or (608) 266-6961 in Madison.  These services are provided to you 
at no cost. 

I. BASIC CONCEPTS
Training reimbursements to employing contractors for new placements, rehires or promotions to 
apprentice of TrANS Program graduates will be made as follows: 

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate.  At the rate of $5.00 per hour
on federal aid projects when TrANS graduates are initially hired, or seasonally rehired, as
unskilled laborers or the equivalent.

Eligibility and Duration:  To the employing contractor, for up to 2000 hours from the
point of initial hire as a TrANS program placement.

Contract Goal:  To maintain the intent of the Equal Employment Opportunity
program, it is a goal that ______ (number) TrANS Graduate(s) be utilized on this
contract.

2) On-the-Job Training, Item ASP.1T0A, ASP 1 Apprentice.  At the rate of $5.00 per hour
on federal aid projects at the point when an employee who came out of the TrANS
Program is subsequently entered into an apprenticeship contract in an underutilized
skilled trade (this will include the Skilled Laborer Apprenticeship when that standard is
implemented).

Eligibility and Duration:  To the employing contractor, for the length of time the
TrANS graduate is in apprentice status.

Contract Goal:  To maintain the intent of the Equal Employment Opportunity
program, it is a goal that ______ (number) TrANS Apprentice(s) be utilized on this
contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus time in
apprentice status.

9
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4) If a TrANS program is not available in the contractor’s area and another training program 
is utilized, payment of On-the-Job Training hours may be approved by the Wisconsin 
Department of Transportation (WisDOT) if the training program meets the established 
acceptance criteria.  Only On-the-Job Training Hours accumulated after WisDOT 
approval will be reimbursed as specified under Items ASP.1T0G and ASP.1T0A.  For 
more information, contact the Disadvantaged Business Enterprise Office at the phone 
numbers listed above. 

5) WisDOT reserves the right to deny payments under items ASP.1T0G and ASP.1T0A if 
the contractor either fails to provide training or there is evidence of a lack of good faith in 
meeting the requirements of this training special provision. 

II. RATIONALE AND SPECIAL NOTE 
The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of two years 
to allow for reaching entry-level laborer status.  An additional incentive, the $5.00 rate, would promote 
movement into the underutilized skilled trades' apprenticeships and applies until the individual completes 
their apprenticeship.   These incentives benefit TrANS candidates by giving them a better opportunity to 
enter a skilled trade; benefits contractors who will be assisted in meeting their EEO profiles and goals; 
and benefits the public who will see the program reinforce larger public-private employment reform in 
Wisconsin.  The pool of TrANS graduates was created for the purpose of addressing underutilization in 
the skilled trades, an objective that is further reinforced by a parallel retention pilot program, known as the 
Companywide Reporting.  Whether or not reimbursement is involved, the WisDOT reassures contractors 
who are in the Companywide Program that TrANS placements still contribute toward fulfilling the new hire 
goal of 50% women and minorities.  Based on data administered by United States Department of Labor 
(US DOL), the highway skilled trades remain underutilized for women statewide (less than 6.9%); and for 
minorities in all counties (% varies by county). 

NOTE: Unless using other advancement strategies, contractors are encouraged to use some or all of 
this monetary incentive to offset the cut in hourly wages an individual may incur when entering an 
apprenticeship if the full general laborer hourly rate has been previously paid.  No special accounting 
measures are required. 

III. IMPLEMENTATION 
The implementation of ASP 1 is intended to cover only the amount of time it takes for underutilization to 
be resolved across the trades.  This will be measured annually at the county and/or state levels using 
data administered by WisDWD in relation to goals set by the USDOL-OFCCP.  With appropriate state and 
federal approvals, we may also do some measurement at the company level.   

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a TrANS graduate 
or a TrANS apprentice.  The District EEO Coordinators utilize the information on the Certified Payrolls to 
track the hours accumulated by TrANS Graduates and TrANS apprentices on WisDOT contracts.  
Payment under this ASP 1 is made based on the hours recorded off of the Certified Payrolls.  Tracking 
may eventually include improved linkages with the WisDWD apprentice database, information from 
company and committee level sources.   

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to address the 
underutilization of women and minorities as laborers and apprentices in our industry’s skilled trades. 

IV. TRANS TRAINING 
As part of the contractor's equal employment opportunity affirmative action program, training shall be 
provided to employees enrolled in apprenticeship and on-the-job training programs as follows:     

The contractor shall provide on-the-job training aimed at developing full journey workers in the type of trade 
or job classifications involved.  In the event the contractor subcontracts a portion of the contract work, the 
contractor shall determine how many, if any, of the trainees are to be trained by the subcontractor provided, 
however, that the contractor shall retain the primary responsibility for meeting the training requirements 
imposed by this special provision.  The contractor shall also insure that this training special provision is made 
applicable to such subcontract.     
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Training and upgrading of minorities and women toward journey workers status is a primary objective of this 
training special provision.  Accordingly, the contractor shall make every effort to enroll minority trainees and 
women (e.g., by conducting systematic and direct recruitment through public and private sources likely to 
yield minority trainees and women trainees); to the extent such persons are available within a reasonable 
area of recruitment.  The contractor will be given an opportunity and will be responsible for demonstrating the 
steps that they have taken in pursuance thereof, prior to determination as to whether the contractor is in 
compliance with this training special provision.  This training commitment is not intended, and shall not be 
used, to discriminate against any applicant for training, whether a member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which they have successfully completed 
a training course leading to journey workers status or in which they have been employed as a journey worker.  
The contractor should satisfy this requirement by including appropriate questions in the employee application 
or by other suitable means.  Regardless of the method used, the contractor's records should document the 
findings in each case. 

V. APPRENTICESHIP TRAINING 
The Federal Highway Administration’s (FHWA) policy is to require full use of all available training and skill 
improvement opportunities to assure increased participation of minority groups, 

disadvantaged persons and women in all phases of the highway construction industry. The FHWA On-
the-Job Training (OJT) Program requires the State transportation agencies (STAs) to establish 
apprenticeships and training programs targeted to move women, minorities, and disadvantaged 
individuals into journey-level positions to ensure that a competent workforce is available to meet highway 
construction hiring needs, and to address the historical under-representation of members of these groups 
in highway construction skilled crafts. 

The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal 

Regulations (CFR), Part 230) to supplement the OJT program and support STA training programs by 
providing services to highway construction contractors and assistance to highway construction 
apprentices and trainees. The primary objectives of OJT/SS are:  

 (1) To increase the overall effectiveness of the State highway agencies’ approved 
 training programs. 

(2) To seek other ways to increase the training opportunities for women, minorities, and 
disadvantaged individuals. 

The STAs are responsible for establishing procedures, subject to the availability of Surface 
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision of 
supportive services with respect to training programs approved under 23 CFR, Part 230(a) (Equal 
Employment Opportunity on Federal and Federal-aid Construction Contracts – including Supportive 
Services). 

The contractor and subcontractor shall maintain records to demonstrate compliance with these 
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of these 
requirements will be determined by the Wisconsin Department of Transportation-Civil Rights Office. A 
request for an exemption or modification, with justification, shall be made in writing, addressed to WisDOT 
Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, Rm. 451, Madison, WI 53707.  

 
 



Effective with October 2022 Letting         ASP-3 
 
 

Page 1 of 36 
 

ADDITIONAL SPECIAL PROVISION 3 
  

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION  
  
  

Authority 

Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of Transportation’s 
Federal Highway Administration. The DBE program is a federal program applicable on all contracts administered by 
WisDOT that include federal-aid highway funds. The authority for the DBE program is the Transportation Bill as approved 
by Congress periodically. DBE program guidance and requirements are outlined in the Code of Federal Regulations at 49 
CFR Part 26. This contract is subject to DBE provisions because it is financed with federal-aid-highway funds. 
Additionally, this contract is subject to the State of Wisconsin Standard Specifications for Highway and Structure 
Construction and all applicable contract documents. 

 

Requirements 

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any provision of 
the DBE program regulatory provisions will be considered a material breach of contract. This is nonnegotiable.  

If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal Aid 
Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts, reasoning, 
severity, and remedial efforts of the contractor that may include: termination of contract, withholding payment, assessment 
of monetary sanctions, and/or suspension/debarment proceedings that could result in the disqualification of the contractor 
from bidding for a designated period of time.   

(1) The Commitment to Subcontract to DBE (Form DT1506 or digital submittal), Attachments A, and Good Faith 
Effort Documentation (Form DT1202) will be submitted as described in Section 2.  

(2) Any change to DBE Commitments thereafter must follow modification of DBE subcontracting commitment as 
described in Section 9. 

(3) The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest 
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid shopping is prohibited. 

(4) The contractor must utilize the specific DBE firms listed in the approved DBE Commitment to perform the work 
and/or supply the materials for which the DBE firm is listed unless the contractor obtains written consent in 
advance from WisDOT. The contractor will not be entitled to payment for any work or materials on the approved 
DBE Commitment that is not performed or supplied by the listed DBE without WisDOT’s written consent.  

 

Description  

The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The DBE 
provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications for Highway and Structure 
Construction and Construction and Materials Manual. The WisDOT Secretary is signatory to assurances of department-
wide compliance. 

The Department assigns the contract DBE goal as a percentage of work items that could be performed by certified DBE 
firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to the total 
contract bid amount.  

(1) WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on the 
cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by subcontracting work to 
a DBE firm or by procuring services or materials from a DBE firm.  
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(2) Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be more 
knowledgeable contractors who are prepared to successfully complete their contractual agreement through the 
proactive provision of assistance in the following areas:  

 Produce accurate and complete quotes 

 Understand highway plans applicable to their work 

 Understand specifications and contract requirements applicable to their work 

 Understand contracting reporting requirements 

(3) The Department encourages contractors to assist DBE subcontractors more formally by participating in WisDOT’s 
Business Development program as a mentor, coach, or resource.  For comprehensive information on the 
Disadvantaged Business Enterprise Program, visit the Department's Civil Rights and Compliance Section website 
at:  http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx  

 

1. Definitions  

 Interpret these terms, used throughout this additional special provision, as follows:  

a. Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that 
represents the feasible level of DBE participation for each contract. The goal is calculated using the Engineer’s 
Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes bid items for 
subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors considered 
include proximity, proportion, and regulations. 

b. Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another 
prospective contractor(s) before or after the award of a contract to secure a lower bid. 

c. DBE: Disadvantaged Business Enterprise – A for-profit small business concern where socially and economically 
disadvantaged individuals own at least a 51% interest and control management and daily business operations. 

d. DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form DT1506) 
and is expressed as the amount of DBE participation the prime contractor has secured. The DT1506, a contract 
document completed by the bidder, is required to be considered a responsive bidder on an FHWA-funded 
contract that has an assigned DBE goal. The prime contractor will have the option to submit the DT1506 digitally, 
as an entry with the bid in Bid Express, or as an attachment to the bid. 

e. DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE utilization 
through review of the DBE Commitment, payments to subcontractors, and contract documentation. The Prime 
Contractor receives DBE credit for payments made to the DBE firms performing the work listed on the approved 
DBE Commitment, and those submitted after approved commitment with Attachment A.  

f. Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under the 
same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all necessary and 
reasonable steps to achieve the assigned DBE goal by the scope, intensity, and appropriateness of effort that 
could reasonably be expected for a contractor to obtain sufficient DBE participation. 

g. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, the 
materials, supplies, articles, or equipment required under the contract. 

h. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope for 
DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes for the 
same work.  Per federal regulation, reasonable price is not necessarily the lowest price. 

i. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and regularly sold 
or leased to the public.  

j. Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a notation 
that the items within the quote will not be separated. 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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2. WisDOT DBE Program Compliance 

a.   Documentation Submittal  

• The Commitment to Subcontract to DBE (Form DT1506 or digital submittal) must be submitted at the time 
of bid (Tuesday) by all prime contractors. 

• Attachments A OR quotes from all DBEs included in the Commitment must be submitted at bid (Tuesday) 
OR  

• Within one-hour following bid submittal by ALL prime contractors via eSubmit (Tuesday).  

• If only DBE quotes were submitted, all remaining signed Attachments A must be submitted within 24-
hours of bid closing via eSubmit (Wednesday).  

• If the assigned DBE contract goal is not met, Documentation of Good Faith Effort (Form DT1202) and 
supporting documentation must be submitted within 24-hours of bid closing (Wednesday) via eSubmit. 
Instructions for eSubmit. 

**Bidders have the option of submitting the DBE Commitment at the time of bid via direct entry through Bid 
Express OR with attachment of Form DT1506 (Commitment to Subcontract to DBE). The DBE Commitment 
entered with bid is the digital form of the DT1506. Separate submission of Form DT1506 is not required if the DBE 
Commitment is entered in Bid Express. Form DT1202, if applicable, is no longer required to be submitted at time 
of bid; submit DT1202 within the 24-hour supplemental time frame following bid closing. 

The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid 
nonresponsive if the contractor fails to furnish the DBE Commitment (digitally entered into the bid OR Form 
DT1506 as an attachment), Attachments A, and Form DT1202 if applicable, as required. See sample forms in the 
Appendix. 

 

b.   Verification of DBE Commitment 

The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated as 
follows: 

  (1) DBE Goal Met 

If the bidder indicates that the contract DBE goal is met, the Department will evaluate the DBE 
Commitment submitted with bid OR Form DT1506, and Attachments A to verify the actual DBE percentage 
calculation. If the DBE Commitment is verified, the contract is eligible for award with respect to the DBE 
Commitment.  

  (2) DBE Goal Not Met  

a) If the bidder indicates a bid percentage on the DBE Commitment that does not meet the assigned DBE 
contract goal, the bidder must request alternative evaluation of good faith effort through submission of 
Form DT1202 (Documentation of Good Faith Effort) within 24-hours of bid including narrative 
description. Supplementary documentation of good faith effort that supports the DT1202 submission is 
also due within 24-hours of bid submission and prior to bid posting. The Department will review the 
bidder's DBE Commitment and evaluate the bidder's good faith efforts submission.  

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that the 
Department intends to:  

1. Approve the request (adequate documentation of GFE has been submitted) - no conditions placed 
on the contract with respect to the DBE Commitment; 

2. Deny the request (inadequate documentation of GFE has been submitted) - the contract is viewed 
as non-responsive per Wisconsin Standard Specifications for Highway and Structure Construction 
and will not be executed. 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/esubmit-notice.pdf
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c) If the Department denies the bidder’s request, the contract is ineligible for award. The Department will 
provide a written explanation for denying the request to the bidder. The bidder may appeal the 
Department's denial (see Section 4). 

Supplemental good faith effort documentation must be submitted through eSubmit.  

 

3. Department's Criteria for Good Faith Effort Documentation  

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime contractor 
shall be responsible for all work performed on the contract by piecework, station work, or subcontract.   

The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of the 
contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative action. 
Compliance encompasses responsible and responsive action, documentation, and good faith effort.   

Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273 and 
DBE program provisions.  Prime contractors should encourage subcontractors to utilize DBE firms whenever 
possible to contribute to the assigned DBE contract goal. 

Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in one of 
two ways. The bidder: 

  (1) Documents that it has obtained enough DBE participation to meet the goal; OR 

(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed  

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith effort 
on a contract basis just as each contract award is evaluated individually.   

The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to actively 
and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The Department will only approve 
demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the variety of activities 
undertaken that are commensurate with expected efforts to meet the stated goal.  

The Department, in conjunction with industry stakeholders, has developed the following guidance for contractor good 
faith effort activity. The guidance and the attached appendices provide a framework for the actions required by all 
parties in the processing and evaluation of bidder’s total efforts to achieve the project specific DBE goal prior to the 
bid letting date. 

a. Solicitation Guidance for Prime Contractors:  

(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder should 
use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid Express Small 
Business Network to foster DBE participation on all applicable contracts. 

(2) As needed, request assistance with DBE outreach and follow-up by contacting the Department's DBE 
Support Services Office by phone or email request at least 14 days prior to the bid letting date.  Phone 
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail: DBE_Alert@dot.wi.gov 

(3) Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss 
questions, concerns, and any other contract related matters that may be applicable to the DBE firm. 
Guidelines for this conversation are provided in Appendix A of ASP-3. 

(4) Request quotes by identifying potential items to subcontract and solicit. In their initial contacts, contractors 
are strongly encouraged to include a single page, detailed list of items for which they are accepting quotes, 
by project, within a letting. See attached sample entitled “Sample Contractor Solicitation Letter” in Appendix 
B. Prime contractors should also indicate a willingness to accept quotes in areas they are planning to perform 
themselves, as required by federal rules. In some cases, it might be appropriate to use DBE firms to do work 
in a prime contractor’s area of specialization.  

mailto:DBE_Alert@dot.wi.gov
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i. Solicit quotes from certified DBE firms who match possible items to subcontract using all reasonable 
and available means. Additionally, forward copies of solicitations highlighting the work areas for which 
quotes are being sought to DBE_Alert@dot.wi.gov 

ii. Acceptable outreach tools include SBN (Small Business Network, see Appendix C): 
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.  

a. Contractors must ask DBE firms for a response in their solicitations. See Sample Contractor 
Solicitation Letter, Appendix B. This letter may be included as an attachment to the sub-quote 
request.  

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms sufficient 
time to respond. Prime contractors should contact DBE firms early, asking if they need help 
organizing their quote, assistance confirming equipment needs, or other assistance 
supporting their submission of a competitive quote for their services.   

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email 
and/or SBN are the preferred method for the solicitation.  

iii. Upon request, provide interested DBE firms with adequate information about plans, specifications, 
and the requirements of the contract by letter, information session, email, phone call, and/or referral.  

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain bonding, 
line of credit, or insurance if requested.  

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial solicitation 
with:  

a. Email to all prospective DBE firms in relevant work areas  

b. Phone call log to DBE firms who express interest via written response or call 

c. Fax/letter confirmation  

d. Signed copy of record of subcontractor outreach effort 

b. Guidance for Evaluating DBE quotes  

(1) Quote evaluation practices required to evaluate DBE quotes:  

i. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract 
scope for DBE subcontract feasibility and comparing common line items in DBE and non-DBE 
subcontract quotes for the same work.  Per federal regulation, reasonable price is not necessarily the 
lowest price. See 49 CFR Part 26, Appendix A. IV.D(2). 

(2) Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by 
contractors: 

i. Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate reasons, 
including but not limited to, a discussion between the prime and DBE firm regarding its capabilities 
prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s quote, the prime 
is required to contact the DBE by phone and email regarding their ability to perform the work 
indicated in the UCP directory listed as their work area by NAICS code. Only the work area indicated 
by the NAICS code(s) listed in the UCP directory can be counted toward DBE credit. Documentation 
of the conversation is required.  

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE quotes that 
are responsive and reasonable. This includes DBE quotes that are not the low quote.  

b Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type of quoting 
represents a cost saving but is not clearly stated as a discount. Tied quotes are usually presented as 
an ‘all or none’ quote. When non-DBE subcontractors submit tied bid items in their quotes, the DBE 
firm’s quote may not appear competitive. In such a case, the following steps are taken in comparing 
the relevant quotes. These are qualitative examples:  

mailto:DBE_Alert@dot.wi.gov
https://www.bidx.com/wi/main
https://www.bidx.com/wi/main


Effective with October 2022 Letting         ASP-3 
 
 

Page 6 of 36 
 

i Compare bid items common to both quotes, noting the reasonableness in the price 
comparison.  

ii Review quotes from other firms for the bid items not quoted by the DBE firm to see if 
combining both can provide the same competitive advantage that the tied bid items offered. 

See Appendix D – Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best Practices.  

c. Requesting Good Faith Effort Evaluation At the time of bid- if the DBE goal is not met in full, the prime 
contractor must indicate they will file form DT1202- Documentation of Good Faith Effort within 24-hours of bid 
submission. Supplementary documentation of good faith effort that supports the DT1202 submission is also due 
within 24-hours of bid submission and prior to bid posting. Supporting documentation for the DT1202 is to include 
the following: 

(1) Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE firms 
contacted along with the dates of both initial and follow-up contact; electronic copies of all written solicitations 
to DBE firms. A printed copy of SBN solicitation is acceptable. 

(2) Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs to 
include activities such as: list of work items to be performed; breaking up of large work items into smaller 
tasks or quantities; flexible time frames for performance and delivery schedules. 

(3) Documentation of Project Information provided to interested DBEs: A description of information provided to 
the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to be 
performed by that DBE firm.  

(4) Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that good 
faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not constitute 
sufficient good faith efforts. 

(5) Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE firm 
and, if rejected, copies of quotes from non-DBEs for same items.  

(6) Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment, Supplies/Materials 

(7) Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business 
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and 
providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before bid 
opening. Participate in or host activities such as networking events, mentor-protégé programs, small business 
development workshops, and others consistent with DBE support. 

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will 
promptly notify the Prime Contractor and Bureau of Project Development. 

If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the reasons. 
The Department encourages the Prime Contractor to communicate with DBE staff to clarify any questions related to 
meeting goals and/or contractor demonstration of good faith efforts.  

If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or replace 
any DBE firm listed on the approved DBE Commitment. No contractor, prime or subsequent tier, shall be paid for 
completing work assigned to a DBE subcontractor on an approved DBE Commitment unless WisDOT has granted 
permission for the reduction, replacement, or termination of the assigned DBE in writing. If a prime contractor or a 
subcontractor on any tier uses its own forces to perform work assigned to a DBE on an approved DBE Commitment, 
they will not be paid for the work. Any changes to DBE Commitment after the approval of the DBE Commitment 
must be reviewed and approved by the DBE Office prior to the change (see Section 9).  

Additional resources for demonstrating and tracking good faith effort can be found on the “Contracting with a DBE” 
webpage in the ASP-3 and Good Faith Effort Guidance section. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/asp-3-and-good-faith-effort.aspx
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4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process  

 A bidder can appeal the Department's decision to deny the bidder’s demonstration of Good Faith Effort through 
Administrative Reconsideration. The bidder must provide a written justification refuting the specific reasons for denial 
as stated in the Department's denial notice. The bidder may meet in person with the Department if so requested. 
Failure to appeal within 5 business days after receiving the Department's written notice denying the request constitutes 
a forfeiture of the bidder's right of appeal. Receipt of appeal is confirmed by email date stamp or certified mail signed 
by WisDOT staff. A contract will not be executed without documentation that the DBE provisions have been fulfilled. 

The Department will appoint a representative who did not participate in the original good faith effort determination, to 
assess the bidder's appeal. The Department will issue a written decision within 5 business days after the bidder 
presents all written and oral information. In that written decision, the Department will explain the basis for finding that 
the bidder did or did not demonstrate an adequate good faith effort to meet the contract DBE goal. The Department's 
decision is final.  

 

5.  Determining DBE Eligibility  

Directory of DBE firms  

a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification Program 
(UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:  
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx   

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849. 

c. DBE firms are certified based on various factors including the federal standards from the Small Business 
Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only eligible 
for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs work that is 
not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire about 
compatibility with the Business Development Program. 

 

6. Counting DBE Participation  

Assessing DBE Work  

The Department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a DBE by 
one of the UCP agencies. The Department only counts the value of the work a DBE actually performs towards the DBE 
goal. The Department assesses the DBE work as follows:   

a. The Department counts work performed by the DBE firm’s own resources. The Department includes the cost of 
materials and supplies the DBE firm obtains for the work. The Department also includes the cost of equipment the 
DBE firm leases for the work. The Department will not include the cost of materials, supplies, or equipment the 
DBE firm purchases or leases from the prime contractor or its affiliate, with the exception of non-project specific 
leases the DBE has in place before the work is advertised.  

b. The Department counts fees and commissions the DBE subcontractor charges for providing bona fide 
professional, technical, consultant, or managerial services. The Department also counts fees and commissions 
the DBE charges for providing bonds or insurance. The Department will only count costs the program engineer 
deems reasonable based on experience or prevailing market rates.  

c. If a DBE firm subcontracts work, the Department counts the value of the work subcontracted to a DBE 
subcontractor.  

d. The contractor will maintain records and may be required to furnish periodic reports documenting its performance 
under this item.  

e. It is the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted to a 
DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE firm on 
the Wisconsin UCP DBE Directory. 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
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f. It is the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is 
committing/contracting the DBE to do. Note that the Department encourages the Prime Contractor to assist and 
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.  

g. The Prime Contractor will inform the DBE office via email of all DBE subcontractors added to the project following 
execution of the contract. The Prime Contractor may omit submission of another form DT1506, but must submit 
signed Attachment A forms for additional DBE firms.  

h. See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for Manufacturers, 
Suppliers, and Brokers 

 

Naming conventions: When emailing files, please use the following language to identify your submission- “Project 
#, Proposal #, Let date, Business Name, Attachment A”  Email: DBE_Alert@dot.wi.gov 

 

*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials or 
supplies furnished by a DBE. 

• Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs 

• For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in CRCS 

 

7. Credit Evaluation for Trucking  

All bidders are expected to adhere to the Department’s current trucking policy posted on the HCCI website at: 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf   

The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form 
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf 

See Section 8 for Broker credit. 

 

8. Credit Evaluation for Manufacturers, Suppliers, Brokers  

The Department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions of 
materials and supplies on a contract-by-contract basis. The Department will count the material and supplies that a DBE 
firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer, supplier, or broker. 
Generally, DBE credit is determined through evaluation of the DBE owner’s role, responsibility, and contribution to the 
transaction. Maximum DBE credit is awarded when the DBE firm manufactures materials or supplies. DBE credit 
decreases when the DBE firm solely supplies materials, and minimal credit is allotted when the DBE firm’s role is 
administrative or transactional. It is the bidder’s responsibility to confirm that the DBE firm is considered a supplier or a 
manufacturer before listing them on Commitment to Subcontract to DBE form DT1506 or DBE Commitment submitted 
with the bid.   

a. Manufacturers  

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the premises, 
the materials, supplies, articles, or equipment required under the contract and of the general character 
described by the specifications.   

(2) If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the materials 
or supplies counts toward DBE goals.  

b. Regular Dealers of Material and/or Supplies  

(1) A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in 
which the materials, supplies, articles or equipment of the general character described by the specifications 

mailto:DBE_Alert@dot.wi.gov
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf
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and required under the contract are bought, kept in stock, and regularly sold or leased to the public in the 
usual course of business.  

(2) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of the 
materials or supplies toward DBE goals.  

(3) At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:   

i. The DBE firm must be an established, regular business that engages, as its principal business and 
under its own name, in the purchase and sale or lease of the products in question.  

ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such as 
petroleum products, steel, cement, gravel, stone, or asphalt.  If some of the distribution equipment is 
leased, the lease agreement must accompany the DBE Commitment form for evaluation of the dealer’s 
control before the DBE office approves the DBE credit.  

(4) When DBE suppliers are contracted, additional documentation must accompany the DBE Commitment and 
Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE supplier, along 
with documentation of the calculations used as the basis for the purchase agreement, subcontract, or invoice. 
WisDOT recognizes that the amount on the Attachment A form may be more or less than the amount on the 
invoice per b.(1) above. 

i. The bidder should respond to the following questions and include with submission of form DT1506 or 
the DBE Commitment entered with bid:  

a. What is the product or material?  

b. Is this item in the prime’s inventory or was the item purchased when contract was awarded?  

c. Which contract line items were referenced to develop this quote?  

d. What is the amount of material or product used on the project? 

(5) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current 
contracts if submitted with appropriate documentation to the DBE office. 

i. To ensure that the appropriate credit is assigned, follow the procedure below: 

a. When DBE suppliers are contracted for bulk supply or commodity purchases, an invoice or bill-
of-sale that includes names of the contractor and the DBE supplier should be submitted to the 
DBE Office via eSubmit (preferred during letting) or the DBE_Alert email box. The 
supply/commodity credit may be applied during the federal fiscal year (October- September) in 
which the purchase was made. 

b. When the contractor intends to apply the credit to a particular project, submit a copy of the 
original invoice, documentation of the calculations for supplies/commodities to be used on the 
project, and an Attachment A. Indicate on the Attachment A: 

c. This supply/commodity is in the prime’s inventory or pre-paid in case of commodities 

d. The full value of the original invoice submitted to the DBE Office, above in (1) 

e. The amount of material or product used on this project 

f. Fuel estimate listed on Attachment A will be recorded as a deduction from the full fuel purchase 
amount shown on the invoice 

ii. DBE Office Process (Applies only to bulk purchases) 

a. Supply/Commodity commitment is received  

b. Engineer verifies amount listed on invoice and enters the full amount into spreadsheet 

c. The amount of credit applied for each project is updated on the spreadsheet until the bulk 
purchase is exhausted 

d. Engineer informs contractor when full amount of bulk purchase has been applied 
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c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives  

(1) No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However, 
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or 
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers, 
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.   

(2) Brokerage fees are calculated as 10% of the purchase amount.    

(3) WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the 
materials and supplies, fees, or transportation charges for the delivery of materials or supplies required on a 
job site.   

(4) Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or invoice 
for the item/service, and a comparison of the fees customarily allowed for similar services to determine 
whether they are reasonable. 

 

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”)  

a. Issuing a Contract Change Order 

Any changes or modifications to the contract once executed are considered contract modifications and as such 
require a change order. In addition, the DBE office must provide consent for reduction, termination, or replacement of 
subcontractors approved on the DBE Commitment in advance of the modification for the prime contractor to receive 
payment for work or supplies. Additions to the DBE Commitment do not require advance notification of the DBE office. 
(see below e. DBE Utilization beyond the approved DBE Commitment) 

b. Contractor Considerations  

(1) A prime contractor cannot modify the DBE Commitment through reduction in participation, termination, or 
replacement of a DBE subcontractor listed on the approved DBE Commitment without prior written consent 
from the DBE Office. This includes, but is not limited to, instances in which a prime contractor seeks to 
perform work originally designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. 

(2) If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been 
approved for DBE credit toward its contract, the prime is required to provide documentation supporting its 
inability to fulfill the contractual commitment made to the Department regarding the DBE utilization. 

(3) The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at least 
the same amount of work under the contract as the DBE subcontractor that was terminated, to the extent 
needed to meet the assigned DBE contract goal. When additional opportunity is available by contract 
modifications, the Prime Contractor must utilize DBE subcontractors that were committed to equal work items, 
in the original contract. 

(4) In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or is 
terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to the 
assigned DBE goal.  

(5) The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and capacity in 
the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they will advise the 
Prime Contractor and suggest a DBE subcontractor that may replace their services and provide written 
consent to be released from its subcontract.   

i. Before the Prime Contractor can request modification to the approved DBE Commitment, the Prime 
Contractor must:   

a. Make every effort to fulfill the DBE Commitment by working with the listed DBE subcontractor to 
ensure that the firm is fully knowledgeable of the Prime Contractor’s expectations for successful 
performance on the contract. Document these efforts in writing. 
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b. If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s 
intent to request to modify the Commitment through reduction in participation, termination, 
and/or replacement of the subcontractor including the reason(s) for pursuing this action.  

c. Copy the DBE Office on all correspondence related to changing a DBE subcontractor who has 
been approved for DBE credit on a contract, including preparation and coordination efforts.  

d. Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of 
intent to replace/terminate. The DBE must be allowed five days from the date notice was 
received as indicated by email time stamp or signed certified mail, to respond, in writing. 
EXCEPTION: The Prime Contractor must provide a verifiable reason for a response period 
shorter than five days. For example, a WisDOT project engineer or project manager confirms 
that WisDOT has eliminated an item the DBE subcontractor was contracted for. 

e. The DBE subcontractor must acknowledge the contract modification with written response to the 
Prime Contractor and the DBE Office. If objecting to the subcontract modification, the DBE 
subcontractor must outline the basis for objection to the proposed modification, providing sound 
reasoning for WisDOT to reject the prime’s request. 

c. Request to Modify DBE Subcontracting Commitment  

The written request referenced above may be delivered by email or fax. The request must contain the following:  

(1) Project ID number 

(2) WisDOT Contract Project Engineer’s name and contact information 

(3) DBE subcontractor name and work type and/or NAICS code 

(4) Contract’s progress schedule 

(5) Reason(s) for requesting that the DBE subcontractor be replaced or terminated 

(6) Attach/include all communication with the DBE subcontractor to deploy/address/resolve work completion  

Naming conventions: When emailing files, please use the following language to identify your submission- “Project 
#, Proposal #, Let date, Business Name, MODIFICATION”  Email: DBE_Alert@dot.wi.gov  + Project Engineer 

WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance and 
the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.   

Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part 
26.53}  

• The listed DBE subcontractor fails or refuses to execute a written contract 

• The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent with 
normal industry standards. Provided, however, that good cause does not exist if the failure or refusal of the 
DBE subcontractor to perform its work on the subcontract results from the bad faith or discriminatory action of 
the prime contractor 

• The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, nondiscriminatory 
bond requirements 

• The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness 

• The listed DBE subcontractor is ineligible to work on public works projects because of suspension and 
debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law 

• The prime has determined that the listed DBE subcontractor is not a responsible contractor 

• The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its 
withdrawal 

• The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required 

mailto:DBE_Alert@dot.wi.gov
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• A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable to 
complete its work on the contract. 

d. Evaluation and Response to the Request  

WisDOT’s timely response to the Prime Contractor’s request for modification of the approved DBE Commitment 
will be provided to the prime and the WisDOT project engineer via email. 

If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or termination 
of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will provide a response 
via email within 48-hours of receipt of request from the Prime Contractor as indicated by email time stamp. The 
communication will include: the requirement to utilize the committed DBE, actions to support the completion of the 
contractual commitment, a list of available WisDOT support services, and administrative remedies, including 
withholding payment to the prime, that may be invoked for failure to comply with federal DBE guidelines for DBE 
replacement.   

The WisDOT contact for all actions related to modification of the approved DBE Commitment is the DBE Program 
Engineer who can be reached at DBE_Alert@dot.wi.gov or (414) 335-0413. 

e. DBE Utilization beyond the approved DBE Commitment   

When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a 
DBE subcontractor who was not on the approved form DT1506 or DBE Commitment submitted with bid at any 
time after contract execution, this is referred to as voluntary DBE contract goal achievement. The contractor must 
follow these steps to ensure that the participation is accurately credited toward the DBE goal:  

(1) Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes DBE 
subcontractor contact information, signatures, subcontract value, and description of the work areas to be 
performed by the DBE. The DBE Office will verify the DBE participation and revise the DBE Commitment 
based on the email/discussion and the new Attachment A. 

(2) When adding to an existing DBE Commitment, submit a new Attachment A to the DBE Alert mailbox 

(3) OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives notice of 
“Substantially Complete”  

Naming conventions: When emailing files, please use the following language to identify your submission- 
“Project #, Proposal #, Let date, Business Name, New Attachment A” Email: DBE_Alert@dot.wi.gov 

Special note on trucking  

• DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS 
instead of “Y”) 

• Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of 
trucking is unknown for sublet purposes only  

• The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor must 
sign the Attachment A before submitting 

• DBE truckers need to be added to the DBE commitment once. If the DBE trucker is on the initial commitment 
(DT1506/E1506) there is no requirement to submit another Attachment A for that trucker for that contract. 

 

10. Commercially Useful Function   

a. Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE certified 
firm is performing contracted work items. 

b. The Department uses Form DT1011, DBE Commercially Useful Function Review and Certification to evaluate if 
the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE toward the DBE 
goal only if the DBE is performing a commercially useful function on that contract.  

 

mailto:DBE_Alert@dot.wi.gov
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c. A DBE firm is performing a commercially useful function if the following conditions are met:  

(1) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out its 
responsibilities by actually performing, managing, and supervising that work.  

(2) For materials and supplies, the DBE is responsible for negotiating price, determining quality and quantity, 
ordering, and paying for those materials and supplies.  

d. Offsite Hauling – when DBE truck will haul between a pit and plant or location other than the construction site 
associated with the commitment  

(1) Indicate Offsite Hauling on Attachment A  

(2) Discuss offsite hauling at weekly progress meetings with Project Engineer (PE) 

(3) PE conducts spot checks of pits/plants to verify DBE truck is hauling and/or verifying hauling log 

(4) Prime should be prepared to submit haul tickets, plant/pit tickets, timecards, and other pertinent 
documentation if requested by PE or DBE Office 

 

11. Credit Evaluation for DBE Primes  

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for work 
submitted with required documentation. If the prime contractor is a DBE certified firm, the Department will only count 
the work that the DBE prime performs with its own forces for DBE neutral credit. The Department will also calculate 
DBE credit for work performed by any other DBE certified subcontractor, DBE certified supplier, and DBE certified 
manufacturer on the contract in each firm’s approved NAICS code/work areas that are submitted with required 
documentation. Crediting for manufacturers and suppliers is calculated consistent with Section 8 of this document and 
49 CFR Part 26. 

 

12. Joint Venture  

 A joint venture is an association of a DBE firm and one or more other firms to carry out a single, for-profit business 
enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and in which the DBE is 
responsible for a distinct, clearly defined portion of the work of the contract and whose share in the capital 
contribution, control, management, risks, and profits of the joint venture are commensurate with its ownership interest. 
If a DBE performs as a participant in a joint venture, the Department will only credit the portion of the total dollar value 
of the contract equal to the portion of the work that the DBE performs with its own forces.  

 

13. Mentor-Protégé   

a. If a DBE performs as a participant in a mentor-protégé agreement, the Department will credit the portion of the 
work performed by the DBE protégé firm.   

b. DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé team 
identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.  

(1) DBE credit may only be awarded to a non-DBE mentor firm for using its own protégé firm for less than one 
half of its goal on any contract; and  

(2) Not award DBE credit to a non-DBE mentor firm for using its own protégé firm for more than every other 
contract performed by the protégé firm. 

c. A DBE protégé firm may be eligible for conditional NAICS code extension for training with the mentor. Request 
permission from the DBE Office- Certification area. 

d. Refer to WisDOT’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE credit 
allowed on WisDOT projects.  
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14. Use of Joint Checks   

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A joint 
check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular dealer or 
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues one 
check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier) as payment 
for the material/supplies used by the DBE firm in cases where the DBE subcontractor and materials have been 
approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting relationship 
with the supplier to potentially facilitate a business rapport that results in a line of credit or increased partnering 
opportunities.  

The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE to be 
counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price, determining quality 
and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself." See 49 CFR 
26.55(c)(1). 

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon request by 
staff. WisDOT will allow the use of joint checks when the following conditions are met:   

a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the 
Application to Use Joint Checks.   

(1) Request should be made when the DBE Commitment or the Request to Sublet is submitted; the request will 
not be considered if submitted after the DBE Subcontractor starts its work.   

(2) Approval/Permission must be granted prior to the issuance of any joint checks.  

(3) The payment schedule for the supplier must be presented to the DBE office before the first check is issued.  

(4) The joint check for supplies must be strictly for the cost of approved supplies.  

b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an ‘extra 
participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing the 
check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks should include 
the following:  

(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.  

(2) The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to Use 
Joint Checks after establishing the conditions and documentation of payment within the subcontract terms or 
in a separate written document. 

c. The Prime contractor/payor acts solely as a guarantor.  

(1) The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the 
contract.   

(2) The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime 
contractor’s negotiated unit price.  

 

15. Payment  

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are incidental 
to the contract.     

 
 

 
 
 

https://wisconsindot.gov/Documents/formdocs/dt1000.pdf
https://wisconsindot.gov/Documents/formdocs/dt1000.pdf
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Appendix A  
Substantive Conversation Guidelines 

 
The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to 
bid opening.  Relationship building between primes and subcontractors is crucial to DBE goal attainment. Responsible 
bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of expertise, and 
assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors responding to a 
growing and changing contract environment. Just as these specialists are responsible for care of the roads, they are 
likewise responsible for contributing to the health of the industry. The substantive conversation drives collaboration 
that will build industry health and capacity.  The following is intended to provide guidance for such discussions but is 
not an exhaustive list. Contractors are encouraged to incorporate their existing strategies for cultivating business 
relationships as well.   
 
Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released 
weeks prior to each Let) 

1. Determine DBE subcontractor’s interest in quoting 

2. If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry 
including fundamentals a subcontractor needs to know, required reading and/or resources. 

3. Assess their interest and experience in the road construction industry by asking questions such as:  

• Have you competed for other WisDOT contracts? Ratio of competed/to wins 
• Have you performed on any transportation industry contracts (locally or with other states)? 
• What the largest contract you’ve completed? 
• Have you worked in the industry: apprentice, journeyman, safety, inspection etc.? 
• Does this project fit into your schedule? Are you working on any contracts now? 
• Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity considerations of 

this contract?   
• What region do you work in? Home base? 
• Which line items are you considering?  
• Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual? 
• Do you understand where your work fits in the project schedule, project phases? 

 

Following Bid Opening- this discussion can happen at any time 

1.  After reviewing their quote, note the following in your discussion: 

• Does the quote look complete? Irregular?  
• Are there errors in the quote? Are items very high or very low? 
• In general, does the quote look competitive? 

2.  Questions and Advice for the bidder to share with the potential DBE subcontractor: 

• What line items would typically be in a competitive quote for a subcontractor of their specialty? 
• How many employees and what is their role/experience/expertise in your firm? 
• Do you have resources for labor (union member, family-based, community-resourced) and capital (banking relationship, 

bond agent, CPA)? 
• Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain similarities or 

differences.  
• Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources, 

education/certification resources, more appropriate contract opportunities. 
• Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks, and 

potential profit/loss (for upcoming known projects or in general). 
• Discussion of bonding, insurance, and overall business risk considerations. 
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Appendix B 
 

Sample Contractor Solicitation Letter Page 1  
(This sample is provided as a guide, not a formatting requirement) 

DBE Solicitation - [Month] [Day], [Year] WisDOT Bid Letting 

Attention all DBEs. [Prime Contractor] is actively seeking your quote for the [Month][Day], [Year] Bid Letting. [Prime 
Contractor] is considering bidding on the projects listed on page 2 as a prime contractor. Please see page 2 for 
instructions and the sub-contractable opportunities for each proposal.  

 
Does [Prime Contractor] accept quotes in areas we might self-perform?  Yes, we do! We support this federal rule 

and (if needed) we consider areas we might self-perform an opportunity to provide in the field assistance and 
training if we award your quote. 

Where can DBEs find the plans, specifications & addenda?  Please visit [Prime Contractor’s] plan room [LINK] or 
on WisDOT’s Highway Construction Contract Information HCCI website: Wisconsin Department of Transportation 
Highway Construction Contract Information (wisconsindot.gov). This same website can be checked for the 
contract status. 

What should your quote include? All the costs required to complete the items you propose to perform including 
labor, equipment, material, and related bonding or insurance. The quote should also note items that you are DBE 
certified to perform, tied items, and any special terms. Please use page 2 as your cover sheet for your quote. 

Do you have a question regarding bonding, credit, insurance, equipment, or supplies/materials?  We welcome 
all DBE questions! Please call [Prime Contractor] and ask to speak with [Contact]. [Prime Contractor] can provide 
basic information as well as a referral to a trusted industry partner for insurance and bonding needs.  

 
When are quotes due? 

[Month] [Day], [Year] at [Time]. We accept quotes via SBN, email, or fax. Please make every effort to have your 
quotes in by this time or earlier. Quality check your quote so it includes the correct letting date, project ID, 

proposal number, unit price and extension.  
 

Who can DBEs contact for questions, information, clarification or for a quote evaluation?  [Project Manager 
Name] [Phone] [Email]. If you are quoting [Prime Contractor] for the first time, we encourage you to come meet 
with us in person to discuss the project. Our office hours are 7:30 a.m. – 5:00 p.m. On bid day, we are in the office 
by 6:30 a.m. 

 
Why partner with [Prime Contractor]?   

DBE partnership is a core part of [Prime Contractor’s] mission. Including DBEs at the beginning of each project is 
essential in the success of each project. We consider DBEs to be important industry partners who bring 
dedication and knowledge at various stages during construction. We are proud to be an industry leader with our 
DBE partnership. Your success as a DBE is our success. 
 
 
 
 
 
 
 
 
 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
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Sample Contractor Solicitation Letter Page 2 
(This sample is provided as a guide, not a formatting requirement) 

 REQUEST FOR QUOTE 
 

[Prime Contractor] 
Letting Date: [Month] [Day], [Year] 

Project IDs: 1234-56-00 (Proposal #1) & 1234-01-78 (Proposal #6) 
 
Please check all that apply: 
____Yes, we will be quoting the projects & items listed below 
____ No, we are not interested in quoting on the letting or its items referenced below 
____ Please take our name off your monthly DBE contact list 
____ We have questions about quoting this letting. Please have someone contact me at this number: 
 
Prime Contractor Contact:_________________________________            DBE:________________________ 

Phone:______________________________________                               Fax:________________________________________ 

Email:______________________________________ 

 
Please circle the proposals and items you will be quoting below and contact us with any questions 

 
Proposal 

 
County 

 

1 
 

Dane County 

6 
 

Crawford County 

Clearing & Grubbing 
 

X X 

Dump Truck Hauling 
 

X X 

Curb/Gutter/Sidewalk X 
 

 

Erosion Control Items 
 

 X 

Excavation 
 

X X 

Pavement Marking 
 

 X 

Traffic Control  
 

X  

Sawing 
 

X X 

QMP, Base 
 

 X 

Pipe Underdrain 
 

X  

Landscape  X 

Beam Guard 
 

X  

Electrical  
 

X  

Signs/Posts/Markers 
 

 X 

Survey/Staking 
 

 X 

 
 

Again, please make every effort to have your quotes into our office by time deadline prior to the letting date. 
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Sample Contractor Solicitation Email - Simplified 
(This sample is provided as a guide, not a formatting requirement) 

 
 

ATTENTION DBEs 
 

• [Prime Contractor] specializes in municipal projects in the XX Region(s) 
• We have successfully competed for and completed XX WisDOT projects over the past XX years 
• Consider [Prime Contractor] your partner on WisDOT Projects 
 

[Prime Contractor] is seeking your subcontractor quote for the XX/XX/20XX WisDOT bid letting on the 
below projects: 

 
Project 

 
Proposal County Region 

1234-56-00 
 

2 Dane SW 

1234-01-78 
 

6 Crawford SW 

 
   

o Please review the attachments [attach Solicitation Letter] and respond with your intent to quote (or not) 
along with the work items you are interested in performing and respond via fax or email by date. The quote 
should note items that you are DBE certified to perform, tied items, and any special terms. Please include 
labor, equipment, material, and related bonding or insurance. 

  
o If you have any questions regarding bonding, credit, insurance, equipment and/or materials/supplies, please 

feel free to call [Prime Contractor] and ask for [Contact]. (Include if your company is willing to answer 
these types of DBE questions) 

  
o Plans and Specifications can be found: WisDOT HCCI Website: List webpage where plans are located 
  
o If you do choose to quote, please make every effort to have your quote into our office by time and date.  

Make sure the correct letting date, project number, unit price and extension are included in your quote. 
  
o Should you have questions regarding the mentioned project, please call our office at (414) 555-5555 and we 

will direct you to the correct estimator/project manager.  
Our office hours are 7:30 a.m. - 5:00 p.m. 

  
Thank you – we look forward to working with your company on this project! 
 
Prime Contractor 
Project Manager 
Direct: 414-555-5555 
Cell: 414-555-5556 
 

 
 
 

 
 
 
 

 



Effective with October 2022 Letting         ASP-3 
 
 

Page 19 of 36 
 

Sample Contractor Solicitation Email to non-DBE WisDOT Subcontractors - 
Simplified 

(This sample is provided as a guide, not a formatting requirement) 
 

ATTENTION WisDOT SUBCONTRACTORS 
  
[Prime Contractor] is considering bidding on the below projects for the XX/XX/20XX WisDOT Bid Letting: 
  
Project Proposal County  Region DBE Goal 

1234-56-00 2 Dodge SW 6.00% 

1234-01-78 11 Adams NC 3.00% 

1234-00-99 20 Buffalo NW 5.00% 

1234-00-98 33 Portage NC 6.00% 

   
The above projects have DBE goals and [Prime Contractor] is committed to DBE inclusion with every project. As such, we 
are requesting: 

• All WisDOT Subcontractors to solicit and utilize DBEs in your quotes. 
• DBE participation can be achieved through purchasing materials from DBE suppliers, using DBE 

subcontractors and/or DBE trucking firms or any combination of these.  
• If there is an opportunity to untie an item in your quote so a DBE can be utilized, please look for those 

opportunities as well.  
• Your quote will be evaluated based on the amount of DBE participation your company is able to provide 

when compared to other quotes for the same work. 
  
If you do choose to quote, please make every effort to have your quote into our office by time and date. Please submit all 
quotes to [Email]. Make sure the correct letting date, project number, unit price and extension are included in your quote. 

  
Should you have questions regarding the mentioned project, the Project Manager contact is: [Name] [Phone Number] 
[Email] 
  
Thank you for utilizing DBEs who are trusted industry partners with WisDOT projects. 
  
Prime Contractor 
Project Manager 
Direct: 414-555-5555 
Cell: 414-555-5556 
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Appendix C 

Small Business Network (SBN) Overview  
  
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime bidders have a 
centralized online location to find subs - including small and disadvantaged business enterprises (DBEs). It is available 
for prime bidders to use as part of their Basic Service subscription. Within the Small Business Network, Prime 
Contractors can:  
  

1. Easily select proposals, work types and items:  

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and 
add comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can 
save the sub-quote for later completion. 

2. Create sub-quotes for the subcontracting community:  

a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly 
create a custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include: 
provide contact information and sub-quote expiration date, select letting and proposal, add work types and 
items, specify terms and conditions, upload attachments, and select vendors.  

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want 
quoted  

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE 
preferred request.  

d. Add attachments to sub-quotes.  
3. View sub-quote requests & responses:  

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all 
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen, 
sub-quote requests can be hidden with one click if they are not applicable.  

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and 
pricing.  

4. View Record of Subcontractor Outreach Effort:  

a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the 
response statistics for a particular sub-quote. If accepted by the letting agency, this report may serve as proof 
of a “Good Faith” effort in reaching out to the DBE community.  

b. Easily locate pre-qualified and certified small and disadvantaged businesses.  

c. Advertise to small and disadvantaged businesses more efficiently and cost effectively.  

d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of 
DBE outreach at the discretion of each agency).  
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The Small Business Network help small businesses learn more about opportunities, compete more effectively, network 
with other contractors and subcontractors, and win more jobs. The DBE will provide free SBN accounts to DBEs when 
requested. Use DBE_Alert@dot.wi.gov to request an account. DBE firms can: 

 
1. View and reply to sub-quote requests from primes:  

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all 
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on 
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your 
interests or hidden with one click if they are not applicable.  

2. Select items when responding to sub-quote requests from primes:  

a. You have the freedom to choose and price any number of items when responding to a sub-quote request. 
Quantities can be modified, and per-item comments are also available.  

b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your pricing, 
terms, and conditions, and submit completed sub-quotes to the requesting primes. c. Add attachments to a 
sub-quote.  

3. Create and send unsolicited sub-quotes to specific contractors:  

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can 
rapidly create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include: 
provide contact information and sub-quote expiration date, select letting and proposal, add work types and 
items, specify terms and conditions, upload attachments, and select vendors.  

4. Easily select and price items for unsolicited sub-quotes:  

a. After adding applicable work types, select items that you wish to quote. The extended price calculates 
automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well.  

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing, 
terms and conditions, and send it to selected prime/plan holder.  

c. Add attachments to a sub-quote.  

d. Add unsolicited work items to sub-quotes that you are responding to.  
5. Easy Access to Valuable Information  

a. Receive a confirmation that your sub-quote was opened by a prime.  

b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.   

c. View important notices and publications from DOT targeted to small and disadvantaged businesses.  
6. Accessing Small Business Network for WisDOT contracting opportunities  

a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select “Order 
Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.   

 

 

 

 

 

 

 

 

 

 

 

 

mailto:DBE_Alert@dot.wi.gov
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Good Faith Effort Evaluation Measures by categories referenced in DBE regulations 

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each 
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal, 
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202. 
 
DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal. 
Sufficiency is measured contract-by-contract.  WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and 
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional 
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE 
subcontractors, and business development initiatives undertaken to support DBE firm growth. 
 
The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are 
encouraged to identify additional activities that align with their business type(s). 

• Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting 
• Follow up to initial solicitation via email or phone 
• Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential 

profit/loss 
• SBN utilization including posting quotes 
• Review and response to DBE quotes including provision of information about plans, specifications, and requirements as applicable 
• Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes 
• Responsive and timely submission of organized documentation 
• Analysis of number of DBE firms who do work types that you typically subcontract 
• Analysis of number of DBE firms who reside in geographical areas where prime seeks work 
• Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation  
• Reference check of DBE subcontractor work or training (documentation of questions and response required) 
• Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202 
• Submission of all DBE quotes received matched with a variety of work to be performed by DBEs 
• Number and names of DBE firms provided written advice, or referral to industry-specific business development resources    
• Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities 
• Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken) 
• Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30% 
• Risk analysis of work items that are typically in tied quotes that could be unbundled 
• List of contract work items in smallest economically feasible units, identifying schedule impact 
• Submission of a Gap Analysis identifying DBE skillset and/or industry needs  
• Staff training in EEO and Civil Rights laws as documented in training logs 
• Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted 
• DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition 

process as possible (points added for each day prior to letting)  
• Outreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening 
• Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops 
• Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually 
• Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm  
• Prime utilization of a DBE subcontractor the prime has not contracted with previously 
• Written referral/recommendation to bond/insurance agents, manufacturer, supplier 
• Documented efforts fostering DBE participation through administrative and/or technical assistance  
• Evidence of negotiation with the DBE firm about current and future Let opportunities 
• Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WPI, etc. 
• Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requirements 

Appendix D 
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GFE Evaluation Rubric – Phase 1 – Initial Review 
 

DT1202 
 

Examples Rating OBOEC Feedback 

Solicitation Documentation 
 
 
 

Identify all reasonable and available activities performed 
to solicit the interest of all certified DBEs who have 
capacity and ability to perform work on the project.  
 
Such as: Updated solicitation letter and email, timely 
solicitation, and follow-up, and/or utilized various 
methods to communicate solicitation  (ex: letter, email, 
publication, posting and/or website) 

  

Selected Work Items 
Documentation 
 
 

All work items are broken out into economically feasible 
units to facilitate DBE participation. 
 
Such as: Selected work items are specific to each 
proposal and clearly identified in all solicitation(s) 

  

Documentation of Project 
Information provided to 
Interested DBEs 
 

Provide interested DBEs with adequate information 
about the plans, specifications, and any other 
contractual requirements in a timely manner to assist 
DBEs in response to solicitation. 
 
Such as: Project information is clearly identified in all 
solicitation(s) 

  

Documentation of Negotiation 
with Interested DBEs 
 
 

Provide sufficient evidence demonstrating that good 
faith negotiations took place during the bid letting. 
 
Such as: Documented attempts with DBEs or on behalf 
of DBEs to increase DBE participation 

  

Documentation of Sound 
Reason for Rejecting DBEs 
 
 

Provide sufficient evidence demonstrating that DBEs are 
rejected for sound reasons. 
 
Such as: Detailed and thoughtful analysis that considers 
both the percentage and dollar difference when rejecting 
a DBE including past performance, relevant business 
experience and stability, safety record, business ethic 
and integrity, technical capacity, and other tangible 
factors. 
 

  

Documentation of Assistance 
to Interested DBEs- bonding, 
credit, insurance, equipment, 
supplies/materials 
 

Documented assistance in both solicitation(s) and 
outreach to DBEs.  

  

Documentation of Outreach to 
Minority, Women, and 
Community organizations and 
other DBE Business 
Development Support 
 

Effectively use the services of minority, women, and 
community organizations as well as contractors’ groups, 
local, state, and federal business assistance offices and 
organization that provide assistance in recruiting and 
supporting DBEs, as well participation in activities that 
support DBE business development. 
 
Such as: Variety of activities that translate into 
meaningful DBE participation 

  

Documentation of other GFE 
activities 
 
 
 

Such as: Used DT1202 Excel Workbook, Diversity & 
Inclusion company policy, Mentor-Protégé participant, 
awarded neutral DBE after bid submission, included 
company GFE overview/strategy information and/or 
company website highlights DBE opportunities and 
participation 

  

Overall Demonstration of GFE 
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GFE EVALUATION RATING LEGEND – PHASE 1 – Initial Review 
 
Documentation provided by bidder is evaluated and rated on the rubric. Bidders should include activities characterized by the following types of 
effort: 
 
ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity 
QUALITY: Demonstrated through essential character of conscientious and serious activity 
QUANTITY: Demonstrated through a measurable number of activities 
SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities 
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process 
 
GFE EVALUATION – PHASE 2 – Team Review 

 
GFE Team completes: 

 
• Review of activities included on the rubric 
• Review of the intent to award and sound reasoning submitted by Prime 
• Bid analysis to confirm if any bid submitted met the DBE goal 
• Review average of other bidders DBE goal achievement 
• Team review of combined efforts documented in Phase 1 and 2 constitute final GFE determination 

 
Rating Scale: 
 

• GFE Approval: 
Bona Fide = 6 or more categories color coded green. 
Genuine effort characterized by sincere and earnest activities – “Solicitation” and “Sound Reasoning” must be green  
 

• GFE Approval: 
Sufficient = 5 or more categories color coded green or yellow  
Adequate effort documented with a variety of quality activities – “Solicitation” and “Sound Reasoning” must be green or yellow 

 
• GFE Denial:  

Pro Forma efforts = 4 or less categories color coded green or yellow. Perfunctory effort characterized by routine or superficial 
activities 

 
Green = Exceeds expectations 

Yellow = Meets expectations 

Red = Areas in need of attention and/or 
absence of documentation 
 
See OBOEC Rubric Analysis_Feedback 

 
Excerpt from Appendix A to 49 CFR Part 26: 
V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented efforts. At a minimum, you must review the 
performance of other bidders in meeting the contract goal. For example, when the apparent successful bidder fails to meet the contract goal, but 
others meet it, you may reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have met the goal. If 
the apparent successful bidder fails to meet the goal but meets or exceeds the average DBE participation obtained by other bidders, you may view 
this, in conjunction with other factors, as evidence of the apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), 
you must also require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract to review whether DBE prices were substantially higher; and contact the DBEs listed 
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GFE RUBRIC ANALYSIS 

OBOEC DECISION APPROVAL OR DENIAL 
  

Prime Contractor   

Proposal    

Project   

Bid Letting   

DBE Goal Amount   

DBE Goal Amount Achieved   

  

Bid Analysis  
 

Goal % Achieved % 

Apparent Low Bidder % 

Bidder B   

Bidder C   

Average of OTHER Bidders 
(Not including Apparent 
Low Bidder) 

  

DBE Quotes Received   

DBE Quotes Awarded   

    

 
DBE Quote(s) Rejected 

 
Rejected Quote Analysis 

    

  
 

 
 
DBE Quote(s) Awarded 

 
 
Awarded DBE Amount 
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Appendix E  
Good Faith Effort Best Practices 

 
This list is not a set of requirements; it is a list of potential strategies 

  
Primes  

 Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance.  

 Participate in speed networking and mosaic exercises as arranged by DBE office.  

 Host information sessions not directly associated with a bid letting.  

 Participate in a formal mentor protégé or joint venture with a DBE firm.  

 Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings. 

 Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting, evaluates 
subcontractors, preferred qualifications, and communication methods.  

 Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.  

 Quality of communication, not quantity creates the best results. Contractors should be thorough in 
communicating with DBE firms before the bid and provide any assistance requested to assure best possible 
bid.  

  
  
DBE   

 DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days 
prior is optimal.   

 Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay 
abreast of changes.   

 Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid tabs at a 
minimum.  

 Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation 
related projects of similar size and scope, firm expertise and staffing.   

 Participate in DBE office assessment programs.  

 Participate on advisory and mega-project committees.  

 Sign up to receive the DBE Contracting Update.  

 Consider membership in relevant industry or contractor organizations.  

 Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the primes and 

bidding as a prime with the Department are the only ways to get work.     
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Appendix F 
Good Faith Effort Evaluation Guidance  

Appendix A of 49 CFR Part 26 
  

I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction, 
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make 
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First, 
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this 
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This 
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or 
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 
 
II. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith 
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable 
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you 
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based 
on the regulations and the guidance in this Appendix. 
 
The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the 
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract 
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize, 
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call. 
Determinations should not be made using quantitative formulas. 
 
III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain 
a specified amount of DBE participation) in order to be awarded a contract, even though the bidder makes an 
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith 
efforts. 
 
IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts 
to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or 
exhaustive. Other factors or types of efforts may be relevant in appropriate cases. 
 
A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all 
reasonable and available means the interest of all certified DBEs that have the capability to perform the work 
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events, 
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written 
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of 
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the 
project. 
 
(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBEs to 
respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations. 
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B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE 
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically 
feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime 
contractor might otherwise prefer to perform these work items with its own forces. This may include, where 
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages 
and facilitates DBE participation. 
 
C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of 
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract. 
 
D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of the 
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs 
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence 
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a 
description of the information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the 
work. 
 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract 
goals into consideration. However, the fact that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such 
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its 
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors 
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or 
unreasonable. 
 
E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of 
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non-union status) are not legitimate 
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another 
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the 
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder 
or prime contractor to accept unreasonable quotes in order to satisfy contract goals. 
 
(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support 
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has 
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the 
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a 
prospective replacement DBE's reasonable quote. 
 
F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the 
recipient or contractor. 
 
G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 
assistance or services. 
 



Effective October 2022 Bid Letting ASP-3   
  
  

29  
  

H. Effectively using the services of available minority/women community organizations; minority/women 
contractors' groups; local, State, and Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 
 
V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented 
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For 
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may 
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have 
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE 
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the 
apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), you must also 
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder 
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE 
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to 
whether they were contacted by the prime. Pro forma mailings to DBEs requesting bids are not alone sufficient 
to satisfy good faith efforts under the rule. 
 
VI. A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation 
or to constitute good faith efforts. 
 
[79 FR 59600, Oct. 2, 2014]  
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Appendix G 
 

(SAMPLE) Forms DT1506 and DT1202 
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Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf 
 
 

 
 
 
 

https://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf  

https://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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Official Form DT1202 can be found here: https://wisconsindot.gov/pages/global-footer/formdocs/default.aspx  

 

https://wisconsindot.gov/pages/global-footer/formdocs/default.aspx
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ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or subcontractors at 
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract 
dispute. 

 

Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay 
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within 
10 calendar days of receipt of that progress payment, the prime contractor provides written notification 
to the subcontractor and the department documenting "just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 

Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier 
subcontractors that parallel those granted first-tier subcontractors in this provision. 

 
Acceptance and Final Payment 

Within 30 calendar days of receiving the semi-final estimate from the department, submit written 
certification that subcontractors at all tiers are paid in full for acceptably completed work. 

 



Effective with November 2023 Letting ASP-6 

  page 1 of 5 

Additional Special Provision 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

108  Prosecution and Progress 
Add subsection 108.9.4.1 effective with the November 2023 letting: 
108.9.4.1  Winter Suspension for Completion Date Contracts 
 (1) The contractor may request a winter suspension for a completion date contract. If the department determines 

weather conditions do not allow for the completion of the remaining work, the department may approve the 
contractor’s request and determine the start date of the winter suspension. The end date of the winter 
suspension is March 31 or a date mutually agreed upon by both parties. For multi-year contracts, the 
department will only consider winter suspension for the final year of the contract. 

 (2) During winter suspension, store all materials in a manner that does not obstruct vehicular and pedestrian 
traffic and protect the materials from damage. Install traffic control and other safety devices necessary to 
protect the traveling public and pedestrians. Provide suitable drainage and install temporary erosion control 
where necessary. If the winter suspension begins when liquidated damages are being assessed, or when the 
work has not progressed as scheduled and would not have been completed prior to the completion date, the 
cost of necessary pre-suspension work is incidental. If the winter suspension begins prior to the contract 
completion date, and the work has progressed as scheduled and would have been completed prior to the 
completion date, the cost of pre-suspension work will be paid as specified under 109.4. 

 (3) For a winter suspension that begins prior to the contract completion date and the work has progressed as 
scheduled and would have been completed prior to the completion date, the engineer will extend contract 
time to correspond with the end of the winter suspension and liquidated damages will not be assessed during 
the winter suspension. 

 (4) For a winter suspension that begins when liquidated damages are being assessed or when the work has not 
progressed as scheduled and would not have been completed prior to the completion date, the engineer will 
not extend contract time. Time will be suspended until the end of the winter suspension. Liquidated damages 
will not be assessed during the winter suspension and liquidated damages will resume at the end of the 
winter suspension. 

310  Open Graded Base 
310.2  Materials 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) The contractor may substitute material conforming to the gradation requirements for crushed aggregate 

specified in Table 310-01 if that material conforms to the fracture requirements for open-graded crushed 
gravel specified in 301.2.4.5. 

TABLE 310-01  COARSE AGGREGATE (% passing by weight)  

AASHTO No. 67[1] 

SEIVE 

COARSE AGGREGATE (% 
PASSING by WEIGHT) 

AASHTO No. 67 

2-inch - 

1 1/2-inch - 

1-inch 100 

3/4-inch 90 – 100 

1/2-inch - 

3/8-inch 20 – 55 

No. 4 0 – 10 

No. 8 0 – 5 

No. 16 - 

No. 30 - 
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No. 50 - 

No. 100 - 

No. 200 <=1.5 

[1] Size according to AASHTO M43. 

390  Base Patching 
390.4  Measurement 
Replace entire section with the following effective with the November 2023 letting: 
 (1) The department will measure Removing Pavement for Base Patching by the cubic yard acceptably 

completed. Measure the depth from the bottom of the adjacent pavement to the top of the patch. 

 (2) The department will measure Base Patching Asphaltic by the ton acceptably completed as specified for 
asphaltic pavement in 450.4. 

 (3) The department will measure Base Patching Concrete HES and Base Patching Concrete SHES by the cubic 
yard acceptably completed. Measure the depth from the bottom of the adjacent pavement to the top of the 
patch. 

390.5  Payment 
Replace entire section with the following effective with the November 2023 letting: 
 (1) The department will pay for measured quantities at the contract unit price under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 

390.0100 Removing Pavement for Base Patching CY 

390.0201 Base Patching Asphaltic TON 

390.0305 Base Patching Concrete HES CY 

390.0405 Base Patching Concrete SHES CY 

 (2) Payment for Removing Pavement for Base Patching is full compensation for removing old pavement; for 
preparing the foundation and bringing up to grade. If the engineer orders the contractor to excavate yielding 
or unstable subgrade materials and backfill with suitable materials, the department will pay for that work with 
contract bid items or as agreed upon using 109.4. 

 (3) Payment for Base Patching Asphaltic is full compensation for providing and compacting asphaltic mixture 
including asphaltic binder. 

 (4) Payment for Base Patching Concrete HES and Base Patching Concrete SHES is full compensation for 
providing, curing, and protecting concrete. Payment also includes providing tie bars and dowel bars in 
unhardened concrete and steel within the patch. For tie bars and dowel bars provided in concrete not placed 
under the contract, the department will pay separately under the Drilled Tie Bars and Drilled Dowel Bars bid 
items as specified in 416.5. 

 (5) Payment for Base Patching SHES also includes providing test data to the engineer as specified in 416.2.4. 

 (6) The department will pay for sawing existing concrete pavement for removal under the Sawing Concrete bid 
item as specified in 690.5. 

460  Hot Mix Asphalt Pavement 
460.2.8.2.1.3.1  Contracts with 5000 Tons of Mixture or Greater 
Replace paragraph four with the following effective with the November 2023 letting: 
 (4) Use the test methods identified below, or other methods the engineer approves, to perform the following 

tests at the frequency indicated: 

Blended aggregate gradations: 
Drum plants: 

- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164 
method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate 
sample determined according to WTM T30. 

- Belt samples, optional for virgin mixtures, obtained from stopped belt or from the belt discharge using an 
engineer-approved sampling device and performed according to WTM T11 and T27. 

Batch plants: 
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- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164 
method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate 
sample determined according to WTM T30. 

Asphalt content (AC) in percent: 
Determine AC using one of the following methods: 

- AC by ignition oven according to WTM T308. 

- AC by chemical extraction according to AASHTO T-164 method A or B. 

- AC by automated extraction according to WTM D8159. 

- If the department is using an ignition oven to determine AC, conform to WTP H003. 

- If the department is not using an ignition oven to determine AC, ignition oven correction factor (IOCF) must 
still be reverified for any of the reasons listed in WTP H003 Table 2 and conform to WTP H-003 sections 3 
through 6. 

- Gradation of resulting aggregate sample determined according to WTM T30. 

Bulk specific gravity of the compacted mixture: 
According to WTM T166. 

Theoretical maximum specific gravity: 
According to WTM T209. 

Air voids (Va) by calculation according to WTM T269. 

VMA by calculation according to WTM R35. 
 

460.2.8.3.1.4  Department Verification Testing Requirements 
Replace paragraph three with the following effective with the November 2023 letting: 
 (3) The department will perform testing conforming to the following standards: 

Bulk specific gravity (Gmb) of the compacted mixture according to WTM T166. 

Maximum specific gravity (Gmm) according to WTM T209. 

Air voids (Va) by calculation according to WTM T269. 

VMA by calculation according to WTM R35. 

Asphalt content by ignition oven according to WTM T308, chemical extraction according to AASHTO T-
164 method A or B, or automated extraction according to WTM D8159. If using an ignition oven to 
determine AC, conform to WTP H-003. 

503  Prestressed Concrete Members 
503.2.2  Concrete 
Replace paragraph five with the following effective with the November 2023 letting: 
 (5) Furnish prestressed concrete members cast from air-entrained concrete, except I-type girders may use non-

air-entrained concrete. Use type I, IL, IS, IP, IT, II, or III cement. The contractor may replace up to 30 percent 
of type I, IL, II, or III cement with an equal weight of fly ash, slag, or a combination of fly ash and slag. Ensure 
that fly ash conforms to 501.2.4.2.2 and slag conforms to 501.2.4.2.3. Use only one source and replacement 
rate for work under a single bid item. Use a department-approved air-entraining admixture conforming to 
501.2.5.2 for air-entrained concrete. Use only coarse aggregate conforming to 310.2(2). 

604  Slope Paving 
604.2  Materials 
Replace paragraph three with the following effective with the November 2023 letting: 
 (3) Under the Slope Paving Crushed Aggregate bid item, furnish crushed stone or crushed gravel conforming to 

the gradation in Table 604-01, but with the additional requirements that at least 75 percent of the particles, 
by count, have at least one fractured face. Determine fracture according to WTM D5821. 



Effective with November 2023 Letting ASP-6 

  page 4 of 5 

TABLE 604-01  COARSE AGGREGATE (% passing by weight) 

AASHTO No. 4[1] 

SEIVE 
COARSE AGGREGATE (% PASSING 

by WEIGHT) AASHTO No. 4 

2-inch 100 

1 1/2-inch 90 - 100 

1-inch 20 - 55 

3/4-inch 0 - 15 

1/2-inch - 

3/8-inch 0 - 5 

No. 4 - 

No. 8 - 

No. 16 - 

No. 30 - 

No. 50 - 

No. 100 - 

No. 200 <=1.5 

[1] Size according to AASHTO M43. 

612  Underdrains 
612.3.9  Trench Underdrains 
Replace paragraph one with the following effective with the November 2023 letting: 
 (1) Under the Underdrain Trench bid item, excavate and backfill underdrain trenches. Backfill with coarse 

aggregate gradation conforming to 604.2(3). Before backfilling place geotextile as the plans show. 

614  Semi-rigid Barrier Systems and End Treatments 
614.2.6  Sand Barrel Arrays 
Replace paragraph one with the following effective with the November 2023 letting: 
 (1) Furnish sand barrels from the APL. Use fine aggregate conforming to gradation shown in Table 614-2 mixed 

with sodium chloride conforming to AASHTO M143. Apply an object marker to front-most barrel in the array. 

TABLE 614-2  FINE AGGREGATE GRADATION 
 
 

SEIVE 
FINE AGGREGATE (% 
PASSING by WEIGHT) 

3/8-inch 100 

No. 4 90 - 100 

No. 8 - 

No. 16 45 - 85 

No. 30 - 

No. 50 5 - 30 

No. 100 0 - 10 

No. 200 <=3.5 
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628  Erosion Control 
628.2.13  Rock Bags 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) Fill the bags with a clean, sound, hard, durable, engineer-approved coarse aggregate conforming by visual 

inspection to the gradation specified for coarse aggregate gradation in 604.2(3). 

639  Drilling Wells 
639.2.1  General 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) For grout use fine aggregate conforming to 501.2.7.2; and gradation conforming to 614.2.6(1); and type I, IL, 

IS, IP, or IT cement. 

652  Electrical Conduit 
652.3.1.2  Installing Underground 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) Excavate trenches true to line and grade to provide the conduit uniform bearing throughout its length. Do not 

backfill the trench before inspecting the conduit. Carefully tamp the backfill in place as specified for placing 
backfill in layers in 651.3. Place at least 0.7 cubic feet of coarse aggregate gradation conforming to 604.2(3) 
directly under each drainage hole. 

 
 

ERRATA 
390.3.4  Special High Early Strength Concrete Patching 
Correct errata link in paragraph (1) by changing from 416.3.8 to 416.3.7. 
 (1) Construct as specified for special high early strength repairs under 416.3.7 except as follows: 

- The contractor may delay removal for up to 14 calendar days after cutting the existing pavement. 

- Open to traffic as specified for concrete base in 320.3. 
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ADDITIONAL SPECIAL PROVISION 7 
 

A. Reporting 1st Tier and DBE Payments During Construction 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by 
the department or a contractor for work performed, materials furnished, or materials stockpiled 
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and 
for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of 
a progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement 
as specified in A(2). 

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier. 

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to 
comply with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and 
(6), and shall be binding on all first tier subcontractor relationships, all contractors and 
subcontractors utilizing DBE firms on the project, and all payments from DBE firms. 

 

B. Costs for conforming to this special provision are incidental to the contract. 

 

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually loaded 
into the Civil Rights Compliance System.  Copies of prime contractor payments received (check or ACH) 
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged 
manually. 

 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  

 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly 
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds 
only) electronically through CRCS. These payrolls or labor data are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 

 

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under 
this special provision and arrange for them to receive CRCS training as they are about to begin their 
submittals. The department will provide training either in a classroom setting at one of our regional 
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule the training. 

 

(4) The department will reject all paper submittals for information required under this special 
provision. All costs for conforming to this special provision are incidental to the contract. 

 

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their 
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll 
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data 
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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FHWA-1273 – Revised October 23, 2023 
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
XII.    Use of United States-Flag Vessels: 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  23 CFR 
633.102(e).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 
  
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.   
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  23 U.S.C. 114(b).  
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.  
23 U.S.C. 101(a). 
 
  
II.  NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 



 
3 

 

within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 

and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  
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(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 

-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2.  Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 

necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 



 
6 

 

2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 

inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 

any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b)  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b)  

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 
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   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
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2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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NON-DISCRIMINATION PROVISIONS 
 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the 
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration, as they may be amended from time to 
time, which are herein incorporated by reference and made a part of this contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will 
not discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment. The contractor will not 
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including 
employment practices when the contract covers any activity, project, or program set forth in Appendix B of 
49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed 
under a subcontract, including procurements of materials, or leases of equipment, each potential 
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this 
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or 
national origin.  

4. Information and Reports: The contractor will provide all information and reports required by the Acts, 
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the Recipient or the 
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal 
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non- 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the 
Federal Highway Administration may determine to be appropriate, including, but not limited to: 

a. Withholding payments to the contractor under the contract until the contractor complies; 
and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six 
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect 
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as 
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the 
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of 
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests 
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to 
protect the interests of the United States. 
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During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis 
of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs 
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of 
disability in the operation of public entities, public and private transportation systems, places of 
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented 
by Department of Transportation regulations at 49  C.F.R. parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and Low-Income Populations, which ensures Non-discrimination against minority populations by 
discouraging programs, policies, and activities with disproportionately high and adverse human 
health or environmental effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO 
ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal Opportunity 

Clause" set forth in the Required Contract Provisions, FHWA 1273. 

2. The goals and timetables for minority and female participation expressed in percentage terms for the 
contractor's aggregate work force in each trade, on all construction work in the covered area, are as 
follows: 

 
Goals for Minority Participation for Each Trade: 

 

 County  %  County   %   County   %  

Adams 1.7 Iowa 1.7 Polk 2.2 

Ashland 1.2 Iron 1.2 Portage 0.6 

Barron 0.6 Jackson 0.6 Price 0.6 

Bayfield 1.2 Jefferson 7.0 Racine 8.4 

Brown 1.3 Juneau 0.6 Richland 1.7 

Buffalo 0.6 Kenosha 3.0 Rock 3.1 

Burnett 2.2 Kewaunee 1.0 Rusk 0.6 

Calumet 0.9 La Crosse 0.9 St. Croix 2.9 

Chippewa 0.5 Lafayette 0.5 Sauk 1.7 

Clark 0.6 Langlade 0.6 Sawyer 0.6 

Columbia 1.7 Lincoln 0.6 Shawano 1.0 

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0 

Dane 2.2 Marathon 0.6 Taylor 0.6 

Dodge 7.0 Marinette 1.0 Trempealeau 0.6 

Door 1.0 Marquette 1.7 Vernon 0.6 

Douglas 1.0 Menominee 1.0 Vilas 0.6 

Dunn 0.6 Milwaukee 8.0 Walworth 7.0 

Eau Claire 0.5 Monroe 0.6 Washburn 0.6 

Florence 1.0 Oconto 1.0 Washington 8.0 

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0 

Grant 0.5 Ozaukee 8.0 Waushara 1.0 

Green 1.7 Pepin 0.6 Winnebago 0.9 

Green Lake 1.0 Pierce 2.2 Wood 0.6 
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Goals for female participation for each trade: 6.9% 

These goals are applicable to all the contractor's construction work, (whether or not it is federal or 
federally assisted), performed in the covered area. If the contractor performs construction work in the 
geographical area located outside of the covered area, it shall apply the goals established for such 
geographical area where the work is actually performed. With regard to this second area, the 
contractor also is subject to the goals for both its federally involved and nonfederally involved 
construction. 

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 60-4 shall be 
based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations 
required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The hours 
of minority and female employment and training must be substantially uniform throughout the length of 
the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities 
and women evenly on each of its projects. The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the contractor's 
goals shall be a violation of the contract, the Executive Order and the Regulations in 41 CFR Part 60-4. 
Compliance with the goals will be measured against the total work hours performed. 

 

3. The contractor shall provide written notification to the Director of the Office of Federal Contract 
Compliance Programs within ten (10) working days of award of any construction subcontract in excess 
of $10,000.00 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the name, address and telephone number of the subcontractor, employer 
identification number of the subcontractor; estimated dollar amount of the subcontract; estimated 
starting and completion dates of the subcontract; and the geographical area in which the subcontract is 
to be performed. 

As referred to in this section, the Director means:  
 
Director 
Office of Federal Contract Compliance Programs 
Ruess Federal Plaza 
310 W. Wisconsin Ave., Suite 1115 
Milwaukee, WI 53202 

 

The "Employer Identification Number" means the Federal Social Security number used on the 
Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

 

4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is the 
county(ies) in Wisconsin to which this proposal applies. 
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ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 

1-800-424-9071 

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through 
Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of possible bid rigging, bidding 
collusion, or other fraudulent activities should use the "hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction 
contract fraud and abuse and is operated under the direction of the DOT Inspector General. All 
information will be treated confidentially and caller anonymity will be respected. 
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BUY AMERICA PROVISION 
 

Buy America (as documented in 88 FR 57750 (2 CFR part 184 and 200) from the Office of Management 
and Budget: Federal Register: Guidance for Grants and Agreements ) shall be domestic products and 
permanently incorporated in this project as classified in the following three categories, and as noted in the 
Construction and Materials Manual (CMM): 

1. Iron and Steel 

All iron and steel manufacturing and coating processes (from the initial melting stage through the application 
of coatings) must have occurred within the United States. Coating includes epoxy coating, galvanizing, 
painting and any other coating that protects or enhances the value of a material subject to the requirements 
of Buy America. 

The exemption of the iron and steel manufacturing and coating processes Buy America requirement is the 
minimal use of foreign materials if the total cost of such material permanently incorporated in the product 
does not exceed one-tenth of one percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is 
greater. For purposes of this paragraph, the cost is that shown to be the value of the subject products as 
they are delivered to the project. 

2. Manufactured Product 

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from 1983 and 
are currently exempt from Buy America. 

3. Construction Material 

All construction materials (as defined in 88 FR 57750 (2 CFR part 184 and 200) and as referenced in CMM 
228.5) must comply with Buy America. All manufacturing process of construction materials must occur in the 
United States. 

88 FR 55817 (DOT-OST-2022-0124) allows a limited waiver of Buy America requirements for de minimis 
costs and small grants. 

· The Total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total 
applicable costs for the project1; or 

· The total amount of Federal financial assistance applied to the project, through awards or subaward, is 
below $500,0002 

 

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure 
compliance with this Buy America provision. 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all 
iron and steel, manufactured products, and construction materials conform to this Buy America provision. 

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

Attach a list of iron or steel and construction material exemptions and their associated costs to the 
certification form. 

 
1 The de minimis public interest waiver does not apply to iron and steel subject to the requirements of 23 U.S.C. 313 on financial 
assistant administered by FHWA. The de minimis threshold in 23 CFR 635.410(b)(4) continues to apply for iron and steel. 
2 The small grant portion of the waiver does not apply to iron, steel, and manufactured goods subject to the requirements of 49 U.S.C. 
22905(a). 

https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf
https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.federalregister.gov/documents/2023/08/16/2023-17602/waiver-of-buy-america-requirements-for-de-minimis-costs-and-small-grants
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://www.govinfo.gov/link/uscode/49/22905
https://www.govinfo.gov/link/uscode/49/22905
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CARGO PREFERENCE ACT REQUIREMENT 
 
 

All Federal-aid projects shall comply with 46 CFR 381.7 (a) – (b) as follows: 

 

(a) Agreement Clauses. “Use of United States-flag vessels:“ 

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or 
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or 
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel, 
shall be transported on privately owned United States-flag commercial vessels, if available. 

(2) Within 20 days following the date of loading for shipments originating within the United States or within 
30 working days following the date of loading for shipments originating outside the United States, a legible 
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described 
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime 
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590.” 

 

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—“ 

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross 
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever 
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are 
available at fair and reasonable rates for United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States 
or within 30 working days following the date of loading for shipments originating outside the United States, 
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo 
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor 
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this 
contract. 
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WISCONSIN DEPARTMENT OF TRANSPORTATION 
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT 

 
SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 

FOR PROJECTS WITH FEDERAL AID 
 
 

I. PREVAILING WAGE RATES 
The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates) furnishes the minimum 
prevailing wage rates pursuant to the Davis-Bacon and Related Acts. The wage rates shown are the 
minimum rates required by the contract to be paid during its life, however this is not a representation 
that labor can be obtained at these rates. It is the responsibility of bidders to inform themselves as to 
the local labor conditions and prospective changes or adjustments of wage rates. No increase in the 
contract price will be allowed or authorized on account of the payment of wage rates in excess of 
those listed herein. 

 

II. COVERAGE OF TRUCK DRIVERS 
Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following circumstances:  

• Drivers of a contractor or subcontractor for time spent working on the site of the work. 

• Drivers of a contractor or subcontractor for time spent loading and/or unloading materials 
and supplies on the site of the work, if such time is not de minimis. 
https://www.dol.gov/whd/FOH/FOH_Ch15.pdf 

• Truck drivers transporting materials or supplies between a facility that is deemed part of 
the site of the work and the actual construction site. 

• Truck drivers transporting portions of the building or work between a site established 
specifically for the performance of the contract where a significant portion of such 
building or work is constructed and the physical place where the building or work called 
for in the contract will remain.  

 

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the following circumstances: 

• Material delivery truck drivers while off the site of the work. 

• Drivers of a contractor or subcontractor traveling between a Davis-Bacon job and a 
commercial supply facility while they are off the site of the work.” 

• Truck drivers whose time spent on the site of the work is de minimis, such as only a few 
minutes at a time merely to pick up or drop off materials or supplies.  

Details are available online at: 

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx 

 

 

 

 

 

https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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III. POSTINGS AT THE SITE OF THE WORK 
In addition to the required postings furnished by the department, the contractor shall post the following 
in at least one conspicuous and accessible place at the site of work: 

a. A copy of the contractor's Equal Employment Opportunity Policy. 

All required documents shall be posted by the first day of work and be accurate and complete. 
Postings must be readable, in an area where they will be noticed, and maintained until the last day 
of work. 

 

IV. RESOURCES 
Required information regarding compliance with federal provisions is found in the following 
resources: 

• FHWA-1273  included in this contract  

• U.S. Department of Labor Prevailing Wage Resource Book  

• U.S. Department of Labor Field Operations Handbook  

• U.S. Code of Federal Regulations 

• Any applicable law, Act, or Executive Order enacted by the federal government at the time 
of the letting of this contract  
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NOTICE TO BIDDERS 
WAGE RATE DECISION 

 
The wage rate decision of the Department of Labor which has been incorporated in these 
advertised specifications is incomplete in that the classifications may be omitted from the 
Department of Labor's decision. 

Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omission of these classifications 
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be 
construed as establishing any governmental liability for increased labor cost if it is subsequently 
determined that such classifications are required. 

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for 
evaluating and determining the correct applicable rate. 

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary 
sewer and water main, building) and there is not a separate wage determination for this type of 
work included in the proposal, use the wage determination that is in the proposal. 

If a project includes multiple types of construction, different wage rate determinations may be 
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy = bridge 
over navigable water per USDOL and US Coast Guard designation, WI8/Heavy (Sewer & Water 
Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract 
and/or at least $1,000,000, and Building).  If multiple wage rate determinations are inserted into 
the contract, use the classification in the wage determination for the work being done.  Use WI15 
wage rates when working on the bridge and/or structure from bank to bank.  Use WI8 wage rates 
when working on any sanitary sewer or water main work.  Use Building wage rates for all work 
done within the footprint of the building.  Use WI10 wage rates for all other highway work in the 
contract and approaches to structures.  For example, if a laborer is working within the footprint of a 
building, use the Laborer rate in the Building wage determination inserted in the contract.  If a 
laborer is working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy 
wage determination if inserted in the contract. If the laborer is working on the highway, use the 
Laborer rate in the WI10/Highway wage determination. 
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Proposal ID: 20240109010 Project(s): 2250-15-70
Federal ID(s): WISC  2024115

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0002 203.0260
Removing Structure Over Waterway
Minimal Debris (structure) 01. C-51-16

EACH
1.000

_________._____ _________._____

0004 204.0105
Removing Concrete Pavement Butt
Joints

SY
44.000

_________._____ _________._____

0006 204.0110
Removing Asphaltic Surface SY

865.000
_________._____ _________._____

0008 204.0115
Removing Asphaltic Surface Butt Joints SY

112.000
_________._____ _________._____

0010 204.0120
Removing Asphaltic Surface Milling SY

2,509.000
_________._____ _________._____

0012 204.0150
Removing Curb & Gutter LF

1,688.000
_________._____ _________._____

0014 204.0155
Removing Concrete Sidewalk SY

999.000
_________._____ _________._____

0016 204.0195
Removing Concrete Bases EACH

57.000
_________._____ _________._____

0018 204.0220
Removing Inlets EACH

1.000
_________._____ _________._____

0020 204.0245
Removing Storm Sewer (size) 01. 18-
Inch

LF
16.000

_________._____ _________._____

0022 204.0260
Abandoning Inlets EACH

1.000
_________._____ _________._____

0024 204.0270
Abandoning Culvert Pipes EACH

1.000
_________._____ _________._____

0026 204.9060.S
Removing (item description) 01. Traffic
Signals (STH 20 & Emmertsen Rd)

EACH
1.000

_________._____ _________._____

0028 204.9060.S
Removing (item description) 02. Traffic
Signals (STH 20 & Sunnyslope Dr)

EACH
1.000

_________._____ _________._____

0030 204.9060.S
Removing (item description) 03. Traffic
Signals (STH 20 & Oakes Rd)

EACH
1.000

_________._____ _________._____
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Proposal ID: 20240109010 Project(s): 2250-15-70
Federal ID(s): WISC  2024115

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0032 204.9060.S
Removing (item description) 04. Traffic
Signals (STH 20 & Village Center Dr)

EACH
1.000

_________._____ _________._____

0034 204.9060.S
Removing (item description) 05. Traffic
Signals (STH 20 & Sycamore Ave)

EACH
1.000

_________._____ _________._____

0036 204.9060.S
Removing (item description) 06. Loop
Detector Wire & Lead-in Cable (STH 20
& Emmertsen Rd)

EACH
1.000

_________._____ _________._____

0038 204.9060.S
Removing (item description) 07. Loop
Detector Wire & Lead-in Cable (STH 20
& Sunnyslope Dr)

EACH
1.000

_________._____ _________._____

0040 204.9060.S
Removing (item description) 08. Loop
Detector Wire & Lead-in Cable (STH 20
& Oakes Rd)

EACH
1.000

_________._____ _________._____

0042 204.9060.S
Removing (item description) 09. Loop
Detector Wire & Lead-in Cable (STH 20
& Village Center Dr)

EACH
1.000

_________._____ _________._____

0044 204.9060.S
Removing (item description) 10. Endwall EACH

1.000
_________._____ _________._____

0046 205.0501.S
Excavation, Hauling, and Disposal of
Petroleum Contaminated Soil

TON
20.000

_________._____ _________._____

0048 206.2001
Excavation for Structures Culverts
(structure) 01. C-51-16

EACH
1.000

_________._____ _________._____

0050 210.2500
Backfill Structure Type B TON

122.000
_________._____ _________._____

0052 211.0101
Prepare Foundation for Asphaltic Paving
(project) 01. 2250-15-70

EACH
1.000

_________._____ _________._____

0054 213.0100
Finishing Roadway (project) 01.
2250-15-70

EACH
1.000

_________._____ _________._____
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Proposal ID: 20240109010 Project(s): 2250-15-70
Federal ID(s): WISC  2024115

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0056 305.0110
Base Aggregate Dense 3/4-Inch TON

20.000
_________._____ _________._____

0058 305.0120
Base Aggregate Dense 1 1/4-Inch TON

1,082.000
_________._____ _________._____

0060 390.0100
Removing Pavement for Base Patching CY

1,407.000
_________._____ _________._____

0062 390.0305
Base Patching Concrete HES CY

911.000
_________._____ _________._____

0064 390.0405
Base Patching Concrete SHES CY

345.000
_________._____ _________._____

0066 416.0610
Drilled Tie Bars EACH

3,807.000
_________._____ _________._____

0068 416.0620
Drilled Dowel Bars EACH

21,686.000
_________._____ _________._____

0070 455.0605
Tack Coat GAL

14,520.000
_________._____ _________._____

1.00000
0072 460.2000

Incentive Density HMA Pavement DOL
10,510.000

10,510.00

0074 460.6223
HMA Pavement 3 MT 58-28 S TON

9,061.000
_________._____ _________._____

0076 460.6224
HMA Pavement 4 MT 58-28 S TON

7,267.000
_________._____ _________._____

0078 465.0105
Asphaltic Surface TON

3.000
_________._____ _________._____

0080 465.0110
Asphaltic Surface Patching TON

218.000
_________._____ _________._____

0082 465.0125
Asphaltic Surface Temporary TON

666.000
_________._____ _________._____

0084 465.0305
Asphaltic Surface Safety Islands TON

9.000
_________._____ _________._____

0086 504.0100
Concrete Masonry Culverts CY

16.000
_________._____ _________._____
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Proposal ID: 20240109010 Project(s): 2250-15-70
Federal ID(s): WISC  2024115

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0088 505.0600
Bar Steel Reinforcement HS Coated
Structures

LB
2,987.000

_________._____ _________._____

0090 513.7093
Railing Steel Type 3T LF

88.000
_________._____ _________._____

0092 516.0500
Rubberized Membrane Waterproofing SY

29.000
_________._____ _________._____

0094 520.8000
Concrete Collars for Pipe EACH

2.000
_________._____ _________._____

0096 522.1030
Apron Endwalls for Culvert Pipe
Reinforced Concrete 30-Inch

EACH
1.000

_________._____ _________._____

0098 601.0411
Concrete Curb & Gutter 30-Inch Type D LF

1,744.000
_________._____ _________._____

0100 601.0600
Concrete Curb Pedestrian LF

282.000
_________._____ _________._____

0102 602.0410
Concrete Sidewalk 5-Inch SF

11,084.000
_________._____ _________._____

0104 602.0505
Curb Ramp Detectable Warning Field
Yellow

SF
650.000

_________._____ _________._____

0106 606.0200
Riprap Medium CY

21.000
_________._____ _________._____

0108 608.0318
Storm Sewer Pipe Reinforced Concrete
Class III 18-Inch

LF
16.000

_________._____ _________._____

0110 608.0330
Storm Sewer Pipe Reinforced Concrete
Class III 30-Inch

LF
119.000

_________._____ _________._____

0112 611.0612
Inlet Covers Type C EACH

1.000
_________._____ _________._____

0114 611.0624
Inlet Covers Type H EACH

1.000
_________._____ _________._____

0116 611.1005
Catch Basins 5-FT Diameter EACH

1.000
_________._____ _________._____

Proposal Schedule of Items Page 4 of 18
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Proposal ID: 20240109010 Project(s): 2250-15-70
Federal ID(s): WISC  2024115

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0118 611.2005
Manholes 5-FT Diameter EACH

1.000
_________._____ _________._____

0120 611.8110
Adjusting Manhole Covers EACH

10.000
_________._____ _________._____

0122 611.8115
Adjusting Inlet Covers EACH

1.000
_________._____ _________._____

0124 611.8120.S
Cover Plates Temporary EACH

34.000
_________._____ _________._____

0126 614.0010
Barrier System Grading Shaping
Finishing

EACH
2.000

_________._____ _________._____

0128 614.0150
Anchor Assemblies for Steel Plate Beam
Guard

EACH
2.000

_________._____ _________._____

0130 614.2300
MGS Guardrail 3 LF

50.000
_________._____ _________._____

0132 614.2500
MGS Thrie Beam Transition LF

79.000
_________._____ _________._____

0134 614.2610
MGS Guardrail Terminal EAT EACH

2.000
_________._____ _________._____

0136 618.0100
Maintenance and Repair of Haul Roads
(project) 01. 2250-15-70

EACH
1.000

_________._____ _________._____

0138 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0140 620.0200
Concrete Median Blunt Nose SF

155.000
_________._____ _________._____

0142 620.0300
Concrete Median Sloped Nose SF

23.000
_________._____ _________._____

0144 624.0100
Water MGAL

11.100
_________._____ _________._____

0146 625.0100
Topsoil SY

594.000
_________._____ _________._____

Proposal Schedule of Items Page 5 of 18
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Proposal ID: 20240109010 Project(s): 2250-15-70
Federal ID(s): WISC  2024115

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0148 625.0500
Salvaged Topsoil SY

795.000
_________._____ _________._____

0150 627.0200
Mulching SY

694.000
_________._____ _________._____

0152 628.1504
Silt Fence LF

300.000
_________._____ _________._____

0154 628.1520
Silt Fence Maintenance LF

300.000
_________._____ _________._____

0156 628.1905
Mobilizations Erosion Control EACH

6.000
_________._____ _________._____

0158 628.1910
Mobilizations Emergency Erosion Control EACH

5.000
_________._____ _________._____

0160 628.2006
Erosion Mat Urban Class I Type A SY

121.000
_________._____ _________._____

0162 628.2008
Erosion Mat Urban Class I Type B SY

80.000
_________._____ _________._____

0164 628.6505
Soil Stabilizer Type A ACRE

1.000
_________._____ _________._____

0166 628.7015
Inlet Protection Type C EACH

55.000
_________._____ _________._____

0168 628.7020
Inlet Protection Type D EACH

85.000
_________._____ _________._____

0170 628.7504
Temporary Ditch Checks LF

5.000
_________._____ _________._____

0172 629.0210
Fertilizer Type B CWT

13.200
_________._____ _________._____

0174 630.0130
Seeding Mixture No. 30 LB

7.000
_________._____ _________._____

0176 630.0140
Seeding Mixture No. 40 LB

59.000
_________._____ _________._____

0178 630.0200
Seeding Temporary LB

39.000
_________._____ _________._____

Proposal Schedule of Items Page 6 of 18



Wisconsin Department of Transportation 11/27/2023 13:47:46

Proposal ID: 20240109010 Project(s): 2250-15-70
Federal ID(s): WISC  2024115

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0180 630.0500
Seed Water MGAL

39.700
_________._____ _________._____

0182 634.0618
Posts Wood 4x6-Inch X 18-FT EACH

57.000
_________._____ _________._____

0184 637.2210
Signs Type II Reflective H SF

934.930
_________._____ _________._____

0186 637.2215
Signs Type II Reflective H Folding SF

208.880
_________._____ _________._____

0188 637.2230
Signs Type II Reflective F SF

17.000
_________._____ _________._____

0190 638.2102
Moving Signs Type II EACH

1.000
_________._____ _________._____

0192 638.2602
Removing Signs Type II EACH

86.000
_________._____ _________._____

0194 638.3000
Removing Small Sign Supports EACH

33.000
_________._____ _________._____

0196 642.5001
Field Office Type B EACH

1.000
_________._____ _________._____

0198 643.0300
Traffic Control Drums DAY

244,200.000
_________._____ _________._____

0200 643.0420
Traffic Control Barricades Type III DAY

14,130.000
_________._____ _________._____

0202 643.0705
Traffic Control Warning Lights Type A DAY

27,500.000
_________._____ _________._____

0204 643.0715
Traffic Control Warning Lights Type C DAY

20,950.000
_________._____ _________._____

0206 643.0800
Traffic Control Arrow Boards DAY

313.000
_________._____ _________._____

0208 643.0900
Traffic Control Signs DAY

52,820.000
_________._____ _________._____

0210 643.0920
Traffic Control Covering Signs Type II EACH

8.000
_________._____ _________._____

Proposal Schedule of Items Page 7 of 18
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Proposal ID: 20240109010 Project(s): 2250-15-70
Federal ID(s): WISC  2024115

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0212 643.1050
Traffic Control Signs PCMS DAY

56.000
_________._____ _________._____

0214 643.1070
Traffic Control Cones 42-Inch DAY

9,250.000
_________._____ _________._____

0216 643.3150
Temporary Marking Line Removable
Tape 4-Inch

LF
1,090.000

_________._____ _________._____

0218 643.3165
Temporary Marking Line Paint 6-Inch LF

34,500.000
_________._____ _________._____

0220 643.3180
Temporary Marking Line Removable
Tape 6-Inch

LF
6,668.000

_________._____ _________._____

0222 643.5000
Traffic Control EACH

1.000
_________._____ _________._____

0224 644.1430
Temporary Pedestrian Surface Plate SF

1,157.000
_________._____ _________._____

0226 644.1601
Temporary Pedestrian Curb Ramp DAY

6,000.000
_________._____ _________._____

0228 644.1605
Temporary Pedestrian Detectable
Warning Field

SF
450.000

_________._____ _________._____

0230 644.1810
Temporary Pedestrian Barricade LF

5,835.000
_________._____ _________._____

0232 645.0120
Geotextile Type HR SY

42.000
_________._____ _________._____

0234 646.1020
Marking Line Epoxy 4-Inch LF

750.000
_________._____ _________._____

0236 646.2020
Marking Line Epoxy 6-Inch LF

18,740.000
_________._____ _________._____

0238 646.2025
Marking Line Grooved Black Epoxy 6-
Inch

LF
6,100.000

_________._____ _________._____

0240 646.2040
Marking Line Grooved Wet Ref Epoxy 6-
Inch

LF
6,100.000

_________._____ _________._____
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Proposal ID: 20240109010 Project(s): 2250-15-70
Federal ID(s): WISC  2024115

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0242 646.3020
Marking Line Epoxy 8-Inch LF

396.000
_________._____ _________._____

0244 646.4040
Marking Line Grooved Wet Ref Epoxy
10-Inch

LF
2,582.000

_________._____ _________._____

0246 646.5020
Marking Arrow Epoxy EACH

38.000
_________._____ _________._____

0248 646.5120
Marking Word Epoxy EACH

28.000
_________._____ _________._____

0250 646.6120
Marking Stop Line Epoxy 18-Inch LF

796.000
_________._____ _________._____

0252 646.6220
Marking Yield Line Epoxy 18-Inch EACH

1.000
_________._____ _________._____

0254 646.7120
Marking Diagonal Epoxy 12-Inch LF

238.000
_________._____ _________._____

0256 646.7220
Marking Chevron Epoxy 24-Inch LF

187.000
_________._____ _________._____

0258 646.7420
Marking Crosswalk Epoxy Transverse
Line 6-Inch

LF
3,207.000

_________._____ _________._____

0260 646.7520
Marking Crosswalk Epoxy Block Style
24-Inch

LF
162.000

_________._____ _________._____

0262 646.8120
Marking Curb Epoxy LF

1,181.000
_________._____ _________._____

0264 646.8220
Marking Island Nose Epoxy EACH

18.000
_________._____ _________._____

0266 646.9000
Marking Removal Line 4-Inch LF

20,880.000
_________._____ _________._____

0268 650.4000
Construction Staking Storm Sewer EACH

3.000
_________._____ _________._____

0270 650.5500
Construction Staking Curb Gutter and
Curb & Gutter

LF
1,744.000

_________._____ _________._____
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Proposal ID: 20240109010 Project(s): 2250-15-70
Federal ID(s): WISC  2024115

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0272 650.6501
Construction Staking Structure Layout
(structure) 01. C-51-16

EACH
1.000

_________._____ _________._____

0274 650.8000
Construction Staking Resurfacing
Reference

LF
16,620.000

_________._____ _________._____

0276 650.8501
Construction Staking Electrical
Installations (project) 01. 2250-15-70

EACH
1.000

_________._____ _________._____

0278 650.9000
Construction Staking Curb Ramps EACH

61.000
_________._____ _________._____

0280 650.9500
Construction Staking Sidewalk (project)
01. 2050-15-70

EACH
1.000

_________._____ _________._____

0282 650.9911
Construction Staking Supplemental
Control (project) 01. 2250-15-70

EACH
1.000

_________._____ _________._____

0284 650.9920
Construction Staking Slope Stakes LF

247.000
_________._____ _________._____

0286 652.0225
Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF
3,519.000

_________._____ _________._____

0288 652.0235
Conduit Rigid Nonmetallic Schedule 40
3-Inch

LF
1,847.000

_________._____ _________._____

0290 652.0605
Conduit Special 2-Inch LF

923.000
_________._____ _________._____

0292 652.0615
Conduit Special 3-Inch LF

2,959.000
_________._____ _________._____

0294 652.0800
Conduit Loop Detector LF

7,432.000
_________._____ _________._____

0296 653.0135
Pull Boxes Steel 24x36-Inch EACH

24.000
_________._____ _________._____

0298 653.0140
Pull Boxes Steel 24x42-Inch EACH

55.000
_________._____ _________._____
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Proposal ID: 20240109010 Project(s): 2250-15-70
Federal ID(s): WISC  2024115

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0300 653.0905
Removing Pull Boxes EACH

71.000
_________._____ _________._____

0302 654.0101
Concrete Bases Type 1 EACH

31.000
_________._____ _________._____

0304 654.0102
Concrete Bases Type 2 EACH

6.000
_________._____ _________._____

0306 654.0105
Concrete Bases Type 5 EACH

6.000
_________._____ _________._____

0308 654.0110
Concrete Bases Type 10 EACH

2.000
_________._____ _________._____

0310 654.0113
Concrete Bases Type 13 EACH

1.000
_________._____ _________._____

0312 654.0120
Concrete Bases Type 10-Special EACH

11.000
_________._____ _________._____

0314 654.0217
Concrete Control Cabinet Bases Type 9
Special

EACH
4.000

_________._____ _________._____

0316 655.0230
Cable Traffic Signal 5-14 AWG LF

2,864.000
_________._____ _________._____

0318 655.0240
Cable Traffic Signal 7-14 AWG LF

3,345.000
_________._____ _________._____

0320 655.0260
Cable Traffic Signal 12-14 AWG LF

7,600.000
_________._____ _________._____

0322 655.0270
Cable Traffic Signal 15-14 AWG LF

3,383.000
_________._____ _________._____

0324 655.0280
Cable Traffic Signal 19-14 AWG LF

99.000
_________._____ _________._____

0326 655.0290
Cable Traffic Signal 21-14 AWG LF

296.000
_________._____ _________._____

0328 655.0320
Cable Type UF 2-10 AWG Grounded LF

3,923.000
_________._____ _________._____

0330 655.0515
Electrical Wire Traffic Signals 10 AWG LF

7,798.000
_________._____ _________._____
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Proposal ID: 20240109010 Project(s): 2250-15-70
Federal ID(s): WISC  2024115

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0332 655.0610
Electrical Wire Lighting 12 AWG LF

3,809.000
_________._____ _________._____

0334 655.0700
Loop Detector Lead In Cable LF

31,147.000
_________._____ _________._____

0336 655.0800
Loop Detector Wire LF

19,154.000
_________._____ _________._____

0338 655.0900
Traffic Signal EVP Detector Cable LF

4,140.000
_________._____ _________._____

0340 656.0201
Electrical Service Meter Breaker
Pedestal (location) 01. STH 20 &
Emmertsen Rd

EACH
1.000

_________._____ _________._____

0342 656.0201
Electrical Service Meter Breaker
Pedestal (location) 02. STH 20 &
Sunnyslope Dr

EACH
1.000

_________._____ _________._____

0344 656.0201
Electrical Service Meter Breaker
Pedestal (location) 03. STH 20 & Oakes
Rd

EACH
1.000

_________._____ _________._____

0346 656.0201
Electrical Service Meter Breaker
Pedestal (location) 04. STH 20 & Village
Center Dr

EACH
1.000

_________._____ _________._____

0348 657.0100
Pedestal Bases EACH

32.000
_________._____ _________._____

0350 657.0255
Transformer Bases Breakaway 11 1/2-
Inch Bolt Circle

EACH
12.000

_________._____ _________._____

0352 657.0310
Poles Type 3 EACH

6.000
_________._____ _________._____

0354 657.0322
Poles Type 5-Aluminum EACH

6.000
_________._____ _________._____

0356 657.0420
Traffic Signal Standards Aluminum 13-FT EACH

2.000
_________._____ _________._____

0358 657.0425
Traffic Signal Standards Aluminum 15-FT EACH

19.000
_________._____ _________._____
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Proposal ID: 20240109010 Project(s): 2250-15-70
Federal ID(s): WISC  2024115

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0360 657.0430
Traffic Signal Standards Aluminum 10-FT EACH

11.000
_________._____ _________._____

0362 657.0609
Luminaire Arms Single Member 4-Inch
Clamp 6-FT

EACH
10.000

_________._____ _________._____

0364 657.0610
Luminaire Arms Single Member 4 1/2-
Inch Clamp 6-FT

EACH
7.000

_________._____ _________._____

0366 658.0173
Traffic Signal Face 3S 12-Inch EACH

50.000
_________._____ _________._____

0368 658.0174
Traffic Signal Face 4S 12-Inch EACH

38.000
_________._____ _________._____

0370 658.0416
Pedestrian Signal Face 16-Inch EACH

30.000
_________._____ _________._____

0372 658.0500
Pedestrian Push Buttons EACH

34.000
_________._____ _________._____

0374 658.5070
Signal Mounting Hardware (location) 01.
STH 20 & Emmertsen Rd

EACH
1.000

_________._____ _________._____

0376 658.5070
Signal Mounting Hardware (location) 02.
STH 20 & Sunnyslope Dr

EACH
1.000

_________._____ _________._____

0378 658.5070
Signal Mounting Hardware (location) 03.
STH 20 & Oakes Rd

EACH
1.000

_________._____ _________._____

0380 658.5070
Signal Mounting Hardware (location) 04.
STH 20 & Village Center Dr

EACH
1.000

_________._____ _________._____

0382 659.1125
Luminaires Utility LED C EACH

30.000
_________._____ _________._____

0384 659.5000.S
Lamp, Ballast, LED, Switch Disposal by
Contractor

EACH
132.000

_________._____ _________._____

0386 661.0201
Temporary Traffic Signals for
Intersections (location) 01. STH 20 &
Emmertsen Rd

EACH
1.000

_________._____ _________._____
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Proposal ID: 20240109010 Project(s): 2250-15-70
Federal ID(s): WISC  2024115

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0388 661.0201
Temporary Traffic Signals for
Intersections (location) 02. STH 20 &
Sunnyslope Dr

EACH
1.000

_________._____ _________._____

0390 661.0201
Temporary Traffic Signals for
Intersections (location) 03. STH 20 &
Oakes Rd

EACH
1.000

_________._____ _________._____

0392 661.0201
Temporary Traffic Signals for
Intersections (location) 04. STH 20 &
Village Center Dr

EACH
1.000

_________._____ _________._____

0394 661.0300
Generators DAY

4.000
_________._____ _________._____

0396 670.0101
Field System Integrator EACH

1.000
_________._____ _________._____

0398 677.0200
Install Camera Assembly EACH

4.000
_________._____ _________._____

0400 678.0300
Fiber Optic Splice EACH

16.000
_________._____ _________._____

0402 690.0150
Sawing Asphalt LF

3,931.000
_________._____ _________._____

0404 690.0250
Sawing Concrete LF

4,095.000
_________._____ _________._____

1.00000
0406 740.0440

Incentive IRI Ride DOL
15,190.000

15,190.00

0408 999.2000.S
Installing and Maintaining Bird Deterrent
System (station) 01. C-51-16

EACH
1.000

_________._____ _________._____

5.00000
0410 ASP.1T0A

On-the-Job Training Apprentice at $5.00/
HR

HRS
3,000.000

15,000.00

5.00000
0412 ASP.1T0G

On-the-Job Training Graduate at $5.00/
HR

HRS
4,500.000

22,500.00

0414 SPV.0060
Special 01. Install Poles Type 10 EACH

2.000
_________._____ _________._____
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Proposal ID: 20240109010 Project(s): 2250-15-70
Federal ID(s): WISC  2024115

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0416 SPV.0060
Special 02. Install Poles Type 9 Special EACH

6.000
_________._____ _________._____

0418 SPV.0060
Special 03. Install Poles Type 10 Special EACH

5.000
_________._____ _________._____

0420 SPV.0060
Special 04. Install Poles Type 13 EACH

1.000
_________._____ _________._____

0422 SPV.0060
Special 05. Install Monotube Arms 25-Ft EACH

2.000
_________._____ _________._____

0424 SPV.0060
Special 06. Install Monotube Arms 35-Ft
Type 9/10 Spec Pole

EACH
2.000

_________._____ _________._____

0426 SPV.0060
Special 07. Install Monotube Arms 40-Ft
Type 9/10 Spec Pole

EACH
7.000

_________._____ _________._____

0428 SPV.0060
Special 08. Install Monotube Arms 45-Ft
Type 9/10 Spec Pole

EACH
2.000

_________._____ _________._____

0430 SPV.0060
Special 09. Install Monotube Arms 50-Ft EACH

1.000
_________._____ _________._____

0432 SPV.0060
Special 10. Install Luminaire Arms Steel
15-Ft

EACH
11.000

_________._____ _________._____

0434 SPV.0060
Special 11. Trnsprt & Install State Furn
Traffic Signal Cabinet (STH 20 &
Emmertsen Rd)

EACH
1.000

_________._____ _________._____

0436 SPV.0060
Special 12. Trnsprt & Install State Furn
Traffic Signal Cabinet (STH 20 &
Sunnyslope Dr)

EACH
1.000

_________._____ _________._____

0438 SPV.0060
Special 13. Trnsprt & Install State Furn
Traffic Signal Cabinet (STH 20 & Oakes
Rd)

EACH
1.000

_________._____ _________._____

0440 SPV.0060
Special 14. Trnspt & Install State Furn
Traffic Signal Cab (STH 20 & Village
Center Dr)

EACH
1.000

_________._____ _________._____
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Proposal ID: 20240109010 Project(s): 2250-15-70
Federal ID(s): WISC  2024115

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0442 SPV.0060
Special 15. Temp Infrared EVP System
(STH 20 & Emmertsen Rd)

EACH
1.000

_________._____ _________._____

0444 SPV.0060
Special 16. Temp Infrared EVP System
(STH 20 & Sunnyslope Dr)

EACH
1.000

_________._____ _________._____

0446 SPV.0060
Special 17. Temp Infrared EVP System
(STH 20 & Oakes Rd)

EACH
1.000

_________._____ _________._____

0448 SPV.0060
Special 18. Temp Infrared EVP System
(STH 20 & Village Center Dr)

EACH
1.000

_________._____ _________._____

0450 SPV.0060
Special 19. Trnspt Traffic Signal & Inter
Lighting Materials (STH 20 & Emmertsen
Rd)

EACH
1.000

_________._____ _________._____

0452 SPV.0060
Special 20. Trnspt Traffic Signal & Inter
Lighting Materials (STH 20 & Sunnyslope
Dr)

EACH
1.000

_________._____ _________._____

0454 SPV.0060
Special 21. Trnspt Traffic Signal & Inter
Lighting Materials (STH 20 & Oakes Rd)

EACH
1.000

_________._____ _________._____

0456 SPV.0060
Special 22. Trnspt Traffic Signal & Inter
Lighting Material (STH 20 & Village
Center Dr)

EACH
1.000

_________._____ _________._____

0458 SPV.0060
Special 23. Trnspt & Install State Furn
EVP Heads (STH 20 & Emmertsen Rd)

EACH
1.000

_________._____ _________._____

0460 SPV.0060
Special 24. Trnspt & Install State Furn
EVP Heads (STH 20 & Sunnyslope Dr)

EACH
1.000

_________._____ _________._____

0462 SPV.0060
Special 25. Trnspt & Install State Furn
EVP Heads (STH 20 & Oakes Rd)

EACH
1.000

_________._____ _________._____

0464 SPV.0060
Special 26. Trnspt & Install State Furn
EVP Heads (STH 20 & Village Center
Dr)

EACH
1.000

_________._____ _________._____
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Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
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Item ID

Proposal
Line

Number

0466 SPV.0060
Special 27. Remove, Salvage, &
Reinstall FO Interconnect (STH 20 &
Emmertsen Rd)

EACH
1.000

_________._____ _________._____

0468 SPV.0060
Special 28. Remove, Salvage, &
Reinstall FO Interconnect (STH 20 &
Sunnyslope Dr)

EACH
1.000

_________._____ _________._____

0470 SPV.0060
Special 29. Remove, Salvage, &
Reinstall FO Interconnect (STH 20 &
Oakes Rd)

EACH
1.000

_________._____ _________._____

0472 SPV.0060
Special 30. Remove, Salvage, &
Reinstall FO Interconnect (STH 20 &
Village Center Dr)

EACH
1.000

_________._____ _________._____

0474 SPV.0060
Special 31. Temporary Bus Stop EACH

15.000
_________._____ _________._____

0476 SPV.0060
Special 32. Section Corner Monuments EACH

2.000
_________._____ _________._____

0478 SPV.0060
Special 33. Cleaning Drainage
Structures & Pipes

EACH
29.000

_________._____ _________._____

0480 SPV.0060
Special 34. Storm Structure & Pipes
Miscellaneous Inside Repair

EACH
12.000

_________._____ _________._____

0482 SPV.0060
Special 35. Adjusting Sanitary Manholes EACH

20.000
_________._____ _________._____

0484 SPV.0060
Special 36. Reconstructing Sanitary
Manholes

EACH
4.000

_________._____ _________._____

0486 SPV.0060
Special 37. Utility Line Opening (ULO) EACH

24.000
_________._____ _________._____

0488 SPV.0060
Special 38. Inlet Covers Type H-D EACH

4.000
_________._____ _________._____

0490 SPV.0090
Special 01. Removing & Installing
Sanitary Sewer Pipe 8-Inch

LF
30.000

_________._____ _________._____
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Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
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UnitsDescription
Item ID

Proposal
Line

Number

0492 SPV.0180
Special 01. Removing Surface Milling
Special

SY
69,200.000

_________._____ _________._____

0494 SPV.0195
Special 01. Excavation, Hauling,
Disposal of VOC Contaminated Soil

TON
47.000

_________._____ _________._____

0496 SPV.0195
Special 02. Excavation, Hauling, and
Disposal of Lead Contaminated Soil

TON
197.000

_________._____ _________._____

0498 SPV.0195
Special 03. Joint and Crack Repair TON

168.000
_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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Additional Special Provision 6 (ASP-6) 
Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

108  Prosecution and Progress 
108.10.2  Excusable, Non-Compensable Delays 
108.10.2.1  General 

Replace entire section with the following effective with the January 2024 letting: 
 (1) Non-compensable delays, 108.10.2.1(3), are excusable delays not the contractor's or the department's fault. 

The engineer will not pay for the delay costs listed in 109.4.7 for non-compensable delays. 

 (2) For non-compensable delays under calendar day and completion date contracts, the engineer will extend 
contract time if the conditions specified in 108.10.1 are met. The department will relieve the contractor from 
associated liquidated damages, as specified in 108.11, if the engineer extends time under 108.10.1. 

 (3) The following are non-compensable delays: 
 1. Delays due to earthquakes, other cataclysmic phenomena of nature the contractor cannot foresee and avoid, 

severe weather or job conditions caused by recent weather as specified in 108.10.2.2. 

 2. Extraordinary delays in material deliveries the contractor or their suppliers cannot foresee and forestall resulting 
from strikes, lockouts, freight embargoes, industry-wide shortages, governmental acts, or sudden disasters. 

 3. Delays due to acts of the government, a political subdivision other than the department, or the public enemy. 

 4. Delays from fires or epidemics. 

 5. Delays from strikes beyond the contractor's power to settle not caused by improper acts or omissions of the 
contractor, their subcontractors, or their suppliers. 

 6. Altered quantities as specified in 109.3. 

108.10.3  Excusable Compensable Delays 
Replace entire section with the following effective with the January 2024 letting: 
 (1) Compensable delays are excusable delays due to the department’s actions or lack of actions. The engineer 

will grant a time extension for a compensable delay if the conditions specified in 108.10.1 are met. 

 (2) The following are compensable delays: 
 1. A contract change for revised work as specified for extra work under 104.2.2.1, for a differing site condition under 

104.2.2.2, or for significant changes in the character of the work under 104.2.2.4. 

 2. A contract change for an engineer-ordered suspension under 104.2.2.3. 

 3. The unexpected discovery of human remains, an archaeological find, or historical find consistent with 107.25. 

 4. The unexpected discovery of a hazardous substance consistent with 107.24. 

 5. The non-completion of work that utilities or other third parties perform, if that work is not completed as specified in 
the contract. 

 (3) For a compensable delay or a time extension, the department will relieve the contractor from associated 
liquidated damages under 108.11, and will pay the contractor for delay costs determined as follows: 

 1. Adjust the contract price as specified in 109.4.2 through 109.4.5 for delays under item 1 of 108.10.3(2). 

 2. Adjust the contract price as specified in 109.4.7 for delays under items 2 through 5 of 108.10.3(2). 

108  Prosecution and Progress 
Add subsection 108.9.4.1 effective with the November 2023 letting: 
108.9.4.1  Winter Suspension for Completion Date Contracts 
 (1) The contractor may request a winter suspension for a completion date contract. If the department determines 

weather conditions do not allow for the completion of the remaining work, the department may approve the 
contractor’s request and determine the start date of the winter suspension. The end date of the winter 
suspension is March 31 or a date mutually agreed upon by both parties. For multi-year contracts, the 
department will only consider winter suspension for the final year of the contract. 

 (2) During winter suspension, store all materials in a manner that does not obstruct vehicular and pedestrian 
traffic and protect the materials from damage. Install traffic control and other safety devices necessary to 
protect the traveling public and pedestrians. Provide suitable drainage and install temporary erosion control 
where necessary. If the winter suspension begins when liquidated damages are being assessed, or when the 
work has not progressed as scheduled and would not have been completed prior to the completion date, the 
cost of necessary pre-suspension work is incidental. If the winter suspension begins prior to the contract 
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completion date, and the work has progressed as scheduled and would have been completed prior to the 
completion date, the cost of pre-suspension work will be paid as specified under 109.4. 

 (3) For a winter suspension that begins prior to the contract completion date and the work has progressed as 
scheduled and would have been completed prior to the completion date, the engineer will extend contract 
time to correspond with the end of the winter suspension and liquidated damages will not be assessed during 
the winter suspension. 

 (4) For a winter suspension that begins when liquidated damages are being assessed or when the work has not 
progressed as scheduled and would not have been completed prior to the completion date, the engineer will 
not extend contract time. Time will be suspended until the end of the winter suspension. Liquidated damages 
will not be assessed during the winter suspension and liquidated damages will resume at the end of the 
winter suspension. 

310  Open Graded Base 
310.2  Materials 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) The contractor may substitute material conforming to the gradation requirements for crushed aggregate 

specified in Table 310-01 if that material conforms to the fracture requirements for open-graded crushed 
gravel specified in 301.2.4.5. 

TABLE 310-01  COARSE AGGREGATE (% passing by weight)  

AASHTO No. 67[1] 

SEIVE 

COARSE AGGREGATE (% 
PASSING by WEIGHT) 

AASHTO No. 67 

2-inch - 

1 1/2-inch - 

1-inch 100 

3/4-inch 90 – 100 

1/2-inch - 

3/8-inch 20 – 55 

No. 4 0 – 10 

No. 8 0 – 5 

No. 16 - 

No. 30 - 

No. 50 - 

No. 100 - 

No. 200 <=1.5 

[1] Size according to AASHTO M43. 

390  Base Patching 
390.4  Measurement 
Replace entire section with the following effective with the November 2023 letting: 
 (1) The department will measure Removing Pavement for Base Patching by the cubic yard acceptably 

completed. Measure the depth from the bottom of the adjacent pavement to the top of the patch. 

 (2) The department will measure Base Patching Asphaltic by the ton acceptably completed as specified for 
asphaltic pavement in 450.4. 

 (3) The department will measure Base Patching Concrete HES and Base Patching Concrete SHES by the cubic 
yard acceptably completed. Measure the depth from the bottom of the adjacent pavement to the top of the 
patch. 
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390.5  Payment 
Replace entire section with the following effective with the November 2023 letting: 
 (1) The department will pay for measured quantities at the contract unit price under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 

390.0100 Removing Pavement for Base Patching CY 

390.0201 Base Patching Asphaltic TON 

390.0305 Base Patching Concrete HES CY 

390.0405 Base Patching Concrete SHES CY 

 (2) Payment for Removing Pavement for Base Patching is full compensation for removing old pavement; for 
preparing the foundation and bringing up to grade. If the engineer orders the contractor to excavate yielding 
or unstable subgrade materials and backfill with suitable materials, the department will pay for that work with 
contract bid items or as agreed upon using 109.4. 

 (3) Payment for Base Patching Asphaltic is full compensation for providing and compacting asphaltic mixture 
including asphaltic binder. 

 (4) Payment for Base Patching Concrete HES and Base Patching Concrete SHES is full compensation for 
providing, curing, and protecting concrete. Payment also includes providing tie bars and dowel bars in 
unhardened concrete and steel within the patch. For tie bars and dowel bars provided in concrete not placed 
under the contract, the department will pay separately under the Drilled Tie Bars and Drilled Dowel Bars bid 
items as specified in 416.5. 

 (5) Payment for Base Patching SHES also includes providing test data to the engineer as specified in 416.2.4. 

 (6) The department will pay for sawing existing concrete pavement for removal under the Sawing Concrete bid 
item as specified in 690.5. 

460  Hot Mix Asphalt Pavement 
460.2.8.2.1.3.1  Contracts with 5000 Tons of Mixture or Greater 
Replace paragraph four with the following effective with the November 2023 letting: 
 (4) Use the test methods identified below, or other methods the engineer approves, to perform the following 

tests at the frequency indicated: 

Blended aggregate gradations: 
Drum plants: 

- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164 
method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate 
sample determined according to WTM T30. 

- Belt samples, optional for virgin mixtures, obtained from stopped belt or from the belt discharge using an 
engineer-approved sampling device and performed according to WTM T11 and T27. 

Batch plants: 

- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164 
method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate 
sample determined according to WTM T30. 

Asphalt content (AC) in percent: 
Determine AC using one of the following methods: 

- AC by ignition oven according to WTM T308. 

- AC by chemical extraction according to AASHTO T-164 method A or B. 

- AC by automated extraction according to WTM D8159. 

- If the department is using an ignition oven to determine AC, conform to WTP H003. 

- If the department is not using an ignition oven to determine AC, ignition oven correction factor (IOCF) must 
still be reverified for any of the reasons listed in WTP H003 Table 2 and conform to WTP H-003 sections 3 
through 6. 

- Gradation of resulting aggregate sample determined according to WTM T30. 

Bulk specific gravity of the compacted mixture: 
According to WTM T166. 

Theoretical maximum specific gravity: 
According to WTM T209. 

Air voids (Va) by calculation according to WTM T269. 
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VMA by calculation according to WTM R35. 
 

460.2.8.3.1.4  Department Verification Testing Requirements 
Replace paragraph three with the following effective with the November 2023 letting: 
 (3) The department will perform testing conforming to the following standards: 

Bulk specific gravity (Gmb) of the compacted mixture according to WTM T166. 

Maximum specific gravity (Gmm) according to WTM T209. 

Air voids (Va) by calculation according to WTM T269. 

VMA by calculation according to WTM R35. 

Asphalt content by ignition oven according to WTM T308, chemical extraction according to AASHTO T-
164 method A or B, or automated extraction according to WTM D8159. If using an ignition oven to 
determine AC, conform to WTP H-003. 

503  Prestressed Concrete Members 
503.2.2  Concrete 
Replace paragraph five with the following effective with the November 2023 letting: 
 (5) Furnish prestressed concrete members cast from air-entrained concrete, except I-type girders may use non-

air-entrained concrete. Use type I, IL, IS, IP, IT, II, or III cement. The contractor may replace up to 30 percent 
of type I, IL, II, or III cement with an equal weight of fly ash, slag, or a combination of fly ash and slag. Ensure 
that fly ash conforms to 501.2.4.2.2 and slag conforms to 501.2.4.2.3. Use only one source and replacement 
rate for work under a single bid item. Use a department-approved air-entraining admixture conforming to 
501.2.5.2 for air-entrained concrete. Use only coarse aggregate conforming to 310.2(2). 

604  Slope Paving 
604.2  Materials 
Replace paragraph three with the following effective with the November 2023 letting: 
 (3) Under the Slope Paving Crushed Aggregate bid item, furnish crushed stone or crushed gravel conforming to 

the gradation in Table 604-01, but with the additional requirements that at least 75 percent of the particles, 
by count, have at least one fractured face. Determine fracture according to WTM D5821. 

TABLE 604-01  COARSE AGGREGATE (% passing by weight) 

AASHTO No. 4[1] 

SEIVE 
COARSE AGGREGATE (% PASSING 

by WEIGHT) AASHTO No. 4 

2-inch 100 

1 1/2-inch 90 - 100 

1-inch 20 - 55 

3/4-inch 0 - 15 

1/2-inch - 

3/8-inch 0 - 5 

No. 4 - 

No. 8 - 

No. 16 - 

No. 30 - 

No. 50 - 

No. 100 - 

No. 200 <=1.5 

[1] Size according to AASHTO M43. 
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612  Underdrains 
612.3.9  Trench Underdrains 
Replace paragraph one with the following effective with the November 2023 letting: 
 (1) Under the Underdrain Trench bid item, excavate and backfill underdrain trenches. Backfill with coarse 

aggregate gradation conforming to 604.2(3). Before backfilling place geotextile as the plans show. 

614  Semi-rigid Barrier Systems and End Treatments 
614.2.6  Sand Barrel Arrays 
Replace paragraph one with the following effective with the November 2023 letting: 
 (1) Furnish sand barrels from the APL. Use fine aggregate conforming to gradation shown in Table 614-2 mixed 

with sodium chloride conforming to AASHTO M143. Apply an object marker to front-most barrel in the array. 

TABLE 614-2  FINE AGGREGATE GRADATION 
 
 

SEIVE 
FINE AGGREGATE (% 
PASSING by WEIGHT) 

3/8-inch 100 

No. 4 90 - 100 

No. 8 - 

No. 16 45 - 85 

No. 30 - 

No. 50 5 - 30 

No. 100 0 - 10 

No. 200 <=3.5 

628  Erosion Control 
628.2.13  Rock Bags 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) Fill the bags with a clean, sound, hard, durable, engineer-approved coarse aggregate conforming by visual 

inspection to the gradation specified for coarse aggregate gradation in 604.2(3). 

639  Drilling Wells 
639.2.1  General 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) For grout use fine aggregate conforming to 501.2.7.2; and gradation conforming to 614.2.6(1); and type I, IL, 

IS, IP, or IT cement. 

652  Electrical Conduit 
652.3.1.2  Installing Underground 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) Excavate trenches true to line and grade to provide the conduit uniform bearing throughout its length. Do not 

backfill the trench before inspecting the conduit. Carefully tamp the backfill in place as specified for placing 
backfill in layers in 651.3. Place at least 0.7 cubic feet of coarse aggregate gradation conforming to 604.2(3) 
directly under each drainage hole. 

 

ERRATA 
390.3.4  Special High Early Strength Concrete Patching 
Correct errata link in paragraph (1) by changing from 416.3.8 to 416.3.7. 
 (1) Construct as specified for special high early strength repairs under 416.3.7 except as follows: 

- The contractor may delay removal for up to 14 calendar days after cutting the existing pavement. 

- Open to traffic as specified for concrete base in 320.3. 



 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 
January 2, 2024 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Federal Wage Rate Addendum #01 
 
Letting of January 9, 2024  
 
Attached is a copy of the revised WI 10 Highway Davis Bacon Prevailing Wage Rates that are included in 
proposals 01 – 020 and 22 – 28; and WI 15 Heavy Davis Bacon Prevailing Wage Rates that are included in 
proposal 27.  These wage rates are effective for all proposals they are included in in the January 9, 2024 
letting.  The updated wage rates are dated December 22, 2023 and are effective on or after January 1, 2024. 
 
 
The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractors. 
 
 
Sincerely, 
 
Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
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Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

December 26, 2023 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #10: 2250-15-70, WISC 2024115   

Washington Ave.-Village of Mt Pleasant 
Oakes Rd-STH 31    
STH 20    
Racine County 

 

 
Letting of January 9, 2024 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 
 

Added Special Provisions 
Article 

No. Description 

64 QMP HMA Pavement Nuclear Density 
 
 
  
The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 01 
2250-15-70 

December 26, 2023 
 

Special Provisions 
 

64. QMP HMA Pavement Nuclear Density. 
A  Description 

Replace standard spec 460.3.3.2 (1) and standard spec 460.3.3.2 (4) with the following: 

 (1) This special provision describes density testing of in-place HMA pavement with the use of nuclear density 
gauges. Conform to standard spec 460 except as modified in this special provision. 

 (2) Provide and maintain a quality control program defined as all activities and documentation of the following: 
1. Selection of test sites. 
2. Testing. 
3. Necessary adjustments in the process. 
4. Process control inspection. 

 (3) Chapter 8 of the department’s construction and materials manual (CMM) provides additional detailed 
guidance for QMP work and describes required procedures. 

https://wisconsindot.gov/rdwy/cmm/cm-08-00.pdf 

 (4) The department’s Materials Reporting System (MRS) software allows contractors to submit data to the 
department electronically, estimate pay adjustments, and print selected reports. Qualified personnel may 
obtain MRS software from the department’s web site at: 

http://www.atwoodsystems.com/ 

B  Materials 

B.1  Personnel 
 (1) Nuclear gauge owners and personnel using nuclear gauges shall comply with WisDOT requirements 

according to 460.3.3 and CMM 815. 

B.2  Testing 

 (1) Conform to WTM T355 and CMM 815 for density testing and gauge monitoring methods. Conform to CMM 
815.10.4 for test duration and gauge placement. 

B.3  Equipment 
B.3.1  General 

 (1) Furnish nuclear gauges according to CMM 815.2. 

 (2) Furnish nuclear gauges from the department’s approved product list at 

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx 

B.3.2  Comparison of Nuclear Gauges 

B.3.2.1  Comparison of QC and QV Nuclear Gauges 

 (1) Compare QC and QV nuclear gauges according to WTM T355. 

B.3.2.2  Reference Site Monitoring 

 (1) Conduct reference site monitoring for both QC and QV gauges according to WTM T355. 



B.4  Quality Control Testing and Documentation 

B.4.1  Lot and Sublot Requirements 

B.4.1.1  Mainline Traffic Lanes, Shoulders, and Appurtenances 

 (1) Divide the pavement into lots and sublots for nuclear density testing according to CMM 815.10.2. 

 (2) Determine required number of tests according to CMM 815.10.2.1. 

 (3) Determine random testing locations according to CMM 815.10.3. 

B.4.1.2  Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts 

 (1) Divide the pavement into lots and sublots for nuclear density testing according to CMM 815.10.2. 

 (2) Determine required number of tests according to CMM 815.10.2.2. 

 (3) Determine random testing locations according to CMM 815.10.3. 

B.4.2  Pavement Density Determination 

B.4.2.1  Mainline Traffic Lanes and Appurtenances 

 (1) Calculate the average sublot densities using the individual test results in each sublot. 

 (2) If all sublot averages are no more than one percent below the target density, calculate the daily lot density by 
averaging the results of each random QC test taken on that day’s material. 

 (3) If any sublot average is more than one percent below the target density, do not include the individual test 
results from that sublot when computing the lot average density and remove that sublot’s tonnage from the 
daily quantity for incentive. The tonnage from any such sublot is subject to disincentive pay as specified in 
standard spec 460.5.2.2. 

B.4.2.2  Mainline Shoulders 

B.4.2.2.1  Width Greater Than 5 Feet 
 (1) Determine the pavement density as specified in B.4.2.1. 

B.4.2.2.2  Width of 5 Feet or Less 

 (1) If all sublot test results are no more than 3.0 percent below the minimum target density, calculate the daily lot 
density by averaging all individual test results for the day. 

 (2) If a sublot test result is more than 3.0 percent below the target density, the engineer may require the 
unacceptable material to be removed and replaced with acceptable material or allow the nonconforming 
material to remain in place with a 50 percent pay reduction. Determine the limits of the unacceptable material 
according to B.4.3. 

B.4.2.3  Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts 

 (1) Determine the pavement density as specified in B.4.2.1. 

B.4.2.4  Documentation 

 (1) Document QC density test data as specified in CMM 815. Provide the engineer with the data for each lot 
within 24 hours of completing the QC testing for the lot. 

B.4.3  Corrective Action 

 (1) Notify the engineer immediately when an individual test is more than 3.0 percent below the specified 
minimum in standard spec 460.3.3.1. Investigate and determine the cause of the unacceptable test result. 

 (2) The engineer may require unacceptable material specified in B.4.3(1) to be removed and replaced with 
acceptable material or allow the nonconforming material to remain in place with a 50 percent pay reduction. 
Determine limits of the unacceptable area by measuring density of the layer at 50-foot increments both 
ahead and behind the point of unacceptable density and at the same offset as the original test site. Continue 
testing at 50-foot increments until a point of acceptable density is found as specified in standard spec 



460.5.2.2(1). Removal and replacement of material may be required if extended testing is in a previously 
accepted sublot. Testing in a previously accepted sublot will not be used to recalculate a new lot density. 

 (3) Compute unacceptable pavement area using the product of the longitudinal limits of the unacceptable 
density and the full sublot width within the traffic lanes or shoulders. 

 (4) Retesting and acceptance of replaced pavement will be as specified in standard spec 105.3. 

 (5) Tests indicating density more than 3.0 percent below the specified minimum, and further tests taken to 
determine the limits of unacceptable area, are excluded from the computations of the sublot and lot 
densities. 

 (6) If two consecutive sublot averages within the same paving pass and same target density are more than one 
percent below the specified target density, notify the engineer and take necessary corrective action. 
Document the locations of such sublots and the corrective action that was taken. 

B.5  Department Testing 

B.5.1  Verification Testing 

 (1) The department will have a HTCP certified technician, or ACT working under a certified technician, perform 
verification testing. The department will test randomly at locations independent of the contractor’s QC work. 
The department will perform verification testing at a minimum frequency of 10 percent of the sublots and a 
minimum of one sublot per mix design. The sublots selected will be within the active work zone. The 
contractor will supply the necessary traffic control for the department’s testing activities. 

 (2) The QV tester will test each selected sublot using the same testing requirements and frequencies as the QC 
tester. 

 (3) If the verification sublot average is not more than one percent below the specified minimum target density, 
use the QC tests for acceptance. 

 (4) If the verification sublot average is more than one percent below the specified target density, compare the 
QC and QV sublot averages. If the QV sublot average is within 1.0 lb/ft3 of the QC sublot average, use the 
QC tests for acceptance. 

 (5) If the first QV/QC sublot average comparison shows a difference of more than 1.0 lb/ft3 each tester will 
perform an additional set of tests within that sublot. Combine the additional tests with the original set of tests 
to compute a new sublot average for each tester. If the new QV and QC sublot averages compare to within 
1.0 lb/ft3, use the original QC tests for acceptance. 

 (6) If the QV and QC sublot averages differ by more than 1.0 lb/ft3 after a second set of tests, resolve the 
difference with dispute resolution specified in B.6. The engineer will notify the contractor immediately when 
density deficiencies or testing precision exceeding the allowable differences are observed. 

B.5.2  Independent Assurance Testing 

 (1) Independent assurance is unbiased testing the department performs to evaluate the department’s verification 
and the contractor’s QC sampling and testing including personnel qualifications, procedures, and equipment. 
The department will perform the independent assurance review according to the department’s independent 
assurance program. 

B.6  Dispute Resolution 

 (1) The testers may perform investigation in the work zone by analyzing the testing, calculation, and 
documentation procedures. The testers may perform gauge comparison according to B.3.2.1. 

 (2) The testers may use comparison monitoring according to B.3.2.2 to determine if one of the gauges is out of 
tolerance. If a gauge is found to be out of tolerance with its reference value, remove the gauge from the 
project and use the other gauge’s test results for acceptance. 

 (3) If the testing discrepancy cannot be identified, the contractor may elect to accept the QV sublot density test 
results or retesting of the sublot in dispute within 48 hours of paving. Traffic control costs will be split 
between the department and the contractor. 



 (4) If investigation finds that both gauges are in error, the contractor and engineer will reach a decision on 
resolution through mutual agreement. 

B.7  Acceptance 

 (1) The department will not accept QMP HMA Pavement Nuclear Density if a non-compared gauge is used for 
contractor QC tests. 

C  (Vacant) 
D  (Vacant) 
E  Payment 
E.1  QMP Testing 

 (1) Costs for all sampling, testing, and documentation required under this special provision are incidental to the 
work. If the contractor fails to perform the work required under this special provision, the department may 
reduce the contractor’s pay. The department will administer pay reduction under the Non-performance of 
QMP administrative item. 

E.2  Disincentive for HMA Pavement Density 

 (1) The department will administer density disincentives as specified in standard spec 460.5.2.2. 

E.3  Incentive for HMA Pavement Density 

 (1) The department will administer density incentives as specified in standard spec 460.5.2.3. 
stp-460-020 (20230629) 

  

 
 

END OF ADDENDUM 
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Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

January 4, 2024 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #10: 2250-15-70, WISC 2024115   

Washington Ave.-Village of Mount Pleasant 
Oakes Rd-STH 31    
STH 20    
Racine County 

 

 
Letting of January 9, 2024 
 
This is Addendum No. 02, which provides for the following: 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 

Proposal 
Total Prior 

to 
Addendum 

Proposal 
Quantity 

Change (-) 

Proposal 
Total After 
Addendum 

416.0610 Drilled Tie Bars Each 3,807 -290 3,517 
416.0620 Drilled Dowel Bars Each 21,686 -15,063 6,623 

 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan Sheet Plan Sheet Title (brief description of changes to sheet) 

195 Miscellaneous Quantities (Adjusted Concrete Items quantities) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Schedule of Items 
Attached, dated January 4, 2024, are the revised Schedule of Items Page 3. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 195. 
 
 
  
The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 01/04/2024 09:55:57

Proposal ID: 20240109010 Project(s): 2250-15-70
Federal ID(s): WISC  2024115

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0056 305.0110
Base Aggregate Dense 3/4-Inch TON

20.000
_________._____ _________._____

0058 305.0120
Base Aggregate Dense 1 1/4-Inch TON

1,082.000
_________._____ _________._____

0060 390.0100
Removing Pavement for Base Patching CY

1,407.000
_________._____ _________._____

0062 390.0305
Base Patching Concrete HES CY

911.000
_________._____ _________._____

0064 390.0405
Base Patching Concrete SHES CY

345.000
_________._____ _________._____

0066 416.0610
Drilled Tie Bars EACH

3,517.000
_________._____ _________._____

0068 416.0620
Drilled Dowel Bars EACH

6,623.000
_________._____ _________._____

0070 455.0605
Tack Coat GAL

14,520.000
_________._____ _________._____

1.00000
0072 460.2000

Incentive Density HMA Pavement DOL
10,510.000

10,510.00

0074 460.6223
HMA Pavement 3 MT 58-28 S TON

9,061.000
_________._____ _________._____

0076 460.6224
HMA Pavement 4 MT 58-28 S TON

7,267.000
_________._____ _________._____

0078 465.0105
Asphaltic Surface TON

3.000
_________._____ _________._____

0080 465.0110
Asphaltic Surface Patching TON

218.000
_________._____ _________._____

0082 465.0125
Asphaltic Surface Temporary TON

666.000
_________._____ _________._____

0084 465.0305
Asphaltic Surface Safety Islands TON

9.000
_________._____ _________._____

0086 504.0100
Concrete Masonry Culverts CY

16.000
_________._____ _________._____

Proposal Schedule of Items Page 3 of 18
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