HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation Proposal Number: 014
DT1502 01/2020 s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT EEDERAL PROJECT DESCRIPTION HIGHWAY

Milwaukee 2967-17-71 WISC 2024226 C Milwaukee N 76th St; Bridge Over STH 181
Upc Rr B40-380/1

ADDENDUM
REQUIRED

ATTACHED AT BACK

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated project
in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:  $75,000.00

) . . Attach Proposal Guaranty on back of this PAGE.
Payable to: Wisconsin Department of Transportation P y

Bid Submittal Firm Name, Address, City, State, Zip Code
Date: February 13, 2024
Time (Local Time):  11:00 am SAM P L E

Contract Completion Time NOT FOR BIDDING PURPOSES
100 Working Days

Assigned Disadvantaged Business Enterprise Goal 8% This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined
and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before
submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this
proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal
Type of Work: For Department Use Only

Mill, Grade, Underground Utilities, Base, Concrete Pavement, Asphalt Pavement, Curb & Gutter, Sidewalk, Beam Guard, Signing,
Signals, Pavement Marking, Structures B-40-380, 381

Notice of Award Dated Date Guaranty Returned



DOTMPC
Addenda Stamp


PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting Proposal Requirements

PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound
by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the design
engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be
performed and materials to be furnished, and as to the requirements of the specifications, special
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive
evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the owner
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so;
otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following schedule,
and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in
the manner provided in the applicable specifications and the approved plans for the work together with all
standard and special designs that may be designed on such plans, and the special provisions in the
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the
applicable specifications and all plans and working drawings are made a part hereof, as fully and
completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of
written notification from the engineer to do so, unless otherwise stipulated in the special provisions.

The bidder declares that if they are awarded the contract, they will execute the contract agreement and
begin and complete the work within the time named herein, and they will file a good and sufficient surety
bond for the amount of the contract for performance and also for the full amount of the contract for payment.
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Effective with November 2007 Letting Proposal Requirements

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to
property or injury to persons occurring through their own negligence or that of their employees or agents,
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road
and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply with all
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified
person shall be excluded from employment or otherwise be subject to discrimination in employment in
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include,
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in
employment to all applicants and employees and to take affirmative action to attain a representative
workforce.

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination
clause, in a conspicuous and easily accessible place, available for employees and applicants for
employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate
disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting Bid Preparation

BID PREPARATION

Preparing the Proposal Schedule of Iltems

. General

(1)

@)

@)

(4)

®)

(6)

@)

Obtain bidding proposals as specified in section 102 of the standard specifications prior to
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of
the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted
under a waiver of the electronic submittal requirements govern over bids submitted on the
internet.

The department will provide bidding information through the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as

information regarding proposals in each letting. The department will also post special notices
of all addenda to each proposal through this web site no later than 4:00 PM local time on the
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the
Thursday before the letting to ensure all addenda have been accounted for before preparing

the bid. When bidding using methods 1 and 2 above, check the Bid Express'" on-line
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to
submit the final bid.

Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by following
the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

The department will address equipment and process failures, if the bidder can demonstrate
that those failures were beyond their control.

Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
department’s web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours.

Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.
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Effective with August 2015 Letting Bid Preparation

B. Submitting Electronic Bids
B.10On the Internet

(1)

@)

@)

Do the following before submitting the bid:
4. Have a properly executed annual bid bond on file with the department.

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's
signature for proper execution of the bidding proposal.

In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of
the standard specifications, submit the proposal on the internet as follows:
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site.

2. Use Expedi’teTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid ExpressTM web site. Do not
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the
department will disregard the internet bid

4. Submit the bid before the hour and date the Notice to Contractors designates
5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications.

The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

(1)

@)

@)

(4)

Download the latest schedule of items from the Wisconsin pages of the Bid Express web site
reflecting the latest addenda posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use ExpediteTM software to prepare and print the schedule of items. Provide a valid amount for all

price fields. Follow instructions and review the help screens provided on the Bid ExpressTM web site to
assure that the schedule of items is prepared properly.

Staple an 8 1/2 by 11 inch printout of the Expedite[11] generated schedule of items to the other
proposal documents submitted to the department as a part of the bidder's sealed bid. As a
separate submittal, not in the sealed bid envelop but due at the same time and place as the

sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character
department-assigned bidder identification code from the top of the bidding proposal, and a list
of the proposal numbers included on that diskette or CD ROM as indicated in the following
example:

Bidder Name
BNOO
Proposals: 1,12, 14, & 22

If bidding on more than one proposal in the letting, the bidder may include all proposals for that
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or
other files on the diskette or CD ROM.

The bidder-submitted printout of the Expedite1[] generated schedule of items is the governing
contract document and must conform to the requirements of section 102 of the standard
specifications. If a printout needs to be altered, cross out the printed information with ink or
typewriter and enter the new information and initial it in ink. If there is a discrepancy between
the printout and the diskette or CD ROM, the department will analyze the bid using the printout
information.
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Effective with August 2015 Letting Bid Preparation

®)

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated schedule of items is not
the same on each page.

2. The check code printed on the printout of the Expedi’teTM generated schedule of items is not the same as the
check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.

B Waiver of Electronic Submittal

(1)

@)

@)

(4)

The bidder may request a waiver of the electronic submittal requirements. Submit a written
request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper bid
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department
will waive the electronic submittal requirements for a bidding entity (individual, partnership,
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a
calendar year. The department may allow additional waivers for equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard specifications.
The department charges the bidder a $75 administrative fee per proposal, payable at the time
and place the department designates for receiving bids, to cover the costs of data entry. The
department will accept a check or money order payable to: "Wisconsin, Dept. of
Transportation.”

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening
of bids unless the bidder requests on the waiver that they be billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding entity that
owes the department administrative fees for a waiver of electronic submittal requirements.
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PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name)  (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title)

(Name of Surety) (Affix Seal)

(Company Name)

(Signature and Title)

NOTARY FOR PRINCIPAL

(Signature of Attorney-in-Fact)

NOTARY FOR SURETY

(Date)
State of Wisconsin )
) ss.
County )

On the above date, this instrument was acknowledged before me by the
named person(s).

(Date)
State of Wisconsin )
) ss.
County )

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)



Effective with March 2010 Letting

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work
personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written consent
of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




Effective with December 2000 Letting Debarment Certification

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification

1. By signing and submitting this proposal, the prospective contractor is providing the certification set
out below.
2. The inability of a person to provide the certification required below will not necessarily result in

denial of participation in this covered transaction. The prospective contractor shall submit an
explanation of why it cannot provide the certification set out below. The certification or explanation
will be considered in connection with the department or agency's determination whether to enter
into this transaction. However, failure of the prospective contractor to furnish a certification or an
explanation shall disqualify such person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was placed
when the department determined to enter into this transaction. If it is later determined that the
contractor knowingly rendered an erroneous certification in addition to other remedies available to
the Federal Government the department may terminate this transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to whom this
proposal is submitted if at any time the prospective contractor learns that its certification was
erroneous when submitted or has become erroneous by reason of changed circumstances.

5. The terms "covered transaction," "debarred," "suspended,” "ineligible," "lower tier covered
transaction," "participant,”" "person," "primary covered transaction," "principal," "proposal," and
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and
Coverage sections of the rules implementing Executive Order 12549. You may contact the
department to which this proposal is being submitted for assistance in obtaining a copy of those
regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered
into, it shall not knowingly enter into any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department entering into this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the clause
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions.

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless
it knows that the certification is erroneous. A contractor may decide the method and frequency by
which it determines the eligibility of its principals. Each contractor may, but is not required to,
check the Disapproval List (telephone # 608/266/1631).

Page 1 of 2



Effective with December 2000 Letting Debarment Certification

9. Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and
information of a contractor is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a
covered transaction knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal Government, the department may terminate
this transaction for cause or default.

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered
Transactions

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

(b) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements or receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offense enumerated in
paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

2. Where the prospective contractor is unable to certify to any of the statements in this certification,
such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised June 29, 2023
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 2967-17-71, C Milwaukee N 76th St, Bridge
over UPC RR B-40-380/1, STH 181, Milwaukee County, Wisconsin as the plans show and execute the
work as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for
Highway and Structure Construction, 2024 Edition, as published by the department, and these special
provisions.

If all or a portion of the plans and special provisions are developed in the S| metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20230629)

Scope of Work.

The work under this contract shall consist of base aggregate dense, concrete curb and gutter, concrete
pavement, HMA pavement, lighting, bridge deck demo, concrete masonry bridges, marking lines, signing,
restoration, and all incidental items necessary to complete the work as shown on the plans and included
in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2024 construction season to the

engineer in writing within a month after executing the contract but at least 14 calendar days before the
preconstruction conference. Assure that the time frame is consistent with the contract completion time.
Upon approval, the engineer will issue the notice to proceed within 10 calendar days before the beginning
of the approved time frame.

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning
of the intended time frame. The engineer will approve or deny that request based on the conditions cited
in the request and its effect on the department’s scheduled resources.

Migratory Birds

Swallow or other migratory bird nests have been observed on or under the existing structure(s). All active
nests (when eggs or young are present) of migratory birds are protected under the federal Migratory Bird
Treaty Act. The nesting season for swallows and other birds is from April 15 to August 31.

See below for information on affected structure(s). As a last resort, apply for a depredation permit from
the US Fish and Wildlife Service for work that may disturb or destroy active nests. The need for a permit
may be avoided by removing the existing bridge structure prior to nest occupation by birds or clearing
nests from all structures before the nests become active in early spring.

Either prevent active nests from becoming established or prevent birds from nesting by installing and/or
maintaining one suitable deterrent device on the following structure(s) prior to nesting activity under the
bid item Installing and Maintaining Bird Deterrent System:

e B-40-380
e B-40-381

Working days will not be assessed for placement of deterrent systems.
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Northern Long-eared Bat (Myotis septentrionalis)

Northern long-eared bats (NLEB) have the potential to inhabit the project limits because they roost in
trees, bridges, and culverts. Roosts may not have been observed on this project, but conditions to
support the species exist. The species and all active roosts are protected by the federal Endangered
Species Act. If an individual bat or active roost is encountered during construction operations, stop work,
and notify the engineer and the WisDOT Regional Environmental Coordinator (REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat
are aware of environmental commitments and avoidance and minimization measures (AMMs) to protect
both bats and their habitat.

Direct temporary lighting, if used, away from wooded areas during the bat active season April 1 to
October 31, both dates inclusive.

Contractor means and methods to remove trees will not be allowed. If it is determined that trees with a
3-inch or greater diameter at breast height (dbh) need to be removed beyond contractor means and
methods, notify the engineer to coordinate with the WisDOT REC to determine if consultation with United
States Fish and Wildlife Service (USFWS) is required. The contractor must be aware that the WisDOT
REC and/or USFWS may not permit modifications.

Timely Decision Making Manual.

Use the Timely Decision Making Manual (TDM) on this contract. Coordinate with the department to
modify the various published tools as necessary to meet the particular project needs and determine how
to implement those tools under the contract. Ensure the full participation of the contractor and its principal
subcontractors throughout the term of the contract.

Forms and associated guidance are published in the TDM available at the department’s Highway
Construction Contract Information (HCCI) web site at:

https://wisconsindot.gov/rdwy/admin/tdm.doc

stp-105-005 (20151210)

Traffic.

General

Conduct construction operations in a manner that will cause the least interference to traffic movements
and business and residential access adjacent and within the construction areas. If traffic signal
adjustments are required for traffic control purposes, contact WisDOT Signals.

Contact person for WisDOT Signals:
Jarrett Gates — (262) 548-5894 or jarrett.gates@dot.wi.gov

Provide 24-hour contact information, including current telephone number(s), to the engineer, local first
responders (police, fire, and EMS), Milwaukee County Sheriff's Department, and the Milwaukee County
Highway Department in the event a safety hazard develops. Repair, replace, or restore the damaged or
disturbed traffic control devices within two hours from the time notified.

No traffic control signs or devices to be placed within 50 feet of the railroad right-of-way.
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Wisconsin Lane Closure System Advance Notification

Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions

(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Detours 7 calendar days
Closurs oe wihout eignt, welght or width osetons | MINIMUM NOTIFICATION
Shoulder Closures 3 calendar days
Lane closures 3 business days
Ramp closures 3 business days
Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project
meetings in order to manage closures nearing their completion date.

Holiday and Special Event Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying STH 181 traffic, and entirely clear the traveled way and shoulders of such portions of the
highway of equipment, barricades, signs, lights, and any other material that might impede the free flow of
traffic during the following holiday and special event periods:

- From noon Friday, May 24, 2024 to 6:00 AM Tuesday, May 28, 2024 for Memorial Day;
- From noon Wednesday, July 3, 2024 to 6:00 AM Monday, July 8, 2024 for Independence Day;
- From noon Friday, August 30, 2024 to 6:00 AM Tuesday, September 3, 2024 for Labor Day.

stp-107-005 (20210113)

Utilities.
This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

AT&T Local Network — Communications has aerial facilities in the project area. Existing AT&T Local
(TCG) cable is on existing WE Energies - Electric (WE-E) and American Transmission Company poles.
Proposed relocation will involve boring from proposed WE-E pole #120 (see WE WR# 4805230 sheet 3)
at Station 192+60, 138'L to existing AT&T/D MH at Station 180+67. TCG will lease existing AT&T/D
conduit to maintain existing route north across the UPRR tracks.

TCG will need approximately 2 weeks from completion of WE-E work to get contractor on site.
Work will begin on March 15, 2024 and is anticipated to take 20 working days.

Teleport will transfer and or remove their cable from conflicts. If cable is unable to be removed by TCG
contractor, written permission from Dale DeFever to be acquired prior to removal.
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AT&T Wisconsin — Communications has a manhole frame and grate at Station 187+67, 9’Rt that will
need to be adjusted during construction. Contact AT&T at least 5 working days prior to requiring
adjustment. This work will take approximately 1 working day to complete.

ATC Management — Electrical Transmission has 138kV electrical transmission facilities in the project
area. No conflicts are anticipated.

City of Milwaukee — Conduit (CUC) has conduit attached to structure that will be removed and
reinstalled as part of the contracted work.

City of Milwaukee — Sewer has facilities in the project area. No conflicts are anticipated.

City of Milwaukee — Street Lighting has facilities along STH 181, attached to and embedded in the
bridges over the UPRR.

City of Milwaukee street lighting forces will remove permanent in conflict, install temporary lighting,
maintain temporary lighting, and remove temporary street lighting facilities afterwards.

Before Roadway Construction:

Street lighting forces will install temporary overhead facilities along both sides of the roadway north and
south of the bridge. Street lighting forces will also remove the light poles that are in the center traffic
island that have been determined by the City of Milwaukee to be in conflict with the bridge work. The
street light forces will abandon in place the underground conduit cables in the center traffic island and
bridges. This work will begin 10 to 15 working days before the start of construction and take 7 to 10
working days to complete.

List of proposed locations for temporary wood poles.
Station 186+06.0’; 86.8’ LT
Station 187+45.3’; 52.5' LT
Station 187+41.3’; 52.5' RT
Station 189+00’; 52.5' LT
Station 188+96.2’; 52.5’ RT
Station 190+40.3’; 52.5' LT
Station 190+40.3’; 52.5’ RT
Station 195+46.7’; 50.4’' LT
Station 195+47.3’; 50.4' RT
Station 197+01.7’; 50.1° LT
Station 197+05.2’; 50.1' RT
Station 198+64.6’; 50.1’ LT
Station 198+66.7’; 50.1’ RT
Station 200+20.6’; 50.1’ LT
Station 200+23.8’; 50.1’ RT

Work During Construction:

Contractor is responsible for providing and installing conduit, cabling, junction boxes, and light pole
anchorage, breakaway transformer bases, light poles, luminaire arms for street lighting on both of the
bridges.

In the work zone north and south of the bridges the contractor is responsible for providing and installing
conduit, cable, pull boxes, concrete light bases, breakaway transformer bases, light poles, and luminaire
arms for street lighting.
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The City of Milwaukee street lighting will provide the light pole luminaires to the contractor to install.

Work After Construction:

After the completion of both bridges and the roadway construction, street lighting forces will then make
termination/connection to energize the new contractor installed street lighting circuitry, and then will
remove the remaining temporary overhead facilities. This work is anticipated to take 10 to 15 working
days to complete.

Note that the new circuitry installed by contractor needs a successful burn in period of 30 days before
street lighting will accept the new facilities.

Street Lighting Contacts:

Street Lighting Project Manager:
Denis Kozelek - (414) 286-3252 office; dkozel@milwaukee.gov

Contact to get the Inventory Transaction Report (ITR) slip for picking up city furnished materials.

Street Lighting Field Supervisors:
Neal Karweik — (414) 286-5943 office or (414) 708-4245 cell; nkarwe@milwaukee.gov
Steven Rhoda — (414) 286-5942 office or (414) 708-4251 cell; srhoda@milwaukee.gov

City of Milwaukee — Water (Milwaukee Water Works) has water valves that will be adjusted as part of
the contracted work at the following locations:

Station 191+17.5, 43' RT (Air vent; 2 valve boxes)

Station 191+80, 46.5' LT (Hydrant gate valve; 1 valve box)
Station 193+75, 46.6' RT (Hydrant gate valve; 1 valve box)
Station 193+77.7, 43' RT (16" gate valve; 1 valve box)
Station 194+49.6, 43' LT (Air vent; 2 valve boxes)

Everstream — Communication has facilities in the project area. No conflicts are anticipated.

Level 3 — Communication has buried fiber optic cables along the west side of STH 181. No conflicts are
anticipated.

PaeTec Communications LLC — Communications has facilities in the project area. No conflicts are
anticipated.

Spectrum — Communications has facilities in the City CUC conduits. They will be relocating from the
pole on the east side of N 761" Street near Station 190+50 locating underground to a point near the east
right-of-way, then boring under the railroad to a point near the right-of-way on the north side of the
railroad. From this point they will bury facilities north of the railroad right-of-way to a point 62’ right of

N 76t Street near Station 193+12.6, then to a point 62’ right near Station 203+31, then to a point 56’ right
near Station 202+44, then along N 76t Street to a tie in point near Dean Road.

Work will begin in April of 2023 Charter solo placement will take 30 working days. Joint work will begin
within 10 days of receiving notice from We Energies that they have finished, and it is safe for our crews to
begin. It will take 10 days to pull and hang fiber. Once installed it will take 30 days for notification to
customers for the controlled outage and 3 additional days to splice. 5 working days will be needed to
remove discontinued fiber from CUC system.

Sprint — Communications has facilities running underground in the railroad corridor along the northeast
railroad right-of-way. No conflicts are anticipated.
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Verizon Business — Communications has facilities in the project area. No conflicts are anticipated.

WE Energies — Electricity has various facilities to relocate.

Conduit attached to northbound STH 181 bridge (permanent removal/relocation prior to deck demolition
and reconstruction).

A new concrete encased duct package (located approximately at Station 193+70) will be installed from
the existing manhole at Station 193+82, 2’ Left to a new manhole located at Station 193+69, 174’ Right
(contingent on easement from property owner). A new concrete encased duct package will be installed
south from the new manhole at Station 193+69 for approximately 46’ then turn south southwest for
approximately 30’, then turn south for approximately 40’ where it will be met by a new concrete encased
duct package from existing pad mounted switch located at Station 190+51, 73’ Right. At this point the
concrete encased duct package will transition to a direct bury duct package that will be directional bored
south under the CNW railroad tracks to a new manhole located at Station 190+95, 145’ Right. From this
manhole there will be a new concrete encased duct package that proceeds west to the new pole located
at Station 190+87, 118’ Right. There will also be a new duct package from the new manhole at Station
190+95, 145’ Right that that will be installed approximately five feet west of and parallel the east
right-of-way line of N. 76th St. for approximately 400’ where it will turn west for approximately 77’ to the
existing manhole located at Station 186+96, 6’ Left. When the new cables have been installed in the
proposed duct packages/manholes and energized the existing cables and transite duct package attached
to the northbound bridge of N. 76th St. will be removed.

Overhead primary conductor crossing over STH 181 south of the bridge (permanent relocation prior to
deck demolition and reconstruction).

Install a new corner pole at Station 192+51, 123’ Left (this pole will need multiple guys and anchoring to
the northeast). Install new overhead conductors south to a new Trident self-supporting corner pole
located at Station 190+57, 101’ Left. Install new overhead conductors to a new switch pole located at
Station 190+57, 63’ Left. Install new overhead conductors to a new line angle pole at Station 190+57, 58’
Right (this pole will need multiple guys and anchoring south southeast). Install new overhead conductors
to a new primary riser pole at Station 190+87, 118’ Right with new overhead conductors to American
Transmission Company structure 20730 located at Station 191+13, 163’ Right if American Transmission
Company grants permission to We Energies to reframe how our facilities are attached to this structure.
Once those new facilities are installed the existing We Energies facilities located between the new pole at
Station 192+53, 125’ Right and American Transmission Company structure 20730 located at Station
191+13, 163’ Right will be removed. In addition to this one circuit of overhead three phase primary that
crosses the railroad tracks between ATC structure 20730 at Station 191+13, 163’ Right and We Energies
pole 92-02830 at Station 192+39, 168’ Right will be removed because this circuit will be added to the new
duct package under the CNW railroad tracks.

Work will begin in December of 2022 and is anticipated to take 120 working days.

WE Energies — Gas/Petroleum has facilities in the project area. No conflicts are anticipated.

Windstream KDL Inc - Communications has facilities in the project area. No conflicts are anticipated.

Windstream NTI Inc — Communications has facilities at the intersection of W Tower Ave and STH 181.
They also have facilities running along the UP RR under STH 181. No conflicts are anticipated.

Railroad Insurance and Coordination - Union Pacific Railroad Company.
A Description

Comply with standard spec 107.17 for all work affecting Union Pacific Railroad Company property and
any existing tracks.
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A.1 Railroad Insurance Requirements

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in
standard spec 107.17.3. Insurance is filed in the name of Union Pacific Railroad Company.

Notify evidence of the required coverage and duration to David C. LaPlante, Director -Real Estate-Special
and Public Projects, 1400 Douglas St. STOP 1690, Omaha, NE 68179; Telephone: (402) 544-8563; E-
mail: dclaplante@up.com.

Also send a copy to the following: Jason Kazmierski, SE Region Railroad Coordinator, 141 NW Barstow
Street, Waukesha, WI 53188; Telephone (262) 548-6700; E-mail jason.kazmierski@dot.wi.gov.

Include the following information on the insurance document:

- Project ID: 2967-17-71

- Project Location: Milwaukee, Wisconsin

- Route Name: STH 181 / North 76th Street
- Crossing ID: 178899T

- Railroad Subdivision: Granville Ind Ld

- Railroad Milepost: 95.946

- Work Performed on or within 50’ of RR right-of-way: B-40-380/381 bridge rehabilitation including replacing the
existing deck. Abutment backwalls and tops of wings at abutments will be reconstructed. Paint existing steel.
Concrete surface repair on the existing abutments and piers. Crushed aggregate slope paving will be placed
at abutments. Traffic control.

A.2 Train Operation

Approximately 1 through freight trains operate weekly at up to 10 mph. No switching movements.
A.3 Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact

Chris T. Keckeisen, Manager Special Projects - Industry & Public Projects Engineering Department;
1400 Douglas, MS 0910, Omaha, NE, 68179; Telephone (402) 544-5131; E-mail ctkeckei@up.com
or Richard Ellison, Project Coordinator, 207 Powell Avenue, Labadie, MO, 63055; Telephone

(847) 323-7197; E-mail richardellison@up.com for consultation on railroad requirements during
construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart and monthly
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

Flagging Contact

See Construction Contact. If more than 30 days of flagging is required contact UP 30 days prior to
needing a flagger on site. Reference the Wisconsin Milepost and Subdivision located in A.1.

Cable Locate Contact

In addition to contacting Diggers Hotline, contact the UP Call Before You Dig line at (800) 336-9193 at
least five working days before the locate is needed. Normal business hours are 6:30 AM to 6:30 PM,
Central Time, Monday through Friday, except holidays and are subject to change. Calls will be routed at
all times in case of an emergency. Reference the Wisconsin Milepost and Subdivision located in A.1.

UP will only locate railroad owned cable buried in the railroad right-of-way. The railroad does not locate
any other utilities.

A.4 Work by Railroad

The railroad will perform the work described in this section, except for work described in other special
provisions and will be accomplished without cost to the contractor. None.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart and monthly
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

A.5 Temporary Grade Crossing

If a temporary grade crossing is desired, submit a written request to the railroad representative named in
A.3 at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The
department has made no arrangements for a temporary grade crossing.
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A.6 Temporary Clearances During Construction
Replace standard spec 107.17.1(3) items 4.1 and 4.2 with the following:
4.1 Provide 15 feet 0 inches plus 1.5 inches per degree of track curvature, measured horizontally from the

track center line.
4.2 Provide 21 feet 6 inch measured vertically above the top of the highest rail.

A.7 Contractor Right of Entry

The contractor will be required to obtain a Right of Entry from Union Pacific Railroad Company prior to
working on railroad right-of-way. Contact the person in A.1 Railroad Insurance Requirements at least 30
days prior to start of work. The Right of Entry will be issued at no cost to the contractor. If the contractor
pays for the Right of Entry, it will not be reimbursed by the project. The Project ID will serve as the ROE
permit number unless otherwise stated.

B Railroad Flagging

Arrange with the railroad for the flagging of trains and safety of railroad operations if clearances specified
in standard spec 107.17.1 are not maintained during construction operations. At any other time in railroad
representative’s judgment, the contractor’s work or operations constitute an intrusion into the track zone
and create an extraordinary hazard to railroad traffic, and at any other time when flagging protection is
necessary for safety to comply with the operating rules of the railroad.

Projects with concurrent activity may require more than one flagger.

Projects with heavy contractor activity within 25 feet of the centerline of any track or unusual or heavy
impact on railroad facilities will normally require a full-time flagger.

The department and railroad will monitor operations for compliance with the above flagging requirements.
Violations may result in removal from railroad property until arrangements to adhere to the flagging
requirements are satisfied. If the railroad imposes additional flagging requirements beyond the above
flagging requirements due to the previous violations, the contractor shall bear all costs of the additional
flagging requirements.

C Flagging by Railroad — Railroad Does Not Pay Flagging Costs
C.1 General
Replace paragraph (1, 3 and 4) of standard spec 107.17.1 with the following:

@ Coordinate with the railroad for all work performed within 25 feet of the track centerline including
equipment or extensions of equipment that can fall within 25 feet of the track centerline or adjacent
facilities or when working on railroad right-of-way. Include the following on all submittals and other
written communications with the railroad:

- WisDOT crossing number.
- Railroad milepost.
- Railroad subdivision.

@ Perform all work within 25 feet of the track centerline including equipment or extensions of equipment
that can fall within 25 feet of the track centerline or adjacent facilities or when working on railroad right-
of-way in a way that does not interfere with the safe and uninterrupted operation of railroad traffic.
Maintain clearances during construction as follows:

1. Do not operate equipment closer than 25 feet horizontally from a track centerline or 22 feet
vertically above the top of a rail, except under the protection of railroad flaggers.

2. Do not store materials or equipment closer than 25 feet horizontally from a track centerline.

Provide an obstruction-free work zone adjacent to a track extending 12 feet or more horizontally
on both sides of the track centerline. Keep this work zone free of construction debris.

4. Unless the railroad's chief engineering officer approves otherwise in writing, maintain minimum
clearances from falsework, forms, shoring, and other temporary fixed objects as follows:

4.1 Provide 12 feet, plus 1.5 inches per degree of track curvature, measured horizontally from the
track centerline.

4.2 Provide 21 feet, plus compensation for super-elevated track, measured vertically above the top
of the highest rail.
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4 Comply with the railroad’s rules and regulations when work is within 25 feet of the track centerline
including equipment or extensions of equipment that can fall within 25 feet of the track centerline or
adjacent facilities or when working on railroad right-of-way. If the railroad’s chief engineering officer
requires, arrange with the railroad to obtain the services of qualified railroad employees to protect
railroad traffic through the work area. Bear the cost of these services and make payment directly to the
railroad. Notify the appropriate railroad representative as listed in section A.3 above, in writing, at least
40 business days before starting work near a track. Provide the specific time planned to start the
operations.

C.2 Rates - Union Pacific

The following rates, reimbursement provisions, and excluded conditions will be used to determine the
contractor’s cost of flagging:

- $1,150 daily rate for an eight-hour day (including wages, labor surcharges, lodging, vehicle, and mileage
expenses)

- $1,500 "Rest Time" or nightly rate for weekday overnight work for an eight-hour day (including wages, labor
surcharges, lodging, vehicle, and mileage expenses)

- $1,260 daily rate for an eight-hour day on Saturdays, Sundays, or holidays (including wages, labor
surcharges, lodging, vehicle, and mileage expenses)

- $1,500 "Rest Time" or nightly rate for weekend overnight work for an eight-hour day (including wages, labor
surcharges, lodging, vehicle, and mileage expenses)

- $175 per hour overtime rate for all time worked before or after the regular assigned eight hours on any day, or
for a minimum three hour call on Saturdays, Sundays, or Holidays.

The railroad will require pre-payment. The flagger is required to set flags each day in advance of the
contractor commencing work that will require flagging. The flagger must also remove the flags each
day after the completion of work that required flagging. Any time worked before or after the minimum
eight-hour flagging day to set or remove flags will be billed at the overtime rate. The contractor is
responsible for knowing the requirements of the railroad for arranging and terminating flagging services
and for the associated costs of those services.

C.3 Reimbursement Provisions

The actual cost for flagging will be billed by the railroad. After the completion of the work requiring
flagging protection as provided in section B above, the department will reimburse 50% of the cost of such
services up to the rates provided above based on paid railroad invoices, except for the excluded
conditions enumerated below. In the event actual flagging rates exceed the rates stated above, the
department will reimburse 100% of the portion of the rate that is greater than the rates stated above.

C.4 Excluded Conditions
The department will not reimburse any of the cost for additional flagging attributable to the following:

1. Additional flagging requirements imposed by the railroad beyond the flagging requirements provided in
subsection B above due to violations by the contractor.

2. Temporary construction crossings arranged for by the contractor.
The contractor shall bear all costs of the additional flagging requirements for the excluded conditions.
C.5 Payment for Flagging
The department will pay for the department’s portion of flagging reimbursement as specified in section C
of this provision under the following item:
ITEM NUMBER DESCRIPTION UNIT
801.0117 Railroad Flagging Reimbursement DOL

The reimbursement payment, as shown on the Schedule of ltems, is solely for department accounting
purposes. Actual flagging costs will vary based on the contractor's means and methods.

Railroads may issue progressive invoices. Notify the railroad when the work is completed and request a
final invoice from the railroad. Promptly pay railroad-flagging invoices, less any charges that may be in
dispute. The department will withhold flagging reimbursement until any disputed charges are resolved
and the final invoice is paid. No reimbursement for flagging will be made by the department if a violation
of subsection B is documented.
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D Rail Security Awareness and Contractor Orientation

Prior to entry on railroad right-of-way, the contractor shall arrange for on-line security awareness and
contractor orientation training and testing and be registered through "e-RAILSAFE" for all contractor and
subcontractor employees working on railroad right-of-way. See e-railsafe.com "Information". The security
awareness and contractor orientation training are shown under the railroad’s name.

The security awareness and contractor orientation certification is valid for 2 year(s) and must be renewed
for projects that will carry over beyond the 2 year period. Contractor and subcontractor employees shall
wear the identification badge issued by e-RAILSAFE when on railroad right-of-way. Costs associated with
training and registration are incidental to other items in the contract.

stp-107-034 (20230605)

Erosion Control.
Supplement standard spec 107.20 with the following:

Erosion control best management practices (BMPs) shown on the plans are at suggested locations. The
actual locations will be determined by the contractor’'s ECIP and by the engineer. Include dust control and
each dewatering or by-pass (mechanical pumping) operation in the ECIP submittal. The ECIP will
supplement information shown on the plans and not reproduce it. The ECIP will identify how to implement
the project’s erosion control plan. ECIP will demonstrate timely and diligently staged operations, continuing
all construction operations methodically from the initial removals and topsoil stripping operations through the
subsequent grading, paving, re-application of top soil, and restoration of permanent vegetation to minimize
the period of exposure to possible erosion.

Provide the ECIP 14 days prior to the pre-construction meeting. Provide 1 copy of the ECIP to the
department and 1 copy of the ECIP to the WDNR Liaison, Ryan Pappas, (414) 750-7495,
ryan.pappas@uwisconsin.gov. Do not implement the ECIP without department approval and perform all
work conforming to the approved ECIP.

Maintain Erosion Control BMPs until permanent vegetation is established or until the engineer determines
that the BMP is no longer required.

Stockpile excess materials or spoils on upland areas away from wetlands, floodplains, and waterways.
Immediately install perimeter silt fence protection around stockpiles. If stockpiled materials will be left for
more than 14 days, install temporary seed or other temporary erosion control measures the engineer
orders.

Re-apply topsoil on graded areas, as the engineer directs, immediately after the grading is completed
within those areas. Seed, fertilize, and mulch/erosion mat topsoiled areas, as the engineer directs, within
5 days after placement of topsoil. If graded areas are left not completed and exposed for more than

14 days, seed those areas with temporary seed and mulich.

Dewatering (Mechanical Pumping) for Bypass Water (sediment-free) Operations

If dewatering bypass operations are required from one pipe structure to another downstream pipe
structure or from the upstream to downstream end of a culvert and the bypass flow is not transporting
sediments (sand, silt, and clay particles) from a tributary work site area, bypass pumping operations will
be allowed provided that the department has been made aware of and approves operation. When
pumping bypass flows, the discharge location will need to be stable and not produce any erosion from the
discharge velocity that would cause release of sediment downstream. Dewatering is considered incidental
to the contract.

Dewatering (Mechanical Pumping) for Treatment Water (sediment-laden) Operations

If dewatering operations require pumping of water containing sediments (sand, silt, and clay particles),
the discharge will not be allowed to leave the work site or discharge to a storm water conveyance system
without sediment removal treatment. Do not allow any excavation for; structures, utilities, grading,
maintaining drainage that requires dewatering (mechanical pumping) of water containing sediments
(sand, silt, and clay particles) to leave the work site or discharge to a storm water conveyance system
without sediment removal treatment.

2967-17-71 12 of 49


mailto:ryan.pappas@wisconsin.gov

10.

11.

Prior to each dewatering operation, submit to the department a separate ECIP amendment for sediment
removal. Guidance on dewatering can be found on the Wisconsin DNR website located in the Storm
Water Construction Technical Standards, Dewatering Code #1061,

http://dnr.wi.gov/topic/stormwater/standards/const standards.html.

Include reasoning, location, and schedule duration proposed for each operation. Per Code 1061, include
all selection criteria: site assessment, dewatering practice selection, calculations, plans, specifications,
operations, maintenance, and location of proposed treated water discharge. Provide a stabilized
discharge area. If directing discharge towards or into an inlet structure, provide additional inlet protection
for back-up protection. Dewatering is considered incidental to the contract.

Maintaining Drainage

Maintain drainage at and through worksite during construction conforming to standard spec 107.20,
204.3.2.1(3), 205.3.3, and 520.3.1(2). Use existing storm sewers, existing culvert pipes, existing drainage
channels, temporary culvert pipes, or temporary drainage channels to maintain existing surface and pipe
drainage. Pumps may be required to drain the surface, pipe, and structure discharges during
construction. Costs for furnishing, operating, and maintaining the pumps is considered incidental to the
contract.

SER-107-003 (20161220)

Notice to Contractor, Asbestos Containing Materials on Structure.

John Roelke, License Number All-119523, inspected Structure B-40-380 and B-40-381 for asbestos on
June 21, 2017. Regulated Asbestos Containing Material (RACM) was found on this structure in the
following locations and quantities: B-30-380; Gaskets under railing attachment plate — 24 sf: B-30-381;
Gaskets under railing attachment plate — 24sf; Gray caulk around railing attachment plate — 1 sf, transite
pipes under bridge 1,008 sf.

A copy of the inspection report is available from Martin Villaca, (262) 548-6456,
Martin.Villaca@dot.wi.gov. Locations of asbestos containing material are noted on the plan set. Do not
disturb any asbestos containing material. Should asbestos containing material be disturbed, stop work
immediately, notify the engineer, and the engineer will notify the department’s Bureau of Technical
Services at (608) 266-1476 for an emergency response as specified in standard spec 107.24. Keep
material wet until it is abated.

stp-107-120 (20220628)

Notice to Contractor — Milwaukee County Transit System.

The Milwaukee County Transit System (MCTS) operates the following bus routes within and/or directly
adjacent to the construction limits: Route 76 (along N 76th Street).

Impacts to MCTS Service

Invite MCTS to all coordination meetings between the contractor, the department, local officials, and
business stakeholders to discuss the project schedule of operations including vehicular and pedestrian
access during construction operations. Notify MCTS at least 10 business days prior to beginning project
work to provide advance notice of potential service impacts. Provide 5 business day reminder prior to
beginning project work for advance notice of potential service impacts.

Impacts to MCTS-managed Assets

Notify MCTS of work impacting MCTS-managed assets. MCTS-managed assets include bus stop
standards, signs, and bus shelters which may require alteration during contractor operations.
Bus Shelters

Although not anticipated, contractor work may require bus shelter(s) to be temporarily removed. MCTS
will be responsible for the removal and reinstallation of bus shelters, with the contractor granting access
to MCTS personnel for the purposes of reinstallation before new pavement opens to vehicular traffic.

Notify MCTS in advance 10 business days for each site-specific bus shelter location.
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Bus Stop Standards and Signs

Although not anticipated, contactor may remove bus stop standards and signs and stow nearby within the
work zone during construction. MCTS will be responsible for the reinstallation of bus stop standards and
signs, with the contractor granting access to MCTS personnel for the purposes of reinstallation before
new pavement opens to vehicular traffic. While MCTS bus stop assets may not require physical alteration
during contractor operations, work may require MCTS to temporarily suspend service at bus stop location,
during which MCTS will sign appropriately to instruct passengers to board at a secondary location. Notify
MCTS in advance 10 business days for each site-specific bus stop location requiring this. MCTS wiill
resume service to any suspended bus stop locations when it is safe to do so.

MCTS contact:

Armond Sensabaugh

Milwaukee County Transit System
1942 N. 17th St.

Milwaukee, WI 53205

Phone: (414) 343-1728
asensabaugh@mcts.org

Notice to Contractor — Union Pacific Railroad Company Requirements.
A General

In addition to requirements of the standard specifications and other articles within these special
provisions, comply with the following requirements of Union Pacific Railroad Company (UPRR).

B Request for Information / Clarification

All requests for information (RFI) involving work within UPRR right-of-way shall be according to the
procedures listed elsewhere in the special provisions. Submit all RFls to the engineer for submittal to
UPRR. Allow four weeks for UPRR’s review after receipt from the engineer.

C Plans / Specifications

Changes to the plans or specifications are subject to the approval of UPRR. Submit all change requests
to the engineer. Allow four weeks for UPRR review time after receipt of a change request from the
engineer.

D Construction Submittals

Submit one .pdf and one set of the following to the engineer. All design submittals shall be stamped and
signed by a professional engineer registered in the State of Wisconsin. The engineer will submit four sets
of each submittal, along with any review comments to UPRR. A satisfactory submittal review does not
relieve the contractor of responsibility and liability.

The engineer and UPRR may review the submittals. If the engineer or UPRR finds a submittal
unsatisfactory, make all required changes and resubmit it. A satisfactory submittal review does not relieve
the contractor of responsibility and liability of complying with the plans, specifications, and the special
provisions and for the structural integrity and proper functioning of the item that is the subject of the
submittal. Allow four weeks for UPRR’s review time after receipt of a submittal from the engineer.

Item Description of Submittal Item Notes

1 Shoring Design and Details

Falsework Design and Details

Drainage Design Provisions

Erection Diagrams and Sequence

Demolition Diagram and Sequence

Ol | |WN

Shop Drawings Steel and concrete members.
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14.

Whenever work may affect the operations or safety of trains, the method of doing such work shall first be
submitted to UPRR’s designated representative for review. Review by UPRR shall not relieve the
contractor from liability.

E Infringement on Minimum Clearances

Submit to the engineer requests for infringement upon the minimum horizontal or vertical clearance
requirements of standard spec 107.17.1 (2) 4. The engineer will submit the requests to UPRR’s
designated representative. Allow four weeks for UPRR’s review time after receipt of a submittal from the
engineer. Do not infringe upon the minimum clearances unless they are first approved in writing by
UPRR.

F Approval of Details

Submit details of construction affecting UPRR tracks, structure, and right-of-way not included in the plans
to the engineer for UPRR review before undertaking such work. Allow four weeks for UPRR’s review after
receipt from the engineer.

G Site Inspections By UPRR

UPRR may make site inspections at any time. Provide the engineer a schedule of anticipated dates for
the following activities; the engineer will furnish the schedule to UPRR:

1. Shoring

2. Demolition

3. Falsework

4. Erection of superstructure

5. Completion of the bridge structure.

Update the schedule monthly, or more frequently if necessary, so that site visits may be scheduled.

H Construction Excavations and Demolition

Construction excavations shall meet OSHA and American Railway Engineering and Maintenance-of-Way
Association (AREMA) requirements and the UPRR “Guidelines for Temporary Shoring” (GTS).

Demolition shall be done according to Union Pacific’s Guidelines for Preparation of a Bridge Demolition
and Removal Plan for Structures over Railroad (GPBDRP).

The GTS and the GPBDRP are available for review from the Southwest Region’s Railroad Coordinator at
the department’s Southwest Regional Office located at 2101 Wright Street, Madison, Wisconsin 53704.

Material Stockpile and Equipment Storage.

Submit a map showing all proposed material stockpile and equipment storage locations to the engineer
14 calendar days before either the preconstruction conference or proposed use, whichever comes first.
Identify the purpose; length, width, and height; and duration of material stockpile or equipment storage at
each location. Obtain written permission and necessary permits from the property owner and local
governments/agencies and submit two copies to the engineer. Do not stockpile material or store
equipment until the engineer approves.

SER-107-011 (20181019)

Abatement of Asbestos Containing Material B-40-380, Item 203.0211.S.001;
Abatement of Asbestos Containing Material B-40-381, Item 203.0211.S.002.

A Description

This special provision describes abating asbestos containing material on structures.
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B (Vacant)
C Construction

John Roelke, License Number All-119523, inspected Structure B-40-380 and B-40-381 for asbestos on
June 21, 2017. Regulated Asbestos Containing Material (RACM) was found on this structure in the
following locations and quantities: B-30-380; Gaskets under railing attachment plate — 24 sf: B-30-381;
Gaskets under railing attachment plate — 24sf; Gray caulk around railing attachment plate — 1 sf, transite
pipes under bridge 1,008 sf.

The RACM on this structure must be abated by a licensed abatement contractor. A copy of the

inspection report is included in the bid package or available from Martin Villaca, (262) 548-6456,
Martin.Villaca@dot.wi.gov. According to NR447 and DHS159, ensure that DNR or DHS receives a
completed Notification of Demolition and/or Renovation (DNR Form 4500-113 (R 3/20), or subsequent
revision) via U.S. mail, hand-delivery, or using the online notification system at least 10 working days
before beginning any construction or demolition. Pay all associated fees. Provide a copy of the completed
4500-113 form and the abatement report to Martin Villaca, (262) 548-6456, Martin.Villaca@dot.wi.gov
and via email to dothazmatunit@dot.wi.gov or via US mail to DOT BTS-ESS attn: Hazardous Materials
Specialist, 5 South S.513.12, PO Box 7965, Madison, WI 53707-7965. In addition, comply with all local or
municipal asbestos requirements.

Use the following information to complete WisDNR form 4500-113:

- Site Name: Structure B-40-380 and B-40-381, STH 181 (N. 76t St) SB and NB over UPC RR
- Site Address: Section 9, T8N, R21E

- Ownership Information: WisDOT Southeast Region

- Contact: Martin Villaca

- Phone: (262) 548-6456

- Age: 55 years. These structures were constructed in 1969.

- Area: 8,900 SF of deck (B-40-380) and 8,900 SF of deck (B-40-381)

Insert the following paragraph in Section 6.g.:

- If asbestos not previously identified is found or previously non-friable asbestos becomes crumbled,
pulverized, or reduced to a powder, stop work immediately, notify the engineer, and the engineer will notify
the department’s Bureau of Technical Services at (608) 266-1476 for an emergency response as specified in
standard spec 107.24. Keep material wet until it is abated or until it is determined to be non-asbestos
containing material.

D Measurement

The department will measure Abatement of Asbestos Containing Material (Structure #) by each structure,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
203.0211.S.001 Abatement of Asbestos Containing Material B-40-380 EACH
203.0211.S.002 Abatement of Asbestos Containing Material B-40-381 EACH

Payment is full compensation for submitting necessary forms; removing all asbestos; and for properly
disposing of all waste materials.

stp-203-005 (20220628)

Structure Repainting General.

A General
A.1 Inspection

On all structures in this contract, notify the engineer of any missing or broken bolts or nuts, any missing or
broken rivets, or of any cracks or flaws in the steel members while cleaning or painting.
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A.2 Date Painted

At the completion of all painting work, stencil in black paint or contrasting color paint the date of painting the
bridge. The numbers shall be 3 inches (75 mm) in height and shall show the month and year in which the
painting was completed: e.g., 11-95 (November 1995). On each bridge painted, stencil the date at two
locations. On truss bridges, stencil the date on the cover plates of end posts near and above the top of the
railings at the oncoming traffic end. On steel girder bridges, stencil the date on the inside of the outside
stringers at the abutments. The date on grade separation bridges shall be readable when going under the
structure or at some equally visible surface near the ends of the bridge, as designated by the engineer.

A.3 Graffiti Removal

Remove any graffiti on concrete abutments, piers, pier caps, parapet railings, slope paving or any other
location at the direction of the engineer. Use a brush sandblast to remove graffiti.

The above work will not be measured and paid for separately but will be considered incidental to other items
in the contract.

B (Vacant)
C Construction
C.1 Repainting Methods

Do not perform blasting, cleaning, and painting on days of high winds. Prevailing winds in excess of 15 mph
(25 km/hr) shall be considered high winds.

Place the final field coat of paint on the exterior of the exterior beams as a continuous painting operation.
Stop at splices, vertical stiffeners, or other appropriate locations so that lap marks are not evident or
noticeable.

Completely clean and remove spent abrasive and other waste materials resulting from the contractor's
operation from bridge deck surfaces, gutter lines, drains, curbs, bridge seats, pier caps, slope paving,
roadway below, and all structural members and assemblies.

C.2 Inspection
Add the following to standard spec 105.9:

Furnish, erect, and move scaffolding and other equipment to allow the inspector to closely observe all
affected surfaces. The scaffolding, with appropriate safety devices, shall meet the approval of the engineer.

stp-517-005 (20150630)

Preparation and Coating of Top Flanges B-40-380, Iltem 517.0901.S.001;
Preparation and Coating of Top Flanges B-40-381, Item 517.0901.S.002.

A Description

This special provision describes thoroughly cleaning and coating the top surface and edges of the top
flanges, removing loose paint, rust, mill scale, dirt, oil, grease, or other foreign substances until the
specified finish is obtained.

B (Vacant)
C Construction

For top flanges and edges that have no paint on them and according to the department’s Pre-Qualified
Paint Systems for Structure Overcoating Cleaning and Priming, clean the top surface and edges of the
top flanges and paint them with one coat of an approved zinc rich primer. Paint for Solvent Cleaning for
Overcoat-minimum Cleaning (SP-1) is not allowed.

For top flanges and edges that have paint on them and according to the department’s Pre-Qualified Paint
Systems for Structure Overcoating Cleaning and Priming, clean all areas of rust and loose paint on the
top surface and edges of the top flanges. Wash the top surface and edges of the top flanges and paint
them with one coat of an approved zinc-rich primer according to paint manufacturer's recommendations.
If flash rusting occurs before the application of the primer, stop painting application, remove the flash
rusting and paint cleaned surface. Paint for Solvent Cleaning for Overcoat-minimum Cleaning (SP-1) is
not allowed.
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Where plans call for the cleaning of other painted structural steel including hanger assembilies, bearings,
field splices, and connections, clean areas of loose paint and rust according to the department’s
Pre-Qualified Paint Systems for Structure Overcoating Cleaning and Priming, or and according to paint
manufacturer’s cleaning recommendations. Sound paint need not be removed with the exception of an
area 12 inch on either side of hanger assembly centerlines. Clean this area to base metal according to
the paint manufacturer’s cleaning recommendations and paint them one coat of an approved zinc-rich
primer according to paint manufacturer’'s recommendations. Paint for Solvent Cleaning for Overcoat-
minimum Cleaning (SP-1) is not allowed.

For areas of exposed steel members that are to be imbedded in new concrete and according to the
department’s Pre-Qualified Paint Systems for Structure Overcoating Cleaning and Priming, thoroughly
clean the surface area of exposed steel members that are to be imbedded in the new concrete and
solvent wash and paint one coat of an approved zinc rich primer according to paint manufacturer’s
recommendations to these areas. Paint for Solvent Cleaning for Overcoat-minimum Cleaning (SP-1)
is not allowed.

According to the approved project specific hazardous material containment plan, furnish and erect
tarpaulins or other materials to collect all of the spent paint containing material resulting from blasting or
hand and power tool cleaning and coating. Minimize dust during all clean-up activities. Collect and store
waste material at the end of each work day or more often if needed. Store waste materials in the
hazardous waste containers provided. Lock and secure all waste containers at the end of each work day.
Cover containers at all times except when adding or removing waste material. Store the containers in an
accessible and secured area, not located in a storm water runoff course, flood plain, or exposed to
standing water. Transportation and disposal of such waste material will be the responsibility of the
department.

Damage to existing painted surfaces as a result of construction operations, shall be restored to the
approval of the engineer at the contractor's expense.

D Measurement

The department will measure Preparation and Coating of Top Flanges (Structure #) as a single unit for
each structure, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.0901.S.001 Preparation and Coating of Top Flanges B-40-380 EACH
517.0901.S.002 Preparation and Coating of Top Flanges B-40-381 EACH

Payment is full compensation for preparing and cleaning the designated surfaces; and for furnishing and
applying the coating.

stp-517-010 (20210708)

Structure Overcoating Cleaning and Priming B-40-380, Item 517.3001.S.001; Structure
Overcoating Cleaning and Priming B-40-381, Item 517.3001.S.002.

A Description
This special provision describes cleaning and painting with two or three coats of paint the metal surfaces.
A.1 Areas to be Cleaned and Painted
Structure B-40-380
1. Three Coat Area:
677 SF with SP 3 cleaning.
Structure B-40-381
1. Three Coat Area:
677 SF with SP 3 cleaning.
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B Materials

Furnish an epoxy coating system from the department’s APL for Paint- structure maintenance.
C Construction

C.1 Surface Preparation

Before overcoating or power tool cleaning, solvent clean all surfaces to be coated according to SSPC-
SP1. A SSPC-SP 3 power Tool Cleaning according to Steel Structures Painting Council Specification 3
will be required on all metal surfaces to be painted with a three-coat system. Prime the same day, or re-
clean before application, all metal surfaces receiving a No. 3 cleaning.

Remove all abrasive or paint residue from steel surfaces with a High Efficiency Particulate Abatement
(HEPA-VAC) vacuum cleaner equipped with a brush-type cleaning tool, or by double blowing. If the
double blowing method is used, vacuum the exposed top surfaces of all structural steel, including flanges,
longitudinal stiffeners, splices, plates, and hangers, after the double blowing operations are completed.
The air line used for blowing the steel clean shall have an inline water trap and the air shall be free of oil
and water as it leaves the air line.

Take care to protect freshly coated surfaces from subsequent cleaning operations. Thoroughly wire brush
damaged primed surfaces with a non-rusting tool. Clean and re-prime the brushed surfaces within the
time recommended by the manufacturer.

C.2 Painting

Paint by applying two or three coats of an approved coating system as specified herein to the surfaces as
described in A.1 from the department’s approved products list.

C.3 Coating Application

Apply paint in a neat, workmanlike manner. The resultant paint film shall be smooth and uniform without
skips or areas of excessive paint. Apply coating according to the manufacturer’'s recommendations.

Before applying the prime coat, coat with primer all edges, rivet and bolt heads, nuts, and washers by
using either a brush, roller, or spray application.

Dry Film Thickness per coat shall be a minimum of 3-mil. The dry film thickness shall be determined by
use of a magnetic film thickness gage. The gage shall be calibrated for dry film thickness measurement
according to SSPC-PA 2.

During surface preparation and coating application, the ambient and steel temperature shall be between
39 and 100 degrees F. The steel temperature shall be at least 5 degrees F above the dew point
temperature, and the relative humidity shall not exceed 85%.

D Measurement

The department will measure Structure Overcoating Cleaning and Priming (Structure #) as a single unit
for each structure, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.3001.S.001 Structure Overcoating Cleaning and Priming B-40-380 EACH
517.3001.S.002 Structure Overcoating Cleaning and Priming B-40-381 EACH

Payment is full compensation for preparing and cleaning the designated surfaces; and for furnishing and
applying the paint.

stp-517-036 (20210708)

Containment and Collection of Waste Materials B-40-380, Item 517.4001.S.001;
Containment and Collection of Waste Materials B-40-381, Item 517.4001.S.002.

A Description

This special provision describes furnishing and erecting tarpaulins to contain, collect, and store the spent
material from surface preparation of steel surfaces, collecting such spent material, and labeling and
storing the spent material in waste containers.
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B Materials
Provide 5-gallon lidded plastic containers for containing the spent material.
C Construction

Erect tarpaulins or other materials to collect all of the spent material from power tool cleaning. Consider and
treat all spent material as hazardous waste.

Collect and store all waste material collected by this operation at the bridge site for disposal. Collect and
store all waste materials at the end of each workday or more often if needed. Store materials in 5-gallon
lidded plastic containers.

Label each container with the date the first waste was placed in the container and the words "Hazardous
Waste — EPA Waste Code D008." Lock and secure all containers at the end of each workday. Keep the
containers covered at all times except to add or remove waste material. Store the containers in an
accessible and secured area, not located in a storm water runoff course, flood plain, or exposed to standing
water.

Collect the spent debris by vacuuming, shoveling, sweeping, or by channeling it directly to disposal
containers. The enclosure shall be thoroughly cleaned at the end of each work day.

D Measurement

The department will measure Containment and Collection of Waste Materials (Structure) as a single unit
for each structure, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.4001.S.001 Containment and Collection of Waste Materials B-40-380 EACH
517.4001.S.002 Containment and Collection of Waste Materials B-40-381 EACH

Payment is full compensation for designing, erecting, operating, maintaining, and disassembling the
containment devices, collecting, labeling, and storing spent materials in appropriate containers.

stp-517-037 (20230113)

Labeling and Disposal of Waste Material.
The EPA ID number for Structure B-40-380 and B-40-381 is WIR000132696.

The state has an exclusive mandatory use contract with a private waste management contractor to
transport and dispose of hazardous waste.

The state’s waste management contractor shall furnish and deliver appropriate hazardous waste
containers and site-specific labels to each bridge site. The provided containers shall be placed at
pre-selected drop-off and pick-up points at each bridge site, and these locations shall be determined at
the preconstruction conference. The custody of the containers and labels shall be the responsibility of the
painting contractor while they are at the job site.

Fill out form DT 1231, https://wisconsindot.gov/Documents/formdocs/dt1231.docx and email it to the
waste management contractor, the region environmental coordinator, and the DOT Hazmat unit mailbox
(dothazmatunit@dot.wi.gov) a minimum of 10 working days in advance to request container drop-off or
pickup. Using the form, provide the waste management contractor with the project ID, structure number,
EPA ID, and the agreed-upon location for container staging. Contact information for the waste
management contractor is located on the WisDOT Internet site at:

https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/hazwaste-contacts.pdf

Report all reportable spills and discharges according to the contingency plan.

Labels are site-specific. Check the labels to ensure that the project ID, structure number, and EPA ID
match the structure generating the waste. Apply a label to each drum when it is opened for the first time.
Fill in the date on the label the first day material is accumulated in the drum. The following page is an
example of a properly filled-in label.

During paint removal operations, continuously monitor and notify the project inspector of the status of
waste generation and quantity stored so that timely disposal can be arranged.
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stp-517-055 (20230113)

HAZARDOUS WASTE

WW-5257580999-001-01-0

STORAGE LABEL

RQ, HAZARDOUS WASTE, SOLID, n.o.s.,
(LEAD), 9, NA3077, Ill, (D0O08)

Enter the date that waste
materials were first placed into
the container

EPA CODE: E/DO08  STATE: S
WIP#: 391498

WIP DESC: BRIDGE SAND WITH LEAD
4

DATE ACCUMULATED: 07/01/2005

HAZARDOUS WASTE — FEDERAL LAW PROHIBITS IMPROPER DISPOSAL IF FOUND,
CONTACT THE NEAREST POLICE OR PUBLIC SAFETY AUTHORITY OR THE U.S.
ENVIRONMENTAL PROTECTION AGENCY.

WISC DOT BRIDGE # B-29-53/54
I-94 OVER CTHH
PROJECT ID # 5882-03-70

CAMP DOUGLAS, L/I 54618 (608) 963-0871 | GENERATOR EPA ID
WIR000121103

7 Y AN
/—/

Project ID Number on Bridge Number and EPA ID Number on
label must match the Address on label must label is specific to the
Project Number match specific bridge bridge from which the
assigned by the from which waste was waste is generated.
WIDOT generated.

\_

Portable Decontamination Facility, Item 517.6001.S.

A Description

This special provision describes furnishing and maintaining weekly, or more often if needed, a single unit
portable decontamination facility.
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22,

B Materials
Supply and operate all equipment according to OSHA.

Supply adequate heating equipment with the necessary fuel to maintain a minimum temperature of 68° F
in the facility.

The portable decontamination facility shall consist of a separate "Dirty Room", "Shower Room", and
"Clean Room". The facility shall be constructed so as to permit use by either sex. The facility shall have
adequate ventilation.

The "Dirty Room" shall have appropriately marked containers for disposable garments, clothing that requires
laundering, worker shoes, and any other related equipment. Each container shall be lined with poly bags for
transporting clothing, or for disposal. Benches shall be provided for personnel.

The "Shower Room" shall include self-contained individual showering stalls that are stable and well secured
to the facility. Provide showers with a continuous supply of potable hot and cold water. The wastewater must
be retained for filtration, treatment, and/or for proper disposal.

The "Clean Room" shall be equipped with secure storage facilities for street clothes and separate storage
facilities for protective clothing. The lockers shall be sized to store clothing, valuables, and other personal
belongings for each worker. Benches shall be provided for personnel.

Supply a separate hand wash facility, either attached to the decontamination facility or outside the
containment.

C Construction
Properly contain, store, and dispose of the wastewater.
D Measurement

The department will measure Portable Decontamination Facility by each individual unit, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.6001.S Portable Decontamination Facility EACH

Payment is full compensation for furnishing and maintaining a portable decontamination facility.
stp-517-060 (20230113)

Construction Staking Electrical, Item 650.8501.

The work under this item shall be performed according to the requirements of standard spec 650, and as
shown in the plans.

The street lighting poles and pull boxes/vaults are both stationed to the center with the conduit stationed
at the ends. See drawing details for any additional information.

Cable Type UF 2#12 AWG Grounded; Item 655.0305.
655.3.4 Type UF Cable

(1) Under the Cable Type UF bid items, provide the underground cable network for highway lighting at
traffic signal installations.

(2) If installing lighting in conjunction with traffic signals, use type UF, 2 conductor with ground, solid or
stranded copper conductor cable, sized as the plans show, from the traffic signal control cabinet to the
pertinent light pole base or bases.

(3) Strip the minimum length of jacket necessary to make terminations in a neat and technically proficient
manner.
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Supplement standard spec 655 as follows:
Add the following text:

(4) A separate riser cable will be required to be installed inside of light pole for each lighting fixture on the
pole. Provide sufficient length in the pole shaft to allow easy removal and subsequent servicing through
the pole hand-hole or transformer base. The riser cable shall be cut from copper 2#12 UF with ground
cable. One wire shall be black, the other shall be white, and the ground can be either bare or green. All
splicing is to be done inside either the hand hole or transformer base. The ground wires shall be spliced
and grounded to the housing of the luminaire. The cable shall conform to NEC Article 340. The riser cable
shall be continuous without splices. The electrical system in use utilizes a full system ground. The neutral
is not to be grounded at any point.

Installing and Maintaining Bird Deterrent System Station 192+85, Item 999.2000.S.001.

A Description

This special provision describes inspecting, installing and/or maintaining approved deterrents that prevent
migratory bird nesting on bridges and culverts. Swallows or other migratory birds’ nests have been
observed on or under the existing culvert or bridge at the station identified. All active nests (when eggs or
young are present) of migratory birds are protected under the federal Migratory Bird Treaty Act. One
deterrent system shall be installed and/or maintained for each applicable structure. Deterrent methods
selected shall be appropriate for structure type, size and/or site-specific constraints.

B Materials
B.1 Hardware and Lumber

Lumber, hardware, and fastening devices shall be durable enough to last through the length of the
nesting season. Fastening devices and deterrence system must be approved by the engineer prior to
installation on culverts and bridges that will remain in service after removal of deterrent systems. The
method of fastening should not compromise the culvert or bridge concrete surfaces or steel protection
systems. The attachment locations must be restored and repaired as needed by use of engineer
approved fillers, sealers, and paint systems.

B.2 Netting Materials

Exclusion netting is material either wrapped around or draped and fastened to bridge decks/abutments
and culvert corners to prevent bird entry.

Furnish exclusionary netting to deter nesting in bridge decks and abutments and corners of box culverts,
consisting of either:

a. 1/2”x1/2” or 3/4" x 3/4” knotless, flame resistant, U.V. stabilized polyethylene or polypropylene
netting with minimum 40-pound breaking strength per strand, or engineer approved equal.

b. Galvanized wire mesh (hardware cloth) with a wire diameter of .040 inches (19-gauge) and
opening width of 1/2-inch.

At a minimum, use either 1” x 2” (hominal) lumber or 3/4” x 2” pressure treated plywood strips and of
equal length as the netting.

B.3 Plastic Strip Curtain
Plastic strip curtains are strips of plastic attached to vertical surfaces in areas suitable for nesting.

Furnish 3-foot wide lengths of 6 mil minimum plastic sheeting with the lower 2 feet cut into vertical strips
2 inches wide.

At a minimum, use either 1” x 2” (nominal) lumber or 3/4” x 2” pressure treated plywood strips and staples
to attach plastic strips to wood to fabricate the strip curtain.

Furnish concrete screws to attach strip curtain to structure.
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B.4 Corner Slope Materials

Corner slopes are pieces of curved plastic placed in corners suitable for nesting. They are particularly
effective in preventing nesting in top corners of box culverts.

Furnish U.V. stabilized pre-fabricated PVC or polycarbonate corner slopes from commercial bird-deterrent
manufacturers or an approved equal.

C Construction
C.1 General

If active nests are observed after construction starts, or if a trapped bird or an active nest is found, stop
work that may affect birds or their nests, and notify the engineer to consult with the Wisconsin Department
of Natural Resources transportation liaison, Ryan Pappas at (414) 750-7495, or the department regional
environmental coordinator, Tim McEImeel at (262) 548-6458.

Efforts should be made to release trapped birds, unharmed.
C.2 Nest Removal

Remove unoccupied nests prior to the beginning of the nesting season as designated in Prosecution and
Progress. Nest removal involves the removal and disposal of unoccupied or partially constructed nests
without eggs or nestlings. Removing all evidence of nesting (e.g., cleaning droppings from structures)
eliminates a visual cue for a potential breeding location, especially for first-time breeders. Nest removal is
not a type of deterrent and does not prevent nest establishment but can delay the process. As such, it
should only be used in conjunction with other methods. It cannot be used on its own to ensure
compliance. Nest removal is not required if deterrents are installed before the start of the avoidance
window unless nests interfere with successful installation of the deterrent.

Remove nests on the structure by scraping or pressure washing prior to established avoidance windows to
deter nesting. Remove only unoccupied or partially constructed nests without eggs or nestlings. Remove
newly built nests every two days before eggs are laid. Nest removal is intended to be used prior to and in
conjunction with other nesting deterrents.

C.3 Exclusion Netting
C.3.1 Installation

Using concrete screws, anchor lumber to bridge or culvert along perimeter of intended netting. Fasten
netting to lumber until netting is held taut. Eliminate any loose pockets or wrinkles that could trap and
entangle birds. Ensure the net is pulled taut in order to prevent flapping in the wind, which results in
tangles or breakage at mounting points.

For culverts, attach netting at a 45-degree angle at the culvert corner so it extends at least 12” below
the corner.

C.4 Plastic Curtains
C.4.1 Installation

Attach plastic curtains along the entire length of vertical surface or corner on which nest building is to be
deterred. Affix plastic curtain strips to treated lumber with staples spaced a minimum of 1 foot O.C. Wrap
plastic curtains around lumber prior to attaching it to the structure to reduce the likelihood of it tearing out
at the staples. Screw lumber into the underside of the bridge deck or top of box culvert with concrete
screws placed 24-inches O.C. minimum.

C.5 Corner Slopes
C.5.1 Installation

Attach corner slopes to the structure per the manufacturer’s recommendations. Use urethane-based
adhesives if manufacturer supplied hardware or adhesives are not available or no recommendations are
provided. Install end caps or seal ends of corner slopes to prevent entry of birds or other animals.

C.6 Inspection and Maintenance

Inspect bird deterrent devices every two weeks both during and prior to construction when deterrents
have been installed to exclude birds prior to nesting windows, and after large storm events or high winds.
Ensure that netting is taut, that no gaps or holes have formed, and that the nets are functioning properly.
Ensure that corner slopes are not cracked or otherwise damaged and are functioning properly. Ensure
that curtains are undamaged, with no tears, holes, or creases. Repair any damaged or loose deterrent
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devices. Inspect, maintain, and repair nesting deterrents whether installed by the contractor or others.
Repair, replace, supplement deterrents as necessary with materials meeting the requirements of this
specification.

Remove any unoccupied or partially constructed nests without eggs or nestlings.
Repair deterrents to prevent birds from attempting to nest again.

Record all inspection, removal, and maintenance activities. Provide inspection, removal, and
maintenance records to the engineer upon request.

C.7 Removal and Structure Repair

Maintain the deterrent until the engineer determines that the deterrent is deemed no longer necessary.
Upon completion of the project, remove any remaining migratory bird deterrent from the project site. If the
existing bridge or culvert is to remain after construction, restore and repair as needed by use of engineer
approved fillers, sealers, and paint systems.

D Measurement

The department will measure Installing and Maintaining Bird Deterrent System (Station) as a single unit at
each structure, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
999.2000.S.001 Installing and Maintaining Bird Deterrent System Station 192+85 EACH

Payment for Installing and Maintaining Bird Deterrent System is full compensation for providing and
installing deterrents that prevent migratory bird nesting; removing and disposing of unoccupied or partially
constructed nests without eggs or nestlings; maintaining, repairing, replacing, supplementing, existing
deterrent materials; repairing damage to structures resulting from installation of deterrents; removal and
disposal of materials.

stp-999-200 (20220107)

Bearing Maintenance B-40-380, Item SPV.0060.001; Bearing Maintenance B-40-381, Item
SPV.0060.002.

A Description

This special provision describes removing the bearings at substructures noted in the plans, blast cleaning
and painting bearings, and reinstalling the bearings.

B Materials

Furnish a complete epoxy coating system from the department’s approved product list. The color of epoxy
shall be Gray, Fed Color #26293, and the urethane coating material shall match the color number shown
on the plans conforming to Federal Standard Number 595B, as printed in 1989. Supply the engineer with
the product data sheets before any coating is applied. The product data sheets shall indicate the mixing
and thinning directions, the recommended spray nozzles and pressures, the minimum drying time for
shop or field applied coats, and the recommended procedures for coating galvanized bolts, nuts, and
washers.

C Construction
C.1 General

Completely remove the expansion bearings, including the anchor bolts in the abutments and the turned
bolts connecting the top plate to the superstructure. Pull out the existing anchor bolts and install the new
anchor bolts in the existing holes. As given on the plan, use new anchor bolts to reinstall masonry plates
after cleaning and painting. Salvage the 1-1/4 inch diameter turned bolts; or replace them at the
contractor’s option and expense.

Except for the new galvanized anchor bolts, blast-clean all bearing components to a near white finish and
paint all bearing components with one of the coating systems specified above. As required, use adequate
containment methods to contain material resulting from preparation of painted steel surfaces for painting.
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Discard existing shim plates at the base of the bearing rocker; do not reinstall the shim plates.
C.1 Coating Application

Apply paint in a neat, workmanlike manner and conforming to the manufacturer’s instructions and
recommendations.

D Measurement

The department will measure Bearing Maintenance by each, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.001 Bearing Maintenance B-40-380 EACH
SPV.0060.002 Bearing Maintenance B-40-381 EACH

Payment is full compensation for removing, cleaning, painting and reinstalling bearings; furnishing and
installing new anchor bolts and bearing pads; and removing and disposing of shim plates.

Adjusting Water Boxes, Item SPV.0060.200.
A Description

This special provision describes adjusting, protecting, and maintaining accessibility, for the duration of the
paving project, to all City of Milwaukee water service boxes, water valve boxes and water manhole frames
and lids located within the project limits.

B Materials

All material for the adjustment of these facilities shall meet City of Milwaukee specifications and will be
provided by the City of Milwaukee by contacting Andray DeCordova, Milwaukee Water Works, at
(414) 708-3209 (or Dave Goldapp, Milwaukee Water Works at (414) 286-6301).

If there is contractor damage, the materials must still be provided by the City of Milwaukee; however, in
this case, the contractor will be charged for all materials. Materials furnished by the City of Milwaukee and
not used on the project shall be delivered back to DPW Field Headquarters — Infrastructure, Operations,
Water Works at 3850 N. 35th St.

C Construction

The contractor, or authorized project representative, shall contact Milwaukee Water Works prior to the
start of construction. The city will locate, mark, inspect, and repair all water service boxes, water valve
boxes and water manhole frames and lids within the limits of the project prior to commencement of work
on the project.

All water service boxes, water valve boxes and water manhole frames and lids within the project limits
shall be adjusted to proposed elevations by the contractor using materials meeting city specifications.

Throughout the duration of the project, the contractor must ensure that all water service boxes, water
valve boxes and water manholes are adequately located and identified by blue paint, and that at all times,
all water appurtenances remain accessible for operation by city forces. Exercise caution working adjacent
to water facilities to avoid damage and ensure accessibility.

Upon completion of the contract, the city will inspect all water facilities to ensure the water boxes and
manholes are clean, properly aligned, and accessible. The contractor shall be responsible to make
identified repairs and adjustments, and if any repairs or adjustments are made by the city, the cost will be
charged to the contractor.

D Measurement

The department will measure Adjusting Water Boxes as each individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.200 Adjusting Water Boxes EACH
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27.

Payment is full compensation for all excavation, backfilling, disposal of surplus materials, water box
adjustments, water box clean-out, and restoration of the work site.

Pull Boxes 13-Inch x 24-Inch x 24-Inch; Item SPV.0060.302.
A Description

This special provision describes furnishing and installing Fiberglass/Polymer Concrete Pull Box at the
locations shown on the plans according to standard spec 653.

B Materials

Furnish fiberglass/polymer concrete pull box of rectangular composite enclosure with Tier 15 Rating
(15,000 Ib Design Load) & (22,500 Ib Test Load), and nominal 13” wide x 24” long and 24” total depth,
flared wall style #CHB132424 as by Highline Products or #812132424A as by Hubbell Power Systems or
approved equal. Cover shall be Tier 15 Rating (15,000 Ib Design Load) & (22,500 Ib Test Load), bolted
cover with logo “Street Lighting” #CHC1324HL1 as by Highline Products or #C12132402A41 as by
Hubbell Power Systems, or approved equal and use penta bolts to secure cover. The pull box shall be
listed and labeled by (UL) or other Nationally Recognized Testing Laboratory.

C Construction

Conform to standard spec 673.3 and City of Milwaukee standards. The pull box shall be installed on
12-inches of crushed stone, set flush with grade and backfilled.

D Measurement

The department will measure fiberglass/polymer concrete Pull Boxes 13-Inch x 24-Inch x 24-Inch as each
individual pull box, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.302 Pull Boxes 13-Inch x 24-Inch x 24-Inch EACH

Payment is full compensation for furnishing and installing all materials, including pull box, end bells,
crushed aggregate, excavation, backfilling, and for disposing of surplus material.

Poles Type 30-AL-BD, Item SPV.0060.321.
A Description
AA1

The minimum requirements for a 30’-0” bolt down aluminum street lighting pole assembly. All parts not
specifically mentioned, which are necessary, or which are regularly furnished in order to provide this pole,
shall be furnished, and shall conform in strength, quality of material and workmanship to that usually
provided by the engineering practice indicated in this specification. All work shall be according to standard
spec 651.

A.2

The aluminum street lighting pole assembly to be furnished under this specification is to be round and
tapered. The pole assembly shall be complete with shaft, pole cap, hardware, and base coating. All
screws and fasteners shall be stainless steel or other approved materials.

A3

The bolt down 30°-0” aluminum street lighting pole assembly shall be according to this specification and
City of Milwaukee (DPW-Infrastructure Services Division) Drawing #B-14-14.

A4

Minor deviations on the rest of the pole assembly that will not affect the strength, appearance, vertical
and horizontal stability of the pole will be permitted, but all such deviations shall be approved by the City
of Milwaukee Street Lighting Engineering.

A5
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The work under this item is for furnishing and installation of the following material as shown in plans and
according to the following.

B Materials
B.1.1 Pole

The 30°-0” aluminum pole shaft shall be tapered from the top of the pole to the mounting plate. Dimensions
from the pole top to the bracket mounting plate and from the base plate to the top of the pole, as shown on
the drawing, shall be rigidly adhered to.

B.1.2

The base plate shall be cast from either type 319 or 356T6 aluminum. The four elongated mounting holes
shall be on 90-degree centers on an 11” bolt circle. The mounting slots shall be sized for 1-inch mounting
bolts. The base shall be welded to the shaft so the arms bisect the angle between mounting holes at

45 degrees.

B.1.3
The poles shall be built as a double bracket unit and supplied with one cover plate per pole.
B.1.4

The pole cap is to be cast aluminum and be secured to the pole by three equally spaced 74"-20 hex head
stainless steel screws.

B.1.5 Hand Hole and Grounding

The hand hole shall be 4" x 6" nominal. A %2"-20 NC taped hole and bolt shall be provided in the shaft
opposite the hand hole for grounding purposes. The hand hole cover shall be secured to the pole using
Y4"-20 NC by %" long 18-8 stainless steel button head Torx T27H tamper proof screws. The hand hole is to
be 90 degrees from the arms. The center line of the hand hole shall be 14 inches above the mounting plate.

B.1.6 Loading and Stability

The 30’-0” assembly furnished under this specification shall support a fifty-pound fixture of an EPA of 3 on
each arm when equipped with a pair of 6' upsweep arms. All pole designs shall meet the latest revision of
the AASHTO specifications for these poles as defined in their STANDARD SPECIFICATIONS FOR
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES AND TRAFFIC SIGNALS. The
manufacturer shall submit engineering calculations for lighting poles to show that maximum stress and
deflections do not exceed specified performance requirements under full design loading, as well as other
certified reports and data which indicate that the poles meet all load requirements, within 30 days of the
bid award. Engineering calculations shall be prepared and sealed by an engineer licensed in the State of
Wisconsin.

The entire horizontal and vertical “wind sail” area of the pole assembly subject to wind load including arm
and luminaire shall be designed to withstand the AASHTO standard specifications, from above, for wind
load requirements for a 90 MPH wind load with gust factor computed per section 3.8.5 and height and
exposure factors from table 3-5.

B.1.7
All welding shall be according to the latest applicable A.S.M.E. Standards.
B.1.8

The manufacturer warrants that the pole supplied will be of merchantable quality, will conform to applicable
specifications, drawings, designs, samples, or descriptions, will be free from defects in materials and
workmanship, and will be fit for the particular purpose intended.

B.1.9

A plague with the pole number as shown on the plans shall be affixed onto the pole shaft using high
intensity reflective 2" silver numerals on black background.

B.2 Riser Cable

Pole is to be wired as shown on the plans. A separate riser cable will be required to be installed inside of
pole for each lighting fixture on the pole. The riser cable(s) shall be 35 feet in length and cut from copper
2#12 UF with ground cable. One wire shall be black, the other shall be white, and the ground to be green.
All splicing is to be done inside the metal housing. The ground wires shall be spliced inside the metal
housing and grounded to the housing and each fixture. The cable shall conform to NEC Article 340.
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The riser cable shall be continuous without splices. The electrical system in use utilizes a full system
ground. The neutral is not to be grounded at any point.

C Construction

Install the bolt down pole as specified in the plan and details. After razing the pole use normal pole shaft
raking techniques to ensure the centerline of shaft appears vertical to the horizon.

D Measurement

The department will measure Poles Type 30-AL-BD by each, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.321 Poles Type 30-AL-BD EACH

Payment is full compensation for the pole, riser cable(s), and all connections.

Water Tight Splices and Connections; Iltem SPV.0060.343.
A Description

This section describes materials, general requirements, personnel qualifications, construction methods,
and testing requirements used to perform electrical connections/splices required.

All work shall be according to standard spec 651.
B Materials
B.1

Furnish materials conforming to the WSEC, consisting of chapter comm. 16 of the WEC combined with
the NEC.

B.2

All materials furnished under this contract for street lighting installation are subject to approval by the City
of Milwaukee street lighting engineer. A prototype maybe requested for submittal by the engineer with a
cable sample installed and spliced for approval prior to field installation.

B.3

The contractor shall furnish a complete list of materials to be furnished and used for street lighting. Such
list shall include names and addresses of manufacturers, together with catalog numbers, certificates of
compliance, specifications, and other product information requests by the engineer. The list shall be
submitted within 10 calendar days of execution of contract. No material shall be incorporated into the
lighting system prior to the written approval of the engineer. Approval does not change the intent of the
specifications. The contractor shall not substitute or make changes in material without resubmitting for
approval.

Use either the Polaris Edge (ISPB2) or Morris Product submersible insulated connector or else an equal
connector that is 3, 4, or 6 Port Pre-Insulated, that is designed for use in below grade boxes, direct burial,
and submersible. The Conductors Range from #2/0 - #14 Rated for 600 Volts Dual Rated for CU. or AL.

Use an In-Line Fuse Holder assembly that needs to be 600 Volt Rated, and up to 30 Amps, 1-Pole
Breakaway, with copper set screw terminals for LOAD and LINE, and Wire Size Range #12 to #8 AWG.

Provide a Fast Acting 5 Amp — 250 Volt fuses, from the recommended fuse list from the In-Line Fuse
holder manufacturer.

Waterproof and Tear Resistant cable tags/labels that need to be attached for identifying the circuit.
A tag/label per street lighting conductor, and or cable for each branch circuit leg.
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C Construction
C.1. General Requirements

Work under items related to the street lighting system shall conform to the National Electrical Code
(NEC), 2020 Edition, or the latest edition adopted by the State of Wisconsin, Wisconsin Department of
Commerce Chapter Comm 16 (Electrical) State of Wisconsin electrical code, City of Milwaukee code, and
these special provisions and good electrical practices. The contractor shall not take advantage of lack of
details in plans or these specifications where to do so would conflict with the applicable code and
standards.

C.2. Personnel Qualifications

An electrician holding all appropriate licenses (including City of Milwaukee Licenses) shall supervise all
work done referring to the street lighting system. All splices shall be made by an electrician. For the
purposes of this contract, an electrician is a person who served a four year apprenticeship and passed
state exams.

C.3. Splices

The contractor shall perform water tight splicing in a pull box with materials listed or equal on Street
Lighting Standard Details 142. Conductor runs shall be continuous between pole locations, and no
splicing of conductors outside the pull box will be allowed. The water tight splices shall reside in the pull
box and above the wiring coils called for in Street Lighting Standard Details 142. The 2#12UF with ground
cable (per luminaire) shall be brought to the pole hand hole where it will be spliced with the riser cable to
the light fixture. An in-line watertight fuse holder needs to be installed in-line with the hot conductor that
leads to the luminaire and should be accessible in pole at the hand hole. Oxide inhibitor (OX4) or
equivalent shall be applied on all splice points.

Contractor is to bundle circuit conductors together and identify circuit at every split point.

Hand hole splices if needed should be completed using a multi-tap connector. The connector should
be rated for 600 volts, conductor range #1/0 through #14 AL-CU, have an insulating cover rated at
105 degrees Celsius, and meet or exceed ANSI 119.4 Class A specifications for reliability.

C.4. In Service Distribution Systems

The contractor shall not make splices to any underground connections or to any existing distribution
system. As indicated on plans, underground splices and connections to existing underground circuitry will
be completed by city electricians.

C.5. Testing

After the city makes preliminary acceptance of the street lighting system, it shall be monitored by the City
of Milwaukee, Street Lighting Electrical Services during a 60 calendar day operational “burn in”. Final
acceptance of the lighting system will be based on its meeting standard operational criteria as stated in
these specifications. The contractor shall be responsible for all necessary repairs and adjustments to the
lighting system to meet standard operational criteria.

D Measurement

The department will measure Water Tight Splices & Connections by each, acceptably completed. This
covers the multi-port submersible insulated connectors in the pull box, in-line fuse holder assembilies in
the pole at the hand hole, and the waterproof and tear resistant cable tags/labels in the pull box.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.343 Water Tight Splices and Connections EACH

Payment is full compensation for furnishing and installing all equipment, including multi-port submersible
insulated connectors, in-line fuse holder assemblies, waterproof and Tear Resistant cable tags/labels,
coordination, and for disposing of surplus material.
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30.

Luminaire Arms Single Member 6-Ft. (Special), tem SPV.0060.345.
A Description

The work under this item is for furnishing and installation of the following material as shown in plans and
according to the following. All work shall be according to standard spec 651.

B Materials

Fabricated per the City of Milwaukee City Spec. (Drg# C-87-76). See plan set for Street Lighting detail
drawing.

Bracket arm material is Aluminum Alloy, with a satin finish.
- Bracket arm is 2” schedule 80 (2.375” O.D. x .218” wall) Aluminum pipe arm (6061-T6 Alloy).

- Bracket arm has a 7’-3” radius bend, with a 9-inch straight piece at the end of the arm for mounting the
luminaire.

- Mounting plate is %%” thick Aluminum (6061-T6 Alloy).
- %" 1.D. rubber grommet inserted in 1 1/16” Diameter hole located 8 inches from mounting plate.
- 1-inch I.D. rubber grommet for use in pole shaft.

C Construction

The bracket shall be attached to the pole with two /2" x 13 NC x 1 %" long stainless steel hex bolts with
two 1 %4” O.D. stainless steel flat washers, two /%" stainless steel split lock washers.

D Measurement

The department will measure Luminaire Arms Single Member 6-Ft. (Special) as each individual unit,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.345 Luminaire Arms Single Member 6-Ft. (Special) EACH

Payment is full compensation for furnishing and installing the bracket arm, and all connections and
coordination.

Installing City Furnished Luminaire Utility LED, Iltem SPV.0060.371.
A Description

The work under this item is for installing possibly four different wattages of LED utility luminaires with
different light distribution as indicated in plans. All work shall be according to standard spec 651.

B Materials
Descriptions of the city-furnished Luminaire Utility LED types 2 and 3
1. Luminaire LED Utility 2 - with Type 2, 3, and 5 light distribution
a. Signify - 2LED2
RFM-135W40LED3K-G2-R2M-UNV-DMG-[API-259]-FAWS4-PH9-RCD7-[SP2-007]-GY3
Factory set FAWS at position 4 with 2LED2 label visible at 30" away.
2. Luminaire LED Utility 3 - with Type 2 and 3 light distribution
a. Signify - 3LED3
RFM-135W40LED3K-G2-R3M-UNV-DMG-[API-263]-FAWS10-PH9-RCD7-[SP2-007]-GY3
Factory set FAWS at position 10, with 3LED3 label visible at 30' away.
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C Construction

The materials the contractor will be picking up from the Street Lighting Shop; will need to get the Inventory
Transactions Report (ITR) slip from the Street Lighting Project Manager. The contractor is then responsible
to contact the Street Lighting Shop Yard Contact Person four working days before to coordinate and provide
the exact number of materials needed for pickup. The contractor will need to provide the street lighting shop
personnel with the four colored copies of the ITR slip (White, Yellow, Pink, and Gold) that is signed and
dated by the contractor.

Street Lighting Shop Yard Contact Person:
Neal Karweik — (414) 286-5943 office / (414) 708-4245 cell
All of the materials must be picked up all at one time.

The Street Lighting Shop Yard hours for picking up materials are from 8:00 AM to 2:00 PM, Monday through
Friday.

Contractor must be out of the shop yard by 2:00 PM, NO LATER.

Pick up luminaires LED Utility types 2 and 3 from the City of Milwaukee yard located at 1540 W. Canal
Street.

The luminaire shall be attached to the luminaire arm using the supplied hardware. Perform all splices and
connections required for the operation of luminaire. Use Anti-Seize Lubricant on all the bolt threads.

Contractor is responsible to scan the QR code of each fixture with the Signify App at point of installation.
Details will be provided by Street Lighting field office contact person.

D Measurement

The department will measure Installing City Furnished Luminaire Utility LED by each, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.371 Installing City Furnished Luminaire Utility LED EACH

Payment is full compensation for installing city furnished luminaires LED Utility Types 0, 1, 2, and 3; for
making all connections; and for all testing.

Adjusting CUC Manhole Cover, Item SPV.0060.400.
A Description

This special provision describes adjusting the existing chimney of the block, precast, or brick round
manholes, furnishing, installing, and removing protection of the cables in the manhole during adjustment
operations. Perform work according to the standard specifications, the provisions of the article Adjusting
Manhole Covers, as shown on the plans, and as hereinafter specified.

B Materials

Furnish and install materials that conform to the requirements of standard spec 519. Salvage and reinstall
existing covers on the manholes. The city will supply covers designated for replacement. Contractor shall
contact Karen Rogney at (414) 286-3242 to obtain the “Castings Requisitions Form” required to obtain
the covers. Contractor shall contact Ricardo Lopez, Inventory Clerk at (414) 286-6123 prior to obtaining
the frames and lids from the DPW Field Headquarters at 3850 N. 35" St. Contractor must have the
“Castings Requisitions Form” in hand in order to obtain the castings.

C Construction

Report any pre-existing problems to Mr. Curt Campagna, CUC Manhole Maintenance Manager at
(414) 286-5967 three working days in advance of any construction on manholes.

Before removing the pavement around the manhole, the contractor shall place a %-inch plywood cover or
equal over existing active Street Lighting, Traffic Control, Communications, or private vendor electrical
cables. This cover shall be properly supported to/at the manhole floor.
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Break out and remove pavement around manhole. Remove existing covers and store and secure them
properly. Any damaged, lost, or stolen covers shall be the responsibility of the contractor and shall be
replaced at contractor’s expense.

Remove existing chimney to surface of concrete roof slab. If manhole does not have an existing concrete
roof slab, remove sufficient chimney as to provide adequate corbel to fit new cast iron frame and cover.

Adjust manhole cover to proposed grade using bricks or concrete rings as necessary. Completely
underpin entire flange area of manhole frame with mortar, bricks, and/or concrete rings. Remove
wedges/shims. Fill voids with grout. Do not back plaster inside walls.

After completion of paving, remove the temporary %-inch plywood cover or equal which is over the
existing electrical cables in the manhole as mentioned above.

Notify Mr. Campagna three working days in advance of completion of each manhole adjustment, for
inspection and acceptance of work performed. The contractor will receive no payment until the above
work is approved by City Underground Conduits.

D Measurement

The department will measure Adjusting CUC Manhole Cover by the Each, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.400 Adjusting CUC Manhole Cover EACH

Payment is full compensation for furnishing all required materials, exclusive of frames, grates, or lids
available and designated for adjusting; for removing, reinstalling, and adjusting the covers. Covers to be
adjusted and which are rendered unfit for use by the contractor through the contractor’'s operations will be
replaced by the contractor in kind at the contractor’'s own cost and expense.

Underdeck Utility Structure B-40-380, City of MKE Communications Conduit, Item
SPV.0060.401.

A Description

This section describes furnishing and installing a duct package of three, 4-inch diameter, Fiberglass
Reinforced Epoxy (FRE) conduits, the conduit support system including all diaphragms and hangars, and
the abutment penetrations to the underside of Structure B-40-380 as shown on the plans.

B Materials

Use material conforming to the class of material named and as specified. Conduit shall be non-metallic,
filament-wound epoxy, suitable for direct burial, concrete encasement, and suspended from bridge
members without regard to outdoor ambient light. The product shall contain carbon black to provide
ultraviolet protection.

The conduit shall have an interference joint system consisting of an integral bell and spigot with
interlocking male and female threads. Epoxy adhesive shall be applied on joints per manufacturer’s
specifications prior to use.

Product shall be listed by Underwriters Laboratories and conform to the National Electrical Code.
The ID dimension shall be full, actual trade size.

All adaptors, couplings, expansion joints and suspended hangers shall be FRE fittings corresponding to
and manufactured for use with FRE conduit as specified on the plans. The suspended hanger assemblies
shall include stainless steel threaded concrete inserts as specified on the plans.

Epoxy coated reinforcement tie bar shall conform to standard spec 505.
C Construction
Construct according to the pertinent provisions of standard spec 502 and 652.

The three-duct package to be installed on B-40-380 consists of three 4-inch ducts, one high by two wide.
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Install the conduit 5 feet beyond the back of the bridge abutment walls. Install a fiberglass to PVC adaptor
on the end of each duct and temporarily cap.

Coupling of the duct sections shall be accomplished and secured by first applying epoxy adhesive then
mating a spigot end into an integral bell end with a blow to the open end of the duct section.

Submit shop drawings for all diaphragm inserts, hangers, braced hangers, and hanger spacing to Ms. Karen
Rogney at (414) 286-3243 of the City of Milwaukee for review 60 business days in advance of the bridge
deck placement.

Install all FRE duct and components according to the manufacturer’s instructions.
D Measurement

The department will measure Underdeck Utility Structure B-40-380, City of MKE Communications Conduit
by the each, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.401 Underdeck Utility Structure B-40-380, City of MKE Communications Conduit EACH

Payment is full compensation for furnishing the conduit, conduit bodies, conduit fittings, conduit spacers,
end caps and trace wire; for excavating, bedding, encasement and backfilling including any concrete,
stone, aggregate slurry, bracing, or other related materials; for disposing of surplus materials; and for
making inspections, for installing the conduit.

4’ Diameter “Doghouse” Manhole Type CUC, Installed over Conduit, ltem SPV.0060.411.
A Description

The work under this item consists of a 4’-0” diameter precast concrete “doghouse” manhole for the City of
Milwaukee Underground Conduit Section at locations shown in the plans, according to standard spec
301, 611 and 501, and as hereinafter provided. This work includes providing and placing PVC pipe and
associated fittings, cement encasement, and other appurtenances to extend existing conduit as required
to provide a complete and fully functional communications manhole unit.

B Materials
B.1 Manhole

Furnish and install a 4’ diameter precast concrete “doghouse” manhole. Concrete and steel reinforcement
shall conform to ASTM specification: C478 (latest edition), except that the single cage of circumferential
reinforcement in all vertical walls shall consist of lines of #6 steel wire spaced 3” horizontally and lines of
#10 steel wire spaced 8” vertically both located in the center of the wall, and #6 hoop rebar centered in
the wall 3” above the window knock-outs.

Two lifting inserts for 1-1/2” diameter lifting eyes shall be cast in the wall of the base and all other riser
sections except the top cap section.

Up to four 7/8” diameter galvanized steel 1-11/16” pulling-in eyes shall be cast in the wall of the base
section directly across from each duct entrance.

Four 5/8” diameter plastic threaded cable rack bolt inserts shall be cast in the wall of the riser section.

A continuous circumferential Butyl Rubber gasket shall be supplied, to be laid on the wall joint of the base
and riser section when manhole is being assembled at job site.

The number of pulling-in eyes and/or cable rack bolt inserts may vary. Additionally, the size, location,
shape, and number of duct entrances and/or knock-out area may vary. Unit price of manhole shall not
vary for number of openings, pulling-in eyes and/or rack bolt inserts.

Field verify window depth and locations prior to ordering manhole.

The city will supply a frame and lid for the manhole. Contractor shall contact Mr. Ricardo Lopez, Inventory
Clerk at (414) 286-6123 prior to obtaining the frame and lid from the DPW Headquarters at 3850 N. 35t
St. Contractor must have the “Casting Requisition Form” which shall be supplied by the city.
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B.2 Conduit

Furnish and install DB_60 polyvinyl chloride (PVC) conduit. Conduit will be accepted on the basis of a
Manufacturer’s Certificate of Compliance and WISDOT field inspection upon delivery to a project.

Manufacturers of PVC Conduit DB-60 shall request evaluation and approval of their products by filing
with the department’s Research Supervisor, Bureau of Highway Construction, a certificate setting forth
the name or brand of pipe to be furnished, the specified type, category, grade, and PVC plastic cell
classifications. The certificate shall have attached a certified test report from an approved independent
testing laboratory showing specific results of tests performed on each diameter conduit to be furnished
conforming to all requirements of these specifications. The conduit tested shall be randomly selected for
test by the independent testing laboratory as being representative of that manufacturer’s conduit. The
manufacturer of the conduit shall also submit with the certification, a guarantee that all conduit furnished
be of the same quality and composition and conform to the specification requirements as tested by the
independent laboratory, as long as the manufacturer continues to furnish materials for WISDOT projects.

PVC conduit and fittings shall conform to the requirements of Standard Specifications for Smooth-Wall
Poly (Vinyl Chloride) (PVC) Conduit and Fittings for Underground Installation, ASTM Designation: F512
(latest edition).

B.3 Concrete

The type of concrete mix to be used to encase the ducts will be:

Type | Cement 280 Ibs
Fly Ash 100 Ibs
Sharp Torpedo Sand 3100 Ibs
Water 35 gals
Chryso Air 260 or approved equal 2.0 ozs

Chryso Plast 209 or approved equal 7.0 ozs
Air 5%
Mix the materials to provide an approximate 3-inch slump.
B.4 Slurry Backfill

Aggregate slurry backfill consists of No. 1 concrete aggregate Class ‘C’ concrete mix with the cement
deleted.

Fly Ash (Class C) 75 Ibs.
Concrete Sand (Damp) 1830 Ibs.
No. 1 Concrete Aggregate 1830 Ibs.

Mix with water to inundate the aggregate sufficiently to provide an approximate 3-inch slump. Deposit the
mix directly from a concrete transit mix truck.

For any questions on materials, contact Ms. Karen Rogney at (414) 286-3243.
C Construction
C.1 Conduit Alterations

Excavate to expose existing conduit. Break back by hand sections of cement encased conduit to facilitate
excavation for the new proposed structure. Hand chip concrete away for the existing pipes. Carefully
remove pipes from around the cables. Hand chip enough concrete away from the pipes to allow for the
coupling of split ducts on to the ends of the pipes. Protect exposed pipe ends and existing cables from
damage.

C.2 Manhole

Manhole Type CUC “Doghouse” shall be installed according to standard spec 611.3. The bottom section
of the manhole shall be installed while avoiding damage to the live active cables. The excavation may
need to be widened to slide the bottom under the existing cables. After the bottom section of the manhole
has been set, the existing cables need to be placed within the window openings, splice cases and/or coils
placed back into the manhole.
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Exercise extreme care in the handling of working cables within the excavation. When cables need to be
moved, particularly lead sheathed cables, move cables slowly and gradually. Avoid sharp kinks that may
damage the inner core of the cables and the sheath.

Complete the “doghouse” manhole installation without any damage or service disruption to the existing
cables.

Install 4’ Diameter “Doghouse” Manholes Type CUC Installed over Conduit according to standard spec
611.3.

Install the top of the roof deck at a standard depth of 18” below finished grade where possible.
A minimum depth of 12” from finished grade to the top of the roof deck must be maintained.

Install manhole cover to proposed grade using concrete rings and/or bricks. Completely underpin entire
flange area of manhole frame with mortar, bricks and/or concrete rings. Remove wedges/shims. Fill voids
with grout. Do not back plaster inside walls.

C.3 Placing Duct

All ducts shall be inspected before placing to see that the bores are clean and free from mud, sand, etc.
Only ducts with a smooth bore, free from burrs, rough projections etc. shall be used. Where burrs or other
rough areas likely to damage cable are found in the duct, they shall be smoothed off by rasping or
scraping.

All existing ducts shall be extended into the new manhole structure unless otherwise noted on the plan.
Split PVC duct should be used on ducts containing cables. The split duct shall be installed per
manufacturer’s recommendations using tape and reinforced with plastic straps to produce a rigid, stable
unit.

All ducts shall terminate on the inside wall of the manhole. A standard end bell fitting shall be installed on
all duct access points into the manhole.

Where trace wires are present, reconnect and extend trace with #10 copper wire extended two feet past
the inside wall of the manhole.

C.4 Concreting

Begin concreting after conduit has been laid and the trench and duct have been inspected. The minimum
concrete encasement of the ducts is 3 inches on the top, 2 inches on the sides, and 3 inches on the
bottom. After placing, the concrete shall be puddled with a splicing bar or similar tool so that complete
duct encasement is accomplished. Wood braces used to keep the conduit from floating shall be removed
before the concrete sets completely and the resultant encasement voids filled with concrete.

Allow the concrete encasement to set for a minimum of 6 hours before backfilling is commenced.
C.5 Slurry Backfill

Commence backfilling immediately after the duct has been inspected, approved, and has set to withstand
the load.

An aggregate slurry as specified shall be used to backfill all concrete encased conduit. The trench shall
be slurry backfilled to the proposed or existing subgrade. The mix shall be deposited in the trench directly
from a concrete transit mix truck.

D Measurement

The department will measure 4’ Diameter “Doghouse” Manhole Type CUC, Installed over Conduit by
each individual manhole, acceptably completed.

Notify Ms. Rogney three working days in advance of completion of each manhole, for inspection and
acceptance of work performed. The contractor will receive no payment until the above work is approved
by City Underground Conduit.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.411 4’ Diameter “Doghouse” Manhole Type CUC, Installed over Conduit EACH
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35.

Payment is full compensation for all excavation work and disposal of material; for adjusting manhole
frame to final grade, for furnishing and installing all materials, including precast manhole, conduit, conduit
fittings, end bells, bricks, and coarse aggregate, bedding, concrete forms, concrete placement,
appurtenances, and backfilling.

Installing Conduit into Existing Manhole, Item SPV.0060.425.
A Description

This special provision describes providing locating existing conduit system manholes and installing new
conduit into those manholes at the locations shown on the plans. The contractor shall verify existing
conduit manhole locations with the City of Milwaukee, and shall maintain any existing conductors, fibers,
and conduit paths without interruption or damage. Repair and restoration of all disturbed areas resulting
from the work shall be according to the pertinent provisions of the standard specifications, and as
hereinafter provided.

B Materials

Furnish conduit, as provided and paid for under other items in this contract. All materials shall conform to
the pertinent provisions of the standard specifications unless otherwise noted.

C Construction
Carefully expose the outside of the existing structure without disturbing any existing conduits or cabling.

Drill the appropriate-sized hole in a concrete structure or saw and remove full sections of block or bricks
from the existing structure for the entering of conduit at a location within the structure that will not disturb
the existing cabling and will not hinder the installation of new cabling within the installed conduit. This
work may include the removal of the existing abandoned conduit from the structure to allow for the
installation of the new conduits as indicated on the plans.

Fill any void area between the drilled hole and conduit with an engineer-approved filling material to
protect against conduit movement and entry of fill material into the structure.

Carefully tamp backfill into place.
All disturbed areas shall be repaired and restored in kind.
D Measurement

The department will measure Installing Conduit into Existing Manhole by the unit, acceptably installed. Up
to six conduits entering a structure per entry point into the existing structure will be considered a single
unit. Conduits in excess of six, or conduits entering at significantly different entry points into the existing
manhole will constitute multiple units.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.425 Installing Conduit into Existing Manhole EACH

Payment is full compensation for drilling holes; removing blocks: removing bricks: removing abandoned
conduit; furnishing and installing all materials, including bricks, and coarse aggregate; for excavation,
bedding, and backfilling, including any sand or other required materials; furnishing and placing topsoil,
fertilizer, seed, and mulch in disturbed areas; for disposal of surplus materials; and for making
inspections.

Sawing Concrete-Encased Duct Package, Item SPV.0060.426.
A Description

The work under this provision consists of full depth sawing of cement encased multiple duct conduit
below grade; preparing sawed conduit ends to accept adaptor couplings needed to allow transition of new
PVC conduit from existing clay, fiber, or PVC conduit.

B (Vacant)
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C Construction
C.1 Equipment

Use ring saw or concrete cutting chainsaw for all full-depth cuts. Use diamond blades. The contractor may
use a high speed 16” construction saw on duct systems with less than 4-ducts when approved by the
engineer.

C.2 Sawing Encasement

Carefully expose the outside of the existing cement encasement. The contractor is to verify that the
conduit lines are free of all cabling. Saw a full depth transverse cut through the encasement. Saw straight
cuts with the surface remaining vertical over its full depth. Hand chip concrete away from sawed conduit
duct ends to allow transition fittings to be placed over the ends. The exposed conduit will be protected
from damage. Any damaged conduit ends will be the responsibility of the contractor and will require a
resaw at the contractor’s expense.

D Measurement

The department will measure Sawing Concrete-Encased Duct Package by the unit. Up to 6 conduits per
cement encasement will be considered a single unit.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.426 Sawing Concrete-Encased Duct Package EACH

Payment is full compensation for sawing concrete encased duct packages full depth.

Concrete Curb & Gutter 4-Inch Sloped 18-Inch Type TBT, Item SPV.0090.001.

A Description

This work includes constructing Concrete Curb & Gutter 4-Inch Sloped 18-Inch TBT at the locations
shown on the plans, or as directed by the engineer, in accordance with the requirements of section 601 of
the standard specifications, and as hereinafter provided.

B Materials

Furnish materials for the work that conforms to the requirements of standard spec 601.2.
C Construction

Use construction methods that are in accordance with standard spec 601.3.

D Measurement

The department will measure Concrete Curb & Gutter 4-Inch Sloped 18-Inch Type TBT by the linear foot
in accordance with the provisions of standard spec 601.4.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.001 Concrete Curb & Gutter 4-Inch Sloped 18-Inch Type TBT LF

Payment is full compensation in accordance with the provisions of standard spec 601.5 for Concrete Curb
and Gutter (inch) (type).

Concrete Curb & Gutter 4-Inch Sloped 18-Inch Type TBTT, Item SPV.0090.002.

A Description

This work includes constructing Concrete Curb & Gutter 4-Inch Sloped 18-Inch TBTT at the locations
shown on the plans, or as directed by the engineer, in accordance with the requirements of standard spec
601, and as hereinafter provided.
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B Materials

Furnish materials for the work that conforms to the requirements of standard spec 601.2.
C Construction

Use construction methods that are in accordance with standard spec 601.3.

D Measurement

The department will measure Concrete Curb & Gutter 4-Inch Sloped 18-Inch Type TBTT by the linear foot
in accordance with the provisions of standard spec 601.4.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.002 Concrete Curb & Gutter 4-Inch Sloped 18-Inch Type TBTT LF

Payment is full compensation in accordance with the provisions of standard spec 601.5 for Concrete Curb
and Gultter (inch) (type).

Fence Chain Link Polymer Coated 8-ft, tem SPV.0090.003.

A Description

This special provision describes furnishing and installing a new polymer-coated fence system on
structures in conforming to the pertinent plan details and as directed by the engineer. The color of all
components in this fence system shall be the same and shall be as specified on the plans.

B Materials

All materials for this fence system shall be new stock, free from defects impairing strength, durability, and
appearance. Fabric shall be produced by methods recognized as good commercial practice. Wire used in
the manufacture of the fabric shall be capable of being woven into fabric without the polymer-coating
cracking or peeling. Pipes used in framework shall be straight, true to section and free of defects. All
burrs at the ends of pipes shall be removed before galvanizing. The polymer-coating shall be a dense
impervious covering, applied without voids, tears, or cuts that reveal the substrate. Excessive roughness,
bubbles, blisters, and flaking in the polymer-coating will be a basis for rejection.

B.1 Fabric

Provide steel chain link fence fabric conforming to the requirements of ASTM F668, Class 2b, a polymer-
coating fused and adhered to wire that is zinc-coated. Provide fabric woven from 9-gage wire using plan
specified mesh size, diamond pattern, with both the top and bottom selvages knuckled. The minimum
breaking strength of the wire shall be 1290 Ibs. The color of polymer-coating shall conform to the
requirements of ASTM F934.

B.2 Framework

Provide steel rails, posts, and post sleeves conforming to the requirements of ASTM F1083, Standard
Weight Pipe (Schedule 40) of the size (0.D.) and weight as shown on the plans. The minimum yield
strength shall be 30,000 psi and the minimum tensile strength shall be 48,000 psi. These components
shall be zinc-coated inside and outside by the hot-dip process as stated in ASTM F1083. Provide
polymer-coating over zinc-coating conforming to ASTM F1043. The color of polymer-coating shall
conform to the requirements of ASTM F934 and match the color of the other fence components. Weld
base plate to posts or post sleeves and complete any additional welding of components before
galvanizing.

B.3 Fittings

Provide end post caps, line post caps, top rail sleeves, rail ends, line rail clamps, brace bands, tension
bands, tension bars, and tie wires that are steel and conform to the requirements of ASTM F626. Tie
wires shall be round and 9-gage wire. These components (excluding tie wires) shall be zinc-coated by the
hot-dip process as stated in ASTM F626. Provide polymer-coating over zinc-coating on components
(excluding tie wires) that conforms to the requirements of ASTM F626. For tie wires, provide polymer-
coating on wire that is zinc-coated using the same procedure as used for the wires in the fence fabric.
End post caps and line post caps shall fit tightly over posts to prevent moisture intrusion. Supply dome
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style caps for end posts and loop type caps for line posts. The color of polymer-coating shall conform to
the requirements of ASTM F934 and match the color of the other fence components.

B.4 Bolts

All bolts are to be supplied with lock washers and nuts. Use galvanized steel bolts, nuts, and washers per
plan details.

B.5 Tests

B.5.1 Fabric and Tie Wire
Breaking Strength: ASTM A370
Zinc-Coating Requirements
Weight of Zinc-Coating: ASTM A90

Polymer-Coating Requirements
Thickness of Polymer-Coating: ASTM F668

Adhesion: ASTM F668
Accelerated Aging Test: ASTM F668, D1499
Mandrel Bend Test: ASTM F668

B.5.2 Framework
Tensile and Yield Strength: ASTM E8
Zinc-Coating Requirements
Weight of Zinc-Coating: ASTM A90

Polymer-Coating Requirements
Thickness of Polymer-Coating: ASTM E376

Adhesion: ASTM F1043

Accelerated Aging Test: ASTM F1043, D1499
B.5.3 Fittings

Zinc-Coating Requirements

Weight of Zinc-Coating: ASTM A90

Polymer-Coating Requirements

Thickness of Polymer-Coating: ASTM F626

Adhesion: ASTM F1043 (same test as for framework)

Accelerated Aging Test: ASTM F1043, D1499 (same test as for framework)
B.6 Submittals

In addition to the engineer, send submittals listed in this section to the name below for informational
purposes:

David Nelson

WisDOT (Bureau of Structures)
4822 Madison Yards Way
Madison, WI 53705

B.6.1 Shop Drawings

Submit shop drawings showing the details of fence construction. Show the fence height, post spacing, rail
location, and all dimensions necessary for the construction of the chain link fence. Label the end posts,
line posts, rails, post sleeves, top rail sleeves, bolts, and fittings. State the polymer-coating type used on
the fabric, framework, and fittings and the Class of coating used on the fabric. State the color of polymer-
coating to be used on the fence components. For the fabric, state the wire gage, mesh size, and type of
selvages used. For the framework, state the size (O.D.) and unit weight for the posts and rails. For the
fittings, state the size for top rail sleeves, brace bands, tension bands, tension bars, line rail clamps, size
and type of bolts, and the tie wire gage. State the material type used for fabric, framework, and fittings.
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Also give the breaking strength for the fabric wire and the tensile and yield strength properties for the
framework.

B.6.2 Specification Compliance

Submit certification of compliance with material specifications. Provide material certification and test
documentation for fabric, framework, fittings, and hardware that shows that all materials meet or exceed
the specifications of this contract and the tests in section B.5 of this specification. This document shall
provide the name, address, and phone number of the manufacturer, and the name of a contact person.

C Construction
C.1 Delivery, Storage and Handling

Deliver material to the site in an undamaged condition. Upon receipt at the job site, all materials shall be
thoroughly inspected to ensure that no damage occurred during shipping or handling and condition of
materials is in conformance with these specifications. If polymer-coating is damaged, contractor shall
repair or replace components as necessary to the approval of the engineer at no additional cost to the
Owner. Carefully store material off the ground to ensure proper ventilation and drainage and to provide
protection against damage caused by ground moisture. Handle all polymer-coated material with care.

C.2 Touch-up and Repair

For minor damage caused by shipping, handling, or installation to polymer-coated surfaces, touch-up

the finish conforming to the manufacturer's recommendations. Provide touch-up coating such that repairs
are not visible from a distance of 6-feet. If damage is beyond repair, the fencing component shall be
replaced at no additional cost to the owner. The contractor shall provide the engineer with a copy of the
manufacturer’s recommended repair procedure and materials before repairing damaged coatings.

C.3 General

Install the chain link fence conforming to ASTM F567 and the manufacturer’s instructions. The contractor
shall provide staff that is thoroughly familiar with the type of construction involved and materials and
techniques specified. Chain link fabric shall be installed on the side of the posts indicated on the plans.
Fabric shall be attached to the end posts with tension bars and tension bands. It shall be attached to rails,
and posts without tension bands, with tie wires. The fabric shall be installed and pulled taut to provide a
smooth and uniform appearance free from sag, without permanently distorting the fabric diamond or
reducing the fabric height. Install top rail to pass through line post caps and form a continuous brace
between end posts. Minimum length of top rail between splices shall be 20-feet. Splice top rail at joints
with sleeves for a rigid connection. Locate splices near 1/4-point of post spacing. Heads of bolts shall be
on the side of the fence adjacent to pedestrian traffic.

D Measurement

The department will measure Fence Chain Link Polymer Coated 8-ft by the linear foot, acceptably
furnished and installed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.003 Fence Chain Link Polymer Coated 8-ft LF

Payment is full compensation for fabricating, galvanizing, and polymer-coating all fence components, and
transporting to jobsite; and for erecting components to create a polymer-coated fence system, including
any touch-up and repairs.

Electrical Cable in Duct Type 4#8/1#8 XLP, ltem SPV.0090.321;
Electrical Cable in Duct Type 4#6/1#8 XLP, Item SPV.0090.322.

A Description

This special provision describes furnishing and installing service cable according to current City of
Milwaukee Electrical methods and National Electrical Code standards. The service cable shall consist of
five cross-linked polyethylene covered, stranded, copper conductors. The electrical cable is not to be
direct buried but only installed in new conduit. The new conduit that the cable will be installed in will be
under several separate specification item numbers and not part of this specification Item number. The
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“In Duct” part of the item name is only for identifying how the cable will be installed only and does not
include new conduit with this specification item number. All work shall be according to standard spec 651.

B Materials
B.1.1

Unless otherwise specified, the cable to be furnished shall comply with the manufacture and test
requirements of the Insulated Cable Engineers Association (ICEA) Specification No. S-61-402, NEMA
WCS5, latest revision.

B.1.2 Conductors

The conductors shall be of soft round annealed uncoated stranded copper conductor per ASTM B-3,
ASTM B-8, and UL Standard UL-44. Conductors No. 8 A.W.G. or larger shall be stranded. Conductors
smaller than No. 8 A.W.G. shall be solid unless otherwise specified. Stranding must meet the
requirements of ASTM B8, Class B.

B.2 Insulation
B.2.1 600V

The insulation for cable rated 600V shall be cross XLPE thermosetting chemically crosslinked
polyethylene insulation according to industry standard ICEA Pub. No. S-95-658/Nema WC-70 (2009),
latest revision, and shall be a nominal 45 mils. thickness. Insulation shall meet the ANSI/ASTM D2220-74
(latest revision) accelerated water absorption requirements and -30°C (-22°F) cold bend test with a
separator applied between the stranded conductor and insulation to facilitate cable stripping. The outside
diameter of the insulating covering must be circular and extruded concentrically over the conductor.

B.2.2 Nominal Thickness

The nominal insulation thickness around each individual conductor shall be not less than 90% of the
thickness specified in the schedule.

B.2.3 Color Code

The insulation compound which covers each conductor making up a cable shall be color coded in
conformance with the N.E.M.A. Color Code Standard, unless otherwise specified; however, printed color
designations as in 1.3.2 or 1.3.3. will not be acceptable under this specification (see schedule). Individual
cable will be black, white, red, gray, and green.

B.3 Marking
B.3.1

Identification for each conductor must be provided by colors according to I.M.S.A. Standards. The outer
insulation must be marked with the following information at a minimum: conductor size (AWG), 600V,
XLPE, USE-2, manufacturer's name, date of manufacture. All markings must be a minimum of one-eighth
inch (1/8”) in height. Marking shall be at approximately two (2) foot intervals. A sequential footage
marking must be located on the opposite side of the jacket. All marking must be perfectly legible with
permanent white ink.

B.4 Round Cable
B.4.1

This cable shall consist of stranded, uncoated, conductors each concentrically encased with a cross
linked polyethylene USE-2 rubber insulation.

B.4.2 Inspection and Tests

Each length of the individual insulated conductor and completed cable shall comply with all requirements
of I.C.E.A. Standards S-61-402. Sampling and Test Methods shall be according to Part 6. A certified
report of the tests made on the cable to show compliance with this specification may be required prior to
shipment. If requested, a sample of the cable covered by the report shall also be submitted.
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POWER, CABLE SCHEDULE FOR SPECIFICATION

4#6/1#8 4#8/1#8
Size of Conductor #6 #8 #8 #38
Number of Conductors 4 1 4 1
Number of Wires in
Conductor 7 7 / /
4 L 4 1
Type of Insulation Cross-Linked lcjg?s:;:; 'T:r?g Cross-Linked Cross-Linked
Polyethylene (XLPE) ();(LP)I,E) Polyethylene (XLPE) | Polyethylene (XLPE)

Insulation Thickness 60 mils 60 mils 60 mils 60 mils

Insulation Voltage

Rati 600 volt 600 volt 600 volt 600 volt
ating
1-black (hot) 1-black (hot)
1-white (neutral) 1-white (neutral)
1-green (ground) 1-green (ground)
Insulation Color Code
1-red (hot) 1-red (hot)
1-gray (neutral) 1-gray (neutral)

Non-hydroscopic Fill None None

Moisture Resisting

Sheath
Jacket Thickness None None

All conductors shall be uncoated annealed soft copper.
C Construction

The cable shall be installed in HDPE, PVC, and Liquidtight Flexible Non-Metallic conduit when indicated
on plans. Any turf damage during installation of cable shall be restored (grass, asphalt, or concrete) by
the contractor. All splices in luminaires, pull boxes, and transformer bases / hand holes, must be
completed by the contractor unless otherwise designated on plans. Do not splice directly in underground
or conduit. Do not leave wire or cable ends uncovered or submerged in water. If the engineer observes
this condition, the engineer may reject the entire length of cable or wire. Make all electrical connections
and splices in the luminaire, pole or transformer base with approved pressure or compression type
fittings. Cover tape with a liberal coating of an electrical varnish or sealant providing flexible protection
from oil, moisture, and corrosion. Obtain the engineer’s approval of this electrical coating before using.
Extend wire for termination 15 inches beyond the pole hand hole. Make all electrical splices in the pull
box with pre-approved insulated direct burial and submersible multi-port splice and tap connectors with
wire range 2/0 - #14 AWG.

For all cables entering each pull box/vault, provide an extra loop, approximately 3 feet in length, to remain
in each pull box/vault. This loop of cable is in addition to the amount needed to reach from the entrance
conduit raceway end to the opening in the exiting conduit raceway.

When there is more than one circuit, bundle the circuit conductors with nylon cable ties or engineer
approved electrical tape at access points.
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40.

At each pull box, identify the line side of each circuit with an attached tag using a fade-resistant
waterproof black marker pen and provide the following info:

Circuit ID: (Cir.WD-E)
Line Side coming from unit street light unit is on: (Street Name)
Side of street light unit is on: (N, S,E,or W)
Number of street lighting units from nearest crossing street: (1,2,3,4,5)
Direction from the nearest crossing street: (N, S,E,or W)
Name of the nearest crossing street: (Street Name)
Example of Tag Info:
Cir.WD-E,
Line Side from: W. Canal St. /N. / 1/ W. /of Potawatomi Cir.

Install conductors in continuous lengths without splices from termination to termination. The contractor
may only splice at pull boxes that connect to light poles by using pre-approved insulated direct burial and
submersible multi-port splice and tap connectors with wire range 2/0 - #14 AWG. At locations where no
pull box or transformer bases exist, splice at the hand-holes in poles.

D Measurement

The department will measure Electrical Cable in Duct Type 4#8/1#8 XLP and 4#6/1#8 XLP by the linear
foot, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.321 Electrical Cable in Duct Type 4#8/1#8 XLP LF
SPV.0090.322 Electrical Cable in Duct Type 4#6/1#8 XLP LF

Payment is full compensation for furnishing and installing cable, coordination, and removal and disposal
of surplus material.

3-Duct Conduit, Cement Encased, 4-inch Rigid Nonmetallic Conduit DB-60, Item
SPV.0090.404.

A Description

This special provision describes furnishing and installing cement encased multiple duct conduit packages
below grade as shown on the plans and as hereinafter described.

B Materials
B.1 Conduit

Furnish and install DB-60 polyvinyl chloride (PVC) conduit. Conduit will be accepted on the basis of a
Manufacturer’s Certificate of Compliance and WISDOT field inspection upon delivery to a project.

PVC conduit and fittings shall conform to the requirements of Standard Specifications for Smooth-Wall
Poly (Vinyl Chloride) (PVC) Conduit and Fittings for Underground Installation, ASTM Designation: F512
(latest edition).

B.2 Conduit Spacers

Furnish and install nonmetallic interlocking base spacers and intermediate spacers that provide a 1-1/2”
vertical and 1-1/2” horizontal separation between PVC pipes. The base spacers shall provide a 3” vertical
separation from the trench bed to the bottom of the PVC pipes.
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B.3 Conduit Bed

Furnish and install a minimum 2” conduit bed of stone chips or crushed stone screenings conforming to

the following:

3/8 Inch Crushed Stone Chips

Sieve Sizes % Passing by Weight
iz 100
3/8” 90-100
No. 8 0-15
No. 30 0-3

Crushed Stone Screenings

Sieve Sizes % Passing by Weight
VZs 100
No. 4 75-100
No. 100 10-25

B.4 Concrete

The type of concrete mix to be used to encase the ducts will be:

Type | Cement 280 Ibs
Fly Ash 100 Ibs
Sharp Torpedo Sand 3100 Ibs
Water 35 gals
Chryso Air 260 or approved equal 200z
Chryso Plast 209 or approved equal 7.00z
Air 5%

Mix the materials to provide an approximate 3-inch slump.
B.5 Slurry Backfill

Aggregate slurry backfill consists of No. 1 concrete aggregate Class ‘C’ concrete mix with the cement

deleted.
Fly Ash (Class C) 75 Ibs
Concrete Sand (Damp) 1830 Ibs
No. 1 Concrete Aggregate 1830 Ibs

Mix the materials with water to inundate the aggregate sufficiently to provide an approximate 3-inch

slump. Deposit the mix in the trench directly from a concrete transit mix truck.
B.6 Pull Rope
Pull rope specifications will be:

- Flat construction (7/16” to 5/8” wide)

- 100% woven aramid fiber (may include tracer wire)

- 1500 Ibs. Minimum pull strength prelubricated

- sequential footage markings for location.

For any questions on materials, contact Ms. Karen Rogney at (414) 286-3243.
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C Construction
C.1 Excavation

The excavation shall have the minimum or maximum dimensions shown on the plans and as follows:

Number of Ducts Wide Minimum Maximum
(Inches) (Inches)
1 81/2 11
2 14 5/8 17 1/8
3 20 3/4 23 1/4.
4 26 7/8 29 3/8
5 33 351/2
6 39 1/8 415/8
7 451/4 47 3/4
8 51 3/8 53 7/8

These minimum and maximum trench widths apply to standard 4-inch PVC electrical duct only. When
required, the excavation may be widened for the handling and placing of materials.

Sheath and brace open-cut trenches as required by code and as necessary to maintain safety. The cost
of furnishing, placing, and removing of sheathing and bracing shall be included in the unit bid for the work.

The dimensions of the excavation will be governed by the number, configuration, and the grade (cover) to
which the conduit is to be installed as shown on the plan. The walls of the excavation shall be clean and
true.

Prior to excavating trenches, expose the existing manhole and conduit lines. The object of this is to permit
adjustments in line and grade to avoid special construction methods. Protect the exposed manhole and
conduit from damage.

Lay the conduit at a depth so that sufficient protection from damage is provided. Allowable covers shall be
as follows:

The standard cover for mainline conduit is 39 inches and the minimum cover acceptable is 28 inches.

Maintain the standard cover wherever possible and any deviation less than the minimum cover requires
the approval of the engineer.

Grade the trench to have a minimum pitch of three inches per 100 feet. When an obstruction is
encountered in the trench and it is necessary to excavate a deeper trench than would otherwise be
required, in order to obtain drainage, refer the matter to the engineer to determine whether the extra
excavation should be made.

In grading a trench for mainline conduit, there are three general practices for direction of pitch.

1. When grading a trench in a street with a level grade, the high point of the trench bottom should ordinarily be
centered between manholes and pitched downward equally toward each manhole.

2. Where the street slopes in one direction, locate the high point of the trench bottom approximately 30 feet
from the end wall of the higher manhole and grade toward both manholes.

3. Where a steep grade is encountered, grade the trench at the minimum pitch from the end wall of the higher
manhole to a point 20 feet plus or minus toward the lower manhole. From this point, follow the street grade
at the standard cover to a point 20 feet plus or minimum away from the end wall of the lower manhole. From
this point, the remainder of the section shall be laid at the normal pitch.

After the rough excavation is completed, prepare the bottom of the trench to receive the conduit. Bring the
duct bed to the final grade by grading uniformly from the high point to the low or drainage points. Use
stone chips or crushed stone screenings to grade the trench. The duct bed shall be a minimum of 2” in
depth.

C.2 Placing of Duct

Proceed with placing the ducts as soon as the duct bed has been completed. Inspect all ducts before
placing to see that the bores are clean and free from mud, sand, etc. Use only ducts with a smooth bore,
free from burrs, rough projections, etc. Smooth off burrs or other rough areas likely to damage cable are
found in the duct by rasping or scraping.

2967-17-71 46 of 49



Place the duct on base spacers with the ends staggered so no two couplings are adjacent. This may be
accomplished by the use of the short lengths in stock or cutting back full length sections to the desired
lengths. If cut pieces are used, place the cut end at the manhole. Locate the base spacers within 2 feet of
the end of each duct and one base spacer located in the middle of the duct.

Use full length pieces for the balance of the conduit line.

Formations of two ducts or more in height are to be carried forward in full formation, that is, as each tier of
20 foot lengths is laid, the next higher tier of ducts shall then be placed on the intermediate spacers.
Place these intermediate spacers on top of the base spacers located within 2 feet from each duct end and
one in the middle of each duct. Place the intermediate spacers and ducts for the remaining tiers. Glue
each length into the adjoining coupling. A twist and push on the duct being placed will suffice for a water
tight joint. Exercise caution in the driving operation, so that neither the coupling nor the duct will be split or
damaged in any way. After the full formation has been completed, place wood trench and duct bracing on
the ducts to prevent shifting or floating while the concrete envelope is being placed and during driving
operation.

This procedure shall be followed with succeeding lengths, providing spacers at the proper intervals, until
sufficient trench footage of completed formation has been placed and is ready to receive concrete
encasement.

The terminating point for mainline conduit will be the inside manhole wall. Install a standard end bell fitting
flush with the wall on all duct access points.

Install a #10 copper tracer wire along and above the centerline of the duct for encasement in the
concrete. The wire shall be 4 feet longer than the run of conduit and be at least 2 feet long at each access
point.

Install a pull rope in each run of conduit, as laid. The rope shall be 4 feet longer than the run of conduit
and shall be doubled back at least 2 feet at each raceway access point. Anchor the pull rope at each
access point in a manner acceptable to the engineer.

C.3 Concreting

Begin concreting after sufficient conduit has been laid and the trench and duct have been inspected. The
minimum concrete encasement of the ducts is 3 inches on the top, 2 inches on the sides, and 3 inches on
the bottom. After placing, puddle the concrete with a splicing bar or similar tool so that complete duct
encasement is accomplished. Remove wood braces used to keep the conduit from floating before the
concrete sets completely and the resultant encasement voids filled with concrete.

Allow the concrete encasement to set for a minimum of 6 hours before backfilling is commenced.
C.4 Slurry Backfill

Slurry Backfill. Commence backfilling of the conduit immediately after the duct has been inspected,
approved, and has set to withstand the load.

An aggregate slurry as specified shall be used to backfill the concrete encased conduit. The trench shall
be backfilled to the proposed or existing subgrade. The mix shall be deposited in the trench directly from
a concrete transit mix truck.

D Measurement

The department will measure 3-Duct Conduit, Cement Encased, 4-Inch Rigid Nonmetallic Conduit DB-60,
furnished and installed at the locations on the plans, by the linear foot, acceptably installed. The
measured quantity will equal the linear feet of encased duct, based on the distance along the centerline of
duct between ends of conduit. City of Milwaukee shall have final acceptance by the linear foot, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.404 3-Duct Conduit, Cement Encased, 4-inch Rigid Nonmetallic Conduit DB-60 LF

Payment is full compensation for furnishing the conduit, conduit bodies, conduit fittings, conduit spacers,
end caps and trace wire; for excavating, bedding, encasement and backfilling including any concrete,
stone, aggregate slurry, bracing, or other related materials; for disposing of surplus materials; and for
making inspections, for installing the conduit.
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41.

Temporary Shoring Railroad B-40-380, item SPV.0165.001;
Temporary Shoring Railroad B-40-381, ltem SPV.0165.002.

A Description

This special provision describes furnishing and installing temporary shoring at locations alongside railroad
tracks as shown in the plan and in accordance with the shoring design requirements.

B Materials
B.1 Shoring Design

Provide an effective shoring system capable of withstanding Coopers E-80 live load surcharge, and which
is in compliance with OSHA and Federal Railroad Administration (FRA) requirements. For reference, use
“Guidelines For Temporary Shoring” published by Union Pacific Railroad and The Burlington Northern
and Santa Fe Railway (BNSF). A copy of these guidelines may be obtained from the department at the
Bureau of Railroads & Harbors, 4802 Sheboygan Avenue, Madison, Room 701. Where conflicts exist, the
standard specifications, special provisions and plans shall supersede these guidelines.

Refer to standard spec 107.17(5) & (6) regarding the development and submittal of shop drawings,
detailed plans, and computations for temporary construction near the BNSF'’s tracks. Include in the
submitted drawings and plans the proposed method of installation and removal of the shoring not
included in the contract plans. In all calculations, take into consideration railroad surcharge loading and
design the shoring to meet Coopers E 80 live loading.

C Construction

The UP will coordinate train operations with the contractor to the extent possible, consistent with its
operational requirements. The number and duration of work windows free of train operations available per
day will vary depending on operational requirements. At the end of each window, leave the construction
area in a condition that will allow for safe and normal train operations. Do not leave shoring extended
above the top of rail within 12’-0” from the centerline of the nearest track. Train operations and available
windows for work and hours available for work within windows are subject to change. Contact Chris T.
Keckeisen, Manager Special Projects - Industry & Public Projects Engineering Department;

1400 Douglas, MS 0910, Omaha, NE, 68179; Telephone (402) 544-5131; E-mail ctkeckei@up.com

or Richard Ellison, Project Coordinator, 207 Powell Avenue, Labadie, MO, 63055; Telephone

(847) 323-7197; E-mail richardellison@up.com at least three working days in advance of construction
operations that require implementation of the temporary shoring.

Provide, install, and maintain adequate protection for people within the UP’s right of way. Cover, guard,
and/or protect all excavations, holes, or trenches within the UP’s right-of-way when they are not being
worked on. When leaving work site areas at night and over weekends, secure the areas and leave them
in a condition that will ensure that railroad employees and other personnel, who may be working or
passing through the area, are protected around excavations. Install handrails that are parallel to the track
and not less than 9'-0” from the centerline of the nearest track. Handrails, fences, or other barrier
methods must meet OSHA and FRA requirements. Backfill all excavations as soon as possible.

Upon completion of the need for the temporary shoring, remove the shoring or cut-off the shoring 4’-6”
below the top of the adjacent rail. Backfill the space that is excavated but not occupied by the new
permanent construction in accordance with standard spec 206.3.13.

D Measurement

The department will measure Temporary Shoring Railroad in area by the square foot, and the quantity to
be paid for will be the sum of the areas of exposed faces of shoring constructed at the locations shown on
the plans. Area will be determined from measurements taken in the plane of the exposed face of the
shoring.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0165.001 Temporary Shoring Railroad B-40-380 SF
SPV.0165.002 Temporary Shoring Railroad B-40-381 SF

Payment is full compensation for providing a verified design of the shoring; providing shop drawings and
detailed plans; furnishing and hauling materials to each location; installing the shoring; maintaining the
shoring as needed; removing the shoring; backfilling upon completion of the need for the shoring.
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Temporary shoring not required by the plans and installed for the convenience of the contractor’s
operations shall be considered incidental to work under this contract and will not be measured and paid
for under this item.
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Effective with January 2012 Letting

ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users (SAFETEA-LU),
Section 5204(e) — Surface Transportation Workforce Development Training and Education, provides for
100 percent Federal funding if the core program funds are used for training, education, or workforce
development purposes, including “pipeline” activities. The core programs includes: Congestion Mitigation
and Air Quality Improvement (CMAQ) Program, Highway Bridge Program (HBP), Interstate Maintenance
(IM), National Highway System (NHS), and Surface Transportation Program (STP). These workforce
development activities cover surface transportation workers, including OJT/SS programs for women and
minorities as authorized in 23 U.S.C. §140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin. Currently
TrANS has expanded to include TrANS program locations to serve contractors in Southeast (Milwaukee
and surrounding counties), Southcentral (Dane County and surrounding counties including Rock County),
and most Northeastern Wisconsin counties from locations in Keshena, Rhinelander and surrounding far
Northern areas. TrANS attempts to meet contractor’s needs in other geographic locations as possible. It
is an industry driven plan of services to address the outreach, preparation, placement and retention of
women, minorities and non-minorities as laborers and apprentices in the highway skilled trades. These
candidate preparation and contractor coordination services are provided by community based
organizations. For a list of the TrANS Coordinators contact the Disadvantaged Business Enterprise
Office at (414) 438-4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you
at no cost.

I. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TrANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate. At the rate of $5.00 per hour
on federal aid projects when TrANS graduates are initially hired, or seasonally rehired, as
unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours from the
point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 4 (number) TrANS Graduate(s) be utilized on this
contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00 per hour
on federal aid projects at the point when an employee who came out of the TrANS
Program is subsequently entered into an apprenticeship contract in an underutilized
skilled trade (this will include the Skilled Laborer Apprenticeship when that standard is
implemented).

Eligibility and Duration: To the employing contractor, for the length of time the
TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that __ 2 (number) TrANS Apprentice(s) be utilized on this
contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus time in
apprentice status.
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4) If a TrANS program is not available in the contractor’s area and another training program
is utilized, payment of On-the-Job Training hours may be approved by the Wisconsin
Department of Transportation (WisDOT) if the training program meets the established
acceptance criteria. Only On-the-Job Training Hours accumulated after WisDOT
approval will be reimbursed as specified under ltems ASP.1TOG and ASP.1TOA. For
more information, contact the Disadvantaged Business Enterprise Office at the phone
numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1T0OG and ASP.1TOA if
the contractor either fails to provide training or there is evidence of a lack of good faith in
meeting the requirements of this training special provision.

Il. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of two years
to allow for reaching entry-level laborer status. An additional incentive, the $5.00 rate, would promote
movement into the underutilized skilled trades' apprenticeships and applies until the individual completes
their apprenticeship. These incentives benefit TrANS candidates by giving them a better opportunity to
enter a skilled trade; benefits contractors who will be assisted in meeting their EEO profiles and goals;
and benefits the public who will see the program reinforce larger public-private employment reform in
Wisconsin. The pool of TrANS graduates was created for the purpose of addressing underutilization in
the skilled trades, an objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures contractors
who are in the Companywide Program that TrANS placements still contribute toward fulfilling the new hire
goal of 50% women and minorities. Based on data administered by United States Department of Labor
(US DOL), the highway skilled trades remain underutilized for women statewide (less than 6.9%); and for
minorities in all counties (% varies by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some or all of
this monetary incentive to offset the cut in hourly wages an individual may incur when entering an
apprenticeship if the full general laborer hourly rate has been previously paid. No special accounting
measures are required.

lll. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for underutilization to
be resolved across the trades. This will be measured annually at the county and/or state levels using
data administered by WisDWD in relation to goals set by the USDOL-OFCCP. With appropriate state and
federal approvals, we may also do some measurement at the company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a TrANS graduate
or a TrANS apprentice. The District EEO Coordinators utilize the information on the Certified Payrolls to
track the hours accumulated by TrANS Graduates and TrANS apprentices on WisDOT contracts.
Payment under this ASP 1 is made based on the hours recorded off of the Certified Payrolls. Tracking
may eventually include improved linkages with the WisDWD apprentice database, information from
company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to address the
underutilization of women and minorities as laborers and apprentices in our industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall be
provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the type of trade
or job classifications involved. In the event the contractor subcontracts a portion of the contract work, the
contractor shall determine how many, if any, of the trainees are to be trained by the subcontractor provided,
however, that the contractor shall retain the primary responsibility for meeting the training requirements
imposed by this special provision. The contractor shall also insure that this training special provision is made
applicable to such subcontract.
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Training and upgrading of minorities and women toward journey workers status is a primary objective of this
training special provision. Accordingly, the contractor shall make every effort to enroll minority trainees and
women (e.g., by conducting systematic and direct recruitment through public and private sources likely to
yield minority trainees and women trainees); to the extent such persons are available within a reasonable
area of recruitment. The contractor will be given an opportunity and will be responsible for demonstrating the
steps that they have taken in pursuance thereof, prior to determination as to whether the contractor is in
compliance with this training special provision. This training commitment is not intended, and shall not be
used, to discriminate against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully completed
a training course leading to journey workers status or in which they have been employed as a journey worker.
The contractor should satisfy this requirement by including appropriate questions in the employee application
or by other suitable means. Regardless of the method used, the contractor's records should document the
findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available training and skill
improvement opportunities to assure increased participation of minority groups,

disadvantaged persons and women in all phases of the highway construction industry. The FHWA On-
the-Job Training (OJT) Program requires the State transportation agencies (STAs) to establish
apprenticeships and training programs targeted to move women, minorities, and disadvantaged
individuals into journey-level positions to ensure that a competent workforce is available to meet highway
construction hiring needs, and to address the historical under-representation of members of these groups
in highway construction skilled crafts.

The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal

Regulations (CFR), Part 230) to supplement the OJT program and support STA training programs by
providing services to highway construction contractors and assistance to highway construction
apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities, and
disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision of
supportive services with respect to training programs approved under 23 CFR, Part 230(a) (Equal
Employment Opportunity on Federal and Federal-aid Construction Contracts — including Supportive
Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of these
requirements will be determined by the Wisconsin Department of Transportation-Civil Rights Office. A
request for an exemption or modification, with justification, shall be made in writing, addressed to WisDOT
Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, Rm. 451, Madison, WI 53707.
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ADDITIONAL SPECIAL PROVISION 3

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION

Authority

Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of Transportation’s
Federal Highway Administration. The DBE program is a federal program applicable on all contracts administered by
WisDOT that include federal-aid highway funds. The authority for the DBE program is the Transportation Bill as approved
by Congress periodically. DBE program guidance and requirements are outlined in the Code of Federal Regulations at 49
CFR Part 26. This contract is subject to DBE provisions because it is financed with federal-aid-highway funds.
Additionally, this contract is subject to the State of Wisconsin Standard Specifications for Highway and Structure
Construction and all applicable contract documents.

Requirements

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any provision of
the DBE program regulatory provisions will be considered a material breach of contract. This is nonnegotiable.

If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal Aid
Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts, reasoning,
severity, and remedial efforts of the contractor that may include: termination of contract, withholding payment, assessment
of monetary sanctions, and/or suspension/debarment proceedings that could result in the disqualification of the contractor
from bidding for a designated period of time.

(1) The Commitment to Subcontract to DBE (Form DT1506 or digital submittal), Attachments A, and Good Faith
Effort Documentation (Form DT1202) will be submitted as described in Section 2.

20 Any change to DBE Commitments thereafter must follow modification of DBE subcontracting commitment as
described in Section 9.

3) The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid shopping is prohibited.

4 The contractor must utilize the specific DBE firms listed in the approved DBE Commitment to perform the work
and/or supply the materials for which the DBE firm is listed unless the contractor obtains written consent in
advance from WisDOT. The contractor will not be entitled to payment for any work or materials on the approved
DBE Commitment that is not performed or supplied by the listed DBE without WisDOT’s written consent.

Description

The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The DBE
provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications for Highway and Structure
Construction and Construction and Materials Manual. The WisDOT Secretary is signatory to assurances of department-
wide compliance.

The Department assigns the contract DBE goal as a percentage of work items that could be performed by certified DBE
firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to the total
contract bid amount.

(1)  WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on the
cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by subcontracting work to
a DBE firm or by procuring services or materials from a DBE firm.
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(2)

@3)

Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be more
knowledgeable contractors who are prepared to successfully complete their contractual agreement through the
proactive provision of assistance in the following areas:

= Produce accurate and complete quotes

= Understand highway plans applicable to their work

= Understand specifications and contract requirements applicable to their work
= Understand contracting reporting requirements

The Department encourages contractors to assist DBE subcontractors more formally by participating in WisDOT'’s
Business Development program as a mentor, coach, or resource. For comprehensive information on the
Disadvantaged Business Enterprise Program, visit the Department's Civil Rights and Compliance Section website
at: http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx

1. Definitions

Interpret these terms, used throughout this additional special provision, as follows:

a.

Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that
represents the feasible level of DBE participation for each contract. The goal is calculated using the Engineer’s
Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes bid items for
subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors considered
include proximity, proportion, and regulations.

Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another
prospective contractor(s) before or after the award of a contract to secure a lower bid.

DBE: Disadvantaged Business Enterprise — A for-profit small business concern where socially and economically
disadvantaged individuals own at least a 51% interest and control management and daily business operations.

DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form DT1506)
and is expressed as the amount of DBE participation the prime contractor has secured. The DT1506, a contract
document completed by the bidder, is required to be considered a responsive bidder on an FHWA-funded
contract that has an assigned DBE goal. The prime contractor will have the option to submit the DT1506 digitally,
as an entry with the bid in Bid Express, or as an attachment to the bid.

DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE utilization
through review of the DBE Commitment, payments to subcontractors, and contract documentation. The Prime
Contractor receives DBE credit for payments made to the DBE firms performing the work listed on the approved
DBE Commitment, and those submitted after approved commitment with Attachment A.

Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under the
same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all necessary and
reasonable steps to achieve the assigned DBE goal by the scope, intensity, and appropriateness of effort that
could reasonably be expected for a contractor to obtain sufficient DBE participation.

Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, the
materials, supplies, articles, or equipment required under the contract.

Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope for
DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes for the
same work. Per federal regulation, reasonable price is not necessarily the lowest price.

Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and regularly sold
or leased to the public.

Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a notation
that the items within the quote will not be separated.
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2. WisDOT DBE Program Compliance

a.

b.

Documentation Submittal

e The Commitment to Subcontract to DBE (Form DT1506 or digital submittal) must be submitted at the time
of bid (Tuesday) by all prime contractors.

o Attachments A OR quotes from all DBEs included in the Commitment must be submitted at bid (Tuesday)
OR

e Within one-hour following bid submittal by ALL prime contractors via eSubmit (Tuesday).

e If only DBE quotes were submitted, all remaining signed Attachments A must be submitted within 24-
hours of bid closing via eSubmit (Wednesday).

o If the assigned DBE contract goal is not met, Documentation of Good Faith Effort (Form DT1202) and
supporting documentation must be submitted within 24-hours of bid closing (Wednesday) via eSubmit.
Instructions for eSubmit.

**Bidders have the option of submitting the DBE Commitment at the time of bid via direct entry through Bid
Express OR with attachment of Form DT1506 (Commitment to Subcontract to DBE). The DBE Commitment
entered with bid is the digital form of the DT1506. Separate submission of Form DT1506 is not required if the DBE
Commitment is entered in Bid Express. Form DT1202, if applicable, is no longer required to be submitted at time
of bid; submit DT1202 within the 24-hour supplemental time frame following bid closing.

The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid
nonresponsive if the contractor fails to furnish the DBE Commitment (digitally entered into the bid OR Form
DT1506 as an attachment), Attachments A, and Form DT1202 if applicable, as required. See sample forms in the
Appendix.

Verification of DBE Commitment

The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated as
follows:

(1) DBE Goal Met

If the bidder indicates that the contract DBE goal is met, the Department will evaluate the DBE
Commitment submitted with bid OR Form DT1506, and Attachments A to verify the actual DBE percentage
calculation. If the DBE Commitment is verified, the contract is eligible for award with respect to the DBE
Commitment.

(2) DBE Goal Not Met

a) If the bidder indicates a bid percentage on the DBE Commitment that does not meet the assigned DBE
contract goal, the bidder must request alternative evaluation of good faith effort through submission of
Form DT1202 (Documentation of Good Faith Effort) within 24-hours of bid including narrative
description. Supplementary documentation of good faith effort that supports the DT1202 submission is
also due within 24-hours of bid submission and prior to bid posting. The Department will review the
bidder's DBE Commitment and evaluate the bidder's good faith efforts submission.

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that the
Department intends to:

1. Approve the request (adequate documentation of GFE has been submitted) - no conditions placed
on the contract with respect to the DBE Commitment;

2. Deny the request (inadequate documentation of GFE has been submitted) - the contract is viewed
as non-responsive per Wisconsin Standard Specifications for Highway and Structure Construction
and will not be executed.
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c) If the Department denies the bidder’s request, the contract is ineligible for award. The Department will
provide a written explanation for denying the request to the bidder. The bidder may appeal the
Department's denial (see Section 4).

Supplemental good faith effort documentation must be submitted through eSubmit.

3. Department's Criteria for Good Faith Effort Documentation

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime contractor
shall be responsible for all work performed on the contract by piecework, station work, or subcontract.

The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of the
contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative action.
Compliance encompasses responsible and responsive action, documentation, and good faith effort.

Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273 and
DBE program provisions. Prime contractors should encourage subcontractors to utilize DBE firms whenever
possible to contribute to the assigned DBE contract goal.

Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in one of
two ways. The bidder:

(1) Documents that it has obtained enough DBE participation to meet the goal; OR
(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith effort
on a contract basis just as each contract award is evaluated individually.

The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to actively
and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The Department will only approve
demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the variety of activities
undertaken that are commensurate with expected efforts to meet the stated goal.

The Department, in conjunction with industry stakeholders, has developed the following guidance for contractor good
faith effort activity. The guidance and the attached appendices provide a framework for the actions required by all
parties in the processing and evaluation of bidder’s total efforts to achieve the project specific DBE goal prior to the
bid letting date.

a. Solicitation Guidance for Prime Contractors:

(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder should
use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid Express Small
Business Network to foster DBE participation on all applicable contracts.

20 As needed, request assistance with DBE outreach and follow-up by contacting the Department's DBE
Support Services Office by phone or email request at least 14 days prior to the bid letting date. Phone
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail: DBE_Alert@dot.wi.gov

3) Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss
questions, concerns, and any other contract related matters that may be applicable to the DBE firm.
Guidelines for this conversation are provided in Appendix A of ASP-3.

4 Request quotes by identifying potential items to subcontract and solicit. In their initial contacts, contractors
are strongly encouraged to include a single page, detailed list of items for which they are accepting quotes,
by project, within a letting. See attached sample entitled “Sample Contractor Solicitation Letter” in Appendix
B. Prime contractors should also indicate a willingness to accept quotes in areas they are planning to perform
themselves, as required by federal rules. In some cases, it might be appropriate to use DBE firms to do work
in a prime contractor’s area of specialization.
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Solicit quotes from certified DBE firms who match possible items to subcontract using all reasonable
and available means. Additionally, forward copies of solicitations highlighting the work areas for which
quotes are being sought to DBE_Alert@dot.wi.gov

Acceptable outreach tools include SBN (Small Business Network, see Appendix C):
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.

a. Contractors must ask DBE firms for a response in their solicitations. See Sample Contractor
Solicitation Letter, Appendix B. This letter may be included as an attachment to the sub-quote
request.

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms sufficient
time to respond. Prime contractors should contact DBE firms early, asking if they need help
organizing their quote, assistance confirming equipment needs, or other assistance
supporting their submission of a competitive quote for their services.

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email
and/or SBN are the preferred method for the solicitation.

Upon request, provide interested DBE firms with adequate information about plans, specifications,
and the requirements of the contract by letter, information session, email, phone call, and/or referral.

When potential exists, the contractor should advise interested DBE firms on how to obtain bonding,
line of credit, or insurance if requested.

Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial solicitation
with:

a. Email to all prospective DBE firms in relevant work areas
b. Phone call log to DBE firms who express interest via written response or call
c. Fax/letter confirmation

d. Signed copy of record of subcontractor outreach effort

b. Guidance for Evaluating DBE quotes

(1) Quote evaluation practices required to evaluate DBE quotes:

Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract
scope for DBE subcontract feasibility and comparing common line items in DBE and non-DBE
subcontract quotes for the same work. Per federal regulation, reasonable price is not necessarily the
lowest price. See 49 CFR Part 26, Appendix A. IV.D(2).

20 Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by
contractors:

Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate reasons,
including but not limited to, a discussion between the prime and DBE firm regarding its capabilities
prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s quote, the prime
is required to contact the DBE by phone and email regarding their ability to perform the work
indicated in the UCP directory listed as their work area by NAICS code. Only the work area indicated
by the NAICS code(s) listed in the UCP directory can be counted toward DBE credit. Documentation
of the conversation is required.

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE quotes that
are responsive and reasonable. This includes DBE quotes that are not the low quote.

b  Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type of quoting
represents a cost saving but is not clearly stated as a discount. Tied quotes are usually presented as
an ‘all or none’ quote. When non-DBE subcontractors submit tied bid items in their quotes, the DBE
firm’s quote may not appear competitive. In such a case, the following steps are taken in comparing
the relevant quotes. These are qualitative examples:
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i Compare bid items common to both quotes, noting the reasonableness in the price
comparison.

i Review quotes from other firms for the bid items not quoted by the DBE firm to see if
combining both can provide the same competitive advantage that the tied bid items offered.

See Appendix D — Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best Practices.

c. Requesting Good Faith Effort Evaluation_At the time of bid- if the DBE goal is not met in full, the prime
contractor must indicate they will file form DT1202- Documentation of Good Faith Effort within 24-hours of bid
submission. Supplementary documentation of good faith effort that supports the DT1202 submission is also due
within 24-hours of bid submission and prior to bid posting. Supporting documentation for the DT1202 is to include
the following:

(1) Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE firms
contacted along with the dates of both initial and follow-up contact; electronic copies of all written solicitations
to DBE firms. A printed copy of SBN solicitation is acceptable.

20 Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs to
include activities such as: list of work items to be performed; breaking up of large work items into smaller
tasks or quantities; flexible time frames for performance and delivery schedules.

3) Documentation of Project Information provided to interested DBEs: A description of information provided to
the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to be
performed by that DBE firm.

(4 Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that good
faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not constitute
sufficient good faith efforts.

(5) Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE firm
and, if rejected, copies of quotes from non-DBEs for same items.

6) Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment, Supplies/Materials

(n Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and
providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before bid
opening. Participate in or host activities such as networking events, mentor-protégé programs, small business
development workshops, and others consistent with DBE support.

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will
promptly notify the Prime Contractor and Bureau of Project Development.

If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the reasons.
The Department encourages the Prime Contractor to communicate with DBE staff to clarify any questions related to
meeting goals and/or contractor demonstration of good faith efforts.

If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or replace
any DBE firm listed on the approved DBE Commitment. No contractor, prime or subsequent tier, shall be paid for
completing work assigned to a DBE subcontractor on an approved DBE Commitment unless WisDOT has granted
permission for the reduction, replacement, or termination of the assigned DBE in writing. If a prime contractor or a
subcontractor on any tier uses its own forces to perform work assigned to a DBE on an approved DBE Commitment,
they will not be paid for the work. Any changes to DBE Commitment after the approval of the DBE Commitment
must be reviewed and approved by the DBE Office prior to the change (see Section 9).

Additional resources for demonstrating and tracking good faith effort can be found on the “Contracting with a DBE”
webpage in the ASP-3 and Good Faith Effort Guidance section.
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4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process

A bidder can appeal the Department's decision to deny the bidder’'s demonstration of Good Faith Effort through
Administrative Reconsideration. The bidder must provide a written justification refuting the specific reasons for denial
as stated in the Department's denial notice. The bidder may meet in person with the Department if so requested.
Failure to appeal within 5 business days after receiving the Department's written notice denying the request constitutes
a forfeiture of the bidder's right of appeal. Receipt of appeal is confirmed by email date stamp or certified mail signed
by WisDOT staff. A contract will not be executed without documentation that the DBE provisions have been fulfilled.

The Department will appoint a representative who did not participate in the original good faith effort determination, to
assess the bidder's appeal. The Department will issue a written decision within 5 business days after the bidder
presents all written and oral information. In that written decision, the Department will explain the basis for finding that
the bidder did or did not demonstrate an adequate good faith effort to meet the contract DBE goal. The Department's
decision is final.

5. Determining DBE Eligibility
Directory of DBE firms

a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification Program
(UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xIsx

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849.

c. DBE firms are certified based on various factors including the federal standards from the Small Business
Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only eligible
for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs work that is
not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire about
compatibility with the Business Development Program.

6. Counting DBE Participation
Assessing DBE Work

The Department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a DBE by
one of the UCP agencies. The Department only counts the value of the work a DBE actually performs towards the DBE
goal. The Department assesses the DBE work as follows:

a. The Department counts work performed by the DBE firm’s own resources. The Department includes the cost of
materials and supplies the DBE firm obtains for the work. The Department also includes the cost of equipment the
DBE firm leases for the work. The Department will not include the cost of materials, supplies, or equipment the
DBE firm purchases or leases from the prime contractor or its affiliate, with the exception of non-project specific
leases the DBE has in place before the work is advertised.

b. The Department counts fees and commissions the DBE subcontractor charges for providing bona fide
professional, technical, consultant, or managerial services. The Department also counts fees and commissions
the DBE charges for providing bonds or insurance. The Department will only count costs the program engineer
deems reasonable based on experience or prevailing market rates.

c. If a DBE firm subcontracts work, the Department counts the value of the work subcontracted to a DBE
subcontractor.

d. The contractor will maintain records and may be required to furnish periodic reports documenting its performance
under this item.

e. ltis the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted to a
DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE firm on
the Wisconsin UCP DBE Directory.
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f. ltis the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is
committing/contracting the DBE to do. Note that the Department encourages the Prime Contractor to assist and
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.

dg. The Prime Contractor will inform the DBE office via email of all DBE subcontractors added to the project following
execution of the contract. The Prime Contractor may omit submission of another form DT1506, but must submit
signed Attachment A forms for additional DBE firms.

h. See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for Manufacturers,
Suppliers, and Brokers

Naming conventions: When emailing files, please use the following language to identify your submission- “Project
#, Proposal #, Let date, Business Name, Attachment A” Email: DBE_Alert@dot.wi.gov

*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials or
supplies furnished by a DBE.

e Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs

e For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in CRCS

7. Credit Evaluation for Trucking

All bidders are expected to adhere to the Department’s current trucking policy posted on the HCCI website at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf

The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf

See Section 8 for Broker credit.

8. Credit Evaluation for Manufacturers, Suppliers, Brokers

The Department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions of
materials and supplies on a contract-by-contract basis. The Department will count the material and supplies that a DBE
firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer, supplier, or broker.
Generally, DBE credit is determined through evaluation of the DBE owner’s role, responsibility, and contribution to the
transaction. Maximum DBE credit is awarded when the DBE firm manufactures materials or supplies. DBE credit
decreases when the DBE firm solely supplies materials, and minimal credit is allotted when the DBE firm’s role is
administrative or transactional. It is the bidder’s responsibility to confirm that the DBE firm is considered a supplier or a
manufacturer before listing them on Commitment to Subcontract to DBE form DT1506 or DBE Commitment submitted
with the bid.

a. Manufacturers

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the premises,
the materials, supplies, articles, or equipment required under the contract and of the general character
described by the specifications.

2) If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the materials
or supplies counts toward DBE goals.

b. Regular Dealers of Material and/or Supplies

(1) Aregular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general character described by the specifications
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and required under the contract are bought, kept in stock, and regularly sold or leased to the public in the
usual course of business.

2) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of the
materials or supplies toward DBE goals.

3 At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:

i. The DBE firm must be an established, regular business that engages, as its principal business and
under its own name, in the purchase and sale or lease of the products in question.

ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such as
petroleum products, steel, cement, gravel, stone, or asphalt. If some of the distribution equipment is
leased, the lease agreement must accompany the DBE Commitment form for evaluation of the dealer’s
control before the DBE office approves the DBE credit.

4 When DBE suppliers are contracted, additional documentation must accompany the DBE Commitment and
Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE supplier, along
with documentation of the calculations used as the basis for the purchase agreement, subcontract, or invoice.
WisDOT recognizes that the amount on the Attachment A form may be more or less than the amount on the
invoice per b.(1) above.

i.  The bidder should respond to the following questions and include with submission of form DT1506 or
the DBE Commitment entered with bid:

a. What is the product or material?

b. Is this item in the prime’s inventory or was the item purchased when contract was awarded?
c. Which contract line items were referenced to develop this quote?

d. What is the amount of material or product used on the project?

(5) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current
contracts if submitted with appropriate documentation to the DBE office.

i. To ensure that the appropriate credit is assigned, follow the procedure below:

a. When DBE suppliers are contracted for bulk supply or commaodity purchases, an invoice or bill-
of-sale that includes names of the contractor and the DBE supplier should be submitted to the
DBE Office via eSubmit (preferred during letting) or the DBE_ Alert email box. The
supply/commaodity credit may be applied during the federal fiscal year (October- September) in
which the purchase was made.

b. When the contractor intends to apply the credit to a particular project, submit a copy of the
original invoice, documentation of the calculations for supplies/commodities to be used on the
project, and an Attachment A. Indicate on the Attachment A:

c. This supply/commodity is in the prime’s inventory or pre-paid in case of commodities
d. The full value of the original invoice submitted to the DBE Office, above in (1)
e. The amount of material or product used on this project

f.  Fuel estimate listed on Attachment A will be recorded as a deduction from the full fuel purchase
amount shown on the invoice

i. DBE Office Process (Applies only to bulk purchases)
a. Supply/Commodity commitment is received
b. Engineer verifies amount listed on invoice and enters the full amount into spreadsheet

c. The amount of credit applied for each project is updated on the spreadsheet until the bulk
purchase is exhausted

d. Engineer informs contractor when full amount of bulk purchase has been applied
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c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives

(1)

2)
(3)

(4)

No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However,
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers,
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.

Brokerage fees are calculated as 10% of the purchase amount.

WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the
materials and supplies, fees, or transportation charges for the delivery of materials or supplies required on a
job site.

Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or invoice
for the item/service, and a comparison of the fees customarily allowed for similar services to determine
whether they are reasonable.

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”)

a. lIssuing a Contract Change Order

Any changes or modifications to the contract once executed are considered contract modifications and as such
require a change order. In addition, the DBE office must provide consent for reduction, termination, or replacement of
subcontractors approved on the DBE Commitment in advance of the modification for the prime contractor to receive
payment for work or supplies. Additions to the DBE Commitment do not require advance notification of the DBE office.
(see below e. DBE Utilization beyond the approved DBE Commitment)

b. Contractor Considerations

(1)

2)

(3)

(4)

(5)

A prime contractor cannot modify the DBE Commitment through reduction in participation, termination, or
replacement of a DBE subcontractor listed on the approved DBE Commitment without prior written consent
from the DBE Office. This includes, but is not limited to, instances in which a prime contractor seeks to
perform work originally designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.

If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been
approved for DBE credit toward its contract, the prime is required to provide documentation supporting its
inability to fulfill the contractual commitment made to the Department regarding the DBE utilization.

The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at least
the same amount of work under the contract as the DBE subcontractor that was terminated, to the extent
needed to meet the assigned DBE contract goal. When additional opportunity is available by contract
modifications, the Prime Contractor must utilize DBE subcontractors that were committed to equal work items,
in the original contract.

In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or is
terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to the
assigned DBE goal.

The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and capacity in
the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they will advise the
Prime Contractor and suggest a DBE subcontractor that may replace their services and provide written
consent to be released from its subcontract.

i. Before the Prime Contractor can request modification to the approved DBE Commitment, the Prime
Contractor must:

a. Make every effort to fulfill the DBE Commitment by working with the listed DBE subcontractor to
ensure that the firm is fully knowledgeable of the Prime Contractor’s expectations for successful
performance on the contract. Document these efforts in writing.
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b. If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s
intent to request to modify the Commitment through reduction in participation, termination,
and/or replacement of the subcontractor including the reason(s) for pursuing this action.

c. Copy the DBE Office on all correspondence related to changing a DBE subcontractor who has
been approved for DBE credit on a contract, including preparation and coordination efforts.

d. Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of
intent to replace/terminate. The DBE must be allowed five days from the date notice was
received as indicated by email time stamp or signed certified mail, to respond, in writing.
EXCEPTION: The Prime Contractor must provide a verifiable reason for a response period
shorter than five days. For example, a WisDOT project engineer or project manager confirms
that WisDOT has eliminated an item the DBE subcontractor was contracted for.

e. The DBE subcontractor must acknowledge the contract modification with written response to the
Prime Contractor and the DBE Office. If objecting to the subcontract modification, the DBE
subcontractor must outline the basis for objection to the proposed modification, providing sound
reasoning for WisDOT to reject the prime’s request.

c. Request to Modify DBE Subcontracting Commitment

The written request referenced above may be delivered by email or fax. The request must contain the following:

(1)
2)
(3)
(4)
(5)
(6)

Project ID number

WisDOT Contract Project Engineer’'s name and contact information

DBE subcontractor name and work type and/or NAICS code

Contract’s progress schedule

Reason(s) for requesting that the DBE subcontractor be replaced or terminated

Attach/include all communication with the DBE subcontractor to deploy/address/resolve work completion

Naming conventions: When emailing files, please use the following language to identify your submission- “Project
#, Proposal #, Let date, Business Name, MODIFICATION” Email: DBE_Alert@dot.wi.gov + Project Engineer

WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance and
the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.

Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part
26.53}

The listed DBE subcontractor fails or refuses to execute a written contract

The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent with
normal industry standards. Provided, however, that good cause does not exist if the failure or refusal of the
DBE subcontractor to perform its work on the subcontract results from the bad faith or discriminatory action of
the prime contractor

The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, nondiscriminatory
bond requirements

The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness

The listed DBE subcontractor is ineligible to work on public works projects because of suspension and
debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law

The prime has determined that the listed DBE subcontractor is not a responsible contractor

The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its
withdrawal

The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required
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d.

A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable to
complete its work on the contract.

Evaluation and Response to the Request

WisDOT’s timely response to the Prime Contractor’s request for modification of the approved DBE Commitment
will be provided to the prime and the WisDOT project engineer via email.

If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or termination
of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will provide a response
via email within 48-hours of receipt of request from the Prime Contractor as indicated by email time stamp. The
communication will include: the requirement to utilize the committed DBE, actions to support the completion of the
contractual commitment, a list of available WisDOT support services, and administrative remedies, including
withholding payment to the prime, that may be invoked for failure to comply with federal DBE guidelines for DBE
replacement.

The WisDOT contact for all actions related to modification of the approved DBE Commitment is the DBE Program
Engineer who can be reached at DBE_Alert@dot.wi.gov or (414) 335-0413.

DBE Utilization beyond the approved DBE Commitment

When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a
DBE subcontractor who was not on the approved form DT1506 or DBE Commitment submitted with bid at any
time after contract execution, this is referred to as voluntary DBE contract goal achievement. The contractor must
follow these steps to ensure that the participation is accurately credited toward the DBE goal:

(1) Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes DBE
subcontractor contact information, signatures, subcontract value, and description of the work areas to be
performed by the DBE. The DBE Office will verify the DBE participation and revise the DBE Commitment
based on the email/discussion and the new Attachment A.

20 When adding to an existing DBE Commitment, submit a new Attachment A to the DBE Alert mailbox

3) OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives notice of
“Substantially Complete”

Naming conventions: When emailing files, please use the following language to identify your submission-
“Project #, Proposal #, Let date, Business Name, New Attachment A” Email: DBE_Alert@dot.wi.gov

Special note on trucking

DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS
instead of “Y”)

Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of
trucking is unknown for sublet purposes only

The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor must
sign the Attachment A before submitting

DBE truckers need to be added to the DBE commitment once. If the DBE trucker is on the initial commitment
(DT1506/E1506) there is no requirement to submit another Attachment A for that trucker for that contract.

10. Commercially Useful Function

a.

Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE certified
firm is performing contracted work items.

The Department uses Form DT1011, DBE Commercially Useful Function Review and Certification to evaluate if
the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE toward the DBE
goal only if the DBE is performing a commercially useful function on that contract.
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c. A DBE firm is performing a commercially useful function if the following conditions are met:

(1) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out its
responsibilities by actually performing, managing, and supervising that work.

20 For materials and supplies, the DBE is responsible for negotiating price, determining quality and quantity,
ordering, and paying for those materials and supplies.

d. Offsite Hauling — when DBE truck will haul between a pit and plant or location other than the construction site
associated with the commitment

(1) Indicate Offsite Hauling on Attachment A
22 Discuss offsite hauling at weekly progress meetings with Project Engineer (PE)
3) PE conducts spot checks of pits/plants to verify DBE truck is hauling and/or verifying hauling log

4 Prime should be prepared to submit haul tickets, plant/pit tickets, timecards, and other pertinent
documentation if requested by PE or DBE Office

11. Credit Evaluation for DBE Primes

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for work
submitted with required documentation. If the prime contractor is a DBE certified firm, the Department will only count
the work that the DBE prime performs with its own forces for DBE neutral credit. The Department will also calculate
DBE credit for work performed by any other DBE certified subcontractor, DBE certified supplier, and DBE certified
manufacturer on the contract in each firm’s approved NAICS code/work areas that are submitted with required
documentation. Crediting for manufacturers and suppliers is calculated consistent with Section 8 of this document and
49 CFR Part 26.

12. Joint Venture

A joint venture is an association of a DBE firm and one or more other firms to carry out a single, for-profit business
enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and in which the DBE is
responsible for a distinct, clearly defined portion of the work of the contract and whose share in the capital
contribution, control, management, risks, and profits of the joint venture are commensurate with its ownership interest.
If a DBE performs as a participant in a joint venture, the Department will only credit the portion of the total dollar value
of the contract equal to the portion of the work that the DBE performs with its own forces.

13. Mentor-Protégé

a. If a DBE performs as a participant in a mentor-protégé agreement, the Department will credit the portion of the
work performed by the DBE protégé firm.

b. DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé team
identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.

(1) DBE credit may only be awarded to a non-DBE mentor firm for using its own protégé firm for less than one
half of its goal on any contract; and

20 Not award DBE credit to a non-DBE mentor firm for using its own protégé firm for more than every other
contract performed by the protégé firm.

c. A DBE protégé firm may be eligible for conditional NAICS code extension for training with the mentor. Request
permission from the DBE Office- Certification area.

d. Refer to WisDOT’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE credit
allowed on WisDOT projects.
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Use of Joint Checks

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A joint
check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular dealer or
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues one
check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier) as payment
for the material/supplies used by the DBE firm in cases where the DBE subcontractor and materials have been
approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting relationship
with the supplier to potentially facilitate a business rapport that results in a line of credit or increased partnering
opportunities.

The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE to be
counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price, determining quality
and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself." See 49 CFR
26.55(c)(1).

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon request by
staff. WisDOT will allow the use of joint checks when the following conditions are met:

a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the
Application to Use Joint Checks.

(1) Request should be made when the DBE Commitment or the Request to Sublet is submitted; the request will
not be considered if submitted after the DBE Subcontractor starts its work.

(20 Approval/Permission must be granted prior to the issuance of any joint checks.
3) The payment schedule for the supplier must be presented to the DBE office before the first check is issued.
4 The joint check for supplies must be strictly for the cost of approved supplies.

b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an ‘extra
participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing the
check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks should include
the following:

(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.

20 The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to Use
Joint Checks after establishing the conditions and documentation of payment within the subcontract terms or
in a separate written document.

c. The Prime contractor/payor acts solely as a guarantor.

(1) The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the
contract.

20 The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime
contractor’s negotiated unit price.

15. Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are incidental
to the contract.

Page 14 of 36


https://wisconsindot.gov/Documents/formdocs/dt1000.pdf
https://wisconsindot.gov/Documents/formdocs/dt1000.pdf

Effective with October 2022 Letting ASP-3

Appendix A
Substantive Conversation Guidelines

The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to
bid opening. Relationship building between primes and subcontractors is crucial to DBE goal attainment. Responsible
bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of expertise, and
assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors responding to a
growing and changing contract environment. Just as these specialists are responsible for care of the roads, they are
likewise responsible for contributing to the health of the industry. The substantive conversation drives collaboration
that will build industry health and capacity. The following is intended to provide guidance for such discussions but is
not an exhaustive list. Contractors are encouraged to incorporate their existing strategies for cultivating business
relationships as well.

Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released
weeks prior to each Let)

1. Determine DBE subcontractor’s interest in quoting

2. [If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry
including fundamentals a subcontractor needs to know, required reading and/or resources.

3. Assess their interest and experience in the road construction industry by asking questions such as:

Have you competed for other WisDOT contracts? Ratio of competed/to wins

Have you performed on any transportation industry contracts (locally or with other states)?

What the largest contract you’ve completed?

Have you worked in the industry: apprentice, journeyman, safety, inspection etc.?

Does this project fit into your schedule? Are you working on any contracts now?

Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity considerations of
this contract?

What region do you work in? Home base?

Which line items are you considering?

Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual?
Do you understand where your work fits in the project schedule, project phases?

Following Bid Opening- this discussion can happen at any time

1. After reviewing their quote, note the following in your discussion:

e Does the quote look complete? Irregular?
e Are there errors in the quote? Are items very high or very low?
e In general, does the quote look competitive?

2. Questions and Advice for the bidder to share with the potential DBE subcontractor:

¢ What line items would typically be in a competitive quote for a subcontractor of their specialty?

e How many employees and what is their role/experience/expertise in your firm?

e Do you have resources for labor (union member, family-based, community-resourced) and capital (banking relationship,
bond agent, CPA)?

e Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain similarities or
differences.

o Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources,
education/certification resources, more appropriate contract opportunities.

e Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks, and
potential profit/loss (for upcoming known projects or in general).

e Discussion of bonding, insurance, and overall business risk considerations.
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Appendix B

Sample Contractor Solicitation Letter Page 1
(This sample is provided as a guide, not a formatting requirement)

DBE Solicitation - [Month] [Day], [Year] WisDOT Bid Letting

Attention all DBEs. [Prime Contractor] is actively seeking your quote for the [Month][Day], [Year] Bid Letting. [Prime
Contractor] is considering bidding on the projects listed on page 2 as a prime contractor. Please see page 2 for
instructions and the sub-contractable opportunities for each proposal.

Does [Prime Contractor] accept quotes in areas we might self-perform? Yes, we do! We support this federal rule
and (if needed) we consider areas we might self-perform an opportunity to provide in the field assistance and
training if we award your quote.

Where can DBEs find the plans, specifications & addenda? Please visit [Prime Contractor’s] plan room [LINK] or
on WisDOT’s Highway Construction Contract Information HCCI website: Wisconsin Department of Transportation
Highway Construction Contract Information (wisconsindot.gov). This same website can be checked for the
contract status.

What should your quote include? All the costs required to complete the items you propose to perform including
labor, equipment, material, and related bonding or insurance. The quote should also note items that you are DBE
certified to perform, tied items, and any special terms. Please use page 2 as your cover sheet for your quote.

Do you have a question regarding bonding, credit, insurance, equipment, or supplies/materials? \We welcome
all DBE questions! Please call [Prime Contractor] and ask to speak with [Contact]. [Prime Contractor] can provide
basic information as well as a referral to a trusted industry partner for insurance and bonding needs.

When are quotes due?
[Month] [Day], [Year] at [Time]. We accept quotes via SBN, email, or fax. Please make every effort to have your
quotes in by this time or earlier. Quality check your quote so it includes the correct letting date, project ID,
proposal number, unit price and extension.

Who can DBEs contact for questions, information, clarification or for a quote evaluation? [Project Manager
Name] [Phone] [Email]. If you are quoting [Prime Contractor] for the first time, we encourage you to come meet
with us in person to discuss the project. Our office hours are 7:30 a.m. — 5:00 p.m. On bid day, we are in the office
by 6:30 a.m.

Why partner with [Prime Contractor]?
DBE partnership is a core part of [Prime Contractor’s] mission. Including DBEs at the beginning of each project is
essential in the success of each project. We consider DBEs to be important industry partners who bring
dedication and knowledge at various stages during construction. We are proud to be an industry leader with our
DBE partnership. Your success as a DBE is our success.
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Sample Contractor Solicitation Letter Page 2

(This sample is provided as a guide, not a formatting requirement)
REQUEST FOR QUOTE

[Prime Contractor]
Letting Date: [Month] [Day], [Year]
Project IDs: 1234-56-00 (Proposal #1) & 1234-01-78 (Proposal #6)

Please check all that apply:

____Yes, we will be quoting the projects & items listed below

_____ No, we are not interested in quoting on the letting or its items referenced below

_____ Please take our name off your monthly DBE contact list

____We have questions about quoting this letting. Please have someone contact me at this number:

Prime Contractor Contact: DBE:
Phone: Fax:
Email:

Please circle the proposals and items you will be quoting below and contact us with any questions

Proposal 1 6
County Dane County Crawford County

Clearing & Grubbing X X
Dump Truck Hauling X X
Curb/Gutter/Sidewalk X
Erosion Control Items X
Excavation X X
Pavement Marking X
Traffic Control X
Sawing X X
QMP, Base X
Pipe Underdrain X
Landscape X
Beam Guard X
Electrical X
Signs/Posts/Markers X
Survey/Staking X

Again, please make every effort to have your quotes into our office by time deadline| prior to the letting date.

Page 17 of 36



Effective with October 2022 Letting

Sample Contractor Solicitation Email - Simplified
(This sample is provided as a guide, not a formatting requirement)

e [Prime Contractor] specializes in municipal projects in the XX Region(s)

ATTENTION DBEs

ASP-3

e We have successfully competed for and completed XX WisDOT projects over the past XX years
e Consider [Prime Contractor] your partner on WisDOT Projects

[Prime Contractor] is seeking your subcontractor quote for the XX/XX/20XX WisDOT bid letting on the

below projects:

Project Proposal County Region
1234-56-00 2 Dane SW
1234-01-78 6 Crawford SW

o Please review the attachments [attach Solicitation Letter] and respond with your intent to quote (or not)
along with the work items you are interested in performing and respond via fax or email by date. The quote
should note items that you are DBE certified to perform, tied items, and any special terms. Please include

labor, equipment, material, and related bonding or insurance.

o If you have any questions regarding bonding, credit, insurance, equipment and/or materials/supplies, please
feel free to call [Prime Contractor] and ask for [Contact]. (Include if your company is willing to answer

these types of DBE questions)

o  Plans and Specifications can be found: WisDOT HCCI Website: List webpage where plans are located

o If you do choose to quote, please make every effort to have your quote into our office by time and date.
Make sure the correct letting date, project number, unit price and extension are included in your quote.

o  Should you have questions regarding the mentioned project, please call our office at (414) 555-5555 and we

will direct you to the correct estimator/project manager.

Our office hours are 7:30 a.m. - 5:00 p.m.

Thank you — we look forward to working with your company on this project!

Prime Contractor
Project Manager
Direct: 414-555-5555
Cell: 414-555-5556
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Sample Contractor Solicitation Email to non-DBE WisDOT Subcontractors -

Simplified

(This sample is provided as a guide, not a formatting requirement)

ATTENTION WisDOT SUBCONTRACTORS

[Prime Contractor] is considering bidding on the below projects for the XX/XX/20XX WisDOT Bid Letting:

Project

1234-56-00
1234-01-78
1234-00-99
1234-00-98

Proposal | County Region | DBE Goal

2 Dodge SW 6.00%
11 Adams NC 3.00%
20 Buffalo NW 5.00%
33 Portage NC 6.00%

The above projects have DBE goals and [Prime Contractor] is committed to DBE inclusion with every project. As such, we
are requesting:

All WisDOT Subcontractors to solicit and utilize DBEs in your quotes.

DBE participation can be achieved through purchasing materials from DBE suppliers, using DBE

subcontractors and/or DBE trucking firms or any combination of these.

If there is an opportunity to untie an item in your quote so a DBE can be utilized, please look for those

opportunities as well.

Your quote will be evaluated based on the amount of DBE participation your company is able to provide

when compared to other quotes for the same work.

If you do choose to quote, please make every effort to have your quote into our office by time and date. Please submit all
quotes to [Email]. Make sure the correct letting date, project number, unit price and extension are included in your quote.

Should you have questions regarding the mentioned project, the Project Manager contact is: [Name] [Phone Number]

[Email]

Thank you for utilizing DBEs who are trusted industry partners with WisDOT projects.

Prime Contractor
Project Manager
Direct: 414-555-5555
Cell: 414-555-5556

Page 19 of 36



Effective with October 2022 Letting ASP-3

Appendix C
Small Business Network (SBN) Overview

The Small Business Network is a part of the Bid Express® service that was created to ensure that prime bidders have a
centralized online location to find subs - including small and disadvantaged business enterprises (DBEs). It is available
for prime bidders to use as part of their Basic Service subscription. Within the Small Business Network, Prime
Contractors can:

1. Easily select proposals, work types and items:

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and
add comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can
save the sub-quote for later completion.

2. Create sub-quotes for the subcontracting community:

a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly
create a custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include:
provide contact information and sub-quote expiration date, select letting and proposal, add work types and
items, specify terms and conditions, upload attachments, and select vendors.

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want
quoted

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE
preferred request.
d. Add attachments to sub-quotes.
3. View sub-quote requests & responses:

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen,
sub-quote requests can be hidden with one click if they are not applicable.

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and
pricing.
4. View Record of Subcontractor Outreach Effort:

a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the
response statistics for a particular sub-quote. If accepted by the letting agency, this report may serve as proof
of a “Good Faith” effort in reaching out to the DBE community.

b. Easily locate pre-qualified and certified small and disadvantaged businesses.
Advertise to small and disadvantaged businesses more efficiently and cost effectively.

d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of
DBE outreach at the discretion of each agency).
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The Small Business Network help small businesses learn more about opportunities, compete more effectively, network
with other contractors and subcontractors, and win more jobs. The DBE will provide free SBN accounts to DBEs when
requested. Use DBE_Alert@dot.wi.gov to request an account. DBE firms can:

1. View and reply to sub-quote requests from primes:

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your
interests or hidden with one click if they are not applicable.

2. Select items when responding to sub-quote requests from primes:

a. You have the freedom to choose and price any number of items when responding to a sub-quote request.
Quantities can be modified, and per-item comments are also available.

b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your pricing,
terms, and conditions, and submit completed sub-quotes to the requesting primes. c. Add attachments to a
sub-quote.

3. Create and send unsolicited sub-quotes to specific contractors:

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can
rapidly create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include:
provide contact information and sub-quote expiration date, select letting and proposal, add work types and
items, specify terms and conditions, upload attachments, and select vendors.

4. Easily select and price items for unsolicited sub-quotes:

a. After adding applicable work types, select items that you wish to quote. The extended price calculates
automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well.

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing,
terms and conditions, and send it to selected prime/plan holder.

c. Add attachments to a sub-quote.

d. Add unsolicited work items to sub-quotes that you are responding to.
5. Easy Access to Valuable Information

a. Receive a confirmation that your sub-quote was opened by a prime.

b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.

c. View important notices and publications from DOT targeted to small and disadvantaged businesses.
6. Accessing Small Business Network for WisDOT contracting opportunities

a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select “Order
Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.
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Appendix D

Good Faith Effort Evaluation Measures by categories referenced in DBE regulations

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal,
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202.

DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal.
Sufficiency is measured contract-by-contract. WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE
subcontractors, and business development initiatives undertaken to support DBE firm growth.

The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are
encouraged to identify additional activities that align with their business type(s).

e  Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting

®  Follow up to initial solicitation via email or phone

®  Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential
profit/loss

e SBN utilization including posting quotes

e Review and response to DBE quotes including provision of information about plans, specifications,and requirements as applicable

e Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes

e  Responsive and timely submission of organized documentation

®  Analysis of number of DBE firms who do work types that you typically subcontract

®  Analysis of number of DBE firms who reside in geographical areas where prime seeks work

e  Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation

o Reference check of DBE subcontractor work or training (documentation of questions and response required)

e Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202

®  Submission of all DBE quotes received matched with a variety of work tobe performed by DBEs

e Number and names of DBE firms provided written advice, or referral to industry-specific business development resources

e  Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities

e Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken)

e Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30%

e  Risk analysis of work items that are typically in tied quotes that could be unbundled

e List of contract work items in smallest economically feasible units, identifying schedule impact

e  Submission of a Gap Analysis identifying DBE skillset and/or industry needs

e  Staff training in EEO and Civil Rights laws as documented in training logs

e Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted

e DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition
process as possible (points added for each day prior to letting)

e Qutreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening

®  Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops

e  Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually

e Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm

e  Prime utilization of a DBE subcontractor the prime has not contracted with previously

e  Written referral/recommendation to bond/insurance agents, manufacturer, supplier

e Documented efforts fostering DBE participation through administrative and/or technical assistance

e Evidence of negotiation with the DBE firm about current and future Let opportunities

e Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WPI, etc.

e  Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requwemelgtasge 22 of 36
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GFE Evaluation Rubric — Phase 1 — Initial Review

ASP-3

DT1202

Examples

Rating

OBOEC Feedback

Solicitation Documentation

Identify all reasonable and available activities performed
to solicit the interest of all certified DBEs who have
capacity and ability to perform work on the project.

Such as: Updated solicitation letter and email, timely
solicitation, and follow-up, and/or utilized various
methods to communicate solicitation (ex: letter, email,
publication, posting and/or website)

Selected Work ltems
Documentation

All work items are broken out into economically feasible
units to facilitate DBE participation.

Such as: Selected work items are specific to each
proposal and clearly identified in all solicitation(s)

Documentation of Project
Information provided to
Interested DBEs

Provide interested DBEs with adequate information
about the plans, specifications, and any other
contractual requirements in a timely manner to assist
DBEs in response to solicitation.

Such as: Project information is clearly identified in all
solicitation(s)

Documentation of Negotiation
with Interested DBEs

Provide sufficient evidence demonstrating that good
faith negotiations took place during the bid letting.

Such as: Documented attempts with DBESs or on behalf
of DBEs to increase DBE participation

Documentation of Sound
Reason for Rejecting DBEs

Provide sufficient evidence demonstrating that DBEs are
rejected for sound reasons.

Such as: Detailed and thoughtful analysis that considers
both the percentage and dollar difference when rejecting
a DBE including past performance, relevant business
experience and stability, safety record, business ethic
and integrity, technical capacity, and other tangible
factors.

Documentation of Assistance
to Interested DBEs- bonding,
credit, insurance, equipment,
supplies/materials

Documented assistance in both solicitation(s) and
outreach to DBEs.

Documentation of Outreach to
Minority, Women, and
Community organizations and
other DBE Business
Development Support

Effectively use the services of minority, women, and
community organizations as well as contractors’ groups,
local, state, and federal business assistance offices and
organization that provide assistance in recruiting and
supporting DBEs, as well participation in activities that
support DBE business development.

Such as: Variety of activities that translate into
meaningful DBE participation

Documentation of other GFE
activities

Such as: Used DT1202 Excel Workbook, Diversity &
Inclusion company policy, Mentor-Protégé participant,
awarded neutral DBE after bid submission, included
company GFE overview/strategy information and/or
company website highlights DBE opportunities and
participation

Overall Demonstration of GFE
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GFE EVALUATION RATING LEGEND - PHASE 1 - Initial Review

Documentation provided by bidder is evaluated and rated on the rubric. Bidders should include activities characterized by the following types of
effort:

ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity

QUALITY: Demonstrated through essential character of conscientious and serious activity

QUANTITY: Demonstrated through a measurable number of activities

SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process

GFE EVALUATION - PHASE 2 - Team Review

GFE Team completes:

Review of activities included on the rubric

Review of the intent to award and sound reasoning submitted by Prime

Bid analysis to confirm if any bid submitted met the DBE goal

Review average of other bidders DBE goal achievement

Team review of combined efforts documented in Phase 1 and 2 constitute final GFE determination

Rating Scale:

e  GFE Approval:
Bona Fide = 6 or more categories color coded green.
Genuine effort characterized by sincere and earnest activities — “Solicitation” and “Sound Reasoning” must be green

e  GFE Approval:
Sufficient = 5 or more categories color coded green or yellow
Adequate effort documented with a variety of quality activities — “Solicitation” and “Sound Reasoning” must be green or yellow

e  GFE Denial:
Pro Forma efforts = 4 or less categories color coded green or yellow. Perfunctory effort characterized by routine or superficial
activities

Green = Exceeds expectations

Yellow = Meets expectations

Excerpt from Appendix A to 49 CFR Part 26:

V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented efforts. At a minimum, you must review the
performance of other bidders in meeting the contract goal. For example, when the apparent successful bidder fails to meet the contract goal, but
others meet it, you may reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have met the goal. If
the apparent successful bidder fails to meet the goal but meets or exceeds the average DBE participation obtained by other bidders, you may view
this, in conjunction with other factors, as evidence of the apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi),
you must also require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract to review whether DBE prices were substantially higher; and contact the DBEs listed

24



Effective October 2022 Bid Letting ASP-3
GFE RUBRIC ANALYSIS
OBOEC DECISION APPROVAL OR DENIAL

Prime Contractor

Proposal

Project

Bid Letting

DBE Goal Amount

DBE Goal Amount Achieved

Bid Analysis

Goal %

Achieved %

Apparent Low Bidder

%

Bidder B

Bidder C

Average of OTHER Bidders
(Not including Apparent
Low Bidder)

DBE Quotes Received

DBE Quotes Awarded

DBE Quote(s) Rejected

Rejected Quote Analysis

DBE Quote(s) Awarded

Awarded DBE Amount
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Appendix E
Good Faith Effort Best Practices

This list is not a set of requirements; it is a list of potential strategies

Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance.
Participate in speed networking and mosaic exercises as arranged by DBE office.

Host information sessions not directly associated with a bid letting.

Participate in a formal mentor protégé or joint venture with a DBE firm.

Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings.

Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting, evaluates
subcontractors, preferred qualifications, and communication methods.

Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.

Quality of communication, not quantity creates the best results. Contractors should be thorough in
communicating with DBE firms before the bid and provide any assistance requested to assure best possible
bid.

DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days
prior is optimal.

Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay
abreast of changes.

Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid tabs at a
minimum.

Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation
related projects of similar size and scope, firm expertise and staffing.

Participate in DBE office assessment programs.

Participate on advisory and mega-project committees.

Sign up to receive the DBE Contracting Update.

Consider membership in relevant industry or contractor organizations.

Active participation is a must. Quote as many projects as you can reasonably work on; quoting the primes and
bidding as a prime with the Department are the only ways to get work.
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Appendix F
Good Faith Effort Evaluation Guidance
Appendix A of 49 CFR Part 26

I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction,
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First,
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

II. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based
on the regulations and the guidance in this Appendix.

The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize,
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call.
Determinations should not be made using quantitative formulas.

[ll. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain
a specified amount of DBE participation) in order to be awarded a contract, even though the bidder makes an
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith
efforts.

IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts
to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or
exhaustive. Other factors or types of efforts may be relevant in appropriate cases.

A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all
reasonable and available means the interest of all certified DBEs that have the capability to perform the work
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events,
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the
project.

(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBEs to

respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations.
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B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically
feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime
contractor might otherwise prefer to perform these work items with its own forces. This may include, where
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages
and facilitates DBE participation.

C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract.

D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of the
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a
description of the information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the
work.

(2) A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract
goals into consideration. However, the fact that there may be some additional costs involved in finding and
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or
unreasonable.

E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs. non-union status) are not legitimate
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder
or prime contractor to accept unreasonable quotes in order to satisfy contract goals.

(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a
prospective replacement DBE's reasonable quote.

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the
recipient or contractor.

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related
assistance or services.
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H. Effectively using the services of available minority/women community organizations; minority/women
contractors' groups; local, State, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
DBEs.

V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the
apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), you must also
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to
whether they were contacted by the prime. Pro forma mailings to DBEs requesting bids are not alone sufficient
to satisfy good faith efforts under the rule.

VI. A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation
or to constitute good faith efforts.

[79 FR 59600, Oct. 2, 2014]
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Appendix G

(SAMPLE) Forms DT1506 and DT1202
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Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf

COMMITMENT TO SUBCONTRACT TO DBE Clear Wisconsin Department of Transportation
DT1506 12/2021 5.84.06(2) Wis. Stats. O Non-Traditional Projeot Project |D:
Proposal #

Prime Contractor:
County: Letting Date:

This contract requires that a specified percentage of the work be subcontracted to a 'll:')qtal $CVaItueCct).f $
disadvantaged business enterprise and that this information be submitted as rime Lontract.
described in ASP-3. The submittal of this form with the bid proposal constitutes your DBE Contract Goal: %

DBE commitment. Include Attachment A for DBEs included on commitment. DEE Goal Achieved: 0.00%

This form must be completed and returned for this proposal. See page 2 for instructions.
3. Supplier ; 5. DBE Full 5. DBE Amount
YN 4. Trueking Only | gyncontract $ for Credit $

O#
L#
O#
L#
O#
L#
o#
L#
O#
L#
O#
L#
O#
L#
O#
L#
o#
L#
O#
L#
O#
L#
O#
L#
O#
L#
o#
L#
O#
L#
O#
L#
O#
L#
O#
L#
O#
L#
O#
L#
O#
L#
O#
L#

1. DBE Firm 2. Work or Items to be subcontracted

§ 0.00|s 0.00

Government Use Qnly
Approved Amounts
A=|% %
V=|% % Prime Representative Signature & Date
Total= | § %

Sighature:

Date: DBE Office Signature & Date Approved
Good faith effort approved: Yes [ No []
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COMMITMENT TO SUBCONTRACT TO DBE
ATTACHMENT A

CONFIRMATION OF PARTICIPATION

Project 1.D.

Proposal Number:

Letting Date:

Name of DBE Firm Participating in this Contract:

Name of the Prime/Subcontractor who hired the DBE Firm: (/ist all names of tiers if more than one)

Type of Work or Type of Material Supplied:

Total Subcontract Value:

Total DBE Credit Value:

FOR PRIME CONTRACTORS ONLY:

above.

| certify that | made arrangements with the participating
DBE firm to perform the type of work listed or supply the
material indicated above for the subcontract value listed

Prime Contractor Representative’s Signature

Prime Contractor Representative’'s Name (Print Name)

Prime Contractor (Print Company Name)

Date

subcontract value listed above.

FOR DBE TRUCKING FIRMS ONLY:

number of trucks as listed below.

FOR PARTICIPATING DBE FIRMS ONLY:

| certify that | made arrangements with the Prime
Contractor or the Hiring Contractor to perform the type of
work or supply the material indicated above for the

| certify that | will utilize, for DBE credit, only trucks listed
on my WisDOT approved Schedule of Owned/Leased
Vehicles for DBE Credit formand | will be utilizing the

Participating DBE Firm Representative’'s Signature | Date

Participating DBE Firm Representative’s Name (Print Name)

Participating DBE Firm (Print Company Name)

DBE Firm's Address:

# Owned Trucks

# Leased Trucks

# DBE-Owned Leased
Trucks

# Non-DBE-Owned
Leased Trucks

|:| Off site Hauling

Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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2™ DOCUMENTATION-OF-GOOD-FAITH-EFFORT-

@b Wisconsin-Depanment-of Transportation
DT1202 32020

PrajectiD Prapasal Mo Lesing

— - ssad -esEE
Prime Cantracior
-

Courty
-esEE

Parson Submitting Dacumeant
=TT

Talaphons Mumser

EX T T

Mddress

-

Email Address
mEEETE

All-bidders-must-underiake-neceszary-and-reasonable-steps-to-achieve-the-assigned-DEE -contract-goal-per-
federal-regulatory -guidance-at-49-CFR-Pan-25. -Bidders-use-this-form-fo-document-all-efforts -employed to-meet-
the-assigned-goal-as-a-record-of-contractor-good faith -efforts-(GFE).-Refer-to-ASP3-or-49-CFR-Part-26-for-
guidance-on-actions-that-demonsirate-good faith -effort. -

It-iz-critical-to-list-all-efforts -attach-documentation, -and -follow-the-instructions to-complete -this-submission. -
Documentation-of-good -faith-effort-includes-copies-of-each-DEE-and -non-DEE-subcontractor-quote-submitted to-
the-bidder-for-the-same-line-items. -Utilize the-sample-documentation logs-to-document-and -organize-efforis. --

Submit-good-faith -effor-documentation-per-ASP-3-guidelines.

Ingtructions:-Provide-a-narrative -description-of-all-activities-pursued-to-demonstrate -good-faith-efforis, -any-
caorresponding -documentation, -and-applicable-explanalion-on-zeparate-pages. -Include-the-following-items, -
crganized-in-the-order-listed -below.

1.~ Solicitation-Documentation: -
a.~+ Purpose:-To-identify-all-reasonable-and-available-activities-the -bidder-performed 4o-zolicit-the-
interest-of-all-certified-DEEs-who-have-the-capacity-and-ability -to-perform-work-on-the-project. -All-
solicitation-efforis-should-begin-as-early-as-possible-to-ensure-DBEs-have-ample-time-to-
respond-and-ask-guestions.

b.-+Action:-ldendify-and list-all-activities-engaged-into-solicit- DBEs-using-all-reasonable-and-
available-means-such-as-written-notice-and -follow-up-communications; -substantive-
conversations; -pre-bid-meetings; -networking-events; -market-research; -advertising.

2.~ Selected-Work-ltems-Documentation:-

a.~+Purpose:-To-ensure-that-all-work-items-are-broken-out-into-economically -feasible-units-to-
facilitate-DEE -paricipation.- This-must-occur-even-when-you-prefer-to-perform-the-work-yourself.

b.~+Action:-ldendify-economically feasible-work-units to-be-performed-by-DBEs-to-include-activifies-
such-as:-list-of-work-items-to-be-performed; -breaking-up-of-large-work-tems-into-smallertasks-or-
quaniities; -flexible fime-frames-for performance -and-delivery-schedules.

3.~ Documentation-of-Projectnformation-provided-to-Interested-DEEz:-
a.~+Purpose:-To-provide-interested-DEEs-with-adequate-information-about-the-plans, -specifications, -
and-amy-other-contractual-requirements-in-a-timely-manner-to-assist-DEEs-in-response-to-
salicitation.

b.-+Action:-Provide-DBEEs-access to-plans, -specifications, -and -other-contract-requirements -Early -
solicitation-allows -ample-ocpportunity -fo-provide -project-information, links-to-Let-adverlisements, -
and-substantive -engagement-with-DBEs.
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4 -+ Documentation-of-Negotiation-with-Interested-DBEEs:-
a.~+Purpose:To-ensure-that-negotiations-with-interested-DEEs-were-made-in-good -faith-providing-
evidence-as-to-why-agreements-could-nof-be-reached -for-DEEs to-perform-work. -

b.-+Action:-Provide-sufficient-evidence to-demonstrate-that-good faith-negofiations-took-place. -
Merely-sending-out-solicitations-requesting-bids-from-DEEs -does -not-constitute-sufficient-good-
faith-efforts_-A-bidder-using -good-business-judgment-considers-a-number-of-factors-in-
negotiating -with-all-subcontractors, -and-the-firm’s-price -and -capabilities-in-addition-to-contract-
goalz-are-taken-into-consideration_-However, the-fact-that-there-may-be-some-additional costs-
invelved-in-finding-and-using-DEEs-is-not-in-itself-sufficient-reascn-for-failing -to-meet-the-DBE-
goal-as-long-as-costs-are-reasonable. -(see-49-CFR-Part-26-Appendix-4)

5.~ Documentation-of- Sound-Reason-for-Rejecting-DBEs:-
a.~+Purpose:-To-ensure-that-bidders-avoid-rejecting-DEEs-as -unqualified -without-sound -reasons. -
Reasons-for-rejection-must-be-based-on-thorough -investigation-of- DEE -capabilities. -

b.-+Action:-Provide-sufficient-evidence to-demonstrate-that-DEE-was rejected for-sound -reasons-
such-as-past-performance, -relevant business-experience-and-stability, -safety-record -business-

ethic-and-integrity, fechnical capacity, -othertangible factors.

6.~ Documentation-of-Azsistance-to-Interested-DBEs--Bonding,-Credit, Ingurance,-Equipment,-

Supplies/Materials:-
a.~+Purpose:-To-assist-inferested-DEE=-in-cbiaining-bonds, -lines-of-credit, -insurance, -equipment, -

supplies.-materials, -and-other-assistance-or-services.-

b.-+Action:-Assist-interested-DEEs-in-obtaining-bonding, -ines-of-credit-or-insurance  -and-provide-
technical-assistance-or-information -related-to-plans, -specifications, -and-project-requiremenis. -
Assist-DEEs-in-obiaining -equipment, -supplies, -materials-or-other-services-related-to-meeting-
project-requirements-(excluding-supplies-or-equipment-the-DEE-purchases-from-the-prime ).

7 .=+ Documentation-of-outreach-to-Minority,-Women,-and-Community-Organizations-and-other-DBE-
Businegs-Development-Support:-

a.~+ Purpose:To-effeclively-use-the-services-of-minority, -women, -and -community -organizations-as-

well-as-confractors’-groups, -local, -state, -and-federal-business-assistance-offices-and-

organization-that-provide-assistance-in-recruiting-and -supporing-DEEs . -az-well-as-paricipation-

in-activities-that-support-DBE -business-development.

b.-+Action:-Contact-organizations-and-agencies-for-assistance-in-contacting, -recruiting, -and-
providing-suppori-to DEE-subcontractors, -suppliers, -manufacturers -and-truckers-at-least-14-
days-before-bid-opening.-Participate-in-or-host-activities-such-as-networking -events, -mentor-
protégé-programs, -small-business-development-workshops, -and-others-consistent-with-DBE -

support.
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Effective October 2022 Bid Letting ASP-3

Returnido:

Wissonsin Degartment of Trarsportation
DEE Program: Office

PO-Bax 765

Mladisan, WI-53T07-TA6ES
DEE_AderigDdal. wi.gav

Iw:'.lzrti‘gr*ﬂﬂal-l-hElme-Lrlﬁla-i:l-n::\l:-r|1pﬂa-l'ln=_-|15i1.|'e~g|:r|:r|:.|-Fa'r|1'1-e‘ﬂ’::|11_=»*tvursuli-:i't-armcl-LrltE-[:IElE-lirr|15-I:vl:n-mleleﬂhla-[}IBE-|'.1E|r|'H:i|'.1E|Iil:nn-nEI:|uinernnarns--l:liI
this-contract-proposal, -as-demonstrated -by-my-responses-and-as-specified-in-Additional- Special Provision-3-(A5P-3).
|-zerify-that-the-information-given-in-the-Docurnentation-of Good-Faith-Efors-is-frus -and -comect to the-best-of ry-knowiledpe-and-belisf. -

|-further-understand -that ary-wilful falsifization, -fraudulent- statement, -ar-misrepresentation-will-result-in-appropriste- sanctions, -which- may
mvohe-debarment-andfor prosecution-under-appicable-state-(Trans-504)-and-Faderal laws.

[BidderiAuthorized Fepresentative Signature |

TPrt Mame)

{Tithe}
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Effective October 2022 Bid Letting

ASP-3

Good-Faith-Effort---Sample-Documentation-Logs

The-sample-logs-below-are-provided -as-guides-rather-than-exhaustive-list.-See-ASP3, -Appendix-A-for-
additional-examples-of-demonstrable-good faith-efforts. -Attach-documentation-for-each-activity-listed. -

Acceptable-forms-of-documeniation-include-copies-of-solicitations-sent-to-DEBEs, -notes from-substantive-

conversations-and-negotiations -with-DEEs, -copies-of advertisements-placed, -email-communications, -all-quotes-

received-from-DBEs-and-from-all-subcontractors-who-were-considered-alongside- DEE -quotes -proof-of-

attendance-at-applicable-networking -events; -flyers-for-events -or-workshops-for-DBEEs-offered -by-the -prime, -and-

other-physical-records-of good-faith-efforts-aclivities.
SOLICITATION-LOG-

Drate

Activity

Mame-of DBE-Solicited

Follow-up

412020

Sent-May-Let-solicitation

Winterand-Electric

Spoke-with-Mark-Winterdand-on-4/15/20-to-ask-if-
he-would-guate-

SELECTED-WORK-ITEMS-SOLICITED-LOG

Wiark-Typs DBE-Firm Contact-Person Diate Contact-Modea
Pavement Marking ﬁBC-Ma.rking Leslie-Lynch 42020 Email;-phnne
#1-Marking-Co. Mark-Smart 4172020 Email; l=ft-'v I
Electrical Winterand-Electric Tabitha-Tinker 4732020 | Email, left-vid
Superstar-Wiring Jose-Husscar 4132020 Email;-phons

INFORMATION-FPROVIDED-LOG

qual.;zst- CBE-Firm Information-Reguested-&-FProvided RE’E';EEE-
4172020 | Winterland-Electric Reguested-info-on-electrical-requirements; -provided- 41312020
plan-and-link-to-specs
412112020 | Absolute-Construction Wanted-to-know-how-and-when-supplies-are-paid-for-by- | 4/21/2020
WisDOT:-referred-to-spec-that covers-stockpiling

MEGOTIATIONS LOG

purchases

Cuctes- Consideara
Crate OBE-Firm Contact-Mame Work Type \ d-far- If-not-s=lected, wihy 7
Rec'd? .
project?
41212020 | ABC-Landscape | John-Dean Erosion-Confral | Yes Mo Cannot-perform-all-items
411712020 | Wild-Ferns Sandy-Lynn Erosion-Confral | Yes fes
412002020 | #1-Marking Mark-Smart Electrical Yes fes
ASSISTANCE-LOG
Diate DBE-Firm Caontact-Person Assistance-Provided
4172020 ABC-Sawing Jackie-Swiggle Informed-DBE-on-how-to-obtain-bonding
4M 72020 | Supreme-Consiruction Winston-\Walters Provided-contact-for-wholesale-supply-

OUTREACH-%-BUSINESS-DEVELOPMENT -LOG

Crate

Agency/Crganization-
Contacted

Contact-Parson

Assistance - Reguested

4112020

Women-in-Construciion

LaTomya Klein

Contact-information for-woman-owned suppliers

412812020

WEIC

Sam-Smith

Asked forinformation-to-provide-to-DBE -regarding-
financing-programs-through-WBIC

Official Form DT1202 can be found here: https://wisconsindot.gov/pages/global-footer/formdocs/default.aspx
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Effective with November 2022 Letting

ADDITIONAL SPECIAL PROVISION 4

This special provision does not limit the right of the department, prime contractor, or subcontractors at
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract
dispute.

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within
10 calendar days of receipt of that progress payment, the prime contractor provides written notification
to the subcontractor and the department documenting "just cause" for withholding payment.

The prime contractor is not allowed to withhold retainage from payments due subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier
subcontractors that parallel those granted first-tier subcontractors in this provision.

Acceptance and Final Payment

Within 30 calendar days of receiving the semi-final estimate from the department, submit written
certification that subcontractors at all tiers are paid in full for acceptably completed work.
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Effective with January 2024 Letting ASP-6

Additional Special Provision 6 (ASP-6)

Modifications to the standard specifications
Make the following revisions to the standard specifications:

108 Prosecution and Progress
Add subsection 108.9.4.1 effective with the November 2023 letting:

108.9.4.1 Winter Suspension for Completion Date Contracts

(1) The contractor may request a winter suspension for a completion date contract. If the department determines
weather conditions do not allow for the completion of the remaining work, the department may approve the
contractor’s request and determine the start date of the winter suspension. The end date of the winter
suspension is March 31 or a date mutually agreed upon by both parties. For multi-year contracts, the
department will only consider winter suspension for the final year of the contract.

2 During winter suspension, store all materials in a manner that does not obstruct vehicular and pedestrian
traffic and protect the materials from damage. Install traffic control and other safety devices necessary to
protect the traveling public and pedestrians. Provide suitable drainage and install temporary erosion control
where necessary. If the winter suspension begins when liquidated damages are being assessed, or when the
work has not progressed as scheduled and would not have been completed prior to the completion date, the
cost of necessary pre-suspension work is incidental. If the winter suspension begins prior to the contract
completion date, and the work has progressed as scheduled and would have been completed prior to the
completion date, the cost of pre-suspension work will be paid as specified under 109.4.

3) For a winter suspension that begins prior to the contract completion date and the work has progressed as
scheduled and would have been completed prior to the completion date, the engineer will extend contract
time to correspond with the end of the winter suspension and liquidated damages will not be assessed during
the winter suspension.

4 For a winter suspension that begins when liquidated damages are being assessed or when the work has not
progressed as scheduled and would not have been completed prior to the completion date, the engineer will
not extend contract time. Time will be suspended until the end of the winter suspension. Liquidated damages
will not be assessed during the winter suspension and liquidated damages will resume at the end of the
winter suspension.

108.10.2 Excusable, Non-Compensable Delays

108.10.2.1 General

Replace entire section with the following effective with the January 2024 letting:

¢y Non-compensable delays, 108.10.2.1(3), are excusable delays not the contractor's or the department's fault.
The engineer will not pay for the delay costs listed in 109.4.7 for non-compensable delays.

2 For non-compensable delays under calendar day and completion date contracts, the engineer will extend
contract time if the conditions specified in 108.10.1 are met. The department will relieve the contractor from
associated liquidated damages, as specified in 108.11, if the engineer extends time under 108.10.1.

@ The following are non-compensable delays:

1. Delays due to earthquakes, other cataclysmic phenomena of nature the contractor cannot foresee and avoid,
severe weather or job conditions caused by recent weather as specified in 108.10.2.2.

2. Extraordinary delays in material deliveries the contractor or their suppliers cannot foresee and forestall resulting
from strikes, lockouts, freight embargoes, industry-wide shortages, governmental acts, or sudden disasters.

3. Delays due to acts of the government, a political subdivision other than the department, or the public enemy.
. Delays from fires or epidemics.

5. Delays from strikes beyond the contractor's power to settle not caused by improper acts or omissions of the
contractor, their subcontractors, or their suppliers.

6. Altered quantities as specified in 109.3.

N

108.10.3 Excusable Compensable Delays
Replace entire section with the following effective with the January 2024 letting:

(1) Compensable delays are excusable delays due to the department’s actions or lack of actions. The engineer
will grant a time extension for a compensable delay if the conditions specified in 108.10.1 are met.

@ The following are compensable delays:
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Effective with January 2024 Letting ASP-6
1. A contract change for revised work as specified for extra work under 104.2.2.1, for a differing site condition under
104.2.2.2, or for significant changes in the character of the work under 104.2.2.4.
. A contract change for an engineer-ordered suspension under 104.2.2.3.
. The unexpected discovery of human remains, an archaeological find, or historical find consistent with 107.25.
. The unexpected discovery of a hazardous substance consistent with 107.24.

. The non-completion of work that utilities or other third parties perform, if that work is not completed as specified in
the contract.

@ For a compensable delay or a time extension, the department will relieve the contractor from associated
liquidated damages under 108.11, and will pay the contractor for delay costs determined as follows:
1. Adjust the contract price as specified in 109.4.2 through 109.4.5 for delays under item 1 of 108.10.3(2).
2. Adjust the contract price as specified in 109.4.7 for delays under items 2 through 5 of 108.10.3(2).

a b~ OODN

310 Open Graded Base

310.2 Materials
Replace paragraph two with the following effective with the November 2023 letting:

 The contractor may substitute material conforming to the gradation requirements for crushed aggregate
specified in Table 310-01 if that material conforms to the fracture requirements for open-graded crushed
gravel specified in 301.2.4.5.

TABLE 310-01 COARSE AGGREGATE (% passing by weight)
AASHTO No. 671"

COARSE AGGREGATE (%
PASSING by WEIGHT)
SEIVE AASHTO No. 67
2-inch -
1 1/2-inch -
1-inch 100
3/4-inch 90 - 100
1/2-inch -
3/8-inch 20-55
No. 4 0-10
No. 8 0-5
No. 16 -
No. 30 -
No. 50 -
No. 100 -
No. 200 <=1.5

[l Size according to AASHTO M43.

390 Base Patching

390.4 Measurement

Replace entire section with the following effective with the November 2023 letting:

(1) The department will measure Removing Pavement for Base Patching by the cubic yard acceptably
completed. Measure the depth from the bottom of the adjacent pavement to the top of the patch.

@ The department will measure Base Patching Asphaltic by the ton acceptably completed as specified for
asphaltic pavement in 450.4.

@ The department will measure Base Patching Concrete HES and Base Patching Concrete SHES by the cubic
yard acceptably completed. Measure the depth from the bottom of the adjacent pavement to the top of the
patch.
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Effective with January 2024 Letting ASP-6

390.5 Payment
Replace entire section with the following effective with the November 2023 letting:

(1) The department will pay for measured quantities at the contract unit price under the following bid items:

ITEM NUMBER DESCRIPTION UNIT
390.0100 Removing Pavement for Base Patching cY
390.0201 Base Patching Asphaltic TON
390.0305 Base Patching Concrete HES cY
390.0405 Base Patching Concrete SHES CcY

2 Payment for Removing Pavement for Base Patching is full compensation for removing old pavement; for
preparing the foundation and bringing up to grade. If the engineer orders the contractor to excavate yielding
or unstable subgrade materials and backfill with suitable materials, the department will pay for that work with
contract bid items or as agreed upon using 109.4.

@ Payment for Base Patching Asphaltic is full compensation for providing and compacting asphaltic mixture
including asphaltic binder.

4 Payment for Base Patching Concrete HES and Base Patching Concrete SHES is full compensation for
providing, curing, and protecting concrete. Payment also includes providing tie bars and dowel bars in
unhardened concrete and steel within the patch. For tie bars and dowel bars provided in concrete not placed
under the contract, the department will pay separately under the Drilled Tie Bars and Drilled Dowel Bars bid
items as specified in 416.5.

Payment for Base Patching SHES also includes providing test data to the engineer as specified in 416.2.4.

The department will pay for sawing existing concrete pavement for removal under the Sawing Concrete bid
item as specified in 690.5.

(5

(6

460 Hot Mix Asphalt Pavement
460.2.8.2.1.3.1 Contracts with 5000 Tons of Mixture or Greater
Replace paragraph four with the following effective with the November 2023 letting:
4 Use the test methods identified below, or other methods the engineer approves, to perform the following
tests at the frequency indicated:
Blended aggregate gradations:
Drum plants:

- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164
method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate
sample determined according to WTM T30.

- Belt samples, optional for virgin mixtures, obtained from stopped belt or from the belt discharge using an
engineer-approved sampling device and performed according to WTM T11 and T27.

Batch plants:

- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164
method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate
sample determined according to WTM T30.

Asphalt content (AC) in percent:
Determine AC using one of the following methods:
- AC by ignition oven according to WTM T308.
- AC by chemical extraction according to AASHTO T-164 method A or B.
- AC by automated extraction according to WTM D8159.
- If the department is using an ignition oven to determine AC, conform to WTP H003.

- If the department is not using an ignition oven to determine AC, ignition oven correction factor (IOCF) must
still be reverified for any of the reasons listed in WTP H003 Table 2 and conform to WTP H-003 sections 3
through 6.

- Gradation of resulting aggregate sample determined according to WTM T30.
Bulk specific gravity of the compacted mixture:
According to WTM T166.
Theoretical maximum specific gravity:
According to WTM T209.
Air voids (Va) by calculation according to WTM T269.
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Effective with January 2024 Letting ASP-6
VMA by calculation according to WTM R35.

460.2.8.3.1.4 Department Verification Testing Requirements
Replace paragraph three with the following effective with the November 2023 letting:

@ The department will perform testing conforming to the following standards:
Bulk specific gravity (Gmb) of the compacted mixture according to WTM T166.
Maximum specific gravity (Gmm) according to WTM T209.
Air voids (Va) by calculation according to WTM T269.
VMA by calculation according to WTM R35.

Asphalt content by ignition oven according to WTM T308, chemical extraction according to AASHTO T-
164 method A or B, or automated extraction according to WTM D8159. If using an ignition oven to
determine AC, conform to WTP H-003.

503 Prestressed Concrete Members

503.2.2 Concrete
Replace paragraph five with the following effective with the November 2023 letting:

) Furnish prestressed concrete members cast from air-entrained concrete, except I-type girders may use non-
air-entrained concrete. Use type |, IL, IS, IP, IT, Il, or lll cement. The contractor may replace up to 30 percent
of type I, IL, I, or Il cement with an equal weight of fly ash, slag, or a combination of fly ash and slag. Ensure
that fly ash conforms to 501.2.4.2.2 and slag conforms to 501.2.4.2.3. Use only one source and replacement
rate for work under a single bid item. Use a department-approved air-entraining admixture conforming to
501.2.5.2 for air-entrained concrete. Use only coarse aggregate conforming to 310.2(2).

604 Slope Paving

604.2 Materials
Replace paragraph three with the following effective with the November 2023 letting:

@ Under the Slope Paving Crushed Aggregate bid item, furnish crushed stone or crushed gravel conforming to
the gradation in Table 604-01, but with the additional requirements that at least 75 percent of the particles,
by count, have at least one fractured face. Determine fracture according to WTM D5821.

TABLE 604-01 COARSE AGGREGATE (% passing by weight)
AASHTO No. 4"

COARSE AGGREGATE (% PASSING
SEIVE by WEIGHT) AASHTO No. 4
2-inch 100
1 1/2-inch 90 - 100
1-inch 20-55
3/4-inch 0-15
1/2-inch -
3/8-inch 0-5
No. 4 -
No. 8 -
No. 16 -
No. 30 -
No. 50 -
No. 100 -
No. 200 <=1.5

[l Size according to AASHTO M43.

page 4 of 5



Effective with January 2024 Letting ASP-6

612 Underdrains

612.3.9 Trench Underdrains
Replace paragraph one with the following effective with the November 2023 letting:

(1 Under the Underdrain Trench bid item, excavate and backfill underdrain trenches. Backfill with coarse
aggregate gradation conforming to 604.2(3). Before backfilling place geotextile as the plans show.

614 Semi-rigid Barrier Systems and End Treatments

614.2.6 Sand Barrel Arrays
Replace paragraph one with the following effective with the November 2023 letting:

(1) Furnish sand barrels from the APL. Use fine aggregate conforming to gradation shown in Table 614-2 mixed
with sodium chloride conforming to AASHTO M143. Apply an object marker to front-most barrel in the array.

TABLE 614-2 FINE AGGREGATE GRADATION

FINE AGGREGATE (%
SEIVE PASSING by WEIGHT)
3/8-inch 100
No. 4 90 - 100
No. 8 -
No. 16 45-85
No. 30 -
No. 50 5-30
No. 100 0-10
No. 200 <=3.5

628 Erosion Control

628.2.13 Rock Bags
Replace paragraph two with the following effective with the November 2023 letting:

@ Fill the bags with a clean, sound, hard, durable, engineer-approved coarse aggregate conforming by visual
inspection to the gradation specified for coarse aggregate gradation in 604.2(3).

639 Drilling Wells

639.2.1 General
Replace paragraph two with the following effective with the November 2023 letting:

@ For grout use fine aggregate conforming to 501.2.7.2; and gradation conforming to 614.2.6(1); and type |, IL,
IS, IP, or IT cement.

652 Electrical Conduit

652.3.1.2 Installing Underground
Replace paragraph two with the following effective with the November 2023 letting:

2 Excavate trenches true to line and grade to provide the conduit uniform bearing throughout its length. Do not
backfill the trench before inspecting the conduit. Carefully tamp the backfill in place as specified for placing
backfill in layers in 651.3. Place at least 0.7 cubic feet of coarse aggregate gradation conforming to 604.2(3)
directly under each drainage hole.

ERRATA

390.3.4 Special High Early Strength Concrete Patching
Correct errata link in paragraph (1) by changing from 416.3.8 to 416.3.7.

(1) Construct as specified for special high early strength repairs under 416.3.7 except as follows:
- The contractor may delay removal for up to 14 calendar days after cutting the existing pavement.
- Open to traffic as specified for concrete base in 320.3.
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Effective with June 2022 Letting

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1*'Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor's User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by
the department or a contractor for work performed, materials furnished, or materials stockpiled
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and
for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of
a progress payment by the department for work performed. Report the payment as specified in
A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment requirement
as specified in A(2).

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier.

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to
comply with the DBE payment requirement in receipt of a progress payment by contractor to
acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and
(6), and shall be binding on all first tier subcontractor relationships, all contractors and
subcontractors utilizing DBE firms on the project, and all payments from DBE firms.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually loaded
into the Civil Rights Compliance System. Copies of prime contractor payments received (check or ACH)
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged
manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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Effective with January 2019 Letting

ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll or Labor Data Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds
only) electronically through CRCS. These payrolls or labor data are due within sevencalendar
days following the close of the payroll period. Every firm providing physical labor towards
completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under
this special provision and arrange for them to receive CRCS training as they are about to begin their
submittals. The department will provide training either in a classroom setting at one of our regional
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule thetraining.

(4) The department will reject all paper submittals for information required under this special
provision. All costs for conforming to this special provision are incidental to the contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual. pdf
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FHWA-1273 — Revised October 23, 2023

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

. Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services) in accordance with 23 CFR 633.102. The
design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically
incorporated (not referenced) in all contracts, subcontracts and
lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services
related to a construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23
CFR 633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

1. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60,
and 29 CFR Parts 1625-1627. The contracting agency and
the FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
sexual orientation, gender identity, color, national origin, age
or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including
apprenticeship, pre-apprenticeship, and/or on-the-job
training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin
cannot result. The contractor may neither require such
segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends
further to ensure that its employees are not assigned to
perform their services at any location under the contractor's
control where the facilities are segregated. The term "facilities
includes waiting rooms, work areas, restaurants and other
eating areas, time clocks, restrooms, washrooms, locker
rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The
contractor shall provide separate or single-user restrooms and
necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CER part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics must be paid the
appropriate wage rate and fringe benefits on the wage
determination for the classification(s) of work actually
performed, without regard to skill, except as provided in
paragraph 4. of this section. Laborers or mechanics performing
work in more than one classification may be compensated at
the rate specified for each classification for the time actually
worked therein: Provided, That the employer's payroll records
accurately set forth the time spent in each classification in
which work is performed. The wage determination (including
any additional classifications and wage rates conformed under
paragraph 1.c. of this section) and the Davis-Bacon poster
(WH-1321) must be posted at all times by the contractor and
its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;



(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid
at no less than the wage and fringe benefit rate listed on the
wage determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.gov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division

under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which
work is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in
§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph



2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting

agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors
to submit certified payrolls through an electronic system, as
long as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting
agency or prime contractor permits other methods of
submission in situations where the contractor is unable or
limited in its ability to use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour
Division website at https.//www.dol.gov/sites/dolqov/files/WHD/
leqacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CER part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.



(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address

of each covered worker, and must provide them upon request
to the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department
of Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with



the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFER part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeyworkers shall not be
greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by

virtue of 40 U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CER part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFER part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the
Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required by
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the
terms laborers and mechanics include watchpersons and
guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or



mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section,
in the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

*$31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the

event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;



(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
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health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR Part 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as
amended and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."



IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related
subcontracts. 48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders
or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.
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e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR
180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok ok ok



2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

* ok ok Kk ok

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily



excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* Kk ok Kk ok

4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
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cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

Xll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. ltis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great
Lakes) are necessary for materials or equipment acquired for a
specific Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.



ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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Non-Discrimination

NON-DISCRIMINATION PROVISIONS

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S.
Department of Transportation, Federal Highway Administration, as they may be amended from time to
time, which are herein incorporated by reference and made a part of this contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will
not discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment. The contractor will not
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including
employment practices when the contract covers any activity, project, or program set forth in Appendix B of
49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed
under a subcontract, including procurements of materials, or leases of equipment, each potential
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or
national origin.

4. Information and Reports: The contractor will provide all information and reports required by the Acts,
the Regulations, and directives issued pursuant thereto and will permit access to its books, records,
accounts, other sources of information, and its facilities as may be determined by the Recipient or the
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the
information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the
Federal Highway Administration may determine to be appropriate, including, but not limited to:

a. Withholding payments to the contractor under the contract until the contractor complies;
and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to
protect the interests of the United States.
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Non-Discrimination

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis
of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not);
Titles Il and Il of the Americans with Disabilities Act, which prohibit discrimination on the basis of
disability in the operation of public entities, public and private transportation systems, places of
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented
by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations
and Low-Income Populations, which ensures Non-discrimination against minority populations by
discouraging programs, policies, and activities with disproportionately high and adverse human
health or environmental effects on minority and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed.
Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Effective with September 2002 Letting

Affirmative Action

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO

follows:

County

Adams
Ashland
Barron
Bayfield
Brown
Buffalo
Burnett
Calumet
Chippewa
Clark
Columbia
Crawford
Dane
Dodge
Door
Douglas
Dunn

Eau Claire
Florence
Fond du Lac
Forest
Grant
Green

Green Lake

(EXECUTIVE ORDER 11246)

The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal Opportunity
Clause" set forth in the Required Contract Provisions, FHWA 1273.

The goals and timetables for minority and female participation expressed in percentage terms for the
contractor's aggregate work force in each trade, on all construction work in the covered area, are as

Goals for Minority Participation for Each Trade:

%

17
1.2
0.6
1.2
1.3
0.6
22
0.9
0.5
0.6
1.7
0.5
22
7.0
1.0
1.0
0.6
0.5
1.0
1.0
1.0
0.5

1.7
1.0

County

lowa

Iron
Jackson
Jefferson
Juneau
Kenosha
Kewaunee
La Crosse
Lafayette
Langlade
Lincoln
Manitowoc
Marathon
Marinette
Marquette
Menominee
Milwaukee
Monroe
Oconto
Oneida
Outagamie
Ozaukee
Pepin

Pierce

%

1.7
1.2
0.6
7.0
0.6
3.0
1.0
0.9
0.5
0.6
0.6
1.0
0.6
1.0
1.7
1.0
8.0
0.6
1.0
0.6
0.9
8.0
0.6
22

County
Polk

Portage
Price
Racine
Richland
Rock

Rusk

St. Croix
Sauk
Sawyer
Shawano
Sheboygan
Taylor
Trempealeau
Vernon
Vilas
Walworth
Washburn
Washington
Waukesha
Waupaca
Waushara
Winnebago
Wood

ENSURE EQUAL EMPLOYMENT OPPORTUNITY

%

22
0.6
0.6
8.4
17
3.1
0.6
29
1.7
0.6
1.0
7.0
0.6
0.6
0.6
0.6
7.0
0.6
8.0
8.0
1.0
1.0
0.9
0.6
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Effective with September 2002 Letting Affirmative Action

Goals for female participation for each trade: 6.9%

These goals are applicable to all the contractor's construction work, (whether or not it is federal or
federally assisted), performed in the covered area. If the contractor performs construction work in the
geographical area located outside of the covered area, it shall apply the goals established for such
geographical area where the work is actually performed. With regard to this second area, the
contractor also is subject to the goals for both its federally involved and nonfederally involved
construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 60-4 shall be
based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations
required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The hours
of minority and female employment and training must be substantially uniform throughout the length of
the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities
and women evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the contractor's
goals shall be a violation of the contract, the Executive Order and the Regulations in 41 CFR Part 60-4.
Compliance with the goals will be measured against the total work hours performed.

3. The contractor shall provide written notification to the Director of the Office of Federal Contract
Compliance Programs within ten (10) working days of award of any construction subcontract in excess
of $10,000.00 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the name, address and telephone number of the subcontractor, employer
identification number of the subcontractor; estimated dollar amount of the subcontract; estimated
starting and completion dates of the subcontract; and the geographical area in which the subcontract is
to be performed.

As referred to in this section, the Director means:

Director

Office of Federal Contract Compliance Programs
Ruess Federal Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, WI 53202

The "Employer Identification Number" means the Federal Social Security number used on the
Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is the
county(ies) in Wisconsin to which this proposal applies.
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Effective with April 2013 Letting Additional Federal Aid

ADDITIONAL FEDERAL-AID PROVISIONS
NOTICE TO ALL BIDDERS

To report bid rigging activities call:

1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through
Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of possible bid rigging, bidding
collusion, or other fraudulent activities should use the "hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction

contract fraud and abuse and is operated under the direction of the DOT Inspector General. All
information will be treated confidentially and caller anonymity will be respected.
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Effective with November 2023 Letting

BUY AMERICA PROVISION

Buy America (as documented in 88 FR 57750 (2 CFR part 184 and 200) from the Office of Management
and Budget: Federal Reqister: Guidance for Grants and Agreements ) shall be domestic products and
permanently incorporated in this project as classified in the following three categories, and as noted in the
Construction and Materials Manual (CMM):

1. lIron and Steel

All iron and steel manufacturing and coating processes (from the initial melting stage through the application
of coatings) must have occurred within the United States. Coating includes epoxy coating, galvanizing,
painting and any other coating that protects or enhances the value of a material subject to the requirements
of Buy America.

The exemption of the iron and steel manufacturing and coating processes Buy America requirement is the
minimal use of foreign materials if the total cost of such material permanently incorporated in the product
does not exceed one-tenth of one percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is
greater. For purposes of this paragraph, the cost is that shown to be the value of the subject products as
they are delivered to the project.

2. Manufactured Product

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from 1983 and
are currently exempt from Buy America.

3. Construction Material

All construction materials (as defined in 88 FR 57750 (2 CFR part 184 and 200) and as referenced in CMM
228.5) must comply with Buy America. All manufacturing process of construction materials must occur in the
United States.

88 FR 55817 (DOT-OST-2022-0124) allows a limited waiver of Buy America requirements for de minimis
costs and small grants.

The Total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total
applicable costs for the project’; or

The total amount of Federal financial assistance applied to the project, through awards or subaward, is
below $500,0002

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure
compliance with this Buy America provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all
iron and steel, manufactured products, and construction materials conform to this Buy America provision.

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx

Attach a list of iron or steel and construction material exemptions and their associated costs to the
certification form.

1 The de minimis public interest waiver does not apply to iron and steel subject to the requirements of 23 U.S.C. 313 on financial
assistant administered by FHWA. The de minimis threshold in 23 CFR 635.410(b)(4) continues to apply for iron and steel.

2 The small grant portion of the waiver does not apply to iron, steel, and manufactured goods subject to the requirements of 49 U.S.C.
22905(a).

lofl


https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf
https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.federalregister.gov/documents/2023/08/16/2023-17602/waiver-of-buy-america-requirements-for-de-minimis-costs-and-small-grants
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://www.govinfo.gov/link/uscode/49/22905
https://www.govinfo.gov/link/uscode/49/22905

Effective with February 2016 Letting

CARGO PREFERENCE ACT REQUIREMENT

All Federal-aid projects shall comply with 46 CFR 381.7 (a) — (b) as follows:

(a) Agreement Clauses. “Use of United States-flag vessels:*®

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—*

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.
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Effective with December 2017 Letting Supplemental

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS

FOR PROJECTS WITH FEDERAL AID

PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates) furnishes the minimum
prevailing wage rates pursuant to the Davis-Bacon and Related Acts. The wage rates shown are the
minimum rates required by the contract to be paid during its life, however this is not a representation
that labor can be obtained at these rates. Itis the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates. No increase in the
contract price will be allowed or authorized on account of the payment of wage rates in excess of
those listed herein.

COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following circumstances:

Drivers of a contractor or subcontractor for time spent working on the site of the work.

Drivers of a contractor or subcontractor for time spent loading and/or unloading materials
and supplies on the site of the work, if such time is not de minimis.
https://www.dol.gov/whd/FOH/FOH_Ch15.pdf

Truck drivers transporting materials or supplies between a facility that is deemed part of
the site of the work and the actual construction site.

Truck drivers transporting portions of the building or work between a site established
specifically for the performance of the contract where a significant portion of such
building or work is constructed and the physical place where the building or work called
for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the following circumstances:

Material delivery truck drivers while off the site of the work.

Drivers of a contractor or subcontractor traveling between a Davis-Bacon job and a
commercial supply facility while they are off the site of the work.”

Truck drivers whose time spent on the site of the work is de minimis, such as only a few
minutes at a time merely to pick up or drop off materials or supplies.

Details are available online at:

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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Effective with December 2017 Letting Supplemental

POSTINGS AT THE SITE OF THEWORK

In addition to the required postings furnished by the department, the contractor shall post the following
in at least one conspicuous and accessible place at the site of work:

a. A copy of the contractor's Equal Employment Opportunity Policy.

All required documents shall be posted by the first day of work and be accurate and complete.
Postings must be readable, in an area where they will be noticed, and maintained until the last day

of work.

RESOURCES

Required information regarding compliance with federal provisions is found in the following
resources:

FHWA-1273 included in this contract

U.S. Department of Labor Prevailing Wage Resource Book
U.S. Department of Labor Field Operations Handbook
U.S. Code of Federal Regulations

Any applicable law, Act, or Executive Order enacted by the federal government at the time
of the letting of this contract
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"General Decision Number: WI20230010 12/22/2023
Superseded General Decision Number: WI20220010
State: Wisconsin
Construction Type: Highway
Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

Executive Order 14026
generally applies to the
contract.

. The contractor must pay
all covered workers at
least $16.20 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2023.

|If the contract is entered
|into on or after January 30,
2022, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 30, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all
covered workers at least
$12.15 per hour (or the
applicable wage rate listed
on this wage determination,
if it is higher) for all
hours spent performing on
that contract in 2023.

|If the contract was awarded on].
|or between January 1, 2015 and
|January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker

protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/06/2023
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1 01/13/2023
2 01/20/2023
3 03/31/2023
4 04/07/2023
5 05/26/2023
6 06/02/2023
7 06/16/2023
8 06/23/2023
9 07/07/2023
10 07/14/2023
11 07/28/2023
12 08/18/2023
13 09/01/2023
14 09/08/2023
15 10/13/2023
16 12/15/2023
17 12/22/2023

BRWIOOO1-002 06/01/2023
CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes
BRWI0002-002 06/01/2023
ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES
Rates Fringes
BRWIQ0O2-005 06/01/2023
ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 39.97 25.02
BRWIQ0©O3-002 06/01/2023
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes
BRWIOOO4-002 06/01/2023
KENOSHA, RACINE, AND WALWORTH COUNTIES

Rates Fringes

https://sam.gov/wage-determination/W120230010/17
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BRICKLAYER. .. ciiviiiiiiiiiiinnnns $ 44.50 26.96
BRWIPOO6-002 06/01/2023
ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes
BRWIQOO7-002 06/01/2023

GREEN, LAFAYETTE, AND ROCK COUNTIES

BRWIQ00O8-002 06/05/2023
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
BRWIPO11-002 06/01/2023
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes
BRWIPO19-002 06/01/2023

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. .. .civiiiiiiiieennnn. $ 39.32 26.74
‘BRWIG034-602 06/01/2023
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. .. .civiiiiiiiiennnnn. $ 41.56 26.19

CARPOO68-011 05/02/2022
BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes

CARPO264-003 06/05/2023

https://sam.gov/wage-determination/W120230010/17 3/19
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KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES

Rates Fringes

CARPO310-002 06/05/2023

Ashland, Bayfield, Forest, Iron, Langlade, Lincoln, Marathon,
Oneida, Shawano, Taylor and Vilas

Rates Fringes
CARPENTER. ¢ v ettt it i i ettt teenens $ 38.86 27 .06
Piledriver......ceeeveeennn.. $ 39.43 27.02

CARPO314-001 06/05/2023

Columbia, Dane, Dodge, Grant, Green, Iowa, Jefferson,
Lafayette, Richland, Rock, Sauk and Walworth

Rates Fringes
CARPENTER. . v ittt ittt iiieenns $ 38.86 27.06
Piledriver...........coovue.. $ 39.43 27.02

CARPO361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes
CARPO731-002 06/05/2023

Calumet (Eastern portion of the County), Fond Du Lac, Manitowoc
and Sheboygan

Rates Fringes
CARPENTER. s v vt ie it i iinnennnnnnns $ 38.86 27.06
Piledriver........ccvvvn... $ 39.43 27.02
CARPO804-001 06/05/2023
Adams, Juneau, Portage and Wood
Rates Fringes
CARPENTER. ¢ v ettt it ittt i eeeannn $ 38.86 27.06
Piledriver......ceeeveeenunn.. $ 39.43 27.02

CARP@955-002 06/05/2023

Calumet (western portion of County), Fond Du Lac, Green Lake,
Marquette, Outagamie and Winnebago

https://sam.gov/wage-determination/W120230010/17 4/19
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Rates Fringes
CARPENTER. .. i v it ii ittt eanns $ 38.86 27.06
PILEDRIVER......cvvivienn. $ 39.43 27.02
CARP1056-002 06/01/2023
Rates Fringes
MILLWRIGHT ... vvvtiiiiinnennnnn $ 40.00 27.77

CARP1074-002 06/05/2023

Barron, Burnett, Chippewa, Clark, Dunn, Eau Claire, Pepi
Pierce, Polk, Rusk, Sawyer, St. Croix and Washburn

Rates Fringes
CARPENTER. . v ittt ittt $ 38.86 27.0
PILEDRIVER.....cevvivienn. $ 39.43 27.0

CARP1143-002 06/05/2023

n,

6
2

BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU AND

VERNON COUNTIES

Rates Fringes
CARPENTER. .. .viviiiiiiiiiinennen, $ 38.86 27.0
PILEDRIVER.....cvvvvvvvennnn $ 39.43 27.90

CARP1146-002 06/05/2023

Brown, Door, Florence, Kewaunee, Marinette, Menominee an
Shawano

Rates Fringes
CARPENTER. ... vttt it iieennns $ 38.86 27.0
PILEDRIVER......cvvvvienn. $ 39.43 27.0

CARP2337-009 06/05/2023

6
2

d

6
2

KESHA

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WASHINGTON, AND WAU
Rates Fringes
PILEDRIVERMAN. .......cvviivinnn. $ 39.22 34.01

ELECO014-002 12/25/2022

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, C
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn

Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA

CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RU
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

Rates Fringes

LARK
&

SK, ST

Electricians:....cvviieeiinnennn. $ 39.25 22.34

https://sam.gov/wage-determination/W120230010/17
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ELECO014-007 05/29/2022
REMAINING COUNTIES
Rates Fringes

Teledata System Installer
Installer/Technician........ $ 29.63 3%+16.18

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

ELECO127-002 06/01/2023
KENOSHA COUNTY
Rates Fringes

Electricians:...oee e eneeennnn $ 46.05 30%+13.15

ELECO158-002 05/30/2021

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELECTRICIAN. ...t iiiiiineeennnnn $ 36.14 29.75%+10.26

ELECO159-003 05/30/2021

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes
ELEC0219-004 06/01/2019

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of

Niagara)
Rates Fringes
Electricians:
Electrical contracts over
$180,000. .. .00iiiiiinnann $ 33.94 21.80

https://sam.gov/wage-determination/W120230010/17 6/19
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Electrical contracts under
$180,000. .. .00t $ 31.75 21.73

ELEC0242-005 05/30/2021

DOUGLAS COUNTY
Rates Fringes

Electricians:...oee e enenennns $ 41.37 69.25%

ELEC0388-002 06/01/2023
ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto

County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes
Electricians:.......covviiiinnnn. $ 38.74 26%+11.76
‘ELEcoase-e02 @6/61/2023
RACINE COUNTY (Except Burlington Township)

Rates Fringes
* ELECo494-005 05/28/2023
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
‘ELEcoaos-e06 @6/e1/2021
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

* ELECO494-013 05/28/2023

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Sound & Communications
Installer.....ccviiivvveen.. $ 34.65 18.36
Technician........cceeiunnn.. $ 34.65 18.36

https://sam.gov/wage-determination/W120230010/17 7/19
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Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

ELECO577-003 06/01/2022

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes
Electricians:......cciviiiinnnnn.. $ 37.41 29.50%+10.00

ELECO890-003 06/01/2022

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:.....cviiiiinnnnn. $ 40.70 25.95%+11.26
ELECO953-001 06/02/2019
Rates Fringes
Line Construction:
(1) Lineman.......covuvvvnnn. $ 47.53 21.43
(2) Heavy Equipment
Operator......ccveeveennenn. $ 42.78 19.80
(3) Equipment Operator...... $ 38.02 18.40
(4) Heavy Groundman Driver..$ 33.27 16.88
(5) Light Groundman Driver..$ 30.89 16.11
(6) Groundsman.............. $ 26.14 14.60
ENGIQ139-005 06/01/2023
Rates Fringes
Power Equipment Operator
Group 1..vvverinnennnnnnenns $ 43.77 27.40
GPOUP 2.t vivntrenennonnnenns $ 43.27 27.40
GPOUP 3..tiitieeennnnnnnnnns $ 42.77 27.40
GPrOUP 4. viiiiiiennnnnnnnns $ 42.51 27.40

https://sam.gov/wage-determination/W120230010/17
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GPOUP 5.viiiiiiiiiiniinnnnns $ 42.22 27.40
GPOUP B.uvvvvnerennnnnnnnenns $ 36.32 27.40

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" protection - $3.00 per hour
EPA Level ""B"" protection - $2.00 per hour
EPA Level ""C"" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, tower cranes, and derricks with or without
attachments with a lifting capacity of over 100 tons; or
cranes, tower cranes, and derricks with boom, leads and/or
jib lengths measuring 176 feet or longer.

GROUP 2: Cranes, tower cranes and derricks with or without
attachments with a lifting capacity of 100 tons or less; or
cranes, tower cranes, and derricks with boom, leads, and/or
jibs lengths measuring 175 feet or under and Backhoes
(excavators) weighing 130,000 lbs and over; caisson rigs;
pile driver; dredge operator; dredge engineer; Boat Pilot.

GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
with a lifting capacity of 25 tons or under; concrete
breaker (manual or remote); vibratory/sonic concrete
breaker; concrete laser screed; concrete slipform paver;
concrete batch plant operator; concrete pvt. spreader -
heavy duty (rubber tired); concrete spreader & distributor;
automatic subgrader (concrete); concrete grinder & planing
machine; concrete slipform curb & gutter machine; slipform
concrete placer; tube finisher; hydro blaster (10,000 psi &
over); bridge paver; concrete conveyor system; concrete
pump; Rotec type Conveyor; stabilizing mixer
(self-propelled); shoulder widener; asphalt plant engineer;
bituminious paver; bump cutter & grooving machine; milling
machine; screed (bituminous paver); asphalt heater, planer
& scarifier; Backhoes (excavators) weighing under 130,000
lbs; grader or motor patrol; tractor (scraper, dozer,
pusher, loader); scraper - rubber tired (single or twin
engine); endloader; hydraulic backhoe (tractor type);
trenching machine; skid rigs; tractor, side boom (heavy);
drilling or boring machine (mechanical heavy); roller over
5 tons; percussion or rotary drilling machine; air track;
blaster; loading machine (conveyor); tugger; boatmen;
winches & A-frames; post driver; material hoist.

GROUP 4: Greaser, roller steel (5 tons or less); roller
(pneumatic tired) - self propelled; tractor (mounted or
towed compactors & light equipment); shouldering machine;
self- propelled chip spreader; concrete spreader; finishing
machine; mechanical float; curing machine; power subgrader;
joint sawer (multiple blade) belting machine; burlap
machine; texturing machine; tractor endloader (rubber
tired) - light; jeep digger; forklift; mulcher; launch
operator; fireman, environmental burner

GROUP 5: Air compressor; power pack; vibrator hammer and
extractor; heavy equipment, leadman; tank car heaters;
stump chipper; curb machine operator; Concrete
proportioning plants; generators; mudjack operator; rock
breaker; crusher or screening plant; screed (milling
machine); automatic belt conveyor and surge bin; pug mill
operator; Oiler, pump (over 3 inches); Drilling Machine
Tender, day light machine

https://sam.gov/wage-determination/W120230010/17
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GROUP 6: Off-road material hauler with or without ejector.

IRONOOO8-002 06/01/2023
BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,

MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes
IRONWORKER. .. .vvvviiiiiiiiiinnnn. $ 43.40 30.67

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRONOOO8-003 06/01/2023

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
IRONWORKER. . vt v vttt iiieienns $ 41.73 30.67

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRON©383-001 06/01/2023

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes
IRON@G498-005 06/01/2023
GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and

WALWORTH (S.W. 1/3) COUNTIES:

Rates Fringes

TRON@512-008 04/30/2023
BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes
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IRONWORKER. . v vvv v iiii i i ennennn $ 43.00 34.11

IRONO512-021 04/30/2023

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes
IRONWORKER. . vt v it i i iiieienns $ 39.14 34.00
LABO9113-002 06/01/2023
MILWAUKEE AND WAUKESHA COUNTIES
Rates Fringes
LABORER
Group 1..vvieeiinennnnnnenns $ 33.56 23.86
GPOUP 2.t ivvnrrnnennnnnnenns $ 33.71 23.86
Group 3.t iiiiiiiierennennns $ 33.91 23.86
GroUp 4. vvvitiinennnnnnenns $ 34.06 23.86
GPOUP 5.viiiiiiiiinnnnnnnnns $ 34.21 23.86
GroUP B.vvvvninnnennnnnenns $ 30.05 23.86

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LABO©113-003 06/01/2023

OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes
LABORER
Group 1..viveeinnneennnnnnnn $ 32.81 23.86
GrOUP 2. it iiiiiinnnennennns $ 32.91 23.86
Group 3. .. iiiiiiiiiiinnennns $ 32.96 23.86
GrOUP 4. v vvvniinennnnnnenns $ 33.16 23.86
GrOUP 5.t viiiiiinenrnnnnenns $ 33.01 23.86
GPOUP Buveiiereennnnnnnnnnns $ 29.90 23.86
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LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person

LABOQ113-011 06/01/2023

KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
Group 1...viiiiiinnnnnnnnnns $ 32.62 23.86
GPOUP 2.t tiitiennnnnnennnnns $ 32.77 23.86
GPOUP 3.iiineeennnnennnnenns $ 32.97 23.86
GroUP 4. v viiniiinnnennnnenns $ 32.94 23.86
GrOUP 5.viiiniiinennnnnnenns $ 33.27 23.86
GPOUP B.uvvvvnrrnnennnnnnenns $ 29.76 23.86

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

LAB00140-002 06/01/2023

https://sam.gov/wage-determination/W120230010/17 12/19



1/2/24, 7:44 AM SAM.gov

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
LABORER
Group 1...viiiiinnnnnnnnnnns $ 37.57 19.25
GPOUP 2.ttiiirennnnnnnnnnnns $ 37.67 19.25
GPOUP 3.iieneernnnnennnnenns $ 37.72 19.25
GroUP 4. v viiniiinnnennnnenns $ 37.92 19.25
GrOUP 5.iiinniiinennnnnnenns $ 37.77 19.25
GPOUP B.uvvvvnrrenennnnnnnnns $ 34.20 19.25

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

LAB00O464-003 06/01/2023

DANE COUNTY

Rates Fringes
LABORER
Group 1..vvveiienennnnnnenns $ 37.85 19.25
GPOUP 2.cttitieeennnnnnnnnns $ 37.95 19.25
GPOUP 3..tiiiienennnnnnnnnns $ 38.00 19.25
GroUP 4. v vinniienneennnnennn $ 38.20 19.25
GrOUP 5.viinniiiieeennnnnnns $ 38.05 19.25
GrOUP B.vvvvnerenennnnnnnnns $ 34.20 19.25

LABORERS CLASSIFICATIONS:

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and

https://sam.gov/wage-determination/W120230010/17 13/19
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Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAINOG106-008 0©5/01/2023

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 34.59 24.84
Spray, Sandblast, Steel....$ 35.19 24.84
Repaint:
Brush, Roller.............. $ 33.09 24.84
Spray, Sandblast, Steel....$ 33.69 24.84
PAINO108-002 06/01/2023
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller............... $ 41.04 21.95
Spray & Sandblast........... $ 42.04 21.95

PAIN©259-002 05/01/2008
BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes

PAIN@259-004 05/01/2015
BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes

https://sam.gov/wage-determination/W120230010/17
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PAINO781-002 06/01/2023

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Painters:
Bridge......covviiiiiiin. $ 39.84 24.86
Brush......ciiiiiiiieeeenn. $ 39.09 24.86
Spray & Sandblast........... $ 39.84 24.86

PAINO802-002 06/01/2023

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,

ROCK, AND SAUK COUNTIES

Rates Fringes
PAINTER
Brush.......oovviiiiiiinn. $ 35.00 20.62
PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per

hour.

PAINO802-003 06/01/2023

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
o A I $ 35.00 20.62
PAINGO34-001 @6/61/2022
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush.....oovvviiiiiiiiiann, $ 36.70 24.69
P LAY ettt e $ 37.70 24.69
Structural Steel............ $ 36.85 24.69
‘PAIN1011-062 @6/06/2621
FLORENCE COUNTY
Rates Fringes
PaintersS: ettt ittt $ 26.71 14.38
‘PLASes99-062 @6/01/2023
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area A. . ittt $ 45.17 27.27

https://sam.gov/wage-determination/W120230010/17
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Area B....iiiiiiiiiiieteennn $ 39.97 25.02
Area C..ieiiiinnneeeeennnens $ 40.40 25.25
Area D...viiiiiiiiiinnenennn $ 41.16 24.49
Area E.vviiiiitiiiiieennn $ 40.50 25.14
Area Fuovvrrrriiiinnnnneenns $ 36.98 28.67

AREA DESCRIPTIONS

AREA A: ASHLAND, BURNETT, BAYFIELD, DOUGLAS, IRON, PRICE,
SAWYER, AND WASHBURN COUNTIES

AREA B: ADAMS, BARRON, BROWN, CALUMET, CHIPPEWA, CLARK,
COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC, FOREST,
GREEN LAKE, JEFFERSON, KEWAUNEE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST. CROIX,
SAUK, SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA,
WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

AREA C: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE, MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA D: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
AREA E: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK COUNTIES

AREA F: KENOSHA AND RACINE COUNTIES

TEAMO@39-001 06/01/2023
Rates Fringes

TRUCK DRIVER
1&2Axles..eieeieinenennnn $ 35.57 26.09
3 or more Axles; Euclids,
Dumptor & Articulated,
Truck Mechanic.............. $ 35.72 26.09

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

https://sam.gov/wage-determination/W120230010/17
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Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local ©198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-0OH-0010

https://sam.gov/wage-determination/W120230010/17
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08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination
a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this

initial contact is not satisfactory, then the process described

in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.

https://sam.gov/wage-determination/W120230010/17
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Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

https://sam.gov/wage-determination/W120230010/17 19/19



Effective with August 2018 Letting

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these
advertised specifications is incomplete in that the classifications may be omitted from the
Department of Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work
contemplated by this project, no inference may be drawn from the omission of these classifications
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be
construed as establishing any governmental liability for increased labor cost if it is subsequently
determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evaluating and determining the correct applicable rate.

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary
sewer and water main, building) and there is not a separate wage determination for this type of
work included in the proposal, use the wage determination that is in the proposal.

If a project includes multiple types of construction, different wage rate determinations may be
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy = bridge
over navigable water per USDOL and US Coast Guard designation, WI8/Heavy (Sewer & Water
Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract
and/or at least $1,000,000, and Building). If multiple wage rate determinations are inserted into
the contract, use the classification in the wage determination for the work being done. Use WI15
wage rates when working on the bridge and/or structure from bank to bank. Use WI8 wage rates
when working on any sanitary sewer or water main work. Use Building wage rates for all work
done within the footprint of the building. Use WI10 wage rates for all other highway work in the
contract and approaches to structures. For example, if a laborer is working within the footprint of a
building, use the Laborer rate in the Building wage determination inserted in the contract. If a
laborer is working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy
wage determination if inserted in the contract. If the laborer is working on the highway, use the
Laborer rate in the WI10/Highway wage determination.

Page 1 of 1
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Proposal Schedule of Items Page 1 of 11
Proposal ID: 20240213014  Project(s): 2967-17-71
Federal ID(s): WISC 2024226
SECTION: 0001 Roadway ltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D it Pri i
Nl o Quantity and Unit Price Bid Amount
Description Units
0002 203.0211.S 1.000
Abatement of Asbestos Containing EACH
Material (structure) 001. B-40-380
0004 203.0211.S 1.000
Abatement of Asbestos Containing EACH
Material (structure) 002. B-40-381
0006 203.0220 1.000
Removing Structure (structure) 001. EACH
B-40-380
0008 203.0220 1.000
Removing Structure (structure) 002. EACH
B-40-381
0010 203.0330 1.000
Debris Containment (structure) 001. EACH
B-40-380
0012 203.0330 1.000
Debris Containment (structure) 002. EACH
B-40-381
0014 204.0115 156.000
Removing Asphaltic Surface Butt Joints SY
0016 204.0120 1,678.000
Removing Asphaltic Surface Milling SY
0018 204.0150 2,752.000
Removing Curb & Gutter LF
0020 204.0155 230.000
Removing Concrete Sidewalk SY
0022 204.0165 480.000
Removing Guardrail LF
0024 205.0100 2,400.000
Excavation Common CcY
0026 206.1001 1.000
Excavation for Structures Bridges EACH
(structure) 001. B-40-380
0028 206.1001 1.000
Excavation for Structures Bridges EACH

(structure) 002. B-40-381
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Proposal Schedule of Items Page 2 of 11
Proposal ID: 20240213014  Project(s): 2967-17-71
Federal ID(s): WISC 2024226
SECTION: 0001 Roadway ltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D it Pri i
Nl o Quantity and Unit Price Bid Amount
Description Units
0030 208.0100 108.000
Borrow CY
0032 210.1100 260.000
Backfill Structure Type A CY
0034 305.0120 1,421.000
Base Aggregate Dense 1 1/4-Inch TON
0036 415.0410 382.000
Concrete Pavement Approach Slab SY
0038 455.0600 309.000
Tack Coat TON
0040 460.2000 350.000
Incentive Density HMA Pavement DOL 1.00000 350.00
0042 460.7424 543.000
HMA Pavement 4 HT 58-28 H TON
0044 465.0125 767.000
Asphaltic Surface Temporary TON
0046 502.0100 950.000
Concrete Masonry Bridges CYy
0048 502.3101 104.000
Expansion Device LF
0050 502.3200 1,600.000
Protective Surface Treatment SY
0052 502.3210 300.000
Pigmented Surface Sealer SY
0054 502.4205 368.000
Adhesive Anchors No. 5 Bar EACH
0056 502.4206 440.000
Adhesive Anchors No. 6 Bar EACH
0058 505.0400 11,920.000
Bar Steel Reinforcement HS Structures LB
0060 505.0600 136,360.000
Bar Steel Reinforcement HS Coated LB

Structures
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Proposal Schedule of Items Page 3 of 11
Proposal ID: 20240213014  Project(s): 2967-17-71
Federal ID(s): WISC 2024226
SECTION: 0001 Roadway ltems
Alt Set ID: Alt Mbr ID:
Prﬁposal Item ID Approximate Lo .
Nurlr?t?er er‘r-1 : Quantity and Unit Price Bid Amount
Description Units
0062 509.1500 200.000
Concrete Surface Repair SF
0064 511.1200 750.000
Temporary Shoring (structure) 001. SF
B-40-380
0066 511.1200 750.000
Temporary Shoring (structure) 002. SF
B-40-381
0068 516.0500 24.000
Rubberized Membrane Waterproofing SY
0070 517.0901.S 1.000
Preparation and Coating of Top Flanges EACH
(structure) 001. B-40-380
0072 517.0901.S 1.000
Preparation and Coating of Top Flanges EACH
(structure) 002. B-40-381
0074 517.3001.S 1.000
Structure Overcoating Cleaning and EACH
Priming (structure) 001. B-40-380
0076 517.3001.S 1.000
Structure Overcoating Cleaning and EACH
Priming (structure) 002. B-40-381
0078 517.4001.S 1.000
Containment and Collection of Waste EACH
Materials (structure) 001. B-40-380
0080 517.4001.S 1.000
Containment and Collection of Waste EACH
Materials (structure) 002. B-40-381
0082 517.6001.S 2.000
Portable Decontamination Facility EACH
0084 531.8990 2.000
Anchor Assemblies Poles on Structures EACH
0086 601.0407 2,358.000
Concrete Curb & Gutter 18-Inch Type D LF
0088 601.0411 305.000
Concrete Curb & Gutter 30-Inch Type D LF
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Proposal Schedule of Items Page 4 of 11
Proposal ID: 20240213014  Project(s): 2967-17-71
Federal ID(s): WISC 2024226
SECTION: 0001 Roadway ltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D it Pri i
Nl o Quantity and Unit Price Bid Amount
Description Units
0090 602.0410 2,044.000
Concrete Sidewalk 5-Inch SF
0092 603.8000 1,516.000
Concrete Barrier Temporary Precast LF
Delivered
0094 603.8125 1,516.000
Concrete Barrier Temporary Precast LF
Installed
0096 604.0500 880.000
Slope Paving Crushed Aggregate SY
0098 611.0651 6.000
Inlet Covers Type S EACH
0100 611.9710 6.000
Salvaged Inlet Covers EACH
0102 612.0406 190.000
Pipe Underdrain Wrapped 6-Inch LF
0104 614.0150 8.000
Anchor Assemblies for Steel Plate Beam EACH
Guard
0106 614.2300 175.000
MGS Guardrail 3 LF
0108 614.2500 158.000
MGS Thrie Beam Transition LF
0110 614.2610 4.000
MGS Guardrail Terminal EAT EACH
0112 618.0100 1.000
Maintenance and Repair of Haul Roads EACH
(project) 001. 2967-17-71
0114 619.1000 1.000
Mobilization EACH
0116 624.0100 29.900
Water MGAL
0118 625.0500 3,206.000
Salvaged Topsoil SY
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Proposal Schedule of Items Page 5 of 11
Proposal ID: 20240213014  Project(s): 2967-17-71
Federal ID(s): WISC 2024226
SECTION: 0001 Roadway ltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D it Pri i
Nl o Quantity and Unit Price Bid Amount
Description Units
0120 628.1504 976.000
Silt Fence LF
0122 628.1520 976.000
Silt Fence Maintenance LF
0124 628.2008 3,206.000
Erosion Mat Urban Class | Type B SY
0126 628.7020 20.000
Inlet Protection Type D EACH
0128 628.7504 70.000
Temporary Ditch Checks LF
0130 629.0210 1.900
Fertilizer Type B CWT
0132 630.0130 88.000
Seeding Mixture No. 30 LB
0134 634.0618 13.000
Posts Wood 4x6-Inch X 18-FT EACH
0136 637.2210 71.000
Signs Type Il Reflective H SF
0138 637.2215 22.380
Signs Type |l Reflective H Folding SF
0140 637.2230 27.000
Signs Type |l Reflective F SF
0142 638.2602 17.000
Removing Signs Type I EACH
0144 638.3000 11.000
Removing Small Sign Supports EACH
0146 642.5001 1.000
Field Office Type B EACH
0148 643.0300 50,000.000
Traffic Control Drums DAY
0150 643.0410 440.000
Traffic Control Barricades Type Il DAY
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Proposal Schedule of Items Page 6 of 11
Proposal ID: 20240213014  Project(s): 2967-17-71
Federal ID(s): WISC 2024226
SECTION: 0001 Roadway ltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D it Pri i
Nl o Quantity and Unit Price Bid Amount
Description Units
0152 643.0420 5,000.000
Traffic Control Barricades Type Il DAY
0154 643.0500 33.000
Traffic Control Flexible Tubular Marker EACH
Posts
0156 643.0600 33.000
Traffic Control Flexible Tubular Marker EACH
Bases
0158 643.0705 6,400.000
Traffic Control Warning Lights Type A DAY
0160 643.0715 17,800.000
Traffic Control Warning Lights Type C DAY
0162 643.0800 540.000
Traffic Control Arrow Boards DAY
0164 643.0900 10,000.000
Traffic Control Signs DAY
0166 643.3165 21,200.000
Temporary Marking Line Paint 6-Inch LF
0168 643.3265 2,800.000
Temporary Marking Line Paint 10-Inch LF
0170 643.5000 1.000
Traffic Control EACH
0172 645.0111 140.000
Geotextile Type DF Schedule A SY
0174 646.2040 1,876.000
Marking Line Grooved Wet Ref Epoxy 6- LF
Inch
0176 646.4040 648.000
Marking Line Grooved Wet Ref Epoxy LF
10-Inch
0178 646.6120 86.000
Marking Stop Line Epoxy 18-Inch LF
0180 646.7120 76.000

Marking Diagonal Epoxy 12-Inch LF
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Proposal ID: 20240213014  Project(s): 2967-17-71
Federal ID(s): WISC 2024226
SECTION: 0001 Roadway Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D it Pri i
Nl o Quantity and Unit Price Bid Amount
Description Units
0182 646.7420 334.000
Marking Crosswalk Epoxy Transverse LF
Line 6-Inch
0184 646.9010 1,350.000
Marking Removal Line Water Blasting 4- LF
Inch
0186 646.9110 648.000
Marking Removal Line Water Blasting 8- LF
Inch
0188 646.9210 496.000
Marking Removal Line Water Blasting LF
Wide
0190 650.4500 323.000
Construction Staking Subgrade LF
0192 650.5000 323.000
Construction Staking Base LF
0194 650.5500 2,752.000
Construction Staking Curb Gutter and LF
Curb & Gutter
0196 650.6501 1.000
Construction Staking Structure Layout EACH
(structure) 001. B-40-380
0198 650.6501 1.000
Construction Staking Structure Layout EACH
(structure) 002. B-40-381
0200 650.7000 104.000
Construction Staking Concrete LF
Pavement
0202 650.8501 1.000
Construction Staking Electrical EACH
Installations (project) 001. 2967-17-71
0204 650.9911 1.000
Construction Staking Supplemental EACH
Control (project) 001. 2967-17-71
0206 650.9920 586.000
Construction Staking Slope Stakes LF
0208 652.0125 48.000
Conduit Rigid Metallic 2-Inch LF
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Proposal ID: 20240213014  Project(s): 2967-17-71
Federal ID(s): WISC 2024226
SECTION: 0001 Roadway ltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D it Pri i
Nl o Quantity and Unit Price Bid Amount
Description Units
0210 652.0225 850.000
Conduit Rigid Nonmetallic Schedule 40 LF
2-Inch
0212 652.0230 45.000
Conduit Rigid Nonmetallic Schedule 40 2 LF
1/2-Inch
0214 652.0235 340.000
Conduit Rigid Nonmetallic Schedule 40 LF
3-Inch
0216 652.0615 975.000
Conduit Special 3-Inch LF
0218 653.0135 3.000
Pull Boxes Steel 24x36-Inch EACH
0220 653.0140 3.000
Pull Boxes Steel 24x42-Inch EACH
0222 653.0222 2.000
Junction Boxes 18x12x6-Inch EACH
0224 653.0905 6.000
Removing Pull Boxes EACH
0226 654.0105 8.000
Concrete Bases Type 5 EACH
0228 655.0305 625.000
Cable Type UF 2-12 AWG Grounded LF
0230 655.0515 1,397.000
Electrical Wire Traffic Signals 10 AWG LF
0232 657.0255 10.000
Transformer Bases Breakaway 11 1/2- EACH
Inch Bolt Circle
0234 670.0101 1.000
Field System Integrator EACH
0236 670.0201 1.000
ITS Documentation EACH
0238 671.0122 1,209.000
Conduit HDPE 2-Duct 2-Inch LF
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Proposal ID: 20240213014  Project(s): 2967-17-71
Federal ID(s): WISC 2024226
SECTION: 0001 Roadway ltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D it Pri i
Nl o Quantity and Unit Price Bid Amount
Description Units
0240 674.0300 1,397.000
Remove Cable LF
0242 674.0400 1,397.000
Reinstall Cable LF
0244 678.0300 36.000
Fiber Optic Splice EACH
0246 678.0501 1.000
Communication System Testing EACH
0248 690.0150 282.000
Sawing Asphalt LF
0250 690.0250 20.000
Sawing Concrete LF
0252 715.0502 5,700.000
Incentive Strength Concrete Structures DOL 1.00000 5,700.00
0254 801.0117 43,700.000
Railroad Flagging Reimbursement DOL 1.00000 43,700.00
0256 999.2000.S 1.000
Installing and Maintaining Bird Deterrent EACH
System (station) 001. 192+85
0258 ASP.1TOA 1,000.000
On-the-Job Training Apprentice at $5.00/ HRS 5.00000 5,000.00
HR
0260 ASP.1TOG 2,500.000
On-the-Job Training Graduate at $5.00/ HRS 5.00000 12,500.00
HR
0262 SPV.0060 10.000
Special 001. Bearing Maintenance EACH
B-40-380
0264 SPV.0060 10.000
Special 002. Bearing Maintenance EACH
B-40-381
0266 SPV.0060 4.000
Special 200. Adjusting Water Boxes EACH
0268 SPV.0060 13.000
Special 302. Pull Boxes 13-inch x 24- EACH

inch x 24-inch
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Proposal ID: 20240213014

SECTION:

Alt Set ID:

Proposal
Line
Number

0270

0272

0274

0276

0278

0280

0282

0284

0286

0288

0290

0292

0294

Project(s): 2967-17-71

Federal ID(s): WISC 2024226

0001 Roadway ltems
Alt Mbr ID:
Item ID
Description
SPV.0060

Special 321. Poles Type 30-AL-BD

SPV.0060

Special 343. Water Tight Splices and
Connections

SPV.0060

Special 345. Luminaire Arms Single
Member 6-ft. (Special)

SPV.0060

Special 371. Installing City Furnished
Luminaire Utility LED

SPV.0060

Special 400. Adjusting CUC Manhole
Cover

SPV.0060

Special 401. Underdeck Utility Structure
B-40-380, City of MKE Communications
Conduit

SPV.0060

Special 411. 4' Diameter "Doghouse"
Manhole Type CUC, Installed over
Conduit

SPV.0060

Special 425. Installing Conduit Into
Existing Manhole

SPV.0060

Special 426. Sawing Concrete-Encased
Duct Package

SPV.0090

Special 001. Concrete Curb & Gutter 4-
Inch Sloped 18-Inch Type TBT

SPV.0090

Special 002. Concrete Curb & Gutter 4-
Inch Sloped 18-Inch Type TBTT

SPV.0090

Special 003. Fence Chain Link Polymer
Coated 8-ft

SPV.0090

Special 321. Electrical Cable in Duct
Type 4#8/1#8 XLP

Approximate
Quantity and
Units
10.000

EACH

8.000
EACH

18.000
EACH

18.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

16.000
LF

73.000
LF

364.000
LF

645.000
LF

Unit Price

Bid Amount
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Proposal ID: 20240213014

SECTION:

Alt Set ID:

Proposal
Line
Number

0296

0298

0300

0302

Federal ID(s): WISC
0001 Roadway ltems
Alt Mbr ID:
Item ID
Description
SPV.0090

Special 322. Electrical Cable in Duct
Type 4#6/1#8 XLP

SPV.0090

Special 404. 3-Duct Conduit, Cement
Encased, 4-inch Rigid Nonmetallic
Conduit DB-60

SPV.0165

Special 001. Temporary Shoring Railroad
B-40-380

SPV.0165

Special 002. Temporary Shoring Railroad
B-40-381

Section: 0001

Project(s): 2967-17-71

2024226

Approximate
Quantity and
Units
570.000
LF

105.000
LF

500.000
SF

500.000
SF

Unit Price

Bid Amount

Total:

Total Bid:
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Bureau of Project Development

4822 Madison Yards Way, 4" Floor South
Madison, WI 53705

January 18, 2024

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459
NOTICE TO ALL CONTRACTORS:

ASP-6 Addendum #01
Letting of February 13, 2024

Attached is a copy of the revised ASP-6. This ASP-6 replaces ASP-6 in all proposals in the February 13,
2024 Letting.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractors.

Sincerely,

Proposal Development Specialist
Proposal Management Section

Version 02-2017 Solving tomorrow’s transportation challenges



Effective with February 2024 Letting ASP-6

Additional Special Provision 6 (ASP-6)

Modifications to the standard specifications
Make the following revisions to the standard specifications:

108 Prosecution and Progress
Add subsection 108.9.4.1 effective with the November 2023 letting:

108.9.4.1 Winter Suspension for Completion Date Contracts

(1) The contractor may request a winter suspension for a completion date contract. If the department determines
weather conditions do not allow for the completion of the remaining work, the department may approve the
contractor’s request and determine the start date of the winter suspension. The end date of the winter
suspension is March 31 or a date mutually agreed upon by both parties. For multi-year contracts, the
department will only consider winter suspension for the final year of the contract.

2 During winter suspension, store all materials in a manner that does not obstruct vehicular and pedestrian
traffic and protect the materials from damage. Install traffic control and other safety devices necessary to
protect the traveling public and pedestrians. Provide suitable drainage and install temporary erosion control
where necessary. If the winter suspension begins when liquidated damages are being assessed, or when the
work has not progressed as scheduled and would not have been completed prior to the completion date, the
cost of necessary pre-suspension work is incidental. If the winter suspension begins prior to the contract
completion date, and the work has progressed as scheduled and would have been completed prior to the
completion date, the cost of pre-suspension work will be paid as specified under 109.4.

3) For a winter suspension that begins prior to the contract completion date and the work has progressed as
scheduled and would have been completed prior to the completion date, the engineer will extend contract
time to correspond with the end of the winter suspension and liquidated damages will not be assessed during
the winter suspension.

4 For a winter suspension that begins when liquidated damages are being assessed or when the work has not
progressed as scheduled and would not have been completed prior to the completion date, the engineer will
not extend contract time. Time will be suspended until the end of the winter suspension. Liquidated damages
will not be assessed during the winter suspension and liquidated damages will resume at the end of the
winter suspension.

108.10.2 Excusable, Non-Compensable Delays

108.10.2.1 General

Replace entire section with the following effective with the January 2024 letting:

¢y Non-compensable delays, 108.10.2.1(3), are excusable delays not the contractor's or the department's fault.
The engineer will not pay for the delay costs listed in 109.4.7 for non-compensable delays.

2 For non-compensable delays under calendar day and completion date contracts, the engineer will extend
contract time if the conditions specified in 108.10.1 are met. The department will relieve the contractor from
associated liquidated damages, as specified in 108.11, if the engineer extends time under 108.10.1.

@ The following are non-compensable delays:

1. Delays due to earthquakes, other cataclysmic phenomena of nature the contractor cannot foresee and avoid,
severe weather or job conditions caused by recent weather as specified in 108.10.2.2.

2. Extraordinary delays in material deliveries the contractor or their suppliers cannot foresee and forestall resulting
from strikes, lockouts, freight embargoes, industry-wide shortages, governmental acts, or sudden disasters.

3. Delays due to acts of the government, a political subdivision other than the department, or the public enemy.
. Delays from fires or epidemics.

5. Delays from strikes beyond the contractor's power to settle not caused by improper acts or omissions of the
contractor, their subcontractors, or their suppliers.

6. Altered quantities as specified in 109.3.

N

108.10.3 Excusable Compensable Delays
Replace entire section with the following effective with the January 2024 letting:

(1) Compensable delays are excusable delays due to the department’s actions or lack of actions. The engineer
will grant a time extension for a compensable delay if the conditions specified in 108.10.1 are met.

@ The following are compensable delays:
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Effective with February 2024 Letting ASP-6
1. A contract change for revised work as specified for extra work under 104.2.2.1, for a differing site condition under
104.2.2.2, or for significant changes in the character of the work under 104.2.2.4.
. A contract change for an engineer-ordered suspension under 104.2.2.3.
. The unexpected discovery of human remains, an archaeological find, or historical find consistent with 107.25.
. The unexpected discovery of a hazardous substance consistent with 107.24.

. The non-completion of work that utilities or other third parties perform, if that work is not completed as specified in
the contract.

@ For a compensable delay or a time extension, the department will relieve the contractor from associated
liquidated damages under 108.11, and will pay the contractor for delay costs determined as follows:
1. Adjust the contract price as specified in 109.4.2 through 109.4.5 for delays under item 1 of 108.10.3(2).
2. Adjust the contract price as specified in 109.4.7 for delays under items 2 through 5 of 108.10.3(2).

a b~ OODN

310 Open Graded Base

310.2 Materials
Replace paragraph two with the following effective with the November 2023 letting:

 The contractor may substitute material conforming to the gradation requirements for crushed aggregate
specified in Table 310-01 if that material conforms to the fracture requirements for open-graded crushed
gravel specified in 301.2.4.5.

TABLE 310-01 COARSE AGGREGATE (% passing by weight)
AASHTO No. 671"

COARSE AGGREGATE (%
PASSING by WEIGHT)
SEIVE AASHTO No. 67
2-inch -
1 1/2-inch -
1-inch 100
3/4-inch 90 - 100
1/2-inch -
3/8-inch 20-55
No. 4 0-10
No. 8 0-5
No. 16 -
No. 30 -
No. 50 -
No. 100 -
No. 200 <=1.5

[l Size according to AASHTO M43.

390 Base Patching

390.4 Measurement

Replace entire section with the following effective with the November 2023 letting:

(1) The department will measure Removing Pavement for Base Patching by the cubic yard acceptably
completed. Measure the depth from the bottom of the adjacent pavement to the top of the patch.

@ The department will measure Base Patching Asphaltic by the ton acceptably completed as specified for
asphaltic pavement in 450.4.

@ The department will measure Base Patching Concrete HES and Base Patching Concrete SHES by the cubic
yard acceptably completed. Measure the depth from the bottom of the adjacent pavement to the top of the
patch.
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Effective with February 2024 Letting ASP-6

390.5 Payment
Replace entire section with the following effective with the November 2023 letting:

(1) The department will pay for measured quantities at the contract unit price under the following bid items:

ITEM NUMBER DESCRIPTION UNIT
390.0100 Removing Pavement for Base Patching cY
390.0201 Base Patching Asphaltic TON
390.0305 Base Patching Concrete HES cY
390.0405 Base Patching Concrete SHES CcY

2 Payment for Removing Pavement for Base Patching is full compensation for removing old pavement; for
preparing the foundation and bringing up to grade. If the engineer orders the contractor to excavate yielding
or unstable subgrade materials and backfill with suitable materials, the department will pay for that work with
contract bid items or as agreed upon using 109.4.

@ Payment for Base Patching Asphaltic is full compensation for providing and compacting asphaltic mixture
including asphaltic binder.

4 Payment for Base Patching Concrete HES and Base Patching Concrete SHES is full compensation for
providing, curing, and protecting concrete. Payment also includes providing tie bars and dowel bars in
unhardened concrete and steel within the patch. For tie bars and dowel bars provided in concrete not placed
under the contract, the department will pay separately under the Drilled Tie Bars and Drilled Dowel Bars bid
items as specified in 416.5.

Payment for Base Patching SHES also includes providing test data to the engineer as specified in 416.2.4.

The department will pay for sawing existing concrete pavement for removal under the Sawing Concrete bid
item as specified in 690.5.

(5

(6

460 Hot Mix Asphalt Pavement
460.2.8.2.1.3.1 Contracts with 5000 Tons of Mixture or Greater
Replace paragraph four with the following effective with the November 2023 letting:
4 Use the test methods identified below, or other methods the engineer approves, to perform the following
tests at the frequency indicated:
Blended aggregate gradations:
Drum plants:

- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164
method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate
sample determined according to WTM T30.

- Belt samples, optional for virgin mixtures, obtained from stopped belt or from the belt discharge using an
engineer-approved sampling device and performed according to WTM T11 and T27.

Batch plants:

- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164
method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate
sample determined according to WTM T30.

Asphalt content (AC) in percent:
Determine AC using one of the following methods:
- AC by ignition oven according to WTM T308.
- AC by chemical extraction according to AASHTO T-164 method A or B.
- AC by automated extraction according to WTM D8159.
- If the department is using an ignition oven to determine AC, conform to WTP H003.

- If the department is not using an ignition oven to determine AC, ignition oven correction factor (IOCF) must
still be reverified for any of the reasons listed in WTP H003 Table 2 and conform to WTP H-003 sections 3
through 6.

- Gradation of resulting aggregate sample determined according to WTM T30.
Bulk specific gravity of the compacted mixture:
According to WTM T166.
Theoretical maximum specific gravity:
According to WTM T209.
Air voids (Va) by calculation according to WTM T269.
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Effective with February 2024 Letting ASP-6
VMA by calculation according to WTM R35.

460.2.8.3.1.4 Department Verification Testing Requirements
Replace paragraph three with the following effective with the November 2023 letting:

@ The department will perform testing conforming to the following standards:
Bulk specific gravity (Gmb) of the compacted mixture according to WTM T166.
Maximum specific gravity (Gmm) according to WTM T209.
Air voids (Va) by calculation according to WTM T269.
VMA by calculation according to WTM R35.
Asphalt content by ignition oven according to WTM T308, chemical extraction according to AASHTO T-
164 method A or B, or automated extraction according to WTM D8159. If using an ignition oven to
determine AC, conform to WTP H-003.

460.3.3.2 Pavement Density Determinations
Replace entire section with the following effective with the February 2024 letting:

(1 The engineer will determine the target maximum density using department procedures described in WTM
T355. The engineer will determine density according to CMM 815 and WTM T355 as soon as practicable
after compaction and before placement of subsequent layers or before opening to traffic.

Do not re-roll compacted mixtures with deficient density test results. Do not operate continuously below the
specified minimum density. Stop production, identify the source of the problem, and make corrections to
produce work meeting the specification requirements.

@) A lot is defined as one day’s production for each sublot type or one production shift if running 24 hours per
day and placed within a single layer for each location and target maximum density category indicated in table
460-3. The lot density is the average of the tests taken for that lot. The department determines the number of
tests per lot according to WTP H-002.

@ An HTCP-certified Nuclear Density Technician | (NUCDENSITYTEC-I) or a nuclear density ACT working
under a NUCDENSITYTEC-I technician, will locate samples and perform the testing. A NUCDENSITYTEC-|
technician will coordinate and take responsibility for the work an ACT performs. No more than one ACT can
work under a single NUCDENSITYTEC-I technician. The responsible NUCDENSITYTEC-I technician will
ensure that sample location and testing is performed correctly, analyze test results, and provide density
results to the contractor weekly.

503 Prestressed Concrete Members

503.2.2 Concrete
Replace paragraph five with the following effective with the November 2023 letting:

) Furnish prestressed concrete members cast from air-entrained concrete, except I-type girders may use non-
air-entrained concrete. Use type |, IL, IS, IP, IT, II, or lll cement. The contractor may replace up to 30 percent
of type I, IL, I, or 1l cement with an equal weight of fly ash, slag, or a combination of fly ash and slag. Ensure
that fly ash conforms to 501.2.4.2.2 and slag conforms to 501.2.4.2.3. Use only one source and replacement
rate for work under a single bid item. Use a department-approved air-entraining admixture conforming to
501.2.5.2 for air-entrained concrete. Use only coarse aggregate conforming to 310.2(2).

604 Slope Paving

604.2 Materials

Replace paragraph three with the following effective with the November 2023 letting:

@ Under the Slope Paving Crushed Aggregate bid item, furnish crushed stone or crushed gravel conforming to
the gradation in Table 604-01, but with the additional requirements that at least 75 percent of the particles,
by count, have at least one fractured face. Determine fracture according to WTM D5821.
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Effective with February 2024 Letting

ASP-6

TABLE 604-01 COARSE AGGREGATE (% passing by weight)

AASHTO No. 4"

COARSE AGGREGATE (% PASSING
SEIVE by WEIGHT) AASHTO No. 4
2-inch 100
1 1/2-inch 90 - 100
1-inch 20-55
3/4-inch 0-15
1/2-inch -
3/8-inch 0-5
No. 4 -
No. 8 -
No. 16 -
No. 30 -
No. 50 -
No. 100 -
No. 200 <=1.5

[l Size according to AASHTO M43.

612 Underdrains
612.3.9 Trench Underdrains

Replace paragraph one with the following effective with the November 2023 letting:

(1 Under the Underdrain Trench bid item, excavate and backfill underdrain trenches. Backfill with coarse
aggregate gradation conforming to 604.2(3). Before backfilling place geotextile as the plans show.

614 Semi-rigid Barrier Systems and End Treatments

614.2.6 Sand Barrel Arrays

Replace paragraph one with the following effective with the November 2023 letting:

() Furnish sand barrels from the APL. Use fine aggregate conforming to gradation shown in Table 614-2 mixed
with sodium chloride conforming to AASHTO M143. Apply an object marker to front-most barrel in the array.

TABLE 614-2 FINE AGGREGATE GRADATION

FINE AGGREGATE (%
SEIVE PASSING by WEIGHT)
3/8-inch 100
No. 4 90 - 100
No. 8 -
No. 16 45 - 85
No. 30 -
No. 50 5-30
No. 100 0-10
No. 200 <=3.5
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Effective with February 2024 Letting ASP-6

628 Erosion Control

628.2.13 Rock Bags
Replace paragraph two with the following effective with the November 2023 letting:

@ Fill the bags with a clean, sound, hard, durable, engineer-approved coarse aggregate conforming by visual
inspection to the gradation specified for coarse aggregate gradation in 604.2(3).

639 Drilling Wells

639.2.1 General
Replace paragraph two with the following effective with the November 2023 letting:

@ For grout use fine aggregate conforming to 501.2.7.2; and gradation conforming to 614.2.6(1); and type |, IL,
IS, IP, or IT cement.

652 Electrical Conduit

652.3.1.2 Installing Underground
Replace paragraph two with the following effective with the November 2023 letting:

) Excavate trenches true to line and grade to provide the conduit uniform bearing throughout its length. Do not
backfill the trench before inspecting the conduit. Carefully tamp the backfill in place as specified for placing
backfill in layers in 651.3. Place at least 0.7 cubic feet of coarse aggregate gradation conforming to 604.2(3)
directly under each drainage hole.

ERRATA

390.3.4 Special High Early Strength Concrete Patching
Correct errata link in paragraph (1) by changing from 416.3.8 to 416.3.7.

(1) Construct as specified for special high early strength repairs under 416.3.7 except as follows:
- The contractor may delay removal for up to 14 calendar days after cutting the existing pavement.
- Open to traffic as specified for concrete base in 320.3.
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Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459
NOTICE TO ALL CONTRACTORS:

Federal Wage Rate Addendum #01
Letting of February 13, 2024

Attached is a copy of the revised WI 10 Highway Davis Bacon Prevailing Wage Rates that are included in
proposals 04 — 15, 17, 18, 20 — 25, 28, and 30 — 39; WI 8 Heavy (Sewer & Water Line & Tunnel) Davis
Bacon Prevailing Wage Rates that are included in proposals 21 and 31; and WI 15 Heavy Davis Bacon
Prevailing Wage Rates that are included in proposal 15. These wage rates are effective for all proposals
they are included in in the February 13, 2024 letting. The updated wage rates are dated February 2, 2024
and are effective on or after February 12, 2024.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractors.

Sincerely,

Proposal Development Specialist
Proposal Management Section

Version 02-2017 Solving tomorrow’s transportation challenges



"General Decision Number: WI20240010 02/02/2024
Superseded General Decision Number: WI20230010
State: Wisconsin
Construction Type: Highway
Counties: Wisconsin Statewide.
HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings

in highway rest areas; and railroad construction)

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate

required under Executive Order 14026 or Executive Order 13658.

Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

Executive Order 14026
generally applies to the
contract.

. The contractor must pay
all covered workers at
least $17.20 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2024.

|If the contract is entered
|into on or after January 30,
2022, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 3@, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all
covered workers at least
$12.90 per hour (or the
applicable wage rate listed
on this wage determination,
if it is higher) for all
hours spent performing on
that contract in 2024.

|If the contract was awarded on].
|or between January 1, 2015 and
|January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the

Executive Orders and a classification considered necessary for

performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/05/2024



1 01/26/2024
2 02/02/2024

BRWIPOO1-002 06/01/2023
CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes
BRWI0002-002 06/01/2023
ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES
Rates Fringes
BRWIQ002-005 06/01/2023
ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 39.97 25.02
BRWI0003-002 06/01/2023
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes

BRWIOOO4-002 06/01/2023

KENOSHA, RACINE, AND WALWORTH COUNTIES

BRWIOOO6-002 06/01/2023
ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes

BRWIQOO7-002 06/01/2023

GREEN, LAFAYETTE, AND ROCK COUNTIES



Rates Fringes
BRWIQ00O8-002 06/05/2023
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
BRWIQO11-002 06/01/2023
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes
BRWIQO19-002 06/01/2023

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. .. .cviiiiiiiiiennnnnn $ 39.32 26.74
BRWIOO34-002 @6/01/2023
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. .. .ovviiiiiiiieennnnn. $ 41.56 26.19

CARPOO68-011 05/02/2022
BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes
CARPO264-003 06/05/2023
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON

COUNTIES

Rates Fringes
CARP0310-002 06/05/2023

Ashland, Bayfield, Forest, Iron, Langlade, Lincoln, Marathon,
Oneida, Shawano, Taylor and Vilas



Rates Fringes

CARPENTER. ¢ v vttt ittt i eiieeeeeenn $ 38.86 27 .06
Piledriver......ceeeveeennn.. $ 39.43 27.02

CARPO314-001 06/05/2023

Columbia, Dane, Dodge, Grant, Green, Iowa, Jefferson,
Lafayette, Richland, Rock, Sauk and Walworth

Rates Fringes
CARPENTER. . v ittt i it iiiieenns $ 38.86 27.06
Piledriver......ccevveevenns $ 39.43 27.02

CARPO361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes

CARPO731-002 06/05/2023

Calumet (Eastern portion of the County), Fond Du Lac, Manitowoc
and Sheboygan

Rates Fringes
CARPENTER. . v vttt ittt ittt cnnnnnns $ 38.86 27.06
Piledriver......cceeveeenenn.. $ 39.43 27.02
CARPO804-001 06/05/2023
Adams, Juneau, Portage and Wood
Rates Fringes
CARPENTER. ¢ v ettt ittt ettt eenens $ 38.86 27 .06
Piledriver......ceeeveeennn.. $ 39.43 27.02

* CARPO955-002 06/05/2023

Calumet (western portion of County), Fond Du Lac, Green Lake,
Marquette, Outagamie, Waupaca, and Winnebago

Rates Fringes
CARPENTER. . vttt ittt i e $ 38.86 27.06
PILEDRIVER.....civeiveennn. $ 39.43 27.02
CARPl056-002 @6/01/2623
Rates Fringes
MILLWRIGHT. ... oo iiiiiniinnnnnns $ 40.00 27.77

CARP1074-002 06/05/2023

Barron, Burnett, Chippewa, Clark, Dunn, Eau Claire, Pepin,
Pierce, Polk, Rusk, Sawyer, St. Croix and Washburn



Rates Fringes

CARPENTER. .. v v vv it iiiiiiiineens $ 38.86 27.06
PILEDRIVER......coivivnn.. $ 39.43 27.02

CARP1143-002 06/05/2023

BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU AND
VERNON COUNTIES

Rates Fringes
CARPENTER. .. cvvviiiii i iininnen, $ 38.86 27.06
PILEDRIVER......ovvivevennn. $ 39.43 27.02

CARP1146-002 06/05/2023

Brown, Door, Florence, Kewaunee, Marinette, Menominee and
Shawano

Rates Fringes
CARPENTER. .. e vt ii ittt annns $ 38.86 27.06
PILEDRIVER......cvvvvienn.. $ 39.43 27.02

CARP2337-009 06/05/2023
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WASHINGTON, AND WAUKESHA

Rates Fringes

ELECO014-002 11/26/2023

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

Rates Fringes
Electricians:...oee e neeennns $ 41.32 22.91
‘ELEcoe14-007 5/28/2023
REMAINING COUNTIES
Rates Fringes
Teledata System Installer
Installer/Technician........ $ 29.82 17.70

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,



bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

ELECO127-002 06/01/2023
KENOSHA COUNTY
Rates Fringes

Electricians:...oee e e eneeennnn $ 46.05 30%+13.15

ELECO158-002 05/30/2021

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELECTRICIAN. ... iiiiineenennnn $ 36.14 29.75%+10.26

ELECO159-003 05/30/2021

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes

ELEC0219-004 06/01/2019

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

Rates Fringes
Electricians:
Electrical contracts over
$180,000. .. ..00iiiiiinann $ 33.94 21.80
Electrical contracts under
$180,000. . ...t $ 31.75 21.73
ELEC0242-005 ©5/30/2021
DOUGLAS COUNTY
Rates Fringes
Electricians:...oveeeieeeneeennn. $ 41.37 69.25%

ELEC0388-002 06/01/2023

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,



MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes
Electricians:.....ovviiivnnnnnns $ 38.74 26%+11.76
‘ELEcoase-e02 @6/61/2023
RACINE COUNTY (Except Burlington Township)

Rates Fringes
‘ELEcoaos-eos @s/28/2023
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
‘ELEcoaos-e0s @6/e1/2021
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

ELECO494-013 ©5/28/2023

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Sound & Communications
Installer.....cciiiivveeen.. $ 34.65 18.36
Technician......coeeveiinnnn. $ 34.65 18.36

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the



installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

ELEC@577-003 06/01/2022

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes

Electricians: ... iiinnneennnn. $ 37.41 29.50%+10.00

ELECO890-003 06/01/2022

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:.....cviiiiininnnn. $ 40.70 25.95%+11.26
ELECO953-001 06/02/2019
Rates Fringes
Line Construction:
(1) Lineman........ccvuvennn. $ 47.53 21.43
(2) Heavy Equipment
Operator......coveevennnenn. $ 42.78 19.80
(3) Equipment Operator...... $ 38.02 18.40
(4) Heavy Groundman Driver..$ 33.27 16.88
(5) Light Groundman Driver..$ 30.89 16.11
(6) Groundsman.............. $ 26.14 14.60
ENGI©139-005 06/01/2023
Rates Fringes
Power Equipment Operator
Group 1..vvverienennnnnnenns $ 43.77 27.40
GPOUP 2.ttttrrenennnnnnnnnns $ 43.27 27.40
GPOUP 3..tiitienennnnnnnnnns $ 42.77 27.40
GroUP 4. v viineinineennnnennn $ 42.51 27.40
GrOUP 5.vvinniiiieennnnennn $ 42.22 27.40
GrOUP B.uvvvvnrrnnennnnnnenns $ 36.32 27.40

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" protection - $3.00 per hour
EPA Level ""B"" protection - $2.00 per hour
EPA Level ""C"" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, tower cranes, and derricks with or without
attachments with a lifting capacity of over 100 tons; or
cranes, tower cranes, and derricks with boom, leads and/or
jib lengths measuring 176 feet or longer.



GROUP 2: Cranes, tower cranes and derricks with or without
attachments with a lifting capacity of 100 tons or less; or
cranes, tower cranes, and derricks with boom, leads, and/or
jibs lengths measuring 175 feet or under and Backhoes
(excavators) weighing 130,000 lbs and over; caisson rigs;
pile driver; dredge operator; dredge engineer; Boat Pilot.

GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
with a lifting capacity of 25 tons or under; concrete
breaker (manual or remote); vibratory/sonic concrete
breaker; concrete laser screed; concrete slipform paver;
concrete batch plant operator; concrete pvt. spreader -
heavy duty (rubber tired); concrete spreader & distributor;
automatic subgrader (concrete); concrete grinder & planing
machine; concrete slipform curb & gutter machine; slipform
concrete placer; tube finisher; hydro blaster (10,000 psi &
over); bridge paver; concrete conveyor system; concrete
pump; Rotec type Conveyor; stabilizing mixer
(self-propelled); shoulder widener; asphalt plant engineer;
bituminious paver; bump cutter & grooving machine; milling
machine; screed (bituminous paver); asphalt heater, planer
& scarifier; Backhoes (excavators) weighing under 130,000
lbs; grader or motor patrol; tractor (scraper, dozer,
pusher, loader); scraper - rubber tired (single or twin
engine); endloader; hydraulic backhoe (tractor type);
trenching machine; skid rigs; tractor, side boom (heavy);
drilling or boring machine (mechanical heavy); roller over
5 tons; percussion or rotary drilling machine; air track;
blaster; loading machine (conveyor); tugger; boatmen;
winches & A-frames; post driver; material hoist.

GROUP 4: Greaser, roller steel (5 tons or less); roller
(pneumatic tired) - self propelled; tractor (mounted or
towed compactors & light equipment); shouldering machine;
self- propelled chip spreader; concrete spreader; finishing
machine; mechanical float; curing machine; power subgrader;
joint sawer (multiple blade) belting machine; burlap
machine; texturing machine; tractor endloader (rubber
tired) - light; jeep digger; forklift; mulcher; launch
operator; fireman, environmental burner

GROUP 5: Air compressor; power pack; vibrator hammer and
extractor; heavy equipment, leadman; tank car heaters;
stump chipper; curb machine operator; Concrete
proportioning plants; generators; mudjack operator; rock
breaker; crusher or screening plant; screed (milling
machine); automatic belt conveyor and surge bin; pug mill
operator; Oiler, pump (over 3 inches); Drilling Machine
Tender, day light machine

GROUP 6: Off-road material hauler with or without ejector.

IRONOGOO8-002 06/01/2023
BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:
Rates Fringes

IRONWORKER. v v v iiiiii i i i i iiiannn $ 43.40 30.67

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor



Day, Thanksgiving Day & Christmas Day.

TRONOOO8-003 06/01/2023
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
IRONWORKER. . ..o v v iiii i iinnn.. $ 41.73 30.67

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRONG383-001 06/01/2023
ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern

area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes
IRON@G498-005 06/01/2023
GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and

WALWORTH (S.W. 1/3) COUNTIES:

Rates Fringes
TRONO512-008 04/30/2023
BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes
IRONOG512-021 04/30/2023
ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,

PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes

LAB00©113-002 06/01/2023

MILWAUKEE AND WAUKESHA COUNTIES



Rates Fringes

LABORER
Group 1..vvvnriinennnnnnnnns $ 33.56 23.86
GrOUP 2. itiiiiennenennennns $ 33.71 23.86
GPOUP 3.t ivvnrrenennonnnenns $ 33.91 23.86
GPrOUP 4.vviiiieiennnnnnnnns $ 34.06 23.86
GPOUP 5.viinniiinennnnennn $ 34.21 23.86
GPOUP Buvvevnernnnennnnnenns $ 30.05 23.86

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LABO©113-003 06/01/2023

OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes
LABORER
Group 1..veveeiinenennnnnnns $ 32.81 23.86
GPrOUP 2. it iiiiinnenennennns $ 32.91 23.86
GroUp 3. .t iiiiiiiierinnennns $ 32.96 23.86
GroUPp 4. v vvvniiinennnnnnenns $ 33.16 23.86
GPOUP 5.vviiiiiiiinnnnnnnnns $ 33.01 23.86
GPOUP Buvvvnneinnnennnnnnnns $ 29.90 23.86

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter



(Curb, Sidewalk, and Pavement); Strike Off Man
GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person

LABOQ113-011 06/01/2023

KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
Group 1..vvieeinnneennnnnnnn $ 32.62 23.86
GPOUP 2.t veveeennneennnnenns $ 32.77 23.86
GPOUP 3.iiieneeennannnnnenns $ 32.97 23.86
GroUP 4. v vvineiinenennnnenns $ 32.94 23.86
GrOUP 5.iiiiniiinenennnnnnns $ 33.27 23.86
GPOUP Buvvvvnrrenennnnnnnnns $ 29.76 23.86

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

LAB00©140-002 06/01/2023

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes

LABORER



Group 1...viiiiiiennnnnnnnns $ 37.57 19.25

GPOUP 2.t veeeernnneennnnenns $ 37.67 19.25
GPOUP 3.iiveneeenneennnnenns $ 37.72 19.25
GrOUP Zuvvveeeeeeennennns. $ 37.92 19.25
GPrOUP 5.viiiniiinenennnnenns $ 37.77 19.25
GPOUP Buvvvvnrrnnennnnnnenns $ 34.20 19.25

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

LABO0464-003 06/01/2023

DANE COUNTY

Rates Fringes
LABORER
Group 1...viiiiiennnnnnnnnns $ 37.85 19.25
GPOUP 2.tttitienennnnennnnns $ 37.95 19.25
GPOUP 3.iieneernnnennnnnenns $ 38.00 19.25
GroUP 4. v viineiiieennnnenns $ 38.20 19.25
GPOUP 5uvvveeeeeneeennnns $ 38.05 19.25
GPOUP Buvvvvnerenennnnnnnnns $ 34.20 19.25

LABORERS CLASSIFICATIONS:

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist



GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAINO106-008 0©5/01/2023

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 34.59 24.84
Spray, Sandblast, Steel....$ 35.19 24.84
Repaint:
Brush, Roller.............. $ 33.09 24.84
Spray, Sandblast, Steel....$ 33.69 24.84
PAINO108-002 06/01/2023
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller............... $ 41.04 21.95
Spray & Sandblast........... $ 42.04 21.95

PAIN©259-002 05/01/2008
BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes
PAIN@G259-004 05/01/2015
BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND

VERNON COUNTIES

Rates Fringes

PAINO781-002 06/01/2023

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Painters:
Bridge......civiiiiiiiinnn. $ 39.84 24.86
Brush.......coviiiiiienn. $ 39.09 24.86
Spray & Sandblast........... $ 39.84 24.86

PAIN©802-002 06/01/2023

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES



Rates Fringes

PAINTER
Brush......covviiiiiiiann, $ 35.00 20.62
PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per
hour.

PAINO802-003 06/01/2023

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. .. ovii ittt it iiiinnnnnnnns $ 35.00 20.62
PAIN@G934-001 06/01/2022
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush......coviiiiiieeieenn. $ 36.70 24.69
oY VA $ 37.70 24.69
Structural Steel............ $ 36.85 24.69
PAIN1011-002 06/06/2021
FLORENCE COUNTY
Rates Fringes
PaintersS: ettt it ennenns $ 26.71 14.38
PLAS©599-002 06/01/2023
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area A.. .ottt i i $ 45.17 27.27
Area B....iiiiiiiiiiiiiin, $ 39.97 25.02
Area C.iiiiiiiiiiininennenns $ 40.40 25.25
Area D..vivviiiiiiiiiienenns $ 41.16 24.49
Area E...ovvvniinniininnenn. $ 40.50 25.14
Area F.ooovvviiiiiiiiiinnn, $ 36.98 28.67

AREA DESCRIPTIONS

AREA A: ASHLAND, BURNETT, BAYFIELD, DOUGLAS, IRON, PRICE,
SAWYER, AND WASHBURN COUNTIES

AREA B: ADAMS, BARRON, BROWN, CALUMET, CHIPPEWA, CLARK,
COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC, FOREST,
GREEN LAKE, JEFFERSON, KEWAUNEE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,



OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST. CROIX,
SAUK, SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA,
WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

AREA C: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE, MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA D: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
AREA E: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK COUNTIES

AREA F: KENOSHA AND RACINE COUNTIES

TEAMO@39-001 06/01/2023
Rates Fringes

TRUCK DRIVER
1 &2 AxleS..eiiiieineenennns $ 35.57 26.09
3 or more Axles; Euclids,
Dumptor & Articulated,
Truck Mechanic.............. $ 35.72 26.09

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular



rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@G198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.



WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination
* a survey underlying a wage determination
a Wage and Hour Division letter setting forth a position on
a wage determination matter
a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"



"General Decision Number: WI20240008 02/02/2024

Superseded General Decision Number: WI20230008

State: Wisconsin

Construction Types: Heavy (Sewer and Water Line and Tunnel)

Counties: Wisconsin Statewide.

TUNNEL, SEWER & WATER LINE CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally

required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

|If the contract is entered
|into on or after January 30,
2022, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 30, 2022:

Executive Order 14026
generally applies to the
contract.

. The contractor must pay

all covered workers at
least $17.20 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2024.

|If the contract was awarded on].

|or between January 1, 2015 and
|January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all

covered workers at least
$12.90 per hour (or the

applicable wage rate listed
on this wage determination,

if it is higher) for all
hours spent performing on
that contract in 2024.

The applicable Executive Order minimum wage rate will be

adjusted annually. If this contract is covered by one of the

Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a

conformance request.

Additional information on contractor requirements and worker

protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/05/2024
1 01/19/2024



2 02/02/2024
BRWIOOO1-002 06/01/2023
CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes
BRWIQ002-002 06/01/2023
ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES
Rates Fringes
BRWIQ0©O2-005 06/01/2023
ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 39.97 25.02
BRWIQ0O3-002 06/01/2023
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes

BRWIOOO4-002 06/01/2023

KENOSHA, RACINE, AND WALWORTH COUNTIES

BRWIOOO6-002 06/01/2023
ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes

BRWIGOO7-002 06/01/2023

GREEN, LAFAYETTE, AND ROCK COUNTIES



Rates Fringes
BRWIQ00O8-002 06/05/2023
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
BRWIQ©O9-001 06/01/2023
GREEN LAKE, MARQUETTE, OUTAGAMIE, SHAWANO, WAUPACA, WASHARA,

AND WINNEBAGO COUNTIES

Rates Fringes
BRWIPO11-002 06/01/2023
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes
BRWIQO13-002 06/01/2023
DANE, GRANT, IOWA, AND RICHLAND COUNTIES
Rates Fringes
BRWIPO19-002 06/01/2023

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. ..o vviiiiiiiniennnns $ 39.32 26.74
‘BRWIOO21-002 @6/61/2023
DODGE AND JEFFERSON COUNTIES

Rates Fringes
BRICKLAYER. ..o vviiiiiiiniennnnn $ 40.49 27.24
BRWIOO34-002 @6/61/2023
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. ..o vviiiiiiiiniinnnnn $ 41.56 26.19

CARPO068-011 05/02/2022



BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes
CARPO264-003 06/05/2023
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON

COUNTIES

Rates Fringes
CARP0310-002 06/05/2023

Ashland, Bayfield, Forest, Iron, Langlade, Lincoln, Marathon,
Oneida, Shawano, Taylor and Vilas

Rates Fringes
CARPENTER. .. e v ittt iieennns $ 38.86 27.06
Piledriver..........cocvue.. $ 39.43 27.02

CARPO314-001 06/05/2023

Columbia, Dane, Dodge, Grant, Green, Iowa, Jefferson,
Lafayette, Richland, Rock, Sauk and Walworth

Rates Fringes
CARPENTER. .t e ittt iii it iinienns $ 38.86 27.06
Piledriver.......ccevvuvvenns $ 39.43 27.02

CARPO361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes
CARPO731-002 06/05/2023

Calumet (Eastern portion of the County), Fond Du Lac, Manitowoc
and Sheboygan

Rates Fringes
CARPENTER. ¢ v ettt ittt ettt eenens $ 38.86 27 .06
Piledriver......ceeeveeeenn.. $ 39.43 27.02

CARPO804-001 06/05/2023
Adams, Juneau, Portage and Wood

Rates Fringes



* CARPO955-002 06/05/2023

Calumet (western portion of County), Fond Du Lac, Green Lake,
Marquette, Outagamie, Waupaca, and Winnebago

Rates Fringes
CARPENTER. . e ittt it iie e $ 38.86 27.06
PILEDRIVER.....cvveiveienn. $ 39.43 27.02
CARPl056-002 @6/01/2623
Rates Fringes
MILLWRIGHT. ... ovviiiiiininnnnnns $ 40.00 27.77

CARP1074-002 06/05/2023

Barron, Burnett, Chippewa, Clark, Dunn, Eau Claire, Pepin,
Pierce, Polk, Rusk, Sawyer, St. Croix and Washburn

Rates Fringes
CARPENTER. . ettt iii ittt iiieenns $ 38.86 27.06
PILEDRIVER....cvvviinevnnnn $ 39.43 27.02

CARP1143-002 06/05/2023

BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU AND
VERNON COUNTIES

Rates Fringes
CARPENTER. . e vt iiii it iiieenns $ 38.86 27.06
PILEDRIVER......cvviviennn. $ 39.43 27.02

CARP1146-002 06/05/2023

Brown, Door, Florence, Kewaunee, Marinette, Menominee and
Shawano

Rates Fringes
CARPENTER. .. e vttt it iieeanns $ 38.86 27.06
PILEDRIVER.....ccvviveenn.. $ 39.43 27.02

CARP2337-009 06/05/2023
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WASHINGTON, AND WAUKESHA

Rates Fringes

CARP2337-010 06/01/2023

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WASHINGTON, AND WAUKESHA



Rates Fringes

ELECO014-002 11/26/2023

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

Rates Fringes
Electricians:...oee e neeennns $ 41.32 22.91
‘ELEco127-002 06/01/2023
KENOSHA COUNTY

Rates Fringes
Electricians:...oee e neeennnn $ 46.05 30%+13.15

ELECO158-002 05/30/2021

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELECTRICIAN. ...ttt iiineeennnnn $ 36.14 29.75%+10.26

ELECO159-003 05/30/2021

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes

ELEC0219-004 06/01/2019

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

Rates Fringes
Electricians:

Electrical contracts over
$180,000. .. ..00iiiiiinnnann $ 33.94 21.80



Electrical contracts under
$180,000. .. .00t $ 31.75 21.73

ELECO242-005 05/30/2021

DOUGLAS COUNTY

ELECO388-002 06/01/2023

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes
Electricians:.......oovviiiinnn. $ 38.74 26%+11.76
‘ELEcoase-e02 @6/61/2023
RACINE COUNTY (Except Burlington Township)

Rates Fringes
‘ELEcoaos-e0s @s/28/2023
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
‘ELEcoaos-e06 @6/e1/2021
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

ELECO577-003 06/01/2022

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes

Electricians:....coiiiiieeennn.. $ 37.41 29.50%+10.00



ELECO890-003 06/01/2022

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:.....ovviiivnnnnnns $ 40.70 25.95%+11.26
ENGIQ139-003 06/05/2023
REMAINING COUNTIES
Rates Fringes
Power Equipment Operator
Group 1...veeeinnneennnnnnnn $ 47.53 25.89
GPOUP 2.t iveneennnnennnnenns $ 46.28 25.89
GroUp 3. iiiitiinneennnnennn $ 43.23 25.89
GroUP 4. v vivninnennnnnnnnas $ 42.70 25.89
GrOUP 5.iiiiniiinennnnnnenns $ 40.63 25.89
GPrOUP Buvvvvnrrenennonnnenns $ 39.10 25.89

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" Protection: $3.00 per hour
EPA Level ""B"" Protection: $2.00 per hour
EPA Level ""C"" Protection: $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, Tower Cranes and Derricks with or without
attachments with a lifting capacity of over 100 tons;
Cranes, Tower Cranes, and Derricks with boom, leads and/or
jib lengths 176 ft or longer.

GROUP 2: Backhoes (Excavators) weighing 130,00 lbs and over;
Cranes, Tower Cranes and Derricks with or without

attachments with a lifting capacity of 100 tons or less;
Cranes, Tower Cranes, and Derricks with boom, leads, and/or
jib lengths 175 ft or less; Caisson Rigs; Pile Driver

GROUP 3: Backhoes (Excavators) weighing under 130,000 1lbs;
Travelling Crane (bridge type); Milling Machine; Concrete
Paver over 27 E; Concrete Spreader and Distributor;
Concrete Laser Screed; Concrete Grinder and Planing
Machine; Slipform Curb and Gutter Machine; Boring Machine
(Directional); Dredge Operator; Skid Rigs; over 46 meter
Concrete Pump.

GROUP 4: Hydraulic Backhoe (tractor or truck mounted);
Hydraulic Crane, 10 tons or less; Tractor, Bulldozer, or
End Loader (over 4@ hp); Motor Patrol; Scraper Operator;
Bituminous Plant and Paver Operator; Screed-Milling
Machine; Roller over 5 tons; Concrete pumps 46 meter and
under; Grout Pumps; Rotec type machine; Hydro Blaster,
10,000 psi and over; Rotary Drill Operator; Percussion
Drilling Machine; Air Track Drill with or without integral
hammer; Blaster; Boring Machine (vertical or horizontal);
Side Boom; Trencher, wheel type or chain type having 8 inch
or larger bucket; Rail Leveling Machine (Railroad); Tie
Placer; Tie Extractor; Tie Tamper; Stone Leveler; Straddle
Carrier; Material Hoists; Stack Hoist; Man Hoists; Mechanic
and Welder; Off Road Material Haulers.



GROUP 5: Tractor, Bulldozer, or Endloader (under 40 hp);
Tampers -Compactors, riding type; Stump Chipper, large;
Roller, Rubber Tire; Backfiller; Trencher, chain type
(bucket under 8 inch); Concrete Auto Breaker, large;
Concrete Finishing Machine (road type); Concrete Batch
Hopper; Concrete Conveyor Systems; Concrete Mixers, 14S or
over; Pumps, Screw Type and Gypsum); Hydrohammers, small;
Brooms and Sweeeprs; Lift Slab Machine; Roller under 5
tons; Industrial Locomotives; Fireman (Pile Drivers and
Derricks); Pumps (well points); Hoists, automatic; A-Frames
and Winch Trucks; Hoists (tuggers); Boats (Tug, Safety,
Work Barges and Launches); Assistant Engineer

GROUP 6: Shouldering Machine Operator; Farm or Industrial
Tractor mounted equipment; Post Hole Digger; Auger
(vertical and horizontal); Skid Steer Loader with or
without attachments; Robotic Tool Carrier with or without
attachments; Power Pack Vibratory/Ultra Sound Driver and
Extractor; Fireman (Asphalt Plants); Screed Operator; Stone
Crushers and Screening Plants; Air, Electric, Hydraulic
Jacks (Slip Form); Prestress Machines; Air Compressor, 400
CFM or over; Refrigeration Plant/Freese Machine; Boiler
Operators (temporary heat); Forklifts; Welding Machines;
Generators; Pumps over 3""; Heaters, Mechanical; Combination
small equipment operator; Winches, small electric; Oiler;
Greaser; Rotary Drill Tender; Conveyor; Elevator Operator

ENGIO139-007 06/05/2023

DODGE, FOND DU LAC, JEFFERSON, KENOSHA, MILWAUKEE, OZAUKEE,
RACINE, SHEBOYGAN, WALWORTH, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Power Equipment Operator
Group 1..vvverinnennnnnnenns $ 44.54 25.35
GPOUP 2.t vvvntrenennonnnesns $ 43.76 25.35
GPOUP 3.etiirienennnnnnnnnns $ 42.81 25.35
GrOUP 4. v vinneienneennnnennn $ 41.76 25.35
GPOUP 5.vvinniiinneennnnennn $ 40.36 25.35

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" Protection: $3.00 per hour
EPA Level ""B"" Protection: $2.00 per hour
EPA Level ""C"" Protection: $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, Tower Cranes, and Derricks with or without
attachments, with a lifting capacity of over 100 tons; or
Cranes, Tower Cranes, and Derricks with boom, leads, and/or
jib lengths measuring 176 feet or longer; Backhoes
(Excavators) 130,000 1lbs and over; Caisson Rigs and Pile
Drivers

GROUP 2: Cranes, Tower Cranes and Derricks with or without
attachments with a lifting capacity of 100 tons or under;
or Cranes, Tower Cranes, and Derricks with boom, lead,
and\or jib lengths measuring 175 feet or under; Backhoes
(Excavators) under 130,000 1lbs; Skid Rigs; Dredge Operator:
Traveling Crane (Bridge type); Concrete Paver over 27 E;
Concrete Spreader and Distributor; Concrete Pumps and
Boring Machines (directional)



GROUP 3: Material Hoists; Stack Hoists; Tractor or Truck
mounted Hydraulic Backhoe; Tractor or Truck Mounted
Hydraulic Crane, 5 tons or under; Manhoist; Tractor over 40
hp; Bulldozer over 40 hp; Endloader over 40 hp; Forklift,
25 ft and over; Motor Patrol; Scraper Operator; Sideboom;
Straddle Carrier; Mechanic and Welder; Bituminous Plant and
Paver Operator; Roller over 5 tons; Percussion Drill
Operator; Rotary Drill Operator; Blaster; Air Track Drill;
Trencher (wheel type or chain type having over 8 inch
bucket); Elevator; Milling Machine and Boring Machine
(horizontal or vertical); Backhoe Mounted Compactor

GROUP 4: Backfiller; Concrete Auto Breaker (large); Concrete
Finishing Machine (road type); Roller, Rubber Tire;

Concrete Batch Hopper; Concrete Conveyor System; Concrete
Mixers (14S or over); Screw type Pumps and Gypsum Pumps;
Grout Pumps; Tractor, Bulldozer, End Loader, under 40 hp;
Pumps (well points); Trencher (chain type 8 inch or smaller
bucket; Industrial Locomotives; Roller under 5 tons;

Fireman (Piledrivers and Derricks); Robotic Tool Carrier

with or without attachments.

GROUP 5: Hoists (Automatic); Forklift, 12 ft to 25 ft;
Tamper-Compactors, riding type; A-Frame andWinch Trucks;
Concrete Auto Breaker; Hydrohammer, small; Brooms and
Sweepers; Hoist (Tuggers); Stump Chipper, large; Boats
(Tug, Safety, Work Barges and Launch); Shouldering Machine
Operator; Screed Operator; Farm or Industrial Tractor; Post
Hole Digger; Stone Crushers and Screening Plants; Firemen
(Asphalt Plants); Air Compressor (400 CFM or over); Augers
(vertical and horizontal); Generators, 150 KW and over;
Air, Electric Hydraulic Jacks (Slipform); Prestress
Machines; Skid Steer Loader with or without attachments;
Boiler operators (temporary heat); Forklift, 12 ft and
under; Screed Operator Milling Machine; Refrigeration
Plant/Freeze Machine; Power Pack Vibratory/Ultra Sound
Driver and Extractor; Generators under 150 KW; Combination
small equipment operator; Compressors under 400 CFM;
Welding Machines; Heaters, Mechanical; Pumps; Winches,
Small Electric; Oiler and Greaser; Conveyor; High pressure
utility locating machine (daylighting machine).

IRONOOO8-002 06/01/2023
BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,

MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes

IRONWORKER. ¢ v v v iiiiiii i i i iiiannn $ 43.40 30.67

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRONOOO8-003 06/01/2023

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES



Rates Fringes
IRONWORKER. c v v vttt i i iiieeenn $ 41.73 30.67

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRON@383-001 06/01/2023

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern

area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes
TRON@G498-005 06/01/2023
GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and

WALWORTH (S.W. 1/3) COUNTIES:

Rates Fringes
IRONOG512-008 ©4/30/2023
BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes
IRONO512-021 04/30/2023
ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,

PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes

LABO©113-004 06/05/2023

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Laborers: (Open Cut)
Group 1..veinrinnennnnnnnnns $ 18.72 22.75
GPrOUP 2. itiiiiinnenennennns $ 21.10 22.75
GPOUP 3.t vvvurrenennonnnenns $ 24.81 22.75
GPrOUP 4.vviiiiieiennnnnnnnns $ 34.62 22.75

GPOUP 5.vviiiiiiiiininnnnnns $ 34.78 22.75



GPOUP Buveviiennnnnnnnnnnns $ 34.84 22.75

GPOUP 7 e veeneennnnennnnnnns $ 38.88 22.75
GrOUP 8.iivvurrnnennnnnnnnns $ 41.83 22.75
GrOoUP 9. v ivvnrinnennnnnnnnns $ 42.50 22.75

LABORERS CLASSIFICATIONS [OPEN CUT]

GROUP 1: Yard Laborer

GROUP 2: Landscaper

GROUP 3: Flag Person

GROUP 4: Paving Laborer

GROUP 5: General Laborer on Surface; Top Man
GROUP 6: Mud Mixer

GROUP 7: Mucker; Form Stripper; Bottom Digger and Misc;
Bottom Man and Welder on Surface

GROUP 8: Concrete Manhole Builder; Caisson Worker; Miner;
Pipe Layer; Rock Driller and Joint Man; Timber Man and
Concrete Brusher; Bracer in Trench Behind Machine & Tight
Sheeting; Concrete Formsetter and Shoveler; Jackhammer
Operator

GROUP 9: Blaster

LABO©113-005 06/05/2023
SEWER, TUNNEL & UNDERGROUND

KENOSHA AND RACINE COUNTIES

Rates Fringes
Laborers:
Group 1...viiiiiinnnnnnnnnns $ 25.71 22.75
GPOUP 2.t vevneennnnennnnenns $ 31.93 22.75
GPOUP 3.iiinneeennneennnenns $ 36.33 22.75
GroUP 4. v viiniinennnnnnnnns $ 38.19 22.75

TUNNEL WORK UNDER COMPRESSED AIR: 0-15 lbs add $1.00, 15-30
lbs add $2.00, over 30 lbs add $3.00

LABORERS CLASSIFICATIONS
GROUP 1: Flagperson

GROUP 2: Top Man, General Laborer, Wellpoint Installation,
Wire Mesh and Reinforcement, Concrete Worker, Form
Stripper, Strike-off Work

GROUP 3: Machine and Equipment Operator, Sheeting, Form
Setting, Patch Finisher, Bottom Man, Joint Sawer, Gunnite
Man, Manhole Builder, Welder-Torchman, Blaster, Caulker,
Bracer, Bull Float, Conduit Worker, Mucker and Car Pusher,
Raker and Luteman, Hydraulic Jacking of Shields, Shield
Drivers, Mining Machine, Lock Tenders, Mucking Machine
Operator, Motor Men & Gauge Tenders and operation of
incidental Mechanical Equipment and all Power Driven Tools



GROUP 4: Pipelayer, Miner and Laser Operator

LABO©113-008 06/05/2023

MILWAUKEE, OZAUKEE, WASHINGTON & WAUKESHA COUNTIES

Rates Fringes
Laborers: (Tunnel-Free Air)
Group 1..vveeeinnenennnnnnns $ 24.81 22.75
GPOUP 2.t iivnerenennnnnnnnns $ 34.78 22.75
GPOUP 3.t ivvnrrenennonnnenns $ 34.84 22.75
GroUP 4. vvvniiinennnnnnenns $ 38.88 22.75
GPOUP 5.vviiiiiiininnnnnnnns $ 39.02 22.75
GPOUP Buvevierenennnnnnnnnns $ 41.83 22.75
GPOUP 7. v veeneennnnnnnnnnnns $ 42.50 22.75

LABORERS CLASSIFICATIONS [TUNNEL - FREE AIR]:

GROUP 1: Flagperson

GROUP 2: General Laborer on surface; Tower Man

GROUP 3: Saw Man; Top Man

GROUP 4: Form Stripper; Car Pusher

GROUP 5: Mucker; Dinkey; Welder (rate on surface)
GROUP 6: Concrete Manhole Builder; Mucking Machine; Miner;
Mining Machine; Welder; Rock Driller; Concrete Buster; Jack
Hammer Operator; Caisson Worker; Pipelayer and Joint Manj;

Bracerman

GROUP 7: Blaster

* LAB0©113-009 06/05/2023

MILWAUKEE, OZAUKEE, WASHINGTON & WAUKESHA COUNTIES

Rates Fringes
Laborers: (Tunnel -
*COMPRESSED AIR © - 15 1bs.)
Group 1...viiieennnnnnnnnnns $ 24.81 22.75
GPOUP 2.vtiitienennnnennnnns $ 34.78 22.75
GPOUP 3.iiineeennneennnnenns $ 39.44 22.75
GroUP 4. v viineiinnnennnnenns $ 40.28 22.75
GrOUP 5.viinniiinennnnnnnnns $ 40.41 22.75
GPOUP Buvvvvnrrnnenennnnenns $ 43.24 22.75
GPOUP 7. vvevnrrnnennnnnnnnns $ 43.89 22.75

LABORERS CLASSIFICATIONS [TUNNEL - COMPRESSED AIR]:
*Compressed Air 15 - 30 1bs add $2.00 to all classifications
*Compressed Air over 30 1lbs add $3.00 to all classifcations

GROUP 1: Flagperson

GROUP 2: General Laborer on surface



GROUP 3: Lock Tender on surface
GROUP 4: Form Stripper; Car Pusher
GROUP 5: Mucker; Dinkey

GROUP 6: Mucking Machine; Miner; Mining Machine; Welder &
Rock Driller; Lock Tender in tunnel; Concrete Buster; Jack
Hammer Operator; Caisson Worker; Pielayer and Joint Man;
Bracerman; Nozzle Man on Gunite; Timber Man; Concrete
Brusher

GROUP 7: Blaster

NOTE: Hazardous & Toxic Waste Removal: add $0.15 per hour.

LABO0140-005 06/05/2023

ADAMS, ASHLAND, BARRON, BROWN, BUFFALO, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR, DUNN, EAU CLAIRE,
FLORENCE,FOND DU LAC, FOREST, GRANT, GREEN, GREEN LAKE, IOWA,
JACKSON, JEFFERSON, JUNEAU, KEWAUNEE, LACROSSE, LAFAYETTE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE,
POLK, PORTAGE, PRICE, RICHLAND, ROCK, RUSK, ST CROIX, SAUK,
SAWYER, SHAWANO, SHEBOYGAN, TAYLOR, TREMMPEALEAU, VERNON,
VILAS, WALWWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND
WOOD COUNTIES

Rates Fringes
LABORER (SEWER & WATER)
Group 1..vvveeinnnnennnnnnnn $ 33.88 19.25
GPOUP 2.t ivnnerenennnnnnnnns $ 35.73 19.25
GPOUP 3.iivrnrrenennonnnenns $ 35.93 19.25
GroUP 4. vviniiinennnnnnnnns $ 36.68 19.25

FOR ALL TUNNEL WORK UNDER COMPRESSED AIR: ©-15 lbs add $1.00,
15-30 1lbs add $2.00, over 30 lbs add $3.00

LABORER CLASSIFICATIONS:
GROUP 1: Flagperson

GROUP 2: General Laborer, Wellpoint Installation; Form
Stripper; Strike Off worker

GROUP 3: Sheeting Formsetting; Patch Finisher; Bottom Man;
Joint Sawer; Gunnite Man; Manhole Builder; Welder;
Torchman; Blaster; Caulker Bracer; Bull Float; Mucker and
Car Pusher; Raker and Luteman; Hydraulic jacking of
shields, Shield Drivers; Mining Machine; Lock Tenders;
Mucking Machine Operators; Motor Men and Gauge Tenders;
Power Tool Operators

GROUP 4: Pipelayer, Miner, and Laser Operator

LABOQ464-002 06/05/2023
DANE AND DOUGLAS COUNTIES

Rates Fringes



LABORER

Group 1..vvveeinnneennnnnnnn $ 33.78 19.25
GPrOUP 2.t iiiiiiinenennennns $ 35.98 19.25
GPOUP 3.iiivnrrenennonnnnnns $ 36.18 19.25
GrOoUP 4. vivniinennnnnnenas $ 36.93 19.25

FOR ALL TUNNEL WORK UNDER COMPRESSED AIR: © - 15 1bs add
$1.00, 15- 30 lbs add $2.00, over 30 lbs add $3.00

LABORERS CLASSIFICATIONS:
GROUP 1: Flagperson

GROUP 2: General Laborer; Wellpoint Installation; Concrete
Worker; Form Stripper; Strike Off worker

GROUP 3: Sheeting Formsetting; Patch Finisher; Bottom Man;
Joint Sawer; Gunnite Man; Manhole Builder; Welder;
Torchman; Blaster; Caulker Bracer; Bull Float; Mucker and
Car Pusher; Raker and Luteman; Hydraulic jacking of
shields, Shield Dirvers; Mining Machine; Lock Tenders;
Mucking Machine Operators; Motor Men and Gauge Tenders;
Power Tool Operators

GROUP 4: Pipelayer, Miner, and Laser Operator

LAB01091-010 06/05/2023

BAYFIELD, BURNETT, IRON, SAWYER, AND WASHBURN COUNTIES

Rates Fringes
Laborers: (SEWER & WATER)
Group 1..vvvnrinnennnnnnnnns $ 33.57 19.25
GPOUP 2.t ivvnrrenennnnnnenas $ 35.63 19.25
GPOUP 3.t iivnrrnnennonnnesns $ 35.83 19.25
GPrOUP 4.vviiiiiiiennnnnnnnns $ 36.58 19.25

FOR ALL TUNNEL WORK UNDER COMPRESSED AIR:
@ - 15 lbs add $1.00, 15-30 lbs add $2.00, over 30 lbs add
$3.00

LABORERS CLASSIFICATIONS:
GROUP 1: Flagperson

GROUP 2: Laborers, Wellpoint Installation; Form Stripper;
Strike Off worker

GROUP 3: Sheeting Formsetting; Patch Finisher; Bottom Man;
Joint Sawer; Gunnite Man; Manhole Builder; Welder;
Torchman; Blaster; Caulker Bracer; Bull Float; Mucker and
Car Pusher; Raker and Luteman; Hydraulic jacking of
shields, Shield Dirvers; Mining Machine; Lock Tenders;
Mucking Machine Operators; Motor Men and Gauge Tenders;
Power Tool Operators

GROUP 4: Pipelayer, Miner, and Laser Operator

PLAS@599-002 06/01/2023



Rates Fringes

CEMENT MASON/CONCRETE FINISHER

Area A.. ..ttt neeann $ 45.17 27.27
Area B.vvviiiiiiiinnnneeenn $ 39.97 25.02
Area C..viiiniiniinnrennenns $ 40.40 25.25
Area D.vvveenniinnnnnnneeens $ 41.16 24.49
Area E.....coiiiiiiiiennenns $ 40.50 25.14
Area F..viiinnniieieinneeeennn $ 36.98 28.67

AREA DESCRIPTIONS

AREA A: ASHLAND, BURNETT, BAYFIELD, DOUGLAS, IRON, PRICE,
SAWYER, AND WASHBURN COUNTIES

AREA B: ADAMS, BARRON, BROWN, CALUMET, CHIPPEWA, CLARK,
COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC, FOREST,
GREEN LAKE, JEFFERSON, KEWAUNEE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST. CROIX,
SAUK, SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA,
WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

AREA C: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE, MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA D: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
AREA E: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK COUNTIES

AREA F: KENOSHA AND RACINE COUNTIES

TEAMOO39-001 06/01/2023
Rates Fringes

TRUCK DRIVER
1&2Axles..vviianns $ 35.57 26.09
3 or more Axles; Euclids,
Dumptor & Articulated,
Truck MechanicC.......oovvvun. $ 35.72 26.09

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EOQ) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is



like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers



Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative



Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"



"General Decision Number: WI20240015 02/02/2024
Superseded General Decision Number: WI20230015
State: Wisconsin
Construction Type: Heavy
Counties: Wisconsin Statewide.

HEAVY CONSTRUCTION PROJECTS (Excluding Tunnel, Sewer, and Water
Lines).

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

Executive Order 14026
generally applies to the
contract.

. The contractor must pay
all covered workers at
least $17.20 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2024.

|If the contract is entered
|into on or after January 30,
2022, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 30, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all
covered workers at least
$12.90 per hour (or the
applicable wage rate listed
on this wage determination,
if it is higher) for all
hours spent performing on
that contract in 2024.

|If the contract was awarded on].
|or between January 1, 2015 and
|January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/05/2024
1 01/26/2024



2 02/02/2024

BOILO107-001 01/01/2021

Rates Fringes
BOILERMAKER
Boilermaker..........oovvnn. $ 39.52 31.50
Small Boiler Repair (under
25,000 lbs/hr).............. $ 26.91 16.00

BRWIOOO1-002 06/01/2023
CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes

BRWIQ002-002 06/01/2023
ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES

Rates Fringes

BRWIGOO2-005 06/01/2023

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 39.97 25.02
‘BRWIG0O3-002 @6/01/2023
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes
‘BRWIG@@4-002 @6/01/2023

KENOSHA, RACINE, AND WALWORTH COUNTIES

BRWIOOO6-002 06/01/2023

ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES



Rates Fringes
BRWIQOO7-002 06/01/2023

GREEN, LAFAYETTE, AND ROCK COUNTIES

BRWIQ008-002 06/05/2023
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
BRWIQ009-001 06/01/2023
GREEN LAKE, MARQUETTE, OUTAGAMIE, SHAWANO, WAUPACA, WASHARA,

AND WINNEBAGO COUNTIES

Rates Fringes
BRWIPO11-002 06/01/2023
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes
BRWIQO13-002 06/01/2023
DANE, GRANT, IOWA, AND RICHLAND COUNTIES
Rates Fringes
BRWIPO19-002 06/01/2023

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. ..o vviiiiiiiiiennnnn $ 39.32 26.74
‘BRWIOO21-002 @6/61/2023
DODGE AND JEFFERSON COUNTIES

Rates Fringes



BRWIGO34-002 06/01/2023
COLUMBIA AND SAUK COUNTIES
Rates Fringes
CARPO0O68-011 05/02/2022
BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys

35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes
CARPO264-003 06/05/2023
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON

COUNTIES

Rates Fringes
CARPO310-002 06/05/2023

Ashland, Bayfield, Forest, Iron, Langlade, Lincoln, Marathon,
Oneida, Shawano, Taylor and Vilas

Rates Fringes
CARPENTER. . v ittt ittt iieen $ 38.86 27.06
Piledriver..........coovue.. $ 39.43 27.02

CARPO314-001 06/05/2023

Columbia, Dane, Dodge, Grant, Green, Iowa, Jefferson,
Lafayette, Richland, Rock, Sauk and Walworth

Rates Fringes
CARPENTER. .ot ii i iieeiennnenns $ 38.86 27.06
Piledriver.......ccvvevvnnn. $ 39.43 27.02

CARPO361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes

CARPO731-002 06/05/2023

Calumet (Eastern portion of the County), Fond Du Lac, Manitowoc
and Sheboygan

Rates Fringes



CARPO804-001 06/05/2023

Adams, Juneau, Portage and Wood

Rates Fringes
CARPENTER. .. cv ittt it annns $ 38.86 27.06
Piledriver......ceeeveeennn.. $ 39.43 27.02

* CARP0955-002 06/05/2023

Calumet (western portion of County), Fond Du Lac, Green Lake,
Marquette, Outagamie, Waupaca, and Winnebago

Rates Fringes
CARPENTER. . v ittt i it iiiieenns $ 38.86 27.06
PILEDRIVER....cvvviinevnnnn $ 39.43 27.02
CARPl056-002 @6/01/2623
Rates Fringes
MILLWRIGHT. ...t iiiiiininnennns $ 40.00 27.77

CARP1074-002 06/05/2023

Barron, Burnett, Chippewa, Clark, Dunn, Eau Claire, Pepin,
Pierce, Polk, Rusk, Sawyer, St. Croix and Washburn

Rates Fringes
CARPENTER. .. civiiiiiiiiiinnnnn. $ 38.86 27.06
PILEDRIVER......cvvvvuennnn. $ 39.43 27.02

CARP1143-002 06/05/2023

BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU AND
VERNON COUNTIES

Rates Fringes
CARPENTER. ..o ittt iiiiiiieannns $ 38.86 27.06
PILEDRIVER......cvvvvienn.. $ 39.43 27.02

CARP1146-002 06/05/2023

Brown, Door, Florence, Kewaunee, Marinette, Menominee and
Shawano

Rates Fringes
CARPENTER. . vttt iii ittt iieean $ 38.86 27.06
PILEDRIVER.....coveiveienn.. $ 39.43 27.02

CARP2337-009 06/05/2023



KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WASHINGTON, AND WAUKESHA

Rates Fringes

CARP2337-010 06/01/2023
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WASHINGTON, AND WAUKESHA

Rates Fringes

ELECO014-002 11/26/2023

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

Rates Fringes
Electricians:...oeeeeeeeeneeennns $ 41.32 22.91
‘ELEcoo14-007 5/28/2623
REMAINING COUNTIES
Rates Fringes
Teledata System Installer
Installer/Technician........ $ 29.82 17.70

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

ELEC0127-002 06/01/2023
KENOSHA COUNTY
Rates Fringes

Electricians:....civiiiiieennn.. $ 46.05 30%+13.15

ELECO158-002 05/30/2021

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes



ELECO159-003 05/30/2021

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes

ELEC0219-004 06/01/2019

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

Rates Fringes
Electricians:
Electrical contracts over
$180,000. ....00iiiiinnann $ 33.94 21.80
Electrical contracts under
$180,000. . ...ttt $ 31.75 21.73
ELEC0242-005 ©5/30/2021
DOUGLAS COUNTY
Rates Fringes
Electricians:....civiiiiieennn.. $ 41.37 69.25%

ELEC0388-002 06/01/2023
ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes

Electricians:...oee e eneeennns $ 38.74 26%+11.76

ELECO430-002 06/01/2023

RACINE COUNTY (Except Burlington Township)

Rates Fringes
ELECO494-005 05/28/2023
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes



ELECO494-006 06/01/2021

CALUMET (Township of New Holstein), DODGE (East of Hwy 26
including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

ELECO494-013 05/28/2023

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Sound & Communications
Installer.....coviiivinnnnn. $ 34.65 18.36
Technician.....eevivienennn. $ 34.65 18.36

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

ELECO577-003 06/01/2022

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes
Electricians:.....cciviiiinnnnn. $ 37.41 29.50%+10.00

ELECO890-003 06/01/2022

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES



Rates Fringes

Electricians:...oveeeieeineeennn. $ 40.70 25.95%+11.26

ELECO953-001 06/02/2019

Rates Fringes
Line Construction:

(1) Lineman.......ccvuvvnnn. $ 47.53 21.43
(2) Heavy Equipment

Operator.....ccoveeiennnenns $ 42.78 19.80
(3) Equipment Operator...... $ 38.02 18.40
(4) Heavy Groundman Driver..$ 33.27 16.88
(5) Light Groundman Driver..$ 30.89 16.11
(6) Groundsman.............. $ 26.14 14.60

ENGIQ139-001 06/01/2023

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WASHINGTON, AND WAUKESHA
COUNTIES

Rates Fringes
Power Equipment Operator
GPOUP L.veeevineeennnnnnnn $ 50.21 24.05
GPOUP 2.t ivvnrrenennnnnnenas $ 49.71 24.05
GPOUP 3. iivvnrrnnennonnnenns $ 49.21 24.05
GroUPp 4. vvvniiinennnnnnenns $ 48.37 24.05
GPOUP 5.vviiiiiiiinnnnnnnnns $ 44.39 24.05
GPOUP Buvevirenennnnnnnnnns $ 39.24 24.05

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" Protection: $3.00 per hour
EPA Level ""B"" Protection: $2.00 per hour
EPA Level ""C"" Protection: $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, Tower Cranes, Pedestal Tower Cranes and
Derricks with or w/o attachments with a lifting capacity of
over 100 tons; or Cranes, Tower Cranes, Pedestal Tower
Cranes and Derricks with boom, leads, and/or jib lengths
measuring 176 feet or longer; Self-Erecting Tower Cranes
over 4000 lbs lifting capacity; All Cranes with Boom
Dollies; Boring Machines (directional); Master Mechanic.
$0.50 additional per hour per 100 tons or 100 ft of boom
over 200 ft or lifting capacity of crane over 200 tons to a
maximum of 300 tons or 300 ft. Thereafter an increase of
$0.01 per ft or ton, whichever is greater.

GROUP 2: Cranes, Tower Cranes, Pedestal Tower Cranes and
Derricks with or without attachments with a lifting
capacity of 100 tons or less; or Cranes, Tower Cranes
Portable Tower Cranes, Pedestal Tower Cranes and Derricks
with boom, leadsand/or jib lengths measuring 175 feet or
less; Backhoes (excavators) 130,000 lbs and over; Caisson
Rigs; Pile Drivers; Boring Machines (vertical or
horizontal), Versi-Lift, Tri-Lift, Gantry 20,000 lbs & over.

GROUP 3: Backhoe (excavator) under 130,000 lbs;Self-erecting
Tower Crane 4000 lbs & under lifting capacity;Traveling
Crane (bridge type); Skid Rigs; Dredge Operator; Mechanic;



Concrete Paver (over 27E); Concrete Spreader and
Distributor; Forklift/ Telehandler (machinery- moving /
steel erection); Hydro Blaster, 10,000 psi and over

GROUP 4: Material Hoists; Stack Hoists; Hydraulic Backhoe
(tractor or truck mounted); Hydraulic Crane, 5 tons or
under (tractor or truck mounted); Hoist (tuggers 5 tons &
over); Hydro-Excavators/Daylighters; Concrete Pumps Rotec
type Conveyors; Tractor/Bulldozer/End Loader (over 40 hp);
Motor Patrol; Scraper Operator; Sideboom; Straddle Carrier;
Welder; Bituminous Plant and Paver Operator; Roller over 5
tons; Rail Leveling Machine (Railroad); Tie Placer; Tie
Extractor; Tie Tamper; Stone Leveler; Rotary Drill Operator
and Blaster; Percussion Drill Operator; Air Track Drill
and/or Hammers; Gantrys (under 20,000 lbs); Tencher (wheel
type or chain type having 8 inch or larger bucket); Milling
Machine; Off-Road Material Haulers.

GROUP 5: Backfiller; Concrete Auto Breaker (large); Concrete
Finishing Machines (road type); Rubber Tired Roller;

Concrete Batch Hopper; Concrete Conveyor Systems; Grout
Pumps; Concrete Mixers (14S or over); Screw Type Pumps and
Gypsum Pumps; Tractor, Bulldozer, End Loader (under 40 hp);
Trencher (chain type, bucket under 8 inch); Industrial
Locomotives; Rollers under 5 tons; Stump Grinder/Chipper
(Large); Timber Equipment; Firemen (pile drivers and
derricks); Personnel Hoist, Telehandler over 8000 lbs;
Robotic Tool Carrier with or without attachments

GROUP 6: Tampers - Compactors (riding type); Assistant
Engineer; A-Frames and Winch Trucks; Concrete Auto Breaker;
Hydrohammers (small); Brooms and Sweepers; Hoist (tuggers
under 5 tons); Boats (Tug, Safety, Work Barges, Launch);
Shouldering Machine Operator; Prestress Machines; Screed
Operator; Stone Crushers and Screening Plants; Screed
Operators (milling machine), Farm or Industrial Tractor
Mounted Equipment; Post Hole Digger; Fireman (asphalt
plants); Air Compressors over 400 CFM; Generators, over 150
KW; Augers (vertical and horizontal); Air, Electric,
Hydraulic Jacks (slipform); Skid Steer Loaders (with or
without attachments); Boiler Operators (temporary heat);
Refrigeration Plant/Freeze Machines; Power Pack
Vibratory/Ultra Sound Drivers and Extractors; Welding
Machines; Heaters (mechanical); Pumps; Winches (small
electric); Oiler and Greaser; Rotary Drill Tender;
Conveyor; Forklifts/Telehandler 8000 lbs & under;
Elevators: Automatic Hoists; Pumps (well points);
Combination Small Equipment Operators

ENGIQ139-003 06/05/2023

REMAINING COUNTIES

Rates Fringes
Power Equipment Operator
Group 1...vieeinnnnennnnnnnn $ 47.53 25.89
GPOUP 2.t iivneennnnennnnenns $ 46.28 25.89
GPOUP 3.iievnerenennennnnnns $ 43.23 25.89
GroUP 4. v vvvntiinennnnnnnnns $ 42.70 25.89
GrOUP 5.iiiiniiinennnnnnenns $ 40.63 25.89
GPrOUP Buvvvvnrrenennonnnenns $ 39.10 25.89

HAZARDOUS WASTE PREMIUMS:



EPA Level ""A"" Protection: $3.00 per hour
EPA Level ""B"" Protection: $2.00 per hour
EPA Level ""C"" Protection: $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, Tower Cranes and Derricks with or without
attachments with a lifting capacity of over 100 tons;
Cranes, Tower Cranes, and Derricks with boom, leads and/or
jib lengths 176 ft or longer.

GROUP 2: Backhoes (Excavators) weighing 130,00 lbs and over;
Cranes, Tower Cranes and Derricks with or without

attachments with a lifting capacity of 100 tons or less;
Cranes, Tower Cranes, and Derricks with boom, leads, and/or
jib lengths 175 ft or less; Caisson Rigs; Pile Driver

GROUP 3: Backhoes (Excavators) weighing under 130,000 lbs;
Travelling Crane (bridge type); Milling Machine; Concrete
Paver over 27 E; Concrete Spreader and Distributor;
Concrete Laser Screed; Concrete Grinder and Planing
Machine; Slipform Curb and Gutter Machine; Boring Machine
(Directional); Dredge Operator; Skid Rigs; over 46 meter
Concrete Pump.

GROUP 4: Hydraulic Backhoe (tractor or truck mounted);
Hydraulic Crane, 10 tons or less; Tractor, Bulldozer, or
End Loader (over 40 hp); Motor Patrol; Scraper Operator;
Bituminous Plant and Paver Operator; Screed-Milling
Machine; Roller over 5 tons; Concrete pumps 46 meter and
under; Grout Pumps; Rotec type machine; Hydro Blaster,
10,000 psi and over; Rotary Drill Operator; Percussion
Drilling Machine; Air Track Drill with or without integral
hammer; Blaster; Boring Machine (vertical or horizontal);
Side Boom; Trencher, wheel type or chain type having 8 inch
or larger bucket; Rail Leveling Machine (Railroad); Tie
Placer; Tie Extractor; Tie Tamper; Stone Leveler; Straddle
Carrier; Material Hoists; Stack Hoist; Man Hoists; Mechanic
and Welder; Off Road Material Haulers.

GROUP 5: Tractor, Bulldozer, or Endloader (under 40 hp);
Tampers -Compactors, riding type; Stump Chipper, large;
Roller, Rubber Tire; Backfiller; Trencher, chain type
(bucket under 8 inch); Concrete Auto Breaker, large;
Concrete Finishing Machine (road type); Concrete Batch
Hopper; Concrete Conveyor Systems; Concrete Mixers, 14S or
over; Pumps, Screw Type and Gypsum); Hydrohammers, small;
Brooms and Sweeeprs; Lift Slab Machine; Roller under 5
tons; Industrial Locomotives; Fireman (Pile Drivers and
Derricks); Pumps (well points); Hoists, automatic; A-Frames
and Winch Trucks; Hoists (tuggers); Boats (Tug, Safety,
Work Barges and Launches); Assistant Engineer

GROUP 6: Shouldering Machine Operator; Farm or Industrial
Tractor mounted equipment; Post Hole Digger; Auger
(vertical and horizontal); Skid Steer Loader with or
without attachments; Robotic Tool Carrier with or without
attachments; Power Pack Vibratory/Ultra Sound Driver and
Extractor; Fireman (Asphalt Plants); Screed Operator; Stone
Crushers and Screening Plants; Air, Electric, Hydraulic
Jacks (Slip Form); Prestress Machines; Air Compressor, 400
CFM or over; Refrigeration Plant/Freese Machine; Boiler
Operators (temporary heat); Forklifts; Welding Machines;
Generators; Pumps over 3""; Heaters, Mechanical; Combination
small equipment operator; Winches, small electric; Oiler;



Greaser; Rotary Drill Tender; Conveyor; Elevator Operator

TRONOOO8-002 06/01/2023

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes
IRONWORKER. .. .vvvviiiiiiiiinnnnn. $ 43.40 30.67

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRONOOO8-003 06/01/2023

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
IRONWORKER. . v v v it i it eeenn $ 41.73 30.67

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

TRON@383-001 06/01/2023

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes
TRON@512-008 04/30/2023
BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes

IRONO512-021 04/30/2023

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes



LABOQ113-002 06/01/2023

MILWAUKEE AND WAUKESHA COUNTIES

Rates Fringes
LABORER
Group 1...vveeinnnennnnnnnnn $ 33.56 23.86
GPOUP 2.t ivnneennnnennnnenns $ 33.71 23.86
Group 3. ..ttt ittt $ 33.91 23.86
GroUP 4. v vvintiinennnnnnenas $ 34.06 23.86
GrOUP 5.iiiiniiinennnnnnenns $ 34.21 23.86
GPrOUP Bt vvvnrrenennonnnenns $ 30.05 23.86

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LABO0113-003 06/01/2023

OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes
LABORER
Group 1..vvieeinnneennnnnnnn $ 32.81 23.86
GPOUP 2.t vevnernnneennnnenns $ 32.91 23.86
GPOUP 3.iiienerennnnnnnnenns $ 32.96 23.86
GroUP 4. v vviniinennnnnnnnns $ 33.16 23.86
GPOUP 5.viiiniiinenennnnenns $ 33.01 23.86
GroUp B.veiiiiiinnenennennns $ 29.90 23.86

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler



GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person

LABO0113-011 06/01/2023

KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
Group 1....ciiiiiiiiinneenns $ 32.62 23.86
GPOUP 2.t vvvnvrenennonnnenns $ 32.77 23.86
GPOUP 3..tiitreeennnnnnnnnns $ 32.97 23.86
GrOUP 4. v viineiineennnnennn $ 32.94 23.86
GPOUP 5.vvinniiiieennnnennn $ 33.27 23.86
GPOUP B.uvvvnnernnnnnnnnnenns $ 29.76 23.86

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

LAB00140-002 06/01/2023

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES



Rates Fringes

LABORER
Group 1..vvverinnennnnnnenns $ 37.57 19.25
GPrOUP 2.t vvvntrenennonnnenns $ 37.67 19.25
GPOUP 3.etiirreeennnnnnnnnns $ 37.72 19.25
GPrOUP 4.vviiiiiiiennnnnnnnns $ 37.92 19.25
GPOUP 5.vvinniiineeennnennn $ 37.77 19.25
GPOUP B.uvvvnnernnnnnnnnnenns $ 34.20 19.25

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

LABOO464-003 06/01/2023

DANE COUNTY

Rates Fringes
LABORER
Group 1..vvveeiinennnnnnnnns $ 37.85 19.25
GPOUP 2.t ivvnrrenennnnnnenns $ 37.95 19.25
GPOUP 3.t iivnrrenennonnnesns $ 38.00 19.25
GPrOUP 4.viiiiiiennnnnnnnns $ 38.20 19.25
GPOUP 5.viinniiiineennnnnnn $ 38.05 19.25
GPOUP Buvvevnernnnnnnnnnnnns $ 34.20 19.25

LABORERS CLASSIFICATIONS:

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer



GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAINO106-008 0©5/01/2023

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 34.59 24.84
Spray, Sandblast, Steel....$ 35.19 24.84
Repaint:
Brush, Roller.............. $ 33.09 24.84
Spray, Sandblast, Steel....$ 33.69 24.84
PAIN©G108-002 06/01/2023
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller............... $ 41.04 21.95
Spray & Sandblast........... $ 42.04 21.95

PAINOG259-002 05/01/2008
BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes
PAIN@259-004 05/01/2015
BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND

VERNON COUNTIES

Rates Fringes

PAINO781-002 06/01/2023

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Painters:
Bridge....vvvviiiiniiiiinnns $ 39.84 24.86
Brush.......covvviiiiiiins $ 39.09 24.86

Spray & Sandblast........... $ 39.84 24.86



PAINO802-002 06/01/2023

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes
PAINTER
Brush.......civiiiiiienn. $ 35.00 20.62
PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per

hour.

PAINO802-003 06/01/2023

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. .ottt ittt ii it iiiieenenns $ 35.00 20.62
PAIN@G934-001 06/01/2022
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush. ..o iiiiniiennnnnenns $ 36.70 24.69
oY N $ 37.70 24.69
Structural Steel............ $ 36.85 24.69
PAIN1011-002 06/06/2021
FLORENCE COUNTY
Rates Fringes
Painters:....c.oviiiiiiiinnninenns $ 26.71 14.38
PLAS©599-002 06/01/2023
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area A..iiiiiiiiieiiinnnenas $ 45.17 27.27
Area B....vveiiiiiiinnnnenns $ 39.97 25.02
Area C..ovvevnnnnnnnnennnnns $ 40.40 25.25
Area D...vviiiiiiiiiiiienns $ 41.16 24.49
Area E.....civiiiiiiiiii $ 40.50 25.14
Area F.o..ooviiiiiiiiiiiiian, $ 36.98 28.67

AREA DESCRIPTIONS

AREA A: ASHLAND, BURNETT, BAYFIELD, DOUGLAS, IRON, PRICE,
SAWYER, AND WASHBURN COUNTIES



AREA B: ADAMS, BARRON, BROWN, CALUMET, CHIPPEWA, CLARK,
COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC, FOREST,
GREEN LAKE, JEFFERSON, KEWAUNEE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST. CROIX,
SAUK, SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA,
WAUSHARA, WINNEBAGO, AND WOOD COUNTIES
AREA C: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE, MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES
AREA D: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
AREA E: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK COUNTIES

AREA F: KENOSHA AND RACINE COUNTIES

PLUM@GO11-003 05/01/2023
ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, SAWYER, AND WASHBURN
COUNTIES

Rates Fringes

PLUM@O75-002 06/01/2016
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
PLUM@O75-004 06/01/2016
DODGE (Watertown), GREEN, JEFFERSON, LAFAYETTE, AND ROCK

COUNTIES

Rates Fringes

PLUM@O75-009 06/01/2016

COLUMBIA, DANE, IOWA, MARQUETTE, RICHLAND AND SAUK COUNTIES

Rates Fringes
PLUMBER. .t i vttt iiiiieiiiieneenns $ 38.82 20.12
PLUMO111-007 @5/28/2018
MARINETTE COUNTY (Niagara only)

Rates Fringes
PLUMBER/PIPEFITTER......cvuvuuunns $ 33.33 24.48

PLUM@118-002 06/01/2023



KENOSHA, RACINE, AND WALWORTH COUNTIES
Rates Fringes
PLUM@400-003 05/29/2023
ADAMS ,BROWN, CALUMET, DODGE (except Watertown), DOOR, FOND DU
LAC, GREEN LAKE,KEWAUNEE, MANITOWOC, MARINETTE (except

Niagara), MENOMINEE, OCONTO, OUTAGAMIE, SHAWANO, SHEBOYGAN,
WAUPACA, WAUSHARA, AND WINNEBAGO COUNTIES

Rates Fringes
PLUM@434-002 ©5/28/2023
BARON, BUFFALO, CHIPPEWA, CLARK, CRAWFORD, DUNN, EAU CLAIRE,
FLORENCE, FOREST, GRANT, JACKSON, JUNEAU, LA CROSSE, LANGLADE,
LINCOLN, MARATHON, MONROE, ONEIDA, PEPIN, PIERCE, POLK,

PORTAGE, PRICE, RUSK, ST. CROIX, TAYLOR, TREMPEALEAU, VERNON,
VILAS, AND WOOD COUNTIES

Rates Fringes
PLUM@G601-003 06/01/2022
DODGE (Watertown), GREEN, JEFFERSON, LAFAYETTE, MILWAUKEE,

OZAUKEE, ROCK, WASHINGTON AND WAUKESHA COUNTIES

Rates Fringes

PLUMO601-009 06/01/2022

COLUMBIA, DANE, IOWA, MARQUETTE, RICHLAND AND SAUK COUNTIES

Rates Fringes
PIPEFITTER. ..v v iiiiiiininnnnnnns $ 52.06 26.86
TEAvoo39-002 @6/61/2023
Rates Fringes

TRUCK DRIVER
1 & 2 Axle Trucks........... $ 35.57 26.09
3 or more axles; Euclids
or Dumptor, Articulated
Truck, Mechanic............. $ 35.72 26.09

*  SUWI2011-001 11/16/2011
Rates Fringes

WELL DRILLER. ...t $ 16.52 **



WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($17.20) or 13658
($12.90). Please see the Note at the top of the wage
determination for more information. Please also note that the
minimum wage requirements of Executive Order 14026 are not
currently being enforced as to any contract or subcontract to
which the states of Texas, Louisiana, or Mississippi, including
their agencies, are a party.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local ©198. The next number,
005 in the example, is an internal number used in processing



the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described



in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"
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January 25, 2024

NOTICE TO ALL CONTRACTORS:

Proposal #14: 2967-17-71
C Milwaukee N 76t St
Bridge over UPC RR B-40-380/1
STH 181
Milwaukee County

Letting of February 13, 2024

This is Addendum No. 01, which provides for the following:

Division of Transportation Systems
Development

Bureau of Project Development

4822 Madison Yards Way, 4" Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

Plan Sheets:
Revised Plan Sheets
Plan Sheet Plan Sheet Title (brief description of changes to sheet)
240 Revised note regarding bearing repairs.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the

prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

Version 02-2017 Solving tomorrow’s transportation challenges
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February 6, 2024

NOTICE TO ALL CONTRACTORS:

Proposal #14: 2967-17-71, WISC 2024226
C Milwaukee N 76" St
Bridge over UPC RR B-40-380/1
STH 181
Milwaukee County

Letting of February 13, 2024
This is Addendum No. 02, which provides for the following:

Special Provisions:

Division of Transportation Systems

Development
Bureau of Project Development

4822 Madison Yards Way, 4" Floor South
Madison, WI 53705

Telephone:
Facsimile (FAX): (608) 266-8459

(608) 266-1631

Revised Special Provisions
AL Description
No.
7 Utilities
8 Railroad Insurance and Coordination — Union Pacific Railroad Company
Added Special Provisions
Article _
No. Description
42 Cleaning and Painting Bearings B-40-380, Item SPV.0060.003; Cleaning and Painting
Bearings B-40-381, Item SPV.0060.004

Schedule of Items:

Revised Bid Item Quantities

Proposal Proposal Proposal
. _ . Total Prior Quantity Total After
Bid Item Item Description Unit to Change (-) | Addendum
Addendum
SPV.0060.001 | Bearing Maintenace B-40-380 Each 10 -8 2

Version 02-2017 Solving tomorrow’s transportation challenges




Added Bid Item Quantities
Proposal Quantity Proposal
: - . Total Prior Added Total After
Bid ltem Item Description Unit to Addendum
Addendum
SPV.0060.003 ?C))g%amng And Painting Bearings B-40- EACH 0 18 18
SPV.0060.004 g)élﬁaning And Painting Bearings B-40- EACH 0 20 20
Deleted Bid Item Quantities
Proposal Proposal Proposal
: - . Total Prior Quantity Total After
Bid Item Item Description Unit to Change (-) | Addendum
Addendum
SPV.0060.001 | Bearing Maintenace B-40-381 EACH 10 -10 0
Plan Sheets:
Revised Plan Sheets
Plan Sheet Plan Sheet Title (brief description of changes to sheet)
212 Revised bid item quantity table on sheet.
240 Revised bid item quantity table on sheet.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section




7.

ADDENDUM NO. 02
2967-17-71
February 6, 2024

Special Provisions

Utilities

Replace entire article language with the following:

This contract comes under the provision of Administrative Rule Trans 220.

stp-107-065 (20080501)

Some of the utility work described below is dependent on prior work being performed by the contractor at a
specific site. In such situations, provide the engineer and the affected utility a good faith notice of when the
utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when the prior work
will be completed and the site will be available to the utility owner. Follow-up with a confirmation notice to the
engineer and the utility owner not less than three working days before the site will be ready for the utility
owner to begin its work.

AT&T Local Network — Communications has aerial facilities in the project area. Existing AT&T Local
(TCG) cable is on existing WE Energies - Electric (WE-E) and American Transmission Company poles.
Proposed relocation will involve boring from proposed WE-E pole #120 (see WE WR# 4805230 sheet 3) at
Station 192+60, 138'L to existing AT&T/D MH at Station 180+67. TCG will lease existing AT&T/D conduit to
maintain existing route north across the UPRR tracks.

TCG will need approximately 2 weeks from completion of WE-E work to get contractor on site.
Work is anticipated to begin on May 13, 2024 and is anticipated to take 20 working days.

Teleport will transfer and or remove their cable from conflicts. If cable is unable to be removed by TCG
contractor, written permission from Dale DeFever to be acquired prior to removal.

AT&T Wisconsin — Communications has a manhole frame and grate at Station 187+67, 9’Rt that will need
to be adjusted during construction. This work will take approximately 1 working day to complete.

ATC Management — Electrical Transmission has 138kV electrical transmission facilities in the project
area. No conflicts are anticipated.

City of Milwaukee — Conduit (CUC) has conduit attached to structure. Remove the existing conduit and
reinstall as shown in the plans and in the bid items for this project.

City of Milwaukee — Sewer has facilities in the project area. No conflicts are anticipated.

City of Milwaukee — Street Lighting has facilities along STH 181, attached to and embedded in the bridges
over the UPRR.

City of Milwaukee street lighting forces will remove permanent in conflict, install temporary lighting, maintain
temporary lighting, and remove temporary street lighting facilities afterwards.

Before Roadway Construction:




Street lighting forces will install temporary overhead facilities along both sides of the roadway north and
south of the bridge. Street lighting forces will also remove the light poles that are in the center traffic island
that have been determined by the City of Milwaukee to be in conflict with the bridge work. The street light
forces will discontinue the underground conduit cables in the center traffic island and bridges. This work will
begin 10 to 15 working days before the start of construction and take 7 to 10 working days to complete.

List of proposed locations for temporary wood poles.
Station 186+06.0’; 86.8’ LT
Station 187+45.3’; 52.5' LT
Station 187+41.3’; 52.5' RT
Station 189+00’; 52.5' LT
Station 188+96.2’; 52.5' RT
Station 190+40.3’; 52.5' LT
Station 190+40.3’; 52.5’ RT
Station 195+46.7’; 50.4' LT
Station 195+47.3’; 50.4’ RT
Station 197+01.7’; 50.1’ LT
Station 197+05.2’; 50.1° RT
Station 198+64.6’; 50.1° LT
Station 198+66.7’; 50.1' RT
Station 200+20.6’; 50.1° LT
Station 200+23.8’; 50.1’ RT

Work During Construction:

Install conduit, cabling, junction boxes, and light pole anchorage, breakaway transformer bases, light poles,
luminaire arms for street lighting on both of the bridges as shown in the plans and in the bid items for this
project.

In the work zone north and south of the bridges provide and install conduit, cable, pull boxes, concrete light
bases, breakaway transformer bases, light poles, and luminaire arms for street lighting as shown in the plans
and in the bid items for this project.

The City of Milwaukee street lighting will provide the light pole luminaires to the contractor to install.

Work After Construction:

After the completion of both bridges and the roadway construction, street lighting forces will then make
termination/connection to energize the new contractor installed street lighting circuitry, and then will remove
the remaining temporary overhead facilities. This work is anticipated to take 10 to 15 working days to
complete.

Note that the new circuitry installed by contractor needs a successful burn in period of 30 days before street
lighting will accept the new facilities.

Street Lighting Contacts:

Street Lighting Project Manager:
Denis Kozelek - (414) 286-3252 office; v dkozel@milwaukee.gov

Contact to get the Inventory Transaction Report (ITR) slip for picking up city furnished materials.



Street Lighting Field Supervisors:
Neal Karweik — (414) 286-5943 office or (414) 708-4245 cell; nkarwe@milwaukee.gov
Steven Rhoda — (414) 286-5942 office or (414) 708-4251 cell; srhoda@milwaukee.gov

City of Milwaukee — Water (Milwaukee Water Works) has water valves in the project area. Adjust Water
Boxes to match new finished pavement elevations at the following locations:

Station 191+17.5, 43' RT (Air vent; 2 valve boxes)

Station 191480, 46.5' LT (Hydrant gate valve; 1 valve box)
Station 193+75, 46.6' RT (Hydrant gate valve; 1 valve box)
Station 193+77.7, 43' RT (16" gate valve; 1 valve box)
Station 194+49.6, 43' LT (Air vent; 2 valve boxes)

Perform this work in accordance with the requirements of Adjust Water Boxes.

Level 3 — Communication has buried fiber optic cables along the west side of STH 181. No conflicts are
anticipated.

PaeTec Communications LLC — Communications has facilities in the project area. No conflicts are
anticipated.

Spectrum — Communications has facilities in the City CUC conduits. They will be relocating from the pole
on the east side of N 76" Street near Station 190+50 locating underground to a point near the east right-of-
way, then boring under the railroad to a point near the right-of-way on the north side of the railroad. From this
point they will bury facilities north of the railroad right-of-way to a point 62’ right of N 76" Street near Station
193+12.6, then to a point 62’ right near Station 203+31, then to a point 56’ right near Station 202+44, then
along N 76" Street to a tie in point near Dean Road.

Work will begin upon notification from WE Energies, anticipated to be 4/26/2024. Charter solo placement will
take 30 working days. Joint work will begin within 10 days of receiving notice from We Energies that they
have finished, and it is safe for our crews to begin. It will take 10 days to pull and hang fiber. Once installed it
will take 30 days for notification to customers for the controlled outage and 3 additional days to splice. 5
working days will be needed to remove discontinued fiber from CUC system.

Sprint — Communications has facilities running underground in the railroad corridor along the northeast
railroad right-of-way. No conflicts are anticipated.

Verizon Business — Communications has facilities in the project area. No conflicts are anticipated.

WE Energies - Electricity has various facilities to relocate.

Conduit attached to northbound STH 181 bridge (permanent removal/relocation prior to deck demolition and

reconstruction).

A new concrete encased duct package (located approximately at Station 193+70) will be installed from the
existing manhole at Station 193+82, 2’ Left to a new manhole located at Station 193+69, 174’ Right
(contingent on easement from property owner). A new concrete encased duct package will be installed south
from the new manhole at Station 193+69 for approximately 46’ then turn south southwest for approximately
30’, then turn south for approximately 40’ where it will be met by a new concrete encased duct package from




existing pad mounted switch located at Station 190+51, 73’ Right. At this point the concrete encased duct
package will transition to a direct bury duct package that will be directional bored south under the CNW
railroad tracks to a new manhole located at Station 190+95, 145’ Right. From this manhole there will be a
new concrete encased duct package that proceeds west to the new pole located at Station 190+87, 118’
Right. There will also be a new duct package from the new manhole at Station 190+95, 145’ Right that that
will be installed approximately five feet west of and parallel the east right-of-way line of N. 76th St. for
approximately 400" where it will turn west for approximately 77’ to the existing manhole located at Station
186+96, 6’ Left. When the new cables have been installed in the proposed duct packages/manholes and
energized the existing cables and transite duct package attached to the northbound bridge of N. 76th St. will
be removed.

Overhead primary conductor crossing over STH 181 south of the bridge (permanent relocation prior to deck
demolition and reconstruction).

Install a new corner pole at Station 192+51, 123’ Left (this pole will need multiple guys and anchoring to the
northeast). Install new overhead conductors south to a new Trident self-supporting corner pole located at
Station 190+57, 101’ Left. Install new overhead conductors to a new switch pole located at Station 190+57,
63’ Left. Install new overhead conductors to a new line angle pole at Station 190+57, 58’ Right (this pole will
need multiple guys and anchoring south southeast). Install new overhead conductors to a new primary riser
pole at Station 190+87, 118’ Right with new overhead conductors to American Transmission Company
structure 20730 located at Station 191+13, 163’ Right if American Transmission Company grants permission
to We Energies to reframe how our facilities are attached to this structure. Once those new facilities are
installed the existing We Energies facilities located between the new pole at Station 192+53, 125’ Right and
American Transmission Company structure 20730 located at Station 191+13, 163’ Right will be removed. In
addition to this one circuit of overhead three phase primary that crosses the railroad tracks between ATC
structure 20730 at Station 191+13, 163’ Right and We Energies pole 92-02830 at Station 192+39, 168’ Right
will be removed because this circuit will be added to the new duct package under the CNW railroad tracks.

Work will begin January 29 and is anticipated to take 60 working days; anticipated completion 4/26/2024.

WE Energies — Gas/Petroleum has facilities in the project area. No conflicts are anticipated.

Windstream KDL Inc — Communications has facilities in the project area. No conflicts are anticipated.

Windstream NTI Inc — Communications has facilities at the intersection of W Tower Ave and STH 181.
They also have facilities running along the UP RR under STH 181. No conflicts are anticipated.

8. Railroad Insurance and Coordination - Union Pacific Railroad Company.
Replace entire article language with the following:
A. Description

Comply with standard spec 107.17 for all work affecting Union Pacific Railroad Company property and any
existing tracks.

A.1 Railroad Insurance Requirements

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in
standard spec 107.17.3. Insurance is filed in the name of Union Pacific Railroad Company.

Notify evidence of the required coverage, and duration to David C. LaPlante, Director -Real Estate-Special
and Public Projects, 1400 Douglas St. STOP 1690, Omaha, NE 68179; Telephone: (402) 544-8563; E-mail:
dclaplante@up.com.




Also send a copy to the following: Jason Kazmierski, SE Region Railroad Coordinator, 141 N. Barstow
Street, Waukesha, WI 53188; Telephone (262)548-6700; E-mail jason.kazmierski@dot.wi.gov

Include the following information on the insurance document:

- Project ID: 2967-17-71

- Project Location: Milwaukee, Wisconsin

- Route Name: STH 181 / North 76th Street
- Crossing ID: 178899T

- Railroad Subdivision: Granville Ind Ld

- Railroad Milepost: 95.946

- Work Performed on or within 50’ of RR ROW: Work Performed on or within 50’ of RR ROW: B-40-380/381 bridge
rehabilitation including replacing the existing deck. Abutment backwalls and tops of wings at abutments will be
reconstructed. Paint existing steel. Concrete surface repair on the existing abutments and piers. Crushed
aggregate slope paving will be placed at abutments. Traffic control.

A.2 Train Operation

Approximately 1 through freight trains operate weekly at up to 10 mph. No switching movements.
A.3 Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact

Chris T. Keckeisen, Manager Special Projects - Industry & Public Projects Engineering Department; 1400
Douglas, MS 0910, Omaha, NE, 68179; Telephone (402) 5445131; E-mail ctkeckei@up.com for consultation
on railroad requirements during construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

Flagging Contact

See Construction Contact. If more than 30 days of flagging is required contact UP 30 days prior to needing a
flagger on site. Reference the Wisconsin Milepost and Subdivision located in A.1.

Cable Locate Contact

In addition to contacting Diggers Hotline, contact the UP Call Before You Dig line at (800) 336-9193 at least
five working days before the locate is needed. Normal business hours are 6:30 AM to 6:30 PM, Central Time,
Monday through Friday, except holidays and are subject to change. Calls will be routed at all times in case of
an emergency. Reference the Wisconsin Milepost and Subdivision located in A.1.

UP will only locate railroad owned cable buried in the railroad right-of-way. The railroad does not locate any
other utilities.

A.4 Work by Railroad

The railroad will perform the work described in this section, except for work described in other special
provisions and will be accomplished without cost to the contractor. None.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

A.5 Temporary Grade Crossing

If a temporary grade crossing is desired, submit a written request to the railroad representative named in A.3 at least 40
days prior to the time needed. Approval is subject to the discretion of the railroad. The department has made no
arrangements for a temporary grade crossing.

A.6 Temporary Clearances During Construction
Replace standard spec 107.17.1(3) items 4.1 and 4.2 with the following:

4.1 Provide 15 feet 0 inches plus 1.5 inches per degree of track curvature, measured horizontally from the
track center line.



4.2 Provide 21 feet 6 inch measured vertically above the top of the highest rail.
A.7 Contractor Right of Entry

The contractor will be required to obtain a Right of Entry from Union Pacific Railroad Company prior to
working on railroad right of way. Contact the person in A.1 Railroad Insurance Requirements at least 45
days prior to start of work. The Right of Entry will be issued at no cost to the contractor. If the contractor
pays for the Right of Entry, it will not be reimbursed by the project. The Project ID will serve as the ROE
permit number unless otherwise stated. Reference A.1 Railroad Insurance Requirements for railroad
protective liability insurance requirements. If railroad requests higher limits contact the WisDOT Region
Railroad Coordinator listed in A.1.

B Railroad Flagging

Arrange with the railroad for the flagging of trains and safety of railroad operations if clearances specified in
subsection 107.17.1 are not maintained during construction operations. At any other time in railroad
representative’s judgment, the contractor’s work or operations constitute an intrusion into the track zone and
create an extraordinary hazard to railroad traffic, and at any other time when flagging protection is necessary
for safety to comply with the operating rules of the railroad.

Projects with concurrent activity may require more than one flagger.

Projects with heavy contractor activity within 25 feet of the centerline of any track or unusual or heavy impact
on railroad facilities will normally require a full-time flagger.

The department and railroad will monitor operations for compliance with the above flagging requirements.
Violations may result in removal from railroad property until arrangements to adhere to the flagging
requirements are satisfied. If the railroad imposes additional flagging requirements beyond the above
flagging requirements due to the previous violations, the contractor shall bear all costs of the additional
flagging requirements.

C Flagging by Railroad— Railroad Does Not Pay Flagging Costs
C.1 General
Replace paragraph (1,3 and 4) of standard spec 107.17.1 with the following:

() Coordinate with the railroad for all work performed within 25 feet of the track centerline including
equipment or extensions of equipment that can fall within 25 feet of the track centerline or adjacent
facilities or when working on railroad right-of-way. Include the following on all submittals and other written
communications with the railroad:

- WisDOT crossing number.
- Railroad milepost.
- Railroad subdivision.

@ Perform all work within 25 feet of the track centerline including equipment or extensions of equipment that
can fall within 25 feet of the track centerline or adjacent facilities or when working on railroad right-of-way
in a way that does not interfere with the safe and uninterrupted operation of railroad traffic. Maintain
clearances during construction as follows:

1. Do not operate equipment closer than 25 feet horizontally from a track centerline or 22 feet vertically
above the top of a rail, except under the protection of railroad flaggers.
2. Do not store materials or equipment closer than 25 feet horizontally from a track centerline.
3. Provide an obstruction-free work zone adjacent to a track extending 12 feet or more horizontally on both
sides of the track centerline. Keep this work zone free of construction debris.
4. Unless the railroad's chief engineering officer approves otherwise in writing, maintain minimum clearances
from falsework, forms, shoring, and other temporary fixed objects as follows:
4.1 Provide 12 feet, plus 1.5 inches per degree of track curvature, measured horizontally from the track
centerline.
4.2 Provide 21 feet, plus compensation for super-elevated track, measured vertically above the top of
the highest rail.

@ Comply with the railroad’s rules and regulations when work is within 25 feet of the track centerline including
equipment or extensions of equipment that can fall within 25 feet of the track centerline or adjacent



facilities or when working on railroad right-of-way. If the railroad’s chief engineering officer requires,
arrange with the railroad to obtain the services of qualified railroad employees to protect railroad traffic
through the work area. Bear the cost of these services and make payment directly to the railroad. Notify
the appropriate railroad representative as listed in section A.3 above, in writing, at least 40 business days
before starting work near a track. Provide the specific time planned to start the operations.

C.2 Rates - Union Pacific
The following rates, reimbursement provisions, and excluded conditions will be used to determine the
contractor’s cost of flagging:
- $1,150 daily rate for an eight-hour day (including wages, labor surcharges, lodging, vehicle and mileage
expenses),

- $1,500 "Rest Time" or nightly rate for weekday overnight work for an eight-hour day (including wages, labor
surcharges, lodging, vehicle and mileage expenses)

- $1,260 daily rate for an eight-hour day on Saturdays, Sundays, or holidays (including wages, labor surcharges,
lodging, vehicle and mileage expenses)

- $1,500 "Rest Time" or nightly rate for weekend overnight work for an eight-hour day (including wages, labor
surcharges, lodging, vehicle and mileage expenses)

- $175 per hour overtime rate for all time worked before or after the regular assigned eight hours on any day, or for
a minimum three hour call on Saturdays, Sundays, or Holidays.

The railroad will require pre-payment. The flagger is required to set flags each day in advance of the
contractor commencing work that will require flagging. The flagger must also remove the flags each day after
the completion of work that required flagging. Any time worked before or after the minimum eight-hour
flagging day to set or remove flags will be billed at the overtime rate. The contractor is responsible for
knowing the requirements of the railroad for arranging and terminating flagging services and for the
associated costs of those services.

C.3 Reimbursement Provisions

The actual cost for flagging will be billed by the railroad. After the completion of the work requiring flagging
protection as provided in section B above, the department will reimburse 50% of the cost of such services up
to the rates provided above based on paid railroad invoices, except for the excluded conditions enumerated
below. In the event actual flagging rates exceed the rates stated above, the department will reimburse 100%
of the portion of the rate that is greater than the rates stated above.

C.4 Excluded Conditions
The department will not reimburse any of the cost for additional flagging attributable to the following:

1. Additional flagging requirements imposed by the railroad beyond the flagging requirements provided in
subsection B above due to violations by the contractor.

2.  Temporary construction crossings arranged for by the contractor.
The contractor shall bear all costs of the additional flagging requirements for the excluded conditions.
C.5 Payment for Flagging

The department will pay for the department’s portion of flagging reimbursement as specified in section C of
this provision under the following item:

ITEM NUMBER  DESCRIPTION UNIT
801.0117 Railroad Flagging Reimbursement DOL

The reimbursement payment, as shown on the Schedule of ltems, is solely for department accounting
purposes. Actual flagging costs will vary based on the contractor's means and methods.

Railroads may issue progressive invoices. Notify the railroad when the work is completed and request a final
invoice from the railroad. Promptly pay railroad-flagging invoices, less any charges that may be in dispute.
The department will withhold flagging reimbursement until any disputed charges are resolved and the final
invoice is paid. No reimbursement for flagging will be made by the department if a violation of subsection B is
documented.



42,

D Rail Security Awareness and Contractor Orientation

Prior to entry on railroad right-of-way, the contractor shall arrange for on-line security awareness and
contractor orientation training and testing and be registered through "e-RAILSAFE" for all contractor and
subcontractor employees working on railroad right-of-way. See e-railsafe.com "Information". The security
awareness and contractor orientation training are shown under the railroad’s name.

The security awareness and contractor orientation certification is valid for 2 year(s) and must be renewed for
projects that will carry over beyond the 2 year period. Contractor and subcontractor employees shall wear
the identification badge issued by e-RAILSAFE when on railroad right-of-way. Costs associated with training
and registration are incidental to other items in the contract.

stp-107-034 (20240105)

Cleaning and Painting Bearings B-40-380, Item SPV.0060.003; Cleaning and Painting
Bearings B-40-381, Item SPV.0060.004.

A Description

This special provision describes cleaning and painting the existing steel bearings on structures conforming to
standard spec 517 and as directed by the engineer.

B Materials

Furnish a complete coating system from the department’s Painting Epoxy System Structure approved
product list. Use the same coating system for all repairs due to handling, shipping, and erecting; and for all
other uncoated areas.

The color of epoxy shall be Grey, Fed Color #26293 and the urethane coating material shall match the color
number shown on the plans conforming to AMS Standard 595A.

Supply the engineer with the product data sheets before any coating is applied. The product data sheets
shall indicate the mixing and thinning directions, the minimum drying time for shop or field applied coats, and
the recommended procedures for coating galvanized bolts, nuts, and washers.

C Construction
C.1 Surface Preparation

Clean areas of loose paint and rust by wire brushing, grinding, or other mechanical means. Sound paint does
not need to be removed. After clean up and storage of waste material, blast cleaning is allowed for only
those areas where paint has been removed. Shield adjacent painted areas during blast cleaning operations.
The blasting sand does not have to be collected.

Furnish containment methods as required to contain and collect waste material resulting from the preparation
of painted steel surfaces for painting. All clean up activities should minimize dust. Store waste materials in
hazardous waste containers provided by the department. The department is responsible for the transport
and disposal of the contained materials by the statewide hazardous waste contractor.

C.2 Coating Application
Apply paint in a neat, workmanlike manner, and conforming to the manufacturer’s instructions and

recommendations. Paint application shall be brushed on.

D Measurement



The department will measure Cleaning and Painting Bearings as each individual bearing acceptably
completed.

E Payment

The department will pay for the measured quantity at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.003 Cleaning and Painting Bearings B-40-380 Each
SPV.0060.004 Cleaning and Painting Bearings B-40-381 Each

Payment for Cleaning and Painting Bearings is full compensation for preparing and cleaning the designated
bearings; furnishing and applying the paint; cleaning up; and containing and collecting all waste materials.
(20210426)

Schedule of Items
Attached, dated February 6, 2024, are the revised Schedule of Items Pages 9 — 11.

Plan Sheets

The following 8% x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 212 and 240

END OF ADDENDUM
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Proposal Schedule of Items Page 9 of 11
Proposal ID: 20240213014  Project(s): 2967-17-71
Federal ID(s): WISC 2024226
SECTION: 0001 Roadway ltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D it Pri i
Nl o Quantity and Unit Price Bid Amount
Description Units
0240 674.0300 1,397.000
Remove Cable LF
0242 674.0400 1,397.000
Reinstall Cable LF
0244 678.0300 36.000
Fiber Optic Splice EACH
0246 678.0501 1.000
Communication System Testing EACH
0248 690.0150 282.000
Sawing Asphalt LF
0250 690.0250 20.000
Sawing Concrete LF
0252 715.0502 5,700.000
Incentive Strength Concrete Structures DOL 1.00000 5,700.00
0254 801.0117 43,700.000
Railroad Flagging Reimbursement DOL 1.00000 43,700.00
0256 999.2000.S 1.000
Installing and Maintaining Bird Deterrent EACH
System (station) 001. 192+85
0258 ASP.1TOA 1,000.000
On-the-Job Training Apprentice at $5.00/ HRS 5.00000 5,000.00
HR
0260 ASP.1TOG 2,500.000
On-the-Job Training Graduate at $5.00/ HRS 5.00000 12,500.00
HR
0262 SPV.0060 2.000
Special 001. Bearing Maintenance EACH
B-40-380
0266 SPV.0060 4.000
Special 200. Adjusting Water Boxes EACH
0268 SPV.0060 13.000
Special 302. Pull Boxes 13-inch x 24- EACH
inch x 24-inch
0270 SPV.0060 10.000
Special 321. Poles Type 30-AL-BD EACH
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Proposal Schedule of Items

02/06/2024 09:26:53

Page 10 of 11

Proposal ID: 20240213014

SECTION:

Alt Set ID:

Proposal
Line
Number

0272

0274

0276

0278

0280

0282

0284

0286

0288

0290

0292

0294

Project(s): 2967-17-71

Federal ID(s): WISC 2024226

0001 Roadway ltems
Alt Mbr ID:
Item ID
Description
SPV.0060

Special 343. Water Tight Splices and
Connections

SPV.0060

Special 345. Luminaire Arms Single
Member 6-ft. (Special)

SPV.0060

Special 371. Installing City Furnished
Luminaire Utility LED

SPV.0060

Special 400. Adjusting CUC Manhole
Cover

SPV.0060

Special 401. Underdeck Utility Structure
B-40-380, City of MKE Communications
Conduit

SPV.0060

Special 411. 4' Diameter "Doghouse"
Manhole Type CUC, Installed over
Conduit

SPV.0060

Special 425. Installing Conduit Into
Existing Manhole

SPV.0060

Special 426. Sawing Concrete-Encased
Duct Package

SPV.0090

Special 001. Concrete Curb & Gutter 4-
Inch Sloped 18-Inch Type TBT

SPV.0090

Special 002. Concrete Curb & Gutter 4-
Inch Sloped 18-Inch Type TBTT

SPV.0090

Special 003. Fence Chain Link Polymer
Coated 8-ft

SPV.0090

Special 321. Electrical Cable in Duct
Type 4#8/1#8 XLP

Approximate
Quantity and
Units
8.000

EACH

18.000
EACH

18.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

16.000
LF

73.000
LF

364.000
LF

645.000
LF

Unit Price

Bid Amount
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Page 11 of 11

Proposal ID: 20240213014

SECTION:

Alt Set ID:

Proposal
Line
Number

0296

0298

0300

0302

0304

0306

Federal ID(s): WISC

0001 Roadway ltems
Alt Mbr ID:
Item ID
Description
SPV.0090

Special 322. Electrical Cable in Duct
Type 4#6/1#8 XLP

SPV.0090

Special 404. 3-Duct Conduit, Cement
Encased, 4-inch Rigid Nonmetallic
Conduit DB-60

SPV.0165

Special 001. Temporary Shoring Railroad
B-40-380

SPV.0165

Special 002. Temporary Shoring Railroad
B-40-381

SPV.0060

Special 003. Cleaning and Painting
Bearings B-40-380

SPV.0060

Special 004. Cleaning and Painting
Bearings B-40-381

Section: 0001

Project(s): 2967-17-71

2024226

Approximate
Quantity and
Units
570.000
LF

105.000
LF

500.000
SF

500.000
SF

18.000
EACH

20.000
EACH

Unit Price

Bid Amount

Total:

Total Bid:
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Wisconsin Department of Transportation

February 8, 2024

NOTICE TO ALL CONTRACTORS:

Proposal #14:

2967-17-71, WISC 2024226
C Milwaukee N 76th St

Bridge over UPC RR B-40-380/1

STH 181
Milwaukee County

Letting of February 13, 2024

This is Addendum No. 03, which provides for the following:

Special Provisions:

Division of Transportation Systems

Development
Bureau of Project Development

4822 Madison Yards Way, 4" Floor South
Madison, WI 53705

Telephone:
Facsimile (FAX): (608) 266-8459

(608) 266-1631

Added Special Provisions
ATEE Description
No.
43 Asphaltic Surface

Schedule of Items:

Revised Bid Item Quantities
Proposal Proposal Proposal
: - . Total Prior Quantity Total After
Bid Item Item Description Unit to Change (-) | Addendum
Addendum
205.0100 Common Excavation CcYy 2,400 +180 2,580
Added Bid Item Quantities
Proposal Quantity Proposal
. _ . Total Prior Added Total After
Bid Item Item Description Unit to Addendum
Addendum
204.0100 Removing Concrete Pavement SY 0 380 380
455.0605 Tack Coat GAL 0 309 309
465.0105 Asphaltic Surface TON 0 543 543

Version 02-2017

Solving tomorrow’s transportation challenges




Deleted Bid Item Quantities
Proposal Proposal Proposal

. L . Total Prior Quantity Total After

Bid Item Item Description Unit to Change (-) | Addendum
Addendum
455.0600 Tack Coat TON 309 -309 0
460.7424 HMA Pavement 4 HT 58-28 H TON 543 -543 0
Plan Sheets:
Revised Plan Sheets
Plan Sheet Plan Sheet Title (brief description of changes to sheet)

87 Added EBS to earthwork

88 Added bid item

89 Revised bid items

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section



43.

ADDENDUM NO. 03
2967-17-71
February 8, 2024

Special Provisions

Asphaltic Surface.

Replace standard spec 465.2 (1) with the following:

Under the Asphaltic Surface bid item submit a mix design. Furnish asphaltic mixture meeting the
requirements specified for HMA Pavement Type HMA HT under standard spec 460.2; except the engineer
will not require the contractor to conform to the quality management program specified under standard spec
460.2.8. Use tack coat as required under 450.3.2.7.

Schedule of Items
Attached, dated February 8, 2024, are the revised Schedule of Items Pages 1 — 11.

Plan Sheets
The following 82 x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 87 - 89

END OF ADDENDUM



L1 37v0S 107d 3NVN LOTd HYV A8 107d €202 ‘91 499010 : 31va 101d xdd'bw~00Z0€0\ \SAd\N : IWVYN 314
L8 ‘133HS S3ILILNYNO SNO3INVTIIOSIN _ FIMNVMTIN *ALNNOD _ 181 SIM AMH 1/-/1-2962C ‘ON LO3roydd
jasd N
© ©g
m /_H [0 m *ATNO NOILYIWYO4NI T7¥INID 404 34V G3141LNIAI INNTOA 3LSYM GILNINOD FHL ANV ILSYM 3LVAIDILNY ILNINOD OL 43SN SYOLIVAH (ST)
1 knnu - “NOISIAIQ FHL NIHLIM TVI¥3LYIN 0 IOVLYOHS ¥ SILYIIANI SAINIA NOISIAIG IHL NIHLIM W I¥3ILYIA 40 SS30X3 NV SILYIIANI ALILNYAO SN1d "NOISIAIQ FHL YO4 3LV INITYI ALD - YO + ILYNIGYO SSYIN FHL(#T)
& ‘_H n «© YOLOV4 1114 + 1114 3ANYIXINN = 1114 GIANVdX3
S ) 0Z'T=¥010v4 1114 A3IANVdX3 (€T)
.m n_w w a TYI¥ILVYIN LNINIAV A 318YNSNNN/AIOVATYS - LND = TYIY3LYIN 318V TIVAY (S)
oo .2 2 TVIYILYIN LNINIAVA F18YSNNN/AIDVATYS ()
o AN > o @ Y33ANIONI 3HL A8 03103410 ANY 03033N SV S83 AILNGIILSIANN AYI¥3LYIN MOYYOS 103135 HLIM G31140V8 38 OL NOILYAYIX3 83 (€)
© =) [ORN0) “LNI NI G3ANTONI S| VIYILYIN LNIWIAV 318YNSNN/TIDVATYS (2)
<=0ruw 00T0°S0T ¥3IGNNN NILI“SNIANT0D NOILYAYIX3 $83 NV LND IHLH0 NS IHL S| NOILYAYIX3 NOWWOD (T)
"SIION
gj
[ ( 085 < | 2X3 NOWOD TV10L
80T 00v'C 801~ | 80T | 06 | 0 | 007'C | ( 08l | <oove | T8T HLS | TVLOL ANVYO
67 1414 67 67 T 0 1414 WH 0 \W(V(\ [414 VL0L8NS 9 NOISIAIQ
€7 09T €C €C 6T 0 09T 0 09T T8T HLS 00°00+T02/2L T/+€E6T | HLYON NOILYYOLSIY NVIGIN - ¥ 3OVLS
9 [43 9 9 S 0 6 _ N\ 0 ‘)v_ 6 _ T8T HLS 86'S0+761/66'7T+/8T | HLNOS NOILYYOLSIY NVIQIN - ¥ IOVLS
9NOISIAIQ
L 761 L L 9 0 761 MH 0 N 61 VL0LENS S NOISIAIQ
[2 981 [ v € 0 981 0 981 T8T HLS TLTTHr6T/0T 0E+E6T HLYON LONYLSNODIIFY 8N - € IDVLS
4 9 v 4 € 0 9 N\ 0 HN 9 T8T HLS STTO+SET/TL TTHY6T HLYON AVT43A0 8N - € 3OVLS
SNOISIAIQ
o€ €91 o€ o€ st 0 €91 m 0 M €91 TVL0LENS ¥ NOISIAIQ
9 SST E 9 S 0 SST 0 SST T8T HLS 79°S6+161/89°80+ 161 HLNOS LONYLSNOJ3Y 8N - € 3OVLS
vz 8 v T 0t 0 8 N\ 0 HN 8 T8T HLS 89'80+T61/vS TL+681 HLNOS AVTY3IAO 8N - € IOVLS
7 NOISIAIQ
LE 781 LE LE 1€ 0 781 MH 0 \M 781 TVLOLENS € NOISIAIQ
(2 8.1 v vT 43 0 8L1 0 8.1 T8T HLS €L°09+76T/00°SL+E6T HLYON LONYLSNODIY 85 - ¢ 39VLS
€7 4 34 4 61 0 4 _ V 0 M _ 14 T8THLS 00°00+96T/€L°09+76T HLYON AVTY3AO 85 - TIOVLS
€ NOISIAIQ
S 861 S S 14 0 861 m 0 M 861 VLOL8NS Z NOISIAIQ
0 681 0 0 0 0 681 0 681 T8THLS EE'GEFIOT/IE LI+T6T HLNOS LONYLSNOD3Y 85 - T IDVLS
S 6 S S 4 0 6 V 0 HN 6 T8THLS 9€"L7+16T/0T EE+06T HLNOS AVTY3IAO 85 - 2 3OVLS
ZNOISIAIQ
0 ETY'T 0 0 0 0 ETY'T @m 08L M ETY'T TYL0L8NS T NOISIAIQ
0 76 0 0 0 0 776 0zl 776 T8THLS 00°00+102/2L TL+E6T HLYON ¥3AOSSOYD - T IDVLS
0 691 0 0 0 0 697 _ N\ 09 M 69 T8T HLS 86'S0+761/66 7 1+/81 HLNOS Y3A0SSOYD - TIOVLS
NN TNOISIAIQ
LNIWWOD MOoYYOoE ALSYM (v1) 0z'T 1114 (s) (¥} 1€) €2] NOILYDO1 NOILVLS NOISIAIQ
0010°802 -/+ ALYNIQYO SSYW YOLOVA A3IANVdXINN IVIYILYIN IVIYILYN LNJWIAVd | NOILVAVDX3 583 1na OL1/WO¥4
Ten 318V 1IVAY 318YSNNN/QIDVATVS ™
1114 A3aNVdX3 NOILYAYDX3 NOWWOD
00T0°502
AIVINANNS NHOMHLYVI - T8T HLS



DOTMPC
Text Box
Addendum No. 03
ID 2967-17-71
Revised Sheet 87
February 8, 2024


b1 37v0S 107d “3INVN LOd HYYV A8 107d €20z ‘91 484000 : 31va 101d xdd"bw~00Z0€0\ \SA\N * INYN FTId4

88 ‘133HS S3ILILNYNO SNO3INVTIIOSIN _ FIMNVMTIN *ALNNOD _ 181 SIM AMH 1/-/1-2962C ‘ON LO3roydd
D ©
A
~
Zn 8N
ENGS
—
5 >
o N T &
co O © . .
DD 6'67 1207 0100 W.OL
oSN S o 0'€ 00T peInquIsipun 0100
© =) O o TT 113 Hemapis 0100
<= L o€ LyT Qund ueipaw gs 00+107 - TL+E6l 0100
o€ LyT u0d21 g5 T9+76T - TT+76T 0100
0T (34 yoeoudde g5 TT+HP6T - TL+E6l 0100
60 St yoeoudde gs ST+Z6T L6+T6T 0100
o€ LYT u0d21gs L6+T6T Ly+T6T 0100
0 00T Qund uelpaw gs ST+Z6T - SL+68T 0100
o€ 0sT qund ueipaw gN 00+107 - PS+EBT 0100
o€ LyT uod21 gN TTHr6T - TL+€6T 0100
0T 67 qejs yoeoidde gN TL+€61T - yS+eE6T 0100
60 54 qejs yoeoidde g L6+T6T - 65+T6T 0100
o€ LyT uo2IgN 65+T6T - 60+T6T 0100
0z L6 qund ueipaw gN L6+T6T - SL+68T 0100
EN NOL NOILYD01 NOILVLS oL NOILVLS AYO93LVD
YILYM HONI
/T 13SN3A
31V93Y99Y
ERZ]
001029 0210°50€
EST)

08y ]34 TSL'T 8/9'T 95T 0T00VLOL
- - L6€ 6€ Aeiano gs €9+56T - T9+v6T 0100
- - 8 - - U021 g5 T9+v6T - TT+p6T 0100
ove 8¢ 8L - - yoeoudde gs TT+76T - 7L+€6T 0100
- 49 861 - - yoeoudde gs ST+T6T - L6+T6T 0100
- - 88 - - U021 g5 L6+16T - Ly+T6T 0100
- - - (a4 6€ Aejono gs Ly+T6T - €€+06T 0100
- - - 38 6¢ Aejano gN 19+561T - TTHr6T 0100
- - - - - u0%. gN TTHv6T - TL+E6T 0100
- 43 0€8 - - qejs yoeoidde gN TL+€6T - PS+E6T 0100
ore 8¢ 9€ - - qefs yoroudde g L6+16T - 65+T6T 0100
- - 42 - - u0%. 8N 65+16T - 60+T6T 0100
- 0s £ 67 6€ Aepano gN 60+T6T - SL+68T 0100
AS 1 AS 1 AS AS NOILVOO1 NOILVLS oL NOILVLS AJ0DILVD
INIW3IAVd 1Iv¥Q¥YNO NIVMIAIS ¥3LLNO 8 8YND ONITIN SLNIOF
3LIHYONOD ONINONIY 3134ONOD ONINONIY 30v4¥NS 11n830v44NS
ONINONIY ONINOW3Y JILIVHASY JILTIVHASY
ONINONIY ONINOW3IY
S910'70T SST0'v0T 0510707 0710'70T STT0'v0T

001002

STVAOW3Y



DOTMPC
Text Box
Addendum No. 03
ID 2967-17-71
Revised Sheet 88
February 8, 2024


b1 37v0S 107d “3INVN LOd HYYV A8 107d €20z ‘91 484000 : 31va 101d xdd"bw~00Z0€0\ \SA\N * INYN FTId4

68 133HS S3ILILNYNO SNO3ANVTIZOSIN _ IBINYMTIN SALNNOD _ 181 SIM :AMH 12-/1-196Z ‘ON LO3royd
™ o))
o N
-3 S
O v
zZN oW
eN~S o
-~ 0
5 >
oNT =
c©o 29
oL 2
oSN > o
TSAalk o
A —_ R L €L 9T ¥v0'C soe 8S€C 8¢ 0T00 V.10L
- 8 - - - - as T9+v6T - TT+v6l 0100
LE - 8€EE S9 89 96 as TT+v6T - T/L+E6T 0100
- - 414 - 861 S6 as ST+C6T - Let16T 0100
- - - 88 - - as L6+T6T - L¥+16T 0100
- - €97 88 wL 96 aN ¢L+E6T - pSHE6T 0100
9€ - 8EE - - S6 anN L6+T61 - 6G+1I6T 0100
- 8 - ¥9 - - anN 6G+t16T - 60+16T 0100
- - (344 - Elad - anN €e+06T - S/+68T 0100
41 Ell EN Ell 41 AS NOILYD01 NOILVLS OL NOILVLS AY093ILYD
1191 3dAL HONI 191 3dAL HONI HONI Q3dALHONI QG 3dALHONI 8v1S HOVOuddVY
-8T G3dOTSHONI  -8T 3dO1S HONI -SAVYMIAIS -0€4¥3LINO W -8T Y3LLNO® INIWIAVL
-7 ¥3LNO -7 ¥3LNO 313¥ONOD 99N 313YONOD  99NI313YINOD 3J13¥ONOD

9YND31IYONOD  9¥ND ILIYIONOD

¢00'0600°'AdS T00°0600°AdS 0T¥0°C09 TT¥0° 109 £0¥0°T09 0Tv0'STY
313¥ONOD

30V4UNS DILTVHASY SY AIvd ONY G3ANSYIN H 82-85 LH ¥ INIWIAY YIH «

L9L €7S 60€ 0T00 TV1OL

91S - - UelpaN 00+T0C -  S/+€6T 0T00

T5¢ - - UelpaN SL+16T - ST+/8T 0T00
- €9 8y Aejano gs €9+G6T - T9+¥6T 0100
- 69 9T PNIsUORIGs  To+P6T - TT+P6T 0100
- 69 9T pnasuoRIgs  Le+T6T - Lb+I6T 0T00
- L SS Aeano gs Ly+I6T - E€E+06T 0100
- 69 9T PNISUORIqU TTHPET - TLHE6T 0T00
- 98 99 Aeiano qu T9+S6T - CT+vel 0100
- 69 9T pnaisuodiqu 6S+I6T - 60+T6T 0100
- Ly 9€ Aeiano qu 60+T6T -  €E+06T 0100

NOL NOILVOO1 _ NOIVIS OL NOIVIS _ A4OD3IVD
AUVEOdNIL F0v4uns 1v00
3ovdEns DILTVHASY MOVL
SILIVHASY A
SC10°597 S0L0'G9Y 5090°G5Y

@ ININIAVd



DOTMPC
Text Box
Addendum No. 03
ID 2967-17-71
Revised Sheet 89
February 8, 2024


@\SGONS‘/&

Wisconsin Department of Transportation

02/08/2024 11:46:59

o z
rn (o)
:
&
iy
7or i
Proposal Schedule of Items Page 1 of 11
Proposal ID: 20240213014  Project(s): 2967-17-71
Federal ID(s): WISC 2024226
SECTION: 0001 Roadway ltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D it Pri i
Nl o Quantity and Unit Price Bid Amount
Description Units
0002 203.0211.S 1.000
Abatement of Asbestos Containing EACH
Material (structure) 001. B-40-380
0004 203.0211.S 1.000
Abatement of Asbestos Containing EACH
Material (structure) 002. B-40-381
0006 203.0220 1.000
Removing Structure (structure) 001. EACH
B-40-380
0008 203.0220 1.000
Removing Structure (structure) 002. EACH
B-40-381
0010 203.0330 1.000
Debris Containment (structure) 001. EACH
B-40-380
0012 203.0330 1.000
Debris Containment (structure) 002. EACH
B-40-381
0014 204.0115 156.000
Removing Asphaltic Surface Butt Joints SY
0016 204.0120 1,678.000
Removing Asphaltic Surface Milling SY
0018 204.0150 2,752.000
Removing Curb & Gutter LF
0020 204.0155 230.000
Removing Concrete Sidewalk SY
0022 204.0165 480.000
Removing Guardrail LF
0024 205.0100 2,580.000
Excavation Common CcY
0026 206.1001 1.000
Excavation for Structures Bridges EACH
(structure) 001. B-40-380
0028 206.1001 1.000
Excavation for Structures Bridges EACH

(structure) 002. B-40-381
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Proposal Schedule of Items Page 2 of 11
Proposal ID: 20240213014  Project(s): 2967-17-71
Federal ID(s): WISC 2024226
SECTION: 0001 Roadway ltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D it Pri i
Nl o Quantity and Unit Price Bid Amount
Description Units
0030 208.0100 108.000
Borrow CY
0032 210.1100 260.000
Backfill Structure Type A CY
0034 305.0120 1,421.000
Base Aggregate Dense 1 1/4-Inch TON
0036 415.0410 382.000
Concrete Pavement Approach Slab SY
0040 460.2000 350.000
Incentive Density HMA Pavement DOL 1.00000 350.00
0044 465.0125 767.000
Asphaltic Surface Temporary TON
0046 502.0100 950.000
Concrete Masonry Bridges CY
0048 502.3101 104.000
Expansion Device LF
0050 502.3200 1,600.000
Protective Surface Treatment SY
0052 502.3210 300.000
Pigmented Surface Sealer SY
0054 502.4205 368.000
Adhesive Anchors No. 5 Bar EACH
0056 502.4206 440.000
Adhesive Anchors No. 6 Bar EACH
0058 505.0400 11,920.000
Bar Steel Reinforcement HS Structures LB
0060 505.0600 136,360.000
Bar Steel Reinforcement HS Coated LB
Structures
0062 509.1500 200.000
Concrete Surface Repair SF
0064 511.1200 750.000
Temporary Shoring (structure) 001. SF

B-40-380
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Proposal Schedule of Items Page 3 of 11
Proposal ID: 20240213014  Project(s): 2967-17-71
Federal ID(s): WISC 2024226
SECTION: 0001 Roadway ltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D it Pri i
Nl o Quantity and Unit Price Bid Amount
Description Units
0066 511.1200 750.000
Temporary Shoring (structure) 002. SF
B-40-381
0068 516.0500 24.000
Rubberized Membrane Waterproofing SY
0070 517.0901.S 1.000
Preparation and Coating of Top Flanges EACH
(structure) 001. B-40-380
0072 517.0901.S 1.000
Preparation and Coating of Top Flanges EACH
(structure) 002. B-40-381
0074 517.3001.S 1.000
Structure Overcoating Cleaning and EACH
Priming (structure) 001. B-40-380
0076 517.3001.S 1.000
Structure Overcoating Cleaning and EACH
Priming (structure) 002. B-40-381
0078 517.4001.S 1.000
Containment and Collection of Waste EACH
Materials (structure) 001. B-40-380
0080 517.4001.S 1.000
Containment and Collection of Waste EACH
Materials (structure) 002. B-40-381
0082 517.6001.S 2.000
Portable Decontamination Facility EACH
0084 531.8990 2.000
Anchor Assemblies Poles on Structures EACH
0086 601.0407 2,358.000
Concrete Curb & Gutter 18-Inch Type D LF
0088 601.0411 305.000
Concrete Curb & Gutter 30-Inch Type D LF
0090 602.0410 2,044.000
Concrete Sidewalk 5-Inch SF
0092 603.8000 1,516.000
Concrete Barrier Temporary Precast LF

Delivered
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Proposal Schedule of Items Page 4 of 11
Proposal ID: 20240213014  Project(s): 2967-17-71
Federal ID(s): WISC 2024226
SECTION: 0001 Roadway Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D it Pri i
Nl o Quantity and Unit Price Bid Amount
Description Units
0094 603.8125 1,516.000
Concrete Barrier Temporary Precast LF
Installed
0096 604.0500 880.000
Slope Paving Crushed Aggregate SY
0098 611.0651 6.000
Inlet Covers Type S EACH
0100 611.9710 6.000
Salvaged Inlet Covers EACH
0102 612.0406 190.000
Pipe Underdrain Wrapped 6-Inch LF
0104 614.0150 8.000
Anchor Assemblies for Steel Plate Beam EACH
Guard
0106 614.2300 175.000
MGS Guardrail 3 LF
0108 614.2500 158.000
MGS Thrie Beam Transition LF
0110 614.2610 4.000
MGS Guardrail Terminal EAT EACH
0112 618.0100 1.000
Maintenance and Repair of Haul Roads EACH
(project) 001. 2967-17-71
0114 619.1000 1.000
Mobilization EACH
0116 624.0100 29.900
Water MGAL
0118 625.0500 3,206.000
Salvaged Topsoil SY
0120 628.1504 976.000
Silt Fence LF
0122 628.1520 976.000
Silt Fence Maintenance LF
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Proposal ID: 20240213014  Project(s): 2967-17-71
Federal ID(s): WISC 2024226
SECTION: 0001 Roadway ltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D it Pri i
Nl o Quantity and Unit Price Bid Amount
Description Units
0124 628.2008 3,206.000
Erosion Mat Urban Class | Type B SY
0126 628.7020 20.000
Inlet Protection Type D EACH
0128 628.7504 70.000
Temporary Ditch Checks LF
0130 629.0210 1.900
Fertilizer Type B CWT
0132 630.0130 88.000
Seeding Mixture No. 30 LB
0134 634.0618 13.000
Posts Wood 4x6-Inch X 18-FT EACH
0136 637.2210 71.000
Signs Type |l Reflective H SF
0138 637.2215 22.380
Signs Type |l Reflective H Folding SF
0140 637.2230 27.000
Signs Type Il Reflective F SF
0142 638.2602 17.000
Removing Signs Type I EACH
0144 638.3000 11.000
Removing Small Sign Supports EACH
0146 642.5001 1.000
Field Office Type B EACH
0148 643.0300 50,000.000
Traffic Control Drums DAY
0150 643.0410 440.000
Traffic Control Barricades Type Il DAY
0152 643.0420 5,000.000
Traffic Control Barricades Type Il DAY
0154 643.0500 33.000
Traffic Control Flexible Tubular Marker EACH

Posts
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Proposal ID: 20240213014  Project(s): 2967-17-71
Federal ID(s): WISC 2024226
SECTION: 0001 Roadway ltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D it Pri i
Nl o Quantity and Unit Price Bid Amount
Description Units
0156 643.0600 33.000
Traffic Control Flexible Tubular Marker EACH
Bases
0158 643.0705 6,400.000
Traffic Control Warning Lights Type A DAY
0160 643.0715 17,800.000
Traffic Control Warning Lights Type C DAY
0162 643.0800 540.000
Traffic Control Arrow Boards DAY
0164 643.0900 10,000.000
Traffic Control Signs DAY
0166 643.3165 21,200.000
Temporary Marking Line Paint 6-Inch LF
0168 643.3265 2,800.000
Temporary Marking Line Paint 10-Inch LF
0170 643.5000 1.000
Traffic Control EACH
0172 645.0111 140.000
Geotextile Type DF Schedule A SY
0174 646.2040 1,876.000
Marking Line Grooved Wet Ref Epoxy 6- LF
Inch
0176 646.4040 648.000
Marking Line Grooved Wet Ref Epoxy LF
10-Inch
0178 646.6120 86.000
Marking Stop Line Epoxy 18-Inch LF
0180 646.7120 76.000
Marking Diagonal Epoxy 12-Inch LF
0182 646.7420 334.000
Marking Crosswalk Epoxy Transverse LF
Line 6-Inch
0184 646.9010 1,350.000
Marking Removal Line Water Blasting 4- LF

Inch
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Federal ID(s): WISC 2024226
SECTION: 0001 Roadway ltems
Alt Set ID: Alt Mbr ID:
Prﬁposal Item ID Approximate Lo .
Nurlr?t?er er‘r-1 : Quantity and Unit Price Bid Amount
Description Units
0186 646.9110 648.000
Marking Removal Line Water Blasting 8- LF
Inch
0188 646.9210 496.000
Marking Removal Line Water Blasting LF
Wide
0190 650.4500 323.000
Construction Staking Subgrade LF
0192 650.5000 323.000
Construction Staking Base LF
0194 650.5500 2,752.000
Construction Staking Curb Gutter and LF
Curb & Gutter
0196 650.6501 1.000
Construction Staking Structure Layout EACH
(structure) 001. B-40-380
0198 650.6501 1.000
Construction Staking Structure Layout EACH
(structure) 002. B-40-381
0200 650.7000 104.000
Construction Staking Concrete LF
Pavement
0202 650.8501 1.000
Construction Staking Electrical EACH
Installations (project) 001. 2967-17-71
0204 650.9911 1.000
Construction Staking Supplemental EACH
Control (project) 001. 2967-17-71
0206 650.9920 586.000
Construction Staking Slope Stakes LF
0208 652.0125 48.000
Conduit Rigid Metallic 2-Inch LF
0210 652.0225 850.000
Conduit Rigid Nonmetallic Schedule 40 LF
2-Inch
0212 652.0230 45.000
Conduit Rigid Nonmetallic Schedule 40 2 LF

1/2-Inch
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Proposal ID: 20240213014  Project(s): 2967-17-71
Federal ID(s): WISC 2024226
SECTION: 0001 Roadway ltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D it Pri i
Nl o Quantity and Unit Price Bid Amount
Description Units
0214 652.0235 340.000
Conduit Rigid Nonmetallic Schedule 40 LF
3-Inch
0216 652.0615 975.000
Conduit Special 3-Inch LF
0218 653.0135 3.000
Pull Boxes Steel 24x36-Inch EACH
0220 653.0140 3.000
Pull Boxes Steel 24x42-Inch EACH
0222 653.0222 2.000
Junction Boxes 18x12x6-Inch EACH
0224 653.0905 6.000
Removing Pull Boxes EACH
0226 654.0105 8.000
Concrete Bases Type 5 EACH
0228 655.0305 625.000
Cable Type UF 2-12 AWG Grounded LF
0230 655.0515 1,397.000
Electrical Wire Traffic Signals 10 AWG LF
0232 657.0255 10.000
Transformer Bases Breakaway 11 1/2- EACH
Inch Bolt Circle
0234 670.0101 1.000
Field System Integrator EACH
0236 670.0201 1.000
ITS Documentation EACH
0238 671.0122 1,209.000
Conduit HDPE 2-Duct 2-Inch LF
0240 674.0300 1,397.000
Remove Cable LF
0242 674.0400 1,397.000
Reinstall Cable LF
0244 678.0300 36.000
Fiber Optic Splice EACH
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Proposal ID: 20240213014  Project(s): 2967-17-71
Federal ID(s): WISC 2024226
SECTION: 0001 Roadway ltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D it Pri i
Nl o Quantity and Unit Price Bid Amount
Description Units
0246 678.0501 1.000
Communication System Testing EACH
0248 690.0150 282.000
Sawing Asphalt LF
0250 690.0250 20.000
Sawing Concrete LF
0252 715.0502 5,700.000
Incentive Strength Concrete Structures DOL 1.00000 5,700.00
0254 801.0117 43,700.000
Railroad Flagging Reimbursement DOL 1.00000 43,700.00
0256 999.2000.S 1.000
Installing and Maintaining Bird Deterrent EACH
System (station) 001. 192+85
0258 ASP.1TOA 1,000.000
On-the-Job Training Apprentice at $5.00/ HRS 5.00000 5,000.00
HR
0260 ASP.1TOG 2,500.000
On-the-Job Training Graduate at $5.00/ HRS 5.00000 12,500.00
HR
0262 SPV.0060 2.000
Special 001. Bearing Maintenance EACH
B-40-380
0266 SPV.0060 4.000
Special 200. Adjusting Water Boxes EACH
0268 SPV.0060 13.000
Special 302. Pull Boxes 13-inch x 24- EACH
inch x 24-inch
0270 SPV.0060 10.000
Special 321. Poles Type 30-AL-BD EACH
0272 SPV.0060 8.000
Special 343. Water Tight Splices and EACH
Connections
0274 SPV.0060 18.000
Special 345. Luminaire Arms Single EACH

Member 6-ft. (Special)
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Proposal ID: 20240213014

SECTION:

Alt Set ID:

Proposal
Line
Number

0276

0278

0280

0282

0284

0286

0288

0290

0292

0294

0296

0298

Project(s): 2967-17-71

Federal ID(s): WISC 2024226

0001 Roadway ltems
Alt Mbr ID:
Item ID
Description
SPV.0060

Special 371. Installing City Furnished
Luminaire Utility LED

SPV.0060

Special 400. Adjusting CUC Manhole
Cover

SPV.0060

Special 401. Underdeck Utility Structure
B-40-380, City of MKE Communications
Conduit

SPV.0060

Special 411. 4' Diameter "Doghouse”
Manhole Type CUC, Installed over
Conduit

SPV.0060

Special 425. Installing Conduit Into
Existing Manhole

SPV.0060

Special 426. Sawing Concrete-Encased
Duct Package

SPV.0090

Special 001. Concrete Curb & Gutter 4-
Inch Sloped 18-Inch Type TBT

SPV.0090

Special 002. Concrete Curb & Gutter 4-
Inch Sloped 18-Inch Type TBTT

SPV.0090

Special 003. Fence Chain Link Polymer
Coated 8-ft

SPV.0090

Special 321. Electrical Cable in Duct
Type 4#8/1#8 XLP

SPV.0090

Special 322. Electrical Cable in Duct
Type 4#6/1#8 XLP

SPV.0090

Special 404. 3-Duct Conduit, Cement
Encased, 4-inch Rigid Nonmetallic
Conduit DB-60

Approximate
Quantity and
Units
18.000

EACH

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

16.000
LF

73.000
LF

364.000
LF

645.000
LF

570.000
LF

105.000
LF

Unit Price

Bid Amount
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Proposal ID: 20240213014  Project(s): 2967-17-71

Federal ID(s): WISC 2024226

SECTION: 0001 Roadway ltems

Alt Set ID: Alt Mbr ID:
Proposal .
Line Item ID Approximate
ISR Description Quaﬂg%and
0300 SPV.0165 500.000
Special 001. Temporary Shoring Railroad SF
B-40-380

0302 SPV.0165 500.000
Special 002. Temporary Shoring Railroad SF
B-40-381

0304 SPV.0060 18.000
Special 003. Cleaning and Painting EACH
Bearings B-40-380

0306 SPV.0060 20.000
Special 004. Cleaning and Painting EACH
Bearings B-40-381

0308 204.0100 380.000
Removing Concrete Pavement SY

0310 455.0605 309.000
Tack Coat GAL

0312 465.0105 543.000
Asphaltic Surface TON

Section: 0001

Unit Price

Bid Amount

Total:

Total Bid:
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