HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation Proposal Number: 011
DT1502 01/2020 s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT EEDERAL PROJECT DESCRIPTION HIGHWAY

Chippewa 1190-01-85 N/A Nw Region, USH 53 Brdg Deck USH 053
Sealing; Bridge Deck Sealing (Var)

Douglas

Barron

Washburn

e ADDENDUM
REQUIRED

ATTACHED AT BACK

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated project
in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:  $20,000.00

) . . Attach Proposal Guaranty on back of this PAGE.
Payable to: Wisconsin Department of Transportation P y

Bid Submittal Firm Name, Address, City, State, Zip Code
Date: April 9, 2024
Time (Local Time):  11:00 am SAM P I_ E

Contract Completion Time NOT FOR BIDDING PURPOSES
20 Working Days

Assigned Disadvantaged Business Enterprise Goal 0% This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined
and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before
submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this
proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal
Type of Work: For Department Use Only

Bridge Deck Sealing.

Notice of Award Dated Date Guaranty Returned



DOTMPC
Addenda Stamp


PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting Proposal Requirements

PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound
by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the design
engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be
performed and materials to be furnished, and as to the requirements of the specifications, special
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive
evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the owner
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so;
otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following schedule,
and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in
the manner provided in the applicable specifications and the approved plans for the work together with all
standard and special designs that may be designed on such plans, and the special provisions in the
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the
applicable specifications and all plans and working drawings are made a part hereof, as fully and
completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of
written notification from the engineer to do so, unless otherwise stipulated in the special provisions.

The bidder declares that if they are awarded the contract, they will execute the contract agreement and
begin and complete the work within the time named herein, and they will file a good and sufficient surety
bond for the amount of the contract for performance and also for the full amount of the contract for payment.
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Effective with November 2007 Letting Proposal Requirements

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to
property or injury to persons occurring through their own negligence or that of their employees or agents,
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road
and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply with all
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified
person shall be excluded from employment or otherwise be subject to discrimination in employment in
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include,
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in
employment to all applicants and employees and to take affirmative action to attain a representative
workforce.

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination
clause, in a conspicuous and easily accessible place, available for employees and applicants for
employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate
disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting Bid Preparation

BID PREPARATION

Preparing the Proposal Schedule of Iltems

. General

(1)

@)

@)

(4)

®)

(6)

@)

Obtain bidding proposals as specified in section 102 of the standard specifications prior to
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of
the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted
under a waiver of the electronic submittal requirements govern over bids submitted on the
internet.

The department will provide bidding information through the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as

information regarding proposals in each letting. The department will also post special notices
of all addenda to each proposal through this web site no later than 4:00 PM local time on the
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the
Thursday before the letting to ensure all addenda have been accounted for before preparing

the bid. When bidding using methods 1 and 2 above, check the Bid Express'" on-line
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to
submit the final bid.

Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by following
the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

The department will address equipment and process failures, if the bidder can demonstrate
that those failures were beyond their control.

Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
department’s web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours.

Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.
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Effective with August 2015 Letting Bid Preparation

B. Submitting Electronic Bids
B.10On the Internet

(1)

@)

@)

Do the following before submitting the bid:
4. Have a properly executed annual bid bond on file with the department.

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's
signature for proper execution of the bidding proposal.

In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of
the standard specifications, submit the proposal on the internet as follows:
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site.

2. Use Expedi’teTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid ExpressTM web site. Do not
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the
department will disregard the internet bid

4. Submit the bid before the hour and date the Notice to Contractors designates
5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications.

The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

(1)

@)

@)

(4)

Download the latest schedule of items from the Wisconsin pages of the Bid Express web site
reflecting the latest addenda posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use ExpediteTM software to prepare and print the schedule of items. Provide a valid amount for all

price fields. Follow instructions and review the help screens provided on the Bid ExpressTM web site to
assure that the schedule of items is prepared properly.

Staple an 8 1/2 by 11 inch printout of the Expedite[11] generated schedule of items to the other
proposal documents submitted to the department as a part of the bidder's sealed bid. As a
separate submittal, not in the sealed bid envelop but due at the same time and place as the

sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character
department-assigned bidder identification code from the top of the bidding proposal, and a list
of the proposal numbers included on that diskette or CD ROM as indicated in the following
example:

Bidder Name
BNOO
Proposals: 1,12, 14, & 22

If bidding on more than one proposal in the letting, the bidder may include all proposals for that
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or
other files on the diskette or CD ROM.

The bidder-submitted printout of the Expedite1[] generated schedule of items is the governing
contract document and must conform to the requirements of section 102 of the standard
specifications. If a printout needs to be altered, cross out the printed information with ink or
typewriter and enter the new information and initial it in ink. If there is a discrepancy between
the printout and the diskette or CD ROM, the department will analyze the bid using the printout
information.
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Effective with August 2015 Letting Bid Preparation

®)

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated schedule of items is not
the same on each page.

2. The check code printed on the printout of the Expedi’teTM generated schedule of items is not the same as the
check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.

B Waiver of Electronic Submittal

(1)

@)

@)

(4)

The bidder may request a waiver of the electronic submittal requirements. Submit a written
request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper bid
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department
will waive the electronic submittal requirements for a bidding entity (individual, partnership,
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a
calendar year. The department may allow additional waivers for equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard specifications.
The department charges the bidder a $75 administrative fee per proposal, payable at the time
and place the department designates for receiving bids, to cover the costs of data entry. The
department will accept a check or money order payable to: "Wisconsin, Dept. of
Transportation.”

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening
of bids unless the bidder requests on the waiver that they be billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding entity that
owes the department administrative fees for a waiver of electronic submittal requirements.
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PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name)  (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title)

(Name of Surety) (Affix Seal)

(Company Name)

(Signature and Title)

NOTARY FOR PRINCIPAL

(Signature of Attorney-in-Fact)

NOTARY FOR SURETY

(Date)
State of Wisconsin )
) ss.
County )

On the above date, this instrument was acknowledged before me by the
named person(s).

(Date)
State of Wisconsin )
) ss.
County )

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)



Effective with March 2010 Letting

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work
personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written consent
of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




Effective with December 2000 Letting Debarment Certification

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification

1. By signing and submitting this proposal, the prospective contractor is providing the certification set
out below.
2. The inability of a person to provide the certification required below will not necessarily result in

denial of participation in this covered transaction. The prospective contractor shall submit an
explanation of why it cannot provide the certification set out below. The certification or explanation
will be considered in connection with the department or agency's determination whether to enter
into this transaction. However, failure of the prospective contractor to furnish a certification or an
explanation shall disqualify such person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was placed
when the department determined to enter into this transaction. If it is later determined that the
contractor knowingly rendered an erroneous certification in addition to other remedies available to
the Federal Government the department may terminate this transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to whom this
proposal is submitted if at any time the prospective contractor learns that its certification was
erroneous when submitted or has become erroneous by reason of changed circumstances.

5. The terms "covered transaction," "debarred," "suspended,” "ineligible," "lower tier covered
transaction," "participant,”" "person," "primary covered transaction," "principal," "proposal," and
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and
Coverage sections of the rules implementing Executive Order 12549. You may contact the
department to which this proposal is being submitted for assistance in obtaining a copy of those
regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered
into, it shall not knowingly enter into any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department entering into this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the clause
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions.

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless
it knows that the certification is erroneous. A contractor may decide the method and frequency by
which it determines the eligibility of its principals. Each contractor may, but is not required to,
check the Disapproval List (telephone # 608/266/1631).

Page 1 of 2



Effective with December 2000 Letting Debarment Certification

9. Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and
information of a contractor is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a
covered transaction knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal Government, the department may terminate
this transaction for cause or default.

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered
Transactions

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

(b) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements or receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offense enumerated in
paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

2. Where the prospective contractor is unable to certify to any of the statements in this certification,
such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised June 29, 2023
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 1190-01-85, Northwest Region, USH 53
Bridge Deck Sealing, Bridge Deck Sealing (Various), USH 53, Douglas, Washburn, Barron, Chippewa,
and Eau Claire Counties, Wisconsin as the plans show and execute the work as specified in the State of
Wisconsin, Department of Transportation, Standard Specifications for Highway and Structure
Construction, 2024 Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20230629)

Scope of Work.

The work under this contract shall consist of application of an approved concrete sealer on concrete
bridge deck surfaces and concrete bridge piers in the USH 53 corridor and all incidental items necessary
to complete the work as shown on the plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2024 construction season to the

engineer in writing within a month after executing the contract but at least 14 calendar days before the
preconstruction conference. Assure that the time frame is consistent with the contract completion time.
Upon approval, the engineer will issue the notice to proceed within 10 calendar days before the beginning
of the approved time frame.

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning
of the intended time frame. The engineer will approve or deny that request based on the conditions cited
in the request and its effect on the department’s scheduled resources.

All work shall be complete by July 31, 2024.

Environmental

Take any measures to ensure the deck sealing materials do not reach surface waters. Report any
incidental spills to the 24-hour toll free hotline at 1 (800) 943-0003.

It is recommended that the contractor prepare a spill response contingency plan prior to beginning work.

If necessary, any incidental ground disturbances should be restored as soon as conditions permit.
Appropriate erosion control devices should be in place until restoration of disturbed soils is complete.

Any material from this project inadvertently falling on to the bed and banks of the associated waterway
and/or wetlands, must be removed immediately.

Northern Long-eared Bat

Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in
trees and structures (bridges, culverts, buildings). Evaluation of the Federal Highway Administration’s
Range-Wide Biological Assessment and Programmatic Informal Consultation process, and/or consultation
with the United States Fish and Wildlife Service (USFWS) has determined the project will have “no effect”
on northern long-eared bats. If additional construction activities beyond what was originally specified are
required to complete the work, such as additional tree clearing, approval from the WisDOT Regional
Environmental Coordinator (REC) is required prior to initiating these activities.
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The species and all active roosts are protected by the Federal Endangered Species Act. If an individual or
active roost is encountered during construction or clearing operations, stop work and notify the engineer
and the WisDOT REC.

Lane Rental Fee Assessment.
A General

The contract designates some lane closures to perform the work. No lane Rental Fee assessments will be
charged for closing lanes during the off-peak freeway hours as shown in the contract. During peak
freeway hours, if a lane is closed outside of the designated closures, the contractor will be subject to Lane
Rental Fee assessments. If a lane is obstructed at any time due to contractor operations, it is considered
a closure. The purpose of the lane rental is to enforce compliance of lane restrictions and discourage
unnecessary closures.

The contractor will incur a Lane Rental Fee assessment for each lane closure during peak freeway hours.
The contractor will not incur a Lane Rental Fee Assessment for closure of lanes during non-peak freeway
hours. The peak freeway hours when lane closures are not allowed are stated in the Traffic article.

Submit the dates of the proposed lane, ramp, and roadway restrictions to the engineer as part of the
progress schedule. Coordinate lane closures with any concurrent operations on adjacent roadways within
3 miles of the project.

If other projects are in the vicinity of this project coordinate lane closures to run concurrent with lane
closures on adjacent projects when possible. When lane closures on adjacent projects extend into the
limits of this project, Lane Rental Fee Assessments will only occur if the closure facilitates work under this
contract.

B Lane Rental Fee Assessment

The Lane Rental Fee Assessment incurred for each lane closure of the roadway, per direction of travel, is
as follows:

e $500.00 per lane per 15 minutes.

The Lane Rental Fee Assessment represents the average cost of the interference and inconvenience to
the road users for each closure. The Lane Rental Fee Assessment will be measured in 15-minute
increments. All Lane Closure event increments less than 15 minutes will be assessed as a 15-minute
increment.

Lane Rental Fee Assessments will be made based on the applicable rate for any and all closures whether
work is being performed or not. The engineer, or designated representative, will be the sole authority in
determining time period length for the Lane Rental Fee Assessment.

Lane Rental Fee Assessments will not be assessed for closures due to crashes, accidents or
emergencies not initiated by the contractor.

The department will assess Lane Rental Fee Assessment Rate by the dollar under the administrative item
Failing to Open Road to Traffic. The total dollar amount of Lane Rental Fee Assessment will be computed
by multiplying the Lane Rental Assessment Rate by the number of 15-minute increments of each lane
closure event as described above.

Lane Rental Fee Assessment will be in effect from the time of the Notice to Proceed until the department
issues final acceptance.

Traffic.
A General

This special provision describes providing for USH 53 traffic during construction operations. USH 53
highway and structures shall be open to no less than one lane of traffic while performing work under this
contract. The roadway within the lane closure shall be kept free of all equipment and materials, except
during such time as actual deck preparation and coating application operations are in progress.
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All signs including “Road Work Ahead” signs, “Left/Right Lane Closed” signs, “Road Work Next XX Miles”
signs, “One Lane Road Ahead” Signs, “Speed Limit XX mph” advisory signs, “Lane Closed” signs, “End
Road Work” Signs, “Ramp Closed Ahead” signs, “Ramp Closed” signs, all sign supports required, and all
related traffic control items and materials shall be incidental to the item of Traffic Control, unless
otherwise noted or provided in the plans.

B Temporary Lane Closures
Temporary lane closures are required for the deck sealing operations.

Project staging requires roadside work zone, construction vehicle and/or traffic control device
encroachments within 6-foot horizontal and/or vertical, from the edge of the shoulder side of a lane.
These encroachments require a temporary lane closure of the USH 53 lane closest to construction.

C Lane Closure Restrictions

Temporary lane closures are not allowed when no work is being performed. Maximum temporary lane
closure length shall not exceed 3.5 miles.

The temporary lane closures shall be limited to the freeway non-peak hours (working hours), as defined in
the following tables. During peak hours (non-working hours) and applicable Holiday Work Restrictions,
the USH 53 traveled way and shoulders shall be entirely clear of equipment, barricades, signs, lights, or
any other materials that may impede the free flow of USH 53 through traffic in each direction. Lane
closures shall be limited to areas of actual construction operations. Minimize the actual time that lane
closures are used.

Do not close through lanes during the freeway peak hours shown in the following tables:
USH 53 SOUTH BOUND

Limits: Golf Road — | Hastings Clairmont — | Melby St. — | STH 29 - CTH X to
Hastings Way — Melby St. STH 29 CTHX STH 40
Way Clairemont
Sunday 10am-6pm - 9am-7pm 10am-6pm 10am-6pm 10am-5pm
Monday 10am—-6pm - 6am—7pm 6am—6pm - -
Tuesday 10am-6pm - 6am—7pm 6am—6pm - -
Wednesday | 10am-6pm - 6am—7pm 6am—6pm - -
Thursday 10am-6pm - 6am—7pm 6am—6pm - -
Friday 10am—6pm - 6am—7pm 6am—6pm 12am—6pm -
Saturday 9am—-4pm - 8am—-7pm 9am-6pm 10am-1pm -

USH 53 NORTH BOUND

Limits: | Golf Road Hastings Clairmont— | Melby St. — | STH29 - CTH X to Belknap -
— Hastings | Way - Melby St. STH 29 CTH X STH 40 Catlin
Way Clairemont
Sun 12pm-5pm - 10am-7pm | 11am—-6pm - - -
Mon 12pm—-6pm | 3am-6pm 7am—-7pm 7am—8am - -- 4pm-6pm
11am-7pm
Tue 12pm-6pm | 3am—-6pm 7am-7pm 7am-8am -—- - 4pm-6pm
11am-7pm
Wed 12am—-6pm | 3am—-6pm 7am—7pm 7am—8am - - 4pm—-6pm
11am—7pm
Thur 12pm-7pm | 3am-6pm 7am-8pm 7am—8am - -- 4pm-6pm
11am—7pm
Fri 10am—7pm | 3am-6pm 9am—7pm 7am—8pm 10am-7pm | 12pm-6pm | 4pm-6pm
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Sat 10am-5pm - 9am-7pm 9am-6pm 10am-3pm -

Overpass Peak Hours

Structure Golf Rd STH 93 Clairemont River STH 312 CTH OO
Prairie Dr.
Sunday 10am-9pm | 7am—-8pm 9am-9pm 9am—8pm - —
Monday 10am-9pm | 7am—-8pm 7am—-9pm 9am-8pm 7am—8am, 4pm-7pm | 12pm-6pm
Tuesday 10am-9pm | 7am—-8pm 7am—-9pm 9am-8pm 7am—8am, 4pm-7pm 12pm-6pm

Wednesday 10am-9pm | 7am—-8pm 7am—-9pm 9am-8pm 7am—8am, 4pm-7pm | 12pm-6pm

Thursday 10am-9pm | 7am—-8pm 7am-9pm 9am-8pm 7am-8am, 4pm—-7pm | 12pm-6pm
Friday 10am-9pm | 7am-8pm 7am-9pm 9am-8pm 7am-8am, 4pm-7pm | 12pm-6pm
Saturday 10am—9pm | 7am—8pm 9am—-9pm 9am—-8pm -— -

D Shoulder Closures
Shoulder closures are not allowed when no work is being performed.

The contractor will be allowed to perform work on items that are located beyond 6-foot horizontal and/or
vertical, from the edge of an open lane of traffic, utilizing a shoulder closure with the approval of the
engineer. Construction vehicles and equipment shall be located outside of the 6-foot encroachment area.
Shoulder closures shall only occur on one shoulder at a time. The existing roadway shall be open to
through traffic in each direction. The lane closure restrictions outlined in this article shall not apply to work
that can be completed with an approved shoulder closure. All shoulder closures shall be removed during
applicable Holiday and Event Work Restrictions.

E Ramp Closures

All interchange ramps shall remain open to traffic at all times unless otherwise noted. The following ramps
will require one off-peak closure to complete the structure protective surface treatment sealing operations.
No signed detour shall be posted, and the maximum allowable ramp closure shall be limited to six hours
between 10:00 PM and 4:00 AM any day of the week.

e USH 53 Northbound off-ramp to CTH V
e  Structure B-03-0196, Barron County
e USH 53 Northbound on-ramp from STH 29 WB
e  Structure B-09-0247, Chippewa County
The traffic control setup at exit and entrance ramp areas shall conform to the applicable standard detail
drawings and WMUTCD requirements.

During the allowed ramp closures, the contractor shall have a superintendent or representative present.
The superintendent or representative shall monitor the work activities to ensure that emergency vehicles
are able to access the ramp. Do not re-open the ramp until all signs, barrels, barricades, and traffic
control devices required to close the ramp are covered, moved, or removed.

F Advance Notification

Portable changeable message signs provided under this contract will be used for incident management
except where shown in the plans and are to be operated by the Wisconsin State Patrol or Traffic
Management Center (TMC). Place the required portable changeable message signs at the specified
locations in the plan at least one week prior to construction.

G Wisconsin Lane Closure System Advanced Notification

Provide the engineer with a schedule of lane closures for the following week by noon on Thursday of the
previous week. In addition, provide the following minimum advance notification to the engineer for
incorporation into the Wisconsin Lane Closure System (LCS):

1190-01-85 50f 10



TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

" (available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION
Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Detours 7 calendar days
Cloaurs [oe wihout eignt, welght or wdth osietns | MNMUM NOTIFICATION
Shoulder Closures 3 calendar days
Lane closures 3 business days
Ramp closures 3 business days
Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project
meetings to manage closures nearing their completion date.

All lane and shoulder closures and duration are subject to the approval of the engineer based on
operational needs and safety. Notify the engineer if there are any changes in the schedule, early
completions, or cancellations of scheduled work.

Contact the State Patrol two weeks prior to the first lane closure. For incident management, contact
Northwest Region State Highway Patrol.

H Work Restrictions

Conduct work operations in a manner that causes the least disruption to traffic movements on USH 53
and interchange ramps. Do not directly cross, unload materials from, stop in or otherwise interfere with
traffic in any lane or ramp that is open to traffic with construction equipment or vehicles. All access to
USH 53 by construction equipment will be at existing interchange locations.

Do not perform work in the median concurrently with work in the outside lane or outside shoulder with
USH 53 traffic running between work areas.

Do not use maintenance crossings connecting northbound and southbound roadways of USH 53 during
construction operations unless the median lanes are closed to traffic. The contractor is responsible for
maintaining and restoring all maintenance crossings to their original condition upon completion of this
contract.

Construction traffic shall not travel counter-directional adjacent to USH 53 through traffic, except for
removal of traffic control devices for lane opening operations.

Equip all construction vehicles and equipment entering or leaving live traffic lanes with a hazard
identification beam (flashing yellow signal). The beam shall be activated when merging into or exiting a
live traffic lane.

Have available at all times, sufficient experienced personnel to promptly install, remove, and reinstall the
required traffic control devices to route traffic to perform necessary construction operations according to
the plans, these special provisions, and as directed by the engineer.

Do not park or store any equipment, vehicles, or construction materials within 30-feet of the edge of the
traffic lane carrying USH 53 traffic or within the median during non-working hours. In the event of an
emergency, protect any equipment, vehicles, or construction materials which remain within 30-feet of the
edge of a traffic lane during non-working hours with temporary roadside barrier according to the standard
specifications and meeting the requirements of the AASHTO Roadside Design Guide.

Conflicting existing signing shall be covered as directed by the engineer in the field.

The contractor shall not disturb, remove, or obliterate any traffic control signs, advisory signs, shoulder
delineators or beam guard in place along the traveled roadways without the approval of the engineer.

Any signs damaged during construction operations shall be reinstalled or replaced at the contractors’
expense.
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Holiday and Special Event Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying USH 53 traffic, and entirely clear the traveled way and shoulders of such portions of the highway
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic
during the following holiday and special event periods:

- From noon Friday, May 24, 2024 to 6:00 AM Tuesday, May 28, 2024 for Memorial Day;
- From noon Wednesday July 3, 2024 to 6:00 AM Monday, July 8, 2024 for Independence Day.

stp-107-005 (20210113)

Utilities.
This contract does not come under the provision of Administrative Rule Trans 220.
stp-107-066 (20080501)

Use caution to maintain the integrity of utilities. Coordinate with the engineer to adjust plans as needed to
avoid any unanticipated utility conflicts.

Other Contracts.

Work may be occurring concurrently on other department projects within the limits of the project.
Coordinate lane closures with Project 1190-08-79, 1198-10-77 and 1197-18-78.

1190-08-79, USH 53, 40th Avenue — CTH B (NB and SB), Chippewa County

Work includes pavement replacement along USH 53 including the USH 53 interchanges at Bus 29,
CTH S, and CTH B. Work will require periodic lane closures on USH 53 prior to Labor Day 2024 and
USH 53 traffic will be bidirectional on USH 53 SB after Labor Day 2024. Construction is currently
scheduled for 2024.

Contact Kyle McLean WisDOT Project Manager at (715) 225-9442, email kyle.mclean@dot.wi.gov for
more information.

1198-10-77, USH 53, 26t Ave to Pine Grove Rd (NB and SB), Barron and Washburn Counties

Work includes pavement replacement along USH 53 in both the northbound and southbound directions,
from 26™ Avenue continuing north to Pine Grove Road. Work will require traffic to be bi-directional on
either the northbound or southbound direction of USH 53. Work will be conducted between April and
October 2024, both months inclusive. Work is expected to be complete November 15, 2024.

Contact Beth Cunningham, WisDOT Project Manager at (715) 635-4973, email
beth.cunningham@dot.wi.gov for more information.

1197-18-78, USH 53, New Auburn — Spooner, Wildcat Road to CTH A (NB and SB), Washburn
County

Work includes pavement replacement along USH 53 in both the northbound and southbound directions,
from Wildcat Road to County A. Work will require traffic to be bi-directional on either the northbound or
southbound direction of USH 53. Work will be conducted between April and November 2024, both
months inclusive. Work is expected to be complete November 15, 2024.

Contact Beth Cunningham WisDOT Project Manager at (715) 635-4973, email
beth.cunningham@dot.wi.gov for more information.
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Railroad Insurance and Coordination - Wisconsin Central Ltd (CN).

A Description

Comply with standard spec 107.17 for all work affecting Wisconsin Central Ltd (CN) property and any
existing tracks.

A.1 Railroad Insurance Requirements

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in
standard spec 107.17.3. Insurance is filed in the name of Wisconsin Central Ltd and Its Parents (CN).

Notify evidence of the required coverage and duration to Matthew Turner, Public Projects Officer, 1625
Depot Street, Stevens Point, Wl 54481; Telephone (715) 345-2503; E-mail: Matthew.turner@cn.ca.

Also send a copy to the following: Anna Davey, NW Region Railroad Coordinator; 1701 N 4th Street,
Superior, WI 54880; Telephone (715) 392-7960; E-mail: anna.davey@dot.wi.gov.

Include the following information on the insurance document:
- Project ID: 1190-01-85
- Project Location: Solon Springs, WI
- Route Name: USH 53, Douglas County
- Crossing ID: 186100U
- Railroad Subdivision: Superior
- Railroad Milepost: 432.08
- Work Performed on or within 50’ of RR right-of-way: Deck Sealing

A.2 Train Operation

Approximately 15 through freight trains operate daily at up to 60 mph. There are no switching movements
at this location.

A.3 Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact

Matthew Turner, Public Works Officer; 1625 Depot Street, Stevens Point, Wl 54481; Telephone
(715) 345-2503; E-mail matthew.turner@cn.ca for consultation on railroad requirements during
construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart and monthly
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

Flagging Contact

Submit by US Mail a "Request for Flagging Services and Cable Location" form with prepayment to:
Flagging-US, 17641 South Ashland Avenue, Homewood, IL 60430; Flagging US@CN.CA . The form can
be obtained at:

https://www.cn.ca/en/safety/utility-installations/

Requests for flagging and cable locates can take up to five business days after the railroad receives the
paperwork. Reference the Wisconsin Milepost and Subdivision located in A.1. Advise Wisconsin Central
Ltd (CN) that the flagging services are to be billed at the rate for a public highway project.

Cable Locate Contact
In addition to contacting Diggers Hotline, follow the procedure listed under Flagging Contact.

Wisconsin Central Ltd (CN) will only locate railroad owned facilities buried in the railroad right-of-way. The
railroad does not locate any other utilities.

A.4 Work by Railroad

The railroad will perform the work described in this section, except for work described in other special
provisions, and will be accomplished without cost to the contractor. None

A.5 Temporary Grade Crossing

If a temporary grade crossing is desired, submit a written request to the railroad representative named in
A.3 at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The
department has made no arrangements for a temporary grade crossing.

stp-107-026 (20230629)
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10.

Railroad Insurance and Coordination - Union Pacific Railroad Company.

A Description

Comply with standard spec 107.17 for all work affecting Union Pacific Railroad Company property and
any existing tracks.

A.1 Railroad Insurance Requirements

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in
standard spec 107.17.3. Insurance is filed in the name of Union Pacific Railroad Company.

Notify evidence of the required coverage and duration to David C. LaPlante, Director - Real Estate -
Special and Public Projects, 1400 Douglas St. STOP 1690, Omaha, NE 68179; Telephone:
(402) 544-8563; E-mail: dclaplante@up.com.

Also send a copy to the following: Anna Davey, NW Region Railroad Coordinator; 1701 N 4th Street,
Superior, WI 54880; Telephone (715) 392-7960; E-mail: anna.davey@dot.wi.gov.

Include the following information on the insurance document:

- Project ID: 1190-01-85

- Project Location: Lake Hallie, WI

- Route Name: USH 53, Douglas County

- Crossing ID: 185897W and 185894B

- Railroad Subdivision: Chippewa Falls

- Railroad Milepost: 7.2 and 6.99

- Work Performed on or within 50’ of RR right-of-way: Deck Sealing

A.2 Train Operation

Approximately one through freight train operates daily at up to 10 mph. There are no switching
movements at this location.

A.3 Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact

Chris T. Keckeisen, Manager Special Projects - Industry & Public Projects Engineering Department;
1400 Douglas, MS 0910, Omaha, NE, 68179; Telephone (402) 544-5131; E-mail ctkeckei@up.com
or Richard Ellison, Project Coordinator, 207 Powell Avenue, Labadie, MO, 63055; Telephone

(847) 323-7197; E-mail richardellison@up.com for consultation on railroad requirements during
construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart and monthly
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

Flagging Contact

See Construction Contact. If more than 30 days of flagging is required contact UP 30 days prior to
needing a flagger on site. Reference the Wisconsin Milepost and Subdivision located in A.1.

Cable Locate Contact

In addition to contacting Diggers Hotline, contact the UP Call Before You Dig line at (800) 336-9193 at
least five working days before the locate is needed. Normal business hours are 6:30 AM to 6:30 PM,
Central Time, Monday through Friday, except holidays and are subject to change. Calls will be routed at
all times in case of an emergency. Reference the Wisconsin Milepost and Subdivision located in A.1.

UP will only locate railroad owned cable buried in the railroad right-of-way. The railroad does not locate
any other utilities.

A.4 Work by Railroad

The railroad will perform the work described in this section, except for work described in other special
provisions, and will be accomplished without cost to the contractor. None

A.5 Temporary Grade Crossing

If a temporary grade crossing is desired, submit a written request to the railroad representative named in
A.3 at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The
department has made no arrangements for a temporary grade crossing.

stp-107-026 (20230629)
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1. Notice to Contractor, No Field Office.

Due to the excessive travel distance between the various project locations, a central field office will not be
used for the project.
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Effective with November 2022 Letting

ADDITIONAL SPECIAL PROVISION 4

This special provision does not limit the right of the department, prime contractor, or subcontractors at
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract
dispute.

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within
10 calendar days of receipt of that progress payment, the prime contractor provides written notification
to the subcontractor and the department documenting "just cause" for withholding payment.

The prime contractor is not allowed to withhold retainage from payments due subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier
subcontractors that parallel those granted first-tier subcontractors in this provision.

Acceptance and Final Payment

Within 30 calendar days of receiving the semi-final estimate from the department, submit written
certification that subcontractors at all tiers are paid in full for acceptably completed work.
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Effective with February 2024 Letting ASP-6

Additional Special Provision 6 (ASP-6)

Modifications to the standard specifications
Make the following revisions to the standard specifications:

108 Prosecution and Progress
Add subsection 108.9.4.1 effective with the November 2023 letting:

108.9.4.1 Winter Suspension for Completion Date Contracts

(1) The contractor may request a winter suspension for a completion date contract. If the department determines
weather conditions do not allow for the completion of the remaining work, the department may approve the
contractor’s request and determine the start date of the winter suspension. The end date of the winter
suspension is March 31 or a date mutually agreed upon by both parties. For multi-year contracts, the
department will only consider winter suspension for the final year of the contract.

2 During winter suspension, store all materials in a manner that does not obstruct vehicular and pedestrian
traffic and protect the materials from damage. Install traffic control and other safety devices necessary to
protect the traveling public and pedestrians. Provide suitable drainage and install temporary erosion control
where necessary. If the winter suspension begins when liquidated damages are being assessed, or when the
work has not progressed as scheduled and would not have been completed prior to the completion date, the
cost of necessary pre-suspension work is incidental. If the winter suspension begins prior to the contract
completion date, and the work has progressed as scheduled and would have been completed prior to the
completion date, the cost of pre-suspension work will be paid as specified under 109.4.

3) For a winter suspension that begins prior to the contract completion date and the work has progressed as
scheduled and would have been completed prior to the completion date, the engineer will extend contract
time to correspond with the end of the winter suspension and liquidated damages will not be assessed during
the winter suspension.

4 For a winter suspension that begins when liquidated damages are being assessed or when the work has not
progressed as scheduled and would not have been completed prior to the completion date, the engineer will
not extend contract time. Time will be suspended until the end of the winter suspension. Liquidated damages
will not be assessed during the winter suspension and liquidated damages will resume at the end of the
winter suspension.

108.10.2 Excusable, Non-Compensable Delays

108.10.2.1 General

Replace entire section with the following effective with the January 2024 letting:

¢y Non-compensable delays, 108.10.2.1(3), are excusable delays not the contractor's or the department's fault.
The engineer will not pay for the delay costs listed in 109.4.7 for non-compensable delays.

2 For non-compensable delays under calendar day and completion date contracts, the engineer will extend
contract time if the conditions specified in 108.10.1 are met. The department will relieve the contractor from
associated liquidated damages, as specified in 108.11, if the engineer extends time under 108.10.1.

@ The following are non-compensable delays:

1. Delays due to earthquakes, other cataclysmic phenomena of nature the contractor cannot foresee and avoid,
severe weather or job conditions caused by recent weather as specified in 108.10.2.2.

2. Extraordinary delays in material deliveries the contractor or their suppliers cannot foresee and forestall resulting
from strikes, lockouts, freight embargoes, industry-wide shortages, governmental acts, or sudden disasters.

3. Delays due to acts of the government, a political subdivision other than the department, or the public enemy.
. Delays from fires or epidemics.

5. Delays from strikes beyond the contractor's power to settle not caused by improper acts or omissions of the
contractor, their subcontractors, or their suppliers.

6. Altered quantities as specified in 109.3.

N

108.10.3 Excusable Compensable Delays
Replace entire section with the following effective with the January 2024 letting:

(1) Compensable delays are excusable delays due to the department’s actions or lack of actions. The engineer
will grant a time extension for a compensable delay if the conditions specified in 108.10.1 are met.

@ The following are compensable delays:
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Effective with February 2024 Letting ASP-6
1. A contract change for revised work as specified for extra work under 104.2.2.1, for a differing site condition under
104.2.2.2, or for significant changes in the character of the work under 104.2.2.4.
. A contract change for an engineer-ordered suspension under 104.2.2.3.
. The unexpected discovery of human remains, an archaeological find, or historical find consistent with 107.25.
. The unexpected discovery of a hazardous substance consistent with 107.24.

. The non-completion of work that utilities or other third parties perform, if that work is not completed as specified in
the contract.

@ For a compensable delay or a time extension, the department will relieve the contractor from associated
liquidated damages under 108.11, and will pay the contractor for delay costs determined as follows:
1. Adjust the contract price as specified in 109.4.2 through 109.4.5 for delays under item 1 of 108.10.3(2).
2. Adjust the contract price as specified in 109.4.7 for delays under items 2 through 5 of 108.10.3(2).

a b~ OODN

310 Open Graded Base

310.2 Materials
Replace paragraph two with the following effective with the November 2023 letting:

 The contractor may substitute material conforming to the gradation requirements for crushed aggregate
specified in Table 310-01 if that material conforms to the fracture requirements for open-graded crushed
gravel specified in 301.2.4.5.

TABLE 310-01 COARSE AGGREGATE (% passing by weight)
AASHTO No. 671"

COARSE AGGREGATE (%
PASSING by WEIGHT)
SEIVE AASHTO No. 67
2-inch -
1 1/2-inch -
1-inch 100
3/4-inch 90 - 100
1/2-inch -
3/8-inch 20-55
No. 4 0-10
No. 8 0-5
No. 16 -
No. 30 -
No. 50 -
No. 100 -
No. 200 <=1.5

[l Size according to AASHTO M43.

390 Base Patching

390.4 Measurement

Replace entire section with the following effective with the November 2023 letting:

(1) The department will measure Removing Pavement for Base Patching by the cubic yard acceptably
completed. Measure the depth from the bottom of the adjacent pavement to the top of the patch.

@ The department will measure Base Patching Asphaltic by the ton acceptably completed as specified for
asphaltic pavement in 450.4.

@ The department will measure Base Patching Concrete HES and Base Patching Concrete SHES by the cubic
yard acceptably completed. Measure the depth from the bottom of the adjacent pavement to the top of the
patch.
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Effective with February 2024 Letting ASP-6

390.5 Payment
Replace entire section with the following effective with the November 2023 letting:

(1) The department will pay for measured quantities at the contract unit price under the following bid items:

ITEM NUMBER DESCRIPTION UNIT
390.0100 Removing Pavement for Base Patching cY
390.0201 Base Patching Asphaltic TON
390.0305 Base Patching Concrete HES cY
390.0405 Base Patching Concrete SHES CcY

2 Payment for Removing Pavement for Base Patching is full compensation for removing old pavement; for
preparing the foundation and bringing up to grade. If the engineer orders the contractor to excavate yielding
or unstable subgrade materials and backfill with suitable materials, the department will pay for that work with
contract bid items or as agreed upon using 109.4.

@ Payment for Base Patching Asphaltic is full compensation for providing and compacting asphaltic mixture
including asphaltic binder.

4 Payment for Base Patching Concrete HES and Base Patching Concrete SHES is full compensation for
providing, curing, and protecting concrete. Payment also includes providing tie bars and dowel bars in
unhardened concrete and steel within the patch. For tie bars and dowel bars provided in concrete not placed
under the contract, the department will pay separately under the Drilled Tie Bars and Drilled Dowel Bars bid
items as specified in 416.5.

Payment for Base Patching SHES also includes providing test data to the engineer as specified in 416.2.4.

The department will pay for sawing existing concrete pavement for removal under the Sawing Concrete bid
item as specified in 690.5.

(5

(6

460 Hot Mix Asphalt Pavement
460.2.8.2.1.3.1 Contracts with 5000 Tons of Mixture or Greater
Replace paragraph four with the following effective with the November 2023 letting:
4 Use the test methods identified below, or other methods the engineer approves, to perform the following
tests at the frequency indicated:
Blended aggregate gradations:
Drum plants:

- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164
method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate
sample determined according to WTM T30.

- Belt samples, optional for virgin mixtures, obtained from stopped belt or from the belt discharge using an
engineer-approved sampling device and performed according to WTM T11 and T27.

Batch plants:

- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164
method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate
sample determined according to WTM T30.

Asphalt content (AC) in percent:
Determine AC using one of the following methods:
- AC by ignition oven according to WTM T308.
- AC by chemical extraction according to AASHTO T-164 method A or B.
- AC by automated extraction according to WTM D8159.
- If the department is using an ignition oven to determine AC, conform to WTP H003.

- If the department is not using an ignition oven to determine AC, ignition oven correction factor (IOCF) must
still be reverified for any of the reasons listed in WTP H003 Table 2 and conform to WTP H-003 sections 3
through 6.

- Gradation of resulting aggregate sample determined according to WTM T30.
Bulk specific gravity of the compacted mixture:
According to WTM T166.
Theoretical maximum specific gravity:
According to WTM T209.
Air voids (Va) by calculation according to WTM T269.

page 3 of 6



Effective with February 2024 Letting ASP-6
VMA by calculation according to WTM R35.

460.2.8.3.1.4 Department Verification Testing Requirements
Replace paragraph three with the following effective with the November 2023 letting:

@ The department will perform testing conforming to the following standards:
Bulk specific gravity (Gmb) of the compacted mixture according to WTM T166.
Maximum specific gravity (Gmm) according to WTM T209.
Air voids (Va) by calculation according to WTM T269.
VMA by calculation according to WTM R35.
Asphalt content by ignition oven according to WTM T308, chemical extraction according to AASHTO T-
164 method A or B, or automated extraction according to WTM D8159. If using an ignition oven to
determine AC, conform to WTP H-003.

460.3.3.2 Pavement Density Determinations
Replace entire section with the following effective with the February 2024 letting:

(1 The engineer will determine the target maximum density using department procedures described in WTM
T355. The engineer will determine density according to CMM 815 and WTM T355 as soon as practicable
after compaction and before placement of subsequent layers or before opening to traffic.

Do not re-roll compacted mixtures with deficient density test results. Do not operate continuously below the
specified minimum density. Stop production, identify the source of the problem, and make corrections to
produce work meeting the specification requirements.

@) A lot is defined as one day’s production for each sublot type or one production shift if running 24 hours per
day and placed within a single layer for each location and target maximum density category indicated in table
460-3. The lot density is the average of the tests taken for that lot. The department determines the number of
tests per lot according to WTP H-002.

@ An HTCP-certified Nuclear Density Technician | (NUCDENSITYTEC-I) or a nuclear density ACT working
under a NUCDENSITYTEC-I technician, will locate samples and perform the testing. A NUCDENSITYTEC-|
technician will coordinate and take responsibility for the work an ACT performs. No more than one ACT can
work under a single NUCDENSITYTEC-I technician. The responsible NUCDENSITYTEC-I technician will
ensure that sample location and testing is performed correctly, analyze test results, and provide density
results to the contractor weekly.

503 Prestressed Concrete Members

503.2.2 Concrete
Replace paragraph five with the following effective with the November 2023 letting:

) Furnish prestressed concrete members cast from air-entrained concrete, except I-type girders may use non-
air-entrained concrete. Use type |, IL, IS, IP, IT, II, or lll cement. The contractor may replace up to 30 percent
of type I, IL, I, or 1l cement with an equal weight of fly ash, slag, or a combination of fly ash and slag. Ensure
that fly ash conforms to 501.2.4.2.2 and slag conforms to 501.2.4.2.3. Use only one source and replacement
rate for work under a single bid item. Use a department-approved air-entraining admixture conforming to
501.2.5.2 for air-entrained concrete. Use only coarse aggregate conforming to 310.2(2).

604 Slope Paving

604.2 Materials

Replace paragraph three with the following effective with the November 2023 letting:

@ Under the Slope Paving Crushed Aggregate bid item, furnish crushed stone or crushed gravel conforming to
the gradation in Table 604-01, but with the additional requirements that at least 75 percent of the particles,
by count, have at least one fractured face. Determine fracture according to WTM D5821.

page 4 of 6



Effective with February 2024 Letting

ASP-6

TABLE 604-01 COARSE AGGREGATE (% passing by weight)

AASHTO No. 4"

COARSE AGGREGATE (% PASSING
SEIVE by WEIGHT) AASHTO No. 4
2-inch 100
1 1/2-inch 90 - 100
1-inch 20-55
3/4-inch 0-15
1/2-inch -
3/8-inch 0-5
No. 4 -
No. 8 -
No. 16 -
No. 30 -
No. 50 -
No. 100 -
No. 200 <=1.5

[l Size according to AASHTO M43.

612 Underdrains
612.3.9 Trench Underdrains

Replace paragraph one with the following effective with the November 2023 letting:

(1 Under the Underdrain Trench bid item, excavate and backfill underdrain trenches. Backfill with coarse
aggregate gradation conforming to 604.2(3). Before backfilling place geotextile as the plans show.

614 Semi-rigid Barrier Systems and End Treatments

614.2.6 Sand Barrel Arrays

Replace paragraph one with the following effective with the November 2023 letting:

() Furnish sand barrels from the APL. Use fine aggregate conforming to gradation shown in Table 614-2 mixed
with sodium chloride conforming to AASHTO M143. Apply an object marker to front-most barrel in the array.

TABLE 614-2 FINE AGGREGATE GRADATION

FINE AGGREGATE (%
SEIVE PASSING by WEIGHT)
3/8-inch 100
No. 4 90 - 100
No. 8 -
No. 16 45 - 85
No. 30 -
No. 50 5-30
No. 100 0-10
No. 200 <=3.5
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Effective with February 2024 Letting ASP-6

628 Erosion Control

628.2.13 Rock Bags
Replace paragraph two with the following effective with the November 2023 letting:

@ Fill the bags with a clean, sound, hard, durable, engineer-approved coarse aggregate conforming by visual
inspection to the gradation specified for coarse aggregate gradation in 604.2(3).

639 Drilling Wells

639.2.1 General
Replace paragraph two with the following effective with the November 2023 letting:

@ For grout use fine aggregate conforming to 501.2.7.2; and gradation conforming to 614.2.6(1); and type |, IL,
IS, IP, or IT cement.

652 Electrical Conduit

652.3.1.2 Installing Underground
Replace paragraph two with the following effective with the November 2023 letting:

) Excavate trenches true to line and grade to provide the conduit uniform bearing throughout its length. Do not
backfill the trench before inspecting the conduit. Carefully tamp the backfill in place as specified for placing
backfill in layers in 651.3. Place at least 0.7 cubic feet of coarse aggregate gradation conforming to 604.2(3)
directly under each drainage hole.

ERRATA

390.3.4 Special High Early Strength Concrete Patching
Correct errata link in paragraph (1) by changing from 416.3.8 to 416.3.7.

(1) Construct as specified for special high early strength repairs under 416.3.7 except as follows:
- The contractor may delay removal for up to 14 calendar days after cutting the existing pavement.
- Open to traffic as specified for concrete base in 320.3.
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Effective with June 2022 Letting

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1*'Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor's User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by
the department or a contractor for work performed, materials furnished, or materials stockpiled
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and
for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of
a progress payment by the department for work performed. Report the payment as specified in
A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment requirement
as specified in A(2).

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier.

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to
comply with the DBE payment requirement in receipt of a progress payment by contractor to
acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and
(6), and shall be binding on all first tier subcontractor relationships, all contractors and
subcontractors utilizing DBE firms on the project, and all payments from DBE firms.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually loaded
into the Civil Rights Compliance System. Copies of prime contractor payments received (check or ACH)
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged
manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf

Page 1 of 1


mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf

Effective with January 2019 Letting

ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll or Labor Data Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds
only) electronically through CRCS. These payrolls or labor data are due within sevencalendar
days following the close of the payroll period. Every firm providing physical labor towards
completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under
this special provision and arrange for them to receive CRCS training as they are about to begin their
submittals. The department will provide training either in a classroom setting at one of our regional
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule thetraining.

(4) The department will reject all paper submittals for information required under this special
provision. All costs for conforming to this special provision are incidental to the contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual. pdf
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Non-Discrimination

NON-DISCRIMINATION PROVISIONS

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S.
Department of Transportation, Federal Highway Administration, as they may be amended from time to
time, which are herein incorporated by reference and made a part of this contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will
not discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment. The contractor will not
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including
employment practices when the contract covers any activity, project, or program set forth in Appendix B of
49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed
under a subcontract, including procurements of materials, or leases of equipment, each potential
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or
national origin.

4. Information and Reports: The contractor will provide all information and reports required by the Acts,
the Regulations, and directives issued pursuant thereto and will permit access to its books, records,
accounts, other sources of information, and its facilities as may be determined by the Recipient or the
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the
information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the
Federal Highway Administration may determine to be appropriate, including, but not limited to:

a. Withholding payments to the contractor under the contract until the contractor complies;
and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to
protect the interests of the United States.
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Non-Discrimination

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis
of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not);
Titles Il and Il of the Americans with Disabilities Act, which prohibit discrimination on the basis of
disability in the operation of public entities, public and private transportation systems, places of
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented
by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations
and Low-Income Populations, which ensures Non-discrimination against minority populations by
discouraging programs, policies, and activities with disproportionately high and adverse human
health or environmental effects on minority and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed.
Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Effective with November 2023 Letting

BUY AMERICA PROVISION

Buy America (as documented in 88 FR 57750 (2 CFR part 184 and 200) from the Office of Management
and Budget: Federal Register: Guidance for Grants and Agreements ) shall be domestic products and
permanently incorporated in this project as classified in the following three categories, and as noted in the
Construction and Materials Manual (CMM):

1. Iron and Steel

All iron and steel manufacturing and coating processes (from the initial melting stage through the application
of coatings) must have occurred within the United States. Coating includes epoxy coating, galvanizing,
painting and any other coating that protects or enhances the value of a material subject to the requirements
of Buy America.

The exemption of the iron and steel manufacturing and coating processes Buy America requirement is the
minimal use of foreign materials if the total cost of such material permanently incorporated in the product
does not exceed one-tenth of one percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is
greater. For purposes of this paragraph, the cost is that shown to be the value of the subject products as
they are delivered to the project.

2. Manufactured Product

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from 1983 and
are currently exempt from Buy America.

3. Construction Material

All construction materials (as defined in 88 FR 57750 (2 CFR part 184 and 200) and as referenced in CMM
228.5) must comply with Buy America. All manufacturing process of construction materials must occur in the
United States.

88 FR 55817 (DOT-OST-2022-0124) allows a limited waiver of Buy America requirements for de minimis
costs and small grants.

The Total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total
applicable costs for the project?!; or

The total amount of Federal financial assistance applied to the project, through awards or subaward, is
below $500,0002

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure
compliance with this Buy America provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all
iron and steel, manufactured products, and construction materials conform to this Buy America provision.

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx

Attach a list of iron or steel and construction material exemptions and their associated costs to the
certification form.

1 The de minimis public interest waiver does not apply to iron and steel subject to the requirements of 23 U.S.C. 313 on financial
assistant administered by FHWA. The de minimis threshold in 23 CFR 635.410(b)(4) continues to apply for iron and steel.

2 The small grant portion of the waiver does not apply to iron, steel, and manufactured goods subject to the requirements of 49 U.S.C.
22905(a).
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Proposal Schedule of Items Page 1 of 1
Proposal ID: 20240409011  Project(s): 1190-01-85
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D it Pri i
Nl o Quantity and Unit Price Bid Amount
Description Units
0002 213.0100 1.000
Finishing Roadway (project) 01. EACH
1190-01-85
0004 502.3215 31,042.000
Protective Surface Treatment Reseal SY
0006 619.1000 1.000
Mobilization EACH
0008 628.7010 10.000
Inlet Protection Type B EACH
0010 643.0300 192.000
Traffic Control Drums DAY
0012 643.0420 13.000
Traffic Control Barricades Type Il DAY
0014 643.0705 26.000
Traffic Control Warning Lights Type A DAY
0016 643.0715 89.000
Traffic Control Warning Lights Type C DAY
0018 643.0800 4.000
Traffic Control Arrow Boards DAY
0020 643.0900 20.000
Traffic Control Signs DAY
0022 643.1051 16.000
Traffic Control Signs PCMS with Cellular DAY
Communications
0024 643.5000 1.000
Traffic Control EACH
Section: 0001 Total:

Total Bid:
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March 27, 2024

NOTICE TO ALL CONTRACTORS:

Proposal #11: 1190-01-85

NW Region, USH 53 Bridge Deck Sealing
Various Bridges

USH 53

Various Counties

Letting of April 9, 2024
This is Addendum No. 01, which provides for the following:

Special Provisions:

Division of Transportation Systems
Development

Bureau of Project Development

4822 Madison Yards Way, 4" Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

Revised Special Provisions

Article L
No. Description

8 Other Contracts

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the

prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

Version 02-2017 Solving tomorrow’s transportation challenges



ADDENDUM NO. 01
1190-01-85
March 27, 2024

Special Provisions

8. Other Contracts.

Replace paragraph one with the following:
Work may be occurring concurrently on other department projects within the limits of the project. Coordinate
lane closures with Project 1190-08-79, 1198-10-77 and 1197-18-78. If a lane closure conflict is anticipated

and an agreement cannot be made with the project 1190-08-79, 1198-10-77and 1197-18-78 contractors, the
engineer will determine the allowed lane closures for each project.

END OF ADDENDUM
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