
Proposal Number: 010
HIGHWAY WORK PROPOSAL
Wisconsin Department of Transportation
DT1502 01/2020  s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

2707-09-70 WISC  2024326 C West Bend Main & Paradise; Inter/
Decorah/Paradise/Silverbrook

LOC STRWashington

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals.  The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated project
in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:
Payable to:  Wisconsin Department of Transportation

$75,000.00
Attach Proposal Guaranty on back of this PAGE.

Bid Submittal
Date:
Time (Local Time):

May 14, 2024
11:00 am

Contract Completion Time
December 08, 2024

Assigned Disadvantaged Business Enterprise Goal 7%

Firm Name, Address, City, State, Zip Code

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined
and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before
submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this
proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date _______________

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use OnlyType of Work:

Notice of Award Dated Date Guaranty Returned

Notary Seal

SAMPLE
NOT FOR BIDDING PURPOSES

Excavation, Base, Concrete Pavement, HMA Pavement, Curb and Gutter, Sidewalk, Storm Sewer, Signs, Pavement Marking, Street
Lights, Traffic Signals.
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PROPOSAL REQUIREMENTS AND CONDITIONS 
 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound 
by the following conditions and requirements. 

 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the design 
engineering company that was not available to all bidders. 

 

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications 
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is 
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be 
performed and materials to be furnished, and as to the requirements of the specifications, special 
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive 
evidence that the bidder has made such examination. 

 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the owner 
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the 
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so; 
otherwise to be returned. 

 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following schedule, 
and to accept such amounts in full payment of said work. 

 

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they 
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in 
the manner provided in the applicable specifications and the approved plans for the work together with all 
standard and special designs that may be designed on such plans, and the special provisions in the 
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the 
applicable specifications and all plans and working drawings are made a part hereof, as fully and 
completely as if attached hereto. 

 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of 
written notification from the engineer to do so, unless otherwise stipulated in the special provisions. 

 

The bidder declares that if they are awarded the contract, they will execute the contract agreement and 
begin and complete the work within the time named herein, and they will file a good and sufficient surety 
bond for the amount of the contract for performance and also for the full amount of the contract for payment. 
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The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the 
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to 
property or injury to persons occurring through their own negligence or that of their employees or agents, 
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road 
and Bridge Construction applicable to this contract. 

 

In connection with the performance of work under this contract, the contractor agrees to comply with all 
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified 
person shall be excluded from employment or otherwise be subject to discrimination in employment in 
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest 
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military 
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include, 
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection 
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in 
employment to all applicants and employees and to take affirmative action to attain a representative 
workforce. 

 

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination 
clause, in a conspicuous and easily accessible place, available for employees and applicants for 
employment. 

 

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at 
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate 
disclosure is made to the State of Wisconsin Ethics Board. 
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BID    PREPARATION 
 

Preparing the Proposal Schedule of Items 
A. General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior to 
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of 
the following methods: 
1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted 
under a waiver of the electronic submittal requirements govern over bids submitted on the 
internet. 

(3) The department will provide bidding information through the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special notices 
of all addenda to each proposal through this web site no later than 4:00 PM local time on the 
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the 
Thursday before the letting to ensure all addenda have been accounted for before preparing 
the bid. When bidding using methods 1 and 2 above, check the Bid ExpressΤΜ on-line 
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before 
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to 
submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by following 
the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can demonstrate 
that those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
department’s web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible 
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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B. Submitting Electronic Bids 
B.1 On the Internet 

(1) Do the following before submitting the bid: 
4. Have a properly executed annual bid bond on file with the department. 

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's 
signature for proper execution of the bidding proposal. 

(2) In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of 
the standard specifications, submit the proposal on the internet as follows: 

1. Download the latest schedule of items reflecting all addenda from the Bid ExpressΤΜ web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid ExpressΤΜ web site. Do not 
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a 
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid 

4. Submit the bid before the hour and date the Notice to Contractors designates 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid Express web site 

reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use ExpediteΤΜ software to prepare and print the schedule of items. Provide a valid amount for all 
price fields. Follow instructions and review the help screens provided on the Bid ExpressΤΜ web site to 
assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the Expedite generated schedule of items to the other 
proposal documents submitted to the department as a part of the bidder's sealed bid. As a 
separate submittal, not in the sealed bid envelop but due at the same time and place as the 
sealed bid, also provide the ExpediteΤΜ generated schedule of items on a 3 1/2 inch computer 
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character 
department-assigned bidder identification code from the top of the bidding proposal, and a list 
of the proposal numbers included on that diskette or CD ROM as indicated in the following 
example: 

Bidder Name  
BN00 
Proposals: 1, 12, 14, & 22 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for that 
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or 
other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the Expedite generated schedule of items is the governing 
contract document and must conform to the requirements of section 102 of the standard 
specifications. If a printout needs to be altered, cross out the printed information with ink or 
typewriter and enter the new information and initial it in ink. If there is a discrepancy between 
the printout and the diskette or CD ROM, the department will analyze the bid using the printout 
information. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated schedule of items is not 
the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items is not the same as the 
check code for that proposal provided on the diskette or CD ROM. 

3. The diskette or CD ROM is not submitted at the time and place the department designates. 

B Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a written 

request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper bid 
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department 
will waive the electronic submittal requirements for a bidding entity (individual, partnership, 
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a 
calendar year. The department may allow additional waivers for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard specifications.  
The department charges the bidder a $75 administrative fee per proposal, payable at the time 
and place the department designates for receiving bids, to cover the costs of data entry. The 
department will accept a check or money order payable to: "Wisconsin, Dept. of 
Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 
1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening 
of bids unless the bidder requests on the waiver that they be billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding entity that 
owes the department administrative fees for a waiver of electronic submittal requirements. 

 
 
 
 
 



PROPOSAL BID BOND Wisconsin Department of Transportation
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date:  (DATE MUST BE ENTERED)

PRINCIPAL 

(Company Name)     (Affix Corporate Seal)

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal)

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)



Effective with March 2010 Letting 

 

LIST OF SUBCONTRACTORS 
 

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall 
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be 
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a 
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may 
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not 
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted 
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work 
personally. 

 

No subcontract, whether listed herein or later proposed, may be entered into without the written consent 
of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

 
Name of Subcontractor Class of Work Estimated Value 
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER 
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 

 
Instructions for Certification 

 

1. By signing and submitting this proposal, the prospective contractor is providing the certification set 
out below. 

 

2. The inability of a person to provide the certification required below will not necessarily result in 
denial of participation in this covered transaction. The prospective contractor shall submit an 
explanation of why it cannot provide the certification set out below. The certification or explanation 
will be considered in connection with the department or agency's determination whether to enter 
into this transaction. However, failure of the prospective contractor to furnish a certification or an 
explanation shall disqualify such person from participation in this transaction. 

 

3. The certification in this clause is a material representation of fact upon which reliance was placed 
when the department determined to enter into this transaction. If it is later determined that the 
contractor knowingly rendered an erroneous certification in addition to other remedies available to 
the Federal Government the department may terminate this transaction for cause or default. 

 

4. The prospective contractor shall provide immediate written notice to the department to whom this 
proposal is submitted if at any time the prospective contractor learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 

 

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 
transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and 
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of the rules implementing Executive Order 12549. You may contact the 
department to which this proposal is being submitted for assistance in obtaining a copy of those 
regulations. 

 

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered 
into, it shall not knowingly enter into any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department entering into this transaction. 

 

7. The prospective contractor further agrees by submitting this proposal that it will include the clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower 
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract 
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions. 

 

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it 
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless 
it knows that the certification is erroneous. A contractor may decide the method and frequency by 
which it determines the eligibility of its principals. Each contractor may, but is not required to, 
check the Disapproval List (telephone # 608/266/1631). 
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9. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this clause. The knowledge and 
information of a contractor is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

 

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a 
covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department may terminate 
this transaction for cause or default. 

 

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered 
Transactions 

 

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its 
principals: 

 

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

 

(b) Have not within a three-year period preceding this proposal been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements or receiving stolen property; 

 

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offense enumerated in 
paragraph (1)(b) of this certification; and 

 

(d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 

2. Where the prospective contractor is unable to certify to any of the statements in this certification, 
such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised January 5, 2024
SPECIAL PROVISIONS

1. General.
Perform the work under this construction contract for Project 2707-09-70, C West Bend, Main & Paradise. 
Inter/Decorah/Paradise/Silverbrook, Local Street in the City of West Bend, Washington County, 
Wisconsin as the plans show and execute the work as specified in the State of Wisconsin, Department of 
Transportation, Standard Specifications for Highway and Structure Construction, 2024 Edition, as 
published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system.
100-005 (20240105)

2. Scope of Work.
The work under this contract shall consist of grading, excavation common, base aggregate dense, 
concrete pavement, concrete sidewalk, concrete curb & gutter, storm sewer, erosion control, signing, 
pavement marking, traffic signals and all incidental items necessary to complete the work as shown on 
the plans and included in the proposal and contract.
104-005 (20090901)

3. Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the 
notice to proceed within 10 calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended 
start date. The engineer will approve or deny that request based on the conditions cited in the request 
and its effect on the department’s scheduled resources.

The contract time for completion is based on an expedited work schedule and may require extraordinary 
forces and equipment.

General
Attend weekly scheduling meetings to discuss the near-term schedule activities, address any long-term 
schedule issues, and discuss any relevant technical issues. Develop a rolling three-week schedule 
identifying the previous week worked and a two week “look ahead”. Provide sufficient detail to include 
actual and planned activities and all the subcontractors for offsite and construction activities, addressing 
all activities including ramp and lane closure schedules to be performed and identifying issues requiring 
engineering action or input. Subcontractors shall be in attendance at the weekly progress meetings if 
identified on the two week "look ahead". 

Work Restrictions
Close only one quadrant at a time at each intersection as the plans show. Quadrant work is not allowed 
concurrently with median work.

Work at the Main Street and Decorah Road intersection is not allowed during the Holy Angels Catholic 
Church Festival of Angels. This event occurs from Friday, June 14, 2024, to Sunday, June 16, 2024. The 
contact for the church is Jim Schmidt, (262) 334-3038.
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Construction Staging
Stage 1

• Northwest quadrant of each intersection.

Stage 2

• Northeast quadrant of each intersection.

Stage 3

• Southwest quadrant of each intersection.

Stage 4

• Southeast quadrant of each intersection.

Stage 5

• Medians.

Maintain pedestrian access as indicated by the temporary pedestrian accommodations plan or as 
approved by the engineer.

Northern Long-eared Bat (Myotis septentrionalis)

Northern long-eared bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees, bridges and culverts. Roosts may not have been observed on this project, but conditions to support 
the species exist. The species and all active roosts are protected by the federal Endangered Species Act. 
If an individual bat or active roost is encountered during construction operations, stop work, and notify the 
engineer and the WisDOT Regional Environmental Coordinator (REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat 
are aware of environmental commitments and avoidance and minimization measures (AMMs) to protect 
both bats and their habitat. 

Direct temporary lighting, if used, away from wooded areas during the bat active season April 1 to 
October 31, both dates inclusive.

The local municipality will perform the following operations after October 31 and prior to April 1:

• Cutting down and removing trees. 

If there are clearing operations required to remove previously cut trees, submit a schedule and 
description with the ECIP 14 days prior to the work. The department will determine, based on schedule 
and scope of work, what additional erosion control measures shall be implemented prior to the start of 
clearing operations, and list those additional measures in the approval letter for the ECIP.

Contractor means and methods to remove additional trees will not be allowed. If it is determined that 
additional trees with a 3-inch or greater diameter at breast height (dbh) need to be removed beyond 
contractor means and methods, notify the engineer to coordinate with the WisDOT REC to determine if 
consultation with United States Fish and Wildlife Service (USFWS) is required. The contractor must be 
aware that the WisDOT REC and/or USFWS may not permit modifications.

4. Traffic.
Supplement standard spec 643.3.1 with the following:

Provide the Washington County Sheriff's Department, the Wisconsin State Patrol, City of West Bend 
Police Department, and the engineer a current telephone number with which the contractor or his 
representative can be contacted during non-working hours in the event a safety hazard develops.

Yield to all through traffic at all locations. Equip all vehicles or equipment operating in the live traffic lanes 
with a hazard identification beam (flashing yellow signal light) that is visible from 360 degrees. Operate 
the flashing yellow beam only when merging or exiting live traffic lanes or when parked or operating on 
shoulders, except when parked behind barrier wall. Do not cross live traffic lanes of Paradise Drive, 
Silverbrook Drive, Parkway Drive, Main Street, or Decorah Road with equipment or vehicles.
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Obtain prior approval from the engineer for the locations of egress or ingress for construction vehicles to 
prosecute the work.

Do not disturb, remove, or obliterate any traffic control signs, or advisory signs in place along the traveled 
roadways without the approval of the engineer.

General
Maintain a minimum of one lane of traffic for all intersection movements at all times. Maintain 2 through 
travel lanes on Paradise Drive at Silverbrook at all times.

Maintain access to properties along the project for local residents, businesses, and emergency vehicles. 
Access for all driveways where alternative access is not available shall remain open at all times, except 
for when it is necessary to close a driveway for culvert replacements at local resident driveways. Do not 
fully close commercial driveways. Construct commercial driveways in halves or by closing one access at 
a time for properties that have multiple driveways. Restore private and commercial entrances to include a 
crushed aggregate surface, within same working day of entrance removal.

Coordinate access changes and restrictions to all driveways in advance of such restrictions. Restore 
access changes and restrictions immediately upon completion of the construction operations that require 
the closure. Notify property owners affected by access changes or restrictions at least 48 hours in 
advance of the restriction.

Maintain existing pedestrian accommodations at all times during construction as provided in the plans 
and approved by the engineer. Stage the construction to divert pedestrians around the construction work 
activities which may require sidewalk on one side of the roadway to remain open. If sidewalks on either 
side of the road cannot be maintained, guide pedestrians around the work zone using a detour. Limit work 
at intersections to maintain at least one crossing in each direction. Maintain an ADA compliant surface for 
pedestrian accommodations at all times.

Re-open lanes of a completed quadrant prior to closing lanes at the next quadrant.

Re-open lanes to traffic immediately upon completion of the construction operations that require the 
closure and where no construction operations are taking place.

Place a Portable Changeable Message Sign (PCMS) in advance of the work area 7 calendar days prior to 
beginning construction at each intersection approach except omit the Paradise Drive eastbound approach 
to the Main Street/Paradise Drive intersection and the Paradise Drive westbound approach to the 
Paradise Drive/Silverbrook Drive intersection.

The PCMS message shall be similar to:

Phase 1 Phase 2

ROAD WORK DAY OF THE WEEK

TO BEGIN DATE

Traffic Staging
Complete all work as shown in the traffic control plans and as hereinafter provided. Submit proposed 
changes to the traffic control plan to the engineer. Engineer approvals will be provided at least 48 hours 
prior to implementing the traffic control plan change.

Stage 1

• Paradise Drive/Silverbrook Drive

o Close the southbound outside lane of Silverbrook Drive on the north leg.

o Close the westbound right turn lane of Paradise Drive on the west leg.

• Main Street/Paradise Drive

o Close the southbound outside through lane and right turn lane of Main Street on the 
north leg.

o Close the westbound outside through lane of Paradise Drive on the east and west 
legs.
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• Main Street/Decorah Road

o Close the southbound outside right turn lane of Main Street on the north leg.

o Close the westbound outside through lane of Decorah Road on the east and west 
legs.

Stage 2

• Paradise Drive/Silverbrook Drive

o Close the westbound right turn lane of Paradise Drive on the east leg.

o Close the northbound outside lane of Silverbrook Drive on the north leg.

o Close the right eastbound left turn lane of Paradise Drive on the west leg.

• Main Street/Paradise Drive

o Close the northbound outside through lane of Main Street on the north and south 
legs.

o Close the right eastbound left turn lane of Paradise Drive on the west leg.

o Close the westbound outside through lane of Paradise Drive on the east leg.

• Main Street/Decorah Road

o Close the northbound outside through lane of Main Street on the north leg.

o Close the westbound outside through lane of Decorah Road on the east leg.

Stage 3

• Paradise Drive/Silverbrook Drive

o Close the eastbound right turn lane of Paradise Drive on the west leg.

o Close the southbound outside through lane of Parkway Drive on the south leg.

• Main Street/Paradise Drive

o Close the eastbound right turn lane of Paradise Drive on the west leg.

o Close the southbound outside through and right turn lanes of Main Street on the 
north and south legs.

• Main Street/Decorah Road

o Close the southbound outside through lane of Main Street on the south leg.

o Close the eastbound right turn lane of Decorah Road on the west leg.

Stage 4

• Paradise Drive/Silverbrook Drive

o Close the northbound outside through lane of Parkway Drive on the south leg.

o Close the eastbound outside through lane of Paradise Drive on the west leg.

• Main Street/Paradise Drive

o Close the northbound outside through lane of Main Street on the south leg.

o Close the eastbound outside through lane of Paradise Drive on the east leg.

• Main Street/Decorah Road

o Close the northbound outside through lane of Main Street on the south leg.

o Close the eastbound outside through lane of Decorah Road on the east leg.
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Stage 5

• Main Street/Paradise Drive

o Close the northbound inside through lane of Main Street on the north leg.

o Close the northbound left turn lane of Main Street on the south leg.

o Close the left eastbound left turn lane of Paradise Drive on the west leg.

• Main Street/Decorah Road

o Close the eastbound and westbound inside through lanes of Decorah Road on the 
east leg.

o Close the northbound inside through lane of Main Street on the north and south legs.

o Close the northbound left turn lane of Main Street on the south leg.

o Close the southbound left turn lane of Main Street on the north leg.

o Close the southbound inside through lane of Main Street on the south leg.

5. Erosion Control.
Supplement standard spec 107.20 with the following:

Erosion control best management practices (BMP’s) shown on the plans are at suggested locations. The 
actual locations will be determined by the contractor’s ECIP and by the engineer. Include dust control and 
each dewatering or by-pass (mechanical pumping) operation in the ECIP submittal. The ECIP will 
supplement information shown on the plans and not reproduce it. The ECIP will identify how to implement 
the project’s erosion control plan. ECIP will demonstrate timely and diligently staged operations, continuing 
all construction operations methodically from the initial removals and topsoil stripping operations through the 
subsequent grading, paving, re-application of topsoil, and restoration of permanent vegetation to minimize the 
period of exposure to possible erosion.

Provide the ECIP 14 days prior to the pre-construction meeting. Provide 1 copy of the ECIP to the 
department and 1 copy of the ECIP to the WDNR Liaison Benton Stelzel, (262) 623-0194, 
benton.stelzel@wisconsin.gov. Do not implement the ECIP without department approval and perform all 
work conforming to the approved ECIP.

Maintain Erosion Control BMP’s until permanent vegetation is established or until the engineer 
determines that the BMP is no longer required.

Stockpile excess materials or spoils on upland areas away from wetlands, floodplains, and waterways. 
Immediately install perimeter silt fence protection around stockpiles. If stockpiled materials will be left for 
more than 14 days, install temporary seed or other temporary erosion control measures the engineer 
orders.

Re-apply topsoil on graded areas, as the engineer directs, immediately after the grading is completed 
within those areas. Seed, fertilize, and mulch/erosion mat top-soiled areas, as the engineer directs, 
within 5 days after placement of topsoil. If graded areas are left not completed and exposed for more than 
14 days, seed those areas with temporary seed and mulch.

Dewatering (Mechanical Pumping) for Bypass Water (sediment-free) Operations
If dewatering bypass operations are required from one pipe structure to another downstream pipe 
structure or from the upstream to downstream end of a culvert and the bypass flow is not transporting 
sediments (sand, silt, and clay particles) from a tributary work site area, bypass pumping operations will 
be allowed provided that the department has been made aware of and approves operation. When 
pumping bypass flows, the discharge location will need to be stable and not produce any erosion from the 
discharge velocity that would cause release of sediment downstream. Dewatering is considered incidental 
to the contract.

mailto:benton.stelzel@wisconsin.gov
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Dewatering (Mechanical Pumping) for Treatment Water (sediment-laden) Operations
If dewatering operations require pumping of water containing sediments (sand, silt, and clay particles), 
the discharge will not be allowed to leave the work site or discharge to a storm water conveyance system 
without sediment removal treatment. Do not allow any excavation for; structures, utilities, grading, 
maintaining drainage that requires dewatering (mechanical pumping) of water containing sediments 
(sand, silt, and clay particles) to leave the work site or discharge to a storm water conveyance system 
without sediment removal treatment.

Prior to each dewatering operation, submit to the department a separate ECIP amendment for sediment 
removal. Guidance on dewatering can be found on the Wisconsin DNR website located in the Storm 
Water Construction Technical Standards, Dewatering Code #1061, 

http://dnr.wi.gov/topic/stormwater/standards/const_standards.html.

Include reasoning, location, and schedule duration proposed for each operation. Per Code 1061, include 
all selection criteria:  site assessment, dewatering practice selection, calculations, plans, specifications, 
operations, maintenance, and location of proposed treated water discharge. Provide a stabilized 
discharge area. If directing discharge towards or into an inlet structure, provide additional inlet protection 
for back-up protection. Dewatering is considered incidental to the contract.

Maintaining Drainage
Maintain drainage at and through worksite during construction conforming to standard spec 107.20, 
204.3.2.1(3), 205.3.3 and 520.3.1(2). Use existing storm sewers, existing culvert pipes, existing drainage 
channels, temporary culvert pipes, or temporary drainage channels to maintain existing surface and 
pipe drainage. Pumps may be required to drain the surface, pipe, and structure discharges during 
construction. Costs for furnishing, operating, and maintaining the pumps is considered incidental to the 
contract.
SER-107-003 (20161220)

6. Holiday and Special Event Work Restrictions.
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying Silverbrook Drive, Parkway Drive, Paradise Drive, Main Street and Decorah Road traffic, and 
entirely clear the traveled way and shoulders of such portions of the highway of equipment, barricades, 
signs, lights, and any other material that might impede the free flow of traffic during the following holiday 
and special event periods:

- From noon Wednesday, July 3, 2024 to 6:00 AM Monday, July 8, 2024 for Independence Day;
- From noon Friday, August 30, 2024 to 6:00 AM Tuesday, September 3, 2024 for Labor Day;
- From noon Wednesday, November 27, 2024 to 6:00 AM Monday, December 2, 2024 for Thanksgiving;
- From noon Tuesday, December 24, 2024 to 6:00 AM Thursday, December 26, 2024 for Christmas.

stp-107-005 (20210113)

7. Utilities.
This contract does not come under the provision of Administrative Rule Trans 220.
stp-107-066 (20080501)

The utility work plan includes additional detailed information regarding the location of known discontinued, 
relocated, or removed utility facilities. These can be requested during the bid preparation process or from 
the project engineer after the contract has been awarded and executed.

http://dnr.wi.gov/topic/stormwater/standards/const_standards.html
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The following utility owners have facilities in the project area:

AT&T Wisconsin – Communication Line.
AT&T Wisconsin has communication facilities at the following locations:

• Paradise Drive & Silverbrook Drive (Parkway Drive)

o Along the east side of Parkway Drive starting from beyond the south project limits 
through the intersection and then turning east at Station 36+15 and ending at a pedestal 
at Station 36+15, 52’ RT.

o Along the right-of-way on the south side of Paradise Drive starting from beyond the west 
project limits and extending east to beyond the east project limits.

• Main Street & Paradise Drive

o Along the curb line/outside traffic lane on the west side of Main Street starting from 
beyond the south project limits and extending north to beyond the north project limits.

o Along the curb line/outside traffic lane on the south side of Paradise Drive starting from 
beyond the east project limits and extending north to beyond the west project limits.

• Main Street & Decorah Road

o Along the front of walk on the west side of Main Street starting from beyond the south 
project limits and extending north to a manhole at Station 159+16, 74’ LT.

o Along the curb line/terrace on the south side of Decorah Road starting from beyond the 
west project limits and extending east to beyond the east project limits. 

o Starting at a manhole at Station 159+30, 16’ LT and running west just south of the 
Decorah Road centerline to beyond the west project limits.

o From a manhole at Station 159+16, 74’ LT to a manhole at Station 159+30, 16’ LT.

AT&T Wisconsin plans to perform the following work during construction:

• Adjust manholes at the following locations:

o Station 106+05, 55’ LT

o Station 106+15, 58’ LT

Contact the AT&T Wisconsin contact listed on the General Notes sheet of the plans five working days 
prior to the manholes needing adjustment. They anticipate completing the work in three working days.

City of West Bend – Sanitary Sewer
The City of West Bend has sanitary sewer facilities at the following locations:

• Main Street & Paradise Drive

o North side of Paradise on the west leg crossing the intersection southeast to the 
centerline of Paradise and along the centerline of Paradise on the east leg.

• Main Street & Decorah Road

o Along the centerline of Main on the north leg and long the centerline of Decorah on the 
east leg.

No conflicts or relocations are anticipated.



2707-09-70 10 of 48

City of West Bend – Watermain
The City of West Bend has watermain facilities at the following locations:

• Paradise Drive & Silverbrook Drive

o Starting west of the project and running east along the Paradise Drive curb flange line to 
beyond the project limits.

o Starting south of the project and running north along the centerline of Silverbrook 
Drive/Parkway Drive to beyond the project limits.

• Main Street & Paradise Drive

o Starting south of the project and running north along the northbound lanes of Main Street 
to beyond the project limits.

o Starting west of the project and running east along the eastbound lanes of Paradise Drive 
to beyond the project limits.

• Main Street & Decorah Road

o Starting south of the project and running north along the northbound lanes of Main Street 
to the centerline of Decorah Road.

o From the centerline of Decorah Road running north along the southbound lanes of Main 
Street to beyond the project limits.

o Starting west of the project and running east along the centerline of Decorah Road to 
beyond the project limits.

• The existing hydrant at Station 108+00, 57’LT will remain in place and shall not be disturbed.

No conflicts or relocations are anticipated.

Everstream – Communication Line
Everstream has underground communication facilities at the following locations:

• Main Street & Paradise Drive

o Along the west side of Main Street along the existing right-of-way.

• Main Street & Decorah Road

o Along the east side of Main Street along the existing right-of-way.

No conflicts or relocations are anticipated. 

Spectrum – Communication Line
Spectrum has underground facilities at the following locations:

• Paradise Drive & Silverbrook Drive

o CATV Duct Package 1

▪ Starting north of the project and running south along the right-of-way in the 
northwest quadrant to a handhole at Station 59+35, 90’LT then crossing Paradise 
Drive to handhole in the southeast quadrant at Station 59+33, 42’RT.

▪ From the handhole:

• One line continues south and then crosses the south leg of Parkway 
Drive to a pedestal at Station 33+80, 43’LT.

• One line continues east along the front of walk to beyond the project 
limits.

o CATV Duct Package 2

▪ Starting south of the project and running north to the southeast quadrant and 
then turning east along the right-of-way to beyond the project limits.
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• Main Street & Paradise Drive

o CATV Duct Package 3

▪ Runs along the sidewalk in the southeast quadrant.

o CATV Duct Package 4

▪ Starting west of the project and running east to north along the sidewalk to a 
power pole at Station 109+14, 55’LT. Then it crosses Main Street and turns south 
and runs south to east along the front of walk.

▪ There is a parallel duct package that runs along the back of walk.

• Main Street & Decorah Road

o CATV Duct Package 5

▪ Runs along the sidewalk in the southeast quadrant.

o CATV Duct Package 6

▪ Runs along the sidewalk in the northeast quadrant.

Spectrum has overhead utilities in various locations throughout the project hanging on We Energies 
power poles.

Spectrum plans to perform the following work:

• Paradise Drive & Silverbrook Drive

o Relocate handhole from Station 59+33, 42’RT to 59+40, 42’RT prior to construction.

• Main Street & Paradise Drive

o Place (1) 1.5” duct and pull existing 12 ct fiber optic prior to construction:

▪ Start at Station 107+43, 86’LT

▪ Turn at Station 108+06, 57’LT

▪ End at existing at Station 109+14, 55’LT

▪ Depths

• 36” from existing grade

o Station 107+43 – 107+50

o Station 108+55 – 109+14

• 84” from existing grade

o Station 107+50 – 108+55

o Lower in place (2) 1.5” ducts to a minimum of 36” below existing depth from Station 
108+43, 34’RT to 107+21, 77’RT during construction after the sidewalk has been 
removed.

▪ Contact Spectrum 7 days prior to the sidewalk removal.

▪ Spectrum will resolve the conflict on the same day the sidewalk is removed, 
providing there are sufficient working hours available in a normal workday.

Spectrum does not anticipate conflicts at the following locations but requires a representative be onsite in 
case field adjustments are needed during construction. They will make necessary adjustments the same 
day providing there are sufficient working hours available in a normal workday:

• Paradise Drive & Silverbrook Drive

o SB 1, Station 59+42, 29’RT

• Main Street & Paradise Drive

o SB 7, Station 77+93, 37’RT

o SB 9, Station 105+82, 31’RT
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• Main Street & Decorah Road

o SB 2, Station 159+78, 71’LT

o SB 3, Station 160+03, 54’LT

o SB 10, Station 158+94, 78’LT

o SB 11, Station 159+05, 80’LT

We Energies – Electric
We Energies has facilities at the following locations:

• Paradise Drive & Silverbrook Drive (all facilities are underground except for the light poles)

o North side of Paradise for length of project. 

o South side of Paradise on the east leg.

o West side of Parkway on the south leg.

o East side of Parkway on the south leg.

• Main Street & Paradise Drive (all facilities are underground except for the light poles)

o North side of Paradise for length of project. 

o South side of Paradise on the west leg.

o East side of Main for the length of the project. 

o West side of Main on the north leg.

• Main Street & Decorah Road

o Overhead facilities

▪ North side of Decorah for length of project.

▪ Light poles throughout the intersection.

o Underground facilities

▪ South side of Decorah on the east leg.

▪ East side of Main on the south leg.

▪ West side of Main on the north leg.

We Energies plans to perform the following work prior to construction:

• Paradise Drive & Silverbrook Drive

o Remove existing light pole at Station 57+89.7, 25’ LT. Replace with new light pole at 
Station 57+75, 25’ LT. 1/0TXR to be spliced at 57+89.7, 25’ LT (19-L-00607). 

• Main Street & Paradise Drive

o Replace cable from Station 76+10.2, 77.8’ LT to Station 78+5.4, 90.6’ LT. Install new 
cable (3 – 500AL/CU 28kV) from Station 76+10.2, 77.8’ LT to Station 107+71, 83.5’ LT to 
Station 107+71, 44.3’ RT to Station 78+5.4, 90.6’ LT. Splice new to existing cable at 
Stations 76+10.2, 77.8’ LT and 78+5.4, 90.6’ LT.

o Remove existing light pole at Station 105+41, 23’ LT. Replace with new light pole at 
Station 105+41, 16’ LT. (22-L-0758). 

o Replace cable from Station 103+63.8, 18.2’ LT to Station 105+41.4, 16.3’ LT. Install new 
cable (1 – 1/0 TXR) from Station 103+63.8, 18.2’ LT to Station 105+41, 23’ LT. Terminate 
cable at Stations 103+63.8,18.2’ LT and 105+41,23’ LT.

o Remove existing light pole at Station 107+40.7, 4.5’ LT. Replace with new light pole at 
Station 108+12, 3’ LT. (00-L-01990). 

o Discontinue existing cable from Station 107+40.7, 4.5’ LT to Station 108+12, 3’ LT.
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• Main Street & Decorah Road

o Remove existing light pole at Station 4+15.2, 31.8’ LT. Replace with new light pole at 
Station 4+11, 31.5’ LT. (99-07826). 

o Remove existing light pole at Station 158+69.8, 25.4’ RT. Replace with new light pole at 
Station 158+59, 29’ RT. (99-L-1859).

o Replace cable. Install new cable ((3 – 500AL/CU 28kV & 3 – 1AL 25kV) from Station 
158+59, 29’ RT to Station 158+60, 38.3’RT to Station 6+12.9, 30.7’ RT to Station 6+12.9, 
20.6’ RT.

o Discontinue existing cable from Station 158+69.8, 25.4’ RT to Station 158+59, 29’ RT.

It is imperative that the highway contractor contact We Energies before removing any electrical 
underground cables, to verify that they have been discontinued and carry no electrical current. The 
contractor must not assume that unmarked facilities have been discontinued. At no time is it acceptable to 
push, pull, cut or drill an unmarked facility without explicit consent from We Energies. Contractor must call 
the We Energies 24 hour Dispatch lines to arrange for this verification. 

o We Energies Electric Dispatch, #1 (800) 662-4797

We Energies Electric anticipates completing the relocations by April 30, 2024.

We Energies – Gas
We Energies has underground facilities at the following locations:

• Paradise Drive & Silverbrook Drive

o South side of Paradise for length of project. 

o West sides of Parkway on the south leg.

• Main Street & Paradise Drive

o North side of Paradise along the west leg. 

o South side of Paradise along the east leg. 

o East side of Main from the south project limits until a crossing about 275’ north of the 
intersection and then runs on the west side of the north leg beyond the project limits.

• Main Street & Decorah Road

o South side of Decorah for length of project. 

o East side of Main for the length of the project.

We Energies plans to perform the following work prior to construction at the Main Street and Decorah 
Road intersection:

• Abandon an existing 6” and 8” gas main (size switches at valve at Station 5+50) 
running east-west on Decorah Road approximately 6’ to 10’ north of the existing 
south right-of-way line from 5th Avenue to Station 6+50.

• Install an 8” gas main running east-west on Decorah Road approximately 2’ north of 
the existing south right-of-way line from 5th Avenue to Station 7+25. The main will be 
7’ below existing grade in the vicinity of Station 4+40.

• Abandon an existing 6” gas main running north-south on Main Street approximately 
3’ to 10’ west of the existing east right-of-way line from Station 159+20 to Station 
160+50.

• Install a 4” gas main running north-south on Main Street approximately 3’-7’ west of 
the existing east right-of-way line from Station 158+70 to Station 160+90.
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It is imperative that the highway contractor contact We Energies before removing any gas facilities to 
verify that they have been discontinued and carry no natural gas. The contractor must not assume that 
unmarked facilities have been discontinued. At no time is it acceptable to push, pull, cut or drill an 
unmarked facility without explicit consent from We Energies. Contractor must call the We Energies 
24-hour Dispatch lines to arrange for this verification.

• We Energies Gas Dispatch, #1 (800) 261-5325

Windstream – Communication Line
Windstream has aerial communication facilities running along the north side of Decorah Road at the Main 
Street/Decorah Road intersection on We Energies power poles.

No relocations are anticipated.

Windstream plans to perform the following work prior to construction at the Main Street and Decorah 
Road intersection:

• Remove the inline attachment on We Energies existing pole at Station 04+15.2, 31.8’ LT and 
attached to the proposed We Energies pole at Station 04+11, 31.5’ LT.

Windstream’s work cannot take place until We Energies installs the new pole at Station 04+11, 31.5’ LT.

It is imperative that the highway contractor contact Windstream before removing any facilities, to verify 
that they have been discontinued. The contractor must not assume that unmarked facilities have been 
discontinued. At no time is it acceptable to push, pull, cut or drill an unmarked facility without explicit 
consent from Windstream.

8. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.
The department has assumed coverage under the U.S. Army Corps of Engineers Section 404 
Transportation Regional General Permit (TRGP). The department has determined that a pre-construction 
notification (permit application) to U.S. Army Corps of Engineers and their written verification of TRGP 
coverage is not necessary for this project.

A copy of the Section 404 Transportation Regional General Permit can be obtained on USACE’s website:

https://www.mvp.usace.army.mil/Portals/57/docs/regulatory/RGP/Transportation.pdf

If the contractor requires work outside the proposed slope intercepts, based on their method of operation 
to construct the project, it is the contractor’s responsibility to determine whether a pre-construction 
notification (permit application) and written verification from U.S. Army Corps of Engineers under the 
Section 404 Transportation Regional General permit is required. If written verification under the TRGP is 
necessary, submit a pre-construction notification to U.S. Army Corps of Engineers and obtain written 
verification of permit coverage prior to beginning construction operations requiring the permit. No time 
extensions as discussed in standard spec 108.10 will be granted for the time required to apply for and 
obtain the written verification of permit coverage. The contractor must be aware that the U.S. Army Corps 
of Engineers may not grant the permit request.
stp-107-054 (20230629)

9. Environmental Protection, Aquatic Exotic Species Control.
Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are 
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State 
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable 
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time 
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to 
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that 
comes in contact with waters of the state and/or infested water or potentially infested water in other 
states.

https://www.mvp.usace.army.mil/Portals/57/docs/regulatory/RGP/Transportation.pdf?ver=5-1zbQT8_g_a1pSEGBP2Dg%3d%3d
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Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially 
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being 
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all 
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin 
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

Use the following inspection and removal procedures:
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and 

other substances that could possibly contain exotic invasive species;
2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any 

other area where water may be trapped;
3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any 

aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and 
plant materials in a garbage can before leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:
4.1. Washing with ~212 F water (steam clean), or
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or
4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 

10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute 
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny 
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104º F) 
application.

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site.
stp-107-055 (20130615)

10. Notice to Contractor – Traffic Signal Bases.
Traffic signal bases in close proximity to underground utilities may require hydro excavation to excavate 
for the traffic signal base. The cost of hydro excavation is incidental to the cost of the traffic signal base.

11. Notice to Contractor – Traffic Signal Equipment Lead Time.
Order traffic signal equipment as soon as possible to assure the equipment is procured in a timely fashion 
and, therefore, installed, inspected, and ready for turn-on at the required date.

12. Archaeological Site.
Holy Angels Cemetery is located at approximately Station 159+75 to 163+40 RT within the limits shown 
on the plans.

Notify the Bureau of Technical Services/Cultural Resources (Lynn Cloud at (608) 266-0099 or 
lynn.cloud@dot.wi.gov) at least two weeks before commencement of any ground disturbing activities. 

Any work beyond the back of existing sidewalk must be monitored by a qualified archaeologist.

Do not use the site for borrow or waste disposal or for the staging of personnel, equipment, and/or 
supplies. The use of hydrovac is not permitted within the boundaries of the site.

If work within the site is not complete by September 21, 2024 or if the scope of work changes, contact 
Lynn Cloud to determine if further coordination with Wisconsin Historical Society is required.

http://dnr.wi.gov/topic/invasives/disinfection.html
mailto:lynn.cloud@dot.wi.gov
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13. Coordination with Businesses and Residents.
The contractor shall arrange and conduct a meeting between the contractor, the department, affected 
residents, local officials and business people to discuss the project schedule of operations including 
vehicular and pedestrian access during construction operations. Hold the first meeting at least one week 
before the start of work under this contract and no further meetings will be required unless directed by the 
engineer. The contractor shall arrange for a suitable location for meetings that provides reasonable 
accommodation for public involvement. The department will prepare and coordinate publication of the 
meeting notices and mailings for meetings. The contractor shall schedule meetings with at least two 
weeks’ prior notice to the engineer to allow for these notifications.
stp-108-060 (20141107)

14. Coordination with West Bend Taxi Service.
Contact West Bend Taxi Service (operated by Go Riteway Transportation Group) 2 weeks prior to 
construction start to discuss the project schedule.

Contact Information:
Address: 1201 Oak Street, Suite T

West Bend, WI 53095
Phone: (262) 334-3096
Email: wbtaxi@goriteway.com

15. Removing Traffic Signals (Paradise & Silverbrook), Item 204.9060.S.01;
Removing Traffic Signals (Main & Paradise), Item 204.9060.S.02;
Removing Traffic Signals (Main & Decorah), Item 204.9060.S.03.
A  Description
This special provision describes removing existing traffic signals as shown on the plans conforming to 
standard spec 204.

B  (Vacant)
C  Construction
Notify the City Public Works Department at (262) 335-5079 at least five working days prior to the removal 
of the traffic signals. Complete the removal work as soon as possible following shut down of this 
equipment.

The city assumes that all equipment is in good condition and in working order prior to the contractor’s 
removal operation. Prior to removal, inspect and provide a list of any damaged or non-working traffic 
signal equipment to the engineer. 

Remove all standards and poles per plan from their concrete footings and disassemble out of traffic. 
Remove the transformer bases from each pole. Remove the signal heads, emergency vehicle preemption 
heads (evp), video detection equipment, mast arms, luminaires, wiring/cabling, and traffic signal mounting 
devices from each signal standard, arm or pole. Ensure that all access hand-hole doors and all 
associated hardware remain intact. Dispose of the underground signal cable, internal wires and street 
lighting cable off the city right-of-way. Contact the City at (262) 335-5079 to arrange for pickup of the 
materials.

At the Main Street intersection with Decorah Rd, remove and salvage the existing LED no right-turn signs 
(4) and cabling from the traffic signal poles and arrange for pickup by the City Public Works Department. 
Removing and salvaging these signs and cabling is incidental to this pay item.

City forces shall remove the signal cabinet and associated signal cabinet equipment from the site and will 
remain the property of the city.

D  Measurement
The department will measure Removing Traffic Signals (Location) as a single unit at each intersection, 
acceptably completed.

mailto:wbtaxi@goriteway.com
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E  Payment
Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S.01 Removing Traffic Signals (Paradise & Silverbrook) EACH
204.9060.S.02 Removing Traffic Signals (Main & Paradise) EACH
204.9060.S.03 Removing Traffic Signals (Main & Decorah) EACH

16. Removing Loop Detector & Lead-In Cable (Main & Decorah), Item 204.9060.S.04.
A  Description
This special provision describes removing loop detector wire and lead-in cable as shown on the plans 
conforming to standard spec 204.

B  (Vacant)
C  Construction
Notify the City Public Works Department at (262) 335-5079 at least five working days prior to the removal 
of the loop detector wire and lead-in cable.

Remove and dispose of detector lead-in cable including loop wire for abandoned loops off the project site.

D  Measurement
The department will measure Removing Loop Detector & Lead-In Cable (Main & Decorah), as each 
intersection, acceptably completed.

E  Payment
Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S.04 Removing Loop Detector Wire & Lead-In Cable (Main & Decorah) EACH

17. Fence Safety, Item 616.0700.S.
A  Description
This special provision describes providing plastic fence at locations the plans show.

B  Materials
Furnish notched conventional metal "T" or "U" shaped fence posts.

Furnish fence fabric meeting the following requirements.

Color: International orange (UV stabilized)

Roll Height: 4 feet

Mesh Opening: 1 inch min to 3 inch max

Resin/Construction: High density polyethylene mesh

Tensile Yield: Avg. 2000 lb per 4 ft. width (ASTM D638)

Ultimate Tensile Strength: Avg. 3000 lb per 4 ft. width (ASTM D638)

Elongation at Break (%): Greater than 100% (ASTM D638)

Chemical Resistance: Inert to most chemicals and acids

C  Construction
Drive posts into the ground 12 to 18 inches. Space posts at 7 feet.

Use a minimum of three wire ties to secure the fence at each post. Weave tension wire through the top 
row of strands to provide a top stringer that prevents sagging.

Overlap two rolls at a post and secure with wire ties.
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D  Measurement
The department will measure Fence Safety by the linear foot along the base of the fence, center-to-center 
of posts, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
616.0700.S Fence Safety LF

Payment is full compensation for furnishing and installing fence and posts; maintaining the fence and 
posts in satisfactory condition; and for removing and disposing of fence and posts at project completion.
stp-616-030 (20160607)

18. Topsoil.
Replace standard spec 625.2 (1) with the following:

(1)  Topsoil consists of loam, sandy loam, silt loam, silty clay loam, or clay loam humus-bearing soils adapted 
to sustain plant life, and ensure the topsoil consists of the following:

*Organic matter determined by loss on ignition test of samples oven dried to constant 
weight at 212 F (100 C).

Add the following to standard spec 625.2:

(3)  Furnish material that is free from large roots, sticks, weeds, brush, stones, litter, and waste products.

(4)  Do not furnish surface soils from ditch bottoms, drained ponds, and eroded areas, or soils which are 
supporting growth of NR 40 listed plants and noxious weeds or other undesirable vegetation.

Replace standard spec 625.3.3 (3) with the following: 

(3)  Ensure that for the upper 2 inches, 100 percent of the material passes a one-inch sieve and at least 
90 percent passes the No. 10 sieve. 

19. Silt Fence Heavy Duty, Item 628.1530.S;
Silt Fence Heavy Duty Maintenance, Item 628.1535.S.
A  Description
This special provision describes furnishing, installing, maintaining, repairing, and removing heavy duty silt 
fence as the plans show, as directed by the engineer, and as hereinafter described. 

B  Materials
Provide Silt Fence Heavy Duty consisting of a composite of fence posts, fence fabric, geotextile fabric, 
sand bags or rock bags, and fasteners to be assembled by the contractor.

Furnish new or salvaged notched conventional metal “T” or “U” shaped fence posts with a length of 8 feet 
and minimum weight of 1.25 lb/ft. 

Topsoil Requirements Minimum Range Maximum Range

pH 6.0 8.0

Organic Matter* 5% 20%

Clay 5% 30%

Silt 10% 70%

Sand 10% 70%
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Furnish new fence fabric, or salvaged fence fabric that is free of rust or other structural defects, 
conforming to standard spec 616.2.2.1 or 616.2.3.2, or one of the following alternatives:  

• Woven wire fence - Standard field fence type, minimum 14-½ gauge wire, maximum mesh 
spacing of 6 inches, and a height of 4 feet.

• Chain link fence – minimum 12-½ gauge, maximum 2.5-inch diamond pattern, and a height of 
4 feet. 

• Welded wire fence – minimum 14gauge, maximum mesh spacing of 4 inches, and a height of 
4 feet.

Furnish Geotextile Fabric Type HR according to standard spec 645.2.2.7.

Furnish sand bags according to standard spec 628.2.8 or rock bags according to standard spec 628.2.13. 

Furnish wire ties, nylon zip ties, or other engineer approved materials.

C  Construction
Complete the installation prior to any ground disturbing activities within the drainage area adjacent to the 
required location. Construct according to the plan details and as described below. 

Install posts with a minimum embedment of two feet and as necessary to provide a stable fence system.

Attach fence fabric to posts with at least three ties on each post (top, middle, bottom). 

Attach geotextile fabric to fence fabric and/or posts at a maximum spacing of every 2 feet along the top 
and additionally as necessary to prevent displacement or damage by wind and wave actions. Overlap 
joints in the geotextile fabric by a minimum of 12 inches. Excess geotextile fabric may be cut or draped 
over the backside of the fence system. 

Secure the bottom of the geotextile fabric by either of the following methods:

•  For installation in wet conditions, anchor the lower flap of the geotextile fabric to the ground using 
a continuous line of sand bags or rock bags. The lower flap shall be a minimum width of 1 foot.

• For installation in dry conditions, bury the bottom edge in a trench that is a minimum of 4 inches 
wide and 6 inches deep. Fold material to fit trench and backfill and compact trench with 
excavated soil. 

Maintain the fence throughout construction and until removal. Repair or replace fence materials as 
necessary. Remove sediment whenever it accumulates to approximately one-half the original fence 
height and as directed by the engineer. Remove all sediment prior to final stabilization. 

Keep system in place until the site is permanently vegetated and is ordered for removal by the engineer. 
Clean up and restore the surface after removal. 

D  Measurement
The department will measure Silt Fence Heavy Duty by the linear foot, acceptably completed, measured 
along the base of the fence, center-to-center of end post, for each section of fence. 

The department will measure Silt Fence Heavy Duty Maintenance by the linear foot, acceptably 
completed, measured along the base of the fence, end-to-end of the section maintained, for each time a 
section of fence is cleaned and repaired. 

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
628.1530.S Silt Fence Heavy Duty LF
628.1535.S Silt Fence Heavy Duty Maintenance LF

Payment for Silt Fence Heavy Duty is full compensation for erecting fence, including excavating or 
trenching, posts, geotextile fabric, sand bags or rock bags, backfilling, removal, restoration, and disposal.

Payment for Silt Fence Heavy Duty Maintenance is full compensation for required cleaning and repairing; 
for removing and disposing sediment or spreading accumulated sediment to form a surface suitable for 
seeding; and for replacing fence and damages caused by overloading sediment material or ponding water 
adjacent to fence. 
stp-628-005 (20220628)
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20. Traffic Control.
Do not park or store equipment, contractor or personal vehicles, or construction materials within the clear 
zone or on any roadway carrying traffic during working and non-working hours except at locations and 
periods of time approved by the engineer.

Do not disturb, remove, or obliterate any traffic control signs, advisory signs, in place along the traveled 
roadways without the approval of the engineer.

Ensure that Flagging operations conform to standard spec 104.6.1.(4) and chapter 6E of the WMUTCD.

Provide equipment, forces, and materials to promptly restore any traffic control devices or pavement 
markings damaged or disturbed within 2 hours of being contacted.

21. Traffic Signals, General.
All work shall be in accordance to the plans and the State of Wisconsin Department of Transportation 
Standard Specifications for Highway and Structure Construction, 2024 Edition, and these special 
provisions.

Failure to comply with the state standards and specifications may result in the cost of the corrections to 
be made at the contractors’ expense. Any additional disruption of city-owned facilities shall be repaired or 
relocated as needed at the contractors’ expense.

Notify the City Public Works Department at (262) 335-5079 at least three weeks prior to the beginning of 
the traffic signal work.

Furnish the engineer with material lists and specifications of all traffic control equipment for approval prior 
to installation. 

22. General Requirements for Electrical Work.
Add the following to standard spec 651.3.3 (3):

Notify the City Public Works Department at (262) 335-5079 to coordinate the traffic signal inspection. City 
personnel will perform the inspection for the state owned and maintained traffic signals. 

23. Electrical Conduit.
Replace standard spec 652.5(2) with the following:
(2) Payment for Conduit Rigid Metallic, Conduit Rigid Nonmetallic, Conduit Reinforced Thermosetting 
Resin, and Conduit Special bid items is full compensation for providing the conduit, conduit bodies, and 
fittings; for providing all conduit hangers, clips, attachments, and fittings used to support conduit on 
structures; for pull wires or ropes; for expansion fittings and caps; for making necessary connections into 
an existing pull box, manhole, junction box or communication vault; for excavating, bedding, and 
backfilling, including any sand, concrete, or other required materials; for disposing of surplus materials; 
and for making inspections.

24. Electrical Service Meter Breaker Pedestal (Paradise & Silverbrook), Item 656.0201.01; 
Electrical Service Meter Breaker Pedestal (Main & Paradise) Item 656.0201.02;
Electrical Service Meter Breaker Pedestal (Main & Decorah), Item 656.0201.03.

Add the following to standard spec 656.2.3:

The City of West Bend will be responsible for the electric service installation request for any 
city-maintained facility. 

Electric utility company service installation and energy cost will be billed to and paid for by the maintaining 
authority.
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Add the following to standard spec 656.3.4:

Install the cabinet base and meter breaker pedestal first, so the electric utility company can install the 
service lateral. Finish grade the service trench, replace topsoil that is lost or contaminated with other 
materials, fertilize, seed, and mulch all areas that are disturbed by the electric utility company.

Add the following to standard spec 656.5(3):

Payment for grading the service trench, replacing topsoil, fertilizer, seed, and mulch will be incidental to 
this work unless the bid items are in the contract and then they will be paid for at the contract price.

25. Signal Housings.
Replace standard spec 658.2(3) with the following:

(3) Furnish signal housings, visors, LED modules, backplates, and cutaway visors as the plans show. The 
backplates for all traffic signal head indications (all approaches) shall be reflective yellow. 

26. Traffic Signal Faces.
Add the following to standard spec 658.3:
(5) Connect all ungrounded conductors with wire nuts in the appropriate sections of the signal heads. 
Connect the neutral conductors to the terminal strip. Be certain to twist wires prior to installing the wire 
nuts. All wire nuts must be installed facing up to prevent the entrance of water.

27. Pedestrian Signal Faces 16-Inch, Item 658.0416.
Replace standard spec 658.2(4) with the following:

For pedestrian signal faces: furnish polycarbonate resin housings, doors, and visors. Use yellow, Federal 
Standard 595 – FS13538, housings and dull black door faces and visors. For 16-inch heads, mount a 
z-crate visor and gasket to the door with stainless steel tabs. Drill the housing for top and bottom pipe 
mounting with the ability to rotate 270 degrees on the poly mounting brackets.

28. Pedestrian Push Buttons, Item 658.0500.
Replace standard spec 658.2(5) with the following:

For pedestrian push buttons: furnish freeze-proof ADA compliant pedestrian push buttons made 
by a department-approved manufacturer. The contractor shall place a Size 1, Type H reflective 
(R10-3EL, R, D) sign sticker (per state sign plate), message series – B, directly above each push button. 
Include a directional arrow or arrows on the sign as the plans show.

29. Lamp, Ballast, LED, Switch Disposal by Contractor, Item 659.5000.S.
A  Description
This special provision describes the detachment and packaging of lamps, ballasts, LEDs, and mercury 
containing switches (e.g., overhead roadway lighting, underdeck bridge, wall packs, pedestrian signals, 
traffic control stop lights and warning flashers, fluorescent bulbs, and thermostats) removed under this 
contract for disposal as hazardous materials. 

For Lamp, Ballast, LED, Switch Disposal by Contractor, coordinate removal from the work site by the 
city’s hazardous waste disposal vendor. Disposal will be billed to the department by the hazardous waste 
disposal vendor. 
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B  Materials
B.1  Disposal by Contractor
Items removed under this contract will be considered the property of the city for waste generator 
identification. The contractor is responsible for coordinating with the city’s hazardous waste vendor for 
disposal:
https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/hazwaste-contacts.pdf

C  Construction
C.1  Removal
Arrange for the de-energizing of luminaires after receiving approval from the engineer that the existing 
luminaires can be removed. Do not remove luminaires that cannot be replaced with proposed LED units 
and operational within the same workday. The new LED units need to be operational prior to sunset of the 
same workday.

Detach and remove luminaires and lamps from the existing traffic signal poles or respective structure. 
Avoid breaking fixtures whenever possible.

Lamps, ballasts, LED, and switches will become property of the city, and will be disposed of in an 
environmentally sound manner.

C.2  Packaging of Hazardous Materials
Provide a secure, level location removed from the travelled way for storage of the material for disposal.

Pack intact fixtures in the packaging of the new lamps used to replace them, or packaging affording the 
equivalent protection. Place in full, closed stackable cartons. 

Pile cartons no more than four high if palletized and secure cartons with shrink wrap to prevent shifting or 
falling of the loads. Clearly mark each pallet with the words “Universal Waste Lamps” or “Universal Waste 
Ballasts”, the date, and the number of fixtures on each pallet.

Pack broken fixtures into (min.) 6 mil thick plastic bags and place inside sturdy cardboard boxes or the 
equivalent. Mark the outer packaging with the term “Broken Fixtures/Lamps”, the date and the number of 
broken fixtures clearly marked on the box.

The hazardous waste vendor will not accept fixtures improperly packaged. The vendor will reject any 
fixtures not removed as part of a contract pay item or otherwise required under this contract. 

Pack ballasts and mercury containing switches in appropriate containers. 

C.3  Disposal by Contractor
Complete the lamp and ballast inventory (https://wisconsindot.gov/Documents/doing-bus/eng-
consultants/cnslt-rsrces/environment/dotlampballastinventory.dotx) and contact the hazardous waste 
vendor to coordinate pickup and disposal at a location specified by the contractor. Consolidate all pallets 
and boxes from one project at a single location. Contact the hazardous waste vendor to set up an 
appointment for pickup. The hazardous waste vendor requires a minimum of one week advance notice to 
schedule pickup. 

D  Measurement 
The department will measure Lamp, Ballast, LED, Switch Disposal by Contractor as each individual unit 
removed and received by the hazardous waste vendor, properly packaged and acceptably completed, 
matching the total number of units provided on the inventory form. The department will not measure 
broken fixtures that exceed a total of 10 percent of all fixtures to be disposed. 

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
659.5000.S Lamp, Ballast, LED, Switch Disposal by Contractor EACH

Payment for Lamp, Ballast, LED, Switch Disposal by Contractor is full compensation for detachment, 
handling, packaging, labeling and scheduling disposal with the hazardous waste vendor; and scrapping 
and disposal of all other materials.

https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/hazwaste-contacts.pdf
https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/dotlampballastinventory.dotx
https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/dotlampballastinventory.dotx
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30. Temporary Traffic Signal for Intersections (Paradise & Silverbrook), Item 661.0201.01; 
Temporary Traffic Signal for Intersections (Main & Paradise), Item 661.0201.02;
Temporary Traffic Signal for Intersections (Main & Decorah), Item 661.0201.03.

Replace standard spec 661.2.1(1) with the following:

(1) Furnish control cabinet, controller, and control equipment. Provide a cabinet with a Corbin #2 door lock 
and an access door that allows placing the controller in emergency flash. Provide keys to the access door 
to the engineer and law enforcement agencies as required. Also provide a manual control accessible by 
the police. Supply a controller capable of executing the timing program supplied in this contract for this 
temporary traffic signal. Test traffic signal control cabinets before installation. Provide primary and 
secondary temporary traffic signal contact names and phone numbers who will be responsible for 
implementing temporary traffic signal timing changes. The city may request traffic signal timing changes 
to an approved timing plan during the project. Implement any approved timing plan change within 24 
hours upon notification of the change. Record the times of operation of the timing change and provide this 
information to the city.

Replace standard spec 661.2.1(3) with the following:

(3) Use existing underground electric service and meter breaker pedestal for the operation of the Temporary 
Traffic Signal. The contractor will be responsible for arranging any additional service connection to the 
temporary signal. The contractor will pay for all energy costs for the operation of the Temporary Traffic 
Signal. 

Add the following to standard spec 661.2.1:

(6) Furnish pedestrian signal faces as shown in the plans, in accordance to standard spec 658.2.3. 

Replace standard spec 661.3.1(2) with the following:

(2) Request a signal inspection of the completed temporary traffic signal installation to the engineer at least 
five working days prior to the time of the requested inspection. Notify the City Public Works Department at 
(262) 335-5079 to coordinate the inspection. City personnel will perform the inspection. 

Add the following to standard spec 661.3.1:

(4) Install pedestrian signal faces on the wood pole or wood post as the plans show. Maintain the height to 
the bottom of the pedestrian signal face as indicated in SDD Traffic Signal Standard Poly Bracket 
Mountings (Typical) 13 FT. or 15 FT. 

Replace standard spec 661.3.1.1(2) with the following:

(2) Place the pole in the ground to no less than 1/5 of the pole’s length as the plans show. Sawcut existing 
pavement and concrete curb and gutter as needed to install the wood poles and guy wire anchors. 
Sawcut existing pavement according to the pertinent provisions in standard spec 690.3. Remove 
pavement and concrete curb and gutter as shown on the plans and if needed to install the wood poles 
and guy wire anchors. Remove only as much pavement as needed to install the wood poles. Remove 
pavement and curb and gutter in accordance to the pertinent provisions in standard spec 204.3, 
Construction. Hold any wood poles in place and/or move wood poles during construction due to conflicts 
with proposed work. All wood poles shall be plumb and level.

Replace standard spec 661.3.2.2(2) with the following:

(2) Install the tether wire at 20 feet to 22 feet over the roadway.

Replace standard spec 661.3.2.4(1) with the following:

(1) Install the span wires free of any splices or kinks. Install the span wire mounted signal faces so the 
bottom is a maximum of 22 feet above the roadway (minimum height is 20 feet). Compute the vertical 
height of the span wire on the span pole using the following formula:

HD (0.05) + RC+ HH = SH
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Replace standard spec 661.5(2) with the following:

(2) Payment for the Temporary Traffic Signals for Intersections bid item is full compensation for providing, 
operating, maintaining, and repairing the complete temporary installation, and for removal. Payment also 
includes the following:

1. Furnishing and installing the replacement equipment.
2. All utility charges for installation, disconnection, and energy service through project completion
3. The cost of delivery and pick-up of the cabinet assemblies.
4. Traffic signal timing change requests from the city.

Payment is full compensation for drilling holes; furnishing and installing all materials, including bricks, and 
coarse aggregate; for excavation, bedding, and backfilling, including any sand or other required materials; 
furnishing and placing topsoil, fertilizer, seed, and mulch in disturbed areas; for properly disposing of 
surplus materials; for making inspections; for cleaning up and properly disposing of waste.

31. Traffic Signal Cabinet & Controller (Paradise & Silverbrook), Item SPV.0060.01;
Traffic Signal Cabinet & Controller (Main & Paradise), Item SPV.0060.02;
Traffic Signal Cabinet & Controller (Main & Decorah), Item SPV.0060.03.
A  Description
This special provision describes furnishing and installing an operational NEMA TS2 Type 1 traffic signal 
control cabinet and McCain Flex NEMA TS2 Type 1 traffic signal controller at each project intersection.

B  Materials 
B.1  General 
Furnish and assemble the cabinet conforming to the latest revision of NEMA Standards Publication TS 2 
Version 2.06 (R2008) with Amendment 3-2009, Traffic Controller Assemblies with NTCIP Requirements, 
National Electrical Manufacturers Association, hereinafter called NEMA TS2 Standard, except where 
modified in this specification. Conform all work to the Wisconsin State Electrical Code (WSEC). Conform 
to standard spec 651 as supplemented or modified in this special provision. 

Provide a cabinet and controller designed for TS2 Type 1 operation. Pre-wire cabinets for a minimum of 
sixteen phases as specified herein. 

Furnish and install at no extra cost any equipment and materials not specifically described but required to 
perform the intended functions in the cabinet. 

Provide arc flash protection within the cabinet as needed to satisfy NFPA 70E and OSHA requirements. 

B.2  Cabinet
Furnish a door-in-door ground mounted (without anchor bolts) aluminum cabinet of clean-cut design and 
appearance. Provide a cabinet of minimum size 44 inches wide, minimum 24 inches deep and minimum 
52 inches to maximum 60 inches high. The size of the cabinet shall provide ample space for housing the 
controller, all of the associated devices which are to be furnished with the controller, all other auxiliary 
devices herein specified, and all equipment to be furnished and installed by others. 

The cabinet shall comply with the environmental and operating standards outlined in the NEMA TS2 
Standard. The cabinet shall provide reasonable vandalism protection. The cabinet shall have a NEMA 3R 
rating. 

Construct the cabinet from type 5052-H32 aluminum with a minimum thickness of 0.125 inches. Furnish 
the cabinet with a natural, uncoated, aluminum finish inside and outside. Continuously weld all seams. 
The surface shall be smooth, free of marks and scratches. Use stainless steel for all external hardware. 

On the top of the cabinet, incorporate a 1-inch slope toward the rear to prevent rain accumulation. 
Incorporate a rain channel into the design of the main door opening to prevent liquids from entering the 
enclosure. 

Include an exhaust plenum with a vent screen into the roof of the cabinet. Perforations in the vent screen 
shall not exceed 0.125 inches in diameter. Insulate the remaining area of the roof of the cabinet with a 
moisture resistant rigid foam board insulation with a minimum R value of 4.0 that can be perforated for an 
antenna. 
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Equip the lower section of the cabinet door with a louvered air entrance. The air inlet shall be large 
enough to allow sufficient air flow per the rated fan capacity. Louvers must satisfy the NEMA rod entry 
test for Type 3R ventilated enclosures. Secure a washable, aluminum, removable air filter to the air 
entrance. The filter shall fit snugly against the cabinet door wall. Attach an aluminum, easily removable, 
gasketed cover over the air filter and louver. 

B.3  Doors 
The cabinet door opening shall be a minimum of 80 percent of the front surface of the cabinet. The main 
door and police door-in-door shall each close against a weatherproof and dust-proof, closed-cell 
neoprene gasket seal. The gasket material for the main door shall be a minimum of 0.188 inches thick 
by 1.00 inch wide. The gasket material for the police door shall be a minimum of 0.188 inches thick by 
0.500 inches wide. Permanently bond the gaskets to the cabinet. 

Equip the main door with a three-point latching mechanism. The upper and lower locking points of the 
latching mechanism shall each have a pair of nylon rollers. The handle on the main door shall utilize a 
shank of stainless steel 3/4 inches minimum diameter. The handle shall include a hasp for the attachment 
of an optional padlock. The cabinet door handle may turn either clockwise or counterclockwise to open 
and shall not extend outwards past the edge of the door at any time. Position the lock assembly so the 
key will not cause any interference with the handle, or a person’s hand on the handle, when opening the 
cabinet door. 

Include on the main door a solid stainless steel rod stop and catch mechanism capable of rigidly holding 
the door open at approximately 90, 120, and 180 degrees under windy conditions. The operator must be 
able to engage and disengage the catch with a shoed or booted foot. 

The main door hinge shall be a one-piece, continuous piano hinge with a minimum 0.25 inch stainless 
steel pin running the entire length of the right side of the door (right-handed). Attach the hinge in such a 
manner that no rivets or bolts are exposed. 

Equip the main door with a brass Corbin tumbler lock No. 2, swing away dust cap. 

Electrically bond the door to the rest of the cabinet with a braided copper grounding conductor. The length 
of the grounding conductor shall allow the door to swing fully open, without using the stop bar, without 
stretching or breaking the grounding conductor. The grounding conductor shall not interfere with normal 
door operation. 

Provide a door switch for the main cabinet door. When the door is opened the switch shall send a signal 
to the controller sufficient for the controller to log an alarm. 

B.4  Auxiliary Panels
B.4.1  Intersection Lighting Panel
Provide an intersection lighting control panel as described. The intersection lighting control panel shall 
consist of an aluminum panel 0.125 inches thick and approximately 5 inches by 10 inches. Determine the 
actual panel size by the cabinet’s mounting rail placement. Attach to the panel a 2 pole-30 amp contactor-
120vac coil (Square D #8910DPA32V02 or equal), and a heavy duty six position terminal block (Marathon 
DJ1606 or equal). Use wire sizes 10AWG for power and load wiring, and 16AWG for control wires. Wire 
the terminal strip as follows: 

1. Control coil 

2. L1 in 

3. L2 in 

4. Neutral in and control coil 

5. L1 out 

6. L2 out 

Protect each output by a MOV (V150LA20A) wired between the output and neutral. Include a photo 
control (Intermatic #K4021C or equal). Mount the photo control just above the cabinet door and 
approximately 12 inches from the right side of the cabinet. Wire the photo control to a 3 position terminal 
strip using 16AWG wire color coded to match the photo control wiring connected to the intersection 
lighting control panel. 

Provide panel cover that is secured on the top and bottom of the panel with a minimum of 4 thumb 
screws. 
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Provide a switch in the cabinet that can turn intersection lighting on/off. 

B.4.2  Vehicle Detection Interface Panel 
Provide a 32-position interface panel or two 16-position panels. Each interface panel shall allow for the 
connection of 32 or 16 independent field loops, respectively. The panels shall have barrier strip type 
terminals using 8-32 screws and be rated for 20-inch pounds of torque. 

Provide a ground bus terminal between each loop pair terminal to provide a termination for the loop lead-
in cable ground wire. Secure the interface panels to a mounting plate attached to the left interior side wall 
of the cabinet. 

Provide a cable consisting of 20 AWG twisted pair wires to enable connection to and from the interface 
panel to a detector rack. The twisted pair wires shall be color-coded wires. Provide a cable of sufficient 
length to allow the detector rack to be placed on either shelf. 

Provide a pathway or mechanism for securing loop lead in cables neatly next to interface panel. Identify 
all termination points by a unique number silk screened on the panel. 

B.4.3  Terminal Facility Panel 
The terminal facility panel shall be constructed from 5052-H32 brushed aluminum of 0.125 inches 
minimum thickness and formed to eliminate any flexing when plug-in components are installed. 

Mount the bottom of the terminal facility a minimum of nine inches from the bottom of the cabinet. Hinge 
the terminal facility at the bottom to allow easy access with simple tools to all wiring on the rear of the 
panel. It shall not be necessary to remove the lower shelf, the shelf drawer, or any shelf-mounted 
equipment to hinge down the terminal facility. Provide sufficient slack in the load bay wiring to allow for 
dropping the load bay. 

Fully wire the terminal facility with sixteen load switch sockets: eight phases of vehicular, four phases of 
pedestrian, and four phases of overlap operation; eight flash transfer relay sockets; one flasher socket; 
and two terminal facility BIU rack slots. The use of printed circuit boards is not acceptable on the terminal 
facility, except printed circuit boards are acceptable for the BIU interface with the load bay. Position the 
16 load switch sockets in two horizontal rows of eight sockets each. Support the load switches and 
flasher by a bracket or shelf extending at least three inches from the terminal facility. 

Label all terminals, load switches, and flash transfer relay sockets. Label reference designators by silk-
screening on the front and rear of the terminal facility to match drawing designations. 

Provide rack mounted BIU’s. Provide a dual-row, 64-pin female DIN 41612 Type B connector for each 
BIU rack position. Provide card guides for both edges of the BIU. Terminal and facilities BIU mounting 
shall be an integral part of the terminal facility. 

Provide one 16-channel, 8-position, TS2 detector rack with an integrally mounted BIU mounting. Rack 
shall be addressable. Power the detector rack by the cabinet power supply. Fasten the loop detector 
racks towards the left side of the top shelf. Additional racks shall be treated as add-on items. 

For BIU rack connectors, provide pre-wired address pins or jumper plugs corresponding to the 
requirements of the NEMA TS2 Standard. The address pins or jumper plugs shall control the BIU mode 
of operation. BIUs shall be capable of being interchanged with no additional programming. 

For the terminal facility, contain all field wires within one or two rows of horizontally-mounted Marathon 
(or approved equal) heavy duty terminal blocks. Terminate all field output circuits on an unfused terminal 
block with a minimum rating of 10 amps. Use mechanical connector lugs rated for copper wire. Angle the 
lower section of the terminal block out from the back of the cabinet at approximately a 45 degree angle. 

Identify all field input/output (I/O) terminals by permanent alphanumeric labels. All labels shall use 
standard nomenclature per the NEMA TS2 Standard. 

All field flash sequence programming at the field terminals shall be able to be accomplished with the use 
of only a screwdriver. 

Wire field terminal blocks to use three positions per vehicle or overlap phase (green, yellow, red). 

Wire one RC network in parallel with each flash transfer relay coil. 

Permanently label all logic-level, NEMA-controller and MMU2 input and output terminations on the 
terminal facility. Identify the function of each terminal position on the cabinet drawings. 
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Terminal blocks for DC signal interfacing shall have a number 6-32 x 7/32 inch screw as minimum. 
Functions to be terminated shall be as specified in the listing of Input/Output Terminals in Section 5 of the 
NEMA TS2 Standard. 

Conform all terminal facility and cabinet wiring to the WSEC. The green/walk, yellow, and red/don't walk 
load switch outputs shall be minimum 16 gauge wire. The MMU2 (other than AC power), controller I/O, 
and logic ground shall be minimum 22 gauge wire. All wire colors shall be consistent in all cabinets 
furnished in one order.

B.4.4  Power Panel
The power panel shall consist of a separate module, securely fastened to the interior right side wall of the 
cabinet. Wire the power panel to provide the necessary power to the cabinet, controller, MMU2, cabinet 
power supply, and all auxiliary equipment. Manufacture the power panel from 0.090-inch, 5052-H32 
aluminum. Panel layout shall facilitate field inspection and maintenance accessibility without excessive 
disassembly or special tools. 

Provide a light, tough, transparent, weather-resistant, non-yellowing, thermoplastic cover, rigidly mounted 
over the full power panel, with access holes for circuit breakers and other equipment, and open on the 
sides for ventilation. 

All components of the power panel shall meet or exceed the electrical requirements as laid out in section 
5.4 of the NEMA TS2 Standard. 

Provide all necessary components for a battery backup system to be retrofit into the cabinet without 
needing to make changes to the wiring of the power panel. Battery Backup system will support only 
essential equipment in the cabinet. Fan, heater, and lighting panel are examples of non-essential 
equipment not expected to be supported by the battery backup system. 

Do not install a jumper between the equipment ground and neutral. Instead, provide this bonding jumper 
in a separate package labeled “For Grounding Purposes.”

B.5  Cabinet Heater
Provide a 250-watt element heater. The heater shall be mountable on the face of the aluminum, louvered 
air filter cover such that feed air is supplied through the cover. Provide a protective, ventilated cover over 
the heater. Provide a cord and twist-off plug that will connect to the electrical receptacle on the cabinet 
door.

B.6  Shelves and Mountings 
Mount a minimum of three vertical "C" channels on each interior side wall of the cabinet for the purpose 
of mounting the cabinet components. The channels shall accommodate spring mounted nuts or studs. 
Install three vertical "C" channels or three slotted rails on the interior back wall of the cabinet. All mounting 
channels and rails shall extend to within 7 inches of the top and bottom of the cabinets and shall be of 
sufficient strength to rigidly hold specified shelves and equipment. 

Provide two full-width, 11-inch deep, fully adjustable, aluminum shelves to support the controller and 
other equipment. Mount the lower shelf at a height above the bottom of the cabinet such that the shelf 
and attached drawer does not interfere with the ability to tilt the terminal facility forward on its hinges for 
maintenance purposes. Mount the top shelf at least 13 inches above the surface of the lower shelf. 

The controller and MMU2 will be located on the lower shelf. Locate the loop detector racks and other 
auxiliary equipment on the top shelf. The power supply may be mounted on either shelf. 

Provide an under-shelf drawer beneath the lower shelf. The drawer shall be approximately 20 inches wide 
and a minimum of 12” deep. The drawer shall operate easily and smoothly and shall have a stop to 
prevent inadvertently pulling the drawer out of its support. Design the stop to allow purposeful complete 
removal of the drawer without the use of tools. Provide a slide out shelf capable of supporting a 5 pound, 
14” wide by 11” deep load. This slide out support can be the cover for the drawer, as long as it extends 
far enough out to support the entire 11” depth of the laptop. 

Provide a fully wired receptacle on the door that is specifically designed to support the twist and lock style 
plug specified for the optional heater element. Locate receptacle such that when installed, heater should 
be mounted a minimum of 6.5” from the bottom of the door.
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B.7  Auxiliary Cabinet Equipment 
Ventilate the cabinet by means of a 120 VAC, 60HZ, tube axial compact type fan located in the top of the 
cabinet plenum. The fan’s free delivery airflow shall be equal to or greater than 100 cubic feet per minute. 
The magnetic field of the fan motor shall not affect the performance of control equipment. The fan 
bearings shall operate freely. The fan unit shall not crack, creep, warp, or have bearing failure within a 
seven year duty cycle. The maximum noise level shall be less than 40 decibels. The fan unit shall be 
corrosion resistant. The thermostat's turn on setting shall be adjustable from 90 to 120 degrees F. The fan 
shall run until the cabinet temperature decreases below the turn-on temperature setting by approximately 
30 degrees F. The fan shall be fused. 

Mount a single LED light strip (GESS32-13200K or approved equal) at the top of the cabinet and the 
appropriate power supply to support up to four light strip panels. Wire the power supply to an ON/OFF 
toggle switch. Mount two LED light strips under the lower shelf fed off the power supply on the top of the 
cabinet. Locate one strip on each side of the drawer. 

Provide a thermostat with an adjustable setting from 0 to 100 degrees F. Install the thermostat on the 
interior ceiling of the cabinet well away from the cabinet light or any heat source. Provide a thermal limit 
switch to prevent the heater’s protective cover from exceeding 170 degrees F.

B.8  Conductors and Cabling 
All conductors in the cabinet shall be copper 22 AWG or larger. All 14 AWG and smaller wire shall 
conform to MIL-W-16878/1, Type B, 600V, 19-strand tinned copper. The wire shall have a minimum 
of 0.010 inches thick PVC insulation without clear nylon jacket and rated to 105 degrees Celsius. 
All 12 AWG and larger wire shall be UL or NRTL listed THHN/THWN 90 degrees Celsius, 600V, 
0.020 inches thick PVC insulation, and clear nylon jacketed.

Provide controller and MMU2 cables of sufficient length to allow the units to be placed on either cabinet 
shelf in the operating mode. Connecting cables shall be sleeved in a braided nylon mesh. Exposed 
tie-wraps and interwoven cables are unacceptable. 

Provide the cabinet configuration with a minimum of five SDLC RS-485 Port 1 communication cables to 
allow full capabilities of that cabinet plus one SDLC RS-485 Port 1 communication cable for auxiliary use. 
Each communication cable connector shall be a 15-pin metal shell D subminiature type. The cable shall 
be a shielded cable suitable for RS-485 communications. 

Secure all connecting cables and wire runs by mechanical clamps. Stick-on type clamps are not 
acceptable. 

Pre-wire the terminal facility for a Type 16 MMU2. 

All wiring shall be neat in appearance. Stow excess cable behind the terminal facility or below the shelves 
in order to allow easy access to the terminal facility and cabinet components. All cabinet wiring shall be 
continuous from its point of origin to its termination point. Butt type connections/splices are not 
acceptable. 

Wire the grounding system in the cabinet into three separate circuits: AC Neutral, Earth Ground, and 
Logic Ground. 

Optoisolate all pedestrian pushbutton inputs from the field to the controller through the BIU and operate at 
12 VAC. 

Hook or loop all wire, size 16 AWG or smaller, at solder joints around the eyelet or terminal block post 
prior to soldering to ensure circuit integrity. Lap joint soldering is not acceptable. 

B.9  Cabinet Switches 
Locate the following switches on a maintenance panel on the inside of the cabinet door: 

a. Controller On/Off 

b. Stop Time (Three Positions) 

Position Switch Label Function 

Upper Stop Time Place stop time on the controller 

Center Run Remove the stop time input to the controller 

Lower Normal Connects the MMU2 to the controller stop time input 
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Locate the following switches behind the police access door: 

a. Signal/Off 

b. Flash/Normal 

c. Hand/ auto 

d. Coiled hand control and cable 

The above switches shall function as follows: 

Off: Signals Dark 

Signal: Signals On and operating as follows: 

Auto Hand 

Flash: Signals Flash Signals Flash 

Normal: Signals Normal Signals Advance by use of hand control 

B.10  Grounding System 
On each side of the cabinet, provide a minimum 20-position neutral bus bar capable of connecting three 
#12 AWG wires per position. Also, on each side of the cabinet, provide a minimum 20-position equipment 
ground bus bar capable of connecting three #12 AWG wires per position. Install this bus bar below the 
neutral bus bar. 

B.11  Power receptacles 
Mount a 120 VAC 20 amp, NEMA 5-20R GFCl convenience outlet on the interior right side wall above or 
as part of the power panel. The outlet shall be fully operational, and fuse protected. 

Mount a 2-gang outlet on each side of the cabinet. Both of these outlets should be wired off the circuit 
breaker fed off the surge protector. 

B.12  Auxiliary Devices 
B.12.1  Flashers 
Provide one solid state flasher conforming to the requirements of section 6.3 of the NEMA TS2 Standard. 

B.12.2  Flash Transfer Relays
Provide flash transfer relays as needed conforming to the requirements of section 6.4 of the NEMA TS2 
Standard. 

B.12.3  Cabinet Power Supply 
Provide one power supply with each cabinet conforming to the requirements of section 5.3.5 of the NEMA 
TS2 Standard. Provide LED indicators for the 12 VDC, 12 VAC, and 24 VDC outputs. Provide jack plugs 
on the front panel for access to the +24 VDC for test purposes.

B.12.4  Battery Backup System (BBS)
Furnish a BBS that will provide uninterruptible reliable emergency power to a traffic signal system in the 
event of a power failure or interruption. The BBS shall be capable of providing power for full run-time 
operation and for flashing mode operation of all traffic signals at an intersection. The BBS system shall 
have a shelf mounted configuration and shall include:

• Inverter/charger

• Automatic power transfer switch

• Automatic bypass switch

• Manually operated non-electronic bypass switch

• Manually operated non-electronic generator transfer switch

• All auxiliary equipment, hardware, and wiring to provide a complete operating BBS system

• Cabinet and cabinet equipment

• Batteries and battery equipment
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The system shall be designed for outdoor applications, shall meet the environmental requirements of 
NEMA Standards Publication TS2 – 2003v02.06 – Traffic Controller Assemblies with NTCIP 
Requirements, except as modified herein, and shall be capable of receiving power from a generator. 

Configure the BBS to provide a minimum of two hours of full run-time operation for an intersection using 
LED traffic signals, LED pedestrian signals, and LED blank out message signs with a total operating load 
of 1500 watts minimum.

B.12.5  Uninterruptible Power Supply (UPS)
B.12.5.1 Features
The UPS shall be an inverter/charger complying with UL 1778.

When utilizing battery power, the BBS output voltage shall be between 110 VAC and 125 VAC, pure sine 
wave output with THD < 3% at 60 Hz +/- 3 Hz.

Provide buck and boost capability to provide constant output voltage without battery input.

The range of operating temperatures for the inverter/charger shall be -34° C to +74° C.

The UPS shall be fully programmable and controllable, both locally using the UPS touch pad and 
remotely using a standard personal computer USB interface with Windows XP operating system, 
including all UPS features listed in this specification; all settings, controls, logs, tests, and counters; and 
all other electronic features.

Provide a backlit LCD display to indicate current battery charge status, input/output voltages, power 
output, battery temperature, faults, alarms, date, time, and settings of the various relays.

UPS shall be fully SNMP Ethernet ready, including a RJ-45 (also known as an 8P8C) Ethernet connector 
port, for future activation. A SNMP card is not required with this specification.

Provide on the UPS a resettable inverter event counter and a cumulative inverter timer.

All controls and external connections shall be on the front panel. The UPS unit shall sit horizontally on a 
shelf. All controls and labels shall be oriented to read horizontally.

Provide lightning/ surge protection complying with ANSI/IEEE C.62.41 and C.62.45 Cat A & B and UL 
1449. 

Equip the UPS with an event log for at minimum the last 100 events. The events shall be time and date 
stamped. The event log shall be retrievable via the USB port and the last event in the log shall be 
viewable from the LCD screen.

The UPS shall be capable of performing a SELF-TEST of the BBS. The duration of the SELF-TEST shall 
be programmable in 1-minute increments from one minute to four hours.

The operation of the flash mode shall be field programmable to activate at various times, battery 
capacities, or alarm conditions.

Provide password protection for certain maintenance controls such as Battery Test, BBS inverter 
ON/OFF, viewing the Event log, and changing default settings. Furnish the UPS with a default password 
and the ability for the user to change the password.

Use the following LED lights conditions to indicate current status:

Red LED Flashing for ALARM

Red LED steady ON for FAULT

Green LED Flashing for battery back-up mode

Green LED steady ON for normal line mode operation

Provide on the UPS at least four sets of NO / NC panel-mounted and potential free contact relays rated 1 
Amp, 120 VAC, and labeled 1 through 4. Each relay’s setting shall be either preset or programmable to 
activate under any number of conditions. The available settings for the relays shall be:

• ON BATTERY – relay activates when BBS switches to battery power.

• LOW BATTERY – relay activates when batteries have reached a certain level of remaining useful 
capacity while on battery power. This number is adjustable by battery voltage.
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• TIMER – relay activates after being on battery power for a given amount of time. This number is 
adjustable from 0 to 8 hours.

• UPS FAILURE – relay activates in the event of UPS inverter/charger failure to be able to run 
according to these specifications.

B.12.5.2  Specifications
Battery String Voltage 48 Vdc

Input Specifications

Nominal Input Voltage 120 VAC, Single Phase

Input Voltage Range 120 VAC +/- 25%

Input Frequency 60 Hz +/- 5%

Output Specifications

Nominal Output Voltage 120 VAC, Single Phase

Power Rating 2000 VA minimum at 25° C (1500 Watts at 74° C)

Output Frequency 60 Hz (+/- 3%)

Voltage Wave Form Pure Sine Wave, THD <  3.0%

Efficiency (nominal) Minimum 85% at 100% load

B.12.6  NEMA Load Switches
Provide load switches as needed.

B.12.7  TS2 Type 1 controller
Provide a McCain Flex NEMA TS2 type 1 controller.

B.12.8  NEMA MMU2
Provide EDI MMU2 Smart Monitor.

B.12.9  Bus Interface Units (BIU) 
Provide three BIUs conforming to the requirements of section 8 of the NEMA TS2 Standard. Provide two 
BIUs with the main panel and one BIU with one of the detector racks. 

B.13  Documentation 
Cabinet Intersection Wiring Diagrams 
At the time of the cabinet delivery, furnish with the cabinet two sets of printed 22x34-inch cabinet 
intersection wiring diagrams and one set of DWG CAD files per cabinet. After cabinet acceptance is 
complete, if any cabinet wiring changes were made, revise the cabinet wiring diagrams and provide two 
revised sets of printed 22x34-inch cabinet intersection wiring diagrams and one set of DWG CAD files 
reflecting any field changes. 

C  Construction 
Perform work according to standard spec 651.3, 652.3, 653.3, 654.3, 655.3, 656.3, 657.3, 658.3 and 
659.3 except as specified below.

Install the traffic signal cabinet on the concrete control cabinet base the same day it is delivered to the 
site location.

Request a signal inspection of the completed signal installation to the engineer at least five working days 
prior to the time of the requested inspection. City personnel will perform the inspection.

D  Measurement 
The department will measure Traffic Signal Controller & Cabinet (Location) as each intersection with a 
fully functional traffic signal controller and cabinet system.
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Traffic Signal Cabinet & Controller (Paradise & Silverbrook) EACH
SPV.0060.02 Traffic Signal Cabinet & Controller (Main & Paradise) EACH
SPV.0060.03 Traffic Signal Cabinet & Controller (Main & Decorah) EACH

Payment is full compensation for furnishing and installing the traffic signal cabinet and signal controller 
together with all required control units, conflict monitor, and required auxiliary equipment, all additional 
harnesses for preemption, switches for flashing operation, and fittings as are necessary to ensure that the 
cabinet and controller will perform the said functions.

32. Emergency Vehicle Preemption System (Paradise & Silverbrook), Item SPV.0060.04;
Emergency Vehicle Preemption System (Main & Paradise), Item SPV.0060.05;
Emergency Vehicle Preemption System (Main & Decorah), Item SPV.0060.06.
A  Description
This work shall consist of furnishing and installing an Emergency Vehicle Preemption (EVP) System at a 
single intersection, as shown on the plans and as hereinafter provided.

B  Materials
The Emergency Vehicle Preemption System shall include Opticom card rack model 360 with P1 harness 
assembly, optical detector cable, detoc detector (one direction with integrated confirmation light), OSPOC 
card with integrated confirmation light, and all additional cabinet and mounting equipment required to 
provide full system functionality. This equipment shall be furnished and installed by the contractor.

C  Construction
Detectors shall be mounted on the mast arms and signal poles as shown on the Plans.

The traffic signal arms and poles shall be drilled and tapped to accommodate the mounting of the detector 
units as shown in the Plans. The installation method shall be approved by the city engineer.

In the event, at installation, a noticeable obstruction is present in line with the detector, the contractor shall 
be obligated to advise the engineer before installation. 

Unless otherwise directed by the city, the detector shield tube shall be installed with the drain hole at the 
bottom.

There shall be no detector cable splices from the detector assembly to the controller terminations.

The EVP detector cables shall be routed to the controller. Each lead shall be appropriately marked as to 
which street or avenue it is associated. The contractor will perform all terminations inside the cabinet.

The EVP as specified and shown in the Plans shall be complete in place, tested, and in full operation.

D  Measurement
Emergency Vehicle Preemption System (Location) will be measured as each intersection, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract price under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.04 Emergency Vehicle Preemption System (Paradise & Silverbrook) EACH
SPV.0060.05 Emergency Vehicle Preemption System (Main & Paradise) EACH
SPV.0060.06 Emergency Vehicle Preemption System (Main & Decorah) EACH

Payment is full compensation for furnishing and installing all equipment, cabling, necessary additional 
items, testing and setting up the system.
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33. Temporary Infrared EVP System (Paradise & Silverbrook), Item SPV.0060.07;
Temporary Infrared EVP System (Main & Paradise), Item SPV.0060.08;
Temporary Infrared EVP System (Main & Decorah), Item SPV.0060.09.
A  Description
This special provision describes maintaining an emergency vehicle preemption system during 
construction at the temporary signalized intersection as shown in the plans. 

B  Materials
Furnish an emergency vehicle preemption system compatible with the city’s systems and users. Contact 
the city for information to confirm the operational requirements of the temporary emergency vehicle 
preemption system.

C  Construction
The Temporary EVP System, as shown in the temporary traffic signal plans or as directed by the 
engineer, shall be complete in place, tested, and in full operation during each stage and sub-stage of 
construction. 

Install the EVP system as shown in the plans for each construction stage and according to the 
manufacturer’s recommendations. Detectors may be mounted on the temporary traffic signal span wire or 
wood poles. Relocate the temporary EVP detectors to a suitable location if construction activities and/or 
construction staging changes impede the detector operation. Arrange for testing of equipment prior to 
acceptance of the installation for each construction stage.

All cables associated with the temporary EVP system shall be routed to the cabinet. Each lead shall be 
appropriately marked as to which EVP channel it is associated.

Periodic adjustment and/or moving of the temporary EVP detectors may be required due to changes in 
traffic control, staging, or other construction operations. 

Ensure that the temporary EVP system stays in clean working order. Periodic cleaning of the equipment 
may be required due to dirt and dust build-up.

Remove the temporary EVP system upon project completion.

Provide the engineer records of all EVP settings used during construction.

D  Measurement
The department will measure Temporary Emergency Vehicle Preemption System (Location) by the 
individual intersection, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.07 Temporary Infrared EVP System (Paradise & Silverbrook) EACH
SPV.0060.08 Temporary Infrared EVP System (Main & Paradise) EACH
SPV.0060.09 Temporary Infrared EVP System (Main & Decorah) EACH

Payment is full compensation for furnishing and installing a temporary emergency vehicle preemption 
system, complete and fully operational at an intersection.

34. Video Detection System (Paradise & Silverbrook), Item SPV.0060.10;
Video Detection System (Main & Paradise), Item SPV.0060.11;
Video Detection System (Main & Decorah), Item SPV.0060.12
A  Description
This special provision describes the minimum requirements for a video image vehicle tracking and 
detection system (VIVTDS) that views, captures, and derives data based on the objects that pass within 
the sensor field of view along a highway, road, ramp, or other commonly used transit pathways via 
processing video images. The detection of objects by a video detection system can be accessed and 
used by and for many applications, including:
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• Vehicle detection and actuation at intersections.

• Pedestrian Actuation.

• Pedestrian Counting.

• In the Box bicycle discrimination and clearance extension.

• Bicycle Counting.

• Highway flow monitoring.

• Ramp metering.

• Advanced detection.

• Pedestrian crossing extensions.

• Temporary construction zone detection.

• Situational awareness within sensor’s Field of View, including an intersection center.

• Automated alerts and reports of potentially unsafe conditions, incidents, malfunctions, or signal 
timing inefficiencies.

• Collecting and archiving traffic data on the Cloud for future analysis to improve performance by 
optimizing timing plans at intersections.

• Occupancy-based vehicle actuation.

• Signal Performance Metrics.

• User-defined zone output pulses.

• Onboard video recording and playback.

• Open API for data access.

B  Materials 
B.1  General
The system shall have a modular electrical design and use Ethernet to connect and network with the 
different system components. Streaming video images, alerts, and data shall be transmitted from the field 
back to a Traffic Operations Center (TOC) via the system’s desktop software and to the video detection 
system’s cloud by using any of or combination of the following:

• Feber optic

• Wireless radios

• WAN

• TCP/IP

• Optional internal modem.

• Any other means of commonly used communication practices and standards for digital content 
and information.

The video detection system software shall provide graphical user interfaces between the administrator(s) 
and permissioned users of the system and the system sensor(s). The software shall allow the user to 
configure sites, conduct maintenance, monitor information relayed from the sensor(s), and provide access 
to real-time data, system and user defined alerts, and access to historical data collected by the sensor(s). 
The software can be installed on a single personal computer or across a network of computers. One or 
more users will be able to access the system simultaneously.
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B.2  System Hardware
The required hardware shall include the following:

• One system processor capable of connecting with 1 to 6 sensors.

• One or more sensors, with at least one sensor having a fisheye lens for omnidirectional viewing 
of the roadway or intersection.

• One surge protector junction unit, per each advanced/stopline sensor.

• One mounting pole and bracket (90 degree pole per each fisheye sensor; or straight, vertical 
pole per each advanced/stopline sensor).

• Pole should be assembled in two (2) pieces (3’ x 3’ plus 7’ straight, vertical base).

• One ball-swivel, bracket, and surge protector junction unit, per each fisheye sensor.

• One Ethernet Protection Module (surge protector located in the traffic cabinet), per each system 
sensor.

• System interface cables to the traffic signal controller based on model/type.

• Optional portable field computer to configure and monitor system operations.

• Optional computer to configure and monitor system operations at the TOC or other remote 
location.

• Optional Fiber interconnect to extend VIVTDS sensors up to 2000 feet.

• Optional PoE Switch for use with more than four sensors.

B.3  Sensor Hardware
B.3.1  Fisheye Sensor
The system should have at least one downward-facing fisheye sensor capable of seeing the center of the 
intersection and have an omnidirectional line of site to track vehicles entering and exiting the intersection. 
Other required features shall include the following:

• Color images outputted into digital format as MJPEG images.

• Camera lens shall not require adjustment and is always in focus.

• A thermostatically controlled heater residing inside the enclosure to reduce the effects of ice and 
condensation.

• Any plastics used in the enclosure shall have ultraviolet inhibitors.

• A waterproof and dust tight aluminum enclosure.

The sensor dimensions excluding connectors shall not exceed 9.9” x 7.9” (height x diameter). The weight 
of the sensor including the enclosure shall not exceed eight pounds. The VIVTDS sensor manufacturer 
shall provide a lifetime “always in focus” guarantee on the iconic bell- shaped fisheye camera. The 
sensor’s mounting bracket shall utilize a two piece, 10 foot 90º mounting pole and allow for the installer to 
adjust the sensor’s horizontal position with one hand and tighten the bracket without having to support the 
sensor simultaneously. The sensor’s junction box should mount at the base of the vertical pole.

B.3.2  Optional System Sensors
Certain projects will have special requirements or needs, such as advanced detection beyond three 
hundred (300) feet and/or stopline detection. In these instances, an additional VIVTDS sensor with a field 
of view of either 30º - 50º for stopline detection or a field of view of 9º - 18º for advanced detection should 
be used. The sensor dimensions, excluding connectors and mounting bracket, shall not exceed 8” x 15” x 
3.5” and the weight should not exceed eight pounds. Other required features are the following:



2707-09-70 36 of 48

• Color images outputted into digital format as MJPEG images.

• A thermostatically controlled heater residing inside the enclosure to reduce the effects of ice and 
condensation.

• A sun shield to minimize lens exposure to the sun.

• A weather-resistant, dust-tight aluminum housing.

The VIVTDS should support thermal imaging sensors for use in specific situations.

B.3.3  Processor Hardware
The VIVTDS processor shall support up to 2 fisheye sensors and 2 traditional cameras on a single 
processor.

The VIVTDS processor shall comply with NEMA standards, TS1, TS2 Type 1 and Type 2; 170/2070; and 
ATC/ITS. The VIVTDS processor shall provide the following inputs and outputs:

Type Inputs Outputs

TS1 16 24

TS2 16 64

170/2070 8 24

ATC/ITS 16 120

The VIVTDS processor will have a USB 3.0 port for recording system images and expansion flexibility 
and have an optional, built-in modem.

The VIVTDS processor shall be no more than 2U high with dimensions, excluding connectors, not to 
exceed 8.5” x 12.5” x 3.5” and weigh no more than 14 lbs. The unit shall have flexible mounting options 
including the ability to lie flat on a cabinet shelf, be mounted in a standard traffic cabinet rack with optional 
mounting ears or be installed vertically.

B.3.4  Electrical
The VIVTDS sensor(s) will use 5 watts nominally and a maximum of 50 watts with active heaters. The 
sensor(s) will be Power over Ethernet (PoE) and will only require a single shielded, burial grade, gel-filled 
CAT5e cable for both power and data or composite fiber cable.

Each VIVTDS sensor shall have its own surge protector junction unit and surge protection unit in the 
traffic cabinet.

The VIVTDS processor shall operate within a range of 89 to 240 VAC, 60Hz. Power to the VIVTDS 
processor is from the filtered, transient-protected side of the AC power distribution system in the traffic 
control cabinet where the VIVTDS processor is installed.

B.4  Cabling and Surge Protection Units
B.4.1  CAT5E
CAT5E cabling shall be a high performance shielded direct burial data cable capable of 350MHz 
bandwidth for data applications. The cabling shall consist of a 24 AWG solid core copper wire with 8 solid 
conductors in a gel-filled jacket. The jacket shall consist of linear low- density polyethylene (LLDPE) that 
is UV resistant and have a cable diameter of no more than 6.5mm. The cable shall have easily identifiable 
striped pairs as follows:

• Orange-White, Orange

• Green-White, Green

• Blue-White, Blue

• Brown-White, Brown

The cable shall be rated at a minimum for 60 V.

The surge protector junction unit for the VIVTDS sensor shall provide protection against a transient pulse 
with a pulse shape of 8/20µs and a max current of 75A. The unit shall weigh no more than 2 lbs.
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The EPM, surge protection unit for the VIVTDS sensor, shall have at most a max impulse discharge 
current of 40 KA and an impedance of at least 100 ohms. The unit should have at least Line-Line and 
Line-Ground protection options, and the PoE current should not exceed 1.8A.

B.4.2  Composite Fiber
Composite Fiber cable shall meet the following requirements:

• Multimode, OM3, Indoor-Outdoor rated

• Meet ICEA-S-83-597 Standard

• Four Fiber Strands and Two 16 AWG Copper Power Conductors

Fiber cable shall be terminated with FASTconnect LC connectors and maintain a signal strength between 
-20 dBm and -24 dBm.

The Fiber cable shall connect the Fisheye Sensor and/or other Optional Sensors using PoE Media 
Converters.

PoE Media Converters shall meet the following requirements:

• Material: UV Stabilized, Polycarbonate/ASA Blend

• Environmental: -29º F - 165º F (-34º C - 74º C)

• IP66

B.4.3  Environmental
The VIVTDS processor will meet or exceed the NEMA TS-2 standard of -29º F - 165º F (-34º C - 74º C) 
and meet or exceed a 5-30Hz vibration test as well as a 10G shock test.

The VIVTDS processor shall operate properly in an environment with 0% to 95% relative humidity, non-
condensing. The VIVTDS sensor(s) shall operate properly in an environment with 0% to 100% relative 
humidity.

B.5  System Software
Each VIVTDS system shall include software for tracking, detecting, and counting the vehicle’s entrance 
and exit of the intersection. The VIVTDS system will also include software for communicating with the 
traffic controllers and other electronic devices.

The VIVTDS desktop app shall be included free of charge with each VIVTDS system and should be 
downloaded and run on any personal computer with a Windows 7 or newer operating system.

The desktop app, at minimum, should include management tools to perform the following:

• View, diagnose, configure, and reset individual sensor configuration.

• View the status of inputs to enable setup and troubleshooting in the field.

• View zone activations and input phases.

• The ability to create and define, as well as edit, vehicle zones, road masks, object masks, and 
pedestrian zones by drawing arbitrary shaped polygons using a computer.

• The ability to detect and track vehicles, motorcycles, bicycles, and pedestrians through the 
entire 360-degree field of view.

• Distinguish between bicycles and vehicles in the center of the intersection (The Box) and 
provide distinct detector calls to the traffic controller for each object type.

• Provide system calls based on zone occupancy.

• View the site’s configuration history.

• Publish and revert to previous configurations.

• Real-time image streaming from each sensor via RTSP (H.264).
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• Optionally access and use an API that is documented online and uses HTTPS.

• Enterprise security with user-based roles.

• Ability to utilize LDAP for user access.

• Provide System Alerts for diagnostic and administrative events.

The VIVTDS system shall support optional performance data packages for purchase that provide count 
data, access to real-time data, and system and user defined alerts. The performance data shall be 
accessible directly from the processor or from a remote computer with a network connection, or via a 
Cloud storage platform. The performance data shall include the following types of reports and alerts:

• Turning movement counts, including U-turns

• Length-based vehicle classifications

• Incident reporting

• Volume

• 7-Day Volume

• Occupancy on Green

• Occupancy on Red

• Percentage of Arrivals on Green

• Percentage of Arrivals on Red

• Speed

• Pedestrian Counts

• Bicycle Turning Movements

• Bicycle Volume

• Wrong way vehicle detection

• Loss of visibility event

• Volume Exceeded

• Raw Data

• Synchro Export – Turning Movement Counts

Reports should be exportable and downloadable in the following formats:

• PDF

• Excel

B.6  Vehicle Detection
The VIVTDS system shall provide real-time vehicle detection (within 500 milliseconds (ms) of vehicle 
arrival). The system should detect the presence of vehicles for up to 64 detection zones per VIVTDS 
senor. The detection zones shall be sensitive to the direction a vehicle travels and the direction to be 
detected by each detection zone shall be programmable by an authorized desktop app user.

B.6.1  Detection Zone Placement
The VIVTDS system should provide a flexible stopline detection zone placement anywhere within 
150 feet of the VIVTDS sensors. Preferred presence detector configurations shall be arbitrarily shaped 
polygons, including simple boxes, drawn across lanes of traffic or placed in line with lanes of traffic. 
A single VIVTDS sensor should replace one or more conventional detectors. Advanced detection zones 
may be placed up to 300 feet from a Fisheye sensor when mounted at least 40 feet high, or up to 600 feet 
with an Advance detection sensor.
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B.6.2  Detection Zone Programming
Placement of detection zones will be done by means of a graphical interface using the MJPEG image of 
the roadway. The desktop app displays images of the detection zones overlaid on the video image of 
traffic while the VIVTDS processor is running. The detection zones, when operating, shall display outlined 
or filled, with a visible change indicating activation.

A laptop should be used to draw detection zones. The detection zones should be capable of being sized 
and shaped to provide optimal road coverage and detection. It should be possible to upload detector 
configurations to the VIVTDS processor and to retrieve the sensor configuration that is currently running 
in the VIVTDS processor through the desktop app. The configuration should also be retrievable from the 
VIVTDS system’s cloud if properly backed up.

The user will be able to edit previously defined detector configurations in order to fine tune the detection 
zone placement size and shape. Once a detection configuration has been created, the system will 
provide a graphic display of the new configuration within the desktop app. While this fine-tuning is being 
done, the sensor will be required to continue to operate from the sensor configuration, currently in place. 
A user should be able to use a system command to revert to previous configurations stored in the 
desktop.

When a vehicle occupies a detection zone, the detection zone on the live video will indicate the presence 
of a vehicle, thereby verifying proper operation of the system.

The presence of the vehicle as well as the signal states will be indicated via colored LED lights on the 
front panel of VIVTDS processor. With the absence of images, the VIVTDS processor’s display shall 
indicate proper operation of the detection zones.

Detection zones shall be sensitive to the direction of vehicle travel. The direction will be capable of being 
detected by each detection zone and will be programmable by the user. The vehicle detection zones will 
not activate if a vehicle is traveling in any direction other than the one specified for detection in the zone. 
Cross-street and wrong way traffic shall not cause a false detection.

Detection zones will be capable of an optional user defined call to detect a side entrance (90° or less 
angled entrance).

B.6.3  Design Field of View
The VIVTDS system will be able to reliably detect vehicle presence in the design field of view. The design 
field of view shall be defined as the sensor view when the image sensor is mounted 35 feet (10.5 meters) 
or higher above the roadway, when the sensor is in front of all stop lines, no more than 75 feet from the 
intersection center, and the beginning of the detection area is not greater than 150 feet from the image 
sensor. Within this design field of view, the VIVTDS processor should be capable of setting up detection 
zones for point detection (equivalent to the operation of a 6’ x 6’ inductive loop). A VIVTDS sensor, placed 
at the proper mounting height, is able to monitor up to and including five traffic lanes per approach 
simultaneously. A single fisheye sensor, placed at the proper mounting height, should be able to monitor 
detection zones in an intersection of five approaches, at a minimum. Fisheye sensors mounted no less 
than 40 feet should be capable of advanced vehicle detection of up to 300 feet.

B.6.4  Detection Performance
Detection accuracy of the VIVTDS system shall be comparable to properly operating inductive loops. 
Detection accuracy should include the presence of any vehicle in the defined detection zone regardless of 
the lane the vehicle is occupying. Occlusion produced by vehicles in the same or adjacent lanes shall not 
be considered a failure of the VIVTDS processor, but a limitation of the VIVTDS sensor placement.

Detection shall be 98% accurate with slight degradation possible under adverse weather or road 
conditions (i.e. rain, snow, fog). Detection will be expected for the entire design field of view on a lane by 
lane or by approach basis.

Equipment failure, either sensor or VIVTDS processor, shall result in constant vehicle detection on 
affected detection zones. The VIVTDS system will be required to have the ability to place a constant call 
to a specific zone, if said zone loses visibility, while simultaneously making calls in the traditional manner 
in the remaining zones.

B.7  System Software Operation
The VIVTDS must transmit and receive all information needed for sensor setup, to monitor vehicle 
detection, to view vehicle traffic flow, and to interpret stored data. The remote communications link 
between the VIVTDS processor shall not interfere with the on-street detection of the VIVTDS processor.
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The user should be able to view the detection area in a horizon to horizon fisheye view or in a 
configurable four pane flattened view on the same screen. Each view should be able to be customized by 
the user, with the ability to digitally pan-tilt-zoom.

C  Construction
The supplier of the VIVTDS system shall supervise the installation and testing of the sensors, processor, 
and other sensor components.

System installers will be required to be certified by the system manufacturer. A manufacturer’s 
instructional guide will not be considered an adequate substitute for practical, classroom training or formal 
certification by an approved agency.

The manufacturer shall provide an online user for reference.

Formal levels of factory authorized training are required for installers, contractors and system operators. 
All training must be certified by the VIVTDS system manufacturer.

D  Measurement
The department will measure Video Detection System (Location) as each intersection with a fully 
functional video detection system.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.10 Video Detection System (Paradise & Silverbrook) EACH
SPV.0060.11 Video Detection System (Main & Paradise) EACH
SPV.0060.12 Video Detection System (Main & Decorah) EACH

Payment is full compensation for furnishing and installing the video detection system, cabling, mounting 
devices, and required accessories; and for programming and aiming the equipment to allow for full 
system operation.

35. Remove Salvage & Reinstall Traf Sig Interconnect (Paradise & Silverbrook), Item 
SPV.0060.13;
Remove Salvage & Reinstall Traf Sig Interconnect (Main & Paradise), Item SPV.0060.14; 
Remove Salvage & Reinstall Traf Sig Interconnect (Main & Decorah), Item SPV.0060.15.
A  Description
This special provision describes removing, salvaging, and reinstalling existing traffic signal interconnect 
equipment in accordance to the pertinent provisions of standard spec 204, 655, and 658 and as 
hereinafter provided.

B  (Vacant)
C  Construction
The city assumes that all equipment is in good condition and in working order prior to the contractor’s 
removal operation. Prior to removal, inspect and provide a list of any damaged or non-working traffic 
signal equipment to the engineer. 

Intercept and remove the traffic signal interconnect equipment and cabinet accessories that will be 
impacted by construction. Safety store cabling in the nearest communication vault, pull box, or other 
approved storage area undisturbed by construction for the duration of the project. Salvaged cabinet 
accessories shall be stored in an approved storage area for the duration of the project.

Reinstall the salvaged equipment in the proposed traffic signal cabinet and underground conduit upon 
completion of the traffic signal installation. 

Perform all work according to standard spec 658. The traffic signal interconnect equipment shall be 
installed and function in the same manner as the existing traffic signal.
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D  Measurement
The department will measure Remove, Salvage, and Reinstall Traffic Signal Interconnect (Location) as 
each intersection, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.13 Remove Salvage & Reinstall Traf Sig Interconnect EACH

(Paradise & Silverbrook)
SPV.0060.14 Remove Salvage & Reinstall Traf Sig Interconnect EACH

(Main & Paradise)
SPV.0060.15 Remove Salvage & Reinstall Traf Sig Interconnect EACH

(Main & Decorah)

Payment is full compensation for removing, salvaging, storing, and reinstalling the traffic signal 
interconnect equipment.

36. LED Blank Out Sign (Main & Decorah), Item SPV.0060.16.
A  Description
This special provision describes furnishing and installing materials for 30-inch by 30-inch LEB blank out 
signs. 

B  Materials
B.1  General
Furnish 30-inch by 30-inch LED Blank Out signs based on direction shown in plans. The sign housing 
shall be constructed using aluminum. The sign shall be suitable for outdoor applications. Furnish 
mounting hardware for each blank out sign.

Provide all other needed materials in conformance with standard spec 658.2 and all other applicable 
terms of this contract.

B.2  Housing
Housing shall be constructed of aluminum with welded seams. The housing shall be NEMA 4X rated and 
have a uniform black finish either powder coated or anodized. A hood shall be attached to the housing to 
minimize glare on the sign face. The housing shall have stainless steel latches that do not require tools to 
operate.

B.3  Electrical
The unit shall be compatible with 120-volt input voltage and powered out of the traffic signal cabinet. Sign 
functionality and schedule shall be programmed per direction from the city. The LED sign shall be 
capable of automatic dimming capable based on the ambient light level.

C  Construction
Perform the work according to standard spec 658.3 and all applicable terms of this contract.

D  Measurement
The department will measure LED Blank Out Sign (Location) as each individual unit, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.16 LED Blank Out Sign (Main & Decorah) EACH

Payment is full compensation for furnishing and installing mounting hardware, and each LED sign for the 
appropriate direction as called out in the plan.
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37. Abandoning Pull Boxes, Item SPV.0060.17.
A  Description
This special provision describes abandoning pull boxes used by the existing traffic signal equipment as 
shown on the plans and according to the pertinent requirements of the standard specifications and as 
hereinafter provided.

B  Materials
Furnish concrete material according to standard spec 501.3.1.3. Provide construction materials as 
necessary to repair and restore adjacent areas to pre-construction conditions.

C  Construction
For pull boxes within the existing roadway: 

Remove the existing cover and rim and fill with high-early strength concrete according to standard spec 
501.3.1.3. Remove and dispose of any existing wiring (paid as a separate item). Repair any damage to 
existing pavement to match pre-construction conditions. No additional payment will be made for repair to 
areas damaged by the contractor’s operations. 

D  Measurement
The department will measure Abandoning Pull Boxes as each pull box properly abandoned in place. 

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.17 Abandoning Pull Boxes EACH

Payment is full compensation for properly abandoning each pull box in place; for providing and filling each 
pull box with concrete; for repairing any damage to existing pavement (not impacted by construction); and 
for site restoration.

38. Section Corner Monuments, Item SPV.0060.18.
A  Description
Coordinate with Southeastern Wisconsin Regional Planning Commission (SEWRPC) and the Washington 
County Surveyor for the perpetuation and replacement of a section corner (Public Land Survey System- 
PLSS) monument.

B  Materials
SEWRPC or the Washington County Surveyor will provide a pre-cast concrete monument or brass disk to 
be used to mark the PLSS corner.

Furnish base aggregate dense materials that conform to standard spec 305 and possibly concrete 
depending on the road surface.

C  Construction
SEWRPC or the Washington county Surveyor will perpetuate existing section corner monument. Contact 
the engineer, SEWRPC at (920) 912-1036, and the Washington County Surveyor, Scott Schmidt at 
(262) 335-6881 two weeks before starting construction operations or before the preconstruction meeting 
to allow for section corner perpetuation. Excavate and completely remove the existing monument. 
Provide a backfilled 3 to 4-foot deep hole where the existing monument was removed. If the roadway 
surface is concrete, provide either a 2-foot by-2 foot “box out” or 24-inch inch diameter core hole to 
facilitate setting the new monument. Coordinate with SEWRPC, Washington County and the WisDOT 
Project Manager throughout the perpetuation and replacement process.
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Contact Information:
Attn:  Rob Merry
Southeastern Wisconsin Regional Planning Commission
W239 N1812 Rockwood Drive
P.O. Box 1607
Waukesha, WI 53187-1607
Phone (262) 953-4289
Cell (920) 912-1036
Fax (262) 547-1103
rmerry@sewrpc.org

Scott M. Schmidt, PE, RLS
Washington County Engineer/Surveyor
Washington County Highway Commissioner
Vehicle Maintenance Storage Facility
900 Lang Street
West Bend, WI 53090
Phone: (262) 335-6881
Fax: (262) 335-4439
scott.schmidt@co.washington.wi.us

D  Measurement
The department will measure Section Corner Monuments by the individual unit, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.18 Section Corner Monuments EACH

Payment is full compensation for all excavating; removal of existing monument, for placing and 
compacting backfill material; for disposing of surplus materials; for concrete or asphalt material, finishing 
of roadway surface, for all coordination with SEWRPC and the Washington County Surveyor.
SER-621-003 (20210924)

39. Concrete Curb & Gutter 24-Inch Type A, Item SPV.0090.01;
Concrete Curb & Gutter 24-Inch Type D, Item SPV.0090.02;
Concrete Curb & Gutter 6-Inch Sloped 30-Inch Type D, Item SPV.0090.03.
Conform to standard spec 601 and as shown in the plans.

40. Excavate Haul & Disposal of Petroleum Contaminated Soil, Item SPV.0195.01.
A  Description
A.1  General
This special provision describes excavating, loading, hauling, and disposing of petroleum-contaminated 
soil at a DNR approved landfill facility. The closest DNR approved landfill facilities are: 

Waste Management Orchard Ridge Landfill
N96 W13073 County Line Rd
Menomonee Falls, WI 53051 
(866) 909-4458

mailto:rmerry@sewrpc.org
mailto:scott.schmidt@co.washington.wi.us
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GFL Glacier Ridge Landfill
N7296 Co Rd V
Horicon, WI 53032 
(920) 387-0987

Perform this work conforming to standard spec 205 and with pertinent parts of Chapters NR 700-754 of 
the Wisconsin Administrative Code, as supplemented herein. Per NR 718.07, a solid waste collection and 
transportation service-operating license is required under NR 502.06 for each vehicle used to transport 
contaminated soil.

A.2  Notice to the Contractor – Contaminated Soil Locations
The department completed testing for soil contamination for locations within this project where excavation 
is required. Testing indicated that petroleum-contaminated soil is present at the following locations where 
excavation is required, as shown on the plans:

1. S. Main Street Station 105+50 to 106+35, from reference line to project limits right, from 1’ 
below ground surface (bgs) to 4’ bgs. Soil contains petroleum volatile organic compounds 
(PVOCs) and must be managed. Approximately 1 cubic yard (approximately 2 tons at an 
estimated 1.7 tons per cubic yard) of soil will be excavated from this location.

Directly load soil excavated by the project at the above locations into trucks that will transport the soil to a 
WDNR-licensed landfill facility for treatment and disposal.

If contaminated soils are encountered elsewhere on the project, terminate excavation activities in the area 
and notify the engineer. If dewatering is required at the above locations, conduct the dewatering 
according to Section C below. 

The excavation management plan for this project has been designed to minimize the offsite treatment or 
disposal of contaminated material. The excavation management plan, including these special provisions, 
has been developed in cooperation with the WDNR. The WDNR concurrence letter is on file at the 
Wisconsin Department of Transportation. For further information regarding previous investigation and 
remediation activities near this project, contact:

Name: Mr. Andrew Malsom
Address: 141 NW Barstow Street, PO Box 798, Waukesha, WI 53187-0798

Phone: (262) 548-6705
Fax: (262) 548-6891

E-mail: Andrew.Malsom@dot.wi.gov 

A.3  Coordination
Coordinate work under this contract with the environment consultant:

Consultant: Ramboll
Address: 234 W. Florida Street, Fifth Floor, Milwaukee, WI 53204
Contact: Mr. Mark Walter, PE
Phone: (414) 837-3563

Fax: (414) 837-3608
E-mail: Mark.Walter@ramboll.com 

The role of the environmental consultant will be limited to:
1. Determining the location and limits of contaminated soil to be excavated based on soil analytical results from 

previous investigations, visual observations, and field screening of soil that is excavated;
2. Identifying contaminated soils to be hauled to the landfill facility;
3. Documenting that activities associated with management of contaminated soil are in conformance with the 

contaminated soil management methods for this project as specified herein; and
4. Obtaining the necessary approvals for disposal of contaminated soil from the bioremediation/landfill facility.

Provide at least a 14-calendar day notice of the preconstruction conference date to the environmental 
consultant. At the preconstruction conference, provide a schedule for all excavation activities in the areas 
of contamination to the environmental consultant. Also notify the environmental consultant at least three 
calendar days before beginning excavation activities in each of the contaminated areas.

mailto:Andrew.Malsom@dot.wi.gov
mailto:Mark.Walter@ramboll.com
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Coordinate with the environmental consultant to ensure that the environmental consultant is present 
during excavation activities in the contaminated areas. Perform excavation work in each of the 
contaminated areas on a continuous basis until excavation work is completed.

Identify the DNR approved landfill facility that will be used for disposal of contaminated soils and provide 
this information to the environmental consultant no later than 30 calendar days before beginning 
excavation activities in the contaminated areas or at the preconstruction conference, whichever comes 
first. The environmental consultant will be responsible for obtaining the necessary approvals for disposal 
of contaminated soils from the landfill facility. Do not transport contaminated soil offsite without prior 
approval from the environmental consultant.

A.4  Health and Safety Requirements
Add the following to standard spec 107.1:

During excavation activities, expect to encounter soil contaminated with PVOCs. Site workers taking part 
in activities that will result in the reasonable probability of exposure to safety and health hazards 
associated with hazardous materials shall have completed health and safety training that meets the 
Occupational Safety and Health Administration (OSHA) requirements for Hazardous Waste Operations 
and Emergency Response (HAZWOPER), as provided in 29 CFR 1910.120.

Prepare a site-specific Health and Safety Plan, and develop, delineate, and enforce the health and 
safety exclusion zones for each contaminated site location as required by 29 CFR 1910.120. Submit the 
site-specific health and safety plan and written documentation of up-to-date OSHA training to the 
engineer before the start of work.

B  (Vacant)
C  Construction
Add the following to standard spec 205.3:

Control operations in the contaminated areas to minimize the quantity of contaminated soil excavated.

The environmental consultant will periodically evaluate soil excavated from the contaminated areas to 
determine if the soil will require offsite landfill disposal. The environmental consultant will evaluate 
excavated soil based on field screening results, visual observations, and soil analytical results from 
previous environmental investigations. Assist the environmental consultant in collecting soil samples for 
evaluation using excavation equipment. The sampling frequency shall be a maximum of one sample for 
every 15 cubic yards excavated.

Directly load and haul soils designated by the environmental consultant for offsite landfill disposal to the 
DNR approved landfill facility. Use loading and hauling practices that are appropriate to prevent any spills 
or releases of contaminated soils or residues. Before transport, sufficiently dewater soils designated for 
off-site landfill disposal so as not to contain free liquids.

If dewatering is required in areas of known contamination, water generated from dewatering activities will 
likely contain PVOCs. Such water may be discharged to the storm sewer or surface water with WDNR 
approval under a Wisconsin Pollution Discharge Elimination System (WPDES) General Permit, or to the 
sanitary sewer or at the treatment facility with approval of the local wastewater treatment utility. 
Pretreatment may be required prior to discharge.

Contractor shall meet all applicable requirements, including the control of suspended solids. Perform all 
necessary monitoring to document compliance with requirements. Furnish, install, operate, maintain, 
disassemble, and remove treatment equipment necessary to comply with requirements.

Ensure continuous dewatering and excavation safety at all times. Provide, operate, and maintain 
adequate pumping equipment and drainage and disposal facilities.

Notify the engineer of any dewatering activities and obtain any permits necessary to discharge water. 
Provide copies of such permits to the engineer. Meet any requirements and pay any costs for obtaining 
and complying with such permit use. Follow all applicable legislative statutes, judiciary decisions, and 
regulations of the State of Wisconsin.

Costs associated with excavation dewatering in the contaminated areas are considered incidental to this 
pay item. The Wisconsin Department of Transportation will be the generator of regulated solid waste from 
this construction project. 
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D  Measurement
The department will measure Excavation, Hauling, and Disposal of Petroleum-Contaminated Soil in tons 
of contaminated soil, accepted by the landfill facility as documented by weight tickets generated by the 
landfill facility.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0195.01 Excavate Haul & Disposal of Petroleum Contaminated Soil TON

Payment is full compensation for excavating, segregating, loading, hauling, and disposal of contaminated 
soil; obtaining solid waste collection and transportation service operating licenses; assisting in the 
collection soil samples for field evaluation; and dewatering of soils before transport, if necessary. 
Management and disposal of contaminated water is considered incidental to other bid items in the 
contract. The department will not pay directly for management and disposal/treatment of contaminated 
water.

41. Excavate Haul & Disposal of CVOC Contaminated Soil, Item SPV.0195.02.
A  Description
A.1  General
This special provision describes excavating, loading, hauling, and disposing of CVOC-contaminated soil 
at a DNR approved landfill facility. The closest DNR approved landfill facilities are: 

Waste Management Orchard Ridge Landfill
N96 W13073 County Line Rd
Menomonee Falls, WI 53051 
(866) 909-4458

GFL Glacier Ridge Landfill
N7296 Co Rd V
Horicon, WI 53032 
(920) 387-0987

Perform this work conforming to standard spec 205 and with pertinent parts of Chapters NR 700-754 of 
the Wisconsin Administrative Code, as supplemented herein. Per NR 718.07, a solid waste collection and 
transportation service-operating license is required under NR 502.06 for each vehicle used to transport 
contaminated soil.

A.2  Notice to the Contractor – Contaminated Soil Locations
The department completed testing for soil contamination for locations within this project where excavation 
is required. Testing indicated that CVOC-contaminated soil is present at the following locations where 
excavation is required, as shown on the plans:

1. S. Main Street Station 103+50 to 104+50, from reference line to project limits left, from 1’ below 
ground surface (bgs) to maximum excavation depth. Soil contains CVOCs and must be 
managed. Approximately 5 cubic yards (approximately 8 tons at an estimated 1.7 tons per 
cubic yard) of soil will be excavated from this location.

Directly load soil excavated by the project at the above locations into trucks that will transport the soil to a 
WDNR-licensed landfill facility for treatment and disposal.

If contaminated soils are encountered elsewhere on the project, terminate excavation activities in the area 
and notify the engineer. If dewatering is required at the above locations, conduct the dewatering 
according to Section C below. 
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The excavation management plan for this project has been designed to minimize the offsite treatment or 
disposal of contaminated material. The excavation management plan, including these special provisions, 
has been developed in cooperation with the WDNR. The WDNR concurrence letter is on file at the 
Wisconsin Department of Transportation. For further information regarding previous investigation and 
remediation activities near this project, contact:

Name: Mr. Andrew Malsom
Address: 141 NW Barstow Street, PO Box 798, Waukesha, WI 53187-0798

Phone: (262) 548-6705
Fax: (262) 548-6891

E-mail: Andrew.Malsom@dot.wi.gov 

A.3  Coordination
Coordinate work under this contract with the environment consultant:

Consultant: Ramboll
Address: 234 W. Florida Street, Fifth Floor, Milwaukee, WI 53204
Contact: Mr. Mark Walter, PE
Phone: (414) 837-3563

Fax: (414) 837-3608
E-mail: Mark.Walter@ramboll.com 

The role of the environmental consultant will be limited to:
1. Determining the location and limits of contaminated soil to be excavated based on soil analytical 

results from previous investigations, visual observations, and field screening of soil that is 
excavated;

2. Identifying contaminated soils to be hauled to the landfill facility;
3. Documenting that activities associated with management of contaminated soil are in conformance 

with the contaminated soil management methods for this project as specified herein; and
4. Obtaining the necessary approvals for disposal of contaminated soil from the 

bioremediation/landfill facility.

Provide at least a 14-calendar day notice of the preconstruction conference date to the environmental 
consultant. At the preconstruction conference, provide a schedule for all excavation activities in the areas 
of contamination to the environmental consultant. Also notify the environmental consultant at least three 
calendar days before beginning excavation activities in each of the contaminated areas.

Coordinate with the environmental consultant to ensure that the environmental consultant is present 
during excavation activities in the contaminated areas. Perform excavation work in each of the 
contaminated areas on a continuous basis until excavation work is completed.

Identify the DNR approved landfill facility that will be used for disposal of contaminated soils and provide 
this information to the environmental consultant no later than 30 calendar days before beginning 
excavation activities in the contaminated areas or at the preconstruction conference, whichever comes 
first. The environmental consultant will be responsible for obtaining the necessary approvals for disposal 
of contaminated soils from the landfill facility. Do not transport contaminated soil offsite without prior 
approval from the environmental consultant.

A.4  Health and Safety Requirements
Add the following to standard spec 107.1:

During excavation activities, expect to encounter soil contaminated with CVOCs. Site workers taking part 
in activities that will result in the reasonable probability of exposure to safety and health hazards 
associated with hazardous materials shall have completed health and safety training that meets the 
Occupational Safety and Health Administration (OSHA) requirements for Hazardous Waste Operations 
and Emergency Response (HAZWOPER), as provided in 29 CFR 1910.120.

Prepare a site-specific Health and Safety Plan, and develop, delineate, and enforce the health and 
safety exclusion zones for each contaminated site location as required by 29 CFR 1910.120. Submit the 
site-specific health and safety plan and written documentation of up-to-date OSHA training to the 
engineer before the start of work.

B  (Vacant)

mailto:Andrew.Malsom@dot.wi.gov
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C  Construction
Add the following to standard spec 205.3:

Control operations in the contaminated areas to minimize the quantity of contaminated soil excavated.

The environmental consultant will periodically evaluate soil excavated from the contaminated areas to 
determine if the soil will require offsite landfill disposal. The environmental consultant will evaluate 
excavated soil based on field screening results, visual observations, and soil analytical results from 
previous environmental investigations. Assist the environmental consultant in collecting soil samples for 
evaluation using excavation equipment. The sampling frequency shall be a maximum of one sample for 
every 15 cubic yards excavated.

Directly load and haul soils designated by the environmental consultant for offsite landfill disposal to the 
DNR approved landfill facility. Use loading and hauling practices that are appropriate to prevent any spills 
or releases of contaminated soils or residues. Before transport, sufficiently dewater soils designated for 
off-site landfill disposal so as not to contain free liquids.

If dewatering is required in areas of known contamination, water generated from dewatering activities will 
likely contain CVOCs. Such water may be discharged to the storm sewer or surface water with WDNR 
approval under a Wisconsin Pollution Discharge Elimination System (WPDES) General Permit, or to the 
sanitary sewer or at the treatment facility with approval of the local wastewater treatment utility. 
Pretreatment may be required prior to discharge.

Contractor shall meet all applicable requirements, including the control of suspended solids. Perform all 
necessary monitoring to document compliance with requirements. Furnish, install, operate, maintain, 
disassemble, and remove treatment equipment necessary to comply with requirements.

Ensure continuous dewatering and excavation safety at all times. Provide, operate, and maintain 
adequate pumping equipment and drainage and disposal facilities.

Notify the engineer of any dewatering activities and obtain any permits necessary to discharge water. 
Provide copies of such permits to the engineer. Meet any requirements and pay any costs for obtaining 
and complying with such permit use. Follow all applicable legislative statutes, judiciary decisions, and 
regulations of the State of Wisconsin.

Costs associated with excavation dewatering in the contaminated areas are considered incidental to this 
pay item. The Wisconsin Department of Transportation will be the generator of regulated solid waste from 
this construction project. 

D  Measurement
The department will measure Excavation, Hauling, and Disposal of Chlorinated Volatile Organic 
Compount (CVOC) Contaminated Soil in tons of contaminated soil, accepted by the landfill facility as 
documented by weight tickets generated by the landfill facility.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0195.02 Excavate Haul & Disposal of CVOC Contaminated Soil TON

Payment is full compensation for excavating, segregating, loading, hauling, and disposal of contaminated 
soil; obtaining solid waste collection and transportation service operating licenses; assisting in the 
collection soil samples for field evaluation; and dewatering of soils before transport, if necessary. 
Management and disposal of contaminated water is considered incidental to other bid items in the 
contract. The department will not pay directly for management and disposal/treatment of contaminated 
water.
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)  
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS) 
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS 

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users (SAFETEA-LU), 
Section 5204(e) – Surface Transportation Workforce Development Training and Education, provides for 
100 percent Federal funding if the core program funds are used for training, education, or workforce 
development purposes, including “pipeline” activities. The core programs includes: Congestion Mitigation 
and Air Quality Improvement (CMAQ) Program, Highway Bridge Program (HBP), Interstate Maintenance 
(IM), National Highway System (NHS), and Surface Transportation Program (STP). These workforce 
development activities cover surface transportation workers, including OJT/SS programs for women and 
minorities as authorized in 23 U.S.C. §140(b). 

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.  Currently 
TrANS has expanded to include TrANS program locations to serve contractors in Southeast (Milwaukee 
and surrounding counties), Southcentral (Dane County and surrounding counties including Rock County), 
and most Northeastern Wisconsin counties from locations in Keshena, Rhinelander and surrounding far 
Northern areas.  TrANS attempts to meet contractor’s needs in other geographic locations as possible.  It 
is an industry driven plan of services to address the outreach, preparation, placement and retention of 
women, minorities and non-minorities as laborers and apprentices in the highway skilled trades.  These 
candidate preparation and contractor coordination services are provided by community based 
organizations.  For a list of the TrANS Coordinators contact the Disadvantaged Business Enterprise 
Office at (414) 438-4583 in Milwaukee or (608) 266-6961 in Madison.  These services are provided to you 
at no cost. 

I. BASIC CONCEPTS
Training reimbursements to employing contractors for new placements, rehires or promotions to 
apprentice of TrANS Program graduates will be made as follows: 

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate.  At the rate of $5.00 per hour
on federal aid projects when TrANS graduates are initially hired, or seasonally rehired, as
unskilled laborers or the equivalent.

Eligibility and Duration:  To the employing contractor, for up to 2000 hours from the
point of initial hire as a TrANS program placement.

Contract Goal:  To maintain the intent of the Equal Employment Opportunity
program, it is a goal that ______ (number) TrANS Graduate(s) be utilized on this
contract.

2) On-the-Job Training, Item ASP.1T0A, ASP 1 Apprentice.  At the rate of $5.00 per hour
on federal aid projects at the point when an employee who came out of the TrANS
Program is subsequently entered into an apprenticeship contract in an underutilized
skilled trade (this will include the Skilled Laborer Apprenticeship when that standard is
implemented).

Eligibility and Duration:  To the employing contractor, for the length of time the
TrANS graduate is in apprentice status.

Contract Goal:  To maintain the intent of the Equal Employment Opportunity
program, it is a goal that ______ (number) TrANS Apprentice(s) be utilized on this
contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus time in
apprentice status.

6
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4) If a TrANS program is not available in the contractor’s area and another training program 
is utilized, payment of On-the-Job Training hours may be approved by the Wisconsin 
Department of Transportation (WisDOT) if the training program meets the established 
acceptance criteria.  Only On-the-Job Training Hours accumulated after WisDOT 
approval will be reimbursed as specified under Items ASP.1T0G and ASP.1T0A.  For 
more information, contact the Disadvantaged Business Enterprise Office at the phone 
numbers listed above. 

5) WisDOT reserves the right to deny payments under items ASP.1T0G and ASP.1T0A if 
the contractor either fails to provide training or there is evidence of a lack of good faith in 
meeting the requirements of this training special provision. 

II. RATIONALE AND SPECIAL NOTE 
The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of two years 
to allow for reaching entry-level laborer status.  An additional incentive, the $5.00 rate, would promote 
movement into the underutilized skilled trades' apprenticeships and applies until the individual completes 
their apprenticeship.   These incentives benefit TrANS candidates by giving them a better opportunity to 
enter a skilled trade; benefits contractors who will be assisted in meeting their EEO profiles and goals; 
and benefits the public who will see the program reinforce larger public-private employment reform in 
Wisconsin.  The pool of TrANS graduates was created for the purpose of addressing underutilization in 
the skilled trades, an objective that is further reinforced by a parallel retention pilot program, known as the 
Companywide Reporting.  Whether or not reimbursement is involved, the WisDOT reassures contractors 
who are in the Companywide Program that TrANS placements still contribute toward fulfilling the new hire 
goal of 50% women and minorities.  Based on data administered by United States Department of Labor 
(US DOL), the highway skilled trades remain underutilized for women statewide (less than 6.9%); and for 
minorities in all counties (% varies by county). 

NOTE: Unless using other advancement strategies, contractors are encouraged to use some or all of 
this monetary incentive to offset the cut in hourly wages an individual may incur when entering an 
apprenticeship if the full general laborer hourly rate has been previously paid.  No special accounting 
measures are required. 

III. IMPLEMENTATION 
The implementation of ASP 1 is intended to cover only the amount of time it takes for underutilization to 
be resolved across the trades.  This will be measured annually at the county and/or state levels using 
data administered by WisDWD in relation to goals set by the USDOL-OFCCP.  With appropriate state and 
federal approvals, we may also do some measurement at the company level.   

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a TrANS graduate 
or a TrANS apprentice.  The District EEO Coordinators utilize the information on the Certified Payrolls to 
track the hours accumulated by TrANS Graduates and TrANS apprentices on WisDOT contracts.  
Payment under this ASP 1 is made based on the hours recorded off of the Certified Payrolls.  Tracking 
may eventually include improved linkages with the WisDWD apprentice database, information from 
company and committee level sources.   

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to address the 
underutilization of women and minorities as laborers and apprentices in our industry’s skilled trades. 

IV. TRANS TRAINING 
As part of the contractor's equal employment opportunity affirmative action program, training shall be 
provided to employees enrolled in apprenticeship and on-the-job training programs as follows:     

The contractor shall provide on-the-job training aimed at developing full journey workers in the type of trade 
or job classifications involved.  In the event the contractor subcontracts a portion of the contract work, the 
contractor shall determine how many, if any, of the trainees are to be trained by the subcontractor provided, 
however, that the contractor shall retain the primary responsibility for meeting the training requirements 
imposed by this special provision.  The contractor shall also insure that this training special provision is made 
applicable to such subcontract.     
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Training and upgrading of minorities and women toward journey workers status is a primary objective of this 
training special provision.  Accordingly, the contractor shall make every effort to enroll minority trainees and 
women (e.g., by conducting systematic and direct recruitment through public and private sources likely to 
yield minority trainees and women trainees); to the extent such persons are available within a reasonable 
area of recruitment.  The contractor will be given an opportunity and will be responsible for demonstrating the 
steps that they have taken in pursuance thereof, prior to determination as to whether the contractor is in 
compliance with this training special provision.  This training commitment is not intended, and shall not be 
used, to discriminate against any applicant for training, whether a member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which they have successfully completed 
a training course leading to journey workers status or in which they have been employed as a journey worker.  
The contractor should satisfy this requirement by including appropriate questions in the employee application 
or by other suitable means.  Regardless of the method used, the contractor's records should document the 
findings in each case. 

V. APPRENTICESHIP TRAINING 
The Federal Highway Administration’s (FHWA) policy is to require full use of all available training and skill 
improvement opportunities to assure increased participation of minority groups, 

disadvantaged persons and women in all phases of the highway construction industry. The FHWA On-
the-Job Training (OJT) Program requires the State transportation agencies (STAs) to establish 
apprenticeships and training programs targeted to move women, minorities, and disadvantaged 
individuals into journey-level positions to ensure that a competent workforce is available to meet highway 
construction hiring needs, and to address the historical under-representation of members of these groups 
in highway construction skilled crafts. 

The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal 

Regulations (CFR), Part 230) to supplement the OJT program and support STA training programs by 
providing services to highway construction contractors and assistance to highway construction 
apprentices and trainees. The primary objectives of OJT/SS are:  

 (1) To increase the overall effectiveness of the State highway agencies’ approved 
 training programs. 

(2) To seek other ways to increase the training opportunities for women, minorities, and 
disadvantaged individuals. 

The STAs are responsible for establishing procedures, subject to the availability of Surface 
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision of 
supportive services with respect to training programs approved under 23 CFR, Part 230(a) (Equal 
Employment Opportunity on Federal and Federal-aid Construction Contracts – including Supportive 
Services). 

The contractor and subcontractor shall maintain records to demonstrate compliance with these 
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of these 
requirements will be determined by the Wisconsin Department of Transportation-Civil Rights Office. A 
request for an exemption or modification, with justification, shall be made in writing, addressed to WisDOT 
Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, Rm. 451, Madison, WI 53707.  
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ADDITIONAL SPECIAL PROVISION 3 
  

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION  
  
  

Authority 

Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of Transportation’s 
Federal Highway Administration. The DBE program is a federal program applicable on all contracts administered by 
WisDOT that include federal-aid highway funds. The authority for the DBE program is the Transportation Bill as approved 
by Congress periodically. DBE program guidance and requirements are outlined in the Code of Federal Regulations at 49 
CFR Part 26. This contract is subject to DBE provisions because it is financed with federal-aid-highway funds. 
Additionally, this contract is subject to the State of Wisconsin Standard Specifications for Highway and Structure 
Construction and all applicable contract documents. 

 

Requirements 

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any provision of 
the DBE program regulatory provisions will be considered a material breach of contract. This is nonnegotiable.  

If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal Aid 
Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts, reasoning, 
severity, and remedial efforts of the contractor that may include: termination of contract, withholding payment, assessment 
of monetary sanctions, and/or suspension/debarment proceedings that could result in the disqualification of the contractor 
from bidding for a designated period of time.   

(1) The Commitment to Subcontract to DBE (Form DT1506 or digital submittal), Attachments A, and Good Faith 
Effort Documentation (Form DT1202) will be submitted as described in Section 2.  

(2) Any change to DBE Commitments thereafter must follow modification of DBE subcontracting commitment as 
described in Section 9. 

(3) The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest 
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid shopping is prohibited. 

(4) The contractor must utilize the specific DBE firms listed in the approved DBE Commitment to perform the work 
and/or supply the materials for which the DBE firm is listed unless the contractor obtains written consent in 
advance from WisDOT. The contractor will not be entitled to payment for any work or materials on the approved 
DBE Commitment that is not performed or supplied by the listed DBE without WisDOT’s written consent.  

 

Description  

The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The DBE 
provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications for Highway and Structure 
Construction and Construction and Materials Manual. The WisDOT Secretary is signatory to assurances of department-
wide compliance. 

The Department assigns the contract DBE goal as a percentage of work items that could be performed by certified DBE 
firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to the total 
contract bid amount.  

(1) WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on the 
cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by subcontracting work to 
a DBE firm or by procuring services or materials from a DBE firm.  
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(2) Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be more 
knowledgeable contractors who are prepared to successfully complete their contractual agreement through the 
proactive provision of assistance in the following areas:  

 Produce accurate and complete quotes 

 Understand highway plans applicable to their work 

 Understand specifications and contract requirements applicable to their work 

 Understand contracting reporting requirements 

(3) The Department encourages contractors to assist DBE subcontractors more formally by participating in WisDOT’s 
Business Development program as a mentor, coach, or resource.  For comprehensive information on the 
Disadvantaged Business Enterprise Program, visit the Department's Civil Rights and Compliance Section website 
at:  http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx  

 

1. Definitions  

 Interpret these terms, used throughout this additional special provision, as follows:  

a. Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that 
represents the feasible level of DBE participation for each contract. The goal is calculated using the Engineer’s 
Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes bid items for 
subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors considered 
include proximity, proportion, and regulations. 

b. Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another 
prospective contractor(s) before or after the award of a contract to secure a lower bid. 

c. DBE: Disadvantaged Business Enterprise – A for-profit small business concern where socially and economically 
disadvantaged individuals own at least a 51% interest and control management and daily business operations. 

d. DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form DT1506) 
and is expressed as the amount of DBE participation the prime contractor has secured. The DT1506, a contract 
document completed by the bidder, is required to be considered a responsive bidder on an FHWA-funded 
contract that has an assigned DBE goal. The prime contractor will have the option to submit the DT1506 digitally, 
as an entry with the bid in Bid Express, or as an attachment to the bid. 

e. DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE utilization 
through review of the DBE Commitment, payments to subcontractors, and contract documentation. The Prime 
Contractor receives DBE credit for payments made to the DBE firms performing the work listed on the approved 
DBE Commitment, and those submitted after approved commitment with Attachment A.  

f. Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under the 
same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all necessary and 
reasonable steps to achieve the assigned DBE goal by the scope, intensity, and appropriateness of effort that 
could reasonably be expected for a contractor to obtain sufficient DBE participation. 

g. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, the 
materials, supplies, articles, or equipment required under the contract. 

h. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope for 
DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes for the 
same work.  Per federal regulation, reasonable price is not necessarily the lowest price. 

i. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and regularly sold 
or leased to the public.  

j. Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a notation 
that the items within the quote will not be separated. 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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2. WisDOT DBE Program Compliance 

a.   Documentation Submittal  

• The Commitment to Subcontract to DBE (Form DT1506 or digital submittal) must be submitted at the time 
of bid (Tuesday) by all prime contractors. 

• Attachments A OR quotes from all DBEs included in the Commitment must be submitted at bid (Tuesday) 
OR  

• Within one-hour following bid submittal by ALL prime contractors via eSubmit (Tuesday).  

• If only DBE quotes were submitted, all remaining signed Attachments A must be submitted within 24-
hours of bid closing via eSubmit (Wednesday).  

• If the assigned DBE contract goal is not met, Documentation of Good Faith Effort (Form DT1202) and 
supporting documentation must be submitted within 24-hours of bid closing (Wednesday) via eSubmit. 
Instructions for eSubmit. 

**Bidders have the option of submitting the DBE Commitment at the time of bid via direct entry through Bid 
Express OR with attachment of Form DT1506 (Commitment to Subcontract to DBE). The DBE Commitment 
entered with bid is the digital form of the DT1506. Separate submission of Form DT1506 is not required if the DBE 
Commitment is entered in Bid Express. Form DT1202, if applicable, is no longer required to be submitted at time 
of bid; submit DT1202 within the 24-hour supplemental time frame following bid closing. 

The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid 
nonresponsive if the contractor fails to furnish the DBE Commitment (digitally entered into the bid OR Form 
DT1506 as an attachment), Attachments A, and Form DT1202 if applicable, as required. See sample forms in the 
Appendix. 

 

b.   Verification of DBE Commitment 

The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated as 
follows: 

  (1) DBE Goal Met 

If the bidder indicates that the contract DBE goal is met, the Department will evaluate the DBE 
Commitment submitted with bid OR Form DT1506, and Attachments A to verify the actual DBE percentage 
calculation. If the DBE Commitment is verified, the contract is eligible for award with respect to the DBE 
Commitment.  

  (2) DBE Goal Not Met  

a) If the bidder indicates a bid percentage on the DBE Commitment that does not meet the assigned DBE 
contract goal, the bidder must request alternative evaluation of good faith effort through submission of 
Form DT1202 (Documentation of Good Faith Effort) within 24-hours of bid including narrative 
description. Supplementary documentation of good faith effort that supports the DT1202 submission is 
also due within 24-hours of bid submission and prior to bid posting. The Department will review the 
bidder's DBE Commitment and evaluate the bidder's good faith efforts submission.  

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that the 
Department intends to:  

1. Approve the request (adequate documentation of GFE has been submitted) - no conditions placed 
on the contract with respect to the DBE Commitment; 

2. Deny the request (inadequate documentation of GFE has been submitted) - the contract is viewed 
as non-responsive per Wisconsin Standard Specifications for Highway and Structure Construction 
and will not be executed. 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/esubmit-notice.pdf
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c) If the Department denies the bidder’s request, the contract is ineligible for award. The Department will 
provide a written explanation for denying the request to the bidder. The bidder may appeal the 
Department's denial (see Section 4). 

Supplemental good faith effort documentation must be submitted through eSubmit.  

 

3. Department's Criteria for Good Faith Effort Documentation  

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime contractor 
shall be responsible for all work performed on the contract by piecework, station work, or subcontract.   

The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of the 
contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative action. 
Compliance encompasses responsible and responsive action, documentation, and good faith effort.   

Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273 and 
DBE program provisions.  Prime contractors should encourage subcontractors to utilize DBE firms whenever 
possible to contribute to the assigned DBE contract goal. 

Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in one of 
two ways. The bidder: 

  (1) Documents that it has obtained enough DBE participation to meet the goal; OR 

(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed  

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith effort 
on a contract basis just as each contract award is evaluated individually.   

The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to actively 
and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The Department will only approve 
demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the variety of activities 
undertaken that are commensurate with expected efforts to meet the stated goal.  

The Department, in conjunction with industry stakeholders, has developed the following guidance for contractor good 
faith effort activity. The guidance and the attached appendices provide a framework for the actions required by all 
parties in the processing and evaluation of bidder’s total efforts to achieve the project specific DBE goal prior to the 
bid letting date. 

a. Solicitation Guidance for Prime Contractors:  

(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder should 
use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid Express Small 
Business Network to foster DBE participation on all applicable contracts. 

(2) As needed, request assistance with DBE outreach and follow-up by contacting the Department's DBE 
Support Services Office by phone or email request at least 14 days prior to the bid letting date.  Phone 
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail: DBE_Alert@dot.wi.gov 

(3) Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss 
questions, concerns, and any other contract related matters that may be applicable to the DBE firm. 
Guidelines for this conversation are provided in Appendix A of ASP-3. 

(4) Request quotes by identifying potential items to subcontract and solicit. In their initial contacts, contractors 
are strongly encouraged to include a single page, detailed list of items for which they are accepting quotes, 
by project, within a letting. See attached sample entitled “Sample Contractor Solicitation Letter” in Appendix 
B. Prime contractors should also indicate a willingness to accept quotes in areas they are planning to perform 
themselves, as required by federal rules. In some cases, it might be appropriate to use DBE firms to do work 
in a prime contractor’s area of specialization.  

mailto:DBE_Alert@dot.wi.gov
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i. Solicit quotes from certified DBE firms who match possible items to subcontract using all reasonable 
and available means. Additionally, forward copies of solicitations highlighting the work areas for which 
quotes are being sought to DBE_Alert@dot.wi.gov 

ii. Acceptable outreach tools include SBN (Small Business Network, see Appendix C): 
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.  

a. Contractors must ask DBE firms for a response in their solicitations. See Sample Contractor 
Solicitation Letter, Appendix B. This letter may be included as an attachment to the sub-quote 
request.  

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms sufficient 
time to respond. Prime contractors should contact DBE firms early, asking if they need help 
organizing their quote, assistance confirming equipment needs, or other assistance 
supporting their submission of a competitive quote for their services.   

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email 
and/or SBN are the preferred method for the solicitation.  

iii. Upon request, provide interested DBE firms with adequate information about plans, specifications, 
and the requirements of the contract by letter, information session, email, phone call, and/or referral.  

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain bonding, 
line of credit, or insurance if requested.  

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial solicitation 
with:  

a. Email to all prospective DBE firms in relevant work areas  

b. Phone call log to DBE firms who express interest via written response or call 

c. Fax/letter confirmation  

d. Signed copy of record of subcontractor outreach effort 

b. Guidance for Evaluating DBE quotes  

(1) Quote evaluation practices required to evaluate DBE quotes:  

i. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract 
scope for DBE subcontract feasibility and comparing common line items in DBE and non-DBE 
subcontract quotes for the same work.  Per federal regulation, reasonable price is not necessarily the 
lowest price. See 49 CFR Part 26, Appendix A. IV.D(2). 

(2) Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by 
contractors: 

i. Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate reasons, 
including but not limited to, a discussion between the prime and DBE firm regarding its capabilities 
prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s quote, the prime 
is required to contact the DBE by phone and email regarding their ability to perform the work 
indicated in the UCP directory listed as their work area by NAICS code. Only the work area indicated 
by the NAICS code(s) listed in the UCP directory can be counted toward DBE credit. Documentation 
of the conversation is required.  

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE quotes that 
are responsive and reasonable. This includes DBE quotes that are not the low quote.  

b Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type of quoting 
represents a cost saving but is not clearly stated as a discount. Tied quotes are usually presented as 
an ‘all or none’ quote. When non-DBE subcontractors submit tied bid items in their quotes, the DBE 
firm’s quote may not appear competitive. In such a case, the following steps are taken in comparing 
the relevant quotes. These are qualitative examples:  

mailto:DBE_Alert@dot.wi.gov
https://www.bidx.com/wi/main
https://www.bidx.com/wi/main
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i Compare bid items common to both quotes, noting the reasonableness in the price 
comparison.  

ii Review quotes from other firms for the bid items not quoted by the DBE firm to see if 
combining both can provide the same competitive advantage that the tied bid items offered. 

See Appendix D – Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best Practices.  

c. Requesting Good Faith Effort Evaluation At the time of bid- if the DBE goal is not met in full, the prime 
contractor must indicate they will file form DT1202- Documentation of Good Faith Effort within 24-hours of bid 
submission. Supplementary documentation of good faith effort that supports the DT1202 submission is also due 
within 24-hours of bid submission and prior to bid posting. Supporting documentation for the DT1202 is to include 
the following: 

(1) Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE firms 
contacted along with the dates of both initial and follow-up contact; electronic copies of all written solicitations 
to DBE firms. A printed copy of SBN solicitation is acceptable. 

(2) Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs to 
include activities such as: list of work items to be performed; breaking up of large work items into smaller 
tasks or quantities; flexible time frames for performance and delivery schedules. 

(3) Documentation of Project Information provided to interested DBEs: A description of information provided to 
the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to be 
performed by that DBE firm.  

(4) Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that good 
faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not constitute 
sufficient good faith efforts. 

(5) Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE firm 
and, if rejected, copies of quotes from non-DBEs for same items.  

(6) Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment, Supplies/Materials 

(7) Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business 
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and 
providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before bid 
opening. Participate in or host activities such as networking events, mentor-protégé programs, small business 
development workshops, and others consistent with DBE support. 

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will 
promptly notify the Prime Contractor and Bureau of Project Development. 

If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the reasons. 
The Department encourages the Prime Contractor to communicate with DBE staff to clarify any questions related to 
meeting goals and/or contractor demonstration of good faith efforts.  

If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or replace 
any DBE firm listed on the approved DBE Commitment. No contractor, prime or subsequent tier, shall be paid for 
completing work assigned to a DBE subcontractor on an approved DBE Commitment unless WisDOT has granted 
permission for the reduction, replacement, or termination of the assigned DBE in writing. If a prime contractor or a 
subcontractor on any tier uses its own forces to perform work assigned to a DBE on an approved DBE Commitment, 
they will not be paid for the work. Any changes to DBE Commitment after the approval of the DBE Commitment 
must be reviewed and approved by the DBE Office prior to the change (see Section 9).  

Additional resources for demonstrating and tracking good faith effort can be found on the “Contracting with a DBE” 
webpage in the ASP-3 and Good Faith Effort Guidance section. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/asp-3-and-good-faith-effort.aspx
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4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process  

 A bidder can appeal the Department's decision to deny the bidder’s demonstration of Good Faith Effort through 
Administrative Reconsideration. The bidder must provide a written justification refuting the specific reasons for denial 
as stated in the Department's denial notice. The bidder may meet in person with the Department if so requested. 
Failure to appeal within 5 business days after receiving the Department's written notice denying the request constitutes 
a forfeiture of the bidder's right of appeal. Receipt of appeal is confirmed by email date stamp or certified mail signed 
by WisDOT staff. A contract will not be executed without documentation that the DBE provisions have been fulfilled. 

The Department will appoint a representative who did not participate in the original good faith effort determination, to 
assess the bidder's appeal. The Department will issue a written decision within 5 business days after the bidder 
presents all written and oral information. In that written decision, the Department will explain the basis for finding that 
the bidder did or did not demonstrate an adequate good faith effort to meet the contract DBE goal. The Department's 
decision is final.  

 

5.  Determining DBE Eligibility  

Directory of DBE firms  

a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification Program 
(UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:  
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx   

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849. 

c. DBE firms are certified based on various factors including the federal standards from the Small Business 
Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only eligible 
for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs work that is 
not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire about 
compatibility with the Business Development Program. 

 

6. Counting DBE Participation  

Assessing DBE Work  

The Department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a DBE by 
one of the UCP agencies. The Department only counts the value of the work a DBE actually performs towards the DBE 
goal. The Department assesses the DBE work as follows:   

a. The Department counts work performed by the DBE firm’s own resources. The Department includes the cost of 
materials and supplies the DBE firm obtains for the work. The Department also includes the cost of equipment the 
DBE firm leases for the work. The Department will not include the cost of materials, supplies, or equipment the 
DBE firm purchases or leases from the prime contractor or its affiliate, with the exception of non-project specific 
leases the DBE has in place before the work is advertised.  

b. The Department counts fees and commissions the DBE subcontractor charges for providing bona fide 
professional, technical, consultant, or managerial services. The Department also counts fees and commissions 
the DBE charges for providing bonds or insurance. The Department will only count costs the program engineer 
deems reasonable based on experience or prevailing market rates.  

c. If a DBE firm subcontracts work, the Department counts the value of the work subcontracted to a DBE 
subcontractor.  

d. The contractor will maintain records and may be required to furnish periodic reports documenting its performance 
under this item.  

e. It is the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted to a 
DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE firm on 
the Wisconsin UCP DBE Directory. 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
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f. It is the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is 
committing/contracting the DBE to do. Note that the Department encourages the Prime Contractor to assist and 
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.  

g. The Prime Contractor will inform the DBE office via email of all DBE subcontractors added to the project following 
execution of the contract. The Prime Contractor may omit submission of another form DT1506, but must submit 
signed Attachment A forms for additional DBE firms.  

h. See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for Manufacturers, 
Suppliers, and Brokers 

 

Naming conventions: When emailing files, please use the following language to identify your submission- “Project 
#, Proposal #, Let date, Business Name, Attachment A”  Email: DBE_Alert@dot.wi.gov 

 

*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials or 
supplies furnished by a DBE. 

• Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs 

• For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in CRCS 

 

7. Credit Evaluation for Trucking  

All bidders are expected to adhere to the Department’s current trucking policy posted on the HCCI website at: 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf   

The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form 
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf 

See Section 8 for Broker credit. 

 

8. Credit Evaluation for Manufacturers, Suppliers, Brokers  

The Department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions of 
materials and supplies on a contract-by-contract basis. The Department will count the material and supplies that a DBE 
firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer, supplier, or broker. 
Generally, DBE credit is determined through evaluation of the DBE owner’s role, responsibility, and contribution to the 
transaction. Maximum DBE credit is awarded when the DBE firm manufactures materials or supplies. DBE credit 
decreases when the DBE firm solely supplies materials, and minimal credit is allotted when the DBE firm’s role is 
administrative or transactional. It is the bidder’s responsibility to confirm that the DBE firm is considered a supplier or a 
manufacturer before listing them on Commitment to Subcontract to DBE form DT1506 or DBE Commitment submitted 
with the bid.   

a. Manufacturers  

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the premises, 
the materials, supplies, articles, or equipment required under the contract and of the general character 
described by the specifications.   

(2) If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the materials 
or supplies counts toward DBE goals.  

b. Regular Dealers of Material and/or Supplies  

(1) A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in 
which the materials, supplies, articles or equipment of the general character described by the specifications 

mailto:DBE_Alert@dot.wi.gov
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf
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and required under the contract are bought, kept in stock, and regularly sold or leased to the public in the 
usual course of business.  

(2) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of the 
materials or supplies toward DBE goals.  

(3) At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:   

i. The DBE firm must be an established, regular business that engages, as its principal business and 
under its own name, in the purchase and sale or lease of the products in question.  

ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such as 
petroleum products, steel, cement, gravel, stone, or asphalt.  If some of the distribution equipment is 
leased, the lease agreement must accompany the DBE Commitment form for evaluation of the dealer’s 
control before the DBE office approves the DBE credit.  

(4) When DBE suppliers are contracted, additional documentation must accompany the DBE Commitment and 
Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE supplier, along 
with documentation of the calculations used as the basis for the purchase agreement, subcontract, or invoice. 
WisDOT recognizes that the amount on the Attachment A form may be more or less than the amount on the 
invoice per b.(1) above. 

i. The bidder should respond to the following questions and include with submission of form DT1506 or 
the DBE Commitment entered with bid:  

a. What is the product or material?  

b. Is this item in the prime’s inventory or was the item purchased when contract was awarded?  

c. Which contract line items were referenced to develop this quote?  

d. What is the amount of material or product used on the project? 

(5) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current 
contracts if submitted with appropriate documentation to the DBE office. 

i. To ensure that the appropriate credit is assigned, follow the procedure below: 

a. When DBE suppliers are contracted for bulk supply or commodity purchases, an invoice or bill-
of-sale that includes names of the contractor and the DBE supplier should be submitted to the 
DBE Office via eSubmit (preferred during letting) or the DBE_Alert email box. The 
supply/commodity credit may be applied during the federal fiscal year (October- September) in 
which the purchase was made. 

b. When the contractor intends to apply the credit to a particular project, submit a copy of the 
original invoice, documentation of the calculations for supplies/commodities to be used on the 
project, and an Attachment A. Indicate on the Attachment A: 

c. This supply/commodity is in the prime’s inventory or pre-paid in case of commodities 

d. The full value of the original invoice submitted to the DBE Office, above in (1) 

e. The amount of material or product used on this project 

f. Fuel estimate listed on Attachment A will be recorded as a deduction from the full fuel purchase 
amount shown on the invoice 

ii. DBE Office Process (Applies only to bulk purchases) 

a. Supply/Commodity commitment is received  

b. Engineer verifies amount listed on invoice and enters the full amount into spreadsheet 

c. The amount of credit applied for each project is updated on the spreadsheet until the bulk 
purchase is exhausted 

d. Engineer informs contractor when full amount of bulk purchase has been applied 
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c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives  

(1) No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However, 
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or 
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers, 
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.   

(2) Brokerage fees are calculated as 10% of the purchase amount.    

(3) WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the 
materials and supplies, fees, or transportation charges for the delivery of materials or supplies required on a 
job site.   

(4) Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or invoice 
for the item/service, and a comparison of the fees customarily allowed for similar services to determine 
whether they are reasonable. 

 

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”)  

a. Issuing a Contract Change Order 

Any changes or modifications to the contract once executed are considered contract modifications and as such 
require a change order. In addition, the DBE office must provide consent for reduction, termination, or replacement of 
subcontractors approved on the DBE Commitment in advance of the modification for the prime contractor to receive 
payment for work or supplies. Additions to the DBE Commitment do not require advance notification of the DBE office. 
(see below e. DBE Utilization beyond the approved DBE Commitment) 

b. Contractor Considerations  

(1) A prime contractor cannot modify the DBE Commitment through reduction in participation, termination, or 
replacement of a DBE subcontractor listed on the approved DBE Commitment without prior written consent 
from the DBE Office. This includes, but is not limited to, instances in which a prime contractor seeks to 
perform work originally designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. 

(2) If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been 
approved for DBE credit toward its contract, the prime is required to provide documentation supporting its 
inability to fulfill the contractual commitment made to the Department regarding the DBE utilization. 

(3) The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at least 
the same amount of work under the contract as the DBE subcontractor that was terminated, to the extent 
needed to meet the assigned DBE contract goal. When additional opportunity is available by contract 
modifications, the Prime Contractor must utilize DBE subcontractors that were committed to equal work items, 
in the original contract. 

(4) In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or is 
terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to the 
assigned DBE goal.  

(5) The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and capacity in 
the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they will advise the 
Prime Contractor and suggest a DBE subcontractor that may replace their services and provide written 
consent to be released from its subcontract.   

i. Before the Prime Contractor can request modification to the approved DBE Commitment, the Prime 
Contractor must:   

a. Make every effort to fulfill the DBE Commitment by working with the listed DBE subcontractor to 
ensure that the firm is fully knowledgeable of the Prime Contractor’s expectations for successful 
performance on the contract. Document these efforts in writing. 
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b. If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s 
intent to request to modify the Commitment through reduction in participation, termination, 
and/or replacement of the subcontractor including the reason(s) for pursuing this action.  

c. Copy the DBE Office on all correspondence related to changing a DBE subcontractor who has 
been approved for DBE credit on a contract, including preparation and coordination efforts.  

d. Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of 
intent to replace/terminate. The DBE must be allowed five days from the date notice was 
received as indicated by email time stamp or signed certified mail, to respond, in writing. 
EXCEPTION: The Prime Contractor must provide a verifiable reason for a response period 
shorter than five days. For example, a WisDOT project engineer or project manager confirms 
that WisDOT has eliminated an item the DBE subcontractor was contracted for. 

e. The DBE subcontractor must acknowledge the contract modification with written response to the 
Prime Contractor and the DBE Office. If objecting to the subcontract modification, the DBE 
subcontractor must outline the basis for objection to the proposed modification, providing sound 
reasoning for WisDOT to reject the prime’s request. 

c. Request to Modify DBE Subcontracting Commitment  

The written request referenced above may be delivered by email or fax. The request must contain the following:  

(1) Project ID number 

(2) WisDOT Contract Project Engineer’s name and contact information 

(3) DBE subcontractor name and work type and/or NAICS code 

(4) Contract’s progress schedule 

(5) Reason(s) for requesting that the DBE subcontractor be replaced or terminated 

(6) Attach/include all communication with the DBE subcontractor to deploy/address/resolve work completion  

Naming conventions: When emailing files, please use the following language to identify your submission- “Project 
#, Proposal #, Let date, Business Name, MODIFICATION”  Email: DBE_Alert@dot.wi.gov  + Project Engineer 

WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance and 
the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.   

Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part 
26.53}  

• The listed DBE subcontractor fails or refuses to execute a written contract 

• The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent with 
normal industry standards. Provided, however, that good cause does not exist if the failure or refusal of the 
DBE subcontractor to perform its work on the subcontract results from the bad faith or discriminatory action of 
the prime contractor 

• The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, nondiscriminatory 
bond requirements 

• The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness 

• The listed DBE subcontractor is ineligible to work on public works projects because of suspension and 
debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law 

• The prime has determined that the listed DBE subcontractor is not a responsible contractor 

• The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its 
withdrawal 

• The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required 

mailto:DBE_Alert@dot.wi.gov
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• A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable to 
complete its work on the contract. 

d. Evaluation and Response to the Request  

WisDOT’s timely response to the Prime Contractor’s request for modification of the approved DBE Commitment 
will be provided to the prime and the WisDOT project engineer via email. 

If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or termination 
of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will provide a response 
via email within 48-hours of receipt of request from the Prime Contractor as indicated by email time stamp. The 
communication will include: the requirement to utilize the committed DBE, actions to support the completion of the 
contractual commitment, a list of available WisDOT support services, and administrative remedies, including 
withholding payment to the prime, that may be invoked for failure to comply with federal DBE guidelines for DBE 
replacement.   

The WisDOT contact for all actions related to modification of the approved DBE Commitment is the DBE Program 
Engineer who can be reached at DBE_Alert@dot.wi.gov or (414) 335-0413. 

e. DBE Utilization beyond the approved DBE Commitment   

When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a 
DBE subcontractor who was not on the approved form DT1506 or DBE Commitment submitted with bid at any 
time after contract execution, this is referred to as voluntary DBE contract goal achievement. The contractor must 
follow these steps to ensure that the participation is accurately credited toward the DBE goal:  

(1) Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes DBE 
subcontractor contact information, signatures, subcontract value, and description of the work areas to be 
performed by the DBE. The DBE Office will verify the DBE participation and revise the DBE Commitment 
based on the email/discussion and the new Attachment A. 

(2) When adding to an existing DBE Commitment, submit a new Attachment A to the DBE Alert mailbox 

(3) OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives notice of 
“Substantially Complete”  

Naming conventions: When emailing files, please use the following language to identify your submission- 
“Project #, Proposal #, Let date, Business Name, New Attachment A” Email: DBE_Alert@dot.wi.gov 

Special note on trucking  

• DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS 
instead of “Y”) 

• Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of 
trucking is unknown for sublet purposes only  

• The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor must 
sign the Attachment A before submitting 

• DBE truckers need to be added to the DBE commitment once. If the DBE trucker is on the initial commitment 
(DT1506/E1506) there is no requirement to submit another Attachment A for that trucker for that contract. 

 

10. Commercially Useful Function   

a. Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE certified 
firm is performing contracted work items. 

b. The Department uses Form DT1011, DBE Commercially Useful Function Review and Certification to evaluate if 
the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE toward the DBE 
goal only if the DBE is performing a commercially useful function on that contract.  
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c. A DBE firm is performing a commercially useful function if the following conditions are met:  

(1) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out its 
responsibilities by actually performing, managing, and supervising that work.  

(2) For materials and supplies, the DBE is responsible for negotiating price, determining quality and quantity, 
ordering, and paying for those materials and supplies.  

d. Offsite Hauling – when DBE truck will haul between a pit and plant or location other than the construction site 
associated with the commitment  

(1) Indicate Offsite Hauling on Attachment A  

(2) Discuss offsite hauling at weekly progress meetings with Project Engineer (PE) 

(3) PE conducts spot checks of pits/plants to verify DBE truck is hauling and/or verifying hauling log 

(4) Prime should be prepared to submit haul tickets, plant/pit tickets, timecards, and other pertinent 
documentation if requested by PE or DBE Office 

 

11. Credit Evaluation for DBE Primes  

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for work 
submitted with required documentation. If the prime contractor is a DBE certified firm, the Department will only count 
the work that the DBE prime performs with its own forces for DBE neutral credit. The Department will also calculate 
DBE credit for work performed by any other DBE certified subcontractor, DBE certified supplier, and DBE certified 
manufacturer on the contract in each firm’s approved NAICS code/work areas that are submitted with required 
documentation. Crediting for manufacturers and suppliers is calculated consistent with Section 8 of this document and 
49 CFR Part 26. 

 

12. Joint Venture  

 A joint venture is an association of a DBE firm and one or more other firms to carry out a single, for-profit business 
enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and in which the DBE is 
responsible for a distinct, clearly defined portion of the work of the contract and whose share in the capital 
contribution, control, management, risks, and profits of the joint venture are commensurate with its ownership interest. 
If a DBE performs as a participant in a joint venture, the Department will only credit the portion of the total dollar value 
of the contract equal to the portion of the work that the DBE performs with its own forces.  

 

13. Mentor-Protégé   

a. If a DBE performs as a participant in a mentor-protégé agreement, the Department will credit the portion of the 
work performed by the DBE protégé firm.   

b. DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé team 
identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.  

(1) DBE credit may only be awarded to a non-DBE mentor firm for using its own protégé firm for less than one 
half of its goal on any contract; and  

(2) Not award DBE credit to a non-DBE mentor firm for using its own protégé firm for more than every other 
contract performed by the protégé firm. 

c. A DBE protégé firm may be eligible for conditional NAICS code extension for training with the mentor. Request 
permission from the DBE Office- Certification area. 

d. Refer to WisDOT’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE credit 
allowed on WisDOT projects.  
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14. Use of Joint Checks   

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A joint 
check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular dealer or 
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues one 
check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier) as payment 
for the material/supplies used by the DBE firm in cases where the DBE subcontractor and materials have been 
approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting relationship 
with the supplier to potentially facilitate a business rapport that results in a line of credit or increased partnering 
opportunities.  

The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE to be 
counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price, determining quality 
and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself." See 49 CFR 
26.55(c)(1). 

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon request by 
staff. WisDOT will allow the use of joint checks when the following conditions are met:   

a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the 
Application to Use Joint Checks.   

(1) Request should be made when the DBE Commitment or the Request to Sublet is submitted; the request will 
not be considered if submitted after the DBE Subcontractor starts its work.   

(2) Approval/Permission must be granted prior to the issuance of any joint checks.  

(3) The payment schedule for the supplier must be presented to the DBE office before the first check is issued.  

(4) The joint check for supplies must be strictly for the cost of approved supplies.  

b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an ‘extra 
participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing the 
check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks should include 
the following:  

(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.  

(2) The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to Use 
Joint Checks after establishing the conditions and documentation of payment within the subcontract terms or 
in a separate written document. 

c. The Prime contractor/payor acts solely as a guarantor.  

(1) The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the 
contract.   

(2) The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime 
contractor’s negotiated unit price.  

 

15. Payment  

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are incidental 
to the contract.     

 
 

 
 
 

https://wisconsindot.gov/Documents/formdocs/dt1000.pdf
https://wisconsindot.gov/Documents/formdocs/dt1000.pdf
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Appendix A  
Substantive Conversation Guidelines 

 
The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to 
bid opening.  Relationship building between primes and subcontractors is crucial to DBE goal attainment. Responsible 
bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of expertise, and 
assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors responding to a 
growing and changing contract environment. Just as these specialists are responsible for care of the roads, they are 
likewise responsible for contributing to the health of the industry. The substantive conversation drives collaboration 
that will build industry health and capacity.  The following is intended to provide guidance for such discussions but is 
not an exhaustive list. Contractors are encouraged to incorporate their existing strategies for cultivating business 
relationships as well.   
 
Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released 
weeks prior to each Let) 

1. Determine DBE subcontractor’s interest in quoting 

2. If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry 
including fundamentals a subcontractor needs to know, required reading and/or resources. 

3. Assess their interest and experience in the road construction industry by asking questions such as:  

• Have you competed for other WisDOT contracts? Ratio of competed/to wins 
• Have you performed on any transportation industry contracts (locally or with other states)? 
• What the largest contract you’ve completed? 
• Have you worked in the industry: apprentice, journeyman, safety, inspection etc.? 
• Does this project fit into your schedule? Are you working on any contracts now? 
• Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity considerations of 

this contract?   
• What region do you work in? Home base? 
• Which line items are you considering?  
• Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual? 
• Do you understand where your work fits in the project schedule, project phases? 

 

Following Bid Opening- this discussion can happen at any time 

1.  After reviewing their quote, note the following in your discussion: 

• Does the quote look complete? Irregular?  
• Are there errors in the quote? Are items very high or very low? 
• In general, does the quote look competitive? 

2.  Questions and Advice for the bidder to share with the potential DBE subcontractor: 

• What line items would typically be in a competitive quote for a subcontractor of their specialty? 
• How many employees and what is their role/experience/expertise in your firm? 
• Do you have resources for labor (union member, family-based, community-resourced) and capital (banking relationship, 

bond agent, CPA)? 
• Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain similarities or 

differences.  
• Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources, 

education/certification resources, more appropriate contract opportunities. 
• Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks, and 

potential profit/loss (for upcoming known projects or in general). 
• Discussion of bonding, insurance, and overall business risk considerations. 
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Appendix B 
 

Sample Contractor Solicitation Letter Page 1  
(This sample is provided as a guide, not a formatting requirement) 

DBE Solicitation - [Month] [Day], [Year] WisDOT Bid Letting 

Attention all DBEs. [Prime Contractor] is actively seeking your quote for the [Month][Day], [Year] Bid Letting. [Prime 
Contractor] is considering bidding on the projects listed on page 2 as a prime contractor. Please see page 2 for 
instructions and the sub-contractable opportunities for each proposal.  

 
Does [Prime Contractor] accept quotes in areas we might self-perform?  Yes, we do! We support this federal rule 

and (if needed) we consider areas we might self-perform an opportunity to provide in the field assistance and 
training if we award your quote. 

Where can DBEs find the plans, specifications & addenda?  Please visit [Prime Contractor’s] plan room [LINK] or 
on WisDOT’s Highway Construction Contract Information HCCI website: Wisconsin Department of Transportation 
Highway Construction Contract Information (wisconsindot.gov). This same website can be checked for the 
contract status. 

What should your quote include? All the costs required to complete the items you propose to perform including 
labor, equipment, material, and related bonding or insurance. The quote should also note items that you are DBE 
certified to perform, tied items, and any special terms. Please use page 2 as your cover sheet for your quote. 

Do you have a question regarding bonding, credit, insurance, equipment, or supplies/materials?  We welcome 
all DBE questions! Please call [Prime Contractor] and ask to speak with [Contact]. [Prime Contractor] can provide 
basic information as well as a referral to a trusted industry partner for insurance and bonding needs.  

 
When are quotes due? 

[Month] [Day], [Year] at [Time]. We accept quotes via SBN, email, or fax. Please make every effort to have your 
quotes in by this time or earlier. Quality check your quote so it includes the correct letting date, project ID, 

proposal number, unit price and extension.  
 

Who can DBEs contact for questions, information, clarification or for a quote evaluation?  [Project Manager 
Name] [Phone] [Email]. If you are quoting [Prime Contractor] for the first time, we encourage you to come meet 
with us in person to discuss the project. Our office hours are 7:30 a.m. – 5:00 p.m. On bid day, we are in the office 
by 6:30 a.m. 

 
Why partner with [Prime Contractor]?   

DBE partnership is a core part of [Prime Contractor’s] mission. Including DBEs at the beginning of each project is 
essential in the success of each project. We consider DBEs to be important industry partners who bring 
dedication and knowledge at various stages during construction. We are proud to be an industry leader with our 
DBE partnership. Your success as a DBE is our success. 
 
 
 
 
 
 
 
 
 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
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Sample Contractor Solicitation Letter Page 2 
(This sample is provided as a guide, not a formatting requirement) 

 REQUEST FOR QUOTE 
 

[Prime Contractor] 
Letting Date: [Month] [Day], [Year] 

Project IDs: 1234-56-00 (Proposal #1) & 1234-01-78 (Proposal #6) 
 
Please check all that apply: 
____Yes, we will be quoting the projects & items listed below 
____ No, we are not interested in quoting on the letting or its items referenced below 
____ Please take our name off your monthly DBE contact list 
____ We have questions about quoting this letting. Please have someone contact me at this number: 
 
Prime Contractor Contact:_________________________________            DBE:________________________ 
Phone:______________________________________                               Fax:________________________________________ 
Email:______________________________________ 
 

Please circle the proposals and items you will be quoting below and contact us with any questions 
 

Proposal 
 

County 
 

1 
 

Dane County 

6 
 

Crawford County 

Clearing & Grubbing 
 

X X 

Dump Truck Hauling 
 

X X 

Curb/Gutter/Sidewalk X 
 

 

Erosion Control Items 
 

 X 

Excavation 
 

X X 

Pavement Marking 
 

 X 

Traffic Control  
 

X  

Sawing 
 

X X 

QMP, Base 
 

 X 

Pipe Underdrain 
 

X  

Landscape  X 

Beam Guard 
 

X  

Electrical  
 

X  

Signs/Posts/Markers 
 

 X 

Survey/Staking 
 

 X 

 
 

Again, please make every effort to have your quotes into our office by time deadline prior to the letting date. 
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Sample Contractor Solicitation Email - Simplified 
(This sample is provided as a guide, not a formatting requirement) 

 
 

ATTENTION DBEs 
 

• [Prime Contractor] specializes in municipal projects in the XX Region(s) 
• We have successfully competed for and completed XX WisDOT projects over the past XX years 
• Consider [Prime Contractor] your partner on WisDOT Projects 
 

[Prime Contractor] is seeking your subcontractor quote for the XX/XX/20XX WisDOT bid letting on the 
below projects: 

 
Project 

 
Proposal County Region 

1234-56-00 
 

2 Dane SW 

1234-01-78 
 

6 Crawford SW 

 
   

o Please review the attachments [attach Solicitation Letter] and respond with your intent to quote (or not) 
along with the work items you are interested in performing and respond via fax or email by date. The quote 
should note items that you are DBE certified to perform, tied items, and any special terms. Please include 
labor, equipment, material, and related bonding or insurance. 

  
o If you have any questions regarding bonding, credit, insurance, equipment and/or materials/supplies, please 

feel free to call [Prime Contractor] and ask for [Contact]. (Include if your company is willing to answer 
these types of DBE questions) 

  
o Plans and Specifications can be found: WisDOT HCCI Website: List webpage where plans are located 
  
o If you do choose to quote, please make every effort to have your quote into our office by time and date.  

Make sure the correct letting date, project number, unit price and extension are included in your quote. 
  
o Should you have questions regarding the mentioned project, please call our office at (414) 555-5555 and we 

will direct you to the correct estimator/project manager.  
Our office hours are 7:30 a.m. - 5:00 p.m. 

  
Thank you – we look forward to working with your company on this project! 
 
Prime Contractor 
Project Manager 
Direct: 414-555-5555 
Cell: 414-555-5556 
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Sample Contractor Solicitation Email to non-DBE WisDOT Subcontractors - 
Simplified 

(This sample is provided as a guide, not a formatting requirement) 
 

ATTENTION WisDOT SUBCONTRACTORS 
  
[Prime Contractor] is considering bidding on the below projects for the XX/XX/20XX WisDOT Bid Letting: 
  
Project Proposal County  Region DBE Goal 

1234-56-00 2 Dodge SW 6.00% 

1234-01-78 11 Adams NC 3.00% 

1234-00-99 20 Buffalo NW 5.00% 

1234-00-98 33 Portage NC 6.00% 

   
The above projects have DBE goals and [Prime Contractor] is committed to DBE inclusion with every project. As such, we 
are requesting: 

• All WisDOT Subcontractors to solicit and utilize DBEs in your quotes. 
• DBE participation can be achieved through purchasing materials from DBE suppliers, using DBE 

subcontractors and/or DBE trucking firms or any combination of these.  
• If there is an opportunity to untie an item in your quote so a DBE can be utilized, please look for those 

opportunities as well.  
• Your quote will be evaluated based on the amount of DBE participation your company is able to provide 

when compared to other quotes for the same work. 
  
If you do choose to quote, please make every effort to have your quote into our office by time and date. Please submit all 
quotes to [Email]. Make sure the correct letting date, project number, unit price and extension are included in your quote. 

  
Should you have questions regarding the mentioned project, the Project Manager contact is: [Name] [Phone Number] 
[Email] 
  
Thank you for utilizing DBEs who are trusted industry partners with WisDOT projects. 
  
Prime Contractor 
Project Manager 
Direct: 414-555-5555 
Cell: 414-555-5556 
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Appendix C 
Small Business Network (SBN) Overview  

  
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime bidders have a 
centralized online location to find subs - including small and disadvantaged business enterprises (DBEs). It is available 
for prime bidders to use as part of their Basic Service subscription. Within the Small Business Network, Prime 
Contractors can:  
  
1. Easily select proposals, work types and items:  

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and 
add comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can 
save the sub-quote for later completion. 

2. Create sub-quotes for the subcontracting community:  
a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly 

create a custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include: 
provide contact information and sub-quote expiration date, select letting and proposal, add work types and 
items, specify terms and conditions, upload attachments, and select vendors.  

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want 
quoted  

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE 
preferred request.  

d. Add attachments to sub-quotes.  
3. View sub-quote requests & responses:  

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all 
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen, 
sub-quote requests can be hidden with one click if they are not applicable.  

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and 
pricing.  

4. View Record of Subcontractor Outreach Effort:  
a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the 

response statistics for a particular sub-quote. If accepted by the letting agency, this report may serve as proof 
of a “Good Faith” effort in reaching out to the DBE community.  

b. Easily locate pre-qualified and certified small and disadvantaged businesses.  
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively.  
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of 

DBE outreach at the discretion of each agency).  
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The Small Business Network help small businesses learn more about opportunities, compete more effectively, network 
with other contractors and subcontractors, and win more jobs. The DBE will provide free SBN accounts to DBEs when 
requested. Use DBE_Alert@dot.wi.gov to request an account. DBE firms can: 

 
1. View and reply to sub-quote requests from primes:  

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all 
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on 
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your 
interests or hidden with one click if they are not applicable.  

2. Select items when responding to sub-quote requests from primes:  
a. You have the freedom to choose and price any number of items when responding to a sub-quote request. 

Quantities can be modified, and per-item comments are also available.  
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your pricing, 

terms, and conditions, and submit completed sub-quotes to the requesting primes. c. Add attachments to a 
sub-quote.  

3. Create and send unsolicited sub-quotes to specific contractors:  
a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can 

rapidly create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include: 
provide contact information and sub-quote expiration date, select letting and proposal, add work types and 
items, specify terms and conditions, upload attachments, and select vendors.  

4. Easily select and price items for unsolicited sub-quotes:  
a. After adding applicable work types, select items that you wish to quote. The extended price calculates 

automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well.  
b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing, 

terms and conditions, and send it to selected prime/plan holder.  
c. Add attachments to a sub-quote.  
d. Add unsolicited work items to sub-quotes that you are responding to.  

5. Easy Access to Valuable Information  
a. Receive a confirmation that your sub-quote was opened by a prime.  
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.   
c. View important notices and publications from DOT targeted to small and disadvantaged businesses.  

6. Accessing Small Business Network for WisDOT contracting opportunities  
a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select “Order 

Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.   
 
 
 
 
 
 
 
 
 
 
 

 

mailto:DBE_Alert@dot.wi.gov
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Good Faith Effort Evaluation Measures by categories referenced in DBE regulations 

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each 
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal, 
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202. 
 
DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal. 
Sufficiency is measured contract-by-contract.  WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and 
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional 
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE 
subcontractors, and business development initiatives undertaken to support DBE firm growth. 
 
The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are 
encouraged to identify additional activities that align with their business type(s). 

• Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting 
• Follow up to initial solicitation via email or phone 
• Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential 

profit/loss 
• SBN utilization including posting quotes 
• Review and response to DBE quotes including provision of information about plans, specifications, and requirements as applicable 
• Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes 
• Responsive and timely submission of organized documentation 
• Analysis of number of DBE firms who do work types that you typically subcontract 
• Analysis of number of DBE firms who reside in geographical areas where prime seeks work 
• Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation  
• Reference check of DBE subcontractor work or training (documentation of questions and response required) 
• Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202 
• Submission of all DBE quotes received matched with a variety of work to be performed by DBEs 
• Number and names of DBE firms provided written advice, or referral to industry-specific business development resources    
• Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities 
• Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken) 
• Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30% 
• Risk analysis of work items that are typically in tied quotes that could be unbundled 
• List of contract work items in smallest economically feasible units, identifying schedule impact 
• Submission of a Gap Analysis identifying DBE skillset and/or industry needs  
• Staff training in EEO and Civil Rights laws as documented in training logs 
• Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted 
• DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition 

process as possible (points added for each day prior to letting)  
• Outreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening 
• Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops 
• Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually 
• Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm  
• Prime utilization of a DBE subcontractor the prime has not contracted with previously 
• Written referral/recommendation to bond/insurance agents, manufacturer, supplier 
• Documented efforts fostering DBE participation through administrative and/or technical assistance  
• Evidence of negotiation with the DBE firm about current and future Let opportunities 
• Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WPI, etc. 
• Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requirements 

Appendix D 
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GFE Evaluation Rubric – Phase 1 – Initial Review 
 

DT1202 
 

Examples Rating OBOEC Feedback 

Solicitation Documentation 
 
 
 

Identify all reasonable and available activities performed 
to solicit the interest of all certified DBEs who have 
capacity and ability to perform work on the project.  
 
Such as: Updated solicitation letter and email, timely 
solicitation, and follow-up, and/or utilized various 
methods to communicate solicitation  (ex: letter, email, 
publication, posting and/or website) 

  

Selected Work Items 
Documentation 
 
 

All work items are broken out into economically feasible 
units to facilitate DBE participation. 
 
Such as: Selected work items are specific to each 
proposal and clearly identified in all solicitation(s) 

  

Documentation of Project 
Information provided to 
Interested DBEs 
 

Provide interested DBEs with adequate information 
about the plans, specifications, and any other 
contractual requirements in a timely manner to assist 
DBEs in response to solicitation. 
 
Such as: Project information is clearly identified in all 
solicitation(s) 

  

Documentation of Negotiation 
with Interested DBEs 
 
 

Provide sufficient evidence demonstrating that good 
faith negotiations took place during the bid letting. 
 
Such as: Documented attempts with DBEs or on behalf 
of DBEs to increase DBE participation 

  

Documentation of Sound 
Reason for Rejecting DBEs 
 
 

Provide sufficient evidence demonstrating that DBEs are 
rejected for sound reasons. 
 
Such as: Detailed and thoughtful analysis that considers 
both the percentage and dollar difference when rejecting 
a DBE including past performance, relevant business 
experience and stability, safety record, business ethic 
and integrity, technical capacity, and other tangible 
factors. 
 

  

Documentation of Assistance 
to Interested DBEs- bonding, 
credit, insurance, equipment, 
supplies/materials 
 

Documented assistance in both solicitation(s) and 
outreach to DBEs.  

  

Documentation of Outreach to 
Minority, Women, and 
Community organizations and 
other DBE Business 
Development Support 
 

Effectively use the services of minority, women, and 
community organizations as well as contractors’ groups, 
local, state, and federal business assistance offices and 
organization that provide assistance in recruiting and 
supporting DBEs, as well participation in activities that 
support DBE business development. 
 
Such as: Variety of activities that translate into 
meaningful DBE participation 

  

Documentation of other GFE 
activities 
 
 
 

Such as: Used DT1202 Excel Workbook, Diversity & 
Inclusion company policy, Mentor-Protégé participant, 
awarded neutral DBE after bid submission, included 
company GFE overview/strategy information and/or 
company website highlights DBE opportunities and 
participation 

  

Overall Demonstration of GFE 
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GFE EVALUATION RATING LEGEND – PHASE 1 – Initial Review 
 
Documentation provided by bidder is evaluated and rated on the rubric. Bidders should include activities characterized by the following types of 
effort: 
 
ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity 
QUALITY: Demonstrated through essential character of conscientious and serious activity 
QUANTITY: Demonstrated through a measurable number of activities 
SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities 
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process 
 
GFE EVALUATION – PHASE 2 – Team Review 

 
GFE Team completes: 

 
• Review of activities included on the rubric 
• Review of the intent to award and sound reasoning submitted by Prime 
• Bid analysis to confirm if any bid submitted met the DBE goal 
• Review average of other bidders DBE goal achievement 
• Team review of combined efforts documented in Phase 1 and 2 constitute final GFE determination 

 
Rating Scale: 
 

• GFE Approval: 
Bona Fide = 6 or more categories color coded green. 
Genuine effort characterized by sincere and earnest activities – “Solicitation” and “Sound Reasoning” must be green  
 

• GFE Approval: 
Sufficient = 5 or more categories color coded green or yellow  
Adequate effort documented with a variety of quality activities – “Solicitation” and “Sound Reasoning” must be green or yellow 

 
• GFE Denial:  

Pro Forma efforts = 4 or less categories color coded green or yellow. Perfunctory effort characterized by routine or superficial 
activities 

 
Green = Exceeds expectations 

Yellow = Meets expectations 

Red = Areas in need of attention and/or 
absence of documentation 
 
See OBOEC Rubric Analysis_Feedback 

 
Excerpt from Appendix A to 49 CFR Part 26: 
V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented efforts. At a minimum, you must review the 
performance of other bidders in meeting the contract goal. For example, when the apparent successful bidder fails to meet the contract goal, but 
others meet it, you may reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have met the goal. If 
the apparent successful bidder fails to meet the goal but meets or exceeds the average DBE participation obtained by other bidders, you may view 
this, in conjunction with other factors, as evidence of the apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), 
you must also require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract to review whether DBE prices were substantially higher; and contact the DBEs listed 
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GFE RUBRIC ANALYSIS 

OBOEC DECISION APPROVAL OR DENIAL 
  

Prime Contractor   

Proposal    

Project   

Bid Letting   

DBE Goal Amount   

DBE Goal Amount Achieved   
  

Bid Analysis  
 

Goal % Achieved % 

Apparent Low Bidder % 

Bidder B   

Bidder C   

Average of OTHER Bidders 
(Not including Apparent 
Low Bidder) 

  

DBE Quotes Received   

DBE Quotes Awarded   

    
 
DBE Quote(s) Rejected 

 
Rejected Quote Analysis 

    

  
 

 
 
DBE Quote(s) Awarded 

 
 
Awarded DBE Amount 
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Appendix E  
Good Faith Effort Best Practices 

 
This list is not a set of requirements; it is a list of potential strategies 

  
Primes  

 Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance.  
 Participate in speed networking and mosaic exercises as arranged by DBE office.  
 Host information sessions not directly associated with a bid letting.  
 Participate in a formal mentor protégé or joint venture with a DBE firm.  
 Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings. 
 Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting, evaluates 

subcontractors, preferred qualifications, and communication methods.  
 Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.  
 Quality of communication, not quantity creates the best results. Contractors should be thorough in 

communicating with DBE firms before the bid and provide any assistance requested to assure best possible 
bid.  

  
  
DBE   

 DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days 
prior is optimal.   

 Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay 
abreast of changes.   

 Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid tabs at a 
minimum.  

 Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation 
related projects of similar size and scope, firm expertise and staffing.   

 Participate in DBE office assessment programs.  
 Participate on advisory and mega-project committees.  
 Sign up to receive the DBE Contracting Update.  
 Consider membership in relevant industry or contractor organizations.  
 Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the primes and 

bidding as a prime with the Department are the only ways to get work.     
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Appendix F 
Good Faith Effort Evaluation Guidance  

Appendix A of 49 CFR Part 26 
  

I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction, 
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make 
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First, 
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this 
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This 
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or 
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 
 
II. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith 
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable 
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you 
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based 
on the regulations and the guidance in this Appendix. 
 
The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the 
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract 
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize, 
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call. 
Determinations should not be made using quantitative formulas. 
 
III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain 
a specified amount of DBE participation) in order to be awarded a contract, even though the bidder makes an 
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith 
efforts. 
 
IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts 
to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or 
exhaustive. Other factors or types of efforts may be relevant in appropriate cases. 
 
A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all 
reasonable and available means the interest of all certified DBEs that have the capability to perform the work 
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events, 
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written 
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of 
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the 
project. 
 
(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBEs to 
respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations. 
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B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE 
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically 
feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime 
contractor might otherwise prefer to perform these work items with its own forces. This may include, where 
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages 
and facilitates DBE participation. 
 
C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of 
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract. 
 
D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of the 
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs 
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence 
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a 
description of the information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the 
work. 
 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract 
goals into consideration. However, the fact that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such 
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its 
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors 
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or 
unreasonable. 
 
E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of 
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non-union status) are not legitimate 
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another 
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the 
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder 
or prime contractor to accept unreasonable quotes in order to satisfy contract goals. 
 
(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support 
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has 
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the 
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a 
prospective replacement DBE's reasonable quote. 
 
F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the 
recipient or contractor. 
 
G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 
assistance or services. 
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H. Effectively using the services of available minority/women community organizations; minority/women 
contractors' groups; local, State, and Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 
 
V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented 
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For 
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may 
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have 
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE 
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the 
apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), you must also 
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder 
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE 
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to 
whether they were contacted by the prime. Pro forma mailings to DBEs requesting bids are not alone sufficient 
to satisfy good faith efforts under the rule. 
 
VI. A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation 
or to constitute good faith efforts. 
 
[79 FR 59600, Oct. 2, 2014]  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Effective October 2022 Bid Letting ASP-3   
  
  

30  
  

Appendix G 
 

(SAMPLE) Forms DT1506 and DT1202 
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Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf 
 
 

 
 
 
 

https://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf  

https://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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Official Form DT1202 can be found here: https://wisconsindot.gov/pages/global-footer/formdocs/default.aspx  

 

https://wisconsindot.gov/pages/global-footer/formdocs/default.aspx


Effective with November 2022 Letting 

Page 1 of 1 
 

 
ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or subcontractors at 
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract 
dispute. 

 

Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay 
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within 
10 calendar days of receipt of that progress payment, the prime contractor provides written notification 
to the subcontractor and the department documenting "just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier 
subcontractors that parallel those granted first-tier subcontractors in this provision. 

 
Acceptance and Final Payment 

Within 30 calendar days of receiving the semi-final estimate from the department, submit written 
certification that subcontractors at all tiers are paid in full for acceptably completed work. 
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Additional Special Provision 6 (ASP-6) 
Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

108  Prosecution and Progress 
Add subsection 108.9.4.1 effective with the November 2023 letting: 
108.9.4.1  Winter Suspension for Completion Date Contracts 
 (1) The contractor may request a winter suspension for a completion date contract. If the department determines 

weather conditions do not allow for the completion of the remaining work, the department may approve the 
contractor’s request and determine the start date of the winter suspension. The end date of the winter 
suspension is March 31 or a date mutually agreed upon by both parties. For multi-year contracts, the 
department will only consider winter suspension for the final year of the contract. 

 (2) During winter suspension, store all materials in a manner that does not obstruct vehicular and pedestrian 
traffic and protect the materials from damage. Install traffic control and other safety devices necessary to 
protect the traveling public and pedestrians. Provide suitable drainage and install temporary erosion control 
where necessary. If the winter suspension begins when liquidated damages are being assessed, or when the 
work has not progressed as scheduled and would not have been completed prior to the completion date, the 
cost of necessary pre-suspension work is incidental. If the winter suspension begins prior to the contract 
completion date, and the work has progressed as scheduled and would have been completed prior to the 
completion date, the cost of pre-suspension work will be paid as specified under 109.4. 

 (3) For a winter suspension that begins prior to the contract completion date and the work has progressed as 
scheduled and would have been completed prior to the completion date, the engineer will extend contract 
time to correspond with the end of the winter suspension and liquidated damages will not be assessed during 
the winter suspension. 

 (4) For a winter suspension that begins when liquidated damages are being assessed or when the work has not 
progressed as scheduled and would not have been completed prior to the completion date, the engineer will 
not extend contract time. Time will be suspended until the end of the winter suspension. Liquidated damages 
will not be assessed during the winter suspension and liquidated damages will resume at the end of the 
winter suspension. 

108.10.2  Excusable, Non-Compensable Delays 
108.10.2.1  General 
Replace entire section with the following effective with the January 2024 letting: 
 (1) Non-compensable delays, 108.10.2.1(3), are excusable delays not the contractor's or the department's fault. 

The engineer will not pay for the delay costs listed in 109.4.7 for non-compensable delays. 
 (2) For non-compensable delays under calendar day and completion date contracts, the engineer will extend 

contract time if the conditions specified in 108.10.1 are met. The department will relieve the contractor from 
associated liquidated damages, as specified in 108.11, if the engineer extends time under 108.10.1. 

 (3) The following are non-compensable delays: 
 1. Delays due to earthquakes, other cataclysmic phenomena of nature the contractor cannot foresee and avoid, 

severe weather or job conditions caused by recent weather as specified in 108.10.2.2. 
 2. Extraordinary delays in material deliveries the contractor or their suppliers cannot foresee and forestall resulting 

from strikes, lockouts, freight embargoes, industry-wide shortages, governmental acts, or sudden disasters. 
 3. Delays due to acts of the government, a political subdivision other than the department, or the public enemy. 
 4. Delays from fires or epidemics. 
 5. Delays from strikes beyond the contractor's power to settle not caused by improper acts or omissions of the 

contractor, their subcontractors, or their suppliers. 
 6. Altered quantities as specified in 109.3. 

108.10.3  Excusable Compensable Delays 
Replace entire section with the following effective with the January 2024 letting: 
 (1) Compensable delays are excusable delays due to the department’s actions or lack of actions. The engineer 

will grant a time extension for a compensable delay if the conditions specified in 108.10.1 are met. 
 (2) The following are compensable delays: 
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 1. A contract change for revised work as specified for extra work under 104.2.2.1, for a differing site condition under 
104.2.2.2, or for significant changes in the character of the work under 104.2.2.4. 

 2. A contract change for an engineer-ordered suspension under 104.2.2.3. 
 3. The unexpected discovery of human remains, an archaeological find, or historical find consistent with 107.25. 
 4. The unexpected discovery of a hazardous substance consistent with 107.24. 
 5. The non-completion of work that utilities or other third parties perform, if that work is not completed as specified in 

the contract. 
 (3) For a compensable delay or a time extension, the department will relieve the contractor from associated 

liquidated damages under 108.11, and will pay the contractor for delay costs determined as follows: 
 1. Adjust the contract price as specified in 109.4.2 through 109.4.5 for delays under item 1 of 108.10.3(2). 
 2. Adjust the contract price as specified in 109.4.7 for delays under items 2 through 5 of 108.10.3(2). 

310  Open Graded Base 
310.2  Materials 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) The contractor may substitute material conforming to the gradation requirements for crushed aggregate 

specified in Table 310-01 if that material conforms to the fracture requirements for open-graded crushed 
gravel specified in 301.2.4.5. 

TABLE 310-01  COARSE AGGREGATE (% passing by weight)  

AASHTO No. 67[1] 

SEIVE 

COARSE AGGREGATE (% 
PASSING by WEIGHT) 

AASHTO No. 67 

2-inch - 

1 1/2-inch - 

1-inch 100 

3/4-inch 90 – 100 

1/2-inch - 

3/8-inch 20 – 55 

No. 4 0 – 10 

No. 8 0 – 5 

No. 16 - 

No. 30 - 

No. 50 - 

No. 100 - 

No. 200 <=1.5 
[1] Size according to AASHTO M43. 

390  Base Patching 
390.4  Measurement 
Replace entire section with the following effective with the November 2023 letting: 
 (1) The department will measure Removing Pavement for Base Patching by the cubic yard acceptably 

completed. Measure the depth from the bottom of the adjacent pavement to the top of the patch. 
 (2) The department will measure Base Patching Asphaltic by the ton acceptably completed as specified for 

asphaltic pavement in 450.4. 
 (3) The department will measure Base Patching Concrete HES and Base Patching Concrete SHES by the cubic 

yard acceptably completed. Measure the depth from the bottom of the adjacent pavement to the top of the 
patch. 
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390.5  Payment 
Replace entire section with the following effective with the November 2023 letting: 
 (1) The department will pay for measured quantities at the contract unit price under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
390.0100 Removing Pavement for Base Patching CY 
390.0201 Base Patching Asphaltic TON 
390.0305 Base Patching Concrete HES CY 
390.0405 Base Patching Concrete SHES CY 

 (2) Payment for Removing Pavement for Base Patching is full compensation for removing old pavement; for 
preparing the foundation and bringing up to grade. If the engineer orders the contractor to excavate yielding 
or unstable subgrade materials and backfill with suitable materials, the department will pay for that work with 
contract bid items or as agreed upon using 109.4. 

 (3) Payment for Base Patching Asphaltic is full compensation for providing and compacting asphaltic mixture 
including asphaltic binder. 

 (4) Payment for Base Patching Concrete HES and Base Patching Concrete SHES is full compensation for 
providing, curing, and protecting concrete. Payment also includes providing tie bars and dowel bars in 
unhardened concrete and steel within the patch. For tie bars and dowel bars provided in concrete not placed 
under the contract, the department will pay separately under the Drilled Tie Bars and Drilled Dowel Bars bid 
items as specified in 416.5. 

 (5) Payment for Base Patching SHES also includes providing test data to the engineer as specified in 416.2.4. 
 (6) The department will pay for sawing existing concrete pavement for removal under the Sawing Concrete bid 

item as specified in 690.5. 

460  Hot Mix Asphalt Pavement 
460.2.8.2.1.3.1  Contracts with 5000 Tons of Mixture or Greater 
Replace paragraph four with the following effective with the November 2023 letting: 
 (4) Use the test methods identified below, or other methods the engineer approves, to perform the following 

tests at the frequency indicated: 
Blended aggregate gradations: 

Drum plants: 
- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164 

method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate 
sample determined according to WTM T30. 

- Belt samples, optional for virgin mixtures, obtained from stopped belt or from the belt discharge using an 
engineer-approved sampling device and performed according to WTM T11 and T27. 

Batch plants: 
- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164 

method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate 
sample determined according to WTM T30. 

Asphalt content (AC) in percent: 
Determine AC using one of the following methods: 

- AC by ignition oven according to WTM T308. 
- AC by chemical extraction according to AASHTO T-164 method A or B. 
- AC by automated extraction according to WTM D8159. 
- If the department is using an ignition oven to determine AC, conform to WTP H003. 
- If the department is not using an ignition oven to determine AC, ignition oven correction factor (IOCF) must 

still be reverified for any of the reasons listed in WTP H003 Table 2 and conform to WTP H-003 sections 3 
through 6. 

- Gradation of resulting aggregate sample determined according to WTM T30. 
Bulk specific gravity of the compacted mixture: 

According to WTM T166. 
Theoretical maximum specific gravity: 

According to WTM T209. 
Air voids (Va) by calculation according to WTM T269. 
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VMA by calculation according to WTM R35. 
 

460.2.8.3.1.4  Department Verification Testing Requirements 
Replace paragraph three with the following effective with the November 2023 letting: 
 (3) The department will perform testing conforming to the following standards: 

Bulk specific gravity (Gmb) of the compacted mixture according to WTM T166. 
Maximum specific gravity (Gmm) according to WTM T209. 
Air voids (Va) by calculation according to WTM T269. 
VMA by calculation according to WTM R35. 
Asphalt content by ignition oven according to WTM T308, chemical extraction according to AASHTO T-
164 method A or B, or automated extraction according to WTM D8159. If using an ignition oven to 
determine AC, conform to WTP H-003. 

460.3.3.2  Pavement Density Determinations 
Replace entire section with the following effective with the February 2024 letting: 
 (1) The engineer will determine the target maximum density using department procedures described in WTM 

T355. The engineer will determine density according to CMM 815 and WTM T355 as soon as practicable 
after compaction and before placement of subsequent layers or before opening to traffic. 

 (2) Do not re-roll compacted mixtures with deficient density test results. Do not operate continuously below the 
specified minimum density. Stop production, identify the source of the problem, and make corrections to 
produce work meeting the specification requirements. 

 (3) A lot is defined as one day’s production for each sublot type or one production shift if running 24 hours per 
day and placed within a single layer for each location and target maximum density category indicated in table 
460-3. The lot density is the average of the tests taken for that lot. The department determines the number of 
tests per lot according to WTP H-002. 

 (4) An HTCP-certified Nuclear Density Technician I (NUCDENSITYTEC-I) or a nuclear density ACT working 
under a NUCDENSITYTEC-I technician, will locate samples and perform the testing. A NUCDENSITYTEC-I 
technician will coordinate and take responsibility for the work an ACT performs. No more than one ACT can 
work under a single NUCDENSITYTEC-I technician. The responsible NUCDENSITYTEC-I technician will 
ensure that sample location and testing is performed correctly, analyze test results, and provide density 
results to the contractor weekly. 

503  Prestressed Concrete Members 
503.2.2  Concrete 
Replace paragraph five with the following effective with the November 2023 letting: 
 (5) Furnish prestressed concrete members cast from air-entrained concrete, except I-type girders may use non-

air-entrained concrete. Use type I, IL, IS, IP, IT, II, or III cement. The contractor may replace up to 30 percent 
of type I, IL, II, or III cement with an equal weight of fly ash, slag, or a combination of fly ash and slag. Ensure 
that fly ash conforms to 501.2.4.2.2 and slag conforms to 501.2.4.2.3. Use only one source and replacement 
rate for work under a single bid item. Use a department-approved air-entraining admixture conforming to 
501.2.5.2 for air-entrained concrete. Use only coarse aggregate conforming to 310.2(2). 

604  Slope Paving 
604.2  Materials 
Replace paragraph three with the following effective with the November 2023 letting: 
 (3) Under the Slope Paving Crushed Aggregate bid item, furnish crushed stone or crushed gravel conforming to 

the gradation in Table 604-01, but with the additional requirements that at least 75 percent of the particles, 
by count, have at least one fractured face. Determine fracture according to WTM D5821. 



Effective with February 2024 Letting ASP-6 

  page 5 of 6 

TABLE 604-01  COARSE AGGREGATE (% passing by weight) 

AASHTO No. 4[1] 

SEIVE 
COARSE AGGREGATE (% PASSING 

by WEIGHT) AASHTO No. 4 

2-inch 100 

1 1/2-inch 90 - 100 

1-inch 20 - 55 

3/4-inch 0 - 15 

1/2-inch - 

3/8-inch 0 - 5 

No. 4 - 

No. 8 - 

No. 16 - 

No. 30 - 

No. 50 - 

No. 100 - 

No. 200 <=1.5 

[1] Size according to AASHTO M43. 

612  Underdrains 
612.3.9  Trench Underdrains 
Replace paragraph one with the following effective with the November 2023 letting: 
 (1) Under the Underdrain Trench bid item, excavate and backfill underdrain trenches. Backfill with coarse 

aggregate gradation conforming to 604.2(3). Before backfilling place geotextile as the plans show. 

614  Semi-rigid Barrier Systems and End Treatments 
614.2.6  Sand Barrel Arrays 
Replace paragraph one with the following effective with the November 2023 letting: 
 (1) Furnish sand barrels from the APL. Use fine aggregate conforming to gradation shown in Table 614-2 mixed 

with sodium chloride conforming to AASHTO M143. Apply an object marker to front-most barrel in the array. 
TABLE 614-2  FINE AGGREGATE GRADATION 

 
 

SEIVE 
FINE AGGREGATE (% 
PASSING by WEIGHT) 

3/8-inch 100 

No. 4 90 - 100 

No. 8 - 

No. 16 45 - 85 

No. 30 - 

No. 50 5 - 30 

No. 100 0 - 10 

No. 200 <=3.5 
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628  Erosion Control 
628.2.13  Rock Bags 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) Fill the bags with a clean, sound, hard, durable, engineer-approved coarse aggregate conforming by visual 

inspection to the gradation specified for coarse aggregate gradation in 604.2(3). 

639  Drilling Wells 
639.2.1  General 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) For grout use fine aggregate conforming to 501.2.7.2; and gradation conforming to 614.2.6(1); and type I, IL, 

IS, IP, or IT cement. 

652  Electrical Conduit 
652.3.1.2  Installing Underground 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) Excavate trenches true to line and grade to provide the conduit uniform bearing throughout its length. Do not 

backfill the trench before inspecting the conduit. Carefully tamp the backfill in place as specified for placing 
backfill in layers in 651.3. Place at least 0.7 cubic feet of coarse aggregate gradation conforming to 604.2(3) 
directly under each drainage hole. 

 

ERRATA 
390.3.4  Special High Early Strength Concrete Patching 
Correct errata link in paragraph (1) by changing from 416.3.8 to 416.3.7. 
 (1) Construct as specified for special high early strength repairs under 416.3.7 except as follows: 

- The contractor may delay removal for up to 14 calendar days after cutting the existing pavement. 
- Open to traffic as specified for concrete base in 320.3. 
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ADDITIONAL SPECIAL PROVISION 7 
 

A. Reporting 1st Tier and DBE Payments During Construction 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by 
the department or a contractor for work performed, materials furnished, or materials stockpiled 
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and 
for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of 
a progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement 
as specified in A(2). 

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier. 

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to 
comply with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and 
(6), and shall be binding on all first tier subcontractor relationships, all contractors and 
subcontractors utilizing DBE firms on the project, and all payments from DBE firms. 

 

B. Costs for conforming to this special provision are incidental to the contract. 

 

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually loaded 
into the Civil Rights Compliance System.  Copies of prime contractor payments received (check or ACH) 
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged 
manually. 

 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  

 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly 
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds 
only) electronically through CRCS. These payrolls or labor data are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 

 

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under 
this special provision and arrange for them to receive CRCS training as they are about to begin their 
submittals. The department will provide training either in a classroom setting at one of our regional 
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule the training. 

 

(4) The department will reject all paper submittals for information required under this special 
provision. All costs for conforming to this special provision are incidental to the contract. 

 

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their 
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll 
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data 
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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FHWA-1273 – Revised October 23, 2023 
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
XII.    Use of United States-Flag Vessels: 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  23 CFR 
633.102(e).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 
  
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.   
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  23 U.S.C. 114(b).  
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.  
23 U.S.C. 101(a). 
 
  
II.  NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 

and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  
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(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 

-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2.  Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 

necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 

inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 

any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b)  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b)  

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 
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   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
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2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
 
 
 
 
 
 
 
  



 
14 

 

ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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NON-DISCRIMINATION PROVISIONS 
 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the 
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration, as they may be amended from time to 
time, which are herein incorporated by reference and made a part of this contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will 
not discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment. The contractor will not 
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including 
employment practices when the contract covers any activity, project, or program set forth in Appendix B of 
49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed 
under a subcontract, including procurements of materials, or leases of equipment, each potential 
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this 
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or 
national origin.  

4. Information and Reports: The contractor will provide all information and reports required by the Acts, 
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the Recipient or the 
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal 
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non- 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the 
Federal Highway Administration may determine to be appropriate, including, but not limited to: 

a. Withholding payments to the contractor under the contract until the contractor complies; 
and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six 
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect 
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as 
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the 
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of 
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests 
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to 
protect the interests of the United States. 
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During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis 
of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs 
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of 
disability in the operation of public entities, public and private transportation systems, places of 
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented 
by Department of Transportation regulations at 49  C.F.R. parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and Low-Income Populations, which ensures Non-discrimination against minority populations by 
discouraging programs, policies, and activities with disproportionately high and adverse human 
health or environmental effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO 
ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal Opportunity 

Clause" set forth in the Required Contract Provisions, FHWA 1273. 

2. The goals and timetables for minority and female participation expressed in percentage terms for the 
contractor's aggregate work force in each trade, on all construction work in the covered area, are as 
follows: 

 
Goals for Minority Participation for Each Trade: 

 

 County  %  County   %   County   %  

Adams 1.7 Iowa 1.7 Polk 2.2 

Ashland 1.2 Iron 1.2 Portage 0.6 

Barron 0.6 Jackson 0.6 Price 0.6 

Bayfield 1.2 Jefferson 7.0 Racine 8.4 

Brown 1.3 Juneau 0.6 Richland 1.7 

Buffalo 0.6 Kenosha 3.0 Rock 3.1 

Burnett 2.2 Kewaunee 1.0 Rusk 0.6 

Calumet 0.9 La Crosse 0.9 St. Croix 2.9 

Chippewa 0.5 Lafayette 0.5 Sauk 1.7 

Clark 0.6 Langlade 0.6 Sawyer 0.6 

Columbia 1.7 Lincoln 0.6 Shawano 1.0 

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0 

Dane 2.2 Marathon 0.6 Taylor 0.6 

Dodge 7.0 Marinette 1.0 Trempealeau 0.6 

Door 1.0 Marquette 1.7 Vernon 0.6 

Douglas 1.0 Menominee 1.0 Vilas 0.6 

Dunn 0.6 Milwaukee 8.0 Walworth 7.0 

Eau Claire 0.5 Monroe 0.6 Washburn 0.6 

Florence 1.0 Oconto 1.0 Washington 8.0 

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0 

Grant 0.5 Ozaukee 8.0 Waushara 1.0 

Green 1.7 Pepin 0.6 Winnebago 0.9 

Green Lake 1.0 Pierce 2.2 Wood 0.6 
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Goals for female participation for each trade: 6.9% 

These goals are applicable to all the contractor's construction work, (whether or not it is federal or 
federally assisted), performed in the covered area. If the contractor performs construction work in the 
geographical area located outside of the covered area, it shall apply the goals established for such 
geographical area where the work is actually performed. With regard to this second area, the 
contractor also is subject to the goals for both its federally involved and nonfederally involved 
construction. 

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 60-4 shall be 
based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations 
required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The hours 
of minority and female employment and training must be substantially uniform throughout the length of 
the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities 
and women evenly on each of its projects. The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the contractor's 
goals shall be a violation of the contract, the Executive Order and the Regulations in 41 CFR Part 60-4. 
Compliance with the goals will be measured against the total work hours performed. 

 

3. The contractor shall provide written notification to the Director of the Office of Federal Contract 
Compliance Programs within ten (10) working days of award of any construction subcontract in excess 
of $10,000.00 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the name, address and telephone number of the subcontractor, employer 
identification number of the subcontractor; estimated dollar amount of the subcontract; estimated 
starting and completion dates of the subcontract; and the geographical area in which the subcontract is 
to be performed. 

As referred to in this section, the Director means:  
 
Director 
Office of Federal Contract Compliance Programs 
Ruess Federal Plaza 
310 W. Wisconsin Ave., Suite 1115 
Milwaukee, WI 53202 

 

The "Employer Identification Number" means the Federal Social Security number used on the 
Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

 

4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is the 
county(ies) in Wisconsin to which this proposal applies. 
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ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 
To report bid rigging activities call: 

1-800-424-9071 

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through 
Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of possible bid rigging, bidding 
collusion, or other fraudulent activities should use the "hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction 
contract fraud and abuse and is operated under the direction of the DOT Inspector General. All 
information will be treated confidentially and caller anonymity will be respected. 
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BUY AMERICA PROVISION 
 

Buy America (as documented in 88 FR 57750 (2 CFR part 184 and 200) from the Office of Management 
and Budget: Federal Register: Guidance for Grants and Agreements ) shall be domestic products and 
permanently incorporated in this project as classified in the following three categories, and as noted in the 
Construction and Materials Manual (CMM): 

1. Iron and Steel 

All iron and steel manufacturing and coating processes (from the initial melting stage through the application 
of coatings) must have occurred within the United States. Coating includes epoxy coating, galvanizing, 
painting and any other coating that protects or enhances the value of a material subject to the requirements 
of Buy America. 

The exemption of the iron and steel manufacturing and coating processes Buy America requirement is the 
minimal use of foreign materials if the total cost of such material permanently incorporated in the product 
does not exceed one-tenth of one percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is 
greater. For purposes of this paragraph, the cost is that shown to be the value of the subject products as 
they are delivered to the project. 

2. Manufactured Product 

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from 1983 and 
are currently exempt from Buy America. 

3. Construction Material 

All construction materials (as defined in 88 FR 57750 (2 CFR part 184 and 200) and as referenced in CMM 
228.5) must comply with Buy America. All manufacturing process of construction materials must occur in the 
United States. 

88 FR 55817 (DOT-OST-2022-0124) allows a limited waiver of Buy America requirements for de minimis 
costs and small grants. 

· The Total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total 
applicable costs for the project1; or 

· The total amount of Federal financial assistance applied to the project, through awards or subaward, is 
below $500,0002 

 

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure 
compliance with this Buy America provision. 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all 
iron and steel, manufactured products, and construction materials conform to this Buy America provision. 

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

Attach a list of iron or steel and construction material exemptions and their associated costs to the 
certification form. 

 
1 The de minimis public interest waiver does not apply to iron and steel subject to the requirements of 23 U.S.C. 313 on financial 
assistant administered by FHWA. The de minimis threshold in 23 CFR 635.410(b)(4) continues to apply for iron and steel. 
2 The small grant portion of the waiver does not apply to iron, steel, and manufactured goods subject to the requirements of 49 U.S.C. 
22905(a). 

https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf
https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.federalregister.gov/documents/2023/08/16/2023-17602/waiver-of-buy-america-requirements-for-de-minimis-costs-and-small-grants
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://www.govinfo.gov/link/uscode/49/22905
https://www.govinfo.gov/link/uscode/49/22905
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CARGO PREFERENCE ACT REQUIREMENT 
 
 

All Federal-aid projects shall comply with 46 CFR 381.7 (a) – (b) as follows: 
 

(a) Agreement Clauses. “Use of United States-flag vessels:“ 

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or 
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or 
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel, 
shall be transported on privately owned United States-flag commercial vessels, if available. 

(2) Within 20 days following the date of loading for shipments originating within the United States or within 
30 working days following the date of loading for shipments originating outside the United States, a legible 
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described 
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime 
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590.” 
 

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—“ 

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross 
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever 
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are 
available at fair and reasonable rates for United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States 
or within 30 working days following the date of loading for shipments originating outside the United States, 
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo 
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor 
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this 
contract. 
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WISCONSIN DEPARTMENT OF TRANSPORTATION 
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT 

 
SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 

FOR PROJECTS WITH FEDERAL AID 
 
 

I. PREVAILING WAGE RATES 
The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates) furnishes the minimum 
prevailing wage rates pursuant to the Davis-Bacon and Related Acts. The wage rates shown are the 
minimum rates required by the contract to be paid during its life, however this is not a representation 
that labor can be obtained at these rates. It is the responsibility of bidders to inform themselves as to 
the local labor conditions and prospective changes or adjustments of wage rates. No increase in the 
contract price will be allowed or authorized on account of the payment of wage rates in excess of 
those listed herein. 

 

II. COVERAGE OF TRUCK DRIVERS 
Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following circumstances:  

• Drivers of a contractor or subcontractor for time spent working on the site of the work. 

• Drivers of a contractor or subcontractor for time spent loading and/or unloading materials 
and supplies on the site of the work, if such time is not de minimis. 
https://www.dol.gov/whd/FOH/FOH_Ch15.pdf 

• Truck drivers transporting materials or supplies between a facility that is deemed part of 
the site of the work and the actual construction site. 

• Truck drivers transporting portions of the building or work between a site established 
specifically for the performance of the contract where a significant portion of such 
building or work is constructed and the physical place where the building or work called 
for in the contract will remain.  

 

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the following circumstances: 

• Material delivery truck drivers while off the site of the work. 

• Drivers of a contractor or subcontractor traveling between a Davis-Bacon job and a 
commercial supply facility while they are off the site of the work.” 

• Truck drivers whose time spent on the site of the work is de minimis, such as only a few 
minutes at a time merely to pick up or drop off materials or supplies.  

Details are available online at: 

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx 

 

 

 

 

 

https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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III. POSTINGS AT THE SITE OF THE WORK 
In addition to the required postings furnished by the department, the contractor shall post the following 
in at least one conspicuous and accessible place at the site of work: 

a. A copy of the contractor's Equal Employment Opportunity Policy. 

All required documents shall be posted by the first day of work and be accurate and complete. 
Postings must be readable, in an area where they will be noticed, and maintained until the last day 
of work. 

 

IV. RESOURCES 
Required information regarding compliance with federal provisions is found in the following 
resources: 

• FHWA-1273  included in this contract  

• U.S. Department of Labor Prevailing Wage Resource Book  

• U.S. Department of Labor Field Operations Handbook  

• U.S. Code of Federal Regulations 

• Any applicable law, Act, or Executive Order enacted by the federal government at the time 
of the letting of this contract  
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NOTICE TO BIDDERS 
WAGE RATE DECISION 

 
The wage rate decision of the Department of Labor which has been incorporated in these 
advertised specifications is incomplete in that the classifications may be omitted from the 
Department of Labor's decision. 

Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omission of these classifications 
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be 
construed as establishing any governmental liability for increased labor cost if it is subsequently 
determined that such classifications are required. 

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for 
evaluating and determining the correct applicable rate. 

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary 
sewer and water main, building) and there is not a separate wage determination for this type of 
work included in the proposal, use the wage determination that is in the proposal. 

If a project includes multiple types of construction, different wage rate determinations may be 
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy = bridge 
over navigable water per USDOL and US Coast Guard designation, WI8/Heavy (Sewer & Water 
Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract 
and/or at least $1,000,000, and Building).  If multiple wage rate determinations are inserted into 
the contract, use the classification in the wage determination for the work being done.  Use WI15 
wage rates when working on the bridge and/or structure from bank to bank.  Use WI8 wage rates 
when working on any sanitary sewer or water main work.  Use Building wage rates for all work 
done within the footprint of the building.  Use WI10 wage rates for all other highway work in the 
contract and approaches to structures.  For example, if a laborer is working within the footprint of a 
building, use the Laborer rate in the Building wage determination inserted in the contract.  If a 
laborer is working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy 
wage determination if inserted in the contract. If the laborer is working on the highway, use the 
Laborer rate in the WI10/Highway wage determination. 
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Proposal ID: 20240514010 Project(s): 2707-09-70
Federal ID(s): WISC  2024326

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0002 201.0205
Grubbing STA

2.000
_________._____ _________._____

0004 204.0100
Removing Concrete Pavement SY

1,556.000
_________._____ _________._____

0006 204.0110
Removing Asphaltic Surface SY

15.000
_________._____ _________._____

0008 204.0150
Removing Curb & Gutter LF

467.000
_________._____ _________._____

0010 204.0155
Removing Concrete Sidewalk SY

805.000
_________._____ _________._____

0012 204.0195
Removing Concrete Bases EACH

35.000
_________._____ _________._____

0014 204.0215
Removing Catch Basins EACH

6.000
_________._____ _________._____

0016 204.0245
Removing Storm Sewer (size) 01. 12-
Inch

LF
30.000

_________._____ _________._____

0018 204.9060.S
Removing (item description) 01. Traffic
Signals (Paradise & Silverbrook)

EACH
1.000

_________._____ _________._____

0020 204.9060.S
Removing (item description) 02. Traffic
Signals (Main & Paradise)

EACH
1.000

_________._____ _________._____

0022 204.9060.S
Removing (item description) 03. Traffic
Signals (Main & Decorah)

EACH
1.000

_________._____ _________._____

0024 204.9060.S
Removing (item description) 04.
Removing Loop Detector & Lead-In
Cable (Main & Decorah)

EACH
1.000

_________._____ _________._____

0026 205.0100
Excavation Common CY

1,255.000
_________._____ _________._____

0028 213.0100
Finishing Roadway (project) 01.
2707-09-70

EACH
1.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 13
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Proposal ID: 20240514010 Project(s): 2707-09-70
Federal ID(s): WISC  2024326

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0030 305.0120
Base Aggregate Dense 1 1/4-Inch TON

860.000
_________._____ _________._____

0032 415.1080
Concrete Pavement HES 8-Inch SY

1,067.000
_________._____ _________._____

0034 416.0610
Drilled Tie Bars EACH

953.000
_________._____ _________._____

0036 416.0620
Drilled Dowel Bars EACH

15.000
_________._____ _________._____

0038 450.4000
HMA Cold Weather Paving TON

10.000
_________._____ _________._____

0040 455.0605
Tack Coat GAL

11.000
_________._____ _________._____

1.00000
0042 460.2000

Incentive Density HMA Pavement DOL
40.000

40.00

0044 460.6223
HMA Pavement 3 MT 58-28 S TON

30.000
_________._____ _________._____

0046 460.6224
HMA Pavement 4 MT 58-28 S TON

23.000
_________._____ _________._____

0048 465.0105
Asphaltic Surface TON

20.000
_________._____ _________._____

0050 520.8000
Concrete Collars for Pipe EACH

5.000
_________._____ _________._____

0052 601.0600
Concrete Curb Pedestrian LF

222.000
_________._____ _________._____

0054 602.0405
Concrete Sidewalk 4-Inch SF

9,950.000
_________._____ _________._____

0056 602.0410
Concrete Sidewalk 5-Inch SF

300.000
_________._____ _________._____

0058 602.0505
Curb Ramp Detectable Warning Field
Yellow

SF
297.000

_________._____ _________._____

0060 608.0412
Storm Sewer Pipe Reinforced Concrete
Class IV 12-Inch

LF
82.000

_________._____ _________._____
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:
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Item ID

Proposal
Line

Number

0062 611.0624
Inlet Covers Type H EACH

6.000
_________._____ _________._____

0064 611.0651
Inlet Covers Type S EACH

1.000
_________._____ _________._____

0066 611.1003
Catch Basins 3-FT Diameter EACH

1.000
_________._____ _________._____

0068 611.1005
Catch Basins 5-FT Diameter EACH

1.000
_________._____ _________._____

0070 611.1230
Catch Basins 2x3-FT EACH

5.000
_________._____ _________._____

0072 611.8105
Adjusting Catch Basin Covers EACH

4.000
_________._____ _________._____

0074 611.8110
Adjusting Manhole Covers EACH

1.000
_________._____ _________._____

0076 616.0700.S
Fence Safety LF

100.000
_________._____ _________._____

0078 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0080 620.0100
Concrete Corrugated Median SF

733.000
_________._____ _________._____

0082 620.0300
Concrete Median Sloped Nose SF

605.000
_________._____ _________._____

0084 624.0100
Water MGAL

19.000
_________._____ _________._____

0086 625.0100
Topsoil SY

1,920.000
_________._____ _________._____

0088 628.1504
Silt Fence LF

350.000
_________._____ _________._____

0090 628.1520
Silt Fence Maintenance LF

540.000
_________._____ _________._____

0092 628.1530.S
Silt Fence Heavy Duty LF

175.000
_________._____ _________._____
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Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
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Line
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0094 628.1535.S
Silt Fence Heavy Duty Maintenance LF

270.000
_________._____ _________._____

0096 628.1905
Mobilizations Erosion Control EACH

7.000
_________._____ _________._____

0098 628.1910
Mobilizations Emergency Erosion Control EACH

4.000
_________._____ _________._____

0100 628.7015
Inlet Protection Type C EACH

24.000
_________._____ _________._____

0102 628.7020
Inlet Protection Type D EACH

19.000
_________._____ _________._____

0104 629.0205
Fertilizer Type A CWT

1.500
_________._____ _________._____

0106 630.0300
Seeding Borrow Pit LB

20.000
_________._____ _________._____

0108 631.0300
Sod Water MGAL

44.000
_________._____ _________._____

0110 631.1000
Sod Lawn SY

1,920.000
_________._____ _________._____

0112 634.0808
Posts Tubular Steel 2x2-Inch X 8-FT EACH

1.000
_________._____ _________._____

0114 634.0811
Posts Tubular Steel 2x2-Inch X 11-FT EACH

23.000
_________._____ _________._____

0116 634.0812
Posts Tubular Steel 2x2-Inch X 12-FT EACH

4.000
_________._____ _________._____

0118 634.0814
Posts Tubular Steel 2x2-Inch X 14-FT EACH

13.000
_________._____ _________._____

0120 634.0816
Posts Tubular Steel 2x2-Inch X 16-FT EACH

3.000
_________._____ _________._____

0122 637.2210
Signs Type II Reflective H SF

314.640
_________._____ _________._____

0124 637.2215
Signs Type II Reflective H Folding SF

103.600
_________._____ _________._____
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Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
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Item ID

Proposal
Line

Number

0126 637.2230
Signs Type II Reflective F SF

89.500
_________._____ _________._____

0128 638.2102
Moving Signs Type II EACH

12.000
_________._____ _________._____

0130 638.2602
Removing Signs Type II EACH

12.000
_________._____ _________._____

0132 638.3000
Removing Small Sign Supports EACH

12.000
_________._____ _________._____

0134 642.5201
Field Office Type C EACH

1.000
_________._____ _________._____

0136 643.0300
Traffic Control Drums DAY

4,320.000
_________._____ _________._____

0138 643.0420
Traffic Control Barricades Type III DAY

1,725.000
_________._____ _________._____

0140 643.0500
Traffic Control Flexible Tubular Marker
Posts

EACH
20.000

_________._____ _________._____

0142 643.0600
Traffic Control Flexible Tubular Marker
Bases

EACH
20.000

_________._____ _________._____

0144 643.0705
Traffic Control Warning Lights Type A DAY

3,450.000
_________._____ _________._____

0146 643.0715
Traffic Control Warning Lights Type C DAY

3,990.000
_________._____ _________._____

0148 643.0900
Traffic Control Signs DAY

8,755.000
_________._____ _________._____

0150 643.0920
Traffic Control Covering Signs Type II EACH

8.000
_________._____ _________._____

0152 643.1050
Traffic Control Signs PCMS DAY

94.000
_________._____ _________._____

0154 643.1070
Traffic Control Cones 42-Inch DAY

14,980.000
_________._____ _________._____
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Item ID

Proposal
Line

Number

0156 643.3150
Temporary Marking Line Removable
Tape 4-Inch

LF
13,780.000

_________._____ _________._____

0158 643.3250
Temporary Marking Line Removable
Tape 8-Inch

LF
2,227.000

_________._____ _________._____

0160 643.3350
Temporary Marking Crosswalk
Removable Tape 6-inch

LF
2,074.000

_________._____ _________._____

0162 643.3550
Temporary Marking Arrow Removable
Tape

EACH
2.000

_________._____ _________._____

0164 643.3650
Temporary Marking Word Removable
Tape

EACH
1.000

_________._____ _________._____

0166 643.3850
Temporary Marking Stop Line
Removable Tape 18-Inch

LF
34.000

_________._____ _________._____

0168 643.3980
Temporary Marking Removable Mask
Out Tape 8-Inch

LF
210.000

_________._____ _________._____

0170 643.5000
Traffic Control EACH

1.000
_________._____ _________._____

0172 644.1430
Temporary Pedestrian Surface Plate SF

1,048.000
_________._____ _________._____

0174 644.1601
Temporary Pedestrian Curb Ramp DAY

585.000
_________._____ _________._____

0176 644.1605
Temporary Pedestrian Detectable
Warning Field

SF
200.000

_________._____ _________._____

0178 644.1810
Temporary Pedestrian Barricade LF

755.000
_________._____ _________._____

0180 646.1020
Marking Line Epoxy 4-Inch LF

1,998.000
_________._____ _________._____

0182 646.3020
Marking Line Epoxy 8-Inch LF

2,025.000
_________._____ _________._____
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0184 646.5020
Marking Arrow Epoxy EACH

18.000
_________._____ _________._____

0186 646.5120
Marking Word Epoxy EACH

5.000
_________._____ _________._____

0188 646.6120
Marking Stop Line Epoxy 18-Inch LF

539.000
_________._____ _________._____

0190 646.6464
Cold Weather Marking Epoxy 4-Inch LF

320.000
_________._____ _________._____

0192 646.6468
Cold Weather Marking Epoxy 8-Inch LF

510.000
_________._____ _________._____

0194 646.7120
Marking Diagonal Epoxy 12-Inch LF

182.000
_________._____ _________._____

0196 646.7420
Marking Crosswalk Epoxy Transverse
Line 6-Inch

LF
669.000

_________._____ _________._____

0198 646.7520
Marking Crosswalk Epoxy Block Style
24-Inch

LF
924.000

_________._____ _________._____

0200 646.8020
Marking Corrugated Median Epoxy SF

348.000
_________._____ _________._____

0202 646.8120
Marking Curb Epoxy LF

60.000
_________._____ _________._____

0204 646.8220
Marking Island Nose Epoxy EACH

6.000
_________._____ _________._____

0206 646.9000
Marking Removal Line 4-Inch LF

1,635.000
_________._____ _________._____

0208 646.9002
Marking Removal Line 6-Inch LF

2,196.000
_________._____ _________._____

0210 646.9100
Marking Removal Line 8-Inch LF

500.000
_________._____ _________._____

0212 646.9200
Marking Removal Line Wide LF

25.000
_________._____ _________._____

0214 646.9300
Marking Removal Special Marking EACH

15.000
_________._____ _________._____
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Alt Set ID: Alt Mbr ID:
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Item ID

Proposal
Line

Number

0216 650.4000
Construction Staking Storm Sewer EACH

7.000
_________._____ _________._____

0218 650.4500
Construction Staking Subgrade LF

1,162.000
_________._____ _________._____

0220 650.5000
Construction Staking Base LF

224.000
_________._____ _________._____

0222 650.5500
Construction Staking Curb Gutter and
Curb & Gutter

LF
667.000

_________._____ _________._____

0224 650.7000
Construction Staking Concrete
Pavement

LF
938.000

_________._____ _________._____

0226 650.8501
Construction Staking Electrical
Installations (project) 01. 2707-09-70

EACH
1.000

_________._____ _________._____

0228 650.9000
Construction Staking Curb Ramps EACH

29.000
_________._____ _________._____

0230 650.9500
Construction Staking Sidewalk (project)
01. 2707-09-70

EACH
1.000

_________._____ _________._____

0232 650.9911
Construction Staking Supplemental
Control (project) 01. 2707-09-70

EACH
1.000

_________._____ _________._____

0234 650.9920
Construction Staking Slope Stakes LF

1,162.000
_________._____ _________._____

0236 652.0225
Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF
254.000

_________._____ _________._____

0238 652.0235
Conduit Rigid Nonmetallic Schedule 40
3-Inch

LF
1,558.000

_________._____ _________._____

0240 652.0615
Conduit Special 3-Inch LF

2,286.000
_________._____ _________._____

0242 653.0140
Pull Boxes Steel 24x42-Inch EACH

32.000
_________._____ _________._____
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Item ID

Proposal
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Number

0244 653.0905
Removing Pull Boxes EACH

37.000
_________._____ _________._____

0246 654.0101
Concrete Bases Type 1 EACH

21.000
_________._____ _________._____

0248 654.0110
Concrete Bases Type 10 EACH

4.000
_________._____ _________._____

0250 654.0113
Concrete Bases Type 13 EACH

3.000
_________._____ _________._____

0252 654.0120
Concrete Bases Type 10-Special EACH

6.000
_________._____ _________._____

0254 654.0217
Concrete Control Cabinet Bases Type 9
Special

EACH
3.000

_________._____ _________._____

0256 655.0230
Cable Traffic Signal 5-14 AWG LF

2,796.000
_________._____ _________._____

0258 655.0240
Cable Traffic Signal 7-14 AWG LF

3,745.000
_________._____ _________._____

0260 655.0260
Cable Traffic Signal 12-14 AWG LF

3,096.000
_________._____ _________._____

0262 655.0270
Cable Traffic Signal 15-14 AWG LF

2,095.000
_________._____ _________._____

0264 655.0515
Electrical Wire Traffic Signals 10 AWG LF

4,644.000
_________._____ _________._____

0266 656.0201
Electrical Service Meter Breaker
Pedestal (location) 01. (Paradise &
Silverbrook)

EACH
1.000

_________._____ _________._____

0268 656.0201
Electrical Service Meter Breaker
Pedestal (location) 02. (Main & Paradise)

EACH
1.000

_________._____ _________._____

0270 656.0201
Electrical Service Meter Breaker
Pedestal (location) 03. (Main & Decorah)

EACH
1.000

_________._____ _________._____

0272 657.0100
Pedestal Bases EACH

21.000
_________._____ _________._____
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Item ID

Proposal
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Number

0274 657.0345
Poles Type 9 EACH

4.000
_________._____ _________._____

0276 657.0347
Poles Type 9-Special EACH

6.000
_________._____ _________._____

0278 657.0355
Poles Type 12 EACH

3.000
_________._____ _________._____

0280 657.0420
Traffic Signal Standards Aluminum 13-FT EACH

4.000
_________._____ _________._____

0282 657.0425
Traffic Signal Standards Aluminum 15-FT EACH

8.000
_________._____ _________._____

0284 657.0430
Traffic Signal Standards Aluminum 10-FT EACH

9.000
_________._____ _________._____

0286 657.0520
Monotube Arms 20-FT EACH

1.000
_________._____ _________._____

0288 657.0525
Monotube Arms 25-FT EACH

1.000
_________._____ _________._____

0290 657.0530
Monotube Arms 30-FT EACH

2.000
_________._____ _________._____

0292 657.0536
Monotube Arms 35-FT-Special EACH

2.000
_________._____ _________._____

0294 657.0546
Monotube Arms 45-FT-Special EACH

4.000
_________._____ _________._____

0296 657.0550
Monotube Arms 50-FT EACH

2.000
_________._____ _________._____

0298 657.0555
Monotube Arms 55-FT EACH

1.000
_________._____ _________._____

0300 658.0173
Traffic Signal Face 3S 12-Inch EACH

49.000
_________._____ _________._____

0302 658.0174
Traffic Signal Face 4S 12-Inch EACH

21.000
_________._____ _________._____

0304 658.0416
Pedestrian Signal Face 16-Inch EACH

24.000
_________._____ _________._____
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Item ID
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Line

Number

0306 658.0500
Pedestrian Push Buttons EACH

24.000
_________._____ _________._____

0308 658.5070
Signal Mounting Hardware (location) 01.
(Paradise & Silverbrook)

EACH
1.000

_________._____ _________._____

0310 658.5070
Signal Mounting Hardware (location) 02.
(Main & Paradise)

EACH
1.000

_________._____ _________._____

0312 658.5070
Signal Mounting Hardware (location) 03.
(Main & Decorah)

EACH
1.000

_________._____ _________._____

0314 659.5000.S
Lamp, Ballast, LED, Switch Disposal by
Contractor

EACH
77.000

_________._____ _________._____

0316 661.0201
Temporary Traffic Signals for
Intersections (location) 01. (Paradise &
Silverbrook)

EACH
1.000

_________._____ _________._____

0318 661.0201
Temporary Traffic Signals for
Intersections (location) 02. (Main &
Paradise)

EACH
1.000

_________._____ _________._____

0320 661.0201
Temporary Traffic Signals for
Intersections (location) 03. (Main &
Decorah)

EACH
1.000

_________._____ _________._____

0322 661.0300
Generators DAY

3.000
_________._____ _________._____

0324 690.0150
Sawing Asphalt LF

770.000
_________._____ _________._____

0326 690.0250
Sawing Concrete LF

2,890.000
_________._____ _________._____

5.00000
0328 ASP.1T0A

On-the-Job Training Apprentice at $5.00/
HR

HRS
1,200.000

6,000.00

5.00000
0330 ASP.1T0G

On-the-Job Training Graduate at $5.00/
HR

HRS
4,200.000

21,000.00
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0332 SPV.0060
Special 01. Traffic Signal Cabinet &
Controller (Paradise & Silverbrook)

EACH
1.000

_________._____ _________._____

0334 SPV.0060
Special 02. Traffic Signal Cabinet &
Controller (Main & Paradise)

EACH
1.000

_________._____ _________._____

0336 SPV.0060
Special 03. Traffic Signal Cabinet &
Controller (Main & Decorah)

EACH
1.000

_________._____ _________._____

0338 SPV.0060
Special 04. Emergency Vehicle
Preemption System (Paradise &
Silverbrook)

EACH
1.000

_________._____ _________._____

0340 SPV.0060
Special 05. Emergency Vehicle
Preemption System (Main & Paradise)

EACH
1.000

_________._____ _________._____

0342 SPV.0060
Special 06. Emergency Vehicle
Preemption System (Main & Decorah)

EACH
1.000

_________._____ _________._____

0344 SPV.0060
Special 07. Temporary Infrared EVP
System (Paradise & Silverbrook)

EACH
1.000

_________._____ _________._____

0346 SPV.0060
Special 08. Temporary Infrared EVP
System (Main & Paradise)

EACH
1.000

_________._____ _________._____

0348 SPV.0060
Special 09. Temporary Infrared EVP
System (Main & Decorah)

EACH
1.000

_________._____ _________._____

0350 SPV.0060
Special 10. Video Detection System
(Paradise & Silverbrook)

EACH
1.000

_________._____ _________._____

0352 SPV.0060
Special 11. Video Detection System
(Main & Paradise)

EACH
1.000

_________._____ _________._____

0354 SPV.0060
Special 12. Video Detection System
(Main & Decorah)

EACH
1.000

_________._____ _________._____
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0356 SPV.0060
Special 13. Remove Salvage & Reinstall
Traf Sig Interconnect (Paradise &
Silverbrook)

EACH
1.000

_________._____ _________._____

0358 SPV.0060
Special 14. Remove Salvage & Reinstall
Traf Sig Interconnect (Main & Paradise)

EACH
1.000

_________._____ _________._____

0360 SPV.0060
Special 15. Remove Salvage & Reinstall
Traf Sig Interconnect (Main & Decorah)

EACH
1.000

_________._____ _________._____

0362 SPV.0060
Special 16. LED Blank Out Sign (Main &
Decorah)

EACH
4.000

_________._____ _________._____

0364 SPV.0060
Special 17. Abandoning Pull Box EACH

13.000
_________._____ _________._____

0366 SPV.0060
Special 18. Section Corner Monuments EACH

5.000
_________._____ _________._____

0368 SPV.0090
Special 01. Concrete Curb & Gutter 24-In
Type A

LF
2,315.000

_________._____ _________._____

0370 SPV.0090
Special 02. Concrete Curb & Gutter 24-In
Type D

LF
578.000

_________._____ _________._____

0372 SPV.0090
Special 03. Concrete Curb & Gutter 6-In
sloped 30-In Type D

LF
100.000

_________._____ _________._____

0374 SPV.0195
Special 01. Excavate Haul & Disposal of
Petroleum Contaminated Soil

TON
2.000

_________._____ _________._____

0376 SPV.0195
Special 02. Excavate Haul & Disposal of
CVOC Contaminated Soil

TON
8.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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	31. Traffic Signal Cabinet & Controller (Paradise & Silverbrook), Item SPV.0060.01; Traffic Signal Cabinet & Controller (Main & Paradise), Item SPV.0060.02; Traffic Signal Cabinet & Controller (Main & Decorah), Item SPV.0060.03.
	32. Emergency Vehicle Preemption System (Paradise & Silverbrook), Item SPV.0060.04; Emergency Vehicle Preemption System (Main & Paradise), Item SPV.0060.05; Emergency Vehicle Preemption System (Main & Decorah), Item SPV.0060.06.
	33. Temporary Infrared EVP System (Paradise & Silverbrook), Item SPV.0060.07; Temporary Infrared EVP System (Main & Paradise), Item SPV.0060.08; Temporary Infrared EVP System (Main & Decorah), Item SPV.0060.09.
	34. Video Detection System (Paradise & Silverbrook), Item SPV.0060.10; Video Detection System (Main & Paradise), Item SPV.0060.11; Video Detection System (Main & Decorah), Item SPV.0060.12
	35. Remove Salvage & Reinstall Traf Sig Interconnect (Paradise & Silverbrook), Item SPV.0060.13; Remove Salvage & Reinstall Traf Sig Interconnect (Main & Paradise), Item SPV.0060.14;  Remove Salvage & Reinstall Traf Sig Interconnect (Main & Decorah), Item SPV.0060.15.
	36. LED Blank Out Sign (Main & Decorah), Item SPV.0060.16.
	37. Abandoning Pull Boxes, Item SPV.0060.17.
	38. Section Corner Monuments, Item SPV.0060.18.
	39. Concrete Curb & Gutter 24-Inch Type A, Item SPV.0090.01; Concrete Curb & Gutter 24-Inch Type D, Item SPV.0090.02; Concrete Curb & Gutter 6-Inch Sloped 30-Inch Type D, Item SPV.0090.03.
	40. Excavate Haul & Disposal of Petroleum Contaminated Soil, Item SPV.0195.01.
	41. Excavate Haul & Disposal of CVOC Contaminated Soil, Item SPV.0195.02.
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