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COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY
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This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals.  The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated project
in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:
Payable to:  Wisconsin Department of Transportation

$20,000.00
Attach Proposal Guaranty on back of this PAGE.

Bid Submittal
Date:
Time (Local Time):

May 14, 2024
11:00 am

Contract Completion Time
35 Working Days

Assigned Disadvantaged Business Enterprise Goal 0%

Firm Name, Address, City, State, Zip Code

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined
and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before
submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this
proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date _______________

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use OnlyType of Work:

Notice of Award Dated Date Guaranty Returned

Notary Seal

SAMPLE
NOT FOR BIDDING PURPOSES

Base, Asphalt Pavement, Concrete Masonry Overlay, Pavement Markings.
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PROPOSAL REQUIREMENTS AND CONDITIONS 
 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound 
by the following conditions and requirements. 

 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the design 
engineering company that was not available to all bidders. 

 

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications 
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is 
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be 
performed and materials to be furnished, and as to the requirements of the specifications, special 
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive 
evidence that the bidder has made such examination. 

 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the owner 
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the 
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so; 
otherwise to be returned. 

 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following schedule, 
and to accept such amounts in full payment of said work. 

 

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they 
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in 
the manner provided in the applicable specifications and the approved plans for the work together with all 
standard and special designs that may be designed on such plans, and the special provisions in the 
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the 
applicable specifications and all plans and working drawings are made a part hereof, as fully and 
completely as if attached hereto. 

 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of 
written notification from the engineer to do so, unless otherwise stipulated in the special provisions. 

 

The bidder declares that if they are awarded the contract, they will execute the contract agreement and 
begin and complete the work within the time named herein, and they will file a good and sufficient surety 
bond for the amount of the contract for performance and also for the full amount of the contract for payment. 

 



 
 
 
Effective with November 2007 Letting Proposal Requirements 
 

Page 2 of 2  

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the 
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to 
property or injury to persons occurring through their own negligence or that of their employees or agents, 
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road 
and Bridge Construction applicable to this contract. 

 

In connection with the performance of work under this contract, the contractor agrees to comply with all 
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified 
person shall be excluded from employment or otherwise be subject to discrimination in employment in 
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest 
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military 
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include, 
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection 
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in 
employment to all applicants and employees and to take affirmative action to attain a representative 
workforce. 

 

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination 
clause, in a conspicuous and easily accessible place, available for employees and applicants for 
employment. 

 

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at 
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate 
disclosure is made to the State of Wisconsin Ethics Board. 
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BID    PREPARATION 
 

Preparing the Proposal Schedule of Items 
A. General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior to 
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of 
the following methods: 
1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted 
under a waiver of the electronic submittal requirements govern over bids submitted on the 
internet. 

(3) The department will provide bidding information through the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special notices 
of all addenda to each proposal through this web site no later than 4:00 PM local time on the 
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the 
Thursday before the letting to ensure all addenda have been accounted for before preparing 
the bid. When bidding using methods 1 and 2 above, check the Bid ExpressΤΜ on-line 
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before 
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to 
submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by following 
the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can demonstrate 
that those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
department’s web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible 
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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B. Submitting Electronic Bids 
B.1 On the Internet 

(1) Do the following before submitting the bid: 
4. Have a properly executed annual bid bond on file with the department. 

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's 
signature for proper execution of the bidding proposal. 

(2) In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of 
the standard specifications, submit the proposal on the internet as follows: 

1. Download the latest schedule of items reflecting all addenda from the Bid ExpressΤΜ web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid ExpressΤΜ web site. Do not 
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a 
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid 

4. Submit the bid before the hour and date the Notice to Contractors designates 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid Express web site 

reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use ExpediteΤΜ software to prepare and print the schedule of items. Provide a valid amount for all 
price fields. Follow instructions and review the help screens provided on the Bid ExpressΤΜ web site to 
assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the Expedite generated schedule of items to the other 
proposal documents submitted to the department as a part of the bidder's sealed bid. As a 
separate submittal, not in the sealed bid envelop but due at the same time and place as the 
sealed bid, also provide the ExpediteΤΜ generated schedule of items on a 3 1/2 inch computer 
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character 
department-assigned bidder identification code from the top of the bidding proposal, and a list 
of the proposal numbers included on that diskette or CD ROM as indicated in the following 
example: 

Bidder Name  
BN00 
Proposals: 1, 12, 14, & 22 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for that 
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or 
other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the Expedite generated schedule of items is the governing 
contract document and must conform to the requirements of section 102 of the standard 
specifications. If a printout needs to be altered, cross out the printed information with ink or 
typewriter and enter the new information and initial it in ink. If there is a discrepancy between 
the printout and the diskette or CD ROM, the department will analyze the bid using the printout 
information. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated schedule of items is not 
the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items is not the same as the 
check code for that proposal provided on the diskette or CD ROM. 

3. The diskette or CD ROM is not submitted at the time and place the department designates. 

B Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a written 

request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper bid 
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department 
will waive the electronic submittal requirements for a bidding entity (individual, partnership, 
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a 
calendar year. The department may allow additional waivers for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard specifications.  
The department charges the bidder a $75 administrative fee per proposal, payable at the time 
and place the department designates for receiving bids, to cover the costs of data entry. The 
department will accept a check or money order payable to: "Wisconsin, Dept. of 
Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 
1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening 
of bids unless the bidder requests on the waiver that they be billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding entity that 
owes the department administrative fees for a waiver of electronic submittal requirements. 

 
 
 
 
 



PROPOSAL BID BOND Wisconsin Department of Transportation
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date:  (DATE MUST BE ENTERED)

PRINCIPAL 

(Company Name)     (Affix Corporate Seal)

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal)

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)



Effective with March 2010 Letting 

 

LIST OF SUBCONTRACTORS 
 

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall 
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be 
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a 
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may 
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not 
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted 
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work 
personally. 

 

No subcontract, whether listed herein or later proposed, may be entered into without the written consent 
of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

 
Name of Subcontractor Class of Work Estimated Value 
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER 
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 

 
Instructions for Certification 

 

1. By signing and submitting this proposal, the prospective contractor is providing the certification set 
out below. 

 

2. The inability of a person to provide the certification required below will not necessarily result in 
denial of participation in this covered transaction. The prospective contractor shall submit an 
explanation of why it cannot provide the certification set out below. The certification or explanation 
will be considered in connection with the department or agency's determination whether to enter 
into this transaction. However, failure of the prospective contractor to furnish a certification or an 
explanation shall disqualify such person from participation in this transaction. 

 

3. The certification in this clause is a material representation of fact upon which reliance was placed 
when the department determined to enter into this transaction. If it is later determined that the 
contractor knowingly rendered an erroneous certification in addition to other remedies available to 
the Federal Government the department may terminate this transaction for cause or default. 

 

4. The prospective contractor shall provide immediate written notice to the department to whom this 
proposal is submitted if at any time the prospective contractor learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 

 

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 
transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and 
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of the rules implementing Executive Order 12549. You may contact the 
department to which this proposal is being submitted for assistance in obtaining a copy of those 
regulations. 

 

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered 
into, it shall not knowingly enter into any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department entering into this transaction. 

 

7. The prospective contractor further agrees by submitting this proposal that it will include the clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower 
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract 
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions. 

 

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it 
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless 
it knows that the certification is erroneous. A contractor may decide the method and frequency by 
which it determines the eligibility of its principals. Each contractor may, but is not required to, 
check the Disapproval List (telephone # 608/266/1631). 
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9. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this clause. The knowledge and 
information of a contractor is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

 

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a 
covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department may terminate 
this transaction for cause or default. 

 

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered 
Transactions 

 

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its 
principals: 

 

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

 

(b) Have not within a three-year period preceding this proposal been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements or receiving stolen property; 

 

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offense enumerated in 
paragraph (1)(b) of this certification; and 

 

(d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 

2. Where the prospective contractor is unable to certify to any of the statements in this certification, 
such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised January 5, 2024
SPECIAL PROVISIONS

1. General.
Perform the work under this construction contract for Project 6630-01-73, Pardeeville – Manchester, 
Bridge Overlay B-24-0019, STH 44, Green Lake County, Wisconsin as the plans show and execute the 
work as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for 
Highway and Structure Construction, 2024 Edition, as published by the department, and these special 
provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system.
100-005 (20240105)

2. Scope of Work.
The work under this contract shall consist of rehabilitation of bridge B-24-0019, removing asphaltic 
surface, base aggregate dense, asphaltic surface, pavement marking and all incidental items necessary 
to complete the work as shown on the plans and included in the proposal and contract.
104-005 (20090901)

3. Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2024 construction season to the 
engineer in writing within a month after executing the contract but at least 14 calendar days before the 
preconstruction conference. Assure that the time frame is consistent with the contract completion time. 
Upon approval, the engineer will issue the notice to proceed within 10 calendar days before the beginning 
of the approved time frame.

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning 
of the intended time frame. The engineer will approve or deny that request based on the conditions cited 
in the request and its effect on the department’s scheduled resources.

Complete the concrete surface repairs prior to September 1, 2024, to occur in the drier months of the 
year to minimize water flows.

Migratory Birds
No evidence of swallow or other migratory bird nests have been observed on or under the following 
structures(s) during the preconstruction inspection. However, if nesting is later observed prior to or during 
construction, the contractor shall implement avoidance/deterrent measures or obtain a depredation 
permit. All active nests (when eggs or young are present) of migratory birds are protected under the 
federal Migratory Bird Treaty Act. The nesting season for swallows and other birds is from April 15 to 
August 31.

• B-24-0019

Fish Spawning
There shall be no instream disturbance of Grand River at Station 356+60 as a result of construction 
activity under or for this contract, from March 1 to June 15 both dates inclusive, in order to avoid adverse 
impacts upon the spawning of fish.
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Any change to this limitation will require submitting a written request by the contractor to the engineer, 
subsequent review and concurrence by the Department of Natural Resources in the request, and final 
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon 
by WisDOT and DNR.

Northern Long-eared Bat (Myotis septentrionalis)

Northern long-eared bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees, bridges and culverts. Roosts may not have been observed on this project, but conditions to support 
the species exist. The species and all active roosts are protected by the federal Endangered Species Act. 
If an individual bat or active roost is encountered during construction operations, stop work, and notify the 
engineer and the WisDOT Regional Environmental Coordinator (REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat 
are aware of environmental commitments and avoidance and minimization measures (AMMs) to protect 
both bats and their habitat. 

Direct temporary lighting, if used, away from wooded areas during the bat active season April 1 to 
October 31, both dates inclusive.

Contractor means and methods to remove trees will not be allowed. If it is determined that trees with a 
3-inch or greater diameter at breast height (dbh) need to be removed beyond contractor means and 
methods, notify the engineer to coordinate with the WisDOT REC to determine if consultation with United 
States Fish and Wildlife Service (USFWS) is required. The contractor must be aware that the WisDOT 
REC and/or USFWS may not permit modifications.

4. Traffic.
Complete the project under staged construction utilizing single lane closures with temporary bridge 
signals. 

Maintain access to the private driveway adjacent to the project limits at Station 354+15, LT. A driveway 
assistance device system (DADS) will be required at the entrance, located at 354+15 LT.

Place the DADS during stage 1. Coordinate with the property owner to ensure safe access/temporary 
traffic control until the DADS is active.

Wisconsin Lane Closure System Advance Notification
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions
(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days

Full roadway closures 7 calendar days

Ramp closures 7 calendar days

Detours 7 calendar days

Closure type without height, weight, or width restrictions
(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Shoulder Closures 3 calendar days

Lane closures 3 business days

Ramp closures 3 business days

Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date.
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5. Holiday and Special Event Work Restrictions.
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying STH 44 traffic during the following holiday and special event periods:

- From noon Wednesday, July 3, 2024 to 6:00 AM Monday, July 8, 2024 for Independence Day;
- From noon Friday, August 30, 2024 to 6:00 AM Tuesday, September 3, 2024 for Labor Day.

The temporary signals may remain up and operational during these times.

6. Utilities.
This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

The utility work plan includes additional detailed information regarding the location of known discontinued, 
relocated, or removed utility facilities.  These can be requested during the bid preparation process or from 
the project engineer after the contract has been awarded and executed.

The following utility owners have facilities within the project area; however, no adjustments are 
anticipated.

• Alliant Energy – Electric

• Brightspeed of Central Wisconsin – Communication

• We Energies - Gas

7. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.
There are wetlands within the right-of-way; however, impacts are not anticipated based on the proposed 
slope intercepts. Therefore, the department has not requested or obtained a U.S. Army Corps of 
Engineers Section 404 Permit for this project. 

Methods of operations, including preparatory work, staging, site clean-up, storing materials, or causing 
impacts to wetlands or waters are not permitted. If the contractor requires work outside the proposed 
slope intercepts, based on their method of operation to construct the project, it is the contractor’s 
responsibility to determine whether a U.S. Army Corps of Engineers Section 404 Permit is required. If a 
Section 404 Permit is necessary, obtain the permit prior to beginning construction operations requiring the 
permit. No time extensions as discussed in standard spec 108.10 will be granted for the time required to 
apply for and obtain the permit. The contractor must be aware that the Corps of Engineers may not grant 
the permit request. 

Information on USACE Section 404 permits is available on the USACE’s website:

https://www.mvp.usace.army.mil/Missions/Regulatory.aspx
stp-107-054 (20230629)

8. Environmental Protection, Aquatic Exotic Species Control.
Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are 
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State 
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable 
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time 
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to 
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that 
comes in contact with waters of the state and/or infested water or potentially infested water in other 
states.

https://www.mvp.usace.army.mil/Missions/Regulatory.aspx
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Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially 
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being 
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all 
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin 
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

Use the following inspection and removal procedures:
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and 

other substances that could possibly contain exotic invasive species;
2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any 

other area where water may be trapped;
3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any 

aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and 
plant materials in a garbage can before leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:
4.1. Washing with ~212 F water (steam clean), or
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or
4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 

10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute 
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny 
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104º F) 
application.

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site.
stp-107-055 (20130615)

9. Environmental Protection – Dewatering.
Add the following to standard spec 107.18:

If dewatering is required, treat the water to remove suspended sediments by filtration, settlement or other 
appropriate best management practice prior to discharge. Submit the proposed means and methods of 
dewatering for each required location for approval as part of the Erosion Control Implementation Plan 
(ECIP). Include details of how the intake will be managed to not cause an increase in the background 
level turbidity prior to treatment and any additional measures necessary to prevent sediments from 
reaching the project limits or wetlands and waterways.

Guidance on Dewatering can be found on the Wisconsin Department of Natural Resources website 
located in the Storm Water Construction Technical Standards, Dewatering Code #1061. This document 
can be found at the WisDNR website:

http://dnr.wi.gov/topic/stormwater/standards/const_standards.html

Work includes furnishing all materials, excavation, maintenance, cleaning, disposal of surplus material 
and removal of the dewatering system and is incidental to contract work.
ncr-107-025 (20160401)

10. Erosion Control.
Add the following to standard spec 107.20:

Perform construction operations in a timely and diligent manner, continuing all construction operations 
methodically from the initial topsoil stripping operation through the subsequent grading and finishing to 
minimize the period of exposure to erosion.

Replace topsoil on disturbed areas, including spot locations such as cross drains, driveways, guardrail 
and terminals, and intersections, immediately after grading is completed within those areas. Complete 
finishing operations, which includes seed, fertilizer, erosion mat, mulch, and any other permanent erosion 
control measures required, within seven calendar days after the placement of topsoil.
ncr-107-050 (20141015)

http://dnr.wi.gov/topic/invasives/disinfection.html
http://dnr.wi.gov/topic/stormwater/standards/const_standards.html


6630-01-73 6 of 13

11. Notice to Contractor, Verification of Asbestos Inspection, No Asbestos Found.
Paul Garvey, License Number AII-117079, inspected Structure B-24-0019 for asbestos on March 9, 2022. 
No regulated Asbestos Containing Material (RACM) was found on this structure. A copy of the inspection 
report is available from Felix Ogles, (715) 421-8329, Felix.Ogles@dot.wi.gov.
stp-107-127 (20220628)

12. WDNR Plan Approval for Dam Repairs.
WDNR has issued a plan approval for the dam repairs under and adjacent to the bridge. Contact 
Felix Ogles at (715) 421-8329 for a copy of the plan approval letter. Post the plan approval letter for the 
dam repairs in a conspicuous location on the project site, visible from the waterway, for at least five days 
prior to construction and remaining at least five days after construction. 

Contact Will Disser at WDNR for any dam related issues. Submit the Erosion Control and Implementation 
Plan (ECIP) to Mr. Disser at WDNR (dam contact), william.disser@wisconsin.gov, as well as Marty 
Dillenburg at WDNR. Notify Mr. Disser at (608) 622-6780 or by email at least five days prior to the pre-
construction meeting, five days prior to construction starting and not more than five days after the project 
is completed. 

13. Public Convenience and Safety.
Replace standard spec 107.8 (4) with the following:

Notify the following organizations and departments at least 2 business days before road closures, lane 
closures, or detours are put into effect:

Green Lake County Sheriff’s Department
Wisconsin State Patrol
Green Lake County Highway Department
Town of Kingston
Village of Kingston
Markesan School District
Kingston Post Office
Town of Manchester

The Green Lake County Sheriff’s Department 911 dispatches all area police, fire and ambulance 
services, and will relay any notification given by the contractor.
ncr-107-005 (20200729)

14. Asphaltic Surface.
Replace standard spec 465.2 (1) with the following:

Under the Asphaltic Surface bid item submit a mix design. Furnish asphaltic mixture meeting the 
requirements specified for HMA Pavement Type HMA MT  under standard spec 460.2; except the 
engineer will not require the contractor to conform to the quality management program specified under 
standard spec 460.2.8. Use tack coat as required under standard spec 450.3.2.7.
ncr-465-005 (20220530)

mailto:Felix.Ogles@dot.wi.gov
mailto:william.disser@wisconsin.gov
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15. Epoxy Crack Sealing, Item 509.9020.S.
A  Description
This special provision describes sealing vertical cracks in abutments as the plan details show.

B  Materials
Furnish a penetrating epoxy sealant manufactured by Sika, Adhesive Engineering, Technical Sealants, 
Dayton Superior, or equal. Before using, obtain the engineer’s approval for the epoxy system which is 
proposed to seal the cracks.

C  Construction
Before sealing, clean the cracks by chipping and by using high-pressure air.

After all of the cleaning is completed, inject epoxy sealant into the cracks to be sealed. Seal the cracks 
using the penetrating epoxy sealant as recommended by the sealant manufacturer.

D  Measurement
The department will measure Epoxy Crack Sealing in length by the linear foot of crack, acceptably 
sealed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
509.9020.S Epoxy Crack Sealing LF

Payment is full compensation for cleaning the cracks; and for furnishing and placing the epoxy sealant.
stp-509-020 (20100709)

16. Field Facilities.
Add the following to standard spec 642.3:

Set up the field office within seven days after notice from the engineer.

Provide a parking area large enough to park a minimum of six cars directly adjacent to the field office. 
The parking area and approach to the field office shall be well drained and consist of a crushed base 
aggregate or an existing paved surface and shall be ready for use within seven days after the field office 
is set up.
ncr-642-005 (20160406)

17. Traffic Control.
Add the following to standard spec 643.3.1:

Lighting devices shall be covered or rendered inoperative when not in use.

Provide the engineer and law enforcement (police, sheriff and State Patrol) the current telephone 
number(s) that the contractor, or their representative, can be contacted at, at all times, in the event a 
safety hazard develops. Repair, replace, or restore the damaged or disturbed traffic control devices within 
two hours from the time notified or made aware of the damaged or disturbed traffic control devices.

Promptly replace all state-owned signs that are removed by the contractor due to interference with 
construction operations. At no time may stop signs be removed or moved without flag persons present.

Add the following to standard spec 104.6.1.2.2:

Provide a dedicated person or alternate method to guide traffic travelling alongside or near moving 
operations such as milling, paving, and shouldering.
ncr-643-005 (20190703)
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18. Driveway Assistance Device System, Item SPV.0045.01.
A  Description
This special provision describes providing, repositioning, operating, maintaining, monitoring, calibrating, 
testing, and removing driveway assistance device system (DADS). 

B  Materials

Provide DADS components and software that is National Transportation Communications for ITS Protocol 
(NCTIP)-compliant. 

B.1 Temporary Traffic Signals

Provide trailer-mounted traffic signals conforming to standard spec 661. The trailer-mounted traffic signal 
must have the capability of communication and programming with the Driveway Assistance Device(DAD).

B.2 Driveway Assistance Device

Provide Driveway Assistance Devices (DAD) that are compatible with the trailer-mounted traffic signals. 
Equip each DAD with 2 regulatory signs according to the plans. Provide a battery powered power supply 
with a solar powered charging system and a back-up power source. Equip each DAD with a digital LED 
readout displaying the current battery voltage at all times. Each DAD must have one signal head 
consisting of 3 LED indications as follows: one 12-inch diameter red ball indication centered over one 
12-inch diameter yellow flashing left arrow and one 12-inch diameter yellow flashing right arrow.

B.3 System Communications

Ensure DADS communications meet the following requirements:

1. Perform required configuration of the DADS communication system automatically during system 
initialization.

2. Incorporate an error detection/correction mechanism into the DADS communication system to 
ensure the integrity of all data.

B.4 System Acceptance
Submit vendor verification to the engineer and Bureau of Traffic Operations 
(DOTBTOworkzone@dot.wi.gov) 14 calendar days before the pre-construction meeting that the system 
will adequately perform the functions specified in this special provision. Adequate verification includes 
past successful performance of the system, literature, and references from successful use of the system 
by other agencies, and/or demonstration of the system.

Provide contact information for a designated representative responsible for monitoring the performance of 
the system and for making modifications to the operational settings as the engineer directs. Provide all 
testing and calibration equipment.

C  Construction

Place temporary traffic signals and DADs where the plans show unless the engineer directs otherwise. 
Install devices according to the manufacturer’s specifications. 

C.1 System Operation

During each green interval on the primary traffic phase, each DAD unit must display a flashing yellow 
arrow corresponding to the direction of mainline traffic movement. Program DAD units as part of the 
temporary traffic signal in 1 second increments from 3 to 999 seconds. In the event multiple DAD units 
are required, all units must be capable of being programmed with individual timing programs based on 
their placement within the work zone. The DAD must have the ability to be programmed in a fault mode of 
solid red or flashing red upon a system fault. 

mailto:DOTBTOworkzone@dot.wi.gov
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C.2 Malfunction Management System and Monitoring

Equip each DAD and temporary traffic signal within the DADS with a Malfunction Management System 
(MMS) with the ability to communicate with all signals within the DADS. In the event of a fault at any 
temporary traffic signal or DAD within the DADS, that fault must be communicated to every temporary 
traffic signal and DAD within the DADS, at which time every temporary traffic signal and DAD must enter 
into the fault mode. 

1. When any conflicting channels are detected as concurrently active, the MMS must transfer all 
temporary traffic signals and DADs within the DADS to fault mode. 

2. The MMS should monitor active signal and DAD indications and verify safe and proper operation. 
If a conflict or potentially unsafe scenario occurs, the MMS must transfer all signals and DADs 
within the system to fault condition. 

3. When communication between the signal and DADs is lost, the system must enter into the fault 
mode. 

4. The temporary traffic signals and DADs within the DADS must enter into the fault mode when all 
instances of a signal lamp are lost for more than 1,000 milliseconds, unless one instance of signal 
indication, (at the signal loss location) is active and functioning properly. 

In the event of a low battery condition, the DAD must be equipped with the ability to contact up to 3 
individuals via SMS text message or email of the low battery condition. 

C.3 System Performance

Upon any notification of failure of any duration, complete a repair within 24-hour period without additional 
cost to the department or time extension of the contract. The equipment is also subject to rejection by the 
engineer. Any rejected equipment may be offered again for retest provided the noncompliance has been 
corrected.

C.4 System Coordinator

The contractor is to designate a System Coordinator who is responsible for overseeing the placement of 
the devices and for testing and calibrating the equipment. The System Coordinator must be locally 
available to maintain system components, move portable devices as necessary, and respond to 
emergency situations. The contractor must provide a local phone number or a toll-free number to the 
engineer for the maintenance of the system at any time. The System Coordinator must be accessible 7 
days/week and 24 hours/day while the system is deployed and must respond within 2 hours of 
notification. Each DAD unit must be continually monitored throughout periods of deployment. Technical 
Support for the system must be available for periods of operation.

C.5 Local Notification

Prior to installation, provide written notification to all residences and businesses whose driveways will be 
controlled by a DAD. This notification includes anticipated dates of operation and instructions to 
appropriately interact with the driveway device at a minimum. 

D  Measurement

The department will measure Driveway Assistance Device System by the day, acceptably completed, 
measured as each complete system per roadway. The DADS must be set up in the work area and 
operational before the time can be measured.

E  Payment

The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0045.01 Driveway Assistance Device System DAY

Payment is full compensation for providing, placing, maintaining, repositioning, and removing the required 
traffic control devices and for performing any needed flagging.

Payment is full compensation for providing, repositioning, operating, maintaining, monitoring, calibrating, 
testing, and removing the complete system consisting of temporary traffic signals, driveway assistance 
devices and system communications.
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Failure to correct a deficiency to the DADS within 24 hours after notification from the engineer or the 
department will result in a one-day deduction of the measured quantity for each day in which the 
deficiency is not corrected.

The engineer will have sole discretion to assess the deductions for an improperly working DADS.

19. Temporary Vehicle Detection Sta 354+20 Item SPV.0060.01.
A  Description
This special provision describes furnishing, installing, and maintaining vehicle detection systems at the 
temporary signalized intersection, in conjunction with temporary traffic signals. This work also includes 
maintaining existing detectors and using newly constructed detectors in conjunction with the temporary 
traffic signals.

B  Materials
With prior approval of the engineer and department, select the vehicle detection technology best suited 
for the site conditions and the anticipated construction work zones and activities. The engineer reserves 
the right to request a demonstration of any or all temporary vehicle detection technologies prior to 
approval. Vehicle detection technologies considered shall include, but are not limited to, temporary 
inductive loops, microwave detection, or video detection. Damage to new pavement for temporary 
detection loops will not be allowed.

The temporary vehicle detection system shall be considered part of the temporary traffic signals and is 
subject to the same maintenance and repair requirements as described in the Temporary Traffic Signals 
for Bridges (B-24-0019) bid item.

Provide all necessary equipment for the approved method of temporary vehicle detection.

C  Construction
Make all connections necessary to use existing loop detectors when required.

Make all temporary connections necessary to use newly constructed loop detectors when required. Do 
not use new signal conduit when using newly constructed loop detectors.

D  Measurement
The department will measure Temporary Vehicle Detection Sta 354+20, as a single complete unit of work 
at each intersection, complete in place and accepted.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Temporary Vehicle Detection, Sta 354+20 EACH

Payment is full compensation for demonstrating and selecting the vehicle detector technology; furnishing 
and installing the equipment including all required materials and supplies; cleaning up and properly 
disposing of waste; and using existing or newly constructed loop detectors.
ncr-661-005 (20220322)

20. Temporary Water Diversion Structure B-24-0019, Item SPV.0060.02.
A  Description
This special provision describes providing temporary water diversions for the flows of the Grand River 
during the repair work on the lower portions of the spillway walls under Structure B-24-0019 as 
hereinafter described. All work and materials required to minimize removal debris entering the active 
waterway will be paid separately under the item “Removing Structures over Waterways or Wetlands 
Minimal Debris”.
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B  Materials
Follow the applicable sections of the WisDOT Standard Specifications for all materials utilized under this 
item, as directed by the engineer. Provide evidence that items meet specifications and/or certifications 
prior to use of such items if requested by the engineer. Utilize non-erodable materials for temporary water 
diversion methods.

C  Construction
Details and plans of the construction methods shall be clearly spelled out in the Erosion Control 
Implementation Plan (ECIP). 

Contact the Kingston dam operator, Darin Nikolai at (920) 296-8549, a minimum 3 weeks prior to 
construction, invite him to the preconstruction conference, and again contact 2 days prior to the start of 
construction. Coordinate with the dam operator on schedule and operations for the project throughout the 
work duration, minimum weekly. Coordinate dam gate requests for lowering water flow in either the south 
span or north span with the dam operator, weather and rain dependent.

The temporary water diversion of Grand River shall be in place prior to the repair work on the minimum 
lower two feet spillway walls. Minimize the use of this water diversion for wall repairs above this 2 foot 
level, to lessen the time period required for water diversion, due to weather dependency of this method.

Alterations to the suggested methodology of water diversion as noted below may be acceptable. Such 
alterations should be clearly spelled out in the ECIP for approval by the engineer and Wisconsin 
Department of Natural Resources prior to construction.

Stage 1:

Construct the north span spillway wall repairs first. Contact the dam to arrange keeping the dam’s 
north span gates closed during this period. Divert any remaining flow of Grand River in an area a 
minimum of 5 feet clear of the front face of the north abutment spillway wall by use of non-erodible 
materials such as sandbags and/or inflated water-filled barrier placed and held in place on top of the 
existing, sloped concrete spillway floor. Include details of the temporary non-erodible barrier system 
in the ECIP, including methods to hold the device in place, for approval by the engineer. Prior to 
removal water diversion materials under this stage, remove all debris to the extent possible within the 
dewatered area.

Stage 2:

Construct the south spillway wall repairs. Contact the dam at least 2 weeks ahead and again 3 days 
prior to the start of this stage, to arrange pre-lowering of the lake level to minimize water flow through 
this south span. Water flow cannot be entirely eliminated. Divert any remaining flow of Grand River in 
an area a minimum of 5 feet clear of the front face of the south abutment spillway wall by use of non-
erodible materials such as sandbags and/or inflated water-filled barrier placed and held in place on 
top of the existing, sloped concrete spillway floor. Include details of the temporary non-erodible barrier 
system in the ECIP, including methods to hold the device in place, for approval by the engineer.

The ability of the dam operator to adjust water flow through the use of the gates and lake levels is highly 
weather dependent. Adjust the construction schedule as necessary to allow the minimum time required to 
perform the work required utilizing this methodology.

D  Measurement
The department will measure Temporary Water Diversion as each complete unit of work, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Temporary Water Diversion Structure B-24-0019 EACH

Payment is full compensation for providing, installing, removing, and disposing of all materials used to 
coordinate with the dam operator, divert the water flow, maintaining such materials during use and 
restoration of the area to original conditions.
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21. Temporary Construction Access B-24-0019, Item SPV.0060.03.
A  Description
This special provision describes constructing temporary access areas near the ends of Structure 
B-24-0019.

B  Materials
B.1  Grading/Access
Furnish materials appropriate for withstanding the loadings of the anticipated equipment, materials, and 
personnel utilizing the site including but not limited to on-site soils, imported fill, geosynthetics, timber 
mats, shoring, decking, and planking.

B.2  Erosion Control
Furnish materials according to standard spec 628; specifically Silt Fence and Erosion Mat Urban Class I 
Type B.

B.3  Restoration
Furnish materials according to standard spec 625, 627, 628, 629, and 630; specifically Erosion Mat Urban 
Class I Type B, Fertilizer Type B, and Seeding Mixture No. 20. 

C  Construction
C.1  Access Plan
Minimize the footprint of the impacts to only the area which is required to complete the work.

The “Permitted Access Areas” shown on the plan are the extent of adjacent area that has been 
coordinated and permitted prior to construction. Any additional areas proposed by the contractor beyond 
these limits shall be coordinated and permitted with the WDNR by the contractor prior to construction. 
Traffic control for the plan temporary access areas are provided in the project plans. Use this information 
to prepare site specific temporary construction access plans.

Submit an access plan at least 21 days before the pre-construction conference. At a minimum, provide 
the following for the access plan at each structure location:

• Plan view drawing(s) showing access location(s) to and from the roadway, perimeter of ground 
disturbance, equipment staging areas, material stockpile locations, and any other relevant 
information deemed necessary for construction of the accesses.

• Anticipated site grading details, including cut/fill locations and the source of any fill/borrow 
material brought to the site.

• Anticipated equipment needed to construct the access and utilizing the access.

Department approval of the access plan is required prior to beginning work. Field modifications to the 
proposed access plan must be approved by the engineer.

Submit an Erosion Control Implementation Plan (ECIP) according to standard spec 107.20(3), except that 
the ECIP shall be submitted at least 21 days before the pre-construction conference.

C.2  Grading/Access
Construct access to the bridge as provided in the Access Plan and ECIP.

Construct, place, and/or install geosynthetics, timber mats, shoring, decking, planking or other devices 
per manufacturer’s recommendations or shop drawings.

C.3  Erosion Control
Install, maintain, and remove applicable erosion control devices according to standard specification 628 
and the ECIP.

C.4  Restoration
Restore the Temporary Construction Accesses upon completion of work according to standard spec 213, 
625, 627, 628, 629, 630, and the ECIP. Use Silt Fence, Erosion Mat Urban Class I Type B, Fertilizer Type 
B, and Seeding Mixture No. 20.
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The contractor shall restore the access locations to a pre-construction condition. Unless otherwise 
approved by the department, the existing roadway, path, driveways, signs, light poles, guardrail, and all 
other features within the work area shall be protected. Damages to the site resulting from contractor 
operations shall be replaced by the contractor in kind at contractor’s own cost and expense.

D  Measurement
The department will measure Temporary Construction Access (B-24-0019) as a single unit at each 
structure, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.03 Temporary Construction Access B-24-0019 EACH

Payment is full compensation for preparing access plan, installing/maintaining/removing all erosion 
control shown in the ECIP, salvaging existing topsoil, furnishing/placing/removing materials for temporary 
construction access, and site restoration upon completion of work.

The department will pay separately for traffic control items.
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ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or subcontractors at 
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract 
dispute. 

 

Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay 
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within 
10 calendar days of receipt of that progress payment, the prime contractor provides written notification 
to the subcontractor and the department documenting "just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier 
subcontractors that parallel those granted first-tier subcontractors in this provision. 

 
Acceptance and Final Payment 

Within 30 calendar days of receiving the semi-final estimate from the department, submit written 
certification that subcontractors at all tiers are paid in full for acceptably completed work. 
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Additional Special Provision 6 (ASP-6) 
Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

108  Prosecution and Progress 
Add subsection 108.9.4.1 effective with the November 2023 letting: 
108.9.4.1  Winter Suspension for Completion Date Contracts 
 (1) The contractor may request a winter suspension for a completion date contract. If the department determines 

weather conditions do not allow for the completion of the remaining work, the department may approve the 
contractor’s request and determine the start date of the winter suspension. The end date of the winter 
suspension is March 31 or a date mutually agreed upon by both parties. For multi-year contracts, the 
department will only consider winter suspension for the final year of the contract. 

 (2) During winter suspension, store all materials in a manner that does not obstruct vehicular and pedestrian 
traffic and protect the materials from damage. Install traffic control and other safety devices necessary to 
protect the traveling public and pedestrians. Provide suitable drainage and install temporary erosion control 
where necessary. If the winter suspension begins when liquidated damages are being assessed, or when the 
work has not progressed as scheduled and would not have been completed prior to the completion date, the 
cost of necessary pre-suspension work is incidental. If the winter suspension begins prior to the contract 
completion date, and the work has progressed as scheduled and would have been completed prior to the 
completion date, the cost of pre-suspension work will be paid as specified under 109.4. 

 (3) For a winter suspension that begins prior to the contract completion date and the work has progressed as 
scheduled and would have been completed prior to the completion date, the engineer will extend contract 
time to correspond with the end of the winter suspension and liquidated damages will not be assessed during 
the winter suspension. 

 (4) For a winter suspension that begins when liquidated damages are being assessed or when the work has not 
progressed as scheduled and would not have been completed prior to the completion date, the engineer will 
not extend contract time. Time will be suspended until the end of the winter suspension. Liquidated damages 
will not be assessed during the winter suspension and liquidated damages will resume at the end of the 
winter suspension. 

108.10.2  Excusable, Non-Compensable Delays 
108.10.2.1  General 
Replace entire section with the following effective with the January 2024 letting: 
 (1) Non-compensable delays, 108.10.2.1(3), are excusable delays not the contractor's or the department's fault. 

The engineer will not pay for the delay costs listed in 109.4.7 for non-compensable delays. 
 (2) For non-compensable delays under calendar day and completion date contracts, the engineer will extend 

contract time if the conditions specified in 108.10.1 are met. The department will relieve the contractor from 
associated liquidated damages, as specified in 108.11, if the engineer extends time under 108.10.1. 

 (3) The following are non-compensable delays: 
 1. Delays due to earthquakes, other cataclysmic phenomena of nature the contractor cannot foresee and avoid, 

severe weather or job conditions caused by recent weather as specified in 108.10.2.2. 
 2. Extraordinary delays in material deliveries the contractor or their suppliers cannot foresee and forestall resulting 

from strikes, lockouts, freight embargoes, industry-wide shortages, governmental acts, or sudden disasters. 
 3. Delays due to acts of the government, a political subdivision other than the department, or the public enemy. 
 4. Delays from fires or epidemics. 
 5. Delays from strikes beyond the contractor's power to settle not caused by improper acts or omissions of the 

contractor, their subcontractors, or their suppliers. 
 6. Altered quantities as specified in 109.3. 

108.10.3  Excusable Compensable Delays 
Replace entire section with the following effective with the January 2024 letting: 
 (1) Compensable delays are excusable delays due to the department’s actions or lack of actions. The engineer 

will grant a time extension for a compensable delay if the conditions specified in 108.10.1 are met. 
 (2) The following are compensable delays: 
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 1. A contract change for revised work as specified for extra work under 104.2.2.1, for a differing site condition under 
104.2.2.2, or for significant changes in the character of the work under 104.2.2.4. 

 2. A contract change for an engineer-ordered suspension under 104.2.2.3. 
 3. The unexpected discovery of human remains, an archaeological find, or historical find consistent with 107.25. 
 4. The unexpected discovery of a hazardous substance consistent with 107.24. 
 5. The non-completion of work that utilities or other third parties perform, if that work is not completed as specified in 

the contract. 
 (3) For a compensable delay or a time extension, the department will relieve the contractor from associated 

liquidated damages under 108.11, and will pay the contractor for delay costs determined as follows: 
 1. Adjust the contract price as specified in 109.4.2 through 109.4.5 for delays under item 1 of 108.10.3(2). 
 2. Adjust the contract price as specified in 109.4.7 for delays under items 2 through 5 of 108.10.3(2). 

310  Open Graded Base 
310.2  Materials 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) The contractor may substitute material conforming to the gradation requirements for crushed aggregate 

specified in Table 310-01 if that material conforms to the fracture requirements for open-graded crushed 
gravel specified in 301.2.4.5. 

TABLE 310-01  COARSE AGGREGATE (% passing by weight)  

AASHTO No. 67[1] 

SEIVE 

COARSE AGGREGATE (% 
PASSING by WEIGHT) 

AASHTO No. 67 

2-inch - 

1 1/2-inch - 

1-inch 100 

3/4-inch 90 – 100 

1/2-inch - 

3/8-inch 20 – 55 

No. 4 0 – 10 

No. 8 0 – 5 

No. 16 - 

No. 30 - 

No. 50 - 

No. 100 - 

No. 200 <=1.5 
[1] Size according to AASHTO M43. 

390  Base Patching 
390.4  Measurement 
Replace entire section with the following effective with the November 2023 letting: 
 (1) The department will measure Removing Pavement for Base Patching by the cubic yard acceptably 

completed. Measure the depth from the bottom of the adjacent pavement to the top of the patch. 
 (2) The department will measure Base Patching Asphaltic by the ton acceptably completed as specified for 

asphaltic pavement in 450.4. 
 (3) The department will measure Base Patching Concrete HES and Base Patching Concrete SHES by the cubic 

yard acceptably completed. Measure the depth from the bottom of the adjacent pavement to the top of the 
patch. 
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390.5  Payment 
Replace entire section with the following effective with the November 2023 letting: 
 (1) The department will pay for measured quantities at the contract unit price under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
390.0100 Removing Pavement for Base Patching CY 
390.0201 Base Patching Asphaltic TON 
390.0305 Base Patching Concrete HES CY 
390.0405 Base Patching Concrete SHES CY 

 (2) Payment for Removing Pavement for Base Patching is full compensation for removing old pavement; for 
preparing the foundation and bringing up to grade. If the engineer orders the contractor to excavate yielding 
or unstable subgrade materials and backfill with suitable materials, the department will pay for that work with 
contract bid items or as agreed upon using 109.4. 

 (3) Payment for Base Patching Asphaltic is full compensation for providing and compacting asphaltic mixture 
including asphaltic binder. 

 (4) Payment for Base Patching Concrete HES and Base Patching Concrete SHES is full compensation for 
providing, curing, and protecting concrete. Payment also includes providing tie bars and dowel bars in 
unhardened concrete and steel within the patch. For tie bars and dowel bars provided in concrete not placed 
under the contract, the department will pay separately under the Drilled Tie Bars and Drilled Dowel Bars bid 
items as specified in 416.5. 

 (5) Payment for Base Patching SHES also includes providing test data to the engineer as specified in 416.2.4. 
 (6) The department will pay for sawing existing concrete pavement for removal under the Sawing Concrete bid 

item as specified in 690.5. 

460  Hot Mix Asphalt Pavement 
460.2.8.2.1.3.1  Contracts with 5000 Tons of Mixture or Greater 
Replace paragraph four with the following effective with the November 2023 letting: 
 (4) Use the test methods identified below, or other methods the engineer approves, to perform the following 

tests at the frequency indicated: 
Blended aggregate gradations: 

Drum plants: 
- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164 

method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate 
sample determined according to WTM T30. 

- Belt samples, optional for virgin mixtures, obtained from stopped belt or from the belt discharge using an 
engineer-approved sampling device and performed according to WTM T11 and T27. 

Batch plants: 
- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164 

method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate 
sample determined according to WTM T30. 

Asphalt content (AC) in percent: 
Determine AC using one of the following methods: 

- AC by ignition oven according to WTM T308. 
- AC by chemical extraction according to AASHTO T-164 method A or B. 
- AC by automated extraction according to WTM D8159. 
- If the department is using an ignition oven to determine AC, conform to WTP H003. 
- If the department is not using an ignition oven to determine AC, ignition oven correction factor (IOCF) must 

still be reverified for any of the reasons listed in WTP H003 Table 2 and conform to WTP H-003 sections 3 
through 6. 

- Gradation of resulting aggregate sample determined according to WTM T30. 
Bulk specific gravity of the compacted mixture: 

According to WTM T166. 
Theoretical maximum specific gravity: 

According to WTM T209. 
Air voids (Va) by calculation according to WTM T269. 
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VMA by calculation according to WTM R35. 
 

460.2.8.3.1.4  Department Verification Testing Requirements 
Replace paragraph three with the following effective with the November 2023 letting: 
 (3) The department will perform testing conforming to the following standards: 

Bulk specific gravity (Gmb) of the compacted mixture according to WTM T166. 
Maximum specific gravity (Gmm) according to WTM T209. 
Air voids (Va) by calculation according to WTM T269. 
VMA by calculation according to WTM R35. 
Asphalt content by ignition oven according to WTM T308, chemical extraction according to AASHTO T-
164 method A or B, or automated extraction according to WTM D8159. If using an ignition oven to 
determine AC, conform to WTP H-003. 

460.3.3.2  Pavement Density Determinations 
Replace entire section with the following effective with the February 2024 letting: 
 (1) The engineer will determine the target maximum density using department procedures described in WTM 

T355. The engineer will determine density according to CMM 815 and WTM T355 as soon as practicable 
after compaction and before placement of subsequent layers or before opening to traffic. 

 (2) Do not re-roll compacted mixtures with deficient density test results. Do not operate continuously below the 
specified minimum density. Stop production, identify the source of the problem, and make corrections to 
produce work meeting the specification requirements. 

 (3) A lot is defined as one day’s production for each sublot type or one production shift if running 24 hours per 
day and placed within a single layer for each location and target maximum density category indicated in table 
460-3. The lot density is the average of the tests taken for that lot. The department determines the number of 
tests per lot according to WTP H-002. 

 (4) An HTCP-certified Nuclear Density Technician I (NUCDENSITYTEC-I) or a nuclear density ACT working 
under a NUCDENSITYTEC-I technician, will locate samples and perform the testing. A NUCDENSITYTEC-I 
technician will coordinate and take responsibility for the work an ACT performs. No more than one ACT can 
work under a single NUCDENSITYTEC-I technician. The responsible NUCDENSITYTEC-I technician will 
ensure that sample location and testing is performed correctly, analyze test results, and provide density 
results to the contractor weekly. 

503  Prestressed Concrete Members 
503.2.2  Concrete 
Replace paragraph five with the following effective with the November 2023 letting: 
 (5) Furnish prestressed concrete members cast from air-entrained concrete, except I-type girders may use non-

air-entrained concrete. Use type I, IL, IS, IP, IT, II, or III cement. The contractor may replace up to 30 percent 
of type I, IL, II, or III cement with an equal weight of fly ash, slag, or a combination of fly ash and slag. Ensure 
that fly ash conforms to 501.2.4.2.2 and slag conforms to 501.2.4.2.3. Use only one source and replacement 
rate for work under a single bid item. Use a department-approved air-entraining admixture conforming to 
501.2.5.2 for air-entrained concrete. Use only coarse aggregate conforming to 310.2(2). 

604  Slope Paving 
604.2  Materials 
Replace paragraph three with the following effective with the November 2023 letting: 
 (3) Under the Slope Paving Crushed Aggregate bid item, furnish crushed stone or crushed gravel conforming to 

the gradation in Table 604-01, but with the additional requirements that at least 75 percent of the particles, 
by count, have at least one fractured face. Determine fracture according to WTM D5821. 
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TABLE 604-01  COARSE AGGREGATE (% passing by weight) 

AASHTO No. 4[1] 

SEIVE 
COARSE AGGREGATE (% PASSING 

by WEIGHT) AASHTO No. 4 

2-inch 100 

1 1/2-inch 90 - 100 

1-inch 20 - 55 

3/4-inch 0 - 15 

1/2-inch - 

3/8-inch 0 - 5 

No. 4 - 

No. 8 - 

No. 16 - 

No. 30 - 

No. 50 - 

No. 100 - 

No. 200 <=1.5 

[1] Size according to AASHTO M43. 

612  Underdrains 
612.3.9  Trench Underdrains 
Replace paragraph one with the following effective with the November 2023 letting: 
 (1) Under the Underdrain Trench bid item, excavate and backfill underdrain trenches. Backfill with coarse 

aggregate gradation conforming to 604.2(3). Before backfilling place geotextile as the plans show. 

614  Semi-rigid Barrier Systems and End Treatments 
614.2.6  Sand Barrel Arrays 
Replace paragraph one with the following effective with the November 2023 letting: 
 (1) Furnish sand barrels from the APL. Use fine aggregate conforming to gradation shown in Table 614-2 mixed 

with sodium chloride conforming to AASHTO M143. Apply an object marker to front-most barrel in the array. 
TABLE 614-2  FINE AGGREGATE GRADATION 

 
 

SEIVE 
FINE AGGREGATE (% 
PASSING by WEIGHT) 

3/8-inch 100 

No. 4 90 - 100 

No. 8 - 

No. 16 45 - 85 

No. 30 - 

No. 50 5 - 30 

No. 100 0 - 10 

No. 200 <=3.5 



Effective with February 2024 Letting ASP-6 

  page 6 of 6 

628  Erosion Control 
628.2.13  Rock Bags 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) Fill the bags with a clean, sound, hard, durable, engineer-approved coarse aggregate conforming by visual 

inspection to the gradation specified for coarse aggregate gradation in 604.2(3). 

639  Drilling Wells 
639.2.1  General 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) For grout use fine aggregate conforming to 501.2.7.2; and gradation conforming to 614.2.6(1); and type I, IL, 

IS, IP, or IT cement. 

652  Electrical Conduit 
652.3.1.2  Installing Underground 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) Excavate trenches true to line and grade to provide the conduit uniform bearing throughout its length. Do not 

backfill the trench before inspecting the conduit. Carefully tamp the backfill in place as specified for placing 
backfill in layers in 651.3. Place at least 0.7 cubic feet of coarse aggregate gradation conforming to 604.2(3) 
directly under each drainage hole. 

 

ERRATA 
390.3.4  Special High Early Strength Concrete Patching 
Correct errata link in paragraph (1) by changing from 416.3.8 to 416.3.7. 
 (1) Construct as specified for special high early strength repairs under 416.3.7 except as follows: 

- The contractor may delay removal for up to 14 calendar days after cutting the existing pavement. 
- Open to traffic as specified for concrete base in 320.3. 
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ADDITIONAL SPECIAL PROVISION 7 
 

A. Reporting 1st Tier and DBE Payments During Construction 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by 
the department or a contractor for work performed, materials furnished, or materials stockpiled 
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and 
for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of 
a progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement 
as specified in A(2). 

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier. 

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to 
comply with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and 
(6), and shall be binding on all first tier subcontractor relationships, all contractors and 
subcontractors utilizing DBE firms on the project, and all payments from DBE firms. 

 

B. Costs for conforming to this special provision are incidental to the contract. 

 

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually loaded 
into the Civil Rights Compliance System.  Copies of prime contractor payments received (check or ACH) 
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged 
manually. 

 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  

 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly 
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds 
only) electronically through CRCS. These payrolls or labor data are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 

 

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under 
this special provision and arrange for them to receive CRCS training as they are about to begin their 
submittals. The department will provide training either in a classroom setting at one of our regional 
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule the training. 

 

(4) The department will reject all paper submittals for information required under this special 
provision. All costs for conforming to this special provision are incidental to the contract. 

 

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their 
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll 
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data 
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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NON-DISCRIMINATION PROVISIONS 
 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the 
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration, as they may be amended from time to 
time, which are herein incorporated by reference and made a part of this contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will 
not discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment. The contractor will not 
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including 
employment practices when the contract covers any activity, project, or program set forth in Appendix B of 
49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed 
under a subcontract, including procurements of materials, or leases of equipment, each potential 
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this 
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or 
national origin.  

4. Information and Reports: The contractor will provide all information and reports required by the Acts, 
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the Recipient or the 
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal 
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non- 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the 
Federal Highway Administration may determine to be appropriate, including, but not limited to: 

a. Withholding payments to the contractor under the contract until the contractor complies; 
and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six 
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect 
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as 
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the 
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of 
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests 
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to 
protect the interests of the United States. 
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During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis 
of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs 
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of 
disability in the operation of public entities, public and private transportation systems, places of 
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented 
by Department of Transportation regulations at 49  C.F.R. parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and Low-Income Populations, which ensures Non-discrimination against minority populations by 
discouraging programs, policies, and activities with disproportionately high and adverse human 
health or environmental effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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BUY AMERICA PROVISION 
 

Buy America (as documented in 88 FR 57750 (2 CFR part 184 and 200) from the Office of Management 
and Budget: Federal Register: Guidance for Grants and Agreements ) shall be domestic products and 
permanently incorporated in this project as classified in the following three categories, and as noted in the 
Construction and Materials Manual (CMM): 

1. Iron and Steel 

All iron and steel manufacturing and coating processes (from the initial melting stage through the application 
of coatings) must have occurred within the United States. Coating includes epoxy coating, galvanizing, 
painting and any other coating that protects or enhances the value of a material subject to the requirements 
of Buy America. 

The exemption of the iron and steel manufacturing and coating processes Buy America requirement is the 
minimal use of foreign materials if the total cost of such material permanently incorporated in the product 
does not exceed one-tenth of one percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is 
greater. For purposes of this paragraph, the cost is that shown to be the value of the subject products as 
they are delivered to the project. 

2. Manufactured Product 

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from 1983 and 
are currently exempt from Buy America. 

3. Construction Material 

All construction materials (as defined in 88 FR 57750 (2 CFR part 184 and 200) and as referenced in CMM 
228.5) must comply with Buy America. All manufacturing process of construction materials must occur in the 
United States. 

88 FR 55817 (DOT-OST-2022-0124) allows a limited waiver of Buy America requirements for de minimis 
costs and small grants. 

· The Total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total 
applicable costs for the project1; or 

· The total amount of Federal financial assistance applied to the project, through awards or subaward, is 
below $500,0002 

 

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure 
compliance with this Buy America provision. 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all 
iron and steel, manufactured products, and construction materials conform to this Buy America provision. 

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

Attach a list of iron or steel and construction material exemptions and their associated costs to the 
certification form. 

 
1 The de minimis public interest waiver does not apply to iron and steel subject to the requirements of 23 U.S.C. 313 on financial 
assistant administered by FHWA. The de minimis threshold in 23 CFR 635.410(b)(4) continues to apply for iron and steel. 
2 The small grant portion of the waiver does not apply to iron, steel, and manufactured goods subject to the requirements of 49 U.S.C. 
22905(a). 

https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf
https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.federalregister.gov/documents/2023/08/16/2023-17602/waiver-of-buy-america-requirements-for-de-minimis-costs-and-small-grants
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://www.govinfo.gov/link/uscode/49/22905
https://www.govinfo.gov/link/uscode/49/22905
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Proposal ID: 20240514028 Project(s): 6630-01-73
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0002 203.0335
Debris Containment Over Waterway
(structure) 01. B-24-19

EACH
1.000

_________._____ _________._____

0004 204.0115
Removing Asphaltic Surface Butt Joints SY

104.000
_________._____ _________._____

0006 211.0101
Prepare Foundation for Asphaltic Paving
(project) 01. 6630-01-73

EACH
1.000

_________._____ _________._____

0008 213.0100
Finishing Roadway (project) 01.
6630-01-73

EACH
1.000

_________._____ _________._____

0010 305.0110
Base Aggregate Dense 3/4-Inch TON

10.000
_________._____ _________._____

0012 455.0605
Tack Coat GAL

8.000
_________._____ _________._____

0014 465.0105
Asphaltic Surface TON

11.000
_________._____ _________._____

0016 502.3200
Protective Surface Treatment SY

269.000
_________._____ _________._____

0018 502.3215
Protective Surface Treatment Reseal SY

170.000
_________._____ _________._____

0020 509.0301
Preparation Decks Type 1 SY

17.000
_________._____ _________._____

0022 509.0302
Preparation Decks Type 2 SY

9.000
_________._____ _________._____

0024 509.0500
Cleaning Decks SY

269.000
_________._____ _________._____

0026 509.1500
Concrete Surface Repair SF

577.000
_________._____ _________._____

0028 509.2000
Full-Depth Deck Repair SY

1.000
_________._____ _________._____

0030 509.2500
Concrete Masonry Overlay Decks CY

17.000
_________._____ _________._____
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Proposal ID: 20240514028 Project(s): 6630-01-73
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0032 509.9020.S
Epoxy Crack Sealing LF

71.000
_________._____ _________._____

0034 603.8000
Concrete Barrier Temporary Precast
Delivered

LF
425.000

_________._____ _________._____

0036 603.8125
Concrete Barrier Temporary Precast
Installed

LF
725.000

_________._____ _________._____

0038 614.0905
Crash Cushions Temporary EACH

4.000
_________._____ _________._____

0040 618.0100
Maintenance and Repair of Haul Roads
(project) 01. 6630-01-73

EACH
1.000

_________._____ _________._____

0042 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0044 624.0100
Water MGAL

0.200
_________._____ _________._____

0046 628.1905
Mobilizations Erosion Control EACH

2.000
_________._____ _________._____

0048 628.1910
Mobilizations Emergency Erosion Control EACH

1.000
_________._____ _________._____

0050 642.5001
Field Office Type B EACH

1.000
_________._____ _________._____

0052 643.0300
Traffic Control Drums DAY

1,912.000
_________._____ _________._____

0054 643.0420
Traffic Control Barricades Type III DAY

184.000
_________._____ _________._____

0056 643.0715
Traffic Control Warning Lights Type C DAY

895.000
_________._____ _________._____

0058 643.0900
Traffic Control Signs DAY

3,152.000
_________._____ _________._____

0060 643.0920
Traffic Control Covering Signs Type II EACH

6.000
_________._____ _________._____
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Proposal ID: 20240514028 Project(s): 6630-01-73
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0062 643.1000
Traffic Control Signs Fixed Message SF

36.000
_________._____ _________._____

0064 643.3180
Temporary Marking Line Removable
Tape 6-Inch

LF
2,502.000

_________._____ _________._____

0066 643.3850
Temporary Marking Stop Line
Removable Tape 18-Inch

LF
49.000

_________._____ _________._____

0068 643.5000
Traffic Control EACH

1.000
_________._____ _________._____

0070 646.2020
Marking Line Epoxy 6-Inch LF

2,825.000
_________._____ _________._____

0072 646.9010
Marking Removal Line Water Blasting 4-
Inch

LF
1,537.000

_________._____ _________._____

0074 650.8000
Construction Staking Resurfacing
Reference

LF
108.000

_________._____ _________._____

0076 650.9911
Construction Staking Supplemental
Control (project) 01. 6630-01-73

EACH
1.000

_________._____ _________._____

0078 661.0101
Temporary Traffic Signals for Bridges
(structure) 01. B-24-0019

EACH
1.000

_________._____ _________._____

0080 SPV.0045
Special 01. Driveway Assistance Device
System

DAY
53.000

_________._____ _________._____

0082 SPV.0060
Special 01. Temporary Vehicle Detection
Sta 354+20

EACH
1.000

_________._____ _________._____

0084 SPV.0060
Special 02. Temporary Water Diversion
Structure B-24-0019

EACH
1.000

_________._____ _________._____

0086 SPV.0060
Special 03. Temporary Construction
Access B-24-0019

EACH
1.000

_________._____ _________._____

Section: 0001 _________._____Total:

Proposal Schedule of Items Page 3 of 4



Total Bid: _________._____



 
PLEASE ATTACH ADDENDA HERE 

 



 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

May 1, 2024 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #28: 6630-01-73   

Pardeeville - Manchester  
Bridge Overlay B-24-0019  
STH 44     
Green Lake County 

   
  
     
     
 

 
Letting of May 14, 2024 
 
This is Addendum No. 01, which provides for the following: 
 
 
Schedule of Items: 
 

Deleted Bid Item Quantities 

Bid Item Item Description Unit 

Proposal 
Total Prior 

to 
Addendum 

Proposal 
Quantity 

Change (-) 

Proposal 
Total After 
Addendum 

628.1905 Mobilizations Erosion Control Each 2 -2 0 

628.1910 
Mobilizations Emergency Erosion 
Control 

Each 1 -1 0 

 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan Sheet Plan Sheet Title (brief description of changes to sheet) 

15 
Miscellaneous Quantities – removed mobilizations erosion control and emergency erosion 
control 

 
 
 
 
 
 
 
 
 
 
 



Schedule of Items 
Attached, dated May 1, 2024, are the revised Schedule of Items Pages 1 – 4. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 15. 
 
 
 
 
The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 

END OF ADDENDUM 
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Proposal ID: 20240514028 Project(s): 6630-01-73

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 203.0335

Debris Containment Over Waterway
(structure) 01. B-24-19

EACH

1.000

_________._____ _________._____

0004 204.0115

Removing Asphaltic Surface Butt Joints SY

104.000

_________._____ _________._____

0006 211.0101

Prepare Foundation for Asphaltic Paving
(project) 01. 6630-01-73

EACH

1.000

_________._____ _________._____

0008 213.0100

Finishing Roadway (project) 01. 6630-
01-73

EACH

1.000

_________._____ _________._____

0010 305.0110

Base Aggregate Dense 3/4-Inch TON

10.000

_________._____ _________._____

0012 455.0605

Tack Coat GAL

8.000

_________._____ _________._____

0014 465.0105

Asphaltic Surface TON

11.000

_________._____ _________._____

0016 502.3200

Protective Surface Treatment SY

269.000

_________._____ _________._____

0018 502.3215

Protective Surface Treatment Reseal SY

170.000

_________._____ _________._____

0020 509.0301

Preparation Decks Type 1 SY

17.000

_________._____ _________._____

0022 509.0302

Preparation Decks Type 2 SY

9.000

_________._____ _________._____

0024 509.0500

Cleaning Decks SY

269.000

_________._____ _________._____

0026 509.1500

Concrete Surface Repair SF

577.000

_________._____ _________._____

0028 509.2000

Full-Depth Deck Repair SY

1.000

_________._____ _________._____

0030 509.2500

Concrete Masonry Overlay Decks CY

17.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 3
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Proposal ID: 20240514028 Project(s): 6630-01-73

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0032 509.9020.S

Epoxy Crack Sealing LF

71.000

_________._____ _________._____

0034 603.8000

Concrete Barrier Temporary Precast
Delivered

LF

425.000

_________._____ _________._____

0036 603.8125

Concrete Barrier Temporary Precast
Installed

LF

725.000

_________._____ _________._____

0038 614.0905

Crash Cushions Temporary EACH

4.000

_________._____ _________._____

0040 618.0100

Maintenance and Repair of Haul Roads
(project) 01. 6630-01-73

EACH

1.000

_________._____ _________._____

0042 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0044 624.0100

Water MGAL

0.200

_________._____ _________._____

0050 642.5001

Field Office Type B EACH

1.000

_________._____ _________._____

0052 643.0300

Traffic Control Drums DAY

1,912.000

_________._____ _________._____

0054 643.0420

Traffic Control Barricades Type III DAY

184.000

_________._____ _________._____

0056 643.0715

Traffic Control Warning Lights Type C DAY

895.000

_________._____ _________._____

0058 643.0900

Traffic Control Signs DAY

3,152.000

_________._____ _________._____

0060 643.0920

Traffic Control Covering Signs Type II EACH

6.000

_________._____ _________._____

0062 643.1000

Traffic Control Signs Fixed Message SF

36.000

_________._____ _________._____

0064 643.3180

Temporary Marking Line Removable
Tape 6-Inch

LF

2,502.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 3
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Proposal ID: 20240514028 Project(s): 6630-01-73

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0066 643.3850

Temporary Marking Stop Line
Removable Tape 18-Inch

LF

49.000

_________._____ _________._____

0068 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0070 646.2020

Marking Line Epoxy 6-Inch LF

2,825.000

_________._____ _________._____

0072 646.9010

Marking Removal Line Water Blasting 4-
Inch

LF

1,537.000

_________._____ _________._____

0074 650.8000

Construction Staking Resurfacing
Reference

LF

108.000

_________._____ _________._____

0076 650.9911

Construction Staking Supplemental
Control (project) 01. 6630-01-73

EACH

1.000

_________._____ _________._____

0078 661.0101

Temporary Traffic Signals for Bridges
(structure) 01. B-24-0019

EACH

1.000

_________._____ _________._____

0080 SPV.0045

Special 01. Driveway Assistance Device
System

DAY

53.000

_________._____ _________._____

0082 SPV.0060

Special 01. Temporary Vehicle Detection
Sta 354+20

EACH

1.000

_________._____ _________._____

0084 SPV.0060

Special 02. Temporary Water Diversion
Structure B-24-0019

EACH

1.000

_________._____ _________._____

0086 SPV.0060

Special 03. Temporary Construction
Access B-24-0019

EACH

1.000

_________._____ _________._____

Section: 0001 Total: _________._____

Total Bid: _________._____

Proposal Schedule of Items Page 3 of 3
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