HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation Proposal Number: 003
DT1502 01/2020 s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

Outagamie 6230-16-71 WISC 2024379 New London-Shiocton; Wcl-Park STH 054
Avenue

Outagamie 6240-29-71 N/A S Main Street, V of Black Creek; CTH STH 047

B-Burdick Street
Outagamie 6240-30-71 WISC 2024381 Black Creek - Bonduel; Burdick St- Ncl STH 047

ADDENDUM
REQUIRED

ATTACHED AT BACK

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required: ~ $270,000.00

Attach Proposal Guaranty on back of this PAGE.
Payable to: Wisconsin Department of Transportation ch Fropos uaranty on back ot thi

Bid Submittal Firm Name, Address, City, State, Zip Code
Date: July 9, 2024

Time (Local Time):  11:00 am SAM P LE
Contract Completion Time NOT FOR BIDDING PURPOSES
August 29, 2025

Assigned Disadvantaged Business Enterprise Goal 8% This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal
Type of Work: For Department Use Only

Grading, Base, Milling, Asphalt Pavement, Box Culvert Repair, Box Culvert Replacement, Culvert Pipe, Storm Sewer, Curb and Guitter,
Sidewalk, Guardrail, Pavement Markings.

Notice of Award Dated Date Guaranty Returned



MICHAEL COLEMAN
Addenda Stamp


PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting Proposal Requirements

PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound
by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the design
engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be
performed and materials to be furnished, and as to the requirements of the specifications, special
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive
evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the owner
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so;
otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following schedule,
and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in
the manner provided in the applicable specifications and the approved plans for the work together with all
standard and special designs that may be designed on such plans, and the special provisions in the
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the
applicable specifications and all plans and working drawings are made a part hereof, as fully and
completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of
written notification from the engineer to do so, unless otherwise stipulated in the special provisions.

The bidder declares that if they are awarded the contract, they will execute the contract agreement and
begin and complete the work within the time named herein, and they will file a good and sufficient surety
bond for the amount of the contract for performance and also for the full amount of the contract for payment.
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Effective with November 2007 Letting Proposal Requirements

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to
property or injury to persons occurring through their own negligence or that of their employees or agents,
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road
and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply with all
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified
person shall be excluded from employment or otherwise be subject to discrimination in employment in
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include,
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in
employment to all applicants and employees and to take affirmative action to attain a representative
workforce.

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination
clause, in a conspicuous and easily accessible place, available for employees and applicants for
employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate
disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting Bid Preparation

BID PREPARATION

Preparing the Proposal Schedule of Iltems

. General

(1)

@)

@)

(4)

®)

(6)

@)

Obtain bidding proposals as specified in section 102 of the standard specifications prior to
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of
the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted
under a waiver of the electronic submittal requirements govern over bids submitted on the
internet.

The department will provide bidding information through the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as

information regarding proposals in each letting. The department will also post special notices
of all addenda to each proposal through this web site no later than 4:00 PM local time on the
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the
Thursday before the letting to ensure all addenda have been accounted for before preparing

the bid. When bidding using methods 1 and 2 above, check the Bid Express'" on-line
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to
submit the final bid.

Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by following
the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

The department will address equipment and process failures, if the bidder can demonstrate
that those failures were beyond their control.

Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
department’s web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours.

Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.
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Effective with August 2015 Letting Bid Preparation

B. Submitting Electronic Bids
B.10On the Internet

(1)

@)

@)

Do the following before submitting the bid:
4. Have a properly executed annual bid bond on file with the department.

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's
signature for proper execution of the bidding proposal.

In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of
the standard specifications, submit the proposal on the internet as follows:
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site.

2. Use Expedi’teTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid ExpressTM web site. Do not
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the
department will disregard the internet bid

4. Submit the bid before the hour and date the Notice to Contractors designates
5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications.

The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

(1)

@)

@)

(4)

Download the latest schedule of items from the Wisconsin pages of the Bid Express web site
reflecting the latest addenda posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use ExpediteTM software to prepare and print the schedule of items. Provide a valid amount for all

price fields. Follow instructions and review the help screens provided on the Bid ExpressTM web site to
assure that the schedule of items is prepared properly.

Staple an 8 1/2 by 11 inch printout of the Expedite[11] generated schedule of items to the other
proposal documents submitted to the department as a part of the bidder's sealed bid. As a
separate submittal, not in the sealed bid envelop but due at the same time and place as the

sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character
department-assigned bidder identification code from the top of the bidding proposal, and a list
of the proposal numbers included on that diskette or CD ROM as indicated in the following
example:

Bidder Name
BNOO
Proposals: 1,12, 14, & 22

If bidding on more than one proposal in the letting, the bidder may include all proposals for that
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or
other files on the diskette or CD ROM.

The bidder-submitted printout of the Expedite1[] generated schedule of items is the governing
contract document and must conform to the requirements of section 102 of the standard
specifications. If a printout needs to be altered, cross out the printed information with ink or
typewriter and enter the new information and initial it in ink. If there is a discrepancy between
the printout and the diskette or CD ROM, the department will analyze the bid using the printout
information.
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Effective with August 2015 Letting Bid Preparation

®)

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated schedule of items is not
the same on each page.

2. The check code printed on the printout of the Expedi’teTM generated schedule of items is not the same as the
check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.

B Waiver of Electronic Submittal

(1)

@)

@)

(4)

The bidder may request a waiver of the electronic submittal requirements. Submit a written
request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper bid
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department
will waive the electronic submittal requirements for a bidding entity (individual, partnership,
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a
calendar year. The department may allow additional waivers for equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard specifications.
The department charges the bidder a $75 administrative fee per proposal, payable at the time
and place the department designates for receiving bids, to cover the costs of data entry. The
department will accept a check or money order payable to: "Wisconsin, Dept. of
Transportation.”

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening
of bids unless the bidder requests on the waiver that they be billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding entity that
owes the department administrative fees for a waiver of electronic submittal requirements.
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PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name)  (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title)

(Name of Surety) (Affix Seal)

(Company Name)

(Signature and Title)

NOTARY FOR PRINCIPAL

(Signature of Attorney-in-Fact)

NOTARY FOR SURETY

(Date)
State of Wisconsin )
) ss.
County )

On the above date, this instrument was acknowledged before me by the
named person(s).

(Date)
State of Wisconsin )
) ss.
County )

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)



Effective with March 2010 Letting

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work
personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written consent
of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




Effective with December 2000 Letting Debarment Certification

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification

1. By signing and submitting this proposal, the prospective contractor is providing the certification set
out below.
2. The inability of a person to provide the certification required below will not necessarily result in

denial of participation in this covered transaction. The prospective contractor shall submit an
explanation of why it cannot provide the certification set out below. The certification or explanation
will be considered in connection with the department or agency's determination whether to enter
into this transaction. However, failure of the prospective contractor to furnish a certification or an
explanation shall disqualify such person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was placed
when the department determined to enter into this transaction. If it is later determined that the
contractor knowingly rendered an erroneous certification in addition to other remedies available to
the Federal Government the department may terminate this transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to whom this
proposal is submitted if at any time the prospective contractor learns that its certification was
erroneous when submitted or has become erroneous by reason of changed circumstances.

5. The terms "covered transaction," "debarred," "suspended,” "ineligible," "lower tier covered
transaction," "participant,”" "person," "primary covered transaction," "principal," "proposal," and
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and
Coverage sections of the rules implementing Executive Order 12549. You may contact the
department to which this proposal is being submitted for assistance in obtaining a copy of those
regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered
into, it shall not knowingly enter into any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department entering into this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the clause
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions.

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless
it knows that the certification is erroneous. A contractor may decide the method and frequency by
which it determines the eligibility of its principals. Each contractor may, but is not required to,
check the Disapproval List (telephone # 608/266/1631).
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Effective with December 2000 Letting Debarment Certification

9. Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and
information of a contractor is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a
covered transaction knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal Government, the department may terminate
this transaction for cause or default.

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered
Transactions

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

(b) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements or receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offense enumerated in
paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

2. Where the prospective contractor is unable to certify to any of the statements in this certification,
such prospective contractor shall attach an explanation to this proposal.
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SPV.0090.03; Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 43x68-Inch,
Item SPV.0090.04; Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 48x76-
Inch, Item SPV.0090.05; Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV

58x91-Inch, ItemM SPV.0090.08. ........cooiiiiieiteieeie et e sttt e et este et e e seeete e e seeeseetesseeneeaseaneesaesseaneenneas 47
MGS Guardrail Thrie Beam Transition TL-2, Item SPV.0090.07..........coooiiiiiiiiiiieiiie e 48
Salvage and Reset Landscape Rock, Item SPV.0165.01. ......ooiiiiiiiiiee e 48
Removing Distressed Pavement Milling, ltem SPV.0180.01. .......coiiiiiiiieiie e 48
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STSP’S Revised January 5, 2024
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 6230-16-71, New London — Shiocton,

WCL — Park Avenue, STH 54, Outagamie County, Wisconsin; Project 6240-29-71, S Main Street, Village
of Black Creek, CTH B - Burdick Street, STH 47, Outagamie County, Wisconsin; and Project 6240-30-71,
Black Creek — Bonduel, Burdick St — NCL, STH 47, Outagamie County, Wisconsin as the plans show and
execute the work as specified in the State of Wisconsin, Department of Transportation, Standard
Specifications for Highway and Structure Construction, 2024 Edition, as published by the department, and
these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20240105)

Scope of Work.

The work under this contract shall consist of common excavation, removing asphaltic surface milling,
HMA pavement, base aggregate dense, culvert pipe repairs and replacements, storm sewer repairs,
C-44-53, C-44-134, guardrail, sidewalk, rumble strips, erosion control, marking lines and all incidental
items necessary to complete the work as shown on the plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the
notice to proceed within 10 calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended
start date. The engineer will approve or deny that request based on the conditions cited in the request
and its effect on the department’s scheduled resources.

Work Restrictions
Do not detour STH 54 or STH 47 prior to September 3, 2024.

Complete all project 6230-16-71 culvert replacement work shown in the plans, except Structure C-44-134,
from the western project limit (Station 80+66) to STH 76 (Station 485+00), including all backfill and
restoration, according to the contract documents, in 2024.

Complete all project 6240-29-71 and 6240-30-71 storm sewer work and associated concrete curb and
gutter, concrete sidewalk, restoration, and trench patching with asphaltic surface between CTH B and
STH 54 in 2024.

Complete all project 6240-30-71 culvert salvage and endwall replacements and associated trench
patching with asphaltic surface and restoration items in 2024.

Complete all culvert, box culvert, curb and gutter, storm sewer work, and asphaltic surface patching prior
to milling and paving operations.

Closed roadway, backfill and patch any culvert, storm sewer, and box culvert trenches with asphaltic
surface prior to reopening the roadway to traffic. Do not allow base aggregate culvert trench within a
closed roadway to remain exposed for a period greater than 7 days before the asphaltic surface patch is
applied.
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Open to traffic roadway, complete any culvert or storm sewer replacements in one continuous operation
at each location. Do not allow base aggregate culvert trenches to remain exposed for a period greater
than 48 hours before the HMA pavement patch is applied.

Newton Blackmour State Trail

Prior to construction, the engineer shall contact Outagamie County Director of Parks, Loren Dieck,
(920) 832-4791, to provide notification of construction activities near and on the trail; to coordinate
placement of pedestrian detour signs and preparing public notices in newspapers; and to discuss trail
upgrade materials, detour construction, and detour restoration.

At the trail crossing, complete construction of the curb and gutter, sidewalk, curb ramp, and trail approach
on the east side of STH 47 within 5 continuous weekdays to avoid recreation trail use on weekends.
Implement the trail detour as shown in the plans.

Do not perform work on or adjacent to the trail on Saturdays or Sundays.

Coordination with School

Invite representatives from Black Creek Elementary Middle School to the preconstruction conference and
all monthly construction meetings to keep school officials informed of work at the intersection of STH 47
and Burdick Street.

Coordination with American Legion

The American Legion Black Creek Post plans to extend an existing landscaping bed located between
the legion memorial walkway and the Newton-Blackmour State Trail. Contact Pat Amerson,
pamerson8910@gamail.com, prior to restoring the grassed area disturbed by the temporary trail detour
to coordinate the final locations of sod lawn placed under this contract.

Interim Completion of Work and Liquidated Damages

6230-16-71 - Culvert Pipe Replacements (Western Project Limit to STH 76)

Complete all culvert replacement work and Structure C-44-53 structure work shown in the plans, except
Structure C-44-134, from the western project limit (Station 80+66) to STH 76 (Station 485+00), including
all backfill and restoration according to the contract documents within 30 consecutive calendar days.

If the contractor fails to fully open STH 54 and remove all traffic control devices associated with the
culvert pipe replacement detour within 30 consecutive calendar days, the department will assess the
contractor $3,250 in interim liquidated damages for each calendar day the contract work remains
incomplete beyond 30 consecutive calendar days. An entire calendar day will be charged for any period
of time within a calendar day that the work remains incomplete beyond 12:01 AM.

Structure C-44-134

Complete the removal of C-44-1020, installation of C-44-134, backfilling and restoration, and all
associated work according to the contract documents within 60 consecutive calendar days.

If the contractor fails to fully open STH 54 and remove all traffic control devices associated with the
C-44-134 detour within 60 consecutive calendar days, the department will assess the contractor $4,500
in interim liquidated damages for each calendar day the contract work remains incomplete beyond

60 consecutive calendar days. An entire calendar day will be charged for any period of time within a
calendar day that the work remains incomplete beyond 12:01 AM.

6240-29-71 and 6240-30-71 Storm Sewer Replacements (CTH B to STH 54)

Complete all storm sewer replacement work shown in the plans, from CTH B to STH 54, including all
backfill, concrete curb and gutter, concrete sidewalk, restoration, trench patching with asphaltic surface,
and restoration according to the contract documents within 30 consecutive calendar days.
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If the contractor fails to fully open STH 47 and remove all traffic control devices associated with the storm
sewer replacement detour within 30 consecutive calendar days, the department will assess the contractor
$4,800 in interim liquidated damages for each calendar day the contract work remains incomplete beyond
30 consecutive calendar days. An entire calendar day will be charged for any period of time within a
calendar day that the work remains incomplete beyond 12:01 AM.

Winter Shutdown 2024

Winter shutdown will commence with the completion of 6230-16-71 - Culvert Pipe Replacements and all
associated restoration (Western Project Limit to STH 76); 6240-29-71 and 6240-30-71 Storm Sewer
Replacements and all associated restoration (CTH B to STH 54); 6240-30-71 culvert salvage and endwall
replacements and all associated restoration, and other work completed prior to November 15, 2024. Do
not resume work until April 1, 2025 unless approved by the engineer. Provide a start date in writing at
least 14 days prior to the planned recommencement of work in 2025. Upon approval the engineer will
issue the notice to proceed within 10 days of the approved start date.

Advance Notification

Notify area first responders (police, fire, EMS), Outagamie County Sheriff's Department, engineer, area
school districts, local officials, and the post office two weeks in advance of all traffic switches and road
closures. Notifications should be confirmed with all parties one week before implementation. Parties shall
also be notified if a closure is cancelled.

Notify Matt Schaeve, Wisconsin Department of Natural Resources Transportation Liaison at
(920) 366-1544 a minimum of five working days prior to beginning construction.

Structure C-44-134

Isolate the C-44-134 work zone and prevent sediment releases from leaving the site.

Migratory Birds 6230-16-71

Swallow or other migratory bird nests have been observed on or under the existing structure(s). All active
nests (when eggs or young are present) of migratory birds are protected under the federal Migratory Bird
Treaty Act. The nesting season for swallows and other birds is from April 15 to August 31.

See below for information on affected structure(s). As a last resort, apply for a depredation permit from
the US Fish and Wildlife Service for work that may disturb or destroy active nests. The need for a permit
may be avoided by removing the existing bridge structure prior to nest occupation by birds or clearing
nests from all structures before the nests become active in early spring.

Either prevent active nests from becoming established or prevent birds from nesting by installing and/or
maintaining one suitable deterrent device on the following structure(s) prior to nesting activity under the
bid item Installing and Maintaining Bird Deterrent System:

e  Station 254+39

e  Station 472+67

Fish Spawning 6230-16-71

There shall be no instream disturbance of the unnamed waterways at Station 179+54, Station 192+32,
Station 237+68, Station 254+39, Station 274+05, Station 301+07, Station 309+88, Station 348+23,
Station 418+75, Station 425+73, Station 436+20, and Station 444+24 as a result of construction activity
under or for this contract, from March 1 to May 31, both dates inclusive, in order to avoid adverse impacts
upon the spawning of fish species. Work can proceed if the waterway becomes a dry run prior to May 31.

There shall be no instream disturbance of the Wolf River at Station 462+75, Station 465+25,

Station 467+51, and Station 470+28 as a result of construction activity under or for this contract, from
March 1 to May 31, both dates inclusive, in order to avoid adverse impacts upon the spawning of fish
species. Work can proceed if the waterway becomes a dry run prior to May 31.
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There shall be no instream disturbance of the Wolf River at Station 472+67 as a result of construction
activity under or for this contract, from March 1 to June 15, both dates inclusive, in order to avoid adverse
impacts upon the spawning of fish species.

Any change to these limitations will require submitting a written request by the contractor to the engineer,
subsequent review and concurrence by the Department of Natural Resources in the request, and final
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon
by WisDOT and DNR.

Northern Long-eared Bat (Myotis septentrionalis)

Northern long-eared bats (NLEB) have the potential to inhabit the project limits because they roost in
trees, bridges, and culverts. Roosts may not have been observed on this project, but conditions to
support the species exist. The species and all active roosts are protected by the federal Endangered
Species Act. If an individual bat or active roost is encountered during construction operations, stop work,
and notify the engineer and the WisDOT Regional Environmental Coordinator (REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat
are aware of environmental commitments and avoidance and minimization measures (AMMs) to protect
both bats and their habitat.

Direct temporary lighting, if used, away from wooded areas during the bat active season April 1 to
October 31, both dates inclusive.

The department has contracted with others and will perform the following operations after October 31 and
prior to April 1:

e Cutting down and removing trees.

Tree Clearing 6240-30-71

The tree to be cleared at Station 204+76, LT was determined to be unsuitable bat habitat and is not
subject to the tree clearing time restrictions in the “Northern Long-eared Bat (Myotis septentrionalis)”
section above.

Milling and Paving Operations

Hold a pre-pave meeting prior to the start of removing asphaltic surface milling and paving operations. In
addition to discussing normal operation procedures and traffic handling, provide a contingency plan to
handle machinery breakdowns or other uncontrollable events that would affect the ability to replace the
milled asphaltic surface with the HMA pavement layer or the ability to apply pavement markings. Obtain
engineer approval of the contingency plan prior to the start of removing asphaltic surface milling and
paving operations.

During non-working hours, adjacent travel lanes must be at the same elevation and an even cross-section
profile of the roadway is required. This provision will not apply during the placement and field testing of
the HMA Percent Within Limits (PWL) Test Strip. Place traffic control according to the plans when uneven
pavement surfaces are present or as the engineer directs during test strip work.

Prior to beginning removing asphaltic surface milling, communicate with the engineer to field locate and
mark removing distressed pavement milling areas in a manner so that the distressed pavement milling

areas can be reestablished after removing asphaltic milling operations are complete. Marking removing
distressed pavement milling areas for future reference will not be paid for separately under this contract.

Do not allow a milled surface to remain exposed for a period greater than 96 hours.

Pavement Marking

All new centerline passing/no passing pavement marking (begin/end) are to match the existing
passing/no passing marking (begin/end) locations. ldentifying existing passing zone locations prior to
Removing Asphaltic Surface Milling is included under marking line bid items.
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Pavement Restoration

For roadways open to traffic, aggregate surfaces shall be replaced with asphaltic pavement within
72 hours. For roadways closed to through traffic, replace all aggregate surfaces with asphaltic pavement
prior to removing the closure or detour and opening up the roadway to through traffic.

Pavement Drop-offs

At the end of each work day, there cannot be a drop-off 2 inches or greater between the driving lanes and
abutting surfaces that are for vehicle use.

Provide an even cross-sectional profile of the roadway at the end of each day’s milling operations on
roadways open to through traffic. For paved surfaces open to through traffic, provide an even cross-
sectional profile of the roadway within 7 calendar days of paving an adjacent lane.

Traffic.
General

Provide 24-hour contact information, including current telephone number(s), to the engineer, Outagamie
County Sheriff's Department, local first responders, and the State Patrol District Headquarters in the
event a safety hazard develops. The contractor shall repair, replace, or restore the damaged or disturbed
traffic control devices within two hours from the time notified.

Place Traffic Control Drums, spaced at 25-foot intervals at the edge of the shoulder in areas of removed
guardrail, once removing guardrail has begun. Traffic Control Drums to remain until new guardrail has
been installed and approved by the engineer.

Detour

6230-16-71 - Culvert Pipe Replacements (Western Project Limit to STH 76)

Close STH 54 to through traffic during construction of culvert pipe replacements from the western project
limit (Station 80+66) to STH 76 (Station 485+00) and detour STH 54 to the following routes as shown in
the plans:

STH 54 EB Detour Route: STH 54-CTH S—STH 76-STH 54
STH 54 WB Detour Route: STH 54—STH 76-CTH S—STH 54.

6230-16-71 - C-44-134

Close STH 54 to through traffic during construction of C-44-134 and detour STH 54 to the following routes
as shown in the plans:

STH 54 EB Detour Route: STH 54-CTH M-CTH S—-STH 76-STH 54
STH 54 WB Detour Route: STH 54-STH 76-CTH S—CTH M-STH 54.

6240-29-71 and 6240-30-71 - Storm Sewer Replacements (CTH B to STH 54)

Close STH 47 to through traffic during construction of storm sewer between CTH B and STH 54 and
detour STH 47 to the following routes as shown in the plans:

STH 47 NB Detour Route: STH 47-CTH B-CTH PP-STH 54-STH 47.
STH 47 SB Detour Route: STH 47-STH 54—-CTH PP—CTH B-STH 47.

Non-Detour Operations

STH 54 and STH 47 and all connecting side roads shall remain open during construction with the
exception of the detours discussed above.

Maintain a minimum travel lane width of 11 feet in each direction, except during lane closures suitable for
flagging operations.
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During working hours, traffic may be restricted to a single lane (11-foot wide minimum) with the use of
flaggers in the work zone. Keep this open lane free of equipment and materials, except for traffic control
devices. Perform flagging operations according to the Standard Detail Drawing “Traffic Control for Lane
Closure with Flagging Operation.” During all lane closures, in addition to the requirements in the plan, a
flagger shall be stationed at all sideroads and accesses intersecting the highway within the work zone for
temporary halting of sideroad traffic. This flagger shall be in sight of, or in direct communication with, the
flaggers controlling traffic on the highway and shall be equipped with a STOP/SLOW paddle fastened to a
support staff according to the WMUTCD. Advance warning signs for flaggers shall be according to the
WMUTCD.

Flagging operations will be allowed on STH 47 to reduce traffic to one lane to complete construction
operations. When the STH 47 detour is in place, only one flagging operation not to exceed 1 mile within
the project limits is allowed. Multiple flagging operations will not be allowed concurrently during this
timeframe. When the STH 47 detour is not in place, multiple flagging operations may be allowed on
STH 47 at the same time with combined operation limits not to exceed 2 miles.

Flagging operations will be allowed on STH 54 to reduce traffic to one lane as needed to complete
construction operations. When the STH 54 detour is in place, lane closures are prohibited on STH 54.
Multiple flagging operations may be allowed on STH 54 at the same time with combined operation limits
not to exceed two miles.

During flagging operations, restore and reopen the roadway to two-way traffic during nonworking hours,
outside of detoured work zones.

Lane closures are prohibited on STH 47 on Fridays from 1:00 PM to 7:00 PM between Memorial Day and
Labor Day.

Maintain full access to and from STH 47 at all side roads with the use of flag persons to control traffic as
required during work operations within and at the intersections unless otherwise allowed per these special
provisions and by the engineer. Maintain existing lane configurations on side roads when work is not
occurring.

Property Access

During detours, except at culvert pipe and box culvert replacements, maintain access through the work
zone for local traffic (both residential and commercial), emergency vehicles, school buses, mail delivery,
and garbage pickup. Maintain a minimum travel lane width of 11 feet with a minimum clear width of

13 feet on a minimum driving surface of base aggregate dense for local access. When work operations
are not occurring and/or during nighttime hours maintain two lanes of traffic.

Maintain access to all commercial, private and field entrances at all times for local residents, businesses,
and emergency vehicles. Driveways and/or sidewalk within the project may be closed for the minimum
amount of time necessary to construct the improvements. If temporary access and/or sidewalk closures
are required to accommodate construction operations, provide property owners a minimum of 48-hour
notice of the impending work/closure. Restore private entrances, including gravel surface, within 12 hours
of removal.

If the contractor coordinates the closure of any access to a business or private property with the owner(s),
the contractor shall provide written documentation of coordination with the owner(s) to the engineer
48 hours in advance of the closure.

For operations that impact business parking lots, coordinate construction timeframes with the business
owner so disruptions to their available parking are minimized to the extent possible or avoided. This may
include having to perform operations during non-business hours and restoring parking lots to a minimum,
drivable surface of base aggregate dense on a daily basis.

Pedestrian Access

Maintain pedestrian access, including access to all businesses and residences at all times, according to
current Americans with Disabilities Act (ADA) Accessibility Guidelines (ADAAG), within the project limits
by means of existing sidewalk, temporary pedestrian accommodation items, or new sidewalk at a
minimum width equal to the greater of existing or 4 feet. Preserve the existing sidewalk as long as
practicable to maintain pedestrian access. Sequence curb ramp replacement to maintain pedestrian
accommodations on at least one side of the highway and on one side of cross streets (where applicable),
unless otherwise directed by the engineer. Provide temporary pedestrian access as the details show and
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as directed by the engineer. Place Temporary Pedestrian Barricade as shown in the plans and/or directed
by the engineer. When required, close sidewalks as shown in the plans and standard detail drawing
“Traffic Control, Pedestrian Accommodation.”

Maintain pedestrian movements crossing the construction zone at the Newton Blackmour State Trail at all
times as the details show, unless otherwise directed by the engineer.

Temporary Work Zone Clear Zone Working Restrictions
Replace standard spec 104.6.1.2.4(1) with the following:

On roads open to all traffic, remove construction debris, stored materials, including stockpiles, and
equipment not in use a minimum of 15-feet from the edge of the traveled way unless protected by
concrete barrier temporary precast.

If the contractor is unsure whether an individual work operation will meet the safety requirements for
working within the clear zone, review the proposed work operation with the engineer before proceeding
with the work.

ner-104-005 (20230206)

Portable Changeable Message Signs — Message Prior Approval

After coordinating with department construction field staff, notify the Northeast Region Traffic Section at
(920) 366-8033 (secondary contact number is (920) 360-3107) 3 business days before deploying or
changing a message on a PCMS to obtain approval of the proposed message. The Northeast Region
Traffic Unit will review the proposed message and either approve the message or make necessary
changes.

PCMS boards must be deployed 7 calendar days prior to beginning construction related operations on
STH 54 and STH 47 to notify motorists of upcoming construction activities.

PCMS boards must be deployed 7 days before all detours.
ner-643-035 (20171213)

Wisconsin Lane Closure System Advance Notification

Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions

(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Detours 7 calendar days

Closure type without height, weight, or width restrictions

(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Shoulder Closures 3 calendar days
Lane closures 3 business days
Ramp closures 3 business days

Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project
meetings in order to manage closures nearing their completion date.
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Holiday and Special Event Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying STH 47 and STH 54 traffic, and entirely clear the traveled way and shoulders of such portions of
the highway of equipment, barricades, signs, lights, and any other material that might impede the free
flow of traffic during the following holiday and special event periods:

- From noon Friday, August 30, 2024 to 6:00 AM Tuesday, September 3, 2024 for Labor Day.

- From noon Friday, November 22, 2024 to 6:00 AM Monday, December 2, 2024 for Deer Hunting opening and

Thanksgiving;

- From 6:00 AM Tuesday, April 22, 2025 to 6:00 AM Monday, April 28, 2025 for the NFL Draft;

- From noon Friday, May 23, 2025 to 6:00 AM Tuesday, May 27, 2025 for Memorial Day;

- From noon Thursday, July 3, 2025 to 6:00 AM Monday, July 7, 2025 for Independence Day;

- From noon Friday, August 29, 2025 to 6:00 AM Tuesday, September 2, 2025 for Labor Day.

stp-107-005 (20210113)

Utilities.
This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

Some of the utility work described below is dependent on prior work being performed by the contractor at
a specific site. In such situations, provide the engineer and the affected utility a good faith notice of when
the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when the
prior work will be completed, and the site will be available to the utility owner. Follow-up with a
confirmation notice to the engineer and the utility owner not less than 3 working days before the site will
be ready for the utility owner to begin its work.

The utility work plan includes additional detailed information regarding the location of known discontinued,
relocated, or removed utility facilities. These can be requested from the Wisconsin Department of
Transportation during the bid preparation process or from the project engineer after the contract has been
awarded and executed.

6230-16-71

The following utility owners have facilities within the project area; however, the owner has indicated that
no adjustments are anticipated.

AT&T Wisconsin (COMLN)
ATC Management, Inc. (ELCTY)
New London Utilities (ELCTY)

Shiocton Utilities (SEWR)

The following owners have facilities within the project area and the owner has indicated that adjustments
will be made prior to construction:

Brightspeed of Central Wisconsin, LLC (COMLN) has overhead and underground facilities within the
project limits. The utility pole at approximately Station 492+56, 27’ RT, will be relocated to approximately
Station 492+59, 27’ RT by We Energies prior to construction. Brightspeed of Central Wisconsin, LLC will
move their line to the relocated pole at that time.

Spectrum (COMLN) has overhead and underground facilities within the project limits. The utility pole at
approximately Station 492+56, 27’ RT, will be relocated to approximately Station 492+59, 27’ RT by
We Energies prior to construction. Spectrum will move their line to the relocated pole at that time.

We Energies (GSPTR) has buried gas facilities within the project limits. The existing 3-inch steel gas

main on the south side of STH 54 will be discontinued in place prior to construction from approximately
Station 465+08 to Station 481+33. Prior to construction, new 4-inch PE gas main will be installed on the
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north side of STH 54 from approximately Station 465+08 to Station 479+79 where it will cross STH 54 to
the south side and continue to approximately Station 481+33 and tie into existing gas main.

Gas service lines at N5680 2nd Street, W7724 STH 54, W7698 STH 54, W7683 STH 54, W7601 STH 54,
and W7593 STH 54 will be replaced prior to construction.

The following owners have facilities within the project area and the owner has indicated that adjustments
will be made during construction:

Shiocton Utilities (WATR) has buried water facilities within the project limits. Water valves at
approximately Station 487+91, 30’ RT, Station 497+70, 35’ RT, and Station 511+37, 44’ LT will be
adjusted by Shiocton Utilities during construction. Water valve adjustment will take approximately 2 hours
to complete per location. Contact the village of Shiocton Director of Public Works, Dan Conradt at
920-986-3951 prior to work requiring water valve adjustment at these locations.

The following owners have facilities within the project area and the owner has indicated that adjustments
will be made prior to and during construction:

We Energies (ELCTY) has overhead electricity facilities within the project limits. The utility pole at
approximately Station 492+56, 27’ RT, will be relocated to approximately Station 492+59, 27’ RT prior to
construction. Contact the We Energies Line Crew Leader at (920) 380-3196 prior to removing greater
than 6 inches around a pole to allow We Energies to hold the pole during excavation.

6240-29-71
Brightspeed has overhead and underground communication facilities within the project limits.

Brightspeed will install a new pole and pedestal at approximately Station 685+28, 27’ RT and will remove
a 100 pair cable from the existing We Energies pole at Station 685+42, 27’ RT and relocate it to the newly
placed pedestal. The new pole will support the existing communication facilities.

This work will be complete prior to construction.

Spectrum has overhead communication facilities on We Energies poles within the project limits.

Spectrum and We Energies electric have coordinated an agreement that We Energies will transfer their
facilities onto the new poles We Energies installs.

This work will be complete prior to construction.

Village of Black Creek has underground sanitary sewer facilities within the project limits.

Village of Black Creek will be replacing the existing 8-inch sanitary sewer from E. Birch Street to Burdick
Street with a new 8-inch sanitary sewer, located 14 feet west of the existing roadway centerline and at
approximately the same depth as the existing sanitary sewer. New sanitary sewer laterals will be
installed.

This work will be complete prior to construction.

Village of Black Creek has underground water facilities within the project limits.

Village of Black Creek will be replacing the existing 6-inch water main from CTH B to Burdick Street with a
new 8-inch water main near the existing water main, located 15 east of the roadway centerline at a
minimum depth of 6.5 feet. New water laterals, valves and hydrants will be installed.

This work will be complete prior to construction.

We Energies has overhead electric facilities within the project limits.

We Energies will remove the existing pole at Station 685+42, 27’ RT, and will install a new pole at Station
685+42, 46’ RT.

We Energies will transfer its electrical facilities, Village of Black Creek luminaire light and Spectrum
facilities onto the new pole.

This work will be complete prior to construction.
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We Energies has underground gas facilities within the project limits. The existing 2-inch PE gas main
crossing STH 47 at approximately Station 693+60 was identified as conflicting with the proposed storm
sewer.

We Energies will discontinue the existing 2-inch PE gas main crossing STH 47 at approximately Station
693+60 and install a new 2-inch PE gas main at the same location, but at a deeper depth to resolve the
conflict with the proposed storm sewer.

This work will be complete prior to construction.

6240-30-71
Astrea — Communication Line

Astrea has communication facilities near the west R/W line of STH 47 from CTH F to Shady Road.
Facilities include buried cables and above ground pedestals.

No conflicts are anticipated.

Brightspeed — Communication Line

Brightspeed has the following communication facilities within the project limits:
Buried cables and above ground pedestals along the south side of Burdick Street.
Buried cables and above ground pedestals along STH 47:

o West side of the road from north of the Black Creek bridge to Station 245+00
e East side of the road from Station 245+00 to Station 385+00

o West side of the road from Station 385+00 to Brugger Road

o West side of the road from Station 491+00 to Nichols Road

e East side of the road from Station 520+00 to Station 545+50

e West side of the road from Station 569+00 to Station 578+50

o East side of the road from Station 578+50 to Station 621+50

o West side of the road from Station 592+50 to Station 603+00

There are various underground cable crossings throughout the project limits.

No conflicts are anticipated.

Spectrum — Communication Line
Spectrum has aerial facilities attached to We Energies poles from Burdick Street to Willow Street.

No conflicts are anticipated.

Village of Black Creek — Sanitary Sewer

There are underground sanitary sewer pipes and manholes along STH 47 from Burdick Street to north of
Willow Street.

Existing sanitary sewer pipes are lower than the storm sewer and are not anticipated to be in conflict with
proposed storm sewer replacements.

Existing sanitary manholes will remain in place and do not need adjustment. Complete milling and paving
operations around sanitary manholes.

Village of Black Creek — Water

There are underground watermain pipes, water valves/curb stops, service laterals, and hydrants along
STH 47 from Burdick Street to north of Willow Street.
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The following water facilities are in conflict with construction. The Village of Black Creek will relocate
these facilities prior to construction.

e Station 199+71, 41.7' LT (water valve/curb stop)

e Station 199468, 41.0’ LT (hydrant)

e Station 216+40, 24.4’ RT (hydrant)

e Station 218+85, 27.2’ RT (water valve/curb stop)

The following water valves/curb stops are in conflict with construction. The Village of Black Creek will
adjust these facilities during construction. This work will take 4 days to complete.

e Station 204+67, 25.4' RT

e Station 205+34, 28.2' RT

e Station 209+75, 25.3' LT (to be removed)

e Station 209+80, 27.0°’ LT

Contact the Village of Black Creek Department of Public Works prior to construction at these locations.
The village contact is:

Steve Hackl

301 N. Maple Street

Village of Black Creek

Phone: (920) 984-3295

Mobile: (920) 419-5333

Email: dpw@blackcreekwi.net

We Energies — Electricity
We Energies has poles and aerial facilities at the following locations:

e Along the west side of STH 47 from STH 54 to north of Willow Street.

e Along both sides of STH 47 from the bridge over Black Creek to Old 47 and from CTH VV to
Shady Road.

e Various crossings throughout the project limits.

Existing poles and guy wires adjacent to proposed sidewalk or graded embankments will remain in place
and will be worked around during construction.

No conflicts are anticipated.

We Energies — Gas
We Energies has an underground gas main at the following locations:

e Along the east side of STH 47 from Burdick Street to north of Willow Street.
¢ Along the west side of STH 47 from Oak Street to STH 54.

e Underground crossings are located at Burdick Street, Railroad Street, STH 54, Mary Street, Falk
Street, and Willow Street.

e Service laterals are located throughout the project between Burdick Street and Willow Street.

The following gas valves are in conflict with construction. We Energies will adjust these facilities during
construction.

e Station 199+69, 33.0' RT
e Station 199+73, 37.6° RT
e Station 200+33, 30.0' RT
e Station 204+80, 31.8' RT
e Station 206+13, 30.1° RT
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e Station 209+25, 30.0’ RT
e Station 209+83, 29.6’ RT
e Station 215+88, 33.6° RT
e Station 219+42, 30.7 RT

Contact We Energies at least 3 business days prior to construction at these locations. The We Energies
contact is:

Eddie Hedlund

We Energies

Phone: (920) 380-3240

Mobile: (920) 480-0418

Email: eddie.hedlund@we-energies.com

Work by Others.

A detour will be in place on STH 47 from STH 54 to CTH G for project 6230-20-71 beginning in spring
2024 and anticipated to end in August 2024. Do not start any project work on STH 47 between STH 54
and CTH G until the detour is no longer in place. Coordinate with Brian Heiden, (920) 366-3743.

Information to Bidders, WPDES Transportation Construction General Permit (TCGP) for
Storm Water Discharges.

The department has obtained permit coverage through the Wisconsin Department of Natural Resources
to discharge storm water associated with land disturbing construction activities under this contract.
Conform to all permit requirements for the project.

This permit is the Wisconsin Pollutant Discharge Elimination System, Transportation Construction
General Permit, (WPDES Permit No. WI-S066796-2). The permit can be found at:

https://widnr.widen.net/s/s5mwp2qgd7s/finalsignedwisdotcsgp

A certificate of permit coverage is available from the regional office by contacting Jesse Hansen, P.E. at
(920) 492-5630. Post the permit certificate in a conspicuous place at the construction site.

stp-107-056 (20230629)

Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.
Project 6230-16-71

The department has received written verification of coverage under the Section 404 Transportation
Regional General Permit from the U.S. Army Corps of Engineers. Comply with the requirements of the
permit in addition to requirements of the special provisions.

A copy of the permit is available from the regional office by contacting Jesse Hansen, P.E. at
(920) 492-5630.

If the contractor requires work outside the proposed slope intercepts, based on their method of operation
to construct the project, it is the contractor’s responsibility to determine whether a U.S. Army Corps of
Engineers Section 404 permit modification is required. If a Section 404 permit modification is necessary,
obtain the permit modification prior to beginning construction operations requiring the permit. No time
extensions as discussed in standard spec 108.10 will be granted for the time required to apply for and
obtain the permit modification. The contractor must be aware that the U.S. Army Corps of Engineers may
not grant the permit modification request.

6230-16-71, 6240-29-71, 6240-30-71 14 of 49


mailto:eddie.hedlund@we-energies.com
https://widnr.widen.net/s/s5mwp2gd7s/finalsignedwisdotcsgp

10.

11.

Project 6240-30-71

The department has assumed coverage under the U.S. Army Corps of Engineers Section 404
Transportation Regional General Permit (TRGP). The department has determined that a pre-construction
notification (permit application) to U.S. Army Corps of Engineers and their written verification of TRGP
coverage is not necessary for this project.

A copy of the Section 404 Transportation Regional General Permit can be obtained on USACE’s website:

https://www.mvp.usace.army.mil/Portals/57/docs/requlatory/RGP/Transportation.pdf

If the contractor requires work outside the proposed slope intercepts, based on their method of operation
to construct the project, it is the contractor’s responsibility to determine whether a pre-construction
notification (permit application) and written verification from U.S. Army Corps of Engineers under the
Section 404 Transportation Regional General permit is required. If written verification under the TRGP is
necessary, submit a pre-construction notification to U.S. Army Corps of Engineers and obtain written
verification of permit coverage prior to beginning construction operations requiring the permit. No time
extensions as discussed in standard spec 108.10 will be granted for the time required to apply for and
obtain the written verification of permit coverage. The contractor must be aware that the U.S. Army Corps
of Engineers may not grant the permit request.

stp-107-054 (20230629)

Construction Over or Adjacent to Navigable Waters.

The Black Creek is classified as a state navigable waterway under standard spec 107.19.
stp-107-060 (20171130)

Environmental Protection, Aquatic Exotic Species Control.

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that
comes in contact with waters of the state and/or infested water or potentially infested water in other
states.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

Use the following inspection and removal procedures:
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and
other substances that could possibly contain exotic invasive species;

2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any
other area where water may be trapped;

3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any
aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and
plant materials in a garbage can before leaving the area or invested waters; and
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12.

13.

14.

4. Disinfect your boat, equipment and gear by either:

4.1. Washing with ~212 F water (steam clean), or

4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or

4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for
10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104° F)
application.

Complete the inspection and removal procedure before equipment is brought to the project site and
before the equipment leaves the project site.

stp-107-055 (20130615)

Environmental Protection, By-Pass Pumping.
Add the following to standard spec 107.18:

If by-pass pumping is required, the means and methods proposed to be used during construction shall be
submitted for approval as part of the Erosion Control Implementation Plan for each location it is required.
The submittal shall include how the intake will be managed to not cause an increase in the background
level turbidity during pumping; equipment pumping rate capabilities; discharge energy dissipation; and
erosion controls. For by-pass pumping that will extend beyond one working day, the submittal should also
include how the work zone will be managed and protected should the pump fail; be shut down due to
unacceptable water quality; or storm water flows exceed the pumping rate of equipment. After setup of
the approved by-pass pumping operation, the contractor shall demonstrate that the means and methods
will pump the water at an acceptable water quality before starting work that necessitates the by-pass
pumping. The cost of all work and materials associated with by-pass pumping is incidental to the bid
items the work is associated with. Erosion control devices beyond the discharge energy dissipation point
will be paid for at the contract unit prices for the items that are included in the plan.

ner-107-035 (20180212)

Environmental Protection, Dewatering.
Add the following to standard spec 107.18:

If dewatering is required, treat the water to remove suspended sediments by filtration, settlement, or other
appropriate best management practice before discharge. The means and methods proposed to be used
during construction shall be submitted for approval as part of the Erosion Control Implementation Plan for
dewatering at each location it is required. The submittal shall also include the details of how the intake will
be managed to not cause an increase in the background level turbidity before treatment and any
additional erosion controls necessary to prevent sediments from reaching the project limits or wetlands
and waterways. Guidance on dewatering can be found on the Wisconsin Department of Natural
Resources website located in the Storm Water Construction Technical Standards, Dewatering Code
#1061, “Dewatering”. This document can be found at the WisDNR website:

http://dnr.wi.gov/topic/stormwater/standards/const standards.html

The cost of all work and materials associated with water treatment and/or dewatering is incidental to the
bid items the work is associated.

ner-107-040 (20180212)

Environmental Protection, (Amphibian or Reptile Species).

A state threatened species may be present at the unnamed waterway and its riparian corridor at Structure
C-44-1020. It is reasonable to assume that the protected herptile may be present at or near the project
site during construction. If project construction starts in the spring, protect the perimeter of the areas to be
disturbed with properly trenched-in silt fence before May 1 to discourage herptiles from entering the work
area. If the construction area cannot be silt-fenced by May 1, install the silt fence before construction
activities. Also, survey the area behind the silt fence and remove all herptiles confined within the project
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15.

16.

17.

18.

area before any site disturbance. Complete the survey and removal of herptiles from construction areas
periodically throughout the construction period.

Environmental Protection, Environmentally Sensitive Property.

The Newton Blackmour State Trail is environmentally sensitive and has grading and sidewalk work as part
of this project.

Contain all construction activities within the slope intercepts within this parcel. Do not stockpile materials
or drive or park construction vehicles beyond the slope intercepts. During sidewalk and curb ramp work at
the trail crossing, provide a temporary trail detour surface consisting of a minimum depth of 6 inches of
base aggregate dense 3/4-inch as noted in the plan. Restore all disturbed grass areas adjacent to the trail
after the temporary detour is no longer in use. Contact Pat Amerson and Loren Dieck as noted in the
Prosecution and Progress article of these special provisions prior to coordinate trail and trail detour
restoration.

If field adjustments that extend the construction limits are required for this property, contact Jesse Hansen
at (920) 492-5630 before beginning any work.

Archaeological Site.

Archaeological sites are located at the following approximate locations for Project 6240-30-71 within the
limits shown on the plans:

Site Location

A Station 266+25 to Station 268+40 RT
B Station 304+00 to Station 306+50 LT
C Station 408+75 to Station 436+00 RT
D Station 495+25 to Station 500+00 LT
E Station 571+25 to Station 626+50 RT

Notify the Bureau of Technical Services — Environmental Process and Document Section (BTS-EPDS) at
(608) 266-0099 at least two weeks before commencement of any ground disturbing activities beyond the
existing right-of-way limits. BTS-EPDS will determine if a qualified archaeologist will need to be on site
during construction of this area.

Do not use the site for borrow or waste disposal. Do not use the site area not currently capped by
asphalt/concrete for the staging of personnel, equipment and/or supplies.

stp-107-220 (20180628)

Notice to Contractor — Railroad Right-of-Way.

Do not place any traffic control items or store any equipment on or within 50 feet of railroad right-of-way.
If contractor does so, Railroad Protective Liability Insurance will be required.

Notice to Contractor — Potential Contamination Site.

Potential contaminated material may be encountered during roadway construction activities
between CTH VV and Shady Road for Project 6240-30-71. If contamination is encountered, contact
Mae Sommerfeld, Wisconsin Department of Transportation, Environmental Coordinator,

944 Vanderperren Way, Green Bay, Wisconsin, 54304, (920) 492-5705.
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19.

20.

21.

Coordination with Businesses.

The contractor will arrange and conduct a meeting between the contractor, the department, local officials
and business people to discuss the project schedule of operations including vehicular and pedestrian
access during construction operations. Hold the first meeting 14 days prior to the start of work under this
contract and monthly thereafter. The contractor shall notify all parties in writing a minimum of 10 days
before the first meeting being held.

ner-105-005 (20180212)

Public Convenience and Safety.
Revise standard spec 107.8(6) as follows:

Check for and comply with local ordinances governing the hours of operation of construction equipment.
Do not operate motorized construction equipment from 10:00 PM until the following 7:00 AM, unless prior
written approval is obtained from the engineer.

stp-107-001 (20060512)

Removing Concrete Surface Partial Depth, Item 204.0109.S.

A Description

This special provision describes removing a portion of concrete surface as the plans show and
conforming to standard spec 204.

B (Vacant)
C Construction
C.1 Equipment

Use a machine that provides a surface finish acceptable to the engineer. Shroud the machine to prevent
discharge of any loosened material into adjacent work areas or live traffic lanes.

Use a machine that is equipped with electronic devices that provide accurate depth, grade and slope
control, and acceptable dust control system.

C.2 Methods

Remove existing concrete to the depths as shown on the plan by grinding, planing, chipping, sawing,
milling, or by using other methods approved by the engineer.

Perform the removal operation in such a manner as to preclude damage to the remaining pavement and
results in a reasonable uniform plane surface free of excessive large scarification marks and having a
uniform transverse slope.

The sequence of removal operations shall be such that no exposed longitudinal joints 2 inches or more in
depth remain during non-working hours. Windrowing or storing of the removed material on the roadway
will only be permitted in conjunction with a continuous removal and pick-up operation. During non-working
hours, clear the roadway of all materials and equipment.

Removed pavement becomes the property of the contractor. Properly dispose of it as specified in
standard spec 204.3.1.3.

D Measurement

The department will measure Removing Concrete Surface Partial Depth in area by the square foot of
surface area removed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
204.0109.8 Removing Concrete Surface Partial Depth SF

Payment is full compensation for removing the concrete; and for disposing of materials.
stp-204-041 (20080902)
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22.

23.

24.

Removing Apron Endwalls, Item 204.9060.S.01.

A Description

This special provision describes removing apron endwalls conforming to standard spec 204.
B (Vacant)

C (Vacant)

D Measurement

The department will measure Removing Apron Endwalls in each, acceptably completed.

E Payment

Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S.01 Removing Apron Endwalls EACH

stp-204-025 (20230113)

Removing Wood Post, Item 204.9060.S.03.

A Description

This special provision describes removing wood posts conforming to standard spec 204.
B (Vacant)

C (Vacant)

D Measurement

The department will measure Removing Wood Post as each individual removing wood post, acceptably
completed.

E Payment

Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S.03 Removing Wood Post EACH

stp-204-025 (20230113)

Protection of Concrete.
Add to standard spec 415.3.14:

The contractor shall provide for a minimum of one concrete finisher to remain on the project site after final
finishing of all concrete surfaces until the concrete has hardened sufficiently to resist surface scarring
caused by footprints, handprints, or any other type of imprint, malicious or otherwise. The finisher shall
actively and continuously patrol on foot the newly placed concrete and repair any damage to the surface
that might be sustained as described above.

The cost for providing the finisher(s), the necessary equipment, and materials is incidental to the contract.
ner-415-015 (20180326)

6230-16-71, 6240-29-71, 6240-30-71 19 of 49



25.

HMA Percent Within Limits (PWL) Test Strip Volumetrics, Item 460.0105.S;
HMA Percent Within Limits (PWL) Test Strip Density, Item 460.0110.S.

A Description

This special provision describes the Hot Mix Asphalt (HMA) density and volumetric testing tolerances
required for an HMA test strip. An HMA test strip is required for contracts constructed under HMA Percent
Within Limits (PWL) QMP. A density test strip is required for each pavement layer placed over a specific,
uniform underlying material, unless specified otherwise in the plans. Each contract is restricted to a single
mix design per mix type per layer (e.g., upper layer and lower layer may have different mix type specified
or may have the same mix type with different mix designs). Each mix design requires a separate test
strip. Density and volumetrics testing will be conducted on the same test strip whenever possible.

Perform work according to standard spec 460 and as follows.

B Materials

Use materials conforming to HMA Pavement Percent Within Limits (PWL) QMP special provision.
C Construction

C.1 Test Strip

Submit the test strip start time and date to the department in writing at least 5 calendar days in advance
of construction of the test strip. If the contractor fails to begin paving within 2 hours of the submitted start
time, the test strip is delayed, and the department will assess the contractor $2,000 for each instance
according to Section E of this document. Alterations to the start time and date must be submitted to the
department in writing a minimum of 24 hours prior to the start time. The contractor will not be liable for
changes in start time related to adverse weather days as defined by standard spec 101.3 or equipment
breakdown verified by the department.

On the first day of production for a test strip, produce approximately 750 tons of HMA. (Note: adjust
tonnage to accommodate natural break points in the project.) Locate test strips in a section of the
roadway to allow a representative rolling pattern (i.e. not a ramp or shoulder, etc.).

C.1.1 Sampling and Testing Intervals
C.1.1.1 Volumetrics

Laboratory testing will be conducted from a split sample yielding three components, with portions
designated for QC (quality control), QV (quality verification), and retained.

During production for the test strip, obtain sufficient HMA mixture for three-part split samples from trucks
prior to departure from the plant. Collect three split samples during the production of test strip material.
Perform sampling from the truck box and three-part splitting of HMA according to WTM R47. These three
samples will be randomly selected by the engineer from each third of the test strip tonnage (T), excluding
the first 50 tons:

Sample Number Production Interval (tons)
1 50t01/3T
2 113Tto2/3T
3 23TtoT

C.1.1.2 Density

Required field tests include contractor QC and department QV nuclear density gauge tests and pavement
coring at ten individual locations (five in each half of the test strip length) according to Appendix A: Test
Methods and Sampling for HMA PWL QMP Projects. Both QV and QC teams shall have two nuclear
density gauges present for correlation at the time the test strip is constructed. QC and QV teams may
wish to scan with additional gauges at the locations detailed in Appendix A, as only gauges used during
the test strip correlation phase will be allowed.
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C.1.2 Field Tests
C.1.2.1 Density

For contracts that include STSP 460-020 QMP Density in addition to PWL, a gauge comparison
according to WTM T355 shall be completed prior to the day of test strip construction. Daily
standardization of gauges on reference blocks and a project reference site shall be performed according
to WTM T355. A standard count shall be performed for each gauge on the material placed for the test
strip, prior to any additional data collection. Nuclear gauge readings and pavement cores shall be used to
determine nuclear gauge correlation according to Appendix A. The two to three readings for the five
locations across the mat for each of two zones shall be provided to the engineer. The engineer will
analyze the readings of each gauge relative to the densities of the cores taken at each location. The
engineer will determine the average difference between the nuclear gauge density readings and the
measured core densities to be used as a constant offset value. This offset will be used to adjust raw
density readings of the specific gauge and shall appear on the density data sheet along with gauge and
project identification. An offset is specific to the mix and layer; therefore, a separate value shall be
determined for each layer of each mix placed over a differing underlying material for the contract. This
constitutes correlation of that individual gauge for the given layer. Two gauges per team are not required
to be onsite daily after completion of the test strip. Any data collected without a correlated gauge will not
be accepted.

The contractor is responsible for coring the pavement from the footprint of the density tests and filling
core holes according to Appendix A. Coring and filling of pavement core holes must be approved by the
engineer. The QV team is responsible for the labeling and safe transport of the cores from the field to the
QC laboratory. Testing of cores shall be conducted by the contractor and witnessed by department
personnel. The contractor is responsible for drying the cores following testing. The department will take
possession of cores following laboratory testing and will be responsible for any verification testing at the
discretion of the engineer.

The target maximum density to be used in determining core density is the average of the three
volumetric/mix Gmm values from the test strip multiplied by 62.24 Ib/ft3. In the event mix and density
portions of the test strip procedure are separated, or if an additional density test strip is required, the mix
portion must be conducted prior to density determination. The target maximum density to determine

core densities shall then be the Gmm four-test running average (or three-test average from a PWL
volumetric-only test strip) from the end of the previous day’s production multiplied by 62.24 Ib/ft3. If no
PWL production QV volumetric test is to be taken in a density-only test strip, a non-random QV test will be
taken according to 460.2.8.3.1.4 as modified in HMA Pavement Percent Within Limits (PWL) QMP and if
non-conforming to C.2.1 herein, follow corrective action outlined in 460.2.8.2.1.7(4) as modified in HMA
Pavement Percent Within Limits (PWL) QMP.

Exclusions such as shoulders and appurtenances shall be tested and reported according to CMM 815.
However, all acceptance testing of shoulders and appurtenances will be conducted by the department,
and average lot (daily) densities must conform to standard spec Table 460-3. No density incentive or
disincentive will be applied to shoulders or appurtenances. However, unacceptable shoulder material will
be handled according to standard spec 460.3.3.1 and CMM 815.11.

C.1.3 Laboratory Tests
C.1.3.1 Volumetrics

Obtain random samples according to C.1.1.1 and Appendix A. Perform tests the same day as taking the
sample.

Theoretical maximum specific gravities of each mixture sample will be obtained. Bulk specific gravities of
both gyratory compacted samples and field cores shall be determined. The bulk specific gravity values
determined from field cores shall be used to calculate a correction factor (i.e., offset) for each QC and QV
nuclear density gauge. The correction factor will be used throughout the remainder of the layer.
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C.2 Acceptance
C.2.1 Volumetrics

Produce mix conforming to the following limits based on individual QC and QV test results (tolerances
based on most recent JMF):

ITEM ACCEPTANCE LIMITS
Percent passing given sieve:
37.5-mm +/- 8.0
25.0-mm +/- 8.0
19.0-mm +/-7.5
12.5-mm +/-7.5
9.5-mm +/-7.5
2.36-mm +/-7.0
75-um +/- 3.0
Asphaltic content in percent!’ -0.5
Air Voids -1.5&+2.0
VMA in percent/? -1.0
Maximum specific gravity +/- 0.024

11 Asphalt content more than -0.5% below the JMF will be referee tested by the department's AASHTO
accredited laboratory and HTCP certified personnel using automated extraction.

2I'VMA limits based on minimum requirement for mix design nominal maximum aggregate size in table 460-1.

QV samples will be tested for Gmm, Gmb, and AC. Air voids and VMA will then be calculated using these
test results.

Calculation of air voids shall use either the QC, QV, or retained split sample test results, as identified by
conducting the paired t-test with the WisDOT PWL Test Strip Spreadsheet.

If QC and QV test results do not correlate as determined by the split sample comparison, the retained
split sample will be tested by the department's AASHTO accredited laboratory and HTCP certified
personnel as a referee test. Additional investigation shall be conducted to identify the source of the
difference between QC and QV data. Referee data will be used to determine material conformance and

pay.
C.2.2 Density
Compact all layers of test strip HMA mixture according to Table 460-3.

Nuclear density gauges are acceptable for use on the project only if correlation is completed for that
gauge during the time of the test strip and the department issues documentation of acceptance stating
the correlation offset value specific to the gauge and mix design. The offset is not to be entered into any
nuclear density gauge as it will be applied by the department-furnished Field Density Worksheet.

C.2.3 Test Strip Approval and Material Conformance

All applicable laboratory and field testing associated with a test strip shall be completed prior to any
additional mainline placement of the mix. All test reports shall be submitted to the department upon
completion and approved before paving resumes. The department will notify the contractor within

24 hours from start of test strip regarding approval to proceed with paving unless an alternate time frame
is agreed upon in writing with the department. The 24-hour approval time includes only working days as
defined in standard spec 101.3.

The department will evaluate material conformance and make pay adjustments based on the PWL value
of air voids and density for the test strip. The QC core densities and QC and QV mix results will be used
to determine the PWL values as calculated according to Appendix A.
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The PWL values for air voids and density shall be calculated after determining core densities. An
approved test strip is defined as the individual PWL values for air voids and density both being equal to or
greater than 75, mixture volumetric properties conforming to the limits specified in C.2.1, and an
acceptable gauge-to-core correlation. Further clarification on PWL test strip approval and appropriate
post-test strip actions are shown in the following table:

PWL TEST STRIP APPROVAL AND MATERIAL CONFORMANCE CRITERIA

PWL VALUE FOR AIR  TEST STRIP POST-TEST STRIP
VOIDS AND DENSITY APPROVAL MATERIAL CONFORMANCE ACTION
Both PWL > 75 Approved' Material paid for according to Section E Proceed with Production

Consult BTS to determine

50 < Either PWL < 75 Not Approved Material paid for according to Section E need for additional test strip

Unacceptable material removed and Construct additional
Either PWL < 50 Not Approved replaced or paid for at 50% of the Volumetrics or Density test
contract unit price according to Section E strip as necessary

' In addition to these PWL criteria, mixture volumetric properties must conform to the limits specified
in C.2.1, split sample comparison must have a passing result and an acceptable gauge-to-core
correlation must be completed.

A maximum of two test strips will be allowed to remain in place per pavement layer per contract. If
material is removed, a new test strip shall replace the previous one at no additional cost to the
department. If the contractor changes the mix design for a given mix type during a contract, no additional
compensation will be paid by the department for the required additional test strip and the department will
assess the contractor $2,000 for the additional test strip according to Section E of this special provision.
For simultaneously conducted density and volumetric test strip components, the following must be
achieved:

i. Passing/Resolution of Split Sample Comparison
ii. Volumetrics/mix PWL value > 75
iii. Density PWL value > 75
iv. Acceptable correlation

If not conducted simultaneously, the mix portion of a test strip must accomplish (i) and (ii), while density
must accomplish (iii) and (iv). If any applicable criteria are not achieved for a given test strip, the engineer,
with authorization from the department’s Bureau of Technical Services, will direct an additional test strip
(or alternate plan approved by the department) be conducted to prove the criteria can be met prior to
additional paving of that mix. For a density-only test strip, determination of mix conformance will be
according to main production, i.e., HMA Pavement Percent Within Limits (PWL) QMP special provision.

D Measurement

The department will measure HMA Percent Within Limits (PWL) Test Strip as each unit of work,
acceptably completed as passing the required air void, VMA, asphalt content, gradation, and density
correlation for a Test Strip. Material quantities shall be determined according to standard spec 450.4 and
detailed here within.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
460.0105.S HMA Percent Within Limits (PWL) Test Strip Volumetrics EACH
460.0110.S HMA Percent Within Limits (PWL) Test Strip Density EACH

These items are intended to compensate the contractor for the construction of the test strip for contracts
paved under the HMA Pavement Percent Within Limits QMP article.

Payment for HMA Percent Within Limits (PWL) Test Strip Volumetrics is full compensation for volumetric
sampling, splitting, and testing, and for the proper labeling, handling, and retention of the split samples.
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Payment for HMA Percent Within Limits (PWL) Test Strip Density is full compensation for collecting and
measuring of pavement cores, acceptably filling core holes, providing of nuclear gauges and operator(s),
and all other work associated with completion of a core-to-gauge correlation, as directed by the engineer.

Acceptable HMA mixture placed on the project as part of a volumetric or density test strip will be
compensated by the appropriate HMA Pavement bid item with any applicable pay adjustments. If a test
strip is delayed as defined in C.1 of this document, the department will assess the contractor $2,000 for
each instance, under the HMA Delayed Test Strip administrative item. If an additional test strip is required
because the initial test strip is not approved by the department or the mix design is changed by the
contractor, the department will assess the contractor $2,000 for each additional test strip (i.e., $2,000 for
each individual volumetrics or density test strip) under the HMA Additional Test Strip administrative item.

Pay adjustment will be calculated using 65 dollars per ton of HMA pavement. The department will pay for
measured quantities of mix based on $65/ton multiplied by the following pay adjustment:

PAY ADJUSTMENT FOR HMA PAVEMENT AIR VOIDS & DENSITY

PERCENT WITHIN LIMITS PAYMENT FACTOR, PF
(PWL) (percent of $65/ton)
> 90 to 100 PF = ((PWL — 90) * 0.4) + 100
> 50 to < 90 (PWL * 0.5) + 55
<50 50%!11

where, PF is calculated per air voids and density, denoted PFair voids and PFgensity

[1IMaterial resulting in PWL value less than 50 shall be removed and replaced, unless
the engineer allows for such material to remain in place. In the event the material
remains in place, it will be paid at 50% of the contract unit price of HMA pavement.

For air voids, PWL values will be calculated using lower and upper specification limits of 2.0 and 4.3
percent, respectively. Lower specification limits for density will be according to Table 460-3. Pay
adjustment will be determined for an acceptably completed test strip and will be computed as shown in
the following equation:

Pay Adjustment = (PF-100)/100 x (WP) x (tonnage) x ($65/ton)*

*Note: If Pay Factor = 50, the contract unit price will be used in lieu of $65/ton and the weighted percentage (WP) will
equal 1.0.

The following weighted percentage (WP) values will be used for the corresponding parameter:

Parameter WP
Air Voids 0.5
Density 0.5

Individual Pay Factors for each air voids (PFair voiss) and density (PFaensity) will be determined. PFair voids Will
be multiplied by the total tonnage produced (i.e., from truck tickets), and PFdensity will be multiplied by the
calculated tonnage used to pave the mainline only (i.e., traffic lane excluding shoulder) as determined
according to Appendix A.

The department will pay incentive for air voids under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
460.2005 Incentive Density PWL HMA Pavement DOL
460.2010 Incentive Air Voids HMA Pavement DOL

The department will administer disincentives under the Disincentive Density HMA Pavement and the
Disincentive Air Voids HMA Pavement administrative items.

stp-460-040 (20230629)
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Appendix A, Core Only Project.
Test Methods & Sampling for HMA PWL QMP Projects.

The following procedures are included with the HMA Pavement Percent Within Limits (PWL) Quality
Management Program (QMP) special provision:

o WisDOT Test Method for HMA PWL QMP Density Measurements for Main Production
e Sampling for WisDOT HMA PWL QMP

e Calculation of PWL Mainline Tonnage Example

WisDOT Test Method for HMA PWL QMP Density Determination for Main Production

For mainline density determination, typical sublot lengths are 1,500 lane feet and lots typically consist of 5
sublots. Partial lots with less than three sublots remaining at the end of the project will be included in the
previous lot, by the engineer. The PWL Density measurements do not include the shoulder and other
appurtenances. Such areas are tested by the department and are not eligible for density incentive but are
subject to disincentive according to 460.5.2.2(5) of the HMA PWL QMP STSP.

Determination by Cores

For mainline density determination by cores, collect one core per sublot. Each core location is determined
by the engineer using random numbers and represents the entire length and width of the sublot. The
contractor is responsible for all work related to coring and filling of the core holes according to WTM R67.
Each core is tested for density according to WTM T166 by the contractor and witnessed by a department
representative. The department must always maintain custody of the cores during collection,
transportation, and testing. Figure 5 shows an example coring layout for a 12-foot-wide lane.

1 Lot (7,500 lane ft.)
A

12 ft_driving _| . . Core Location

lane (typical TN H .
(typical Paving Direction
- >
0 | | | I )
¥ T Y Y Y
Sublot 1 Sublot 2 Sublot 3 Sublot 4 Sublot 5
(1,500 lane ft ) (1,500 lans ft ) (1,500 lane it ) (1,500 lane ft ) (1,500 lans t )

Note: The 12 ft. driving lane excludes shoulders, even
when paved integrally. All cores are taken by the
contractor under direct supervision of the engineer.

Figure 5: Example core density locations for traffic lanes

Sampling for WisDOT HMA PWL QMP Production

Sampling of HMA mix for QC, QV, Retained, and Extra split samples shall conform to WTM R97 and
WTM R47.

Sampling Hot Mix Asphalt

At the beginning of the contract, determine the anticipated tonnage to be produced. The frequency of
sampling is 1 per 750 tons (sublot) for QC and Retained Samples and 1 per 3,750 tons (lot or 5 sublots)
for QV as defined by the HMA PWL QMP STSP. A test sample is obtained randomly from each sublot.
Collect each random sample at the plant according to WTM R97. Submit the random numbers for all mix
sampling to the department before production begins.
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Example 1

Expected production for a contract is 12,400 tons. The number of required samples is
determined based on this expected production (per HMA PWL QMP SPV) and is
determined by the random sample calculation.

Sample 1 — from 50 to 750 tons
Sample 2 — from 751 to 1500 tons
Sample 3 — from 1501 to 2250 tons
Sample 4 — from 2251 to 3000 tons
Sample X — ...l
Sample 16 — from 11,251 to 12,000 tons
Sample 17 — from 12,001 to 12,400 tons

The approximate location of each sample within the prescribed sublots is determined by selecting random
numbers using WTM D3665. The random numbers selected are used in determining when a sample is to
be taken and will be multiplied by the sublot tonnage. This number will then be added to the final tonnage
of the previous sublot to yield the approximate cumulative tonnage of when each sample is to be taken.

To allow for plant start-up variability, the procedure calls for the first random sample to be taken at
50 tons or greater per production day (not intended to be taken in the first two truckloads). Random
samples calculated for 0-50 ton shall be taken in the next truck (51-75 ton).

This procedure is to be used for any number of samples per contract.

If the production is less than the final randomly generated sample tonnage, then the random sample is to
be collected from the remaining portion of that sublot of production. If the randomly generated sample is
calculated to be within the first 0-50 tons of the subsequent day of production, it shall be taken in the next
truck. Add a random sample for any fraction of 750 tons at the end of the contract. Lot size will consist of
3,750 tons with sublots of 750 tons. Partial lots with less than three sublot tests will be included into the
previous lot, by the engineer.

It's intended that the plant operator is not advised ahead of time when samples are to be taken.

If belt samples are used during troubleshooting, the blended aggregate will be obtained when the mixture
production tonnage reaches approximately the sample tonnage. For plants with storage silos, this could
be up to 60 minutes in advance of the mixture sample that’s taken when the required tonnage is shipped
from the plant.

Collect QC, QV, Retained, and Extra split samples for all test strip and production mixture testing using a
four-part splitting procedure according to WTM R47.

Calculation of PWL Mainline Tonnage Example

A mill and overlay project in being constructed with a 12-foot traffic lane and an integrally paved 3-foot
shoulder. The layer thickness is 2 inches for the full width of paving. Calculate the tonnage in each sublot
eligible for density incentive or disincentive.

Solution:

1500 ft x 12 ft 2in X1121b/sy/in
X
9sf/sy 2000 lb/ton

= 224 tons

Asphaltic Surface.

Furnish an asphaltic mixture meeting the requirements specified for an MT mix under 460.2 for the lower
layer(s) of roadway pavement.
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29.

30.

31.

32.

Concrete Masonry Endwalls, Item 504.0900.
Add the following to standard spec 504.3:

Concrete Masonry Endwalls shall be completed within 7 calendar days from the installation of each
culvert pipe or box culvert location.

ner-504-005 (20180328)

Culvert Pipe Backfill.

For culvert pipes where depth from top of pipe to top of final pavement is 4.0-feet or less the entire backfill
area will conform and be classified as standard spec 520.2.5.2 foundation backfill.

Remove standard spec 520.5.2(2) for culvert pipes described above. No extra pay items will be added for
the substitution of foundation backfill for trench backfill.

Ner-520-010 (20230519)

Manhole, Inlet, and Catch Basin Adjusting Rings.
Add to standard spec 611.3:
When using concrete adjustment rings:

The height of the grade ring shall equal (to within an inch and not to exceed) the height of the adjustment
to minimize the number of joints in the chimney section. Multiple grade rings will not be allowed where
one will suffice. Concrete grade rings less than 2-inches in thickness are not allowed. Concrete rings shall
be of a size that closely matches the inside and outside dimensions of the structures.

When using rubber adjustment rings:

Rubber grade rings shall be in a flat and/or tapered configuration of a size to closely match the inside

and outside dimensions of circular or rectangular structures, installed individually or in combination not

to exceed 3-inches in height. If more than 3-inches of adjustment is necessary, use one concrete ring
3-inches or more in height with rubber rings on top of the concrete ring. If multiple rubber adjustment rings
are necessary, a maximum of two adjustment rings can be used. Rubber grade rings shall be tapered to
match the cross slope and profile of the roadway.

ner-611-050 (20190722)

Survey Monument Coordination.

The contractor is to notify the Northeast Regional Survey Coordinator, Michael Andraschko,

(920) 492-4166, at least 30 days before the beginning of construction activities. The Regional Survey
Coordinator will then make the arrangements to have the Public Land Survey Monument and Landmark
Reference Monuments tied out.

After the majority of construction is complete (before restoration) the contractor is again to notify the
Survey Coordinator that the site is ready for the replacement of the monuments. The Survey Coordinator
will then make arrangements to have the Public Land Survey Monument and Landmark Reference
Monuments reset.

ner-621-010 (20171213)

Traffic Control.

Perform this work conforming to standard spec 643, and as the plans show, or as the engineer approves,
except as follows.

Submit to engineer for approval a detailed traffic control plan for any changes to the proposed traffic
control detail as the plans show. Submit this plan 10 days before the preconstruction conference.
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The turning of traffic control devices when not in use to obscure the message will not be allowed under
this contract.

Obtain prior approval from the engineer for the location of egress and ingress for construction vehicles to
prosecute the work.

Conduct operations in such a manner that causes the least interference and inconvenience to the free
flow of vehicles on the roadways. This includes the following:

Do not park or store any vehicle, piece of equipment, or construction materials on the right-of-way, unless
otherwise specified in the traffic control article or without approval of the engineer.

All construction vehicles and equipment entering or leaving live traffic lanes shall yield to through traffic.

Equip all vehicles and equipment entering or leaving the live traffic lanes with a hazard identification
beam (flashing yellow signal) capable of being visible on a sunny day when viewed without the sun
directly on or behind the device from a distance of 1000 feet. Activate the beam when merging into or
exiting a live traffic lane.

Do not disturb, remove, or obliterate any traffic control signs, advisory signs, shoulder delineators or
beam guard in place along the traveled roadways without the approval of the engineer. Immediately
repair or replace any damage done to the above during the construction operations at contractor
expense.

The traffic requirements are subject to change at the direction of the engineer in the event of an
emergency.

ner-643-065 (20190410)

Installing and Maintaining Bird Deterrent System Station 254+39, Item 999.2000.S.01;
Installing and Maintaining Bird Deterrent System Station 472+67, ltem 999.2000.S.02.

A Description

This special provision describes inspecting, installing and/or maintaining approved deterrents that prevent
migratory bird nesting on bridges and culverts. Swallows or other migratory birds’ nests have been
observed on or under the existing culvert or bridge at the station identified. All active nests (when eggs or
young are present) of migratory birds are protected under the federal Migratory Bird Treaty Act. One
deterrent system shall be installed and/or maintained for each applicable structure. Deterrent methods
selected shall be appropriate for structure type, size and/or site-specific constraints.

B Materials
B.1 Hardware and Lumber

Lumber, hardware, and fastening devices shall be durable enough to last through the length of the
nesting season. Fastening devices and deterrence system must be approved by the engineer prior to
installation on culverts and bridges that will remain in service after removal of deterrent systems. The
method of fastening should not compromise the culvert or bridge concrete surfaces or steel protection
systems. The attachment locations must be restored and repaired as needed by use of engineer
approved fillers, sealers, and paint systems.

B.2 Netting Materials

Exclusion netting is material either wrapped around or draped and fastened to bridge decks/abutments
and culvert corners to prevent bird entry.

Furnish exclusionary netting to deter nesting in bridge decks and abutments and corners of box culverts,
consisting of either:

a. 1/2” x 1/2” or 3/4" x 3/4” knotless, flame resistant, U.V. stabilized polyethylene or polypropylene
netting with minimum 40-pound breaking strength per strand, or engineer approved equal.

b. Galvanized wire mesh (hardware cloth) with a wire diameter of .040 inches (19-gauge) and
opening width of 1/2-inch.

At a minimum, use either 1” x 2” (nominal) lumber or 3/4” x 2” pressure treated plywood strips and of
equal length as the netting.
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B.3 Plastic Strip Curtain
Plastic strip curtains are strips of plastic attached to vertical surfaces in areas suitable for nesting.

Furnish 3-feet wide lengths of 6 mil minimum plastic sheeting with the lower 2 feet cut into vertical strips
2 inches wide.

At a minimum, use either 1” x 2” (nominal) lumber or 3/4” x 2" pressure treated plywood strips and staples
to attach plastic strips to wood to fabricate the strip curtain.

Furnish concrete screws to attach strip curtain to structure.
B.4 Corner Slope Materials

Corner slopes are pieces of curved plastic placed in corners suitable for nesting. They are particularly
effective in preventing nesting in top corners of box culverts.

Furnish U.V. stabilized pre-fabricated PVC or polycarbonate corner slopes from commercial bird-deterrent
manufacturers or an approved equal.

C Construction
C.1 General

If active nests are observed after construction starts, or if a trapped bird or an active nest is found, stop
work that may affect birds or their nests, and notify the engineer to consult with the Wisconsin
Department of Natural Resources transportation liaison, Matt Schaeve at (920) 366-1544, or the
department regional environmental coordinator, Lisa Lumley at (920) 360-6684.

Efforts should be made to release trapped birds, unharmed.
C.2 Nest Removal

Remove unoccupied nests prior to the beginning of the nesting season as designated in Prosecution and
Progress. Nest removal involves the removal and disposal of unoccupied or partially constructed nests
without eggs or nestlings. Removing all evidence of nesting (e.g., cleaning droppings from structures)
eliminates a visual cue for a potential breeding location, especially for first-time breeders. Nest removal is
not a type of deterrent and does not prevent nest establishment but can delay the process. As such, it
should only be used in conjunction with other methods. It cannot be used on its own to ensure
compliance. Nest removal is not required if deterrents are installed before the start of the avoidance
window unless nests interfere with successful installation of the deterrent.

Remove nests on the structure by scraping or pressure washing prior to established avoidance windows to
deter nesting. Remove only unoccupied or partially constructed nests without eggs or nestlings. Remove
newly built nests every two days before eggs are laid. Nest removal is intended to be used prior to and in
conjunction with other nesting deterrents.

C.3 Exclusion Netting
C.3.1 Installation

Using concrete screws, anchor lumber to bridge or culvert along perimeter of intended netting. Fasten
netting to lumber until netting is held taut. Use the minimum length of lumber and netting necessary to
avoid sections of netting that are not flush to the bridge or culvert. Eliminate any loose pockets or wrinkles
that could trap and entangle birds or other wildlife. Ensure the net is pulled taut in order to prevent
flapping in the wind, which results in tangles or breakage at mounting points.

For culverts, attach netting at a 45-degree angle at the culvert corner so it extends at least 12” below
the corner.

C.4 Plastic Curtains
C.4.1 Installation

Attach plastic curtains along the entire length of vertical surface or corner on which nest building is to be
deterred. Affix plastic curtain strips to treated lumber with staples spaced a minimum of 1 foot O.C. Wrap
plastic curtains around lumber prior to attaching it to the structure to reduce the likelihood of it tearing out
at the staples. Screw lumber into the underside of the bridge deck or top of box culvert with concrete
screws placed 24-inches O.C. minimum.
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C.5 Corner Slopes
C.5.1 Installation

Attach corner slopes to the structure per the manufacturer’'s recommendations. Use urethane-based
adhesives if manufacturer supplied hardware or adhesives are not available or no recommendations are
provided. Install end caps or seal ends of corner slopes to prevent entry of birds or other animals.

C.6 Inspection and Maintenance

Inspect bird deterrent devices every two weeks both during and prior to construction when deterrents
have been installed to exclude birds prior to nesting windows, and after large storm events or high winds.
Ensure that netting is taut, that no gaps or holes have formed, and that the nets are functioning properly.
Ensure that corner slopes are not cracked or otherwise damaged and are functioning properly. Ensure
that curtains are undamaged, with no tears, holes, or creases. Repair any damaged or loose deterrent
devices. Inspect, maintain, and repair nesting deterrents whether installed by the contractor or others.
Repair, replace, supplement deterrents as necessary with materials meeting the requirements of this
specification.

Remove any unoccupied or partially constructed nests without eggs or nestlings.
Repair deterrents to prevent birds from attempting to nest again.

Record all inspection, removal, and maintenance activities. Provide inspection, removal, and
maintenance records to the engineer upon request.

C.7 Removal and Structure Repair

Maintain the deterrent until the engineer determines that the deterrent is deemed no longer necessary.
Upon completion of the project, remove any remaining migratory bird deterrent from the project site. If the
existing bridge or culvert is to remain after construction, restore and repair as needed by use of engineer
approved fillers, sealers, and paint systems.

D Measurement

The department will measure Installing and Maintaining Bird Deterrent System (Station) as a single unit at
each structure, acceptably completed.

The department will measure Maintaining Bird Deterrent System (Station) as a single unit at each
structure, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
999.2000.S.01 Installing and Maintaining Bird Deterrent System Station 254+39 EACH
999.2000.S.02 Installing and Maintaining Bird Deterrent System Station 472+67 EACH

Payment for Installing and Maintaining Bird Deterrent System is full compensation for providing and
installing deterrents that prevent migratory bird nesting; removing and disposing of unoccupied or partially
constructed nests without eggs or nestlings; maintaining, repairing, replacing, supplementing, existing
deterrent materials; repairing damage to structures resulting from installation of deterrents; removal and
disposal of materials.

Payment for Maintaining Bird Deterrent System is full compensation for inspecting structures for the
presence of migratory birds, inspecting deterrents installed by others; maintaining, repairing, replacing,
and supplementing existing deterrent materials; repairing damage to structures resulting from installation
of deterrents; removal and disposal of materials.

stp-999-200 (20240105)

Foundation Backfill, tem SPV.0035.01.

A Description

This special provision describes providing foundation backfill that conforms to standard spec 520.
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B Materials
Furnish Foundation Backfill according to standard spec 520.2.5.2.
C Construction

Place foundation backfill in layers no more than 8 inches thick after compaction to the top of the
subgrade. Mechanically compact the entire length of each layer to the same degree as the material
abutting the trench.

D Measurement

The department will measure Foundation Backfill by the cubic yard, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0035.01 Foundation Backfill cY

Payment is full compensation for placing, shaping, and compacting.
ner-520-025 (20190409)

HMA Pavement Percent Within Limits (PWL) QMP, Core Only Project;
Incentive Density PWL HMA Pavement, Item SPV.0055.01;
Incentive Air Voids HMA Pavement, Item SPV.0055.02.

A Description

This special provision describes percent within limits (PWL) pay determination, providing and maintaining
a contractor Quality Control (QC) Program, department Quality Verification (QV) Program, required
sampling and testing, dispute resolution, corrective action, pavement density, and payment for HMA
pavements. Pay is determined by statistical analysis performed on contractor and department test results
conducted according to the Quality Management Program (QMP) as specified in standard spec 460,
except as modified below.

B Materials

Conform to the requirements of standard spec 450, 455, and 460 except where superseded by this
special provision. The department will allow only one mix design for each HMA mixture type per layer
required for the contract, unless approved by the engineer. The use of more than one mix design for each
HMA pavement layer will require the contractor to construct a new test strip according to HMA Pavement
Percent Within Limits (PWL) QMP Test Strip Volumetrics article at no additional cost to the department.
The HMA Pavement Percent Within Limits (PWL) QMP Test Strip Density article will not be added to the
Core Only Projects. The contractor may correlate gauges by taking up to 10 additional cores (non-
production) at any location during the project. The department will not correlate any gauges.

Replace standard spec 460.2.8.2.1.3.1 Contracts with 5000 Tons of Mixture or Greater with the following:
460.2.8.2.1.3.1 Contracts under Percent within Limits

() Furnish and maintain a laboratory at the plant site fully equipped for performing contractor QC testing.
Have the laboratory on-site and operational before beginning mixture production.

(2 Obtain random samples and perform tests according to this special provision and further defined in
Appendix A: Test Methods & Sampling for HMA PWL QMP Projects. Obtain HMA mixture samples from
trucks at the plant. For the sublot in which a QV sample is collected, discard the QC sample and test a
split of the QV sample.

@) Perform sampling from the truck box according to WTM R97 and four-part splitting of HMA samples
according to WTM R47. Sample size must be adequate to run the appropriate required tests in addition to
one set of duplicate tests that may be required for dispute resolution (i.e., retained). This requires sample
sizes which yield four splits for all random sampling per sublot. All QC samples shall provide the following:
QC, QV, Retained, and Extra. Take possession of the QC and Extra split samples intended for QC
testing. The department will observe the splitting and take possession of the QV and Retained split
samples intended for QV testing. Additional sampling details are found in Appendix A. Label samples
according to WTM R97.
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“ Test the QC split sample using the test methods identified below at a frequency greater than or equal

to that indicated. The extra split sample shall be tested only when the Gmm and/or Gmb replicate
tolerances are exceeded according to WTM T166 section 13.1.4 and WTM T209 section 14.1.1. When
testing the extra split sample, only the results from the test from which the tolerances were exceeded may
replace the results from the QC split sample. The Rule of Retained according to CMM 836.1.2 applies.

e Blended aggregate gradations according to WTM T30.
e Asphalt content (AC) in percent.
Determine AC using one of the following methods:

- AC by ignition oven according to WTM T308. If the department is using an ignition
oven to determine AC, conform to WTP H-003. If the department is not using an
ignition oven to determine AC, IOCFs must still be reverified for any of the reasons
listed in WTP H-003 Table 2 and conform to WTP H-003 section 3.

- AC by chemical extraction according to AASHTO T164 Method A or B.
- AC by automated extraction according to WTM D8159.
e Bulk specific gravity (Gmb) of the compacted mixture according to WTM T166.
e Maximum specific gravity (Gmm) according to WTM T209.
e Air voids (Va) by calculation according to WTM T269.
e Voids in Mineral Aggregate (VMA) by calculation according to WTM R35 section 9.2.

) Lot size shall consist of 3,750 tons with sublots of 750 tons. Test each design mixture at a frequency of
1 test per 750 tons of mixture type produced and placed as part of the contract. Add a random sample for
any fraction of 750 tons at the end of production for a specific mixture design. Partial lots with less than
three sublot tests will be included into the previous lot for data analysis and pay adjustment. Volumetric
lots will include all tonnage of mixture type under specified bid item unless otherwise specified in the plan.

6 Conduct field tensile strength ratio tests according to WTM T283 on each qualifying mixture according
to CMM 836.6.14. Test each full 50,000-ton production increment, or fraction of an increment, after the
first 5,000 tons of production. Perform required increment testing in the first week of production of that
increment. If field tensile strength ratio values are below the spec limit, notify the engineer. The engineer
and contractor will jointly determine a corrective action.

Delete standard spec 460.2.8.2.1.5 and 460.2.8.2.1.6.

Replace standard spec 460.2.8.2.1.7 Corrective Action with the following:
460.2.8.2.1.7 Corrective Action
(1) Material must conform to the following action and acceptance limits based on individual QC and QV
test results (tolerances relative to the JMF used on the PWL Test Strip):
ITEM ACTION LIMITS ACCEPTANCE LIMITS

Percent passing given sieve:

37.5-mm +/- 8.0
25.0-mm +/- 8.0
19.0-mm +/-7.5
12.5-mm +/-7.5
9.5-mm +/-7.5
2.36-mm +/-7.0
75-uym +/- 3.0

AC in percent -0.3 -0.5

Va -1.5&+2.0
VMA in percent/” -0.5 -1.0
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[11'VMA limits based on minimum requirement for mix design nominal maximum aggregate size in
table 460-1.

@2 QV samples will be tested for Gmm, Gmb, and AC. Air voids and VMA will then be calculated using
these test results.

@) Notify the engineer if any individual test result falls outside the action limits, investigate the cause and
take corrective action to return to within action limits. If two consecutive test results fall outside the action
limits, stop production. Production may not resume until approved by the engineer. Additional QV
samples may be collected upon resuming production, at the discretion of the engineer.

) For any additional non-random tests outside the random number testing conducted for volumetrics, the
data collected will not be entered into PWL calculations. Additional QV tests must meet acceptance limits
or be subject to production stop. If the department’s non-random test does not conform to the acceptance
limits, the retained sample will be tested by the BTS lab. If the BTS results also do not meet the
acceptance limits, the material will be considered unacceptable as described in (5) below.

) Remove and replace unacceptable material at no additional expense to the department. Unacceptable
material is defined as any individual QC or QV tests results outside the acceptance limits or a PWL value
< 50. For AC in percent, unacceptable material is defined as any individual QV test result outside of the
acceptance limit. The engineer may allow such material to remain in place with a price reduction. The
department will pay for such HMA Pavement allowed to remain in place at 50 percent of the contract unit
price.

Replace standard spec 460.2.8.3.1.2 Personnel Requirements with the following:
460.2.8.3.1.2 Personnel Requirements

() The department will provide at least one HTCP-certified Transportation Materials Sampling (TMS)
Technician, to observe QV sampling of HMA mixtures.

(2 Under departmental observation, a contractor TMS technician shall collect and split samples.

@) A department HTCP-certified Hot Mix Asphalt, Technician |, Production Tester (HMA-IPT) technician
will ensure that all sampling is performed correctly and conduct testing, analyze test results, and report
resulting data.

) The department will make an organizational chart available to the contractor before mixture production
begins. The organizational chart will include names, telephone numbers, and current certifications of all
QV testing personnel. The department will update the chart with appropriate changes, as they become
effective.

Replace standard spec 460.2.8.3.1.4 Department Verification Testing Requirements with the following:
460.2.8.3.1.4 Department Verification Testing Requirements

() HTCP-certified department personnel will obtain QV random samples by directly supervising HTCP-
certified contractor personnel sampling from trucks at the plant. Sample size must be adequate to run the
appropriate required tests in addition to one set of duplicate tests that may be required for dispute
resolution (i.e., retained). This requires sample sizes which yield four splits for all random sampling per
sublot. All QV samples shall furnish the following: QC, QV, Retained, and Extra. The department will
observe the splitting and take possession of the QV, Retained, and Extra split samples intended for QV
testing. The department will take possession of retained samples accumulated to date each day QV
samples are collected. The department will retain samples until surpassing the analysis window of up to
5 lots, as defined in 460.2.8.3.1.7(2) of this special provision. Additional sampling details are found in
Appendix A.

(2) The department will verify product quality using the test methods specified here in 460.2.8.3.1.4(3). The
department will identify test methods before construction starts and use only those methods during
production of that material unless the engineer and contractor mutually agree otherwise.

©) The department will test the QV split sample using the test methods identified below at the frequency
indicated. The extra split sample will be tested only when the Gmm and/or Gmb replicate tolerances are
exceeded according to WTM T166 section 13.1.4 and WTM T209 section 14.1.1. When testing the extra
split sample, only the results from the test from which the tolerances were exceeded may replace the
results from the QV split sample. The Rule of Retained according to CMM 836.1.2 applies. In the event
that both the department and contractor’s replicate tolerances are exceeded, perform dispute resolution
according to 460.2.8.3.1.7(2).
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e Bulk specific gravity (Gmb) of the compacted mixture according to WTM T166.

e Maximum specific gravity (Gmm) according to WTM T209.

e Air voids (Va) by calculation according to WTM T269.

e Voids in Mineral Aggregate (VMA) by calculation according to WTM R35 section 9.2.

e Asphalt Content (AC) in percent determined by ignition oven method according to WTM T308
and conforming to WTP H-003, chemical extraction according to AASHTO T164 Method A or B,
or automated extraction according to WTM D8159.

) The department will randomly test each design mixture at the minimum frequency of one test for each
lot.

Delete standard spec 460.2.8.3.1.6.

Replace standard spec 460.2.8.3.1.7 Dispute Resolution with the following:
460.2.8.3.1.7 Data Analysis for Volumetrics

() Analysis of test data for pay determination will be contingent upon QC and QV test results. Statistical
analysis will be conducted on Gmm and Gmb test results for calculation of Va. If either Gmm or Gmb
analysis results in non-comparable data as described in 460.2.8.3.1.7(2), subsequent testing will be
performed for both parameters as detailed in the following paragraph.

@ The engineer, upon completion of the first 3 lots, will compare the variances (F-test) and the means
(t-test) of the QV test results with the QC test results. Additional comparisons incorporating the first 3 lots
of data will be performed following completion of the 4t and 5% lots (i.e., lots 1-3, 1-4, and 1-5). A rolling
window of 5 lots will be used to conduct F & t comparison for the remainder of the contract (i.e., lots 2-6,
then lots 3-7, etc.), reporting comparison results for each individual lot. Analysis will use a set alpha value
of 0.025. If the F- and t-tests report comparable data, the QC and QV data sets are determined to be
statistically similar and QC data will be used to calculate the Va used in PWL and pay adjustment
calculations. If the F- and t-tests result in non-comparable data, proceed to the dispute resolution steps
found below. Note: if both QC and QV Va PWL result in a pay adjustment of 102% or greater, dispute
resolution testing will not be conducted. Dispute resolution via further investigation is as follows:

[ The Retained portion of the split from the lot in the analysis window with a QV test result furthest
from the QV mean (not necessarily the sublot identifying that variances or means do not compare)
will be referee tested for Gmm, Gmb, and Asphalt Content by the bureau's AASHTO accredited
laboratory and certified personnel. All previous lots within the analysis window are subject to
referee testing and regional lab testing as deemed necessary. Referee test results will replace the
QV data of the sublot(s).

[21 Statistical analysis will be conducted with referee test results replacing QV results.

i. If the F- and t-tests indicate variances and means compare, no further testing is
required for the lot and QC data will be used for PWL and pay factor/adjustment
calculations.

ii. If the F- and t-tests indicate non-comparable variances or means, the Retained portion
of the random QC sample will be tested for Gmm, Gmb, and Asphalt Content by the
department’s regional lab for the remaining 4 sublots of the lot which the F- and t-
tests indicate non-comparable datasets. The department’s regional lab and the referee
test results will be used for PWL and pay factor/adjustment calculations. Upon the
second instance of non-comparable variance or means and for every instance
thereafter, the department will assess a pay reduction for the additional testing of the
remaining 4 sublots at $2,000/lot under the HMA Regional Lab Testing administrative
item.

Bl The contractor may choose to dispute the regional test results on a lot basis within 7 days after
receiving results from the region. In this event, the retained portion of each sublot will be referee
tested by the department's AASHTO accredited laboratory and certified personnel. The referee
Gmm and Gmb test results will supersede the regional lab results for the disputed lot.
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i. If referee testing results in an increased calculated pay factor, the department will pay
for the cost of the additional referee testing.

ii. If referee testing of a disputed lot results in an equal or lower calculated pay factor, the
department will assess a pay reduction for the additional referee testing at $2,000/lot
under the Referee Testing administrative item.

@) The department will notify the contractor of the referee test results within 3 working days after receipt of
the samples by the department's AASHTO accredited laboratory. The intent is to provide referee test
results within 7 calendar days from completion of the lot.

) The department will determine mixture conformance and acceptability by analyzing referee test results,
reviewing mixture data, and inspecting the completed pavement, this special provision, and
accompanying Appendix A.

) Unacceptable material (i.e., resulting in a PWL value less than 50 or individual QC or QV test results
not meeting the Acceptance Requirements of 460.2.8.2.1.7 as modified herein) will be referee tested by
the bureau's AASHTO accredited laboratory and certified personnel and those test results used for
analysis. Such material may be subject to remove and replace, at the discretion of the engineer. If the
engineer allows the material to remain in place, it will be paid at 50% of the HMA Pavement contract unit
price. Replacement or pay adjustment will be conducted on a sublot basis. If an entire PWL sublot is
removed and replaced, the test results of the newly placed material will replace the original data for the
sublot. Any remove and replace shall be performed at no additional cost to the department. Testing of
replaced material must include a minimum of one QV result. [Note: If the removed and replaced material
does not result in replacement of original QV data, an additional QV test will be conducted and under
such circumstances will be entered into the HMA PWL Production spreadsheet for data analysis and pay
determination.] The quantity of material paid at 50% the contract unit price will be deducted from PWL
pay adjustments, along with accompanying data of this material.

Delete standard spec 460.2.8.3.1.8 Corrective Action.
C Construction

Replace standard spec 460.3.3.2 Pavement Density Determination with the following:
460.3.3.2 Pavement Density Determination by Cores

() For mainline pavement, determine density with cores. Full width passing lanes, turn lanes, or auxiliary
lanes must be 1,500 lane feet or greater to be eligible for PWL density. Shoulder and appurtenance
density will be by cores and average lot (daily) densities must conform to standard spec Table 460-3 or
else be subject to disincentives according to 460.5.2.2(5) herein. No density incentive will be applied to
shoulders or appurtenances.

(2) The engineer will determine the target maximum density using department procedures described in
WTM T355 and CMM 815. The engineer will determine density as soon as practicable after compaction
and before placement of subsequent layers or before opening to traffic.

@) A lot is defined as 7,500 lane feet with sublots of 1,500 lane feet (excluding shoulder, even if paved
integrally) and placed within a single layer for each location and target maximum density category
indicated in table 460-3. A partial quantity less than 750 lane feet will be included with the previous sublot.
Partial lots with less than three sublots will be included in the previous lot for data analysis/acceptance
and pay, by the engineer.

) Under the direct observation of the engineer, cut 100 or 150 mm (4 or 6 inch) diameter cores from the
pavement according to WTM R67 at one random location, determined by the engineer, per sublot. Each
core will represent the entire length and width of the sublot. Cores will be cut by the next day, except if the
next day is not a working day, then they shall be cut within 48 hours after placement. Fill core holes
according to WTM R67 section 5.8 and obtain engineer approval before opening to traffic. Prepare cores
and determine density according to WTM T166. Dry cores after testing according WTM R79. The
department will label cores, transport cores to testing facilities, witness testing, store dried cores, and
provide subsequent verification testing.

©)If a core is damaged at the time of coring, immediately take a replacement core 1 foot ahead of the
existing testing location in the direction of traffic at the same offset as the damaged core. If a core is
damaged during transport, record it as damaged and notify the engineer immediately.
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® Do not re-roll compacted mixtures with deficient density test results. Do not operate continuously below
the specified minimum density. Stop production, identify the source of the problem, and make corrections
to produce work meeting the specification requirements.

Replace standard spec 460.3.3.3 Waiving Density Testing with Acceptance of Density Data with the
following:

460.3.3.3 Analysis of Density Data

() As random density locations are paved, the core data will be recorded in the HMA PWL Production
Spreadsheet for analysis in chronological order. Each lot will contain core density data from a single HMA
mixture type placed over a specific underlying material.

(2 The department reserves the right to verify the density of any core and the department’s result may be
used for PWL and pay adjustment calculations, at the discretion of the engineer.

) The department will determine mixture density conformance and acceptability by analyzing test results,
reviewing mixture data, and inspecting the completed pavement according to standard spec, this special
provision, and accompanying Appendix A.

) Upon the completion of each lot, core data will be used by the department for PWL and pay adjustment
calculation.

(%) Density resulting in a PWL value less than 50 or not meeting the requirements of 460.3.3.1 (any
individual density test result falling more than 3.0 percent below the minimum required target maximum
density as specified in standard spec Table 460-3) is unacceptable and may be subject to remove and
replace at no additional cost to the department, at the discretion of the engineer.

i. Replacement is conducted on a sublot basis. If an entire PWL sublot is removed and replaced,
the test results of the newly placed material will replace the original data for the sublot.

ii. Testing of replaced material must include a minimum of one QV result. [Note: If the removed
and replaced material does not result in replacement of original QV data, an additional QV test
must be conducted and under such circumstances will be entered into the data analysis and
pay determination.]

iii. If the engineer allows such material to remain in place, it will be paid for at 50% of the HMA
Pavement contract unit price. The extent of unacceptable material will be addressed as
specified in CMM 815.11. The quantity of material paid at 50% the contract unit price will be
deducted from PWL pay adjustments, along with accompanying data of this material.

D Measurement

The department will measure the HMA Pavement bid items acceptably completed by the ton as specified
in standard spec 450.4 and as follows in standard spec 460.5 as modified in this special provision.

E Payment

Replace standard spec 460.5.2 HMA Pavement with the following:
460.5.2 HMA Pavement

460.5.2.1 General

() Payment for HMA Pavement Type LT, MT, and HT mixes is full compensation for providing HMA
mixture designs; for preparing foundation; for furnishing, preparing, hauling, mixing, placing, and
compacting mixture; for HMA PWL QMP testing and aggregate source testing; for warm mix asphalt
additives or processes; for stabilizer, hydrated lime and liquid antistripping agent, if required; and for all
materials including asphaltic materials.

@ If provided for in the plan quantities, the department will pay for a leveling layer, placed to correct
irregularities in an existing paved surface before overlaying, under the pertinent paving bid item. Absent a
plan quantity, the department will pay for a leveling layer as extra work.

460.5.2.2 Calculation of Pay Adjustment for HMA Pavement using PWL

() Pay adjustments will be calculated using 65 dollars per ton of HMA pavement. The HMA PWL
Production Spreadsheet, including data, will be made available to the contractor by the department as
soon as practicable upon completion of each lot. The department will pay for measured quantities of mix
based on this price multiplied by the following pay adjustment calculated according to the HMA PWL
Production Spreadsheet:
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PAY FACTOR FOR HMA PAVEMENT AIR VOIDS & DENSITY

PERCENT WITHIN LIMITS PAYMENT FACTOR, PF
(PWL) (percent of $65/ton)
>90 to 100 PF = (PWL - 90) * 0.4) + 100
>50to <90 (PWL *0.5) + 55
<50 50%!"

where PF is calculated per air voids and density, denoted PFair voids and PFdensity.

[ Any material resulting in PWL value less than 50 shall be removed and
replaced unless the engineer allows such material to remain in place. In the
event the material remains in place, it will be paid at 50% of the contract unit
price of HMA pavement.

(@) For air voids, PWL values will be calculated using lower and upper specification limits of 2.0 and 4.3
percent, respectively. Lower specification limits for density shall be according to standard spec Table
460-3.

@) Pay adjustment will be determined on a lot basis and will be computed as shown in the following
equation.

Pay Adjustment = (PF-100)/100 x (WP) x (tonnage) x ($65/ton)*

*Note: If the Pay Factor = 50%, the contract unit price will be used in lieu of $65/ton and the weighted
percentage (WP) will equal 1.0. The following weighted percentage (WP) values will be used for the
corresponding parameter:

Parameter WP
Air Voids 0.5
Density 0.5

@) Individual Pay Factors for each air voids (PFairvoigs) and density (PFdensity) will be determined. PFair voids
will be multiplied by the total tonnage placed (i.e., from truck tickets), and PFqensity will be multiplied by the
calculated tonnage used to pave the mainline only (i.e., traffic lanes excluding shoulder) as determined
according to Appendix A.

) Pay adjustment for shoulders and appurtenances accepted by department testing will be determined
on a lot basis. If the lot density is less than the specified minimum in table 460-3, the department will
reduce pay based on the contract unit price for the HMA pavement bid item for that lot as follows:

DISINCENTIVE PAY REDUCTION FOR HMA PAVEMENT DENSITY

PERCENT LOT DENSITY PAYMENT FACTOR
BELOW SPECIFIED MINIMUM (percent of contract price)

From 0.5 to 1.0 inclusive 98

From 1.1 to 1.5 inclusive 95

From 1.6 to 2.0 inclusive 91

From 2.1 to 2.5 inclusive 85

From 2.6 to 3.0 inclusive 70

More than 3.0("

[ Remove and replace the lot with a mixture at the specified density. When acceptably replaced, the
department will pay for the replaced work at the contract unit price. Alternatively, the engineer may
allow the nonconforming material to remain in place with a 50 percent payment factor.
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36.

®)The department will pay incentive for air voids and density under the following bid items:

ITEM NUMBER DESCRIPTION UNIT
SPV.0055.01 Incentive Density PWL HMA Pavement DOL
SPV.0055.02 Incentive Air Voids HMA Pavement DOL

() The department will administer disincentives under the Disincentive Density HMA Pavement and the
Disincentive Air Voids HMA Pavement administrative items.

) The department will administer a disincentive under the Disincentive HMA Binder Content
administrative item for each individual QV test result indicating asphalt binder content below the Action
Limit in 460.2.8.2.1.7 presented herein. The department will adjust pay per sublot of mix at 65 dollars per
ton of HMA pavement multiplied by the following pay adjustment calculated according to the HMA PWL
Production Spreadsheet:

AC Binder Relative to JMF Pay Adjustment / Sublot
-0.4% to -0.5% 75%!1
More than -0.5% 50%!1112

[l Any material resulting in an asphalt binder content more than 0.3% below the JMF AC content will be
referee tested by the department’'s AASHTO accredited laboratory and HTCP certified personnel using
automated extraction according to automated extraction according to WTM D8159.

[21 Any material resulting in an asphalt binder content more than 0.5% below the JMF AC content shall be
removed and replaced unless the engineer allows such material to remain in place. In the event the material
remains in place, it will be paid at 50% of the contract unit price of HMA pavement.

Note: PWL value determination is further detailed in the PWL Production Spreadsheet Instructions
located in the Project Info and Instructions tab of the HMA PWL Production spreadsheet.

HMA Pavement Longitudinal Joint Density, Core Only Project;
Incentive Density HMA Pavement Longitudinal Joints, Item SPV.0055.03.

A Description

This special provision incorporates longitudinal joint density requirements into the contract and describes
the data collection, acceptance, and procedure used for determination of pay adjustments for HMA
pavement longitudinal joint density. Pay adjustments will be made on a linear foot basis, as applicable per
pavement layer and paving lane. Applicable longitudinal joints are defined as those between any two or
more traffic lanes including full-width passing lanes, turn lanes, or auxiliary lanes more than 1500 lane
feet, and those lanes must also include the 460.2005 Incentive Density PWL HMA Pavement bid item.
This excludes any joint with one side defined as a shoulder and ramp lanes of any length. If echelon
paving is required in the contract, the longitudinal joint density specification shall not apply for those
joints. Longitudinal joints placed during a test strip will be tested for information only to help ensure the
roller pattern will provide adequate longitudinal joint density during production. Longitudinal joint density
test results collected during a test strip are not eligible for pay adjustment.

Pay is determined according to standard spec 460, HMA Pavement Percent Within Limits QMP special
provisions, and as modified within.

B Materials

Compact all applicable HMA longitudinal joints to the appropriate density based on the layer,
confinement, and mixture type shown in Table B-1.
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TABLE B-1 MINIMUM REQUIRED LONGITUDINAL JOINT DENSITY

Percent of Target Maximum Density
Layer Unconfined Confined
LT and MT HT LT and MT HT
Lower
(on crushed/recycled base) 88 89 89.5 90.5
Lower
(1] 1 [1] [1]
(on Concrete/HMA) 90 90 91.5 91.5
Upper 90 90 91.5 91.5

[ Minimum reduced by 1.0 percent for a 1.25-inch-thick No. 5 mix lower layer constructed on a paved or milled
surface.

C Construction
Add the following to standard spec 460.3.3.2:

5) Establish companion density locations for each applicable joint. Each companion location shares
longitudinal stationing with the QV mainline density location within each sublot and is located
transversely with the center of the core 6-inches from the final joint edge of the paving area. Sublot
and lot numbering remains the same as mainline densities, however, in addition to conventional
naming, joint identification must clearly indicate “M” for inside/median side of lane or “O” for outside
shoulder side of lane, as well as “U” for an unconfined joint or “C” for a confined joint (e.g., XXXXX-MC
or XXXXX-0U).

©) Each joint shall be measured, reported, and accepted under methods, testing times, and procedures
consistent with the program employed for mainline density, i.e., PWL.

(1 For single density test results greater than 3.0% below specified minimums per Table B-1 herein,
perform the following:

a) Testing at 50-foot increments both ahead and behind the unacceptable site

b) Continued 50-foot incremental testing until test values indicate higher than or equal to -3.0 percent
from target joint density.

c) Materials within the incremental testing indicating lower than -3.0 percent from target joint density
are defined as unacceptable and will be handled with remedial action as defined in the payment
section of this document.

d) The remaining sublot average (exclusive of unacceptable material) will be determined by the first
forward and backward 50-foot incremental tests that reach the criteria of higher than or equal
to -3.0 percent from target joint density.

Note: If the 50-foot testing extends into a previously accepted sublot, remedial action is required up to
and inclusive of such material; however, the results of remedial action must not be used to recalculate
the previously accepted sublot density. When this occurs, the lane feet of any unacceptable material
will be deducted from the sublot in which it is located, and the previously accepted sublot density will
be used to calculate pay for the remainder of the sublot.

® Joint density measurements shall be recorded in the HMA PWL Production Spreadsheet.

© Placement and removal of excess material outside of the final joint edge, to increase joint density at
the longitudinal joint testing location, shall be done at the contractor’s discretion and cost. This excess
material and related labor will be considered waste and will not be paid for by the department. Joints
with excess material placed outside of the final joint edge to increase joint density or where a notched
wedge is used will be considered unconfined joints.

(10) When not required by the contract, echelon paving may be performed at the contractor’s discretion to
increase longitudinal joint density and still remain eligible to earn incentive. The additional costs
incurred related to echelon paving will not be paid for by the department. If lanes are paved in echelon,
the contractor may choose to use a longitudinal vertical joint or notched wedge longitudinal joint as
described in SDD 13c19 HMA Longitudinal Joints. Lanes paved in echelon will be considered confined
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(1)

on both sides of the joint regardless of the selected joint design. Place the joint between echelon
paved lanes at the centerline or along lane lines.

@1y When performing inlay paving below the elevation of the adjacent lane, the longitudinal joint along the
adjacent lane to be paved shall be considered unconfined.

D Measurement

The department will measure each side of applicable longitudinal joints, as defined in Section A of this
special provision, by the linear foot of pavement, acceptably placed. Measurement will be conducted
independently for the inside or median side and for the outside or shoulder side of paving lanes with two
applicable longitudinal joints. Each paving layer will be measured independently at the time the mat is
placed.

E Payment

Add the following as standard spec 460.5.2.4 Pay Adjustment for HMA Pavement Longitudinal Joint
Density:

1 The department will administer longitudinal joint density adjustments under the Incentive Density HMA
Pavement Longitudinal Joints and Disincentive Density HMA Pavement Longitudinal Joints items. The
department will adjust pay based on density relative to the specified targets in Section B of this special
provision, and linear foot of the HMA Pavement bid item for that sublot as follows:

PAY ADJUSTMENT FOR HMA PAVEMENT LONGITUDINAL JOINT DENSITY

PERCENT SUBLOT DENSITY PAY ADJUSTMENT PER LINEAR FOOT
ABOVE/BELOW SPECIFIED MINIMUM
Equal to or greater than +1.0 confined, +2.0 unconfined $0.20
From 0.0 to +0.9 confined, 0.0 to +1.9 unconfined $0
From -0.1to -1.0 $(0.20)
From -1.1t0 -2.0 $(0.40)
From -2.1t0 -3.0 $(0.80)
More than -3.0 REMEDIAL ACTION!

[ Remedial action must be approved by the engineer and agreed upon at the time of the pre-pave meeting and
may include partial sublots as determined and defined in 460.3.3.2(7) of this document. If unacceptable material
is removed and replaced per guidance by the engineer, the removal and replacement will be for the full lane
width of the side of which the joint was constructed with unacceptable material.

@ The department will not assess joint density disincentives for pavement placed in cold weather because
of a department-caused delay as specified in standard spec 450.5.2(3).

@ The department will not pay incentive on the longitudinal joint density if the traffic lane is in disincentive.
A disincentive may be applied for each mainline lane and all joint densities if both qualify for a pay
reduction.

@ Inlay paving operations will limit payment for additional material to 2 inches wider than the final paving
lane width at the centerline.

The department will pay incentive for longitudinal joint density under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
SPV.0055.03 Incentive Density HMA Pavement Longitudinal Joints DOL

The department will administer disincentives under the Disincentive Density HMA Pavement Longitudinal
Joints administrative item.

Appendix
WisDOT Longitudinal Joint — Core Density Layout

Each mainline QV density location must have a companion longitudinal joint density location for
applicable joints. This companion location shares the longitudinal stationing for each QV mainline density
location and is located transversely with the center of the core 6-inches from the final joint edge of the
paving area.
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For HMA Pavement Percent Within Limits QMP projects, this appears as follows:
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Further Explanation of PAY ADJUSTMENT FOR HVIA PAVEMENT LONGITUDINAL JOINT DENSITY

Table
Confined
Lower Layer (On Base) Upper Layer
LT/MT HT LT/MT HT Pay Adjust
Mainline Target (SS 460-3) 91.0 92.0 93.0 93.0 =
Confined Target (mainline - 1.5) 89.5 90.5 91.5 91.5 -
Equal to or greater than +1.0 >90.5 >91.5 >925 >92.5 $0.20
From 0.0 to +0.9 90.4-895 | 91.4-905 | 924-915 | 924-915 $0
From -0.1t0 -1.0 89.4-88.5 | 90.4-89.5 | 914-90.5 | 91.4-90.5 ($0.20)
From -1.1to0 -2.0 88.4-875 | 89.4-88.5 | 90.4-89.5 | 90.4-89.5 ($0.40)
From -2.1 10 -3.0 87.4-86.5 | 88.4-87.5 | 80.4-88.5 | 89.4-88.5 ($0.80)
More than -3.0 <86.5 <875 <885 <885 REMEDIAL ACTION
Unconfined
Lower Layer (On Base) Upper Layer
LT/MT HT LT/MT HT Pay Adjust
Mainline Target (SS 460-3) 91.0 92.0 93.0 93.0 -
Unconfined Target (Mainline -3.0) 88.0 89.0 90.0 90.0 =
Equal to or greater than +2.0 >90.0 >91.0 >92.0 >92.0 $0.20
From 0.0 to +1.9 89.9-88.0 | 90.9-89.0 | 91.9-90.0 | 91.9-90.0 $0
From -0.1to -1.0 87.9-87.0 | 88.9-88.0 | 89.9-89.0 | 89.9-89.0 ($0.20)
From -1.1t0 -2.0 86.9-86.0 | 87.9-87.0 | 88.9-88.0 | 88.9-88.0 ($0.40)
From -2.1 10 -3.0 85.9-85.0 | 86.9-86.0 | 87.9-87.0 | 87.9-87.0 ($0.80)
More than -3.0 <85.0 <86.0 <87.0 <87.0 REMEDIAL ACTION
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37.

38.

39.

Manholes 8x8-FT, Item SPV.0060.01; Manholes 10x10-FT, Item SPV.0060.08.
A Description

This special provision describes providing, furnishing, and installing box manholes.

B Materials

Furnish materials conforming to the applicable requirements of standard spec 611.2.

C Construction

Construct manholes conforming to the applicable requirements of standard spec 611.3 and standard
detail 08B10-03. Interior dimensions shall be as follows:

¢ Manholes 8x8-FT: 8'x8’
e Manholes 10x10-FT: 10'x10’
D Measurement

The department will measure Manholes 8x8-FT and Manholes 10x10-FT by each structure
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Manholes 8x8-FT EACH
SPV.0060.08 Manholes 10x10-FT EACH

Payment is full compensation for the applicable requirements of standard spec 611.5.

Cleaning Manhole, Item SPV.0060.02.
A Description

This special provision describes the removal and disposal of accumulated sand, gravel, vegetation, and
other debris in existing manholes.

B (Vacant)
C Construction

Remove the manhole cover, remove all sand, gravel, vegetation, and other debris trapped in the
structure, and replace the cover. Mechanized vacuum/excavation equipment is permissible. Dispose of
materials as specified in standard spec 205.3.12.

D Measurement
The department will measure Cleaning Manhole as each individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Cleaning Manhole EACH

Payment is full compensation for removal and replacement of the manhole cover, and removal and
disposal of all debris from the manhole.

Cleaning Storm Sewer Outfall, ltem SPV.0060.03.
A Description

This special provision describes the removal and disposal of accumulated sand, gravel, vegetation, and
other debris at storm sewer outfalls where shown on the plans and as directed by the engineer.

B (Vacant)
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C Construction

Completely remove all sand, gravel, vegetation, and other debris from within and obstructing the pipe
outfall. Dispose of materials as specified in standard spec 205.3.12.

D Measurement

The department will measure Cleaning Storm Sewer Outfall by each unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.03 Cleaning Storm Sewer Outfall EACH

Payment is full compensation for furnishing all materials to clean out the pipe end and surrounding debris,
including silt and solid retention; for removing and properly disposing materials; paying all associated fees
for permits, and licenses or disposal of materials. Pipes and endwalls damaged by the contractor’s
operations shall be replaced by the contractor, with no expense to the department.

Temporary Water Diversion C-44-134 Station 472+67, ltem SPV.0060.04.
A Description

This special provision describes providing temporary water diversion for C-44-134 during all stages of
construction. Conform to the required Standard Specifications, Plan and the methods used must be
approved in the Erosion Control Implementation Plan (ECIP).

B Materials

Furnish materials conforming to the necessary standard specifications based on the method of
construction.

C Construction
General

Maintain channel flow at all times and minimize erosion into the existing stream using appropriate erosion
control measures. Inspect Temporary Water Diversion(s) daily to ensure proper functioning and no
erosion is occurring.

Ensure all portions of Temporary Water Diversion(s) accommodate the 2-year recurrence interval stream
discharge. Provide overflow through the work zone for storms that exceed the 2-year flow. The 2-year
recurrence interval stream discharges are as follows:

C-44-134 Station 472+67: 100 cubic feet per second.

Provide hydraulic calculations and temporary water diversion plan details at each required location.
Include a summary of the Temporary Water Diversion duration at each required location. All methods of
diversion, calculations and plans are subject to approval as part of the ECIP.

By-Pass Pumping

If by-pass pumping is used for Temporary Water Diversion, submit the means and methods proposed for
to be used during construction for approval as part of the ECIP for each location it is required. Include the
following in the ECIP: how the intake will be managed to not cause an increase in the background level
turbidity during pumping, equipment pumping rate capabilities, discharge energy dissipation, and erosion
controls. For by-pass pumping that will extend beyond one working day, the ECIP should also include
how the work zone will be managed and protected, should the pump fail, be shut down due to
unacceptable water quality, or storm water flows exceed the pumping rate of equipment. After the
installation of the approved by-pass pumping operation, the contractor shall demonstrate that the means
and methods will pump the water at an acceptable water quality prior to starting work that necessitates
the by-pass pumping.
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Temporary Channel

If a temporary channel is used for Temporary Water Diversion, submit the means and methods proposed
to be used during construction for approval as part of the ECIP. Properly size pipes and channels to
maintain channel flow. At a minimum, line the channel with select crushed material or other means
approved by the engineer to stabilize the excavated channel at each end of the temporary bypass
structure. Install an impervious barrier to isolate the connection of the temporary bypass channel from the
existing channel and to isolate the new culvert work area from the temporary and existing channel to
prevent the 2-year storm interval from back flowing in the work area.

Restoration

Once water flow has been restored to the final location, grade, shape and finish all disturbed areas to
their original existing contours or what is shown in the plan.

D Measurement

The department will measure Temporary Water Diversion C-44-134 Station 472+67 as each individual
temporary water diversion C-44-134 Station 472+67, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.04 Temporary Water Diversion C-44-134 Station 472+67 EACH

Payment is full compensation for providing hydraulic calculations, plans, installation, daily inspections,
any necessary modifications to the Temporary Water Diversion operation and removal when Temporary
Water Diversion operation is no longer needed and grading to finished grade.

The department will pay separately for topsoil, seeding, fertilizer, e-mat, mulch, and any other items
needed for permanent restoration.

NER-210-020 (20210716)

Strapping C-44-53, Item SPV.0060.05.
A Description

This special provision describes securing a wing wall to a culvert or abutment body with a structural
channel.

B Materials

Use galvanized structural channel conforming to the size and material shown on the plans and
conforming to standard spec 506.

C Construction
Attach the structural channel with the number, size and spacing of anchors shown on the plans.
D Measurement

The department will measure Strapping C-44-53, as each wing for the repair work, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.05 Strapping C-44-53 EACH

Payment is full compensation for furnishing and installing the channel.

Temporary Shoring Special C-44-53, Item SPV.0060.06.
A Description

This special provision describes designing and providing temporary shoring to restrain the top edge of
steel sheet piling at locations the plans show.
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44.

B Materials

Provide a shoring design according to standard spec 511.2, conforming to loads the plans show.
C Construction

Provide and remove temporary shoring according to standard spec 511.3.

D Measurement

The department will measure Temporary Shoring Special C-44-53 as each individual temporary shoring,
installed and removed. Shoring used for staged construction in multiple configurations without removal
and reinstallation will be measured once. Shoring requiring removal and reinstallation is not allowed
without prior authorization by the engineer.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.06 Temporary Shoring Special C-44-53 EACH

Payment is full compensation for designing and providing shoring; for providing a signed and sealed copy
of the design; for removal; and for excavating, and backfilling.

Storm Sewer Tap, Item SPV.0060.07.
A Description

This special provision describes providing a storm sewer tap for new storm sewer into an existing inlet or
existing manhole, as the plans show.

B Materials

Furnish grade A, A-FA, A-S, A-T, A-IS, A-IP or A-IT concrete conforming to standard spec 501 as modified
in standard spec 716. Provide QMP for class Il ancillary concrete as specified in standard spec 716.

Use granular backfill conforming to standard spec 209.

C Construction

Carefully saw hole to receive pipe in receiving pipe or structure.
Place pipe into receiving pipe or structure flush with interior wall.
Furnish and install the concrete encasement.

D Measurement

The department will measure Storm Sewer Tap as each individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.07 Storm Sewer Tap EACH

Payment is full compensation for furnishing, hauling, and placing of all materials including the concrete
encasement; and for excavating, backfilling, sawing, and disposing of excess material.

ner-608-040 (20190712)

Storm Lateral 6-Inch, Item SPV.0090.01.
A Description

Perform this work according to the pertinent requirements of standard spec 608 and 612 and the details
shown on the plans.
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B Materials

Furnish pipe and fittings that meet the requirements for Type PSM Polyvinyl Chloride (PVC) Sewer Pipe
(SDR 35) as set forth in ASTM Designation D-3034.

The dimensions of the pipe shall be according to ASTM D-3034 (SDR rating 35). The wall thickness shall
not be less than that specified except that isolated arc spanning no more than 15 degrees of the
perimeter shall be not less than 95% of the specified minimum.

Each length of pipe and each fitting shall be marked as follows:
a. Manufacturer’s name and trademark.
b. Nominal pipe size.
c. The PVC cell classification, e.g., 12454-B.
d. The legend Type PSM PVC Sewer Pipe
e. ASTM Designation D-3034
Pipe fittings shall be according to all manufacturers’ recommendations.

All pipe fittings shall be by one manufacturer and shall have elastomeric joints conforming to the
requirements of ASTM F-477 and D-3212. PVC gasketed sewer fittings shall conform to the requirements
of ASTM F1336.

Flexible watertight connectors intended for connecting PVC mini storm sewer and laterals which are
compression fit to cored precast reinforced concrete pipe. The connector shall conform to the
requirements of ASTM C923. Alternative watertight seals (Inserta-Tee, Kor-N,tee, ProFlo or equal) may
be approved by the engineer on a case by case basis.

Furnish and install 0.75-inch rebar 2 feet long to mark locations of mini storm sewer and lateral stubs and
connections.

Storm sewer branches for use with Polyvinyl Chloride (PVC) pipe shall be saddle wyes molded or
extruded of PVC with the same class and physical properties as the pipe.

Solvent weld joints shall conform to ASTM D2855.

Furnish and install tracer wire along the length of all mini storm sewer and laterals; tracer wire shall be
12 AWG solid, Pro-Trace HF-CCS PE 30, white for storm sewer.

Furnish polystyrene insulation board that conforms to the requirements for Extruded Insulation Board,
AASHTO Designation M230, except as hereinafter revised.

B.1 Certification

Before installation of pipe, fittings, or insulation, obtain from the manufacturer a certification indicating
compliance and furnish it to the engineer.

C Construction

Construct storm laterals as shown on the plans according to the pertinent requirements of standard spec
608 and 612. Construction operations shall proceed such that cutting and patching of the existing
sidewalk to provide the required surface shall be kept to a minimum.

Storm lateral shall be laid with a minimum slope of 1/8 inch per foot unless otherwise approved by the
engineer. At locations where laterals are not connected to an existing lateral, the lateral shall have a
minimum depth of cover at the right-of-way line of 3 feet. 90-degree bends will not be allowed when laying
mini storm sewer or laterals to achieve proper elevation.

Install a 24” wide piece of 2” thick polystyrene insulation board 6” above the top of the pipe. Insulation
board shall be installed on a smooth, uniformly graded and compacted surface, and then backfill added.

Storm sewer lateral connections to concrete storm sewer main and inlets are incidental to this item of
work.

Locate wire shall be placed along the entire length of pipe. The locate wire shall be taped along the top of
pipe in a minimum of 10-foot intervals. All splices for tracer wire shall meet the requirements the Standard
Specifications for Sewer & Water Construction in Wisconsin.

All laterals will be capped at locations shown on the plan or directed by the engineer.

Mark locations of all storm lateral stubs with a rebar set 4 inches below the finished grade.
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D Measurement

The department will measure Storm Lateral 6-Inch in length by the linear foot in place, and the quantity
measured for payment shall be the horizontal distance measured along the centerline of the pipe from the
inside edge of the inlet or manhole to the upstream end at the right-of-way line or from the mainline storm
sewer pipe to the upstream end at the right-of-way line.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Storm Lateral 6-Inch LF

Payment is full compensation for furnishing all material including elbows, connections; fittings; caps;
coring the storm sewer and inlets or manholes; providing and installing watertight connectors; for laying
pipe, for providing and laying insulation; for connecting to inlets, manholes, or storm sewer main; for
providing and installing locate wire; for backfilling; for furnishing bedding materials; for rebar for marking
end points; for cutting concrete sidewalk and patching with asphalt surface, and disposing of all excess
material.

Cleaning Storm Sewer, Item SPV.0090.02.
A Description

This special provision describes cleaning storm sewer pipes and the drainage structures where shown on
the plans and as directed by the engineer.

B (Vacant)
C Construction

Remove drainage structure cover, completely remove all solids removed from the sewer system and haul
them off the project for disposal. Silts resulting from any flushing or jetting operation must be prevented
from escaping into sewers or waterways. Inspect the drainage structure for repair work and reinstall
cover.

D Measurement

The department will measure Cleaning Storm Sewer by the linear foot, acceptably completed, measured
structure to structure.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.02 Cleaning Storm Sewer LF

Payment is full compensation for furnishing all materials to clean out drainage pipes and connected
structures including silt and solid retention; for removing and properly disposing materials; paying all
associated fees for permits, and licenses or disposal of materials. Storm sewer structure covers damaged
by the contractor’s operations shall be replaced by the contractor, with no expense to the department.

Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 38x60-Inch, Item
SPV.0090.03;
Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 43x68-Inch, Item
SPV.0090.04;
Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 48x76-Inch, Item
SPV.0090.05;
Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 58x91-Inch, Item
SPV.0090.06.

Construct the culvert pipe reinforced concrete horizontal elliptical pipe according to standard spec 522
and according to the plan details.
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48.

49.

MGS Guardrail Thrie Beam Transition TL-2, Item SPV.0090.07.

A Description

This special provision describes providing and constructing MGS Guardrail Thrie Beam Transition TL-2 as
shown on the plans and according to standard spec 614 and as hereinafter provided.

B Materials
See standard spec 614 for materials information.
C Construction

Construct the MGS Guardrail Thrie Beam Transition TL-2 according to standard spec 614, the
construction detail drawings, and as hereinafter provided.

D Measurement

The department will measure MGS Guardrail Thrie Beam Transition TL-2 by the linear foot, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.07 MGS Guardrail Thrie Beam Transition TL-2 LF

Payment for the MGS Guardrail Thrie Beam Transition TL-2 bid item is full compensation for providing
rail, posts and offset blocks, terminal connectors, fittings, and hardware; for repairing damaged zinc
coatings; for setting and driving posts; for excavating, backfilling, and disposing of surplus materials; and
for grouting bolt holes left in the parapet from the existing guardrail connection.

Salvage and Reset Landscape Rock, Item SPV.0165.01.
A Description

This special provision describes salvaging, storing, and reinstalling existing landscape rock as shown in
the plans and as hereinafter provided.

B (Vacant)
C Construction

Remove, salvage, and reinstall existing landscape rock at the locations shown in the plans in such a
manner that prevents damaging the landscape rock.

If the contractor damages existing landscape rock through their own operations, the contractor shall
replace them at no expense to the department.

D Measurement

The department will measure Salvage and Reset Landscape Rock by the square foot, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0165.01 Salvage and Reset Landscape Rock SF

Payment is full compensation for removing, storing, and reinstalling the landscape rock.

Removing Distressed Pavement Milling, Item SPV.0180.01.
A Description

This special provision describes the removal and disposal of additional 2-inches of asphaltic pavement by
milling in areas of distressed pavement. This will be completed in spot locations throughout the project as
directed by the engineer.
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B (Vacant)
C Construction
C.1 Milling

Use a milling machine designed and constructed for milling pavements without tearing or gouging the
underlying surface. Space the teeth on the drum to mill a surface finish that is acceptable to the engineer.
Shroud the machine to prevent discharge of any loosened material into adjacent work areas or live traffic
lanes. Equip the machine with electronic devices that provide accurate depth, grade, and slope control,
and an acceptable dust control system.

The milling operation is to be done in a manner to prevent damage to the remaining pavement. It should
result in a reasonably uniform plane surface free of excessively large scarification marks, and with the
uniform transverse slope required on the plans or directed by the engineer.

Any milled surface under this item will not be allowed to remain in place during nonworking hours.
Windrowing or storing of the removed milled asphaltic pavement on the road is only permitted in
connection with the continuous removal and pick-up operation. During nonworking hours, clear the road
of waste materials and equipment.

The removed material shall become the property of the contractor. Properly dispose of it according to
standard spec 204.

C.2 Cleaning

Clean the milled surface by removing all dust, dirt, debris, or other foreign or loose material.
C.3 Pavement Prep

The cleaned milled surface will have Tack Coat applied and be filled with Asphaltic Surface.
D Measurement

The department will measure Removing Distressed Pavement Milling by the square yard, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0180.01 Removing Distressed Pavement Milling SY

Payment is full compensation for removing the asphaltic surface; cleaning the milled surface; and for
disposing of waste material. Tack Coat and Asphaltic Surface will be paid for separately.
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Effective with January 2012 Letting

ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users (SAFETEA-LU),
Section 5204(e) — Surface Transportation Workforce Development Training and Education, provides for
100 percent Federal funding if the core program funds are used for training, education, or workforce
development purposes, including “pipeline” activities. The core programs includes: Congestion Mitigation
and Air Quality Improvement (CMAQ) Program, Highway Bridge Program (HBP), Interstate Maintenance
(IM), National Highway System (NHS), and Surface Transportation Program (STP). These workforce
development activities cover surface transportation workers, including OJT/SS programs for women and
minorities as authorized in 23 U.S.C. §140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin. Currently
TrANS has expanded to include TrANS program locations to serve contractors in Southeast (Milwaukee
and surrounding counties), Southcentral (Dane County and surrounding counties including Rock County),
and most Northeastern Wisconsin counties from locations in Keshena, Rhinelander and surrounding far
Northern areas. TrANS attempts to meet contractor’s needs in other geographic locations as possible. It
is an industry driven plan of services to address the outreach, preparation, placement and retention of
women, minorities and non-minorities as laborers and apprentices in the highway skilled trades. These
candidate preparation and contractor coordination services are provided by community based
organizations. For a list of the TrANS Coordinators contact the Disadvantaged Business Enterprise
Office at (414) 438-4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you
at no cost.

I. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TrANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate. At the rate of $5.00 per hour
on federal aid projects when TrANS graduates are initially hired, or seasonally rehired, as
unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours from the
point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that __ 12 (number) TrANS Graduate(s) be utilized on this
contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00 per hour
on federal aid projects at the point when an employee who came out of the TrANS
Program is subsequently entered into an apprenticeship contract in an underutilized
skilled trade (this will include the Skilled Laborer Apprenticeship when that standard is
implemented).

Eligibility and Duration: To the employing contractor, for the length of time the
TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, itis a goalthat 7  (nhumber) TrANS Apprentice(s) be utilized on this
contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus time in
apprentice status.
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4) If a TrANS program is not available in the contractor’s area and another training program
is utilized, payment of On-the-Job Training hours may be approved by the Wisconsin
Department of Transportation (WisDOT) if the training program meets the established
acceptance criteria. Only On-the-Job Training Hours accumulated after WisDOT
approval will be reimbursed as specified under ltems ASP.1TOG and ASP.1TOA. For
more information, contact the Disadvantaged Business Enterprise Office at the phone
numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1T0OG and ASP.1TOA if
the contractor either fails to provide training or there is evidence of a lack of good faith in
meeting the requirements of this training special provision.

Il. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of two years
to allow for reaching entry-level laborer status. An additional incentive, the $5.00 rate, would promote
movement into the underutilized skilled trades' apprenticeships and applies until the individual completes
their apprenticeship. These incentives benefit TrANS candidates by giving them a better opportunity to
enter a skilled trade; benefits contractors who will be assisted in meeting their EEO profiles and goals;
and benefits the public who will see the program reinforce larger public-private employment reform in
Wisconsin. The pool of TrANS graduates was created for the purpose of addressing underutilization in
the skilled trades, an objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures contractors
who are in the Companywide Program that TrANS placements still contribute toward fulfilling the new hire
goal of 50% women and minorities. Based on data administered by United States Department of Labor
(US DOL), the highway skilled trades remain underutilized for women statewide (less than 6.9%); and for
minorities in all counties (% varies by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some or all of
this monetary incentive to offset the cut in hourly wages an individual may incur when entering an
apprenticeship if the full general laborer hourly rate has been previously paid. No special accounting
measures are required.

lll. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for underutilization to
be resolved across the trades. This will be measured annually at the county and/or state levels using
data administered by WisDWD in relation to goals set by the USDOL-OFCCP. With appropriate state and
federal approvals, we may also do some measurement at the company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a TrANS graduate
or a TrANS apprentice. The District EEO Coordinators utilize the information on the Certified Payrolls to
track the hours accumulated by TrANS Graduates and TrANS apprentices on WisDOT contracts.
Payment under this ASP 1 is made based on the hours recorded off of the Certified Payrolls. Tracking
may eventually include improved linkages with the WisDWD apprentice database, information from
company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to address the
underutilization of women and minorities as laborers and apprentices in our industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall be
provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the type of trade
or job classifications involved. In the event the contractor subcontracts a portion of the contract work, the
contractor shall determine how many, if any, of the trainees are to be trained by the subcontractor provided,
however, that the contractor shall retain the primary responsibility for meeting the training requirements
imposed by this special provision. The contractor shall also insure that this training special provision is made
applicable to such subcontract.

Page 2 of 3



Effective with January 2012 Letting

Training and upgrading of minorities and women toward journey workers status is a primary objective of this
training special provision. Accordingly, the contractor shall make every effort to enroll minority trainees and
women (e.g., by conducting systematic and direct recruitment through public and private sources likely to
yield minority trainees and women trainees); to the extent such persons are available within a reasonable
area of recruitment. The contractor will be given an opportunity and will be responsible for demonstrating the
steps that they have taken in pursuance thereof, prior to determination as to whether the contractor is in
compliance with this training special provision. This training commitment is not intended, and shall not be
used, to discriminate against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully completed
a training course leading to journey workers status or in which they have been employed as a journey worker.
The contractor should satisfy this requirement by including appropriate questions in the employee application
or by other suitable means. Regardless of the method used, the contractor's records should document the
findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available training and skill
improvement opportunities to assure increased participation of minority groups,

disadvantaged persons and women in all phases of the highway construction industry. The FHWA On-
the-Job Training (OJT) Program requires the State transportation agencies (STAs) to establish
apprenticeships and training programs targeted to move women, minorities, and disadvantaged
individuals into journey-level positions to ensure that a competent workforce is available to meet highway
construction hiring needs, and to address the historical under-representation of members of these groups
in highway construction skilled crafts.

The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal

Regulations (CFR), Part 230) to supplement the OJT program and support STA training programs by
providing services to highway construction contractors and assistance to highway construction
apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities, and
disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision of
supportive services with respect to training programs approved under 23 CFR, Part 230(a) (Equal
Employment Opportunity on Federal and Federal-aid Construction Contracts — including Supportive
Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of these
requirements will be determined by the Wisconsin Department of Transportation-Civil Rights Office. A
request for an exemption or modification, with justification, shall be made in writing, addressed to WisDOT
Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, Rm. 451, Madison, WI 53707.
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ADDITIONAL SPECIAL PROVISION 3

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION

Authority

Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of Transportation’s
Federal Highway Administration. The DBE program is a federal program applicable on all contracts administered by
WisDOT that include federal-aid highway funds. The authority for the DBE program is the Transportation Bill as approved
by Congress periodically. DBE program guidance and requirements are outlined in the Code of Federal Regulations at 49
CFR Part 26. This contract is subject to DBE provisions because it is financed with federal-aid-highway funds.
Additionally, this contract is subject to the State of Wisconsin Standard Specifications for Highway and Structure
Construction and all applicable contract documents.

Requirements

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any provision of
the DBE program regulatory provisions will be considered a material breach of contract. This is nonnegotiable.

If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal Aid
Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts, reasoning,
severity, and remedial efforts of the contractor that may include: termination of contract, withholding payment, assessment
of monetary sanctions, and/or suspension/debarment proceedings that could result in the disqualification of the contractor
from bidding for a designated period of time.

(1) The Commitment to Subcontract to DBE (Form DT1506 or digital submittal), Attachments A, and Good Faith
Effort Documentation (Form DT1202) will be submitted as described in Section 2.

20 Any change to DBE Commitments thereafter must follow modification of DBE subcontracting commitment as
described in Section 9.

3) The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid shopping is prohibited.

4 The contractor must utilize the specific DBE firms listed in the approved DBE Commitment to perform the work
and/or supply the materials for which the DBE firm is listed unless the contractor obtains written consent in
advance from WisDOT. The contractor will not be entitled to payment for any work or materials on the approved
DBE Commitment that is not performed or supplied by the listed DBE without WisDOT’s written consent.

Description

The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The DBE
provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications for Highway and Structure
Construction and Construction and Materials Manual. The WisDOT Secretary is signatory to assurances of department-
wide compliance.

The Department assigns the contract DBE goal as a percentage of work items that could be performed by certified DBE
firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to the total
contract bid amount.

(1)  WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on the
cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by subcontracting work to
a DBE firm or by procuring services or materials from a DBE firm.
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(2)

@3)

Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be more
knowledgeable contractors who are prepared to successfully complete their contractual agreement through the
proactive provision of assistance in the following areas:

= Produce accurate and complete quotes

= Understand highway plans applicable to their work

= Understand specifications and contract requirements applicable to their work
= Understand contracting reporting requirements

The Department encourages contractors to assist DBE subcontractors more formally by participating in WisDOT'’s
Business Development program as a mentor, coach, or resource. For comprehensive information on the
Disadvantaged Business Enterprise Program, visit the Department's Civil Rights and Compliance Section website
at: http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx

1. Definitions

Interpret these terms, used throughout this additional special provision, as follows:

a.

Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that
represents the feasible level of DBE participation for each contract. The goal is calculated using the Engineer’s
Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes bid items for
subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors considered
include proximity, proportion, and regulations.

Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another
prospective contractor(s) before or after the award of a contract to secure a lower bid.

DBE: Disadvantaged Business Enterprise — A for-profit small business concern where socially and economically
disadvantaged individuals own at least a 51% interest and control management and daily business operations.

DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form DT1506)
and is expressed as the amount of DBE participation the prime contractor has secured. The DT1506, a contract
document completed by the bidder, is required to be considered a responsive bidder on an FHWA-funded
contract that has an assigned DBE goal. The prime contractor will have the option to submit the DT1506 digitally,
as an entry with the bid in Bid Express, or as an attachment to the bid.

DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE utilization
through review of the DBE Commitment, payments to subcontractors, and contract documentation. The Prime
Contractor receives DBE credit for payments made to the DBE firms performing the work listed on the approved
DBE Commitment, and those submitted after approved commitment with Attachment A.

Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under the
same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all necessary and
reasonable steps to achieve the assigned DBE goal by the scope, intensity, and appropriateness of effort that
could reasonably be expected for a contractor to obtain sufficient DBE participation.

Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, the
materials, supplies, articles, or equipment required under the contract.

Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope for
DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes for the
same work. Per federal regulation, reasonable price is not necessarily the lowest price.

Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and regularly sold
or leased to the public.

Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a notation
that the items within the quote will not be separated.
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2. WisDOT DBE Program Compliance

a.

b.

Documentation Submittal

e The Commitment to Subcontract to DBE (Form DT1506 or digital submittal) must be submitted at the time
of bid (Tuesday) by all prime contractors.

o Attachments A OR quotes from all DBEs included in the Commitment must be submitted at bid (Tuesday)
OR

e Within one-hour following bid submittal by ALL prime contractors via eSubmit (Tuesday).

e If only DBE quotes were submitted, all remaining signed Attachments A must be submitted within 24-
hours of bid closing via eSubmit (Wednesday).

o If the assigned DBE contract goal is not met, Documentation of Good Faith Effort (Form DT1202) and
supporting documentation must be submitted within 24-hours of bid closing (Wednesday) via eSubmit.
Instructions for eSubmit.

**Bidders have the option of submitting the DBE Commitment at the time of bid via direct entry through Bid
Express OR with attachment of Form DT1506 (Commitment to Subcontract to DBE). The DBE Commitment
entered with bid is the digital form of the DT1506. Separate submission of Form DT1506 is not required if the DBE
Commitment is entered in Bid Express. Form DT1202, if applicable, is no longer required to be submitted at time
of bid; submit DT1202 within the 24-hour supplemental time frame following bid closing.

The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid
nonresponsive if the contractor fails to furnish the DBE Commitment (digitally entered into the bid OR Form
DT1506 as an attachment), Attachments A, and Form DT1202 if applicable, as required. See sample forms in the
Appendix.

Verification of DBE Commitment

The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated as
follows:

(1) DBE Goal Met

If the bidder indicates that the contract DBE goal is met, the Department will evaluate the DBE
Commitment submitted with bid OR Form DT1506, and Attachments A to verify the actual DBE percentage
calculation. If the DBE Commitment is verified, the contract is eligible for award with respect to the DBE
Commitment.

(2) DBE Goal Not Met

a) If the bidder indicates a bid percentage on the DBE Commitment that does not meet the assigned DBE
contract goal, the bidder must request alternative evaluation of good faith effort through submission of
Form DT1202 (Documentation of Good Faith Effort) within 24-hours of bid including narrative
description. Supplementary documentation of good faith effort that supports the DT1202 submission is
also due within 24-hours of bid submission and prior to bid posting. The Department will review the
bidder's DBE Commitment and evaluate the bidder's good faith efforts submission.

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that the
Department intends to:

1. Approve the request (adequate documentation of GFE has been submitted) - no conditions placed
on the contract with respect to the DBE Commitment;

2. Deny the request (inadequate documentation of GFE has been submitted) - the contract is viewed
as non-responsive per Wisconsin Standard Specifications for Highway and Structure Construction
and will not be executed.
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c) If the Department denies the bidder’s request, the contract is ineligible for award. The Department will
provide a written explanation for denying the request to the bidder. The bidder may appeal the
Department's denial (see Section 4).

Supplemental good faith effort documentation must be submitted through eSubmit.

3. Department's Criteria for Good Faith Effort Documentation

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime contractor
shall be responsible for all work performed on the contract by piecework, station work, or subcontract.

The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of the
contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative action.
Compliance encompasses responsible and responsive action, documentation, and good faith effort.

Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273 and
DBE program provisions. Prime contractors should encourage subcontractors to utilize DBE firms whenever
possible to contribute to the assigned DBE contract goal.

Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in one of
two ways. The bidder:

(1) Documents that it has obtained enough DBE participation to meet the goal; OR
(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith effort
on a contract basis just as each contract award is evaluated individually.

The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to actively
and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The Department will only approve
demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the variety of activities
undertaken that are commensurate with expected efforts to meet the stated goal.

The Department, in conjunction with industry stakeholders, has developed the following guidance for contractor good
faith effort activity. The guidance and the attached appendices provide a framework for the actions required by all
parties in the processing and evaluation of bidder’s total efforts to achieve the project specific DBE goal prior to the
bid letting date.

a. Solicitation Guidance for Prime Contractors:

(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder should
use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid Express Small
Business Network to foster DBE participation on all applicable contracts.

20 As needed, request assistance with DBE outreach and follow-up by contacting the Department's DBE
Support Services Office by phone or email request at least 14 days prior to the bid letting date. Phone
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail: DBE_Alert@dot.wi.gov

3) Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss
questions, concerns, and any other contract related matters that may be applicable to the DBE firm.
Guidelines for this conversation are provided in Appendix A of ASP-3.

4 Request quotes by identifying potential items to subcontract and solicit. In their initial contacts, contractors
are strongly encouraged to include a single page, detailed list of items for which they are accepting quotes,
by project, within a letting. See attached sample entitled “Sample Contractor Solicitation Letter” in Appendix
B. Prime contractors should also indicate a willingness to accept quotes in areas they are planning to perform
themselves, as required by federal rules. In some cases, it might be appropriate to use DBE firms to do work
in a prime contractor’s area of specialization.
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Solicit quotes from certified DBE firms who match possible items to subcontract using all reasonable
and available means. Additionally, forward copies of solicitations highlighting the work areas for which
quotes are being sought to DBE_Alert@dot.wi.gov

Acceptable outreach tools include SBN (Small Business Network, see Appendix C):
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.

a. Contractors must ask DBE firms for a response in their solicitations. See Sample Contractor
Solicitation Letter, Appendix B. This letter may be included as an attachment to the sub-quote
request.

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms sufficient
time to respond. Prime contractors should contact DBE firms early, asking if they need help
organizing their quote, assistance confirming equipment needs, or other assistance
supporting their submission of a competitive quote for their services.

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email
and/or SBN are the preferred method for the solicitation.

Upon request, provide interested DBE firms with adequate information about plans, specifications,
and the requirements of the contract by letter, information session, email, phone call, and/or referral.

When potential exists, the contractor should advise interested DBE firms on how to obtain bonding,
line of credit, or insurance if requested.

Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial solicitation
with:

a. Email to all prospective DBE firms in relevant work areas
b. Phone call log to DBE firms who express interest via written response or call
c. Fax/letter confirmation

d. Signed copy of record of subcontractor outreach effort

b. Guidance for Evaluating DBE quotes

(1) Quote evaluation practices required to evaluate DBE quotes:

Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract
scope for DBE subcontract feasibility and comparing common line items in DBE and non-DBE
subcontract quotes for the same work. Per federal regulation, reasonable price is not necessarily the
lowest price. See 49 CFR Part 26, Appendix A. IV.D(2).

20 Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by
contractors:

Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate reasons,
including but not limited to, a discussion between the prime and DBE firm regarding its capabilities
prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s quote, the prime
is required to contact the DBE by phone and email regarding their ability to perform the work
indicated in the UCP directory listed as their work area by NAICS code. Only the work area indicated
by the NAICS code(s) listed in the UCP directory can be counted toward DBE credit. Documentation
of the conversation is required.

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE quotes that
are responsive and reasonable. This includes DBE quotes that are not the low quote.

b  Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type of quoting
represents a cost saving but is not clearly stated as a discount. Tied quotes are usually presented as
an ‘all or none’ quote. When non-DBE subcontractors submit tied bid items in their quotes, the DBE
firm’s quote may not appear competitive. In such a case, the following steps are taken in comparing
the relevant quotes. These are qualitative examples:
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i Compare bid items common to both quotes, noting the reasonableness in the price
comparison.

i Review quotes from other firms for the bid items not quoted by the DBE firm to see if
combining both can provide the same competitive advantage that the tied bid items offered.

See Appendix D — Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best Practices.

c. Requesting Good Faith Effort Evaluation_At the time of bid- if the DBE goal is not met in full, the prime
contractor must indicate they will file form DT1202- Documentation of Good Faith Effort within 24-hours of bid
submission. Supplementary documentation of good faith effort that supports the DT1202 submission is also due
within 24-hours of bid submission and prior to bid posting. Supporting documentation for the DT1202 is to include
the following:

(1) Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE firms
contacted along with the dates of both initial and follow-up contact; electronic copies of all written solicitations
to DBE firms. A printed copy of SBN solicitation is acceptable.

20 Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs to
include activities such as: list of work items to be performed; breaking up of large work items into smaller
tasks or quantities; flexible time frames for performance and delivery schedules.

3) Documentation of Project Information provided to interested DBEs: A description of information provided to
the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to be
performed by that DBE firm.

(4 Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that good
faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not constitute
sufficient good faith efforts.

(5) Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE firm
and, if rejected, copies of quotes from non-DBEs for same items.

6) Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment, Supplies/Materials

(n Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and
providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before bid
opening. Participate in or host activities such as networking events, mentor-protégé programs, small business
development workshops, and others consistent with DBE support.

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will
promptly notify the Prime Contractor and Bureau of Project Development.

If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the reasons.
The Department encourages the Prime Contractor to communicate with DBE staff to clarify any questions related to
meeting goals and/or contractor demonstration of good faith efforts.

If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or replace
any DBE firm listed on the approved DBE Commitment. No contractor, prime or subsequent tier, shall be paid for
completing work assigned to a DBE subcontractor on an approved DBE Commitment unless WisDOT has granted
permission for the reduction, replacement, or termination of the assigned DBE in writing. If a prime contractor or a
subcontractor on any tier uses its own forces to perform work assigned to a DBE on an approved DBE Commitment,
they will not be paid for the work. Any changes to DBE Commitment after the approval of the DBE Commitment
must be reviewed and approved by the DBE Office prior to the change (see Section 9).

Additional resources for demonstrating and tracking good faith effort can be found on the “Contracting with a DBE”
webpage in the ASP-3 and Good Faith Effort Guidance section.
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4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process

A bidder can appeal the Department's decision to deny the bidder’'s demonstration of Good Faith Effort through
Administrative Reconsideration. The bidder must provide a written justification refuting the specific reasons for denial
as stated in the Department's denial notice. The bidder may meet in person with the Department if so requested.
Failure to appeal within 5 business days after receiving the Department's written notice denying the request constitutes
a forfeiture of the bidder's right of appeal. Receipt of appeal is confirmed by email date stamp or certified mail signed
by WisDOT staff. A contract will not be executed without documentation that the DBE provisions have been fulfilled.

The Department will appoint a representative who did not participate in the original good faith effort determination, to
assess the bidder's appeal. The Department will issue a written decision within 5 business days after the bidder
presents all written and oral information. In that written decision, the Department will explain the basis for finding that
the bidder did or did not demonstrate an adequate good faith effort to meet the contract DBE goal. The Department's
decision is final.

5. Determining DBE Eligibility
Directory of DBE firms

a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification Program
(UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xIsx

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849.

c. DBE firms are certified based on various factors including the federal standards from the Small Business
Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only eligible
for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs work that is
not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire about
compatibility with the Business Development Program.

6. Counting DBE Participation
Assessing DBE Work

The Department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a DBE by
one of the UCP agencies. The Department only counts the value of the work a DBE actually performs towards the DBE
goal. The Department assesses the DBE work as follows:

a. The Department counts work performed by the DBE firm’s own resources. The Department includes the cost of
materials and supplies the DBE firm obtains for the work. The Department also includes the cost of equipment the
DBE firm leases for the work. The Department will not include the cost of materials, supplies, or equipment the
DBE firm purchases or leases from the prime contractor or its affiliate, with the exception of non-project specific
leases the DBE has in place before the work is advertised.

b. The Department counts fees and commissions the DBE subcontractor charges for providing bona fide
professional, technical, consultant, or managerial services. The Department also counts fees and commissions
the DBE charges for providing bonds or insurance. The Department will only count costs the program engineer
deems reasonable based on experience or prevailing market rates.

c. If a DBE firm subcontracts work, the Department counts the value of the work subcontracted to a DBE
subcontractor.

d. The contractor will maintain records and may be required to furnish periodic reports documenting its performance
under this item.

e. ltis the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted to a
DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE firm on
the Wisconsin UCP DBE Directory.
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f. ltis the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is
committing/contracting the DBE to do. Note that the Department encourages the Prime Contractor to assist and
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.

dg. The Prime Contractor will inform the DBE office via email of all DBE subcontractors added to the project following
execution of the contract. The Prime Contractor may omit submission of another form DT1506, but must submit
signed Attachment A forms for additional DBE firms.

h. See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for Manufacturers,
Suppliers, and Brokers

Naming conventions: When emailing files, please use the following language to identify your submission- “Project
#, Proposal #, Let date, Business Name, Attachment A” Email: DBE_Alert@dot.wi.gov

*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials or
supplies furnished by a DBE.

e Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs

e For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in CRCS

7. Credit Evaluation for Trucking

All bidders are expected to adhere to the Department’s current trucking policy posted on the HCCI website at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf

The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf

See Section 8 for Broker credit.

8. Credit Evaluation for Manufacturers, Suppliers, Brokers

The Department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions of
materials and supplies on a contract-by-contract basis. The Department will count the material and supplies that a DBE
firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer, supplier, or broker.
Generally, DBE credit is determined through evaluation of the DBE owner’s role, responsibility, and contribution to the
transaction. Maximum DBE credit is awarded when the DBE firm manufactures materials or supplies. DBE credit
decreases when the DBE firm solely supplies materials, and minimal credit is allotted when the DBE firm’s role is
administrative or transactional. It is the bidder’s responsibility to confirm that the DBE firm is considered a supplier or a
manufacturer before listing them on Commitment to Subcontract to DBE form DT1506 or DBE Commitment submitted
with the bid.

a. Manufacturers

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the premises,
the materials, supplies, articles, or equipment required under the contract and of the general character
described by the specifications.

2) If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the materials
or supplies counts toward DBE goals.

b. Regular Dealers of Material and/or Supplies

(1) Aregular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general character described by the specifications
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and required under the contract are bought, kept in stock, and regularly sold or leased to the public in the
usual course of business.

2) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of the
materials or supplies toward DBE goals.

3 At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:

i. The DBE firm must be an established, regular business that engages, as its principal business and
under its own name, in the purchase and sale or lease of the products in question.

ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such as
petroleum products, steel, cement, gravel, stone, or asphalt. If some of the distribution equipment is
leased, the lease agreement must accompany the DBE Commitment form for evaluation of the dealer’s
control before the DBE office approves the DBE credit.

4 When DBE suppliers are contracted, additional documentation must accompany the DBE Commitment and
Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE supplier, along
with documentation of the calculations used as the basis for the purchase agreement, subcontract, or invoice.
WisDOT recognizes that the amount on the Attachment A form may be more or less than the amount on the
invoice per b.(1) above.

i.  The bidder should respond to the following questions and include with submission of form DT1506 or
the DBE Commitment entered with bid:

a. What is the product or material?

b. Is this item in the prime’s inventory or was the item purchased when contract was awarded?
c. Which contract line items were referenced to develop this quote?

d. What is the amount of material or product used on the project?

(5) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current
contracts if submitted with appropriate documentation to the DBE office.

i. To ensure that the appropriate credit is assigned, follow the procedure below:

a. When DBE suppliers are contracted for bulk supply or commaodity purchases, an invoice or bill-
of-sale that includes names of the contractor and the DBE supplier should be submitted to the
DBE Office via eSubmit (preferred during letting) or the DBE_ Alert email box. The
supply/commaodity credit may be applied during the federal fiscal year (October- September) in
which the purchase was made.

b. When the contractor intends to apply the credit to a particular project, submit a copy of the
original invoice, documentation of the calculations for supplies/commodities to be used on the
project, and an Attachment A. Indicate on the Attachment A:

c. This supply/commodity is in the prime’s inventory or pre-paid in case of commodities
d. The full value of the original invoice submitted to the DBE Office, above in (1)
e. The amount of material or product used on this project

f.  Fuel estimate listed on Attachment A will be recorded as a deduction from the full fuel purchase
amount shown on the invoice

i. DBE Office Process (Applies only to bulk purchases)
a. Supply/Commodity commitment is received
b. Engineer verifies amount listed on invoice and enters the full amount into spreadsheet

c. The amount of credit applied for each project is updated on the spreadsheet until the bulk
purchase is exhausted

d. Engineer informs contractor when full amount of bulk purchase has been applied
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c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives

(1)

2)
(3)

(4)

No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However,
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers,
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.

Brokerage fees are calculated as 10% of the purchase amount.

WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the
materials and supplies, fees, or transportation charges for the delivery of materials or supplies required on a
job site.

Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or invoice
for the item/service, and a comparison of the fees customarily allowed for similar services to determine
whether they are reasonable.

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”)

a. lIssuing a Contract Change Order

Any changes or modifications to the contract once executed are considered contract modifications and as such
require a change order. In addition, the DBE office must provide consent for reduction, termination, or replacement of
subcontractors approved on the DBE Commitment in advance of the modification for the prime contractor to receive
payment for work or supplies. Additions to the DBE Commitment do not require advance notification of the DBE office.
(see below e. DBE Utilization beyond the approved DBE Commitment)

b. Contractor Considerations

(1)

2)

(3)

(4)

(5)

A prime contractor cannot modify the DBE Commitment through reduction in participation, termination, or
replacement of a DBE subcontractor listed on the approved DBE Commitment without prior written consent
from the DBE Office. This includes, but is not limited to, instances in which a prime contractor seeks to
perform work originally designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.

If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been
approved for DBE credit toward its contract, the prime is required to provide documentation supporting its
inability to fulfill the contractual commitment made to the Department regarding the DBE utilization.

The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at least
the same amount of work under the contract as the DBE subcontractor that was terminated, to the extent
needed to meet the assigned DBE contract goal. When additional opportunity is available by contract
modifications, the Prime Contractor must utilize DBE subcontractors that were committed to equal work items,
in the original contract.

In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or is
terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to the
assigned DBE goal.

The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and capacity in
the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they will advise the
Prime Contractor and suggest a DBE subcontractor that may replace their services and provide written
consent to be released from its subcontract.

i. Before the Prime Contractor can request modification to the approved DBE Commitment, the Prime
Contractor must:

a. Make every effort to fulfill the DBE Commitment by working with the listed DBE subcontractor to
ensure that the firm is fully knowledgeable of the Prime Contractor’s expectations for successful
performance on the contract. Document these efforts in writing.
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b. If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s
intent to request to modify the Commitment through reduction in participation, termination,
and/or replacement of the subcontractor including the reason(s) for pursuing this action.

c. Copy the DBE Office on all correspondence related to changing a DBE subcontractor who has
been approved for DBE credit on a contract, including preparation and coordination efforts.

d. Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of
intent to replace/terminate. The DBE must be allowed five days from the date notice was
received as indicated by email time stamp or signed certified mail, to respond, in writing.
EXCEPTION: The Prime Contractor must provide a verifiable reason for a response period
shorter than five days. For example, a WisDOT project engineer or project manager confirms
that WisDOT has eliminated an item the DBE subcontractor was contracted for.

e. The DBE subcontractor must acknowledge the contract modification with written response to the
Prime Contractor and the DBE Office. If objecting to the subcontract modification, the DBE
subcontractor must outline the basis for objection to the proposed modification, providing sound
reasoning for WisDOT to reject the prime’s request.

c. Request to Modify DBE Subcontracting Commitment

The written request referenced above may be delivered by email or fax. The request must contain the following:

(1)
2)
(3)
(4)
(5)
(6)

Project ID number

WisDOT Contract Project Engineer’'s name and contact information

DBE subcontractor name and work type and/or NAICS code

Contract’s progress schedule

Reason(s) for requesting that the DBE subcontractor be replaced or terminated

Attach/include all communication with the DBE subcontractor to deploy/address/resolve work completion

Naming conventions: When emailing files, please use the following language to identify your submission- “Project
#, Proposal #, Let date, Business Name, MODIFICATION” Email: DBE_Alert@dot.wi.gov + Project Engineer

WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance and
the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.

Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part
26.53}

The listed DBE subcontractor fails or refuses to execute a written contract

The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent with
normal industry standards. Provided, however, that good cause does not exist if the failure or refusal of the
DBE subcontractor to perform its work on the subcontract results from the bad faith or discriminatory action of
the prime contractor

The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, nondiscriminatory
bond requirements

The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness

The listed DBE subcontractor is ineligible to work on public works projects because of suspension and
debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law

The prime has determined that the listed DBE subcontractor is not a responsible contractor

The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its
withdrawal

The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required
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d.

A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable to
complete its work on the contract.

Evaluation and Response to the Request

WisDOT’s timely response to the Prime Contractor’s request for modification of the approved DBE Commitment
will be provided to the prime and the WisDOT project engineer via email.

If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or termination
of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will provide a response
via email within 48-hours of receipt of request from the Prime Contractor as indicated by email time stamp. The
communication will include: the requirement to utilize the committed DBE, actions to support the completion of the
contractual commitment, a list of available WisDOT support services, and administrative remedies, including
withholding payment to the prime, that may be invoked for failure to comply with federal DBE guidelines for DBE
replacement.

The WisDOT contact for all actions related to modification of the approved DBE Commitment is the DBE Program
Engineer who can be reached at DBE_Alert@dot.wi.gov or (414) 335-0413.

DBE Utilization beyond the approved DBE Commitment

When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a
DBE subcontractor who was not on the approved form DT1506 or DBE Commitment submitted with bid at any
time after contract execution, this is referred to as voluntary DBE contract goal achievement. The contractor must
follow these steps to ensure that the participation is accurately credited toward the DBE goal:

(1) Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes DBE
subcontractor contact information, signatures, subcontract value, and description of the work areas to be
performed by the DBE. The DBE Office will verify the DBE participation and revise the DBE Commitment
based on the email/discussion and the new Attachment A.

20 When adding to an existing DBE Commitment, submit a new Attachment A to the DBE Alert mailbox

3) OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives notice of
“Substantially Complete”

Naming conventions: When emailing files, please use the following language to identify your submission-
“Project #, Proposal #, Let date, Business Name, New Attachment A” Email: DBE_Alert@dot.wi.gov

Special note on trucking

DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS
instead of “Y”)

Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of
trucking is unknown for sublet purposes only

The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor must
sign the Attachment A before submitting

DBE truckers need to be added to the DBE commitment once. If the DBE trucker is on the initial commitment
(DT1506/E1506) there is no requirement to submit another Attachment A for that trucker for that contract.

10. Commercially Useful Function

a.

Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE certified
firm is performing contracted work items.

The Department uses Form DT1011, DBE Commercially Useful Function Review and Certification to evaluate if
the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE toward the DBE
goal only if the DBE is performing a commercially useful function on that contract.

Page 12 of 36


mailto:DBE_Alert@dot.wi.gov

Effective with October 2022 Letting ASP-3

c. A DBE firm is performing a commercially useful function if the following conditions are met:

(1) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out its
responsibilities by actually performing, managing, and supervising that work.

20 For materials and supplies, the DBE is responsible for negotiating price, determining quality and quantity,
ordering, and paying for those materials and supplies.

d. Offsite Hauling — when DBE truck will haul between a pit and plant or location other than the construction site
associated with the commitment

(1) Indicate Offsite Hauling on Attachment A
22 Discuss offsite hauling at weekly progress meetings with Project Engineer (PE)
3) PE conducts spot checks of pits/plants to verify DBE truck is hauling and/or verifying hauling log

4 Prime should be prepared to submit haul tickets, plant/pit tickets, timecards, and other pertinent
documentation if requested by PE or DBE Office

11. Credit Evaluation for DBE Primes

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for work
submitted with required documentation. If the prime contractor is a DBE certified firm, the Department will only count
the work that the DBE prime performs with its own forces for DBE neutral credit. The Department will also calculate
DBE credit for work performed by any other DBE certified subcontractor, DBE certified supplier, and DBE certified
manufacturer on the contract in each firm’s approved NAICS code/work areas that are submitted with required
documentation. Crediting for manufacturers and suppliers is calculated consistent with Section 8 of this document and
49 CFR Part 26.

12. Joint Venture

A joint venture is an association of a DBE firm and one or more other firms to carry out a single, for-profit business
enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and in which the DBE is
responsible for a distinct, clearly defined portion of the work of the contract and whose share in the capital
contribution, control, management, risks, and profits of the joint venture are commensurate with its ownership interest.
If a DBE performs as a participant in a joint venture, the Department will only credit the portion of the total dollar value
of the contract equal to the portion of the work that the DBE performs with its own forces.

13. Mentor-Protégé

a. If a DBE performs as a participant in a mentor-protégé agreement, the Department will credit the portion of the
work performed by the DBE protégé firm.

b. DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé team
identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.

(1) DBE credit may only be awarded to a non-DBE mentor firm for using its own protégé firm for less than one
half of its goal on any contract; and

20 Not award DBE credit to a non-DBE mentor firm for using its own protégé firm for more than every other
contract performed by the protégé firm.

c. A DBE protégé firm may be eligible for conditional NAICS code extension for training with the mentor. Request
permission from the DBE Office- Certification area.

d. Refer to WisDOT’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE credit
allowed on WisDOT projects.
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Use of Joint Checks

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A joint
check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular dealer or
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues one
check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier) as payment
for the material/supplies used by the DBE firm in cases where the DBE subcontractor and materials have been
approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting relationship
with the supplier to potentially facilitate a business rapport that results in a line of credit or increased partnering
opportunities.

The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE to be
counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price, determining quality
and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself." See 49 CFR
26.55(c)(1).

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon request by
staff. WisDOT will allow the use of joint checks when the following conditions are met:

a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the
Application to Use Joint Checks.

(1) Request should be made when the DBE Commitment or the Request to Sublet is submitted; the request will
not be considered if submitted after the DBE Subcontractor starts its work.

(20 Approval/Permission must be granted prior to the issuance of any joint checks.
3) The payment schedule for the supplier must be presented to the DBE office before the first check is issued.
4 The joint check for supplies must be strictly for the cost of approved supplies.

b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an ‘extra
participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing the
check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks should include
the following:

(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.

20 The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to Use
Joint Checks after establishing the conditions and documentation of payment within the subcontract terms or
in a separate written document.

c. The Prime contractor/payor acts solely as a guarantor.

(1) The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the
contract.

20 The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime
contractor’s negotiated unit price.

15. Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are incidental
to the contract.
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Appendix A
Substantive Conversation Guidelines

The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to
bid opening. Relationship building between primes and subcontractors is crucial to DBE goal attainment. Responsible
bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of expertise, and
assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors responding to a
growing and changing contract environment. Just as these specialists are responsible for care of the roads, they are
likewise responsible for contributing to the health of the industry. The substantive conversation drives collaboration
that will build industry health and capacity. The following is intended to provide guidance for such discussions but is
not an exhaustive list. Contractors are encouraged to incorporate their existing strategies for cultivating business
relationships as well.

Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released
weeks prior to each Let)

1. Determine DBE subcontractor’s interest in quoting

2. [If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry
including fundamentals a subcontractor needs to know, required reading and/or resources.

3. Assess their interest and experience in the road construction industry by asking questions such as:

Have you competed for other WisDOT contracts? Ratio of competed/to wins

Have you performed on any transportation industry contracts (locally or with other states)?

What the largest contract you’ve completed?

Have you worked in the industry: apprentice, journeyman, safety, inspection etc.?

Does this project fit into your schedule? Are you working on any contracts now?

Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity considerations of
this contract?

What region do you work in? Home base?

Which line items are you considering?

Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual?
Do you understand where your work fits in the project schedule, project phases?

Following Bid Opening- this discussion can happen at any time

1. After reviewing their quote, note the following in your discussion:

e Does the quote look complete? Irregular?
e Are there errors in the quote? Are items very high or very low?
e In general, does the quote look competitive?

2. Questions and Advice for the bidder to share with the potential DBE subcontractor:

¢ What line items would typically be in a competitive quote for a subcontractor of their specialty?

e How many employees and what is their role/experience/expertise in your firm?

e Do you have resources for labor (union member, family-based, community-resourced) and capital (banking relationship,
bond agent, CPA)?

e Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain similarities or
differences.

o Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources,
education/certification resources, more appropriate contract opportunities.

e Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks, and
potential profit/loss (for upcoming known projects or in general).

e Discussion of bonding, insurance, and overall business risk considerations.
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Appendix B

Sample Contractor Solicitation Letter Page 1
(This sample is provided as a guide, not a formatting requirement)

DBE Solicitation - [Month] [Day], [Year] WisDOT Bid Letting

Attention all DBEs. [Prime Contractor] is actively seeking your quote for the [Month][Day], [Year] Bid Letting. [Prime
Contractor] is considering bidding on the projects listed on page 2 as a prime contractor. Please see page 2 for
instructions and the sub-contractable opportunities for each proposal.

Does [Prime Contractor] accept quotes in areas we might self-perform? Yes, we do! We support this federal rule
and (if needed) we consider areas we might self-perform an opportunity to provide in the field assistance and
training if we award your quote.

Where can DBEs find the plans, specifications & addenda? Please visit [Prime Contractor’s] plan room [LINK] or
on WisDOT’s Highway Construction Contract Information HCCI website: Wisconsin Department of Transportation
Highway Construction Contract Information (wisconsindot.gov). This same website can be checked for the
contract status.

What should your quote include? All the costs required to complete the items you propose to perform including
labor, equipment, material, and related bonding or insurance. The quote should also note items that you are DBE
certified to perform, tied items, and any special terms. Please use page 2 as your cover sheet for your quote.

Do you have a question regarding bonding, credit, insurance, equipment, or supplies/materials? \We welcome
all DBE questions! Please call [Prime Contractor] and ask to speak with [Contact]. [Prime Contractor] can provide
basic information as well as a referral to a trusted industry partner for insurance and bonding needs.

When are quotes due?
[Month] [Day], [Year] at [Time]. We accept quotes via SBN, email, or fax. Please make every effort to have your
quotes in by this time or earlier. Quality check your quote so it includes the correct letting date, project ID,
proposal number, unit price and extension.

Who can DBEs contact for questions, information, clarification or for a quote evaluation? [Project Manager
Name] [Phone] [Email]. If you are quoting [Prime Contractor] for the first time, we encourage you to come meet
with us in person to discuss the project. Our office hours are 7:30 a.m. — 5:00 p.m. On bid day, we are in the office
by 6:30 a.m.

Why partner with [Prime Contractor]?
DBE partnership is a core part of [Prime Contractor’s] mission. Including DBEs at the beginning of each project is
essential in the success of each project. We consider DBEs to be important industry partners who bring
dedication and knowledge at various stages during construction. We are proud to be an industry leader with our
DBE partnership. Your success as a DBE is our success.
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Sample Contractor Solicitation Letter Page 2

(This sample is provided as a guide, not a formatting requirement)
REQUEST FOR QUOTE

[Prime Contractor]
Letting Date: [Month] [Day], [Year]
Project IDs: 1234-56-00 (Proposal #1) & 1234-01-78 (Proposal #6)

Please check all that apply:

____Yes, we will be quoting the projects & items listed below

_____ No, we are not interested in quoting on the letting or its items referenced below

_____ Please take our name off your monthly DBE contact list

____We have questions about quoting this letting. Please have someone contact me at this number:

Prime Contractor Contact: DBE:
Phone: Fax:
Email:

Please circle the proposals and items you will be quoting below and contact us with any questions

Proposal 1 6
County Dane County Crawford County

Clearing & Grubbing X X
Dump Truck Hauling X X
Curb/Gutter/Sidewalk X
Erosion Control Items X
Excavation X X
Pavement Marking X
Traffic Control X
Sawing X X
QMP, Base X
Pipe Underdrain X
Landscape X
Beam Guard X
Electrical X
Signs/Posts/Markers X
Survey/Staking X

Again, please make every effort to have your quotes into our office by time deadline| prior to the letting date.
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Sample Contractor Solicitation Email - Simplified
(This sample is provided as a guide, not a formatting requirement)

e [Prime Contractor] specializes in municipal projects in the XX Region(s)

ATTENTION DBEs

ASP-3

e We have successfully competed for and completed XX WisDOT projects over the past XX years
e Consider [Prime Contractor] your partner on WisDOT Projects

[Prime Contractor] is seeking your subcontractor quote for the XX/XX/20XX WisDOT bid letting on the

below projects:

Project Proposal County Region
1234-56-00 2 Dane SW
1234-01-78 6 Crawford SW

o Please review the attachments [attach Solicitation Letter] and respond with your intent to quote (or not)
along with the work items you are interested in performing and respond via fax or email by date. The quote
should note items that you are DBE certified to perform, tied items, and any special terms. Please include

labor, equipment, material, and related bonding or insurance.

o If you have any questions regarding bonding, credit, insurance, equipment and/or materials/supplies, please
feel free to call [Prime Contractor] and ask for [Contact]. (Include if your company is willing to answer

these types of DBE questions)

o  Plans and Specifications can be found: WisDOT HCCI Website: List webpage where plans are located

o If you do choose to quote, please make every effort to have your quote into our office by time and date.
Make sure the correct letting date, project number, unit price and extension are included in your quote.

o  Should you have questions regarding the mentioned project, please call our office at (414) 555-5555 and we

will direct you to the correct estimator/project manager.

Our office hours are 7:30 a.m. - 5:00 p.m.

Thank you — we look forward to working with your company on this project!

Prime Contractor
Project Manager
Direct: 414-555-5555
Cell: 414-555-5556
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Sample Contractor Solicitation Email to non-DBE WisDOT Subcontractors -

Simplified

(This sample is provided as a guide, not a formatting requirement)

ATTENTION WisDOT SUBCONTRACTORS

[Prime Contractor] is considering bidding on the below projects for the XX/XX/20XX WisDOT Bid Letting:

Project

1234-56-00
1234-01-78
1234-00-99
1234-00-98

Proposal | County Region | DBE Goal

2 Dodge SW 6.00%
11 Adams NC 3.00%
20 Buffalo NW 5.00%
33 Portage NC 6.00%

The above projects have DBE goals and [Prime Contractor] is committed to DBE inclusion with every project. As such, we
are requesting:

All WisDOT Subcontractors to solicit and utilize DBEs in your quotes.

DBE participation can be achieved through purchasing materials from DBE suppliers, using DBE

subcontractors and/or DBE trucking firms or any combination of these.

If there is an opportunity to untie an item in your quote so a DBE can be utilized, please look for those

opportunities as well.

Your quote will be evaluated based on the amount of DBE participation your company is able to provide

when compared to other quotes for the same work.

If you do choose to quote, please make every effort to have your quote into our office by time and date. Please submit all
quotes to [Email]. Make sure the correct letting date, project number, unit price and extension are included in your quote.

Should you have questions regarding the mentioned project, the Project Manager contact is: [Name] [Phone Number]

[Email]

Thank you for utilizing DBEs who are trusted industry partners with WisDOT projects.

Prime Contractor
Project Manager
Direct: 414-555-5555
Cell: 414-555-5556
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Appendix C
Small Business Network (SBN) Overview

The Small Business Network is a part of the Bid Express® service that was created to ensure that prime bidders have a
centralized online location to find subs - including small and disadvantaged business enterprises (DBEs). It is available
for prime bidders to use as part of their Basic Service subscription. Within the Small Business Network, Prime
Contractors can:

1. Easily select proposals, work types and items:

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and
add comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can
save the sub-quote for later completion.

2. Create sub-quotes for the subcontracting community:

a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly
create a custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include:
provide contact information and sub-quote expiration date, select letting and proposal, add work types and
items, specify terms and conditions, upload attachments, and select vendors.

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want
quoted

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE
preferred request.
d. Add attachments to sub-quotes.
3. View sub-quote requests & responses:

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen,
sub-quote requests can be hidden with one click if they are not applicable.

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and
pricing.
4. View Record of Subcontractor Outreach Effort:

a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the
response statistics for a particular sub-quote. If accepted by the letting agency, this report may serve as proof
of a “Good Faith” effort in reaching out to the DBE community.

b. Easily locate pre-qualified and certified small and disadvantaged businesses.
Advertise to small and disadvantaged businesses more efficiently and cost effectively.

d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of
DBE outreach at the discretion of each agency).
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The Small Business Network help small businesses learn more about opportunities, compete more effectively, network
with other contractors and subcontractors, and win more jobs. The DBE will provide free SBN accounts to DBEs when
requested. Use DBE_Alert@dot.wi.gov to request an account. DBE firms can:

1. View and reply to sub-quote requests from primes:

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your
interests or hidden with one click if they are not applicable.

2. Select items when responding to sub-quote requests from primes:

a. You have the freedom to choose and price any number of items when responding to a sub-quote request.
Quantities can be modified, and per-item comments are also available.

b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your pricing,
terms, and conditions, and submit completed sub-quotes to the requesting primes. c. Add attachments to a
sub-quote.

3. Create and send unsolicited sub-quotes to specific contractors:

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can
rapidly create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include:
provide contact information and sub-quote expiration date, select letting and proposal, add work types and
items, specify terms and conditions, upload attachments, and select vendors.

4. Easily select and price items for unsolicited sub-quotes:

a. After adding applicable work types, select items that you wish to quote. The extended price calculates
automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well.

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing,
terms and conditions, and send it to selected prime/plan holder.

c. Add attachments to a sub-quote.

d. Add unsolicited work items to sub-quotes that you are responding to.
5. Easy Access to Valuable Information

a. Receive a confirmation that your sub-quote was opened by a prime.

b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.

c. View important notices and publications from DOT targeted to small and disadvantaged businesses.
6. Accessing Small Business Network for WisDOT contracting opportunities

a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select “Order
Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.
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Appendix D

Good Faith Effort Evaluation Measures by categories referenced in DBE regulations

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal,
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202.

DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal.
Sufficiency is measured contract-by-contract. WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE
subcontractors, and business development initiatives undertaken to support DBE firm growth.

The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are
encouraged to identify additional activities that align with their business type(s).

e  Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting

®  Follow up to initial solicitation via email or phone

®  Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential
profit/loss

e SBN utilization including posting quotes

e Review and response to DBE quotes including provision of information about plans, specifications,and requirements as applicable

e Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes

e  Responsive and timely submission of organized documentation

®  Analysis of number of DBE firms who do work types that you typically subcontract

®  Analysis of number of DBE firms who reside in geographical areas where prime seeks work

e  Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation

o Reference check of DBE subcontractor work or training (documentation of questions and response required)

e Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202

®  Submission of all DBE quotes received matched with a variety of work tobe performed by DBEs

e Number and names of DBE firms provided written advice, or referral to industry-specific business development resources

e  Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities

e Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken)

e Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30%

e  Risk analysis of work items that are typically in tied quotes that could be unbundled

e List of contract work items in smallest economically feasible units, identifying schedule impact

e  Submission of a Gap Analysis identifying DBE skillset and/or industry needs

e  Staff training in EEO and Civil Rights laws as documented in training logs

e Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted

e DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition
process as possible (points added for each day prior to letting)

e Qutreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening

®  Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops

e  Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually

e Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm

e  Prime utilization of a DBE subcontractor the prime has not contracted with previously

e  Written referral/recommendation to bond/insurance agents, manufacturer, supplier

e Documented efforts fostering DBE participation through administrative and/or technical assistance

e Evidence of negotiation with the DBE firm about current and future Let opportunities

e Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WPI, etc.

e  Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requwemelgtasge 22 of 36
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GFE Evaluation Rubric — Phase 1 — Initial Review

ASP-3

DT1202

Examples

Rating

OBOEC Feedback

Solicitation Documentation

Identify all reasonable and available activities performed
to solicit the interest of all certified DBEs who have
capacity and ability to perform work on the project.

Such as: Updated solicitation letter and email, timely
solicitation, and follow-up, and/or utilized various
methods to communicate solicitation (ex: letter, email,
publication, posting and/or website)

Selected Work ltems
Documentation

All work items are broken out into economically feasible
units to facilitate DBE participation.

Such as: Selected work items are specific to each
proposal and clearly identified in all solicitation(s)

Documentation of Project
Information provided to
Interested DBEs

Provide interested DBEs with adequate information
about the plans, specifications, and any other
contractual requirements in a timely manner to assist
DBEs in response to solicitation.

Such as: Project information is clearly identified in all
solicitation(s)

Documentation of Negotiation
with Interested DBEs

Provide sufficient evidence demonstrating that good
faith negotiations took place during the bid letting.

Such as: Documented attempts with DBESs or on behalf
of DBEs to increase DBE participation

Documentation of Sound
Reason for Rejecting DBEs

Provide sufficient evidence demonstrating that DBEs are
rejected for sound reasons.

Such as: Detailed and thoughtful analysis that considers
both the percentage and dollar difference when rejecting
a DBE including past performance, relevant business
experience and stability, safety record, business ethic
and integrity, technical capacity, and other tangible
factors.

Documentation of Assistance
to Interested DBEs- bonding,
credit, insurance, equipment,
supplies/materials

Documented assistance in both solicitation(s) and
outreach to DBEs.

Documentation of Outreach to
Minority, Women, and
Community organizations and
other DBE Business
Development Support

Effectively use the services of minority, women, and
community organizations as well as contractors’ groups,
local, state, and federal business assistance offices and
organization that provide assistance in recruiting and
supporting DBEs, as well participation in activities that
support DBE business development.

Such as: Variety of activities that translate into
meaningful DBE participation

Documentation of other GFE
activities

Such as: Used DT1202 Excel Workbook, Diversity &
Inclusion company policy, Mentor-Protégé participant,
awarded neutral DBE after bid submission, included
company GFE overview/strategy information and/or
company website highlights DBE opportunities and
participation

Overall Demonstration of GFE
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GFE EVALUATION RATING LEGEND - PHASE 1 - Initial Review

Documentation provided by bidder is evaluated and rated on the rubric. Bidders should include activities characterized by the following types of
effort:

ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity

QUALITY: Demonstrated through essential character of conscientious and serious activity

QUANTITY: Demonstrated through a measurable number of activities

SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process

GFE EVALUATION - PHASE 2 - Team Review

GFE Team completes:

Review of activities included on the rubric

Review of the intent to award and sound reasoning submitted by Prime

Bid analysis to confirm if any bid submitted met the DBE goal

Review average of other bidders DBE goal achievement

Team review of combined efforts documented in Phase 1 and 2 constitute final GFE determination

Rating Scale:

e  GFE Approval:
Bona Fide = 6 or more categories color coded green.
Genuine effort characterized by sincere and earnest activities — “Solicitation” and “Sound Reasoning” must be green

e  GFE Approval:
Sufficient = 5 or more categories color coded green or yellow
Adequate effort documented with a variety of quality activities — “Solicitation” and “Sound Reasoning” must be green or yellow

e  GFE Denial:
Pro Forma efforts = 4 or less categories color coded green or yellow. Perfunctory effort characterized by routine or superficial
activities

Green = Exceeds expectations

Yellow = Meets expectations

Excerpt from Appendix A to 49 CFR Part 26:

V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented efforts. At a minimum, you must review the
performance of other bidders in meeting the contract goal. For example, when the apparent successful bidder fails to meet the contract goal, but
others meet it, you may reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have met the goal. If
the apparent successful bidder fails to meet the goal but meets or exceeds the average DBE participation obtained by other bidders, you may view
this, in conjunction with other factors, as evidence of the apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi),
you must also require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract to review whether DBE prices were substantially higher; and contact the DBEs listed
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GFE RUBRIC ANALYSIS
OBOEC DECISION APPROVAL OR DENIAL

Prime Contractor

Proposal

Project

Bid Letting

DBE Goal Amount

DBE Goal Amount Achieved

Bid Analysis

Goal %

Achieved %

Apparent Low Bidder

%

Bidder B

Bidder C

Average of OTHER Bidders
(Not including Apparent
Low Bidder)

DBE Quotes Received

DBE Quotes Awarded

DBE Quote(s) Rejected

Rejected Quote Analysis

DBE Quote(s) Awarded

Awarded DBE Amount
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Appendix E
Good Faith Effort Best Practices

This list is not a set of requirements; it is a list of potential strategies

Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance.
Participate in speed networking and mosaic exercises as arranged by DBE office.

Host information sessions not directly associated with a bid letting.

Participate in a formal mentor protégé or joint venture with a DBE firm.

Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings.

Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting, evaluates
subcontractors, preferred qualifications, and communication methods.

Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.

Quality of communication, not quantity creates the best results. Contractors should be thorough in
communicating with DBE firms before the bid and provide any assistance requested to assure best possible
bid.

DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days
prior is optimal.

Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay
abreast of changes.

Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid tabs at a
minimum.

Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation
related projects of similar size and scope, firm expertise and staffing.

Participate in DBE office assessment programs.

Participate on advisory and mega-project committees.

Sign up to receive the DBE Contracting Update.

Consider membership in relevant industry or contractor organizations.

Active participation is a must. Quote as many projects as you can reasonably work on; quoting the primes and
bidding as a prime with the Department are the only ways to get work.
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Appendix F
Good Faith Effort Evaluation Guidance
Appendix A of 49 CFR Part 26

I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction,
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First,
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

II. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based
on the regulations and the guidance in this Appendix.

The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize,
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call.
Determinations should not be made using quantitative formulas.

[ll. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain
a specified amount of DBE participation) in order to be awarded a contract, even though the bidder makes an
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith
efforts.

IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts
to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or
exhaustive. Other factors or types of efforts may be relevant in appropriate cases.

A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all
reasonable and available means the interest of all certified DBEs that have the capability to perform the work
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events,
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the
project.

(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBEs to

respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations.
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B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically
feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime
contractor might otherwise prefer to perform these work items with its own forces. This may include, where
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages
and facilitates DBE participation.

C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract.

D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of the
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a
description of the information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the
work.

(2) A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract
goals into consideration. However, the fact that there may be some additional costs involved in finding and
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or
unreasonable.

E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs. non-union status) are not legitimate
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder
or prime contractor to accept unreasonable quotes in order to satisfy contract goals.

(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a
prospective replacement DBE's reasonable quote.

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the
recipient or contractor.

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related
assistance or services.
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H. Effectively using the services of available minority/women community organizations; minority/women
contractors' groups; local, State, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
DBEs.

V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the
apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), you must also
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to
whether they were contacted by the prime. Pro forma mailings to DBEs requesting bids are not alone sufficient
to satisfy good faith efforts under the rule.

VI. A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation
or to constitute good faith efforts.

[79 FR 59600, Oct. 2, 2014]
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Appendix G

(SAMPLE) Forms DT1506 and DT1202
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Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf

COMMITMENT TO SUBCONTRACT TO DBE Clear Wisconsin Department of Transportation
DT1506 12/2021 5.84.06(2) Wis. Stats. O Non-Traditional Projeot Project |D:
Proposal #

Prime Contractor:
County: Letting Date:

This contract requires that a specified percentage of the work be subcontracted to a 'll:')qtal $CVaItueCct).f $
disadvantaged business enterprise and that this information be submitted as rime Lontract.
described in ASP-3. The submittal of this form with the bid proposal constitutes your DBE Contract Goal: %

DBE commitment. Include Attachment A for DBEs included on commitment. DEE Goal Achieved: 0.00%

This form must be completed and returned for this proposal. See page 2 for instructions.
3. Supplier ; 5. DBE Full 5. DBE Amount
YN 4. Trueking Only | gyncontract $ for Credit $

O#
L#
O#
L#
O#
L#
o#
L#
O#
L#
O#
L#
O#
L#
O#
L#
o#
L#
O#
L#
O#
L#
O#
L#
O#
L#
o#
L#
O#
L#
O#
L#
O#
L#
O#
L#
O#
L#
O#
L#
O#
L#
O#
L#

1. DBE Firm 2. Work or Items to be subcontracted

§ 0.00|s 0.00

Government Use Qnly
Approved Amounts
A=|% %
V=|% % Prime Representative Signature & Date
Total= | § %

Sighature:

Date: DBE Office Signature & Date Approved
Good faith effort approved: Yes [ No []
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COMMITMENT TO SUBCONTRACT TO DBE
ATTACHMENT A

CONFIRMATION OF PARTICIPATION

Project 1.D.

Proposal Number:

Letting Date:

Name of DBE Firm Participating in this Contract:

Name of the Prime/Subcontractor who hired the DBE Firm: (/ist all names of tiers if more than one)

Type of Work or Type of Material Supplied:

Total Subcontract Value:

Total DBE Credit Value:

FOR PRIME CONTRACTORS ONLY:

above.

| certify that | made arrangements with the participating
DBE firm to perform the type of work listed or supply the
material indicated above for the subcontract value listed

Prime Contractor Representative’s Signature

Prime Contractor Representative’'s Name (Print Name)

Prime Contractor (Print Company Name)

Date

subcontract value listed above.

FOR DBE TRUCKING FIRMS ONLY:

number of trucks as listed below.

FOR PARTICIPATING DBE FIRMS ONLY:

| certify that | made arrangements with the Prime
Contractor or the Hiring Contractor to perform the type of
work or supply the material indicated above for the

| certify that | will utilize, for DBE credit, only trucks listed
on my WisDOT approved Schedule of Owned/Leased
Vehicles for DBE Credit formand | will be utilizing the

Participating DBE Firm Representative’'s Signature | Date

Participating DBE Firm Representative’s Name (Print Name)

Participating DBE Firm (Print Company Name)

DBE Firm's Address:

# Owned Trucks

# Leased Trucks

# DBE-Owned Leased
Trucks

# Non-DBE-Owned
Leased Trucks

|:| Off site Hauling

Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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2™ DOCUMENTATION-OF-GOOD-FAITH-EFFORT-

@b Wisconsin-Depanment-of Transportation
DT1202 32020

PrajectiD Prapasal Mo Lesing

— - ssad -esEE
Prime Cantracior
-

Courty
-esEE

Parson Submitting Dacumeant
=TT

Talaphons Mumser

EX T T

Mddress

-

Email Address
mEEETE

All-bidders-must-underiake-neceszary-and-reasonable-steps-to-achieve-the-assigned-DEE -contract-goal-per-
federal-regulatory -guidance-at-49-CFR-Pan-25. -Bidders-use-this-form-fo-document-all-efforts -employed to-meet-
the-assigned-goal-as-a-record-of-contractor-good faith -efforts-(GFE).-Refer-to-ASP3-or-49-CFR-Part-26-for-
guidance-on-actions-that-demonsirate-good faith -effort. -

It-iz-critical-to-list-all-efforts -attach-documentation, -and -follow-the-instructions to-complete -this-submission. -
Documentation-of-good -faith-effort-includes-copies-of-each-DEE-and -non-DEE-subcontractor-quote-submitted to-
the-bidder-for-the-same-line-items. -Utilize the-sample-documentation logs-to-document-and -organize-efforis. --

Submit-good-faith -effor-documentation-per-ASP-3-guidelines.

Ingtructions:-Provide-a-narrative -description-of-all-activities-pursued-to-demonstrate -good-faith-efforis, -any-
caorresponding -documentation, -and-applicable-explanalion-on-zeparate-pages. -Include-the-following-items, -
crganized-in-the-order-listed -below.

1.~ Solicitation-Documentation: -
a.~+ Purpose:-To-identify-all-reasonable-and-available-activities-the -bidder-performed 4o-zolicit-the-
interest-of-all-certified-DEEs-who-have-the-capacity-and-ability -to-perform-work-on-the-project. -All-
solicitation-efforis-should-begin-as-early-as-possible-to-ensure-DBEs-have-ample-time-to-
respond-and-ask-guestions.

b.-+Action:-ldendify-and list-all-activities-engaged-into-solicit- DBEs-using-all-reasonable-and-
available-means-such-as-written-notice-and -follow-up-communications; -substantive-
conversations; -pre-bid-meetings; -networking-events; -market-research; -advertising.

2.~ Selected-Work-ltems-Documentation:-

a.~+Purpose:-To-ensure-that-all-work-items-are-broken-out-into-economically -feasible-units-to-
facilitate-DEE -paricipation.- This-must-occur-even-when-you-prefer-to-perform-the-work-yourself.

b.~+Action:-ldendify-economically feasible-work-units to-be-performed-by-DBEs-to-include-activifies-
such-as:-list-of-work-items-to-be-performed; -breaking-up-of-large-work-tems-into-smallertasks-or-
quaniities; -flexible fime-frames-for performance -and-delivery-schedules.

3.~ Documentation-of-Projectnformation-provided-to-Interested-DEEz:-
a.~+Purpose:-To-provide-interested-DEEs-with-adequate-information-about-the-plans, -specifications, -
and-amy-other-contractual-requirements-in-a-timely-manner-to-assist-DEEs-in-response-to-
salicitation.

b.-+Action:-Provide-DBEEs-access to-plans, -specifications, -and -other-contract-requirements -Early -
solicitation-allows -ample-ocpportunity -fo-provide -project-information, links-to-Let-adverlisements, -
and-substantive -engagement-with-DBEs.
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Effective October 2022 Bid Letting ASP-3

4 -+ Documentation-of-Negotiation-with-Interested-DBEEs:-
a.~+Purpose:To-ensure-that-negotiations-with-interested-DEEs-were-made-in-good -faith-providing-
evidence-as-to-why-agreements-could-nof-be-reached -for-DEEs to-perform-work. -

b.-+Action:-Provide-sufficient-evidence to-demonstrate-that-good faith-negofiations-took-place. -
Merely-sending-out-solicitations-requesting-bids-from-DEEs -does -not-constitute-sufficient-good-
faith-efforts_-A-bidder-using -good-business-judgment-considers-a-number-of-factors-in-
negotiating -with-all-subcontractors, -and-the-firm’s-price -and -capabilities-in-addition-to-contract-
goalz-are-taken-into-consideration_-However, the-fact-that-there-may-be-some-additional costs-
invelved-in-finding-and-using-DEEs-is-not-in-itself-sufficient-reascn-for-failing -to-meet-the-DBE-
goal-as-long-as-costs-are-reasonable. -(see-49-CFR-Part-26-Appendix-4)

5.~ Documentation-of- Sound-Reason-for-Rejecting-DBEs:-
a.~+Purpose:-To-ensure-that-bidders-avoid-rejecting-DEEs-as -unqualified -without-sound -reasons. -
Reasons-for-rejection-must-be-based-on-thorough -investigation-of- DEE -capabilities. -

b.-+Action:-Provide-sufficient-evidence to-demonstrate-that-DEE-was rejected for-sound -reasons-
such-as-past-performance, -relevant business-experience-and-stability, -safety-record -business-

ethic-and-integrity, fechnical capacity, -othertangible factors.

6.~ Documentation-of-Azsistance-to-Interested-DBEs--Bonding,-Credit, Ingurance,-Equipment,-

Supplies/Materials:-
a.~+Purpose:-To-assist-inferested-DEE=-in-cbiaining-bonds, -lines-of-credit, -insurance, -equipment, -

supplies.-materials, -and-other-assistance-or-services.-

b.-+Action:-Assist-interested-DEEs-in-obtaining-bonding, -ines-of-credit-or-insurance  -and-provide-
technical-assistance-or-information -related-to-plans, -specifications, -and-project-requiremenis. -
Assist-DEEs-in-obiaining -equipment, -supplies, -materials-or-other-services-related-to-meeting-
project-requirements-(excluding-supplies-or-equipment-the-DEE-purchases-from-the-prime ).

7 .=+ Documentation-of-outreach-to-Minority,-Women,-and-Community-Organizations-and-other-DBE-
Businegs-Development-Support:-

a.~+ Purpose:To-effeclively-use-the-services-of-minority, -women, -and -community -organizations-as-

well-as-confractors’-groups, -local, -state, -and-federal-business-assistance-offices-and-

organization-that-provide-assistance-in-recruiting-and -supporing-DEEs . -az-well-as-paricipation-

in-activities-that-support-DBE -business-development.

b.-+Action:-Contact-organizations-and-agencies-for-assistance-in-contacting, -recruiting, -and-
providing-suppori-to DEE-subcontractors, -suppliers, -manufacturers -and-truckers-at-least-14-
days-before-bid-opening.-Participate-in-or-host-activities-such-as-networking -events, -mentor-
protégé-programs, -small-business-development-workshops, -and-others-consistent-with-DBE -

support.
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Returnido:

Wissonsin Degartment of Trarsportation
DEE Program: Office

PO-Bax 765

Mladisan, WI-53T07-TA6ES
DEE_AderigDdal. wi.gav

Iw:'.lzrti‘gr*ﬂﬂal-l-hElme-Lrlﬁla-i:l-n::\l:-r|1pﬂa-l'ln=_-|15i1.|'e~g|:r|:r|:.|-Fa'r|1'1-e‘ﬂ’::|11_=»*tvursuli-:i't-armcl-LrltE-[:IElE-lirr|15-I:vl:n-mleleﬂhla-[}IBE-|'.1E|r|'H:i|'.1E|Iil:nn-nEI:|uinernnarns--l:liI
this-contract-proposal, -as-demonstrated -by-my-responses-and-as-specified-in-Additional- Special Provision-3-(A5P-3).
|-zerify-that-the-information-given-in-the-Docurnentation-of Good-Faith-Efors-is-frus -and -comect to the-best-of ry-knowiledpe-and-belisf. -

|-further-understand -that ary-wilful falsifization, -fraudulent- statement, -ar-misrepresentation-will-result-in-appropriste- sanctions, -which- may
mvohe-debarment-andfor prosecution-under-appicable-state-(Trans-504)-and-Faderal laws.

[BidderiAuthorized Fepresentative Signature |

TPrt Mame)

{Tithe}
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Effective October 2022 Bid Letting

ASP-3

Good-Faith-Effort---Sample-Documentation-Logs

The-sample-logs-below-are-provided -as-guides-rather-than-exhaustive-list.-See-ASP3, -Appendix-A-for-
additional-examples-of-demonstrable-good faith-efforts. -Attach-documentation-for-each-activity-listed. -

Acceptable-forms-of-documeniation-include-copies-of-solicitations-sent-to-DEBEs, -notes from-substantive-

conversations-and-negotiations -with-DEEs, -copies-of advertisements-placed, -email-communications, -all-quotes-

received-from-DBEs-and-from-all-subcontractors-who-were-considered-alongside- DEE -quotes -proof-of-

attendance-at-applicable-networking -events; -flyers-for-events -or-workshops-for-DBEEs-offered -by-the -prime, -and-

other-physical-records-of good-faith-efforts-aclivities.
SOLICITATION-LOG-

Drate

Activity

Mame-of DBE-Solicited

Follow-up

412020

Sent-May-Let-solicitation

Winterand-Electric

Spoke-with-Mark-Winterdand-on-4/15/20-to-ask-if-
he-would-guate-

SELECTED-WORK-ITEMS-SOLICITED-LOG

Wiark-Typs DBE-Firm Contact-Person Diate Contact-Modea
Pavement Marking ﬁBC-Ma.rking Leslie-Lynch 42020 Email;-phnne
#1-Marking-Co. Mark-Smart 4172020 Email; l=ft-'v I
Electrical Winterand-Electric Tabitha-Tinker 4732020 | Email, left-vid
Superstar-Wiring Jose-Husscar 4132020 Email;-phons

INFORMATION-FPROVIDED-LOG

qual.;zst- CBE-Firm Information-Reguested-&-FProvided RE’E';EEE-
4172020 | Winterland-Electric Reguested-info-on-electrical-requirements; -provided- 41312020
plan-and-link-to-specs
412112020 | Absolute-Construction Wanted-to-know-how-and-when-supplies-are-paid-for-by- | 4/21/2020
WisDOT:-referred-to-spec-that covers-stockpiling

MEGOTIATIONS LOG

purchases

Cuctes- Consideara
Crate OBE-Firm Contact-Mame Work Type \ d-far- If-not-s=lected, wihy 7
Rec'd? .
project?
41212020 | ABC-Landscape | John-Dean Erosion-Confral | Yes Mo Cannot-perform-all-items
411712020 | Wild-Ferns Sandy-Lynn Erosion-Confral | Yes fes
412002020 | #1-Marking Mark-Smart Electrical Yes fes
ASSISTANCE-LOG
Diate DBE-Firm Caontact-Person Assistance-Provided
4172020 ABC-Sawing Jackie-Swiggle Informed-DBE-on-how-to-obtain-bonding
4M 72020 | Supreme-Consiruction Winston-\Walters Provided-contact-for-wholesale-supply-

OUTREACH-%-BUSINESS-DEVELOPMENT -LOG

Crate

Agency/Crganization-
Contacted

Contact-Parson

Assistance - Reguested

4112020

Women-in-Construciion

LaTomya Klein

Contact-information for-woman-owned suppliers

412812020

WEIC

Sam-Smith

Asked forinformation-to-provide-to-DBE -regarding-
financing-programs-through-WBIC

Official Form DT1202 can be found here: https://wisconsindot.gov/pages/global-footer/formdocs/default.aspx
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Effective with November 2022 Letting

ADDITIONAL SPECIAL PROVISION 4

This special provision does not limit the right of the department, prime contractor, or subcontractors at
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract
dispute.

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within
10 calendar days of receipt of that progress payment, the prime contractor provides written notification
to the subcontractor and the department documenting "just cause" for withholding payment.

The prime contractor is not allowed to withhold retainage from payments due subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier
subcontractors that parallel those granted first-tier subcontractors in this provision.

Acceptance and Final Payment

Within 30 calendar days of receiving the semi-final estimate from the department, submit written
certification that subcontractors at all tiers are paid in full for acceptably completed work.
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Effective with February 2024 Letting ASP-6

Additional Special Provision 6 (ASP-6)

Modifications to the standard specifications
Make the following revisions to the standard specifications:

108 Prosecution and Progress
Add subsection 108.9.4.1 effective with the November 2023 letting:

108.9.4.1 Winter Suspension for Completion Date Contracts

(1) The contractor may request a winter suspension for a completion date contract. If the department determines
weather conditions do not allow for the completion of the remaining work, the department may approve the
contractor’s request and determine the start date of the winter suspension. The end date of the winter
suspension is March 31 or a date mutually agreed upon by both parties. For multi-year contracts, the
department will only consider winter suspension for the final year of the contract.

2 During winter suspension, store all materials in a manner that does not obstruct vehicular and pedestrian
traffic and protect the materials from damage. Install traffic control and other safety devices necessary to
protect the traveling public and pedestrians. Provide suitable drainage and install temporary erosion control
where necessary. If the winter suspension begins when liquidated damages are being assessed, or when the
work has not progressed as scheduled and would not have been completed prior to the completion date, the
cost of necessary pre-suspension work is incidental. If the winter suspension begins prior to the contract
completion date, and the work has progressed as scheduled and would have been completed prior to the
completion date, the cost of pre-suspension work will be paid as specified under 109.4.

3) For a winter suspension that begins prior to the contract completion date and the work has progressed as
scheduled and would have been completed prior to the completion date, the engineer will extend contract
time to correspond with the end of the winter suspension and liquidated damages will not be assessed during
the winter suspension.

4 For a winter suspension that begins when liquidated damages are being assessed or when the work has not
progressed as scheduled and would not have been completed prior to the completion date, the engineer will
not extend contract time. Time will be suspended until the end of the winter suspension. Liquidated damages
will not be assessed during the winter suspension and liquidated damages will resume at the end of the
winter suspension.

108.10.2 Excusable, Non-Compensable Delays

108.10.2.1 General

Replace entire section with the following effective with the January 2024 letting:

¢y Non-compensable delays, 108.10.2.1(3), are excusable delays not the contractor's or the department's fault.
The engineer will not pay for the delay costs listed in 109.4.7 for non-compensable delays.

2 For non-compensable delays under calendar day and completion date contracts, the engineer will extend
contract time if the conditions specified in 108.10.1 are met. The department will relieve the contractor from
associated liquidated damages, as specified in 108.11, if the engineer extends time under 108.10.1.

@ The following are non-compensable delays:

1. Delays due to earthquakes, other cataclysmic phenomena of nature the contractor cannot foresee and avoid,
severe weather or job conditions caused by recent weather as specified in 108.10.2.2.

2. Extraordinary delays in material deliveries the contractor or their suppliers cannot foresee and forestall resulting
from strikes, lockouts, freight embargoes, industry-wide shortages, governmental acts, or sudden disasters.

3. Delays due to acts of the government, a political subdivision other than the department, or the public enemy.
. Delays from fires or epidemics.

5. Delays from strikes beyond the contractor's power to settle not caused by improper acts or omissions of the
contractor, their subcontractors, or their suppliers.

6. Altered quantities as specified in 109.3.

N

108.10.3 Excusable Compensable Delays
Replace entire section with the following effective with the January 2024 letting:

(1) Compensable delays are excusable delays due to the department’s actions or lack of actions. The engineer
will grant a time extension for a compensable delay if the conditions specified in 108.10.1 are met.

@ The following are compensable delays:
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Effective with February 2024 Letting ASP-6
1. A contract change for revised work as specified for extra work under 104.2.2.1, for a differing site condition under
104.2.2.2, or for significant changes in the character of the work under 104.2.2.4.
. A contract change for an engineer-ordered suspension under 104.2.2.3.
. The unexpected discovery of human remains, an archaeological find, or historical find consistent with 107.25.
. The unexpected discovery of a hazardous substance consistent with 107.24.

. The non-completion of work that utilities or other third parties perform, if that work is not completed as specified in
the contract.

@ For a compensable delay or a time extension, the department will relieve the contractor from associated
liquidated damages under 108.11, and will pay the contractor for delay costs determined as follows:
1. Adjust the contract price as specified in 109.4.2 through 109.4.5 for delays under item 1 of 108.10.3(2).
2. Adjust the contract price as specified in 109.4.7 for delays under items 2 through 5 of 108.10.3(2).

a b~ OODN

310 Open Graded Base

310.2 Materials
Replace paragraph two with the following effective with the November 2023 letting:

 The contractor may substitute material conforming to the gradation requirements for crushed aggregate
specified in Table 310-01 if that material conforms to the fracture requirements for open-graded crushed
gravel specified in 301.2.4.5.

TABLE 310-01 COARSE AGGREGATE (% passing by weight)
AASHTO No. 671"

COARSE AGGREGATE (%
PASSING by WEIGHT)
SEIVE AASHTO No. 67
2-inch -
1 1/2-inch -
1-inch 100
3/4-inch 90 - 100
1/2-inch -
3/8-inch 20-55
No. 4 0-10
No. 8 0-5
No. 16 -
No. 30 -
No. 50 -
No. 100 -
No. 200 <=1.5

[l Size according to AASHTO M43.

390 Base Patching

390.4 Measurement

Replace entire section with the following effective with the November 2023 letting:

(1) The department will measure Removing Pavement for Base Patching by the cubic yard acceptably
completed. Measure the depth from the bottom of the adjacent pavement to the top of the patch.

@ The department will measure Base Patching Asphaltic by the ton acceptably completed as specified for
asphaltic pavement in 450.4.

@ The department will measure Base Patching Concrete HES and Base Patching Concrete SHES by the cubic
yard acceptably completed. Measure the depth from the bottom of the adjacent pavement to the top of the
patch.
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Effective with February 2024 Letting ASP-6

390.5 Payment
Replace entire section with the following effective with the November 2023 letting:

(1) The department will pay for measured quantities at the contract unit price under the following bid items:

ITEM NUMBER DESCRIPTION UNIT
390.0100 Removing Pavement for Base Patching cY
390.0201 Base Patching Asphaltic TON
390.0305 Base Patching Concrete HES cY
390.0405 Base Patching Concrete SHES CcY

2 Payment for Removing Pavement for Base Patching is full compensation for removing old pavement; for
preparing the foundation and bringing up to grade. If the engineer orders the contractor to excavate yielding
or unstable subgrade materials and backfill with suitable materials, the department will pay for that work with
contract bid items or as agreed upon using 109.4.

@ Payment for Base Patching Asphaltic is full compensation for providing and compacting asphaltic mixture
including asphaltic binder.

4 Payment for Base Patching Concrete HES and Base Patching Concrete SHES is full compensation for
providing, curing, and protecting concrete. Payment also includes providing tie bars and dowel bars in
unhardened concrete and steel within the patch. For tie bars and dowel bars provided in concrete not placed
under the contract, the department will pay separately under the Drilled Tie Bars and Drilled Dowel Bars bid
items as specified in 416.5.

Payment for Base Patching SHES also includes providing test data to the engineer as specified in 416.2.4.

The department will pay for sawing existing concrete pavement for removal under the Sawing Concrete bid
item as specified in 690.5.

(5

(6

460 Hot Mix Asphalt Pavement
460.2.8.2.1.3.1 Contracts with 5000 Tons of Mixture or Greater
Replace paragraph four with the following effective with the November 2023 letting:
4 Use the test methods identified below, or other methods the engineer approves, to perform the following
tests at the frequency indicated:
Blended aggregate gradations:
Drum plants:

- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164
method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate
sample determined according to WTM T30.

- Belt samples, optional for virgin mixtures, obtained from stopped belt or from the belt discharge using an
engineer-approved sampling device and performed according to WTM T11 and T27.

Batch plants:

- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164
method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate
sample determined according to WTM T30.

Asphalt content (AC) in percent:
Determine AC using one of the following methods:
- AC by ignition oven according to WTM T308.
- AC by chemical extraction according to AASHTO T-164 method A or B.
- AC by automated extraction according to WTM D8159.
- If the department is using an ignition oven to determine AC, conform to WTP H003.

- If the department is not using an ignition oven to determine AC, ignition oven correction factor (IOCF) must
still be reverified for any of the reasons listed in WTP H003 Table 2 and conform to WTP H-003 sections 3
through 6.

- Gradation of resulting aggregate sample determined according to WTM T30.
Bulk specific gravity of the compacted mixture:
According to WTM T166.
Theoretical maximum specific gravity:
According to WTM T209.
Air voids (Va) by calculation according to WTM T269.
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Effective with February 2024 Letting ASP-6
VMA by calculation according to WTM R35.

460.2.8.3.1.4 Department Verification Testing Requirements
Replace paragraph three with the following effective with the November 2023 letting:

@ The department will perform testing conforming to the following standards:
Bulk specific gravity (Gmb) of the compacted mixture according to WTM T166.
Maximum specific gravity (Gmm) according to WTM T209.
Air voids (Va) by calculation according to WTM T269.
VMA by calculation according to WTM R35.
Asphalt content by ignition oven according to WTM T308, chemical extraction according to AASHTO T-
164 method A or B, or automated extraction according to WTM D8159. If using an ignition oven to
determine AC, conform to WTP H-003.

460.3.3.2 Pavement Density Determinations
Replace entire section with the following effective with the February 2024 letting:

(1 The engineer will determine the target maximum density using department procedures described in WTM
T355. The engineer will determine density according to CMM 815 and WTM T355 as soon as practicable
after compaction and before placement of subsequent layers or before opening to traffic.

Do not re-roll compacted mixtures with deficient density test results. Do not operate continuously below the
specified minimum density. Stop production, identify the source of the problem, and make corrections to
produce work meeting the specification requirements.

@) A lot is defined as one day’s production for each sublot type or one production shift if running 24 hours per
day and placed within a single layer for each location and target maximum density category indicated in table
460-3. The lot density is the average of the tests taken for that lot. The department determines the number of
tests per lot according to WTP H-002.

@ An HTCP-certified Nuclear Density Technician | (NUCDENSITYTEC-I) or a nuclear density ACT working
under a NUCDENSITYTEC-I technician, will locate samples and perform the testing. A NUCDENSITYTEC-|
technician will coordinate and take responsibility for the work an ACT performs. No more than one ACT can
work under a single NUCDENSITYTEC-I technician. The responsible NUCDENSITYTEC-I technician will
ensure that sample location and testing is performed correctly, analyze test results, and provide density
results to the contractor weekly.

503 Prestressed Concrete Members

503.2.2 Concrete
Replace paragraph five with the following effective with the November 2023 letting:

) Furnish prestressed concrete members cast from air-entrained concrete, except I-type girders may use non-
air-entrained concrete. Use type |, IL, IS, IP, IT, II, or lll cement. The contractor may replace up to 30 percent
of type I, IL, I, or 1l cement with an equal weight of fly ash, slag, or a combination of fly ash and slag. Ensure
that fly ash conforms to 501.2.4.2.2 and slag conforms to 501.2.4.2.3. Use only one source and replacement
rate for work under a single bid item. Use a department-approved air-entraining admixture conforming to
501.2.5.2 for air-entrained concrete. Use only coarse aggregate conforming to 310.2(2).

604 Slope Paving

604.2 Materials

Replace paragraph three with the following effective with the November 2023 letting:

@ Under the Slope Paving Crushed Aggregate bid item, furnish crushed stone or crushed gravel conforming to
the gradation in Table 604-01, but with the additional requirements that at least 75 percent of the particles,
by count, have at least one fractured face. Determine fracture according to WTM D5821.
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ASP-6

TABLE 604-01 COARSE AGGREGATE (% passing by weight)

AASHTO No. 4"

COARSE AGGREGATE (% PASSING
SEIVE by WEIGHT) AASHTO No. 4
2-inch 100
1 1/2-inch 90 - 100
1-inch 20-55
3/4-inch 0-15
1/2-inch -
3/8-inch 0-5
No. 4 -
No. 8 -
No. 16 -
No. 30 -
No. 50 -
No. 100 -
No. 200 <=1.5

[l Size according to AASHTO M43.

612 Underdrains
612.3.9 Trench Underdrains

Replace paragraph one with the following effective with the November 2023 letting:

(1 Under the Underdrain Trench bid item, excavate and backfill underdrain trenches. Backfill with coarse
aggregate gradation conforming to 604.2(3). Before backfilling place geotextile as the plans show.

614 Semi-rigid Barrier Systems and End Treatments

614.2.6 Sand Barrel Arrays

Replace paragraph one with the following effective with the November 2023 letting:

() Furnish sand barrels from the APL. Use fine aggregate conforming to gradation shown in Table 614-2 mixed
with sodium chloride conforming to AASHTO M143. Apply an object marker to front-most barrel in the array.

TABLE 614-2 FINE AGGREGATE GRADATION

FINE AGGREGATE (%
SEIVE PASSING by WEIGHT)
3/8-inch 100
No. 4 90 - 100
No. 8 -
No. 16 45 - 85
No. 30 -
No. 50 5-30
No. 100 0-10
No. 200 <=3.5

page 5 of 6



Effective with February 2024 Letting ASP-6

628 Erosion Control

628.2.13 Rock Bags
Replace paragraph two with the following effective with the November 2023 letting:

@ Fill the bags with a clean, sound, hard, durable, engineer-approved coarse aggregate conforming by visual
inspection to the gradation specified for coarse aggregate gradation in 604.2(3).

639 Drilling Wells

639.2.1 General
Replace paragraph two with the following effective with the November 2023 letting:

@ For grout use fine aggregate conforming to 501.2.7.2; and gradation conforming to 614.2.6(1); and type |, IL,
IS, IP, or IT cement.

652 Electrical Conduit

652.3.1.2 Installing Underground
Replace paragraph two with the following effective with the November 2023 letting:

) Excavate trenches true to line and grade to provide the conduit uniform bearing throughout its length. Do not
backfill the trench before inspecting the conduit. Carefully tamp the backfill in place as specified for placing
backfill in layers in 651.3. Place at least 0.7 cubic feet of coarse aggregate gradation conforming to 604.2(3)
directly under each drainage hole.

ERRATA

390.3.4 Special High Early Strength Concrete Patching
Correct errata link in paragraph (1) by changing from 416.3.8 to 416.3.7.

(1) Construct as specified for special high early strength repairs under 416.3.7 except as follows:
- The contractor may delay removal for up to 14 calendar days after cutting the existing pavement.
- Open to traffic as specified for concrete base in 320.3.
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Effective with June 2022 Letting

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1*'Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor's User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by
the department or a contractor for work performed, materials furnished, or materials stockpiled
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and
for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of
a progress payment by the department for work performed. Report the payment as specified in
A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment requirement
as specified in A(2).

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier.

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to
comply with the DBE payment requirement in receipt of a progress payment by contractor to
acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and
(6), and shall be binding on all first tier subcontractor relationships, all contractors and
subcontractors utilizing DBE firms on the project, and all payments from DBE firms.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually loaded
into the Civil Rights Compliance System. Copies of prime contractor payments received (check or ACH)
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged
manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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Effective with January 2019 Letting

ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll or Labor Data Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds
only) electronically through CRCS. These payrolls or labor data are due within sevencalendar
days following the close of the payroll period. Every firm providing physical labor towards
completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under
this special provision and arrange for them to receive CRCS training as they are about to begin their
submittals. The department will provide training either in a classroom setting at one of our regional
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule thetraining.

(4) The department will reject all paper submittals for information required under this special
provision. All costs for conforming to this special provision are incidental to the contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual. pdf
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FHWA-1273 — Revised October 23, 2023

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

. Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services) in accordance with 23 CFR 633.102. The
design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically
incorporated (not referenced) in all contracts, subcontracts and
lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services
related to a construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23
CFR 633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

1. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60,
and 29 CFR Parts 1625-1627. The contracting agency and
the FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
sexual orientation, gender identity, color, national origin, age
or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including
apprenticeship, pre-apprenticeship, and/or on-the-job
training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin
cannot result. The contractor may neither require such
segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends
further to ensure that its employees are not assigned to
perform their services at any location under the contractor's
control where the facilities are segregated. The term "facilities
includes waiting rooms, work areas, restaurants and other
eating areas, time clocks, restrooms, washrooms, locker
rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The
contractor shall provide separate or single-user restrooms and
necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CER part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics must be paid the
appropriate wage rate and fringe benefits on the wage
determination for the classification(s) of work actually
performed, without regard to skill, except as provided in
paragraph 4. of this section. Laborers or mechanics performing
work in more than one classification may be compensated at
the rate specified for each classification for the time actually
worked therein: Provided, That the employer's payroll records
accurately set forth the time spent in each classification in
which work is performed. The wage determination (including
any additional classifications and wage rates conformed under
paragraph 1.c. of this section) and the Davis-Bacon poster
(WH-1321) must be posted at all times by the contractor and
its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;



(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid
at no less than the wage and fringe benefit rate listed on the
wage determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.gov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division

under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which
work is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in
§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph



2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting

agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors
to submit certified payrolls through an electronic system, as
long as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting
agency or prime contractor permits other methods of
submission in situations where the contractor is unable or
limited in its ability to use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour
Division website at https.//www.dol.gov/sites/dolqov/files/WHD/
leqacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CER part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.



(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address

of each covered worker, and must provide them upon request
to the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department
of Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with



the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFER part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeyworkers shall not be
greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by

virtue of 40 U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CER part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFER part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the
Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required by
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the
terms laborers and mechanics include watchpersons and
guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or



mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section,
in the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

*$31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the

event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;



(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
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health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR Part 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as
amended and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."



IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related
subcontracts. 48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders
or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

1"

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR
180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok ok ok



2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

* ok ok Kk ok

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily



excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* Kk ok Kk ok

4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
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cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

Xll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. ltis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great
Lakes) are necessary for materials or equipment acquired for a
specific Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.



ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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Non-Discrimination

NON-DISCRIMINATION PROVISIONS

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S.
Department of Transportation, Federal Highway Administration, as they may be amended from time to
time, which are herein incorporated by reference and made a part of this contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will
not discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment. The contractor will not
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including
employment practices when the contract covers any activity, project, or program set forth in Appendix B of
49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed
under a subcontract, including procurements of materials, or leases of equipment, each potential
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or
national origin.

4. Information and Reports: The contractor will provide all information and reports required by the Acts,
the Regulations, and directives issued pursuant thereto and will permit access to its books, records,
accounts, other sources of information, and its facilities as may be determined by the Recipient or the
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the
information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the
Federal Highway Administration may determine to be appropriate, including, but not limited to:

a. Withholding payments to the contractor under the contract until the contractor complies;
and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to
protect the interests of the United States.
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Non-Discrimination

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis
of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not);
Titles Il and Il of the Americans with Disabilities Act, which prohibit discrimination on the basis of
disability in the operation of public entities, public and private transportation systems, places of
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented
by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations
and Low-Income Populations, which ensures Non-discrimination against minority populations by
discouraging programs, policies, and activities with disproportionately high and adverse human
health or environmental effects on minority and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed.
Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Effective with September 2002 Letting

Affirmative Action

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO

follows:

County

Adams
Ashland
Barron
Bayfield
Brown
Buffalo
Burnett
Calumet
Chippewa
Clark
Columbia
Crawford
Dane
Dodge
Door
Douglas
Dunn

Eau Claire
Florence
Fond du Lac
Forest
Grant
Green

Green Lake

(EXECUTIVE ORDER 11246)

The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal Opportunity
Clause" set forth in the Required Contract Provisions, FHWA 1273.

The goals and timetables for minority and female participation expressed in percentage terms for the
contractor's aggregate work force in each trade, on all construction work in the covered area, are as

Goals for Minority Participation for Each Trade:

%

17
1.2
0.6
1.2
1.3
0.6
22
0.9
0.5
0.6
1.7
0.5
22
7.0
1.0
1.0
0.6
0.5
1.0
1.0
1.0
0.5

1.7
1.0

County

lowa

Iron
Jackson
Jefferson
Juneau
Kenosha
Kewaunee
La Crosse
Lafayette
Langlade
Lincoln
Manitowoc
Marathon
Marinette
Marquette
Menominee
Milwaukee
Monroe
Oconto
Oneida
Outagamie
Ozaukee
Pepin

Pierce

%

1.7
1.2
0.6
7.0
0.6
3.0
1.0
0.9
0.5
0.6
0.6
1.0
0.6
1.0
1.7
1.0
8.0
0.6
1.0
0.6
0.9
8.0
0.6
22

County
Polk

Portage
Price
Racine
Richland
Rock

Rusk

St. Croix
Sauk
Sawyer
Shawano
Sheboygan
Taylor
Trempealeau
Vernon
Vilas
Walworth
Washburn
Washington
Waukesha
Waupaca
Waushara
Winnebago
Wood

ENSURE EQUAL EMPLOYMENT OPPORTUNITY

%

22
0.6
0.6
8.4
17
3.1
0.6
29
1.7
0.6
1.0
7.0
0.6
0.6
0.6
0.6
7.0
0.6
8.0
8.0
1.0
1.0
0.9
0.6
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Effective with September 2002 Letting Affirmative Action

Goals for female participation for each trade: 6.9%

These goals are applicable to all the contractor's construction work, (whether or not it is federal or
federally assisted), performed in the covered area. If the contractor performs construction work in the
geographical area located outside of the covered area, it shall apply the goals established for such
geographical area where the work is actually performed. With regard to this second area, the
contractor also is subject to the goals for both its federally involved and nonfederally involved
construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 60-4 shall be
based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations
required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The hours
of minority and female employment and training must be substantially uniform throughout the length of
the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities
and women evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the contractor's
goals shall be a violation of the contract, the Executive Order and the Regulations in 41 CFR Part 60-4.
Compliance with the goals will be measured against the total work hours performed.

3. The contractor shall provide written notification to the Director of the Office of Federal Contract
Compliance Programs within ten (10) working days of award of any construction subcontract in excess
of $10,000.00 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the name, address and telephone number of the subcontractor, employer
identification number of the subcontractor; estimated dollar amount of the subcontract; estimated
starting and completion dates of the subcontract; and the geographical area in which the subcontract is
to be performed.

As referred to in this section, the Director means:

Director

Office of Federal Contract Compliance Programs
Ruess Federal Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, WI 53202

The "Employer Identification Number" means the Federal Social Security number used on the
Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is the
county(ies) in Wisconsin to which this proposal applies.

Page 2 of 2



Effective with April 2013 Letting Additional Federal Aid

ADDITIONAL FEDERAL-AID PROVISIONS
NOTICE TO ALL BIDDERS

To report bid rigging activities call:

1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through
Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of possible bid rigging, bidding
collusion, or other fraudulent activities should use the "hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction

contract fraud and abuse and is operated under the direction of the DOT Inspector General. All
information will be treated confidentially and caller anonymity will be respected.
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Effective with November 2023 Letting

BUY AMERICA PROVISION

Buy America (as documented in 88 FR 57750 (2 CFR part 184 and 200) from the Office of Management
and Budget: Federal Register: Guidance for Grants and Agreements ) shall be domestic products and
permanently incorporated in this project as classified in the following three categories, and as noted in the
Construction and Materials Manual (CMM):

1. Iron and Steel

All iron and steel manufacturing and coating processes (from the initial melting stage through the application
of coatings) must have occurred within the United States. Coating includes epoxy coating, galvanizing,
painting and any other coating that protects or enhances the value of a material subject to the requirements
of Buy America.

The exemption of the iron and steel manufacturing and coating processes Buy America requirement is the
minimal use of foreign materials if the total cost of such material permanently incorporated in the product
does not exceed one-tenth of one percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is
greater. For purposes of this paragraph, the cost is that shown to be the value of the subject products as
they are delivered to the project.

2. Manufactured Product

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from 1983 and
are currently exempt from Buy America.

3. Construction Material

All construction materials (as defined in 88 FR 57750 (2 CFR part 184 and 200) and as referenced in CMM
228.5) must comply with Buy America. All manufacturing process of construction materials must occur in the
United States.

88 FR 55817 (DOT-OST-2022-0124) allows a limited waiver of Buy America requirements for de minimis
costs and small grants.

The Total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total
applicable costs for the project?!; or

The total amount of Federal financial assistance applied to the project, through awards or subaward, is
below $500,0002

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure
compliance with this Buy America provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all
iron and steel, manufactured products, and construction materials conform to this Buy America provision.

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx

Attach a list of iron or steel and construction material exemptions and their associated costs to the
certification form.

1 The de minimis public interest waiver does not apply to iron and steel subject to the requirements of 23 U.S.C. 313 on financial
assistant administered by FHWA. The de minimis threshold in 23 CFR 635.410(b)(4) continues to apply for iron and steel.

2 The small grant portion of the waiver does not apply to iron, steel, and manufactured goods subject to the requirements of 49 U.S.C.
22905(a).

lofl


https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf
https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.federalregister.gov/documents/2023/08/16/2023-17602/waiver-of-buy-america-requirements-for-de-minimis-costs-and-small-grants
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://www.govinfo.gov/link/uscode/49/22905
https://www.govinfo.gov/link/uscode/49/22905

Effective with February 2016 Letting

CARGO PREFERENCE ACT REQUIREMENT

All Federal-aid projects shall comply with 46 CFR 381.7 (a) — (b) as follows:

(a) Agreement Clauses. “Use of United States-flag vessels:*®

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—*

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.

Page 1 of 1



Effective with December 2017 Letting Supplemental

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS

FOR PROJECTS WITH FEDERAL AID

PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates) furnishes the minimum
prevailing wage rates pursuant to the Davis-Bacon and Related Acts. The wage rates shown are the
minimum rates required by the contract to be paid during its life, however this is not a representation
that labor can be obtained at these rates. Itis the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates. No increase in the
contract price will be allowed or authorized on account of the payment of wage rates in excess of
those listed herein.

COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following circumstances:

Drivers of a contractor or subcontractor for time spent working on the site of the work.

Drivers of a contractor or subcontractor for time spent loading and/or unloading materials
and supplies on the site of the work, if such time is not de minimis.
https://www.dol.gov/whd/FOH/FOH_Ch15.pdf

Truck drivers transporting materials or supplies between a facility that is deemed part of
the site of the work and the actual construction site.

Truck drivers transporting portions of the building or work between a site established
specifically for the performance of the contract where a significant portion of such
building or work is constructed and the physical place where the building or work called
for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the following circumstances:

Material delivery truck drivers while off the site of the work.

Drivers of a contractor or subcontractor traveling between a Davis-Bacon job and a
commercial supply facility while they are off the site of the work.”

Truck drivers whose time spent on the site of the work is de minimis, such as only a few
minutes at a time merely to pick up or drop off materials or supplies.

Details are available online at:

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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Effective with December 2017 Letting Supplemental

POSTINGS AT THE SITE OF THEWORK

In addition to the required postings furnished by the department, the contractor shall post the following
in at least one conspicuous and accessible place at the site of work:

a. A copy of the contractor's Equal Employment Opportunity Policy.

All required documents shall be posted by the first day of work and be accurate and complete.
Postings must be readable, in an area where they will be noticed, and maintained until the last day

of work.

RESOURCES

Required information regarding compliance with federal provisions is found in the following
resources:

FHWA-1273 included in this contract

U.S. Department of Labor Prevailing Wage Resource Book
U.S. Department of Labor Field Operations Handbook
U.S. Code of Federal Regulations

Any applicable law, Act, or Executive Order enacted by the federal government at the time
of the letting of this contract

Page 2 of 2



"General Decision Number: WI20240010 05/24/2024
Superseded General Decision Number: WI20230010
State: Wisconsin
Construction Type: Highway
Counties: Wisconsin Statewide.
HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings

in highway rest areas; and railroad construction)

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate

required under Executive Order 14026 or Executive Order 13658.

Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

Executive Order 14026
generally applies to the
contract.

. The contractor must pay
all covered workers at
least $17.20 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2024.

|If the contract is entered
|into on or after January 30,
2022, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 3@, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all
covered workers at least
$12.90 per hour (or the
applicable wage rate listed
on this wage determination,
if it is higher) for all
hours spent performing on
that contract in 2024.

|If the contract was awarded on].
|or between January 1, 2015 and
|January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the

Executive Orders and a classification considered necessary for

performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/05/2024



1 01/26/2024
2 02/02/2024
3 02/16/2024
4 03/15/2024
5 05/24/2024

BRWIQ001-002 06/01/2023
CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes
BRWIO002-002 06/01/2023
ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES
Rates Fringes
BRWIGOO2-005 06/01/2023
ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 39.97 25.02
BRWIGOO3-002 06/01/2023
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes

BRWIQOO4-002 06/01/2023

KENOSHA, RACINE, AND WALWORTH COUNTIES

BRWIQOO6-002 06/01/2023
ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes



BRWIGOO7-002 0©6/01/2023
GREEN, LAFAYETTE, AND ROCK COUNTIES
Rates Fringes
BRWIQ008-002 ©6/05/2023
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
BRWIGQ11-002 0©6/01/2023
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes
BRWIGQ19-002 0©6/01/2023

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. . it vv ittt iiieennnnns $ 39.32 26.74
BRWIOO34-002 @6/61/2023
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. .t v vv it iiiiiennnnns $ 41.56 26.19

CARPO068-011 05/02/2022
BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes
CARPO264-003 06/05/2023
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON

COUNTIES

Rates Fringes

CARPO310-002 06/05/2023

ADAMS, ASHLAND, BAYFIELD (Eastern 2/3), FOREST, IRON, JUNEAU,



LANGLADE, LINCOLN, MARATHON, ONEIDA, PORTAGE, PRICE, SHAWANO
(Western Portion of the County), TAYLOR, VILAS, AND WOOD
COUNTIES

Rates Fringes
CARPENTER .« v v vt ii i iiieeiennnenns $ 38.86 27.06
Piledriver........ccvvevvnnn. $ 39.43 27.02

CARPO314-001 06/05/2023

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, JEFFERSON,
LAFAYETTE, RICHLAND, ROCK, SAUK, AND WALWORTH COUNTIES

Rates Fringes
CARPENTER. ... vt ii ittt ennns $ 38.86 27.06
Piledriver.....ceeeveeennn.. $ 39.43 27.02

CARPO361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes
CARPO731-002 06/05/2023

CALUMET (Eastern Portion of the County), FOND DU LAC (Eastern
Portion of the County), MANITOWOC, AND SHEBOYGAN COUNTIES

Rates Fringes
CARPENTER. . v it ittt it i $ 38.86 27.06
Piledriver......ccevvevvenns $ 39.43 27.02

CARP@955-002 06/05/2023

CALUMET (Western Portion of the County), FOND DU LAC (Western
Portion of the County), GREEN LAKE, MARQUETTE, OUTAGAMIE,
WAUPACA, WAUSHARA, AND WINNEBAGO

Rates Fringes
CARPENTER. ..o ittt iiiiiiieannns $ 38.86 27.06
PILEDRIVER......cvvvvienn.. $ 39.43 27.02

CARP1056-002 06/01/2023

ADAMS, ASHLAND, BARRON, BAYFIELD , BROWN, BUFFALO, BURNETT
,CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DANE, DODGE,
DOOR, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST, GRANT,
GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON, JUNEAU,
KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE, OCONTO,
ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E. of Hwy. 29 & 65), POLK (E.
of Hwy. 35, 48 & 65), PORTAGE, PRICE, RICHLAND, ROCK, RUSK,
SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST. CROIX (E. of Hwy. 65),
TAYLOR, TREMPEALEAU, VERNON, VILAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES



Rates Fringes

CARP1074-002 06/05/2023

BARRON, BURNETT, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, PEPIN,
PIERCE (E. of Hwy. 29 & 65), POLK (E. of Hwy. 35, 48 & 65),
RUSK, SAWYER, ST. CROIX (E. of Hwy. 65), AND WASHBURN

Rates Fringes
CARPENTER. .. vvvviiiii i iininnen, $ 38.86 27.06
PILEDRIVER......ovvivevennn. $ 39.43 27.02

CARP1143-002 06/05/2023

BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU AND
VERNON COUNTIES

Rates Fringes
CARPENTER. .. e vt ii ittt annns $ 38.86 27.06
PILEDRIVER......cvvvvienn.. $ 39.43 27.02

CARP1146-002 06/05/2023

BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, MENOMINEE, OCONTO,
AND SHAWANO (Western Portion of the County) COUNTIES

Rates Fringes
CARPENTER. . v it ittt it i $ 38.86 27.06
PILEDRIVER....cvvviinevnnnn $ 39.43 27.02

CARP2337-009 06/05/2023
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WASHINGTON, AND WAUKESHA
Rates Fringes
ELECO014-002 11/26/2023
ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST

CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

Rates Fringes

ELECO014-007 05/28/2023

REMAINING COUNTIES



Rates Fringes

Teledata System Installer
Installer/Technician........ $ 29.82 17.70

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

ELEC0127-002 06/01/2023
KENOSHA COUNTY
Rates Fringes

Electricians:...ciiiiiiieeennn.. $ 46.05 30%+13.15

ELECO158-002 05/30/2021

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELECTRICIAN. ... iiviiiiiiinnnnnns $ 36.14 29.75%+10.26

ELECO159-003 05/30/2021

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes

ELEC0219-004 06/01/2019

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

Rates Fringes
Electricians:
Electrical contracts over
$180,000. . ...t $ 33.94 21.80
Electrical contracts under
$180,000. . ... $ 31.75 21.73

ELECO242-005 05/30/2021



DOUGLAS COUNTY
Rates Fringes

Electricians:...ciiiiiiiiennn.. $ 41.37 69.25%

ELEC©388-002 06/01/2023

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes
Electricians:...oveeeieeeneeennns $ 38.74 26%+11.76
‘ELEcoazo-o62 @6/01/2023
RACINE COUNTY (Except Burlington Township)

Rates Fringes
‘ELEcoasa-oes 5/28/2623
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
‘ELEcoasa-oe6 05/28/2623
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

ELECO494-013 05/28/2023

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Sound & Communications
Installer.....oeveeeneeennn. $ 34.65 18.36
Technician....veevieeeneennn $ 34.65 18.36

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,



antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

ELECO577-003 06/01/2023

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes

Electricians:...oveeeieeeneeennns $ 38.94 29.50%+10.00

ELECO890-003 06/01/2023

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:........ooviiinn. $ 42.25 25.95%+11.63
ELEC@953-001 06/02/2019
Rates Fringes
Line Construction:
(1) Lineman.......ccvvuevenn. $ 47.53 21.43
(2) Heavy Equipment
Operator.....covveiivnnnenns $ 42.78 19.80
(3) Equipment Operator...... $ 38.02 18.40
(4) Heavy Groundman Driver..$ 33.27 16.88
(5) Light Groundman Driver..$ 30.89 16.11
(6) Groundsman.............. $ 26.14 14.60
ENGIQ139-005 06/01/2023
Rates Fringes
Power Equipment Operator
Group 1...vieeinnnnennnnnnnn $ 43.77 27.40
GPOUP 2.t iiveeennnneannnenns $ 43.27 27.40
GPOUP 3.iiirnerenennnnnnnnns $ 42.77 27.40
GroUP 4. v vvvntiinenennnnenas $ 42.51 27.40
GrOUP 5.iiiiniiinenrnnnnenns $ 42.22 27.40
GPOUP Bvvennennenenennnns $ 36.32 27.40

HAZARDOUS WASTE PREMIUMS:



EPA Level ""A"" protection - $3.00 per hour
EPA Level ""B"" protection - $2.00 per hour
EPA Level ""C"" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, tower cranes, and derricks with or without
attachments with a lifting capacity of over 100 tons; or
cranes, tower cranes, and derricks with boom, leads and/or
jib lengths measuring 176 feet or longer.

GROUP 2: Cranes, tower cranes and derricks with or without
attachments with a lifting capacity of 100 tons or less; or
cranes, tower cranes, and derricks with boom, leads, and/or
jibs lengths measuring 175 feet or under and Backhoes
(excavators) weighing 130,000 lbs and over; caisson rigs;
pile driver; dredge operator; dredge engineer; Boat Pilot.

GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
with a lifting capacity of 25 tons or under; concrete
breaker (manual or remote); vibratory/sonic concrete
breaker; concrete laser screed; concrete slipform paver;
concrete batch plant operator; concrete pvt. spreader -
heavy duty (rubber tired); concrete spreader & distributor;
automatic subgrader (concrete); concrete grinder & planing
machine; concrete slipform curb & gutter machine; slipform
concrete placer; tube finisher; hydro blaster (10,000 psi &
over); bridge paver; concrete conveyor system; concrete
pump; Rotec type Conveyor; stabilizing mixer
(self-propelled); shoulder widener; asphalt plant engineer;
bituminious paver; bump cutter & grooving machine; milling
machine; screed (bituminous paver); asphalt heater, planer
& scarifier; Backhoes (excavators) weighing under 130,000
lbs; grader or motor patrol; tractor (scraper, dozer,
pusher, loader); scraper - rubber tired (single or twin
engine); endloader; hydraulic backhoe (tractor type);
trenching machine; skid rigs; tractor, side boom (heavy);
drilling or boring machine (mechanical heavy); roller over
5 tons; percussion or rotary drilling machine; air track;
blaster; loading machine (conveyor); tugger; boatmen;
winches & A-frames; post driver; material hoist.

GROUP 4: Greaser, roller steel (5 tons or less); roller
(pneumatic tired) - self propelled; tractor (mounted or
towed compactors & light equipment); shouldering machine;
self- propelled chip spreader; concrete spreader; finishing
machine; mechanical float; curing machine; power subgrader;
joint sawer (multiple blade) belting machine; burlap
machine; texturing machine; tractor endloader (rubber
tired) - light; jeep digger; forklift; mulcher; launch
operator; fireman, environmental burner

GROUP 5: Air compressor; power pack; vibrator hammer and
extractor; heavy equipment, leadman; tank car heaters;
stump chipper; curb machine operator; Concrete
proportioning plants; generators; mudjack operator; rock
breaker; crusher or screening plant; screed (milling
machine); automatic belt conveyor and surge bin; pug mill
operator; Oiler, pump (over 3 inches); Drilling Machine
Tender, day light machine

GROUP 6: Off-road material hauler with or without ejector.

* TRONOGOO8-002 06/01/2023



BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes
IRONWORKER. . v v v v viii it einennn $ 41.73 30.67

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

* TRONOOO8-003 06/01/2023

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
TRONWORKER. . v vvvii e iiiienennns $ 43.40 30.67

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

TRONO383-001 06/01/2023

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes
TRON@498-005 06/01/2023
GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and

WALWORTH (S.W. 1/3) COUNTIES:

Rates Fringes
TRON©512-008 04/30/2023
BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes

TRON@512-021 04/30/2023



ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes
IRONWORKER. .. vvv v viiiiiiieeinnnnn $ 39.14 34.00
LAB09113-002 06/01/2023
MILWAUKEE AND WAUKESHA COUNTIES
Rates Fringes
LABORER
Group 1...viiiiiinnnnnnnnnns $ 33.56 23.86
GPOUP 2.t tinnernnneennnnnnnn $ 33.71 23.86
GPOUP 3.t iineernnneennnnenns $ 33.91 23.86
GroUP 4. v viiniiiinennnnenns $ 34.06 23.86
GPOUP 5eeeeieineeennns $ 34.21 23.86
GPOUP Buvvvvnrrenennnnnnnnns $ 30.05 23.86

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LABO©113-003 06/01/2023

OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes
LABORER
Group 1..vvieriinennnnnnenns $ 32.81 23.86
GPOUP 2.vtvtrrenennnnnnnnnns $ 32.91 23.86
GPOUP 3.iiineeennneennnnenns $ 32.96 23.86
GroUP 4. v vineeiennennnnennn $ 33.16 23.86
GrOUP 5.viinniiiieeennnennn $ 33.01 23.86
GPrOUP B.uvvevnrrnnennnnnnnnns $ 29.90 23.86

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and



Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person

LABO©113-011 06/01/2023

KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
Group 1..veeeeinnenennnnnnns $ 32.62 23.86
GPOUP 2.t ivvnernnennnnnnnnns $ 32.77 23.86
Group 3. .t iiiiiiiieiinnennns $ 32.97 23.86
GroUP 4. vvvntiinennnnnnenns $ 32.94 23.86
GPOUP 5.vviiiiiiiiinnnnnnnns $ 33.27 23.86
GPOUP B.uvvvnnennnennnnnnnns $ 29.76 23.86

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

LAB0©140-002 06/01/2023

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,



JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
LABORER
Group 1..vvveerinenennnnnnns $ 37.57 19.25
GPOUP 2.t ivvnrrnnennonnnnnns $ 37.67 19.25
GPOUP 3.t ivvnrrenennonnnenns $ 37.72 19.25
GroUP 4. vvvniiinennnnnnenns $ 37.92 19.25
GPOUP 5.vviiiiiiinnnnnnnnnns $ 37.77 19.25
GPOUP B.uvevirrennennnnnnnnns $ 34.20 19.25

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

LABO0O464-003 06/01/2023

DANE COUNTY

Rates Fringes
LABORER
Group 1..vvveeiinneennnnenns $ 37.85 19.25
GPOUP 2.t ivvnernnennnnnnenns $ 37.95 19.25
Group 3. .. iiiiiiiiiiinnennns $ 38.00 19.25
Group 4. ittt $ 38.20 19.25
GrOUP 5.ivviniinennnnnnenns $ 38.05 19.25
GPOUP B.uvevirrennnnnnnnnnnns $ 34.20 19.25

LABORERS CLASSIFICATIONS:

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);



Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAINO106-008 05/01/2023

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 34.59 24.84
Spray, Sandblast, Steel....$ 35.19 24.84
Repaint:
Brush, Roller.............. $ 33.09 24.84
Spray, Sandblast, Steel....$ 33.69 24.84
PAIN©G108-002 06/01/2023
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller........c.c.cvv... $ 41.04 21.95
Spray & Sandblast........... $ 42.04 21.95

PAING259-002 05/01/2008
BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes
PAIN©G259-004 05/01/2015
BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND

VERNON COUNTIES

Rates Fringes

PAINOG781-002 06/01/2023

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES



Rates Fringes

Painters:
Bridge.....ciiiiiiiiiniann. $ 39.84 24.86
Brush. ... inennn. $ 39.09 24.86
Spray & Sandblast........... $ 39.84 24.86

PAIN©802-002 06/01/2023

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes
PAINTER
Brush.......oovvviiiiiiits $ 35.00 20.62
PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per

hour.

PAIN©802-003 06/01/2023

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. .ot ittt ii it iiieeennn $ 35.00 20.62
PAIN@934-001 06/01/2022
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush.......coviiiiiiann. $ 36.70 24.69
oY o VN $ 37.70 24.69
Structural Steel............ $ 36.85 24.69
PAIN1011-002 06/06/2021
FLORENCE COUNTY
Rates Fringes
Painters:.....c.cviiiiiiiiiiiin, $ 26.71 14.38
PLAS@599-002 06/01/2023
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area A. .. ittt $ 45.17 27.27
Area B....ovviiiiiiiniinnn. $ 39.97 25.02
Area C.oovvvnniiinniiinnnnenn $ 40.40 25.25
Area D.vivvvnrinnennnnnnenns $ 41.16 24.49

Area E....oovviiiiiiiii. $ 40.50 25.14



Area F...oiiviiiiiiiii., $ 36.98 28.67
AREA DESCRIPTIONS

AREA A: ASHLAND, BURNETT, BAYFIELD, DOUGLAS, IRON, PRICE,
SAWYER, AND WASHBURN COUNTIES

AREA B: ADAMS, BARRON, BROWN, CALUMET, CHIPPEWA, CLARK,
COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC, FOREST,
GREEN LAKE, JEFFERSON, KEWAUNEE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST. CROIX,
SAUK, SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA,
WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

AREA C: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE, MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA D: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
AREA E: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK COUNTIES

AREA F: KENOSHA AND RACINE COUNTIES

TEAMOO39-001 06/01/2023
Rates Fringes

TRUCK DRIVER
1&2Axles.evviiiiiennnnnn. $ 35.57 26.09
3 or more Axles; Euclids,
Dumptor & Articulated,
Truck Mechanic.......covvvun. $ 35.72 26.09

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EQ) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses



(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date



for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

State Adopted Rate Identifiers

Classifications listed under the ""SA"" identifier indicate that
the prevailing wage rate set by a state (or local) government
was adopted under 29 C.F.R €1.3(g)-(h). Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.
01/03/2024 reflects the date on which the classifications and
rates under the ?SA? identifier took effect under state law in
the state from which the rates were adopted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.



3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"



Effective with August 2018 Letting

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these
advertised specifications is incomplete in that the classifications may be omitted from the
Department of Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work
contemplated by this project, no inference may be drawn from the omission of these classifications
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be
construed as establishing any governmental liability for increased labor cost if it is subsequently
determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evaluating and determining the correct applicable rate.

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary
sewer and water main, building) and there is not a separate wage determination for this type of
work included in the proposal, use the wage determination that is in the proposal.

If a project includes multiple types of construction, different wage rate determinations may be
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy = bridge
over navigable water per USDOL and US Coast Guard designation, WI8/Heavy (Sewer & Water
Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract
and/or at least $1,000,000, and Building). If multiple wage rate determinations are inserted into
the contract, use the classification in the wage determination for the work being done. Use WI15
wage rates when working on the bridge and/or structure from bank to bank. Use WI8 wage rates
when working on any sanitary sewer or water main work. Use Building wage rates for all work
done within the footprint of the building. Use WI10 wage rates for all other highway work in the
contract and approaches to structures. For example, if a laborer is working within the footprint of a
building, use the Laborer rate in the Building wage determination inserted in the contract. If a
laborer is working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy
wage determination if inserted in the contract. If the laborer is working on the highway, use the
Laborer rate in the WI10/Highway wage determination.

Page 1 of 1
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Proposal Schedule of Items Page 1 of 18

Proposal ID: 20240709003 Project(s): 6230-16-71, 6240-29-71, 6240-30-71

SECTION:

Alt Set ID:

Proposal

Line

Number

0002

0004

0006

0008

0010

0012

0014

0016

0018

0020

0022

0024

0026

0028

0030

Federal ID(s): WISC 2024379, WISC 2024381, N/A

0001 Contract Items
Alt Mbr ID:
ltem ID Approximate Unit Pri Bid A t
Quantity and nit Price id Amoun
Description Units

201.0120 8.000
Clearing ID
201.0205 1.000
Grubbing STA
201.0210 170.000
Grubbing SY
201.0220 8.000
Grubbing ID
203.0100 27.000
Removing Small Pipe Culverts EACH
203.0220 1.000
Removing Structure (structure) 01. C-44- EACH
1020

203.0220 1.000
Removing Structure (structure) 02. C-44- EACH
53

204.0100 814.000
Removing Concrete Pavement SY
204.0109.S 9,500.000
Removing Concrete Surface Partial SF
Depth

204.0110 551.000
Removing Asphaltic Surface SY
204.0115 428.000
Removing Asphaltic Surface Butt Joints SY
204.0120 354,423.000
Removing Asphaltic Surface Milling SY
204.0150 2,253.000
Removing Curb & Gutter LF
204.0155 1,341.000
Removing Concrete Sidewalk SY
204.0165 7,298.000

Removing Guardrail LF
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Proposal Schedule of Items Page 2 of 18
Proposal ID: 20240709003 Project(s): 6230-16-71, 6240-29-71, 6240-30-71
Federal ID(s): WISC 2024379, WISC 2024381, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Rlopessl Approximate
i Item ID o .
Nll;:r:I;er "0 Quantity and Unit Price Bid Amount
Description Units
0032 204.0180 11.000
Removing Delineators and Markers EACH
0034 204.0185 34.000
Removing Masonry CY
0036 204.0210 4.000
Removing Manholes EACH
0038 204.0220 13.000
Removing Inlets EACH
0040 204.0245 7.000
Removing Storm Sewer (size) 01. 6-Inch LF
0042 204.0245 593.000
Removing Storm Sewer (size) 02. 12- LF
Inch
0044 204.0245 80.000
Removing Storm Sewer (size) 03. 15- LF
Inch
0046 204.0245 232.000
Removing Storm Sewer (size) 04. 18- LF
Inch
0048 204.0245 50.000
Removing Storm Sewer (size) 05. 24- LF
Inch
0050 204.0245 16.000
Removing Storm Sewer (size) 06. 30- LF
Inch
0052 204.0245 40.000
Removing Storm Sewer (size) 07. 48- LF
Inch
0054 204.0245 16.000
Removing Storm Sewer (size) 08. LF
38X60-Inch
0056 204.9060.S 3.000
Removing (item description) 01. Apron EACH
Endwalls
0058 204.9060.S 1.000
Removing (item description) 03. Wood EACH

Post




@\SGONS/,ll

Wisconsin Department of Transportation

05/29/2024 15:38:18

§ %
5
iy
7or tan®
Proposal Schedule of Items Page 3 of 18
Proposal ID: 20240709003 Project(s): 6230-16-71, 6240-29-71, 6240-30-71
Federal ID(s): WISC 2024379, WISC 2024381, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0060 205.0100 6,223.000
Excavation Common CcYy
0062 206.2001 1.000
Excavation for Structures Culverts EACH
(structure) 01. C-44-134
0064 206.5001 1.000
Cofferdams (structure) 01. C-44-134 EACH
0066 206.5001 1.000
Cofferdams (structure) 02. C-44-53 EACH
0068 209.2500 17.000
Backfill Granular Grade 2 TON
0070 210.2500 1,160.000
Backfill Structure Type B TON
0072 211.0101 1.000
Prepare Foundation for Asphaltic Paving EACH
(project) 01. 6230-16-71
0074 211.0101 1.000
Prepare Foundation for Asphaltic Paving EACH
(project) 02. 6240-29-71
0076 211.0101 1.000
Prepare Foundation for Asphaltic Paving EACH
(project) 03. 6240-30-71
0078 211.0400 1,560.000
Prepare Foundation for Asphaltic STA
Shoulders
0080 213.0100 1.000
Finishing Roadway (project) 01. 6230- EACH
16-71
0082 213.0100 1.000
Finishing Roadway (project) 02. 6240- EACH
29-71
0084 213.0100 1.000
Finishing Roadway (project) 03. 6240- EACH
30-71
0086 305.0110 15,895.000
Base Aggregate Dense 3/4-Inch TON




@\SGONS‘/&

Wisconsin Department of Transportation

05/29/2024 15:38:18

§ %
5
iy
7or tan®
Proposal Schedule of Items Page 4 of 18
Proposal ID: 20240709003 Project(s): 6230-16-71, 6240-29-71, 6240-30-71
Federal ID(s): WISC 2024379, WISC 2024381, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0088 305.0120 4,045.000
Base Aggregate Dense 1 1/4-Inch TON
0090 311.0115 84.000
Breaker Run CcY
0092 416.0610 140.000
Drilled Tie Bars EACH
0094 450.4000 756.000
HMA Cold Weather Paving TON
0096 455.0605 36,645.000
Tack Coat GAL
0098 460.0105.S 3.000
HMA Percent Within Limits (PWL) Test EACH
Strip Volumetrics
0100 460.2000 340.000
Incentive Density HMA Pavement DOL 1.00000 340.00
0102 460.6223 24,396.000
HMA Pavement 3 MT 58-28 S TON
0104 460.6224 39,355.000
HMA Pavement 4 MT 58-28 S TON
0106 460.6424 2,858.000
HMA Pavement 4 MT 58-28 H TON
0108 465.0105 2,400.000
Asphaltic Surface TON
0110 465.0110 100.000
Asphaltic Surface Patching TON
0112 465.0120 75.000
Asphaltic Surface Driveways and Field TON
Entrances
0114 465.0520 133,717.000
Asphaltic Rumble Strips, Shoulder LF
0116 465.0560 70,421.000
Asphaltic Rumble Strips, Centerline LF
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Proposal ID: 20240709003 Project(s): 6230-16-71, 6240-29-71, 6240-30-71
Federal ID(s): WISC 2024379, WISC 2024381, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0118 504.0100 149.000
Concrete Masonry Culverts CcY
0120 504.0900 48.000
Concrete Masonry Endwalls CY
0122 505.0400 22,140.000
Bar Steel Reinforcement HS Structures LB
0124 505.0600 3,310.000
Bar Steel Reinforcement HS Coated LB
Structures
0126 506.3008 52.000
Welded Stud Shear Connectors 5/8x5- EACH
Inch
0128 512.0500 1,555.000
Piling Steel Sheet Permanent Delivered SF
0130 512.0600 1,555.000
Piling Steel Sheet Permanent Driven SF
0132 516.0500 29.000
Rubberized Membrane Waterproofing SY
0134 520.8000 19.000
Concrete Collars for Pipe EACH
0136 520.8700 1.000
Cleaning Culvert Pipes EACH
0138 521.1036 2.000
Apron Endwalls for Culvert Pipe Steel EACH
36-Inch
0140 521.3136 16.000
Culvert Pipe Corrugated Steel 36-Inch LF
0142 522.0130 246.000
Culvert Pipe Reinforced Concrete Class LF
111 30-Inch
0144 522.0142 172.000
Culvert Pipe Reinforced Concrete Class LF

IIl 42-Inch
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Proposal Schedule of Items Page 6 of 18
Proposal ID: 20240709003 Project(s): 6230-16-71, 6240-29-71, 6240-30-71
Federal ID(s): WISC 2024379, WISC 2024381, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0146 522.0424 184.000
Culvert Pipe Reinforced Concrete Class LF
IV 24-Inch
0148 522.0430 198.000
Culvert Pipe Reinforced Concrete Class LF
IV 30-Inch
0150 522.0436 282.000
Culvert Pipe Reinforced Concrete Class LF
IV 36-Inch
0152 522.0448 81.000
Culvert Pipe Reinforced Concrete Class LF
1V 48-Inch
0154 522.1024 7.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete 24-Inch
0156 522.1030 13.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete 30-Inch
0158 522.1042 5.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete 42-Inch
0160 522.1048 2.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete 48-Inch
0162 522.2419 162.000
Culvert Pipe Reinforced Concrete LF
Horizontal Elliptical Class HE-IV 19x30-
Inch
0164 522.2429 179.000
Culvert Pipe Reinforced Concrete LF
Horizontal Elliptical Class HE-IV 29x45-
Inch
0166 522.2619 4.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete Horizontal Elliptical
19x30-Inch
0168 522.2629 4.000
Apron Endwalls for Culvert Pipe EACH

Reinforced Concrete Horizontal Elliptical
29x45-Inch
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Proposal ID: 20240709003 Project(s): 6230-16-71, 6240-29-71, 6240-30-71
Federal ID(s): WISC 2024379, WISC 2024381, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0170 522.2638 2.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete Horizontal Elliptical
38x60-Inch
0172 524.0130 77.000
Culvert Pipe Salvaged 30-Inch LF
0174 524.0142 16.000
Culvert Pipe Salvaged 42-Inch LF
0176 524.0612 1.000
Apron Endwalls for Culvert Pipe EACH
Salvaged 12-Inch
0178 524.0618 1.000
Apron Endwalls for Culvert Pipe EACH
Salvaged 18-Inch
0180 524.0630 2.000
Apron Endwalls for Culvert Pipe EACH
Salvaged 30-Inch
0182 524.0642 1.000
Apron Endwalls for Culvert Pipe EACH
Salvaged 42-Inch
0184 601.0411 2,101.000
Concrete Curb & Gutter 30-Inch Type D LF
0186 601.0557 62.000
Concrete Curb & Gutter 6-Inch Sloped LF
36-Inch Type D
0188 601.0600 291.000
Concrete Curb Pedestrian LF
0190 602.0405 11,657.000
Concrete Sidewalk 4-Inch SF
0192 602.0415 1,629.000
Concrete Sidewalk 6-Inch SF
0194 602.0505 754.000
Curb Ramp Detectable Warning Field SF
Yellow
0196 602.0605 104.000
Curb Ramp Detectable Warning Field SF

Radial Yellow
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Proposal ID: 20240709003 Project(s): 6230-16-71, 6240-29-71, 6240-30-71
Federal ID(s): WISC 2024379, WISC 2024381, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Rlopessl Approximate
i Item ID o .
Nll;:r:I;er "0 Quantity and Unit Price Bid Amount
Description Units
0198 602.0810 46.000
Concrete Driveway 6-Inch SY
0200 606.0200 485.000
Riprap Medium CY
0202 606.0300 51.000
Riprap Heavy CYy
0204 608.0412 447.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 12-Inch
0206 608.0415 80.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 15-Inch
0208 608.0418 126.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 18-Inch
0210 608.0424 15.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 24-Inch
0212 608.0430 36.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 30-Inch
0214 608.0448 8.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 48-Inch
0216 608.2319 224.000
Storm Sewer Pipe Reinforced Concrete LF
Horizontal Elliptical Class HE-III 19x30-
Inch
0218 608.2338 8.000
Storm Sewer Pipe Reinforced Concrete LF
Horizontal Elliptical Class HE-III 38x60-
Inch
0220 608.2348 19.000
Storm Sewer Pipe Reinforced Concrete LF
Horizontal Elliptical Class HE-IIl 48x76-
Inch
0222 608.3012 32.000
Storm Sewer Pipe Class IlI-A 12-Inch LF
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Proposal ID: 20240709003 Project(s): 6230-16-71, 6240-29-71, 6240-30-71
Federal ID(s): WISC 2024379, WISC 2024381, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0224 608.3030 16.000
Storm Sewer Pipe Class IlI-A 30-Inch LF
0226 611.0530 2.000
Manhole Covers Type J EACH
0228 611.0535 3.000
Manhole Covers Type J-Special EACH
0230 611.0545 1.000
Manhole Covers Type L EACH
0232 611.0612 1.000
Inlet Covers Type C EACH
0234 611.0624 12.000
Inlet Covers Type H EACH
0236 611.2004 1.000
Manholes 4-FT Diameter EACH
0238 611.2005 1.000
Manholes 5-FT Diameter EACH
0240 611.2006 4.000
Manholes 6-FT Diameter EACH
0242 611.2008 1.000
Manholes 8-FT Diameter EACH
0244 611.3003 1.000
Inlets 3-FT Diameter EACH
0246 611.3004 1.000
Inlets 4-FT Diameter EACH
0248 611.3230 8.000
Inlets 2x3-FT EACH
0250 611.8110 1.000
Adjusting Manhole Covers EACH
0252 611.8115 11.000
Adjusting Inlet Covers EACH
0254 614.0010 11.000
Barrier System Grading Shaping EACH

Finishing
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Proposal ID: 20240709003

SECTION:

Alt Set ID:

Proposal

Line

Number

0256

0258

0260

0262

0264

0266

0268

0270

0272

0274

0276

0278

0280

0282

0284

Project(s): 6230-16-71, 6240-29-71, 6240-30-71

Federal ID(s): WISC 2024379, WISC 2024381, N/A

0001 Contract Items
Alt Mbr ID:
Item ID
Description
614.0397

Guardrail Mow Strip Emulsified Asphalt

614.2300
MGS Guardrail 3

614.2330
MGS Guardrail 3 K

614.2340
MGS Guardrail 3 L

614.2350
MGS Guardrail Short Radius

614.2500
MGS Thrie Beam Transition

614.2610
MGS Guardrail Terminal EAT

614.2630
MGS Guardrail Short Radius Terminal

618.0100

Maintenance and Repair of Haul Roads
(project) 01. 6230-16-71

618.0100

Maintenance and Repair of Haul Roads
(project) 02. 6240-29-71

618.0100

Maintenance and Repair of Haul Roads
(project) 03. 6240-30-71

619.1000

Mobilization

624.0100
Water

625.0100
Topsoil

625.0500
Salvaged Topsoil

Approximate
Quantity and
Units
44.000
SY

4,194.500
LF

575.500
LF

955.900
LF

73.500
LF

157.600
LF

29.000
EACH

2.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

272.900
MGAL

1,636.000
SY

13,745.000
SY

Unit Price Bid Amount
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Proposal ID: 20240709003

Project(s): 6230-16-71, 6240-29-71, 6240-30-71

Federal ID(s): WISC 2024379, WISC 2024381, N/A

SECTION: 0001

Contract Items

Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
0286 627.0200
Mulching
0288 628.1104
Erosion Bales
0290 628.1504
Silt Fence
0292 628.1520
Silt Fence Maintenance
0294 628.1905
Mobilizations Erosion Control
0296 628.1910
Mobilizations Emergency Erosion Control
0298 628.2004
Erosion Mat Class | Type B
0300 628.2008
Erosion Mat Urban Class | Type B
0302 628.2027
Erosion Mat Class Il Type C
0304 628.6005
Turbidity Barriers
0306 628.7015
Inlet Protection Type C
0308 628.7504
Temporary Ditch Checks
0310 628.7555
Culvert Pipe Checks
0312 628.7570
Rock Bags
0314 629.0210
Fertilizer Type B
0316 630.0130

Seeding Mixture No. 30

Approximate
Quantity and
Units
1,237.000
SY

63.000
EACH

15,544.000
LF

13,385.000
LF

16.000
EACH

10.000
EACH

69.000
SY

13,904.000
SY

187.000
SY

25.000
SY

67.000
EACH

690.000
LF

221.000
EACH

84.000
EACH

9.690
CWT

7.280
LB

Unit Price Bid Amount
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Proposal ID: 20240709003

SECTION:

Alt Set ID:

Proposal

Line

Number

0318

0320

0322

0324

0326

0328

0330

0332

0334

0336

0338

0340

0342

0344

0346

0348

Project(s): 6230-16-71, 6240-29-71, 6240-30-71

Federal ID(s): WISC 2024379, WISC 2024381, N/A

0001 Contract Items
Alt Mbr ID:
Item ID
Description
630.0140

Seeding Mixture No. 40

630.0500
Seed Water

631.0300
Sod Water

631.1000
Sod Lawn

633.5200
Markers Culvert End

634.0616
Posts Wood 4x6-Inch X 16-FT

634.0618
Posts Wood 4x6-Inch X 18-FT

638.2102

Moving Signs Type Il
642.5201

Field Office Type C

643.0300
Traffic Control Drums

643.0420
Traffic Control Barricades Type lll

643.0705
Traffic Control Warning Lights Type A

643.0900
Traffic Control Signs

643.0920
Traffic Control Covering Signs Type Il

643.1000
Traffic Control Signs Fixed Message

643.1050
Traffic Control Signs PCMS

Approximate
Quantity and
Units
336.200
LB

283.590
MGAL

8.500
MGAL

380.000
SY

50.000
EACH

5.000
EACH

3.000
EACH

27.000
EACH

1.000
EACH

9,692.000
DAY

2,292.000
DAY

4,032.000
DAY

33,662.000
DAY

23.000
EACH

105.000
SF

56.000
DAY

Unit Price Bid Amount
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Proposal ID: 20240709003

SECTION:

Alt Set ID:

Proposal
Line
Number
0350
0352

0354

0356

0358

0360

0362

0364

0366

0368

0370

0372

0374

0376

0378

Project(s): 6230-16-71, 6240-29-71, 6240-30-71

Federal ID(s): WISC 2024379, WISC 2024381, N/A

0001 Contract Items
Alt Mbr ID:
Item ID
Description
643.3105

Temporary Marking Line Paint 4-Inch

643.3165
Temporary Marking Line Paint 6-Inch

643.3265
Temporary Marking Line Paint 10-Inch

643.3305

Temporary Marking Crosswalk Paint 6-
inch

643.3350

Temporary Marking Crosswalk
Removable Tape 6-inch

643.5000

Traffic Control

644.1410
Temporary Pedestrian Surface Asphalt

644.1440
Temporary Pedestrian Surface Matting

644.1601
Temporary Pedestrian Curb Ramp

644.1605

Temporary Pedestrian Detectable
Warning Field

644.1810
Temporary Pedestrian Barricade

645.0105
Geotextile Type C

645.0120
Geotextile Type HR

646.1020
Marking Line Epoxy 4-Inch

646.2020
Marking Line Epoxy 6-Inch

Approximate
Quantity and
Units
1,430.000
LF

373,237.000
LF

2,124.000
LF

220.000
LF

1,230.000
LF

1.000
EACH

380.000
SF

325.000
SF

496.000
DAY

420.000
SF

2,307.000
LF

270.000
SY

1,205.000
SY

478.000
LF

5,917.000
LF

Unit Price Bid Amount
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Proposal ID: 20240709003

SECTION:

Alt Set ID:

Proposal
Line
Number

0380

0382

0384

0386

0388

0390

0392

0394

0396

0398

0400

0402

0404

0406

0408

Project(s): 6230-16-71, 6240-29-71, 6240-30-71

Federal ID(s): WISC 2024379, WISC 2024381, N/A

0001 Contract Items
Alt Mbr ID:
Item ID
Description
646.2040
Marking Line Grooved Wet Ref Epoxy 6-
Inch
646.4020

Marking Line Epoxy 10-Inch

646.4040

Marking Line Grooved Wet Ref Epoxy
10-Inch

646.4720
Marking Line Same Day Epoxy 6-Inch

646.5020
Marking Arrow Epoxy

646.5120
Marking Word Epoxy

646.6120
Marking Stop Line Epoxy 18-Inch

646.7120
Marking Diagonal Epoxy 12-Inch

646.7420

Marking Crosswalk Epoxy Transverse
Line 6-Inch

646.9000
Marking Removal Line 4-Inch

646.9002
Marking Removal Line 6-Inch

650.4000
Construction Staking Storm Sewer

650.5500

Construction Staking Curb Gutter and
Curb & Gutter

650.6000
Construction Staking Pipe Culverts

650.6501

Construction Staking Structure Layout
(structure) 01. C-44-134

Approximate
Quantity and
Units
236,835.000
LF

110.000
LF

1,177.000
LF

11,990.000
LF

2.000
EACH

1.000
EACH

193.000
LF

25.000
LF

2,174.000
LF

92.000
LF

840.000
LF

21.000
EACH

2,165.000
LF

28.000
EACH

1.000
EACH

Unit Price Bid Amount
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Proposal ID: 20240709003

SECTION:

Alt Set ID:

Proposal
Line
Number

0410

0412

0414

0416

0418

0420

0422

0424

0426

0428

0430

0432

0434

0436

Project(s): 6230-16-71, 6240-29-71, 6240-30-71

Federal ID(s): WISC 2024379, WISC 2024381, N/A

0001 Contract Items
Alt Mbr ID:
Item ID
Description
650.6501

Construction Staking Structure Layout
(structure) 02. C-44-053

650.8000

Construction Staking Resurfacing
Reference

650.9000
Construction Staking Curb Ramps

650.9500

Construction Staking Sidewalk (project)
01. 6230-16-71

650.9500

Construction Staking Sidewalk (project)
02. 6240-30-71

650.9500

Construction Staking Sidewalk (project)
03. 6240-29-71

650.9911

Construction Staking Supplemental
Control (project) 01. 6230-16-71

650.9911

Construction Staking Supplemental
Control (project) 02. 6240-29-71

650.9911

Construction Staking Supplemental
Control (project) 03. 6240-30-71

650.9920
Construction Staking Slope Stakes

690.0150
Sawing Asphalt

690.0250
Sawing Concrete

715.0502
Incentive Strength Concrete Structures

740.0440
Incentive IRI Ride

Approximate
Quantity and
Units
1.000
EACH

44,102.000
LF

70.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

5,250.000
LF

8,925.000
LF

1,134.000
LF

900.000
DOL

102,632.000
DOL

Unit Price Bid Amount
1.00000 900.00
1.00000 102,632.00
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Proposal ID: 20240709003

SECTION:

Alt Set ID:

Proposal
Line
Number

0438

0440

0442

0444

0446

0448

0450

0452

0454

0456

0458

0460

0462

Project(s): 6230-16-71, 6240-29-71, 6240-30-71

Federal ID(s): WISC 2024379, WISC 2024381, N/A

0001 Contract Items
Alt Mbr ID:
Item ID
Description
999.2000.S

Installing and Maintaining Bird Deterrent
System (station) 01. STA 254+39

999.2000.S

Installing and Maintaining Bird Deterrent
System (station) 02. STA 472+67

ASP.1TOA

On-the-Job Training Apprentice at
$5.00/HR

ASP.1TOG

On-the-Job Training Graduate at
$5.00/HR

SPV.0035
Special 01. Foundation Backfill

SPV.0055

Special 01. Incentive Density PWL HMA
Pavement

SPV.0055

Special 02. Incentive Air Voids HMA
Pavement

SPV.0055

Special 03. Incentive Density HMA
Pavement Longitudinal Joints

SPV.0060
Special 01. Manholes 8x8-FT

SPV.0060
Special 02. Cleaning Manhole

SPV.0060

Special 03. Cleaning Storm Sewer
Ouftfall

SPV.0060

Special 04. Temporary Water Diversion
C-44-134 Station 472+67

SPV.0060
Special 05. Strapping C-44-53

Approximate
Quantity and
Units
1.000
EACH

1.000
EACH

2,100.000
HRS

5,760.000
HRS

5,058.000
CcYy

41,297.000
DOL

66,501.000
DOL

27,360.000
DOL

1.000
EACH

1.000
EACH

2.000
EACH

1.000
EACH

3.000
EACH

Unit Price Bid Amount
5.00000 10,500.00
5.00000 28,800.00
1.00000 41,297.00
1.00000 66,501.00
1.00000 27,360.00
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Proposal ID: 20240709003

SECTION:

Alt Set ID:

Proposal
Line
Number

0464

0466

0468

0470

0472

0474

0476

0478

0480

0482

0484

0486

Project(s): 6230-16-71, 6240-29-71, 6240-30-71

Federal ID(s): WISC 2024379, WISC 2024381, N/A

0001 Contract Items
Alt Mbr ID:
Item ID
Description
SPV.0060

Special 06. Temporary Shoring Special
C-44-53

SPV.0060

Special 07. Storm Sewer Tap

SPV.0060
Special 08. Manholes 10x10-FT

SPV.0090
Special 01. Storm Lateral 6-Inch

SPV.0090
Special 02. Cleaning Storm Sewer

SPV.0090

Special 03. Culvert Pipe Reinforced
Concrete Horizontal Elliptical Class HE-
1V 38X60-INC

SPV.0090

Special 04. Culvert Pipe Reinforced
Concrete Horizontal Elliptical Class HE-
IV 43X68-IN

SPV.0090

Special 05. Culvert Pipe Reinforced
Concrete Horizontal Elliptical Class HE-
IV 48X76-IN

SPV.0090

Special 06. Culvert Pipe Reinforced
Concrete Horizontal Elliptical Class HE-
IV 58X91-IN

SPV.0090

Special 07. MGS Guardrail Thrie Beam
Transition TL-2

SPV.0165

Special 01. Salvage and Reset
Landscape Rock

SPV.0180

Special 01. Removing Distressed
Pavement Milling

Section: 0001

Approximate
Quantity and
Units
4.000
EACH

1.000
EACH

1.000
EACH

9.000
LF

343.000
LF

60.000
LF

182.000
LF

140.000
LF

160.000
LF

24.000
LF

46.000
SF

500.000
SY

Unit Price Bid Amount

Total:




Total Bid:
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H £ Wisconsin Department of Transportation
/’///,//”"“““\\\\\\ Division of Transportation Systems
Development
Bureau of Project Development
July 2, 2024

4822 Madison Yards Way, 4" Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459
NOTICE TO ALL CONTRACTORS:

Federal Wage Rate Addendum #01
Letting of July 9, 2024

Attached is a copy of the revised WI 10 Highway Davis Bacon Prevailing Wage Rates that are included in
proposals 02 — 05. These wage rates are effective for all proposals they are included in in the July 9, 2024
letting. The updated wage rates are dated June 28, 2024 and are effective on or after July 8, 2024.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractors.

Sincerely,

Proposal Development Specialist
Proposal Management Section

Version 02-2017 Solving tomorrow’s transportation challenges



712124, 7:15 AM SAM.gov

"General Decision Number: WI20240010 06/28/2024
Superseded General Decision Number: WI20230010
State: Wisconsin
Construction Type: Highway
Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

Executive Order 14026
generally applies to the
contract.

. The contractor must pay
all covered workers at
least $17.20 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2024.

|If the contract is entered
|into on or after January 30,
|2022, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 3@, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all
covered workers at least
$12.90 per hour (or the
applicable wage rate listed
on this wage determination,
if it is higher) for all
hours spent performing on
that contract in 2024.

|If the contract was awarded on].
|or between January 1, 2015 and
|January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker

protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/05/2024

https://sam.gov/wage-determination/WI120240010/7 119
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01/26/2024
02/02/2024
02/16/2024
03/15/2024
05/24/2024
06/21/2024
06/28/2024

NouphwnNekR

BRWIQ001-002 06/01/2023
CRAWFORD, JACKSON, 3JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes
BRWIQ0O2-002 06/01/2023
ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES
Rates Fringes
BRWIQOO2-005 06/01/2023
ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 39.97 25.02
BRWIQ0O3-002 06/01/2023
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes

BRWIOOO4-002 06/01/2023

KENOSHA, RACINE, AND WALWORTH COUNTIES

BRWIPOO6-002 06/01/2023

ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes

https://sam.gov/wage-determination/WI120240010/7 2/19
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BRICKLAYER. .. iiiiiiiiii i $ 40.08 25.98

BRWIOOO7-002 06/01/2023

GREEN, LAFAYETTE, AND ROCK COUNTIES

BRWIOOO8-002 06/05/2023
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

BRWIPO11-002 06/01/2023
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES

Rates Fringes

BRWIPO19-002 06/01/2023

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. ..t vv ittt iinnnnns $ 39.32 26.74
‘BRUI0034-002 06/01/2023
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. ..t vv ittt iinnnnns $ 41.56 26.19

CARPO0O68-011 05/02/2022

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys

35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes

CARPO264-003 06/05/2023

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON

COUNTIES

Rates Fringes

CARPO310-002 06/05/2023

https://sam.gov/wage-determination/W120240010/7
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ADAMS, ASHLAND, BAYFIELD (Eastern 2/3), FOREST, IRON, JUNEAU,
LANGLADE, LINCOLN, MARATHON, ONEIDA, PORTAGE, PRICE, SHAWANO
(Western Portion of the County), TAYLOR, VILAS, AND WOOD

COUNTIES
Rates Fringes
CARPENTER. . ot ittt ittt it ie e $ 38.86 27.06
Piledriver......cceeveeenenn.. $ 39.43 27.02

CARPO314-001 06/05/2023

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, JEFFERSON,
LAFAYETTE, RICHLAND, ROCK, SAUK, AND WALWORTH COUNTIES

Rates Fringes
CARPENTER. .. .ciiiiii it $ 38.86 27.06
Piledriver.........ccovvnn.. $ 39.43 27.02

CARPO361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes
CARPO731-002 06/05/2023

CALUMET (Eastern Portion of the County), FOND DU LAC (Eastern
Portion of the County), MANITOWOC, AND SHEBOYGAN COUNTIES

Rates Fringes
CARPENTER. .. e ii i iiii it iiineenns $ 38.86 27.06
Piledriver......ccevvuvvenn. $ 39.43 27.02

CARPO955-002 06/05/2023

CALUMET (Western Portion of the County), FOND DU LAC (Western
Portion of the County), GREEN LAKE, MARQUETTE, OUTAGAMIE,
WAUPACA, WAUSHARA, AND WINNEBAGO

Rates Fringes
CARPENTER. . vt i ittt ittt i iieane $ 38.86 27.06
PILEDRIVER......cvvvvienn.. $ 39.43 27.02

CARP1056-002 06/01/2023

ADAMS, ASHLAND, BARRON, BAYFIELD , BROWN, BUFFALO, BURNETT
,CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DANE, DODGE,
DOOR, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST, GRANT,
GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON, JUNEAU,
KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE, OCONTO,
ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E. of Hwy. 29 & 65), POLK (E.
of Hwy. 35, 48 & 65), PORTAGE, PRICE, RICHLAND, ROCK, RUSK,
SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST. CROIX (E. of Hwy. 65),

https://sam.gov/wage-determination/WI120240010/7 4/19
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TAYLOR, TREMPEALEAU, VERNON, VILAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes

CARP1074-002 06/05/2023

BARRON, BURNETT, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, PEPIN,
PIERCE (E. of Hwy. 29 & 65), POLK (E. of Hwy. 35, 48 & 65),
RUSK, SAWYER, ST. CROIX (E. of Hwy. 65), AND WASHBURN

Rates Fringes
CARPENTER. .t ittt ii it ii it $ 38.86 27.06
PILEDRIVER......ccvvvienn.. $ 39.43 27.02

CARP1143-002 06/05/2023

BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU AND
VERNON COUNTIES

Rates Fringes
CARPENTER. .. .oii it iiiiii e $ 38.86 27.06
PILEDRIVER......cvviveienn.. $ 39.43 27.02

CARP1146-002 06/05/2023

BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, MENOMINEE, OCONTO,
AND SHAWANO (Western Portion of the County) COUNTIES

Rates Fringes
CARPENTER. .. vtviiiiiiiiiinennennn $ 38.86 27.06
PILEDRIVER.....ccvvvvuennn.. $ 39.43 27.02

CARP2337-009 06/05/2023
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WASHINGTON, AND WAUKESHA

Rates Fringes

ELECO014-002 05/26/2024

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &

Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA

CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

Rates Fringes

ELECO014-007 05/26/2024

https://sam.gov/wage-determination/W120240010/7
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REMAINING COUNTIES
Rates Fringes

Teledata System Installer
Installer/Technician........ $ 30.27 19.11

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

ELEC0127-002 06/01/2023
KENOSHA COUNTY
Rates Fringes

Electricians: ..., $ 46.05 30%+13.15

ELECO158-002 05/30/2021

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),

MARINETTE (Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELECTRICIAN. ... iiiiiineeennnns $ 36.14 29.75%+10.26

ELECO159-003 05/30/2021

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes
ELEC0219-004 06/01/2019

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of

Niagara)
Rates Fringes
Electricians:
Electrical contracts over
$180,000. . ...t $ 33.94 21.80
Electrical contracts under
$180,000......0000iinnnnn. $ 31.75 21.73

https://sam.gov/wage-determination/WI120240010/7 6/19
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ELEC@242-005 05/30/2021

DOUGLAS COUNTY
Rates Fringes

Electricians:....c.vviiviiinnnnns $ 41.37 69.25%

ELECO388-002 06/01/2023
ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto

County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes
Electricians:........cviivinn. $ 38.74 26%+11.76
‘ELEcoazo-oe2 @6/01/2623
RACINE COUNTY (Except Burlington Township)

Rates Fringes
‘ELEcodos-oos es/28/2023
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
‘ELEcodos-o06 @5/28/2023
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

ELECO494-013 05/28/2023

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Sound & Communications
Installer.....ccvviivveenn.. $ 34.65 18.36
Technician......ccovviiinnnn. $ 34.65 18.36

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed

https://sam.gov/wage-determination/WI120240010/7 7119
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circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

ELECO577-003 06/01/2023

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO

COUNTIES
Rates Fringes
Electricians:......ccvviiiiinnn.. $ 38.94 29.50%+10.00

ELECO890-003 06/01/2023

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:.......covvvivnn. $ 42.25 25.95%+11.63
ELEC@953-001 06/02/2019
Rates Fringes
Line Construction:
(1) Lineman......covvuvvennn $ 47.53 21.43
(2) Heavy Equipment
Operator......covveiennnnnnns $ 42.78 19.80
(3) Equipment Operator...... $ 38.02 18.40
(4) Heavy Groundman Driver..$ 33.27 16.88
(5) Light Groundman Driver..$ 30.89 16.11
(6) Groundsman.............. $ 26.14 14.60
ENGI0139-005 06/01/2023
Rates Fringes
Power Equipment Operator
GroUp 1..iverennnenennnnnns $ 43.77 27.40
GPrOUP 2. iivnerennnenennnenns $ 43.27 27.40
GrOUP 3. iiinrronnnenonnnnnas $ 42.77 27.40
GroUPp 4. vvvninnnnenonnnnnes $ 42.51 27.40
GroUP 5.iviiiinnnnerennnenns $ 42.22 27.40
GPrOUDP B.vveennnnnnnnnaannnns $ 36.32 27.40

https://sam.gov/wage-determination/WI120240010/7 8/19
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HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" protection - $3.00 per hour
EPA Level ""B"" protection - $2.00 per hour
EPA Level ""C"" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, tower cranes, and derricks with or without
attachments with a lifting capacity of over 100 tons; or
cranes, tower cranes, and derricks with boom, leads and/or
jib lengths measuring 176 feet or longer.

GROUP 2: Cranes, tower cranes and derricks with or without
attachments with a lifting capacity of 100 tons or less; or
cranes, tower cranes, and derricks with boom, leads, and/or
jibs lengths measuring 175 feet or under and Backhoes
(excavators) weighing 130,000 lbs and over; caisson rigs;
pile driver; dredge operator; dredge engineer; Boat Pilot.

GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
with a lifting capacity of 25 tons or under; concrete
breaker (manual or remote); vibratory/sonic concrete
breaker; concrete laser screed; concrete slipform paver;
concrete batch plant operator; concrete pvt. spreader -
heavy duty (rubber tired); concrete spreader & distributor;
automatic subgrader (concrete); concrete grinder & planing
machine; concrete slipform curb & gutter machine; slipform
concrete placer; tube finisher; hydro blaster (10,000 psi &
over); bridge paver; concrete conveyor system; concrete
pump; Rotec type Conveyor; stabilizing mixer
(self-propelled); shoulder widener; asphalt plant engineer;
bituminious paver; bump cutter & grooving machine; milling
machine; screed (bituminous paver); asphalt heater, planer
& scarifier; Backhoes (excavators) weighing under 130,000
lbs; grader or motor patrol; tractor (scraper, dozer,
pusher, loader); scraper - rubber tired (single or twin
engine); endloader; hydraulic backhoe (tractor type);
trenching machine; skid rigs; tractor, side boom (heavy);
drilling or boring machine (mechanical heavy); roller over
5 tons; percussion or rotary drilling machine; air track;
blaster; loading machine (conveyor); tugger; boatmen;
winches & A-frames; post driver; material hoist.

GROUP 4: Greaser, roller steel (5 tons or less); roller
(pneumatic tired) - self propelled; tractor (mounted or
towed compactors & light equipment); shouldering machine;
self- propelled chip spreader; concrete spreader; finishing
machine; mechanical float; curing machine; power subgrader;
joint sawer (multiple blade) belting machine; burlap
machine; texturing machine; tractor endloader (rubber
tired) - light; jeep digger; forklift; mulcher; launch
operator; fireman, environmental burner

GROUP 5: Air compressor; power pack; vibrator hammer and
extractor; heavy equipment, leadman; tank car heaters;
stump chipper; curb machine operator; Concrete
proportioning plants; generators; mudjack operator; rock
breaker; crusher or screening plant; screed (milling
machine); automatic belt conveyor and surge bin; pug mill
operator; Oiler, pump (over 3 inches); Drilling Machine
Tender, day light machine

GROUP 6: Off-road material hauler with or without ejector.

https://sam.gov/wage-determination/W120240010/7
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IRONOOO8-002 06/01/2023

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes
TIRONWORKER. . v vttt iiieeeann $ 41.73 30.67

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

TRON@OO8-003 06/01/2023

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
IRONWORKER. . v v e viiiieiiiineenn $ 43.40 30.67

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

* IRON©383-001 06/02/2024

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes
IRONO498-005 06/01/2023
GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and

WALWORTH (S.W. 1/3) COUNTIES:

Rates Fringes
TRON@512-008 04/30/2023
BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes

https://sam.gov/wage-determination/WI120240010/7 10/19
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TRON@512-021 04/30/2023

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes
TRONWORKER . . vt vt i i i e ieenennns $ 39.14 34.00
LAB0©113-002 06/03/2024
MILWAUKEE AND WAUKESHA COUNTIES
Rates Fringes
LABORER
Group 1....iiiiiiinnneennnns $ 35.61 25.01
GrOUP 2. iivneeennneeennnenns $ 35.76 25.01
GrOUP 3. iiverennneeennnenns $ 35.96 25.01
GroUP 4. viineieennenennnnnns $ 36.11 25.01
GroUP 5.iiiiiiinnnerennnnnns $ 36.26 25.01
Group B.ieiiiiiiinennennns $ 32.10 25.01

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LABO©113-003 06/03/2024

OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes
LABORER
Group 1....iiiiiiinnneennnns $ 34.86 25.01
GPrOUP 2.t iiiinennnnnnonnnnns $ 34.96 25.01
GrOUP 3. iivneeennneeennnenns $ 35.01 25.01
GroUP 4. viineieenneeennnenns $ 35.21 25.01
GrOUP 5.iiiiiiinnnenennnnnns $ 35.06 25.01
GPrOUP Bevvvnrrnnnnnnonnnnnns $ 31.95 25.01

LABORERS CLASSIFICATIONS

https://sam.gov/wage-determination/WI120240010/7 11/19
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GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person

LABO©113-011 06/03/2024

KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
Group 1..iieeiennnenonnnnnns $ 34.67 25.01
GroUp 2. .. iiiiieinneennennns $ 34.82 25.01
GPrOUP 3. iivneronnnenonnnenas $ 35.02 25.01
GroUDP 4. v viiieeiinnnnaennnns $ 34.99 25.01
GroUP 5.ttt $ 35.52 25.01
GPrOUP Bevvvnerennneennnnenns $ 31.81 25.01

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

LABO0140-002 06/03/2024

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,

https://sam.gov/wage-determination/WI120240010/7 12/19
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DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
LABORER
Group 1..iierennnenonnnnnns $ 40.57 19.45
GrOUP 2. iivneronnnononnnenes $ 40.67 19.45
GrOUP 3. iivneronnnenonnnesns $ 40.72 19.45
GroUDP 4. v vtiiieinnnnnaennnns $ 40.92 19.45
GroUP 5. ittt $ 40.77 19.45
GPrOUP Bevvvnerennneennnnenns $ 37.20 19.45

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

LABOO464-003 06/03/2024

DANE COUNTY

Rates Fringes
LABORER
GroUp 1..iveerennnenennnnnns $ 40.85 19.45
GrOUP 2. ivvnerennnononnnnnes $ 40.95 19.45
GrOUP 3. iiineronnnenonnnenes $ 41.00 19.45
GroUPp 4. vvvneinnnnenonnnenns $ 41.20 19.45
GroUP 5. iiiiiiiiiinneeeann $ 41.05 19.45
GPOUP B.vveennennnnnnnennnns $ 37.20 19.45

LABORERS CLASSIFICATIONS:

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and

https://sam.gov/wage-determination/WI120240010/7 13/19



712124, 7:15 AM SAM.gov

Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

* PAINO106-008 05/06/2024

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 36.16 26.27
Spray, Sandblast, Steel....$ 36.76 26.27
Repaint:
Brush, Roller.............. $ 34.66 26.27
Spray, Sandblast, Steel....$ 35.26 26.27
PAINO108-002 06/01/2023
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller............... $ 41.04 21.95
Spray & Sandblast........... $ 42.04 21.95

PAINOG259-002 05/01/2008

BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes

PAINOG259-004 05/01/2015

BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes

* PAINO781-002 06/01/2024

https://sam.gov/wage-determination/W120240010/7
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JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Painters:
Bridge....ooiiiiiiininnienn, $ 41.39 24.92
Brush......ooiiiiiiiinnnn.. $ 40.64 24.92
Spray & Sandblast........... $ 41.39 24,92

* PAINO802-002 06/01/2024

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes
PAINTER
Brush......cciiiiiiiennn. $ 36.35 20.87
PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per

hour.

* PAINO802-003 06/01/2024

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. c vttt i it ittt iiiiienenns $ 36.35 20.87
PAIN@934-001 06/01/2022
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush......ooiiiiiiiinnnn.. $ 36.70 24.69
SPIrAY ettt tat ittt $ 37.70 24.69
Structural Steel............ $ 36.85 24.69
* PAIN1011-002 06/02/2024
FLORENCE COUNTY
Rates Fringes
Painters:...coiuiiiiiiiiiiniienns $ 29.95 15.89
PLAS©599-002 06/01/2023
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area Ao, $ 45.17 27.27
Area B....vviiiiieinnnnenns $ 39.97 25.02
Area C.oovvvnnniinnninnnnnens $ 40.40 25.25

https://sam.gov/wage-determination/W120240010/7
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Area D.veveeeniinnnnnneenns $ 41.16 24.49
Area E...cviiiiiiinnnnennnnn $ 40.50 25.14
Area F..oiiiinniiieiineeeennn $ 36.98 28.67

AREA DESCRIPTIONS

AREA A: ASHLAND, BURNETT, BAYFIELD, DOUGLAS, IRON, PRICE,
SAWYER, AND WASHBURN COUNTIES

AREA B: ADAMS, BARRON, BROWN, CALUMET, CHIPPEWA, CLARK,
COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC, FOREST,
GREEN LAKE, JEFFERSON, KEWAUNEE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST. CROIX,
SAUK, SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA,
WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

AREA C: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE, MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA D: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
AREA E: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK COUNTIES

AREA F: KENOSHA AND RACINE COUNTIES

TEAM@O39-001 06/01/2024
Rates Fringes

TRUCK DRIVER
1&2Axles..cvviiiiiennnnnn. $ 37.57 27.41
3 or more Axles; Euclids,
Dumptor & Articulated,
Truck Mechanic.............. $ 37.72 27.41

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within

https://sam.gov/wage-determination/WI120240010/7 16/19
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the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in

https://sam.gov/wage-determination/W120240010/7
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the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

State Adopted Rate Identifiers

Classifications listed under the ""SA"" identifier indicate that
the prevailing wage rate set by a state (or local) government
was adopted under 29 C.F.R @1.3(g)-(h). Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.
01/03/2024 reflects the date on which the classifications and
rates under the ?SA? identifier took effect under state law in
the state from which the rates were adopted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage

https://sam.gov/wage-determination/W120240010/7

18/19



712124, 7:15 AM SAM.gov

payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"

https://sam.gov/wage-determination/WI120240010/7 19/19
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June 21, 2024

NOTICE TO ALL CONTRACTORS:

Proposal #03: 6230-16-71, WISC 2024379

New London-Shiocton
Wecl-Park Avenue

STH 54
Outagamie County

6240-30-71, WISC 2024381
Black Creek - Bonduel

Burdick St - Ncl

STH 47
Outagamie County

Letting of July 9, 2024

This is Addendum No. 01, which provides for the following:

Special Provisions:

Division of Transportation Systems
Development

Bureau of Project Development

4822 Madison Yards Way, 4" Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

6240-29-71
S Main Street, V of Black Creek

CTH B-Burdick Street

STH 47
Outagamie County

Revised Special Provisions
AL Description
No.
3 Prosecution and Progress
Added Special Provisions
= Description
No.
50 Excavation, Hauling, and Disposal of Contaminated Soil

Schedule of Items:

Added Bid Item Quantities
Proposal Quantity Proposal
: - . Total Prior Added Total After
Bid Item Item Description Unit to Addendum
Addendum
205.0501.S Excavat_lon, Haullng, and Disposal of TON 0 150 150
Contaminated Sail

Version 02-2017

Solving tomorrow’s transportation challenges



Plan Sheets:

Revised Plan Sheets

Plan Sheet Plan Sheet Title (brief description of changes to sheet)
31 Miscellaneous Quantities (Added quantity for the Excavation, Hauling, and Disposal of
Contaminated Soil item)

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section



3.

ADDENDUM NO. 01
6230-16-71
June 21, 2024

Special Provisions

Prosecution and Progress

Add the following after the first paragraph under section titled Work Restrictions:

50.

Do not begin work on C-44-134 prior to June 9, 2025.

Excavation, Hauling, and Disposal of Contaminated Soil, Item 205.0501.S.
A Description
A.1 General

This special provision describes excavating, loading, hauling, and disposing of contaminated soil.
Contaminated soil shall be disposed of at a WDNR-licensed facility. The closest WDNR-licensed facility is:

GFL Hickory Meadows Landfill
W3105 Schneider Road
Hilbert, WI 54129

(920) 853-8553

Perform this work in accordance with section 205 of the standard specifications and with pertinent parts of
Chapters NR 700-754 of the Wisconsin Administrative Code, as supplemented herein. Per NR 718.07, a
solid waste collection and transportation service-operating license is required under NR 502.06 for each
vehicle used to transport contaminated soil.

A.2 Notice to the Contractor — Contaminated Soil Locations

Testing for soil contamination has been completed within this project where excavation is required. Previous
investigations indicate that petroleum contamination is present at the following location:

-Station 685+50 to 687+50, within construction limits from 2 to 10 feet below ground surface.

Contaminated soil and/or underground storage tanks (USTs) may be encountered at other locations within
the construction limits. If contaminated soil and/or USTs are encountered elsewhere on the project,
terminate excavation activities in the area and notify the engineer. Contaminated soil at other locations shall
be managed by the contractor under this contract. USTs will be removed by others.

For further information regarding previous investigation and remediation activities at these sites contact:

Name: Dan Haak,TRC Environmental Corporation
Address: 999 Fourier Drive, Suite 101, Madison, WI 53717
Phone: 608-826-3628 (office), 608-886-7423 (mobile)
Fax: 608-826-3941

e-mail: DHaak@trccompanies.com

A.3 Coordination



Coordinate work under this contract with the environment consultant:

Consultant: TRC Environmental Corporation

Address: 999 Fourier Drive, Suite 101, Madison, W1 53717
Fax: 608-826-3941

Contact: Dan Haak

Phone: 608-826-3628 (office), 608-886-7423 (mobile)
e-mail: DHaak@trccompanies.com

The role of the environmental consultant will be limited to:

1. Determining the location and limits of contaminated soil to be excavated based on analytical results
from previous investigations, visual observations, and field screening of soil that is excavated;

Identifying contaminated soils to be hauled to the disposal facility;

Documenting that activities associated with management of contaminated soil are in conformance
with the contamination management methods for this project as specified herein; and

4. Obtaining the necessary approvals for disposal of contaminated soil from the disposal facility.

Provide at least a 14-calendar day notice of the preconstruction conference date to the environmental
consultant. At the preconstruction conference, provide a schedule for all excavation activities in the area of
contamination to the environmental consultant. Also, notify the environmental consultant at least three
calendar days prior to commencement of excavation activities in the contaminated area.

Identify the WDNR-licensed disposal facility that will be used for disposal of contaminated soils and provide
this information to the environmental consultant no later than 30 calendar days prior to commencement of
excavation activities in the contaminated area or at the preconstruction conference, whichever comes first.
The environmental consultant will be responsible for obtaining the necessary approvals for disposal of
contaminated soils from the disposal facility.

Coordinate with the environmental consultant to ensure that the environmental consultant is present during
excavation activities in the contaminated area. Perform excavation work in the contaminated area on a
continuous basis until excavation work is completed. Do not pump or haul contaminated groundwater offsite
without specific approval from the environmental consultant. Do not transport contaminated soil offsite
without prior approval from the environmental consultant.

A.4 Protection of Groundwater Monitoring Wells

Groundwater monitoring wells may be present within the construction limits. Protect all groundwater
monitoring wells to maintain their integrity. Adjust wells that do not conflict with utilities, structures, curb and
gutter, etc.to be flush with the final grade. For wells that conflict with the previously mentioned items, notify
the environmental consultant, and coordinate with the environmental consultant for the abandonment or
adjustment of the wells by others. The environmental consultant will provide maps indicating the locations of
all known monitoring wells, if requested by the contractor.

A.5 Health and Safety Requirements for Workers Remediating Contamination
Supplement subsection 107.1 of the standard specifications with the following:

During excavation activities, expect to encounter soil contaminated with gasoline, diesel fuel, fuel oil, or other
petroleum related products; polycyclic aromatic hydrocarbons; and metals. Site workers taking part in
activities that will result in the reasonable probability of exposure to safety and health hazards associated
with hazardous materials shall have completed health and safety training that meets the Occupational Safety
and Health Administration (OSHA) requirements for Hazardous Waste Operations and Emergency
Response (HAZWOPER), as provided in 29 CFR 1910.120.



Prepare a site-specific Health and Safety Plan, and develop, delineate, and enforce the health and safety
exclusion zones for the contaminated site location as required by 29 CFR 1910.120. Submit the site-specific
health and safety plan and written documentation of up-to-date OSHA training to the engineer prior to the
start of work.

Disposal of contaminated soil at the bioremediation and/or disposal facility is subject to the facility’s safety
policies.

B (Vacant)

C Construction
Supplement subsection 205.3 of the standard specification with the following:
Control operations in the contaminated area to minimize the quantity of contaminated soil excavated.

The environmental consultant will periodically evaluate soil excavated from the contaminated area to
determine if the soil will require offsite disposal. The environmental consultant will evaluate excavated soil
based on field screening results, visual observations, and analytical results from previous environmental
investigations. Assist the environmental consultant in collecting soil samples for evaluation using excavation
equipment. The sampling frequency shall be a maximum of one sample for every 20 cubic yards excavated.

On the basis of the results of such field-screening, the material will be designated for disposal as follows:

= Excavation Common consisting of clean soil and/or clean construction and demolition fill (such as
clean soil, boulders, concrete, reinforced concrete, bituminous pavement, bricks, building stone, and
unpainted or untreated wood), which under NR 500.08 are exempt materials, or

= Low-level contaminated material (PID readings less than 10 ppm and no observation of staining or
petroleum odor, or based on existing analytical data) for reuse as fill within the construction limits as
allowed, or

= Petroleum contaminated soil (significant petroleum odor, staining, and/or PID readings greater than
10 ppm) for off-site treatment and disposal at the WDNR-licensed bioremediation facility, or

= Contaminated soil (based on the presence of industrial fill or existing analytical data) for off-site
disposal at the WDNR-licensed disposal facility, or

= Potentially contaminated for temporary stockpiling and additional characterization prior to disposal.

Directly load and haul soil designated by the environmental consultant for offsite disposal to the WDNR-
licensed facility. Verify that vehicles used to transport contaminated material are licensed for such activity in
accordance with applicable state and federal regulations. Use loading and hauling practices that are
appropriate to prevent any spills or releases of contaminated soils or residues. Prior to transport, sufficiently
dewater soils so as not to contain free liquids.

When material is encountered outside the above-identified limits of known contamination that appears to
have been impacted with petroleum or chemical products, or when other obvious potentially contaminated
materials are encountered or material exhibits characteristics of industrial-type wastes, such as fly ash,
foundry sand, and cinders, or when underground storage tanks are encountered, suspend excavation in that
area and notify the engineer.

Groundwater may be present within the construction limits. Water generated during dewatering operations
(if necessary) is expected to be permitted to discharge to the surface except in the contaminated location.

Control operations in the contaminated location to minimize the quantity of contaminated water managed.
Minimize the amount of open trenches, and construct diversion berms and implement other controls to
minimize the infiltration of surface water into excavations in areas of known contamination. Maintain surface
water controls until construction of utilities in the area of contamination is complete. Allow contaminated
water encountered, but not requiring removal as a standard course of construction, to remain in-place and do
not manage in accordance with this special provision.

If surface water infiltrates excavations and dewatering is required, water may be discharged to the surface if
the water meets the requirements of the project dewatering permit and the applicable requirements of the



Wisconsin Pollution Discharge Elimination System (WPDES) for contaminated groundwater from remedial
action operations. This includes, but is not limited to, pretreatment of water in order to meet WPDES
discharge requirements. Perform all necessary monitoring to document compliance with WPDES
requirements. Furnish, install, operate, maintain, disassemble, and remove treatment equipment necessary
to comply with WPDES requirements.

Ensure continuous dewatering and excavation safety at all times. Provide, operate, and maintain adequate
pumping equipment, and drainage and disposal facilities. Notify the engineer of any dewatering activities,
and obtain any permits necessary to discharge water. Provide copies of such permits to the engineer. Meet
any requirements and pay any costs for obtaining and complying with such permit use. Follow all applicable
legislative statutes, judiciary decisions, and regulations of the State of Wisconsin.

The environmental consultant may periodically evaluate water removed from the contaminated locations.
Assist the environmental consultant in collecting water samples.

Water generated from dewatering activities within the contaminated locations may exceed the surface water
discharge limits for compounds specified in the Wisconsin DNR’s “General Permit to Discharge under the
Wisconsin Pollutant Discharge Elimination System” for “Contaminated Groundwater from Remedial Action

Operations” (WPDES Permit No. WI-0046566-5), Table 3.1.

If dewatering of groundwater is required in the contaminated location, water shall be either containerized for
disposal, treated, and discharged to surface, or upon approval of the municipality, discharged to the sanitary
sewer. Pump contaminated water that exceeds surface water discharge limits, as determined by the
environmental consultant, into either temporary holding tanks, a treatment system provided by the contractor,
or upon approval of the municipality, discharged to the sanitary sewer, as necessary to complete
construction. The contractor will coordinate holding tank mobilizations, waste characterization sampling of
accumulated water, and transportation/disposal of contaminated water. The cost for holding tank
mobilization, transportation, and contaminated water disposal shall be paid by the contractor. Management
of contaminated groundwater shall be incidental to this item.

D Measurement

The department will measure Excavation, Hauling, and Disposal of Contaminated Soil in tons of
contaminated soil accepted by the disposal facility as documented by weight tickets generated by the facility.
Load tickets must be delivered to the engineer within 10 business days of the date on which the soil was
accepted by the facility.

E Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
205.0501.S Excavation, Hauling, and Disposal of Contaminated Soil TON

Payment is full compensation for excavating, segregating, loading, hauling, and treatment via bioremediation
and/or disposal of contaminated soil; tipping fees; obtaining solid waste collection and transportation service
operating licenses; assisting in the collection of soil samples for field evaluation; and dewatering of soils prior
to transport, if necessary.

Schedule of Items
Attached, dated June 24, 2024, are the revised Schedule of ltems Page 18.

Plan Sheets
The following 872 x 11-inch sheet is attached and made part of the plans for this proposal:
Revised: 31.

END OF ADDENDUM
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Wisconsin Department of Transportation

Proposal Schedule of Items

06/24/2024 11:40:10

Page 18 of 18

Proposal ID: 20240709003 Project(s): 6230-16-71, 6240-29-71, 6240-30-71

SECTION: 0001

Federal ID(s): WISC 2024379, WISC 2024381, N/A

Contract Items

Bid Amount

Alt Set ID: Alt Mbr ID:
Proposal .
tam D
Number Description 3
P Units
0488 205.0501.S 150.000
Excavation, Hauling, and Disposal of TON
Petroleum Contaminated Soil
Section: 0001 Total:

Total Bid:
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Development
Bureau of Project Development
4822 Madison Yards Way, 4" Floor South

July 5, 2024 Madison, Wl 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

6240-29-71
S Main Street, V of Black Creek

CTH B-Burdick Street

STH 47
Outagamie County

6230-16-71, WISC 2024379
New London-Shiocton

Wcl-Park Avenue

STH 54
Outagamie County

Proposal #03:

6240-30-71, WISC 2024381
Black Creek - Bonduel

Burdick St - Ncl

STH 47
Outagamie County

Letting of July 9, 2024
This is Addendum No. 02, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities
Proposal Proposal Proposal

: - . Total Prior Quantity Total After

Bid Item Item Description Unit to Change (-) | Addendum
Addendum
460.6223 HMA Pavement 3 MT 58-28 S TON 24,396 -811 23,585
465.0105 Asphaltic Surface TON 2,400 1,750 4,150
Plan Sheets:
Revised Plan Sheets
Plan Sheet Plan Sheet Title (brief description of changes to sheet)
79 Miscellaneous Quantities (Revised quantities for the HMA Pavement 3 MT 58-28 S and
Asphaltic Surface items)

Version 02-2017

Solving tomorrow’s transportation challenges




Schedule of Items
Attached, dated July 5, 2024, are the revised Schedule of Items Page 4.

Plan Sheets
The following 8% x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 79.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM
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Proposal Schedule of Items Page 4 of 18
Proposal ID: 20240709003 Project(s): 6230-16-71, 6240-29-71, 6240-30-71
Federal ID(s): WISC 2024379, WISC 2024381, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0088 305.0120 4,045.000
Base Aggregate Dense 1 1/4-Inch TON
0090 311.0115 84.000
Breaker Run CcY
0092 416.0610 140.000
Drilled Tie Bars EACH
0094 450.4000 756.000
HMA Cold Weather Paving TON
0096 455.0605 36,645.000
Tack Coat GAL
0098 460.0105.S 3.000
HMA Percent Within Limits (PWL) Test EACH
Strip Volumetrics
0100 460.2000 340.000
Incentive Density HMA Pavement DOL 1.00000 340.00
0102 460.6223 23,585.000
HMA Pavement 3 MT 58-28 S TON
0104 460.6224 39,355.000
HMA Pavement 4 MT 58-28 S TON
0106 460.6424 2,858.000
HMA Pavement 4 MT 58-28 H TON
0108 465.0105 4,150.000
Asphaltic Surface TON
0110 465.0110 100.000
Asphaltic Surface Patching TON
0112 465.0120 75.000
Asphaltic Surface Driveways and Field TON
Entrances
0114 465.0520 133,717.000
Asphaltic Rumble Strips, Shoulder LF
0116 465.0560 70,421.000
Asphaltic Rumble Strips, Centerline LF
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