
Proposal Number: 013
HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation

DT1502 01/2020  s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

1009-43-74 N/A 2024/2025 Statewide Tree Clearing; Nc
Region Various Counties

NON HWYStatewide

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:

Payable to:  Wisconsin Department of Transportation

$40,000.00
Attach Proposal Guaranty on back of this PAGE.

Bid Submittal

Date:

Time (Local Time):

September 10, 2024

11:00 am

Contract Completion Time

April 15, 2025

Assigned Disadvantaged Business Enterprise Goal 0%

Firm Name, Address, City, State, Zip Code

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date _______________

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use OnlyType of Work:

Notice of Award Dated Date Guaranty Returned

Notary Seal

SAMPLE
NOT FOR BIDDING PURPOSES

Tree Clearing.
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PROPOSAL REQUIREMENTS AND CONDITIONS 
 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound 
by the following conditions and requirements. 

 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the design 
engineering company that was not available to all bidders. 

 

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications 
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is 
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be 
performed and materials to be furnished, and as to the requirements of the specifications, special 
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive 
evidence that the bidder has made such examination. 

 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the owner 
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the 
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so; 
otherwise to be returned. 

 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following schedule, 
and to accept such amounts in full payment of said work. 

 

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they 
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in 
the manner provided in the applicable specifications and the approved plans for the work together with all 
standard and special designs that may be designed on such plans, and the special provisions in the 
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the 
applicable specifications and all plans and working drawings are made a part hereof, as fully and 
completely as if attached hereto. 

 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of 
written notification from the engineer to do so, unless otherwise stipulated in the special provisions. 

 

The bidder declares that if they are awarded the contract, they will execute the contract agreement and 
begin and complete the work within the time named herein, and they will file a good and sufficient surety 
bond for the amount of the contract for performance and also for the full amount of the contract for payment. 
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The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the 
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to 
property or injury to persons occurring through their own negligence or that of their employees or agents, 
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road 
and Bridge Construction applicable to this contract. 

 

In connection with the performance of work under this contract, the contractor agrees to comply with all 
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified 
person shall be excluded from employment or otherwise be subject to discrimination in employment in 
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest 
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military 
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include, 
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection 
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in 
employment to all applicants and employees and to take affirmative action to attain a representative 
workforce. 

 

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination 
clause, in a conspicuous and easily accessible place, available for employees and applicants for 
employment. 

 

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at 
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate 
disclosure is made to the State of Wisconsin Ethics Board. 
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BID    PREPARATION 
 

Preparing the Proposal Schedule of Items 
A. General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior to 
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of 
the following methods: 
1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted 
under a waiver of the electronic submittal requirements govern over bids submitted on the 
internet. 

(3) The department will provide bidding information through the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special notices 
of all addenda to each proposal through this web site no later than 4:00 PM local time on the 
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the 
Thursday before the letting to ensure all addenda have been accounted for before preparing 
the bid. When bidding using methods 1 and 2 above, check the Bid ExpressΤΜ on-line 
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before 
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to 
submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by following 
the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can demonstrate 
that those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
department’s web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible 
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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B. Submitting Electronic Bids 
B.1 On the Internet 

(1) Do the following before submitting the bid: 
4. Have a properly executed annual bid bond on file with the department. 

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's 
signature for proper execution of the bidding proposal. 

(2) In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of 
the standard specifications, submit the proposal on the internet as follows: 

1. Download the latest schedule of items reflecting all addenda from the Bid ExpressΤΜ web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid ExpressΤΜ web site. Do not 
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a 
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid 

4. Submit the bid before the hour and date the Notice to Contractors designates 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid Express web site 

reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use ExpediteΤΜ software to prepare and print the schedule of items. Provide a valid amount for all 
price fields. Follow instructions and review the help screens provided on the Bid ExpressΤΜ web site to 
assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the Expedite generated schedule of items to the other 
proposal documents submitted to the department as a part of the bidder's sealed bid. As a 
separate submittal, not in the sealed bid envelop but due at the same time and place as the 
sealed bid, also provide the ExpediteΤΜ generated schedule of items on a 3 1/2 inch computer 
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character 
department-assigned bidder identification code from the top of the bidding proposal, and a list 
of the proposal numbers included on that diskette or CD ROM as indicated in the following 
example: 

Bidder Name  
BN00 
Proposals: 1, 12, 14, & 22 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for that 
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or 
other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the Expedite generated schedule of items is the governing 
contract document and must conform to the requirements of section 102 of the standard 
specifications. If a printout needs to be altered, cross out the printed information with ink or 
typewriter and enter the new information and initial it in ink. If there is a discrepancy between 
the printout and the diskette or CD ROM, the department will analyze the bid using the printout 
information. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated schedule of items is not 
the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items is not the same as the 
check code for that proposal provided on the diskette or CD ROM. 

3. The diskette or CD ROM is not submitted at the time and place the department designates. 

B Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a written 

request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper bid 
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department 
will waive the electronic submittal requirements for a bidding entity (individual, partnership, 
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a 
calendar year. The department may allow additional waivers for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard specifications.  
The department charges the bidder a $75 administrative fee per proposal, payable at the time 
and place the department designates for receiving bids, to cover the costs of data entry. The 
department will accept a check or money order payable to: "Wisconsin, Dept. of 
Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 
1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening 
of bids unless the bidder requests on the waiver that they be billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding entity that 
owes the department administrative fees for a waiver of electronic submittal requirements. 

 
 
 
 
 



PROPOSAL BID BOND Wisconsin Department of Transportation
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date:  (DATE MUST BE ENTERED)

PRINCIPAL 

(Company Name)     (Affix Corporate Seal)

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal)

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)



Effective with March 2010 Letting 

 

LIST OF SUBCONTRACTORS 
 

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall 
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be 
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a 
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may 
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not 
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted 
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work 
personally. 

 

No subcontract, whether listed herein or later proposed, may be entered into without the written consent 
of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

 
Name of Subcontractor Class of Work Estimated Value 
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER 
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 

 
Instructions for Certification 

 

1. By signing and submitting this proposal, the prospective contractor is providing the certification set 
out below. 

 

2. The inability of a person to provide the certification required below will not necessarily result in 
denial of participation in this covered transaction. The prospective contractor shall submit an 
explanation of why it cannot provide the certification set out below. The certification or explanation 
will be considered in connection with the department or agency's determination whether to enter 
into this transaction. However, failure of the prospective contractor to furnish a certification or an 
explanation shall disqualify such person from participation in this transaction. 

 

3. The certification in this clause is a material representation of fact upon which reliance was placed 
when the department determined to enter into this transaction. If it is later determined that the 
contractor knowingly rendered an erroneous certification in addition to other remedies available to 
the Federal Government the department may terminate this transaction for cause or default. 

 

4. The prospective contractor shall provide immediate written notice to the department to whom this 
proposal is submitted if at any time the prospective contractor learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 

 

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 
transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and 
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of the rules implementing Executive Order 12549. You may contact the 
department to which this proposal is being submitted for assistance in obtaining a copy of those 
regulations. 

 

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered 
into, it shall not knowingly enter into any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department entering into this transaction. 

 

7. The prospective contractor further agrees by submitting this proposal that it will include the clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower 
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract 
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions. 

 

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it 
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless 
it knows that the certification is erroneous. A contractor may decide the method and frequency by 
which it determines the eligibility of its principals. Each contractor may, but is not required to, 
check the Disapproval List (telephone # 608/266/1631). 
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9. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this clause. The knowledge and 
information of a contractor is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

 

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a 
covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department may terminate 
this transaction for cause or default. 

 

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered 
Transactions 

 

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its 
principals: 

 

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

 

(b) Have not within a three-year period preceding this proposal been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements or receiving stolen property; 

 

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offense enumerated in 
paragraph (1)(b) of this certification; and 

 

(d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 

2. Where the prospective contractor is unable to certify to any of the statements in this certification, 
such prospective contractor shall attach an explanation to this proposal. 



1009-43-74 1 of 24

Special Provisions
Table of Contents

Article Description Page #
1. General. .......................................................................................................................................................2

2. Scope of Work. ............................................................................................................................................2

3. Waiving Bidder Prequalification...................................................................................................................2

4. Consideration of Proposals (Indefinite Delivery/Indefinite Quantity). ..........................................................2

5. Prosecution and Progress. ..........................................................................................................................3

6. Traffic...........................................................................................................................................................5

7. Holiday and Special Event Work Restrictions. ............................................................................................6

8. Public Convenience and Safety...................................................................................................................6

9. Railroad Insurance and Coordination - Fox Valley and Lake Superior Rail System, LLC – Site 06..........10

10. Railroad Insurance and Coordination - Wisconsin Central Ltd (CN) – Site 11. .........................................11

11. Utilities. ......................................................................................................................................................13

12. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permits. ...........................................13

13. Information to Bidders, WPDES Transportation Construction General Permit (TCGP) for Storm 
Water Discharges. .....................................................................................................................................14

14. Information to Bidders, NPDES Construction General Permit for Storm Water Discharge Permit 
within Tribal Lands – Site 02, Site 03, Site 07, and Site 13.......................................................................15

15. Construction Over or Adjacent to Navigable Waters. ................................................................................15

16. Archaeological Sites. .................................................................................................................................16

17. Native American Hiring Provision – Menominee Indian Tribe of Wisconsin..............................................17

18. Native American Hiring Provision – Forest County Potawatomi Community. ...........................................18

19. Menominee Indian Tribe of Wisconsin (MITW) Permits – Site 02, Site 03 and Site 13.............................20

20. Information to Bidders; Notification of Forest County Potawatomi Community Prior to Work – Site 
07...............................................................................................................................................................20

21. Tree Clearing. ............................................................................................................................................20

22. Information to Bidders; Salvage and Disposal of Cleared Trees – Site 02, Site 03 and Site 13. ..............21

23. Information to Bidders; Salvage and Disposal of Cleared Trees – Site 07................................................21

24. Mobilization Site, Item SPV.0060.01. ........................................................................................................22

25. Semi-Permanent Restoration, Item SPV.0060.02. ....................................................................................22

26. Work on Shoulder or Parking Lane, Undivided Roadway, Item SPV.0060.03. .........................................23

27. Shoulder Closure on Divided Roadway, Item SPV.0060.04......................................................................23

28. Single Closure with Flagging Operation, Item SPV.0060.05. ....................................................................24



1009-43-74 2 of 24

STSP’S Revised January 5, 2024
SPECIAL PROVISIONS

1. General.
Perform the work under this construction contract for Project 1009-43-74, 2024/2025 Statewide Tree 
clearing, NC region Various Counties, Statewide, Wisconsin as the plans show and execute the work as 
specified in the State of Wisconsin, Department of Transportation, Standard Specifications for Highway 
and Structure Construction, 2024 Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system.
100-005 (20240105)

Bidding Information
This project will utilize the Indefinite Delivery/Indefinite Quantity (ID/IQ) procurement method. Specific 
sites for the initial work order are shown in the project plans for information only. Additional sites may be 
added by issuance of work orders from the department. The work orders will indicate the work to be 
performed at each site and the duration of each work order.

Furnish to the department, when and if ordered, the supplies or services specified in the proposal up to 
and including the quantity designated in the proposal as the Maximum. The department will order under 
this contract at least the quantity of supplies or services designated as the Minimum.

The work will be scheduled by issuance of work orders to the contractor from the department. Each work 
order will represent an independent collection of work sites. Work orders will specify the work sites, 
planned items, quantities of work, site-specific requirements, and allowable time to perform the work.

A Notice to Proceed for a specific work order will be issued for each work site or collection of work sites. 
The department will ensure all necessary permits are obtained before including a work site in a work 
order. Any environmental commitments will be included in the work order(s) special provisions.

The unit prices as bid on the Schedule of Items (SOI) will be assigned to the items in the work orders and 
shall become the basis for pricing all work orders.

2. Scope of Work.
The work under this contract shall consist of tree clearing, erosion control, traffic control and all incidental 
items necessary to complete the work as shown on the plans and included in the proposal and contract.
104-005 (20090901)

3. Waiving Bidder Prequalification.

Bidder prequalification is not required; however, prior to awarding a contract, the department may require 
the bidder to produce financial documentation similar to the prequalification statement (DT1621) and 
evidence that they have a history of performing work of a similar character in a satisfactory manner. 

4. Consideration of Proposals (Indefinite Delivery/Indefinite Quantity).

Definitions
Contract Time: Number of days assigned to an individual work order based on the quantity of work in the 
work order.

ID/IQ: Indefinite Delivery/Indefinite Quantity. Type of contract that provides for an indefinite quantity of 
work during a fixed period of time.
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Work Order: Document executed to specify sites, contract time and scope of work, (including pay items) 
Work Order Item List: Complete list of bid items shown on Schedule of Items (SOI) included in the ID/IQ 
contract advertisement that the contractor can anticipate being used repetitively to perform the work 
orders of this ID/IQ contract.

Contract Description
There are multiple sites where work shall be performed. There may be multiple work sites included in 
each work order.

Each work order will be executed separately. Do not begin work prior to execution. A separate notice to 
proceed will be issued for each work order. No work will be allowed to start prior to the notice to proceed 
for each work order.

Estimated Quantities
The current estimated Minimum and Maximum contract quantities for Clearing are as follows:

Bid Item Unit Current Contract Amount Minimum Maximum

201.0105 STA 166 Station 50 Station 450 Station

201.0115 ACRE 17.6 Acre 10 Acre 30 Acre

See plans for additional estimated bid item quantities.

Contract Schedule
The department anticipates the following additional contract milestone dates. This schedule is subject to 
revision by the department.

Anticipated first work order:  October 14, 2024

Anticipated second work order:  December 2, 2024

Additional work orders will not be issued after February 14, 2025

5. Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the 
notice to proceed within 10 calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended 
start date. The engineer will approve or deny that request based on the conditions cited in the request 
and its effect on the department’s scheduled resources.

The department will not grant time extensions to the contract completion date.

The completion date for clearing trees under this project is set by federal law and will not be modified.

Complete all tree cutting by March 15, 2025. Other operations, such as removing trees from clear zone, 
stacking or hauling away cleared trees, or removing traffic control or erosion control devices may take 
place after March 15, 2025.

Interim Completion and Liquidated Damages – Tree Cutting: March 15, 2025 
Complete all tree cutting by March 15, 2025.

If the contractor fails to complete tree cutting by March 15, 2025, the department will assess the 
contractor $1,000 in interim liquidated damages for each calendar day the contract work remains 
incomplete beyond 12:01 AM on March 16, 2025. An entire calendar day will be charged for any period of 
time within a calendar day that the road remains closed beyond 12:01 AM.
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If contract time expires prior to completing all work specified in the contract, additional liquidated 
damages will be affixed according to standard spec 108.11.

The department will not grant time extensions to the interim completion dates specified above for the 
following:

• Severe weather as specified in standard spec 108.10.2.2.

• Labor disputes that are not industry wide.

• Delays in material deliveries.

Coordination
The work sites in this contract are referred to as sites. The tree clearing for each site is in preparation for 
different road projects. The sites and the project that they are in preparation for is listed in the table 
below:

SITE
SOURCE WISDOT 

PROJECT ID COUNTY HIGHWAY

ANTICIPATED 
WORK ORDER 

DATE

01 1009-43-66 VILAS STH 017 2/14/2025

02 1009-43-68 MENOMINEE STH 055 12/2/2024

03 1009-43-69 MENOMINEE STH 047 12/2/2024

04 1053-04-84 MARATHON STH 029 12/2/2024

05 1058-25-62 SHAWANO STH 029 12/2/2024

06 1590-14-72 LINCOLN USH 008 10/14/2024

07 1590-18-71,81,82,83
9813-02-70 FOREST USH 008 12/2/2024

08 1600-15-70 WAUPACA USH 045 2/14/2025

09 6100-00-70 GREEN LAKE STH 044 2/14/2025

10 6580-13-71 SHAWANO STH 156 2/14/2025

11 6933-00-61,77 WOOD STH 173 10/14/2024

12 6991-00-74 WAUPACA STH 054 12/2/2024

13 9650-17-73 MENOMINEE STH 047 12/2/2024

Any coordination with utilities, environmental agencies or other outside contacts shall refer to the source 
project ID listed in the above table, not site.

Northern Long-eared Bat (Myotis septentrionalis)

Northern long-eared bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees, bridges and culverts. Roosts may not have been observed on this project, but conditions to support 
the species exist. The species and all active roosts are protected by the federal Endangered Species Act. 
If an individual bat or active roost is encountered during construction operations, stop work, and notify the 
engineer and the WisDOT Regional Environmental Coordinator (REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat 
are aware of environmental commitments and avoidance and minimization measures (AMMs) to protect 
both bats and their habitat. 

General AMM 

Ensure all operators, employees, and contractors working in areas known or presumed bat habitat are 
aware of all FHWA and department environmental commitments, including all applicable AMMs.

Lighting AMM

Direct temporary lighting, if used, away from wooded areas during the bat active season April 1 to 
October 31, both dates inclusive.
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Tree Removal AMM

Tree Removal is to take place between November 1 and March 14 of the calendar year. Ensure tree 
removal is limited to that specified in the plans. Clearing limits shall be marked in the field by the engineer 
(bright colored flagging/fencing prior to any tree clearing to ensure contractors stay within the clearing 
limits). 

Contractor means and methods to remove additional trees will not be allowed. If it is determined that 
additional trees with a 3-inch or greater diameter at breast height (dbh) need to be removed beyond 
contractor means and methods, notify the engineer to coordinate with the WisDOT REC to determine if 
consultation with United States Fish and Wildlife Service (USFWS) is required. The contractor must be 
aware that the WisDOT REC and/or USFWS may not permit modifications. 

Submit a schedule and description of clearing operations with the ECIP 14 days prior to any clearing 
operations. The department will determine, based on schedule and scope of work, what additional 
erosion control measures shall be implemented prior to the start of clearing operations, and list those 
additional measures in the approval letter for the ECIP.

Fish Spawning and Threatened Turtles
There shall be no instream disturbance of any waterway.

Bald Eagles
Site 02, Site 03 and Site 13

Bald eagles are known to nest and live along the Wolf River corridor, if an impact to a nest is anticipated, 
notify the engineer, additional coordination with US Fish and Wildlife service is required.

Big Brown Bat (Eptesicus fuscus)
Site 04

Tree clearing activities have the potential to impact the Big Brown Bat, tree removal occurring as part of 
this project is covered by the Cave Bat Broad Incidental Take Permit and there are no required actions for 
this species. However, it is recommended that special consideration be given to protecting snags or dying 
trees (if present), particularly from June 1 – August 15.

6. Traffic.
Wisconsin Lane Closure System Advance Notification
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions
(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days

Full roadway closures 7 calendar days

Ramp closures 7 calendar days

Detours 7 calendar days

Closure type without height, weight, or width restrictions
(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Shoulder Closures 3 calendar days

Lane closures 3 business days

Ramp closures 3 business days

Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date.
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Site Specific Traffic
Keep all multi-lane highways open for all lanes of through traffic at all times; limit closures to shoulders 
only. 

Keep all highways and intersecting sideroads open to at least one lane of traffic at all times. Flagging 
operations or shoulder closures may be utilized.

Keep all private entrances and field entrances accessible at all times, unless written permission is 
obtained from the property owner 48 hours in advance of closing the access. Maintain emergency access 
to the project area at all times.

Site 05

Access points to STH 29 construction areas for the delivery or hauling of construction material for this 
project shall be at the existing interchange ramps or along STH 29 westbound via ingress/egress traffic 
control detail.

U-turns for construction vehicles at existing maintenance crossovers between STH 29 eastbound and 
westbound will only be allowed when lane closures are in place for inside eastbound and westbound 
passing lanes.

7. Holiday and Special Event Work Restrictions.
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying any site roadway traffic, and entirely clear the traveled way and shoulders of such portions of the 
highway of equipment, barricades, signs, lights, and any other material that might impede the free flow of 
traffic during the following holiday and special event periods:

- From noon Friday, November 22, 2024 to 6:00 AM Monday, November 25, 2024 for Opening Weekend of 
Deer Hunting Season;

- From noon Wednesday, November 27, 2024 to 6:00 AM Monday, December 2, 2024 for Thanksgiving;
- From noon Friday, December 20, 2024 to 6:00 AM Thursday, December 26, 2024 for Christmas;
- From noon Friday, December 27, 2023 to 6:00 AM Thursday, January 2, 2024 for New Year’s Day.

Site 05
- From 4 hours in advance of to 3 hours after any Green Bay Packers home game.

stp-107-005 (20210113)

8. Public Convenience and Safety.

Site 01

Replace standard spec 107.8 (4) with the following:

Notify the following organizations and departments at least two business days before road closures, lane 
closures, or detours are put into effect:

Vilas County Sheriff’s Department
Wisconsin State Patrol
Vilas County Highway Department
Town of Conover
Town of Phelps
Town of Washington
Town of Hackett
Northland Pines School District
Phelps School District
Phelps Post Office
Eagle River Post Office
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The Vilas County Sheriff’s Department 911 dispatches all area police, fire and ambulance services, and 
will relay any notification given by the contractor.
ncr-107-005 (20200729)

Site 02, Site 03 and Site 13

Replace standard spec 107.8 (4) with the following:

Notify the following organizations and departments at least two business days before road closures, lane 
closures, or detours are put into effect:

Menominee County Sheriff’s Department
Wisconsin State Patrol
Menominee County Highway Department
Community Development (MITW)
Menominee Indian School District
Menominee Post Office
Menominee Transit

The Menominee County Sheriff’s Department 911 dispatches all area police, fire and ambulance 
services, and will relay any notification given by the contractor.
ncr-107-005 (20200729)

Site 04

Replace standard spec 107.8 (4) with the following:

Notify the following organizations and departments at least two business days before road closures, lane 
closures, or detours are put into effect:

Marathon County Sheriff’s Department
Wisconsin State Patrol
Marathon County Highway Department
Village of Marathon City
Town of Rib Falls, Cassel, Marathon, Stettin, Rib Mountain
City of Wausau
Marathon City School District
Marathon City Post Office

The Marathon County Sheriff’s Department 911 dispatches all area police, fire and ambulance services, 
and will relay any notification given by the contractor.
ncr-107-005 (20200729)

Site 05

Replace standard spec 107.8 (4) with the following:

Notify the following organizations and departments at least two business days before road closures, lane 
closures, or detours are put into effect:

Shawano County Sheriff’s Department
Wisconsin State Patrol
Shawano County Highway Department
Town of Belle Pleine
Town of Waukechon
City of Shawano
Shawano School District
Shawano Post Office
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The Shawano County Sheriff’s Department 911 dispatches all area police, fire and ambulance services, 
and will relay any notification given by the contractor.
ncr-107-005 (20200729)

Site 06

Replace standard spec 107.8 (4) with the following:

Notify the following organizations and departments at least two business days before road closures, lane 
closures, or detours are put into effect:

Lincoln County Sheriff’s Department
Wisconsin State Patrol
Lincoln County Highway Department
Town of Bradley
Tomahawk School District
Tomahawk Post Office

The Lincoln County Sheriff’s Department 911 dispatches all area police, fire and ambulance services, and 
will relay any notification given by the contractor.
ncr-107-005 (20200729)

Site 07

Replace standard spec 107.8 (4) with the following:

Notify the following organizations and departments at least two business days before road closures, lane 
closures, or detours are put into effect:

Forest County Sheriff’s Department
Wisconsin State Patrol
Forest County Highway Department
Forest County Potawatomi Community
Town of Lincoln
Town of Loana
City of Crandon
Crandon School District
Crandon Post Office

The Forest County Sheriff’s Department 911 dispatches all area police, fire and ambulance services, and 
will relay any notification given by the contractor.
ncr-107-005 (20200729)

Site 8

Replace standard spec 107.8 (4) with the following:

Notify the following organizations and departments at least two business days before road closures, lane 
closures, or detours are put into effect:

Waupaca County Sheriff’s Department
Shawano County Sheriff’s Department
Wisconsin State Patrol
Waupaca County Highway Department
Shawano County Highway Department
City of Clintonville Public Works Department
City of Marion Public Works Department
Town of Larrabee, Waupaca County
Town of Dupont, Waupaca County
Town of Grant, Shawano County
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Clintonville Public School District
Marion Public School District
School District
Clintonville Post Office
Marion Post Office

The Waupaca and Shawano Sheriff’s Department 911 dispatches all area police, fire and ambulance 
services, and will relay any notification given by the contractor.
ncr-107-005 (20200729)

Site 09

Replace standard spec 107.8 (4) with the following:

Notify the following organizations and departments at least two business days before road closures, lane 
closures, or detours are put into effect:

State of Wisconsin:
• Wisconsin State Patrol: (920) 929-3700
• United States Post Office-Markesan, WI 53946

Green Lake County:

Green Lake County

• Highway Department

• Sheriff’s Department

City of Markesan

• Police Department

• Fire Department

• Markesan School District

The Green Lake County Sheriff’s Department 911 dispatches all area police, fire, and ambulance 
services, and will relay any notification given by the contractor.
ncr-107-005 (20200729)

Site 10

Replace standard spec 107.8 (4) with the following:

Notify the following organizations and departments at least two business days before road closures, lane 
closures, or detours are put into effect:

Shawano County Sheriff’s Department
Wisconsin State Patrol
Shawano County Highway Department
Town of Lessor
Town of Maple Grove
Bonduel School District
Seymour School District
Pulaski School District
Bonduel Post Office

The Shawano County Sheriff’s Department 911 dispatches all area police, fire and ambulance services, 
and will relay any notification given by the contractor.
ncr-107-005 (20200729)
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Site 11

Replace standard spec 107.8 (4) with the following:

Notify the following organizations and departments at least two business days before road closures, lane 
closures, or detours are put into effect:

Wood County Sheriff’s Department
Wisconsin State Patrol
Wood County Highway Department
Town of Remington 
Pittsville School District
Babcock Post Office

The Wood County Sheriff’s Department 911 dispatches all area police, fire and ambulance services, and 
will relay any notification given by the contractor.
ncr-107-005

Site 12

Replace standard spec 107.8 (4) with the following:

Notify the following organizations and departments at least two business days before road closures, lane 
closures, or detours are put into effect:

Waupaca County Sheriff’s Department
Wisconsin State Patrol
Waupaca County Highway Department
Portage County Highway Department
Town of Farmington
City of Waupaca
Waupaca Public School District
Waupaca Post Office

The Waupaca County Sheriff’s Department 911 dispatches all area police, fire and ambulance services, 
and will relay any notification given by the contractor.
ncr-107-005 (20200729)

9. Railroad Insurance and Coordination - Fox Valley and Lake Superior Rail System, LLC – 
Site 06.
A. Description
Comply with standard spec 107.17 for all work affecting Fox Valley and Lake Superior Rail System, LLC 
property and any existing tracks.

A.1  Railroad Insurance Requirements
In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in 
standard spec 107.17.3 Insurance is filed in the name of Fox Valley and Lake Superior Rail System.

Notify evidence of the required coverage, and duration to Justin Mahr, Senior Manger Real Estate - 
Contracts; 315 W. 3rd Street, Pittsburg, KS 66762; Telephone (402) 651-8238; E-mail: 
justin.mahr@watco.com.

Also send a copy to the following: Caleb Herrin, NC Region Railroad Coordinator; 1681 Second Ave 
South, Wisconsin Rapids, WI 54495; Telephone (715) 420-6422; E-mail: caleb.herrin@dot.wi.gov.

mailto:justin.mahr@watco.com
mailto:caleb.herrin@dot.wi.gov
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Include the following information on the insurance document:
- Project ID: 1590-14-72
- Project Location: Tomahawk, Wisconsin
- Route Name: USH 8, Lincoln County
- Crossing ID: 855 242 H
- Railroad Subdivision: Valley
- Railroad Milepost: 137.80
- Work Performed on or within 50’ of RR right-of-way: Reconstruct roadway approaches, regrade ditches, 

possible tree clearing.
A.2  Train Operation

Approximately 4 through freight trains operate daily at up to 25 mph. Minimal switching movements.

A.3  Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact
Roger Schaalma, Divisional Engineer, Fox Valley and Lake Superior Rail System, LLC.; 1890 East 
Johnson Street, Madison, WI 53704; Telephone (608) 620-2044; E-mail rschaalma@watco.com for 
consultation on railroad requirements during construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly 
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

Flagging Contact 

Rick Grant; Roadmaster; 608-400-6556; rgrant@watco.com Reference the Crossing ID, Wisconsin Milepost and 
Subdivision found in A.1. Contractor must officially request a railroad flagger a minimum of 15 day prior to scheduled 
work. If the contractor fails to do so and is required to pay an Expedited Fee, the project will not reimburse the 
contractor for said fee.

Cable Locate Contact
In addition to contacting Diggers Hotline, contact the Flagging Contact above at least five working days 
before the locate is needed. Reference the Crossing ID, Wisconsin Milepost and Subdivision found in A.1.

Fox Valley and Lake Superior Rail System, LLC will only locate railroad owned facilities located in the 
railroad right-of-way. The railroad does not locate any other utilities.

A.4  Work by Railroad
The railroad will perform the work described in this section, except for work described in other special 
provisions, and will be accomplished without cost to the contractor. 

Fox Valley & Lake Superior (FV&LS) will replace the rail crossing of USH 8 (855 242 H) during the 
project. FV&LS will excavate the existing railroad bed and roadway within the railroad right-of-
way, and will place culvert pipes, sub-ballast, ballast, ties, rails and crossing surface panels.

A.5  Temporary Grade Crossing
If a temporary grade crossing is desired, submit a written request to the railroad representative named in 
A.3 at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The 
department has made no arrangements for a temporary grade crossing.
stp-107-026 (20240105)

10. Railroad Insurance and Coordination - Wisconsin Central Ltd (CN) – Site 11.
A. Description
Comply with standard spec 107.17 for all work affecting Wisconsin Central Ltd. (CN) property and any 
existing tracks. The railroad will provide 1 days of flagging at no expense to the project.

A.1  Railroad Insurance Requirements
In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in 
standard spec 107.17.3 Insurance is filed in the name of Wisconsin Central Ltd and Its Parents (CN).

mailto:rschaalma@watco.com
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Provide the second policy in the name of Wisconsin Central Ltd and Its Parents (CN).

Notify evidence of the required coverage, and duration to Matthew Turner, Public Projects Officer, 1625 
Depot Street, Stevens Point, WI 54481; Telephone (715) 345-2503; E-mail: Matthew.turner@cn.ca.

Also send a copy to the following: Caleb Herrin, NC Region Railroad Coordinator; 1681 Second Ave 
South, Wisconsin Rapids, WI 54495; Telephone (715) 420-6422; E-mail: caleb.herrin@dot.wi.gov.

Include the following information on the insurance document:
- Project ID: 6933-00-77
- Work Performed on or within 50’ of RR right-of-way: 

# Route Name City/County Crossing ID RR Subdivision RR Milepost

1 STH 173 Town of Cranmoor, 
Wood County, WI 392695T Valley 36.430

2 Hazelnut Road Town of Remington, 
Wood County, WI 392692X Valley 34.030

 A.2  Train Operation
Approximately 4 through freight trains operate daily at up to 40 mph. 

A.3  Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact
Matthew Turner, Public Works Officer; 1625 Depot Street, Stevens Point, WI 54481; Telephone 
(715) 345-2503; E-mail matthew.turner@cn.ca for consultation on railroad requirements during 
construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly 
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

Flagging Contact
Submit by US Mail a "Request for Flagging Services and Cable Location" form with prepayment to: 
Flagging-US, 17641 South Ashland Avenue, Homewood, IL 60430; Flagging_US@CN.CA. The form can 
be obtained at:  https://www.cn.ca/en/safety/regulations   

Requests for flagging and cable locates can take up to five business days after the railroad receives the 
paperwork. Reference the Wisconsin Milepost and Subdivision located in A.1. Advise Wisconsin Central 
Ltd (CN) that the flagging services are to be billed at the rate for a public highway project.

Cable Locate Contact
In addition to contacting Diggers Hotline, follow the procedure listed under Flagging Contact.

Wisconsin Central Ltd (CN) will only locate railroad owned facilities buried in the railroad right-of-way. The 
railroad does not locate any other utilities.

A.4  Work by Railroad
The railroad will perform the work described in this section, except for work described in other special 
provisions, and will be accomplished without cost to the contractor. None

A.5  Temporary Grade Crossing
If a temporary grade crossing is desired, submit a written request to the railroad representative named in 
A.3 at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The 
department has made no arrangements for a temporary grade crossing.
stp-107-026 (20240105)

mailto:Matthew.turner@cn.ca
mailto:caleb.herrin@dot.wi.gov
mailto:jackie.sapp@cn.ca
mailto:Flagging_US@cn.ca
https://www.cn.ca/en/safety/regulations
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11. Utilities.
This contract does not come under the provision of Administrative Rule Trans 220.
stp-107-066 (20080501)

Some of the utility work described below may be within the limits of this project and occur during the 
clearing work. In such situations, coordinate with the engineer and the affected utility such that the 
clearing work for this project is completed as required and will not result in significant utility delays for the 
future construction project for which this clearing work is being performed.  For situations where the 
engineer has determined that the utility work will be delayed, provide a 14 to 16 calendar day advance 
notice of when the clearing work will be completed, and the site will be available to the utility owner. 
Follow-up with a confirmation notice to the engineer and the utility not less than three working days before 
the site will be ready for the utility to begin and/or resume its work.

Additional detailed information regarding the location of utility facilities is available at the region WisDOT 
office during normal working hours.

Site 06

The following utility owners have facilities within the project area; however, no adjustments are 
anticipated:

• Frontier Communications of WI – Communication Line

• WPS – Electricity

• WPS – Gas

Site 11

The following utility owners have facilities within the project area; however, no adjustments are 
anticipated:

• Oakdale Electric Cooperative

• TDS Telecom

12. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permits.
Sites 05, 07

The department has obtained an individual Section 404 Permit from the U.S. Army Corps of Engineers. 
Comply with the requirements of the permit in addition to requirements of the special provisions. 

A copy of the permit is available from the regional office by contacting:

Site 05: Bree Richardson, WisDOT Regional Environmental Coordinator (715) 421-8089.

Site 07: Greer Lundquist, WisDOT Regional Environmental Coordinator (715) 365-5758.

If the contractor requires work outside the proposed slope intercepts, based on their method of operation 
to construct the project, it is the contractor’s responsibility to determine whether a U.S. Army Corps of 
Engineers Section 404 permit modification is required. If a Section 404 permit modification is necessary, 
obtain the permit modification prior to beginning construction operations requiring the permit. No time 
extensions as discussed in standard spec 108.10 will be granted for the time required to apply for and 
obtain the permit modification. The contractor must be aware that the U.S. Army Corps of Engineers may 
not grant the permit modification request.

Sites 02, 03, 11, 13 

The department has received written verification of coverage under the Section 404 Transportation 
Regional General Permit from the U.S. Army Corps of Engineers. Comply with the requirements of the 
permit in addition to requirements of the special provisions. 
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A copy of the permit is available from the regional office by contacting:

Site 2: Bree Richardson, WisDOT Regional Environmental Coordinator, (715) 421-8089

Site 3: Bree Richardson, WisDOT Regional Environmental Coordinator, (715) 421-8089

Site 11: Emma Graves, WisDOT Regional Environmental Coordinator, (715) 499-3015

Site 13: Bree Richardson, WisDOT Regional Environmental Coordinator, (715) 421-8089

If the contractor requires work outside the proposed slope intercepts, based on their method of operation 
to construct the project, it is the contractor’s responsibility to determine whether a U.S. Army Corps of 
Engineers Section 404 permit modification is required. If a Section 404 permit modification is necessary, 
obtain the permit modification prior to beginning construction operations requiring the permit. No time 
extensions as discussed in standard spec 108.10 will be granted for the time required to apply for and 
obtain the permit modification. The contractor must be aware that the U.S. Army Corps of Engineers may 
not grant the permit modification request.
stp-107-054 (20230629)

13. Information to Bidders, WPDES Transportation Construction General Permit (TCGP) for 
Storm Water Discharges.
The department has obtained permit coverage through the Wisconsin Department of Natural Resources 
to discharge storm water associated with land disturbing construction activities under this contract. 
Conform to all permit requirements for the project. 

This permit is the Wisconsin Pollutant Discharge Elimination System, Transportation Construction 
General Permit, (See below for permit number). The permit can be found at:

https://widnr.widen.net/s/s5mwp2gd7s/finalsignedwisdotcsgp

A certificate of permit coverage is available from the regional office by contacting the project manager 
listed below. Post the permit certificate in a conspicuous place at the construction site.
stp-107-056 (20230629)

Site 01

Permit:  WPDES Permit No. WI-S066796-2

Contact:  Andrew Casper at (715) 365-5713

Site 04

Permit:  WPDES Permit No. WI-S066796-2

Contact:  Korey Boehm at (715) 459-2943

Site 05

Permit:  WPDES Permit No. WI-S066796-1

Contact:  Zachary Gruling at (715) 365-5764

Site 07

Permit:  WPDES Permit No. WI-S066796-2

Contact:  Stacy Hagenbucher at (715) 365-5770

https://widnr.widen.net/s/s5mwp2gd7s/finalsignedwisdotcsgp
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Site 08

Permit: WPDES Permit No. TBD (will be obtained prior to construction)

Contact: Preston Bohn at (715) 421-7382

Site 11

Permit:  WPDES Permit No. WI-S066796-2

Contact:  Tim Hanley at (715) 459-4274

Site 12

Permit:  WPDES Permit No. WI-S066796-2

Contact:  Zachary Gruling at (715) 365-5764

14. Information to Bidders, NPDES Construction General Permit for Storm Water Discharge 
Permit within Tribal Lands – Site 02, Site 03, Site 07, and Site 13.
The department will obtain permit coverage through the Environmental Protection Agency to discharge 
storm water associated with land disturbing construction activities located within tribal lands under this 
contract. Conform to all permit requirements for the project.

This permit is the National Pollutant Discharge Elimination System (NPDES) Construction General Permit 
(CGP) for Storm Water Discharges from Construction Activities. The permit can be found at:

https://www.epa.gov/npdes/2022-construction-general-permit-cgp
stp-107-057 (20230113)

15. Construction Over or Adjacent to Navigable Waters.

Site 03

Bowhunter Creek at Station 620+96 is classified as a state navigable waterway under standard spec 
107.19.
stp-107-060 (20171130)

Site 05

The Wolf River is classified as a state navigable waterway under standard spec 107.19.
stp-107-060 (20171130)

Add the following to standard spec 107.19(3):

A waterway marker permit has been obtained for placing waterway markers and advanced warning signs 
in the Wolf River as shown in the plans. Additional information on waterway markers can be found on the 
Wisconsin DNR website:

http://dnr.wi.gov/topic/boat/ordinances.html

Note per standard spec 107.19 (8) and 107.19 (9), the contractor is responsible for temporary lights, 
waterway markers, other devices, or combination thereof as the governmental authority specifies and 
requires and the costs are incidental to other contract costs.

Site 07

The Unnamed waterway, a tributary of Surprise Lake, is classified as a state navigable waterway under 
standard spec 107.19.

The Unnamed waterway, a tributary of Peterson Creek, is classified as a state navigable waterway under 
standard spec 107.19.

https://www.epa.gov/npdes/2022-construction-general-permit-cgp
http://dnr.wi.gov/topic/boat/ordinances.html
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Otter Creek is classified as a state navigable waterway under standard spec 107.19.

The Unnamed waterway, a tributary to Lake Lucerne, is classified as a state navigable waterway under 
standard spec 107.19.

Wabicon Lake is classified as a state navigable waterway under standard spec 107.19.

Rat River is classified as a state navigable waterway under standard spec 107.19.

Silver Lake is classified as a state navigable waterway under standard spec 107.19.
stp-107-060 (20171130)

Site 11

The Hemlock Creek and Unnamed Tributary to Hemlock Creek is classified as a state navigable 
waterway under standard spec 107.19.
stp-107-060 (20171130)

Site 13

Chickney Creek at Station 295+51 is classified as a state navigable waterway under standard spec 
107.19.
stp-107-060 (20171130)

16. Archaeological Sites.

Site 02, Site 03 and Site 13

Notify the Bureau of Technical Services – Environmental Process and Document Section (BTS-EPDS) at 
(608) 266-0099 and NCR Tribal Liaison at (715) 365-5709 at least 30-days before commencement of any 
work. BTS-EPDS will determine is a qualified archaeologist will need to be on site during construction.

Site 05

47SW150/BSW-0109 (Magee-Mitton) site and historic property are located approximately 200’ north/east 
of the End Project location and within the limits shown on the plans.

Notify the Bureau of Technical Services – Environmental Process and Document Section (BTS-EPDS) at 
(608) 266-0099 at least two weeks before commencement of any ground disturbing activities beyond the 
existing right-of-way limits. BTS-EPDS will determine if a qualified archaeologist will need to be on site 
during construction of this area. 

Do not use the site for borrow or waste disposal. Do not use the site area not currently capped by 
asphalt/concrete for the staging of personnel, equipment and/or supplies.
stp-107-220 (20180628)

Site 07

Various archeological sensitive sites are located approximately at the following locations:

• An unnamed archeological site is located approximately Station 587+50 (RT) to Station 589+50 
(RT) off the right-of-way but within the limits shown on the plans. 

o Install 6’ safety chain link fence as called out in the plans before start of work in the area. 
Contact Olivia Nunway, Forest County Potawatomi Community (FCPC) Assistant Tribal 
Historic Preservation Officer, (715-889-4882) two weeks prior to placement of fence to 
coordinate final location. 

• An unnamed archeological site is located approximately Station 590+00 (LT) to Station 600+00 
(LT).

Notify Olivia Nunway, FCPC Assistant Tribal Historic Preservation Officer, (715) 889-4882, at least two 
weeks before commencement of any work in these archeological sensitive areas to coordinate an 
observant for construction in these areas. No work can occur in these areas without a FCPC 
representative observant present.
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Do not use the site for borrow or waste disposal. Do not use the site area for the staging of personnel, 
equipment and/or supplies.

Site 12

47WP311/BWP-0082 site is located approximately 121+50 LT to 135+50 LT within the limits shown on 
the plans.

Notify the Bureau of Technical Services – Environmental Process and Document Section (BTS-EPDS) at 
(608) 266-0099 at least two weeks before commencement of any ground disturbing activities. BTS-EPDS 
will determine if a qualified archaeologist will need to be on site during construction of this area. 

Do not use the site for borrow or waste disposal. Do not use the site area not currently capped by 
asphalt/concrete for the staging of personnel, equipment and/or supplies.
stp-107-220 (20180628)

17. Native American Hiring Provision – Menominee Indian Tribe of Wisconsin.
Pre-Bid
Before bid submittal, contact the Menominee Indian Tribe of WI (MITW) to provide information on hiring 
procedures and future employment opportunities, and gather information on the tribal work force and 
tribal resources (ex. Native American owned DBE, tribal businesses, products, potential workers, etc.).

Menominee Indian Tribe of WI tribal labor office contact information:
Natasha Chevalier 
Community Development – Utilities Director
W2794 Go Around Road
PO Box 910
Keshena, WI 54135
Office: (715) 799-5157
Cell: (715) 584-4204
Email: nchevalier@mitw.org

Maintain documentation of all efforts made to communicate with Menominee Indian Tribe of WI (MITW) 
using DT2400 Pre-Bid Contact Verification Form. This form is to be used as a record of communication 
with the designated tribe’s assigned contact person. Please submit the DT2400 form and any supporting 
documentation when you submit the bid request (DT1633) for the project via email to:

DOT DTSD Highway Construction Contractors constplans.dtid@dot.wi.gov 

The Eligible Bidders list will not be updated until this documentation is received. 

After Execution
The contractor shall contact Antoine Chevalier (MITW) with the following information regarding available 
employment opportunities for prime and subcontractors at a minimum of five business days before the 
tribal coordination meeting:

 Job classification/trade
 Job qualifications and required skills
 Employment period
 Wage
 Copy of job application
 List of subcontractors and contact information (ex. Name, email, phone, etc.)
 List of available internships

After receiving employment opportunities, Antoine Chevalier (MITW) may provide employment referrals or 
recruitment sources throughout the life of the project to obtain qualified referrals.

mailto:nchevalier@mitw.org
https://wisconsindot.gov/Documents/formdocs/dt2400.docx
mailto:constplans.dtid@dot.wi.gov
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Document all efforts made to communicate job opportunities and the results of hiring activities throughout 
the life of the contract. Utilize DT2405 Native American Hiring Provision Report and submit it to MITW and 
WisDOT Regional Labor Compliance Specialist on the 15th of every month for the previous month until 
the project construction is complete. Final report should be indicated on the form. Report shall include 
prime contractor and subcontractor data.

WisDOT Regional Labor Compliance Specialist contact information:

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/contacts.aspx

Tribal Coordination Meeting
Between execution of contract and the project pre-construction meeting, the contractor and MITW will 
setup and facilitate the Tribal Coordination Meeting, establish an agenda, date and location. Any cost 
incurred for the meeting would be incidental to the overall project cost. The contractor shall work with the 
tribe to determine who from tribal leadership and staff the contractor should notify and invite to the 
meeting. 

The contractor shall also notify and invite to the meeting:

• Regional Tribal Liaison, Mindy Samz (Mindy.Samz@dot.wi.gov)
• WisDOT Regional Labor Compliance Specialist
• WisDOT Tribal Affairs Program Manager
• Tribal Affairs Project Manager, Cyless Peterson, Cyless.peterson@dot.wi.gov
• WisDOT region project team

This meeting may also include potential interviews or introductions with potential employees. The prime 
contractor and all subcontractors shall attend this meeting. Discussions are to include available 
employment opportunities and other tribal areas of interest such as scope of work, tribal regulations and 
ordinances, borrow sites, waste sites, and available aggregate.

Project Completion
Submit documentation summarizing communications regarding job opportunities throughout the life of the 
contract. This can be done using the DT2405 form noting that this is the final report. Provide final report to 
the tribe and the WisDOT Regional Labor Compliance Specialist compiling the results of hiring activities 
for the prime contractor as well as for subcontractors at all tiers.
stp-107-200 (20230113)

18. Native American Hiring Provision – Forest County Potawatomi Community.
Pre-Bid
Before bid submittal, contact the Forest County Potawatomi Community (FCPC) to provide information on 
hiring procedures and future employment opportunities, and gather information on the tribal work force 
and tribal resources (ex. Native American owned DBE, tribal businesses, products, potential workers, 
etc.).

Forest County Potawatomi Community tribal labor office contact information:
Katheryn Tuper, Tribal Labor Officer
5415 Everybody’s Road, Crandon, WI 54520
Office: (715) 478-4896
Cell: (715) 889-3402
Email: Katheryn.tupper@fcp-nsn.gov

https://wisconsindot.gov/Documents/formdocs/dt2405.docx
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/contacts.aspx
mailto:Mindy.Samz@dot.wi.gov
mailto:Cyless.peterson@dot.wi.gov
mailto:Katheryn.tupper@fcp-nsn.gov
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Maintain documentation of all efforts made to communicate with Forest County Potawatomi Community 
using DT2400 Pre-Bid Contact Verification Form. This form is to be used as a record of communication 
with the designated tribe’s assigned contact person. Please submit the DT2400 form and any supporting 
documentation when you submit the bid request (DT1633) for the project via email to:

DOT DTSD Highway Construction Contractors constplans.dtid@dot.wi.gov 

The Eligible Bidders list will not be updated until this documentation is received. 

After Execution
The contractor shall contact Katheryn Tuper of the Forest County Potawatomi Community with the 
following information regarding available employment opportunities for prime and subcontractors at a 
minimum of five business days before the tribal coordination meeting:

 Job classification/trade
 Job qualifications and required skills
 Employment period
 Wage
 Copy of job application
 List of subcontractors and contact information (ex. Name, email, phone, etc.)
 List of available internships

After receiving employment opportunities, Katheryn Tuper may provide employment referrals or 
recruitment sources throughout the life of the project to obtain qualified referrals.

Document all efforts made to communicate job opportunities and the results of hiring activities throughout 
the life of the contract. Utilize DT2405 Native American Hiring Provision Report and submit it to Forest 
County Potawatomi Community and WisDOT Regional Labor Compliance Specialist on the 15th of every 
month for the previous month until the project construction is complete. Final report should be indicated 
on the form. Report shall include prime contractor and subcontractor data.

WisDOT Regional Labor Compliance Specialist contact information:

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/contacts.aspx

Tribal Coordination Meeting
Between execution of contract and the project pre-construction meeting, the contractor and Forest County 
Potawatomi Community will setup and facilitate the Tribal Coordination Meeting, establish an agenda, 
date and location. Any cost incurred for the meeting would be incidental to the overall project cost. The 
contractor shall work with the tribe to determine who from tribal leadership and staff the contractor should 
notify and invite to the meeting. 

The contractor shall also notify and invite to the meeting:

• Regional Tribal Liaison, Mindy Samz (Mindy.Samz@dot.wi.gov)
• WisDOT Regional Labor Compliance Specialist
• WisDOT Tribal Affairs Program Manager
• Tribal Affairs Project Manager, Cyless Peterson, Cyless.peterson@dot.wi.gov
• WisDOT region project team

This meeting may also include potential interviews or introductions with potential employees. The prime 
contractor and all subcontractors shall attend this meeting. Discussions are to include available 
employment opportunities and other tribal areas of interest such as scope of work, tribal regulations and 
ordinances, borrow sites, waste sites, and available aggregate.

https://wisconsindot.gov/Documents/formdocs/dt2400.docx
mailto:constplans.dtid@dot.wi.gov
https://wisconsindot.gov/Documents/formdocs/dt2405.docx
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/contacts.aspx
mailto:Mindy.Samz@dot.wi.gov
mailto:Cyless.peterson@dot.wi.gov
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Project Completion
Submit documentation summarizing communications regarding job opportunities throughout the life of the 
contract. This can be done using the DT2405 form noting that this is the final report. Provide final report to 
the tribe and the WisDOT Regional Labor Compliance Specialist compiling the results of hiring activities 
for the prime contractor as well as for subcontractors at all tiers.
stp-107-200 (20230113)

19. Menominee Indian Tribe of Wisconsin (MITW) Permits – Site 02, Site 03 and Site 13.

Water Permit
A surface water permit through MITW has been obtained. Provide a copy of the Erosion Control 
Implementation Plan (ECIP) to Jeremy Pyatskowit (MITW Environmental Services Director) and review it 
with WisDOT Stormwater and Erosion Control Engineer for consistency with TRANS 401. Notify Jeremy 
of any changes to the erosion control devices shown in the plan before implementation. Submit the Notice 
of Termination to MITW upon completion of the project. 

Tree Cutting Permit
WisDOT has obtained a tree cutting permit from MITW. See chapter 310-3 of the Menominee Indian Tribe 
of WI tribal code for the following prohibited acts and penalties. 

Tribal Government of Menominee Indian Tribe of WI Invasive Species Prevention and Forest Health 
Protection (ecode360.com)

To prevent the spread of Oak Wilt, it is illegal to cut any standing oak still containing its bark between 
April 1 and August 1 of any given year. To prevent the spread of the Emerald Ash Borer, it shall be illegal 
to transport any ash firewood or unmilled ash logs onto and lands within the exteriors boundaries of the 
Menominee Indian Reservation.

Wolf River Waiver Permit
The Wolf River is a National Wild and Scenic Rivers System within the boundaries of Menominee County. 
All work within ¼-mile of the Wolf River requires a Wolf River Waiver Permit from MITW, a permit has 
been obtained, any work not shown in the plan will require additional coordination and approval with 
MITW, WisDOT and National Park Service.

Construction Permit and Tribal Tax
Obtain the required MITW Construction Permit. 

menominee-nsn.gov/GovernmentPages/Department.aspx?departmentID=1500

Email Construction Permit submittal to ConstructionPermit@mitw.org, any questions with the process and 
payment can also be sent to that email address.

Satisfy all requirements of the MITW Construction Permit.

20. Information to Bidders; Notification of Forest County Potawatomi Community Prior to 
Work – Site 07.
Notification
Two weeks prior to commencement of any work on Forest County Potawatomi Community (FCPC) land 
(Station 538+00 – Station 640+00) contact Michelle Berdan (FCPC Planner) at (715) 478-4944 to arrange 
a tribal ground blessing. Tribal ground blessing shall be performed prior to start of any work.

21. Tree Clearing.

Modify standard spec 201.3(7) to state the following:

https://ecode360.com/33866028
https://ecode360.com/33866028
https://menominee-nsn.gov/GovernmentPages/Department.aspx?departmentID=1500
mailto:ConstructionPermit@mitw.org
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Unless the contract specifies otherwise, the contractor owns timber salvaged from the required clearing 
of right-of-way acquired by the highway authority in fee simple title, or from clearing of trees acquired by 
and for the public in the acquisition of easement of the right-of-way. Set aside logs and timber greater 
than 4 inches in diameter to the extent feasible for commercial or fuel use. Do not burn or bury this 
material on the right-of-way or lands adjacent to the right-of-way.

22. Information to Bidders; Salvage and Disposal of Cleared Trees – Site 02, Site 03 and 
Site 13.
Salvage and Deliver Timber 
See standard spec 201.3 (8).

All anticipated clearing locations were coordinated with the Menominee Indian Tribe of WI (MITW), 
Menominee Tribals Enterprises (MTE) and Wolf River Development Co (WRDC). All trees identified for 
commercial or firewood use has been flagged with green Ribbon and photos are included with the notes 
to construction. These marked trees are to be cleared, with all logs greater than 5-inch in diameter shall 
be cut into 8’-6” lengths and delivered to the MITW Resource Site. Coordinate the dop-off location with 
Ryan Fish at (715) 799-5286.

If any changes are made to the clearing limits, please provide 7 days’ notice to Ron Waukau (MTE) at 
(715) 853-6083 and Wayne White (WRDC) 715-853-5528 for an additional tree removal site review.

MITW Resource Site Location:
44.92567°N, 88.75145°W
CTH G (0.4 miles southwest of STH 47) – Across from Basswood St
Middle Village, Shawano County

All other areas identified for clearing but do not include retaining timber for the tribe are to replace 
standard spec 201.3 (9) with the following: 

Dispose of brush, waste logs, limbs, dead falls and timber tops within the clearing limits by chipping 
and/or removing from the right-of-way.

No opening burning is allowed.

23. Information to Bidders; Salvage and Disposal of Cleared Trees – Site 07.
Salvage and Deliver Timber for FCPC
See standard spec 201.3 (8)

All anticipated clearing locations were coordinated with the Forest County Potawatomi Community 
(FCPC) on tribal land (Station 553+00 – Station 621+00). All trees cleared greater than 10-inch diameter 
for hardwoods and 8-inch diameter for softwoods on tribal land will become the property of FCPC. All logs 
greater than 10-inch (hardwood) in diameter and 8-inch in diameter (softwood) shall be cut into 100-inch 
lengths and delivered to the FCPC Resource sites listed below. A minimum diameter of 4-inch at the 
smaller end of the 100-inch lengths shall be maintained. Coordinate the tree salvaging and the drop-off 
locations with Kevin Makuck (FCPC Forestry Manager) at 715-478-4975.

FCPC Resource Site Location (Softwoods):
FCPC Forest Facility
5323 Wensaut Ln.
Crandon, WI 54520

FCPC Resource Site Location (Hardwoods):
Nicolet Hardwoods Corporation
P.O. Box 305
Laona, WI 54541
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Salvage and Deliver Timber for Forest County
See standard spec 201.3 (8).

All anticipated clearing locations were coordinated with the Forest County Forest Department on Forest 
County land (Station 634+00 – Station 684+00). All trees cleared greater than 4-inch diameter on Forest 
County land will become the property of Forest County. All logs shall be cut into 8-foot lengths and 
delivered to the Forest County site listed below. A minimum diameter of 4-inch at the smaller end of the 
8-foot lengths shall be maintained. Coordinate the tree salvaging and the drop-off location with Travis 
Wollenberg (Forest County Forestry Department Head) at (715) 478-3475.

Forest County Resource Site Location:
Otter Springs Recreation Area
5638 Otter Creek Road #5498
Crandon, WI 54520

All other areas identified for clearing that do not include retaining timber for the tribe and Forest County 
are to replace standard spec 201.3 (9) with the following: 

Dispose of brush, waste logs, limbs, dead falls and timber tops within the clearing limits by chipping and 
removing from the right-of-way.

No opening burning is allowed.

24. Mobilization Site, Item SPV.0060.01.

A  Description
Provide mobilization conforming to standard spec 619.

B  (Vacant)
C  (Vacant)
D  Measurement
The department will measure Mobilization Site by each site, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Mobilization Site EACH

Payment is full compensation for supplying and providing all materials, facilities, and services, and for 
performing all work necessary to complete this contract bid item.

25. Semi-Permanent Restoration, Item SPV.0060.02.

A  Description
This special provision describes providing erosion control after inadvertent ground disturbances that 
occur during clearing operations that will last until the source project at each site begins.

B  Materials
Furnish erosion control materials, including temporary and permanent seed, topsoil, and erosion mat as 
directed by the engineer and according to the pertinent requirements of standard spec 628 and 630.

C  Construction
Provide and maintain erosion control and restoration located engineer directs according to standard spec 
628 and 630.

D  Measurement
The department will measure Semi-Permanent Erosion Control by each site, acceptably completed.
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Semi-Permanent Restoration EACH

Payment is full compensation for providing, protecting and storing erosion mat materials on the project; 
for placing and anchoring the mat, including staples; for preparing the seeded areas; for installing end 
and junction slots; and for repairing and reseeding damaged areas; the staged moving of personnel, 
equipment and materials.

26. Work on Shoulder or Parking Lane, Undivided Roadway, Item SPV.0060.03.

A  Description
This special provision describes providing a traffic control setup as shown in SDD 15D28, “Traffic Control, 
Work on Shoulder or Parking Lane, Undivided Roadway”.

B  Materials
Furnish traffic control devices, including Drums and Signs according to the pertinent requirements of 
standard spec 643.

C  Construction
Provide and maintain traffic control devices located where the plans show or engineer directs according 
to standard spec 643.

D  Measurement
The department will measure Work on Shoulder or Parking Lane, Undivided Roadway by each site, 
acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Work on Shoulder or Parking Lane, Undivided Roadway EACH

Payment is full compensation for furnishing and maintaining devices and any incidental work associated 
with this item.

27. Shoulder Closure on Divided Roadway, Item SPV.0060.04.

A  Description
This special provision describes providing a traffic control setup as shown in SDD 15D27, "Traffic Control, 
Shoulder Closure on Divided Roadway, Speed Greater than 40 M.P.H.".

B  Materials
Furnish traffic control devices, including Drums and Signs according to the pertinent requirements of 
standard spec 643.

C  Construction
Provide and maintain traffic control devices located where the plans show or engineer directs according 
to standard spec 643.

D  Measurement
The department will measure Shoulder Closure on Divided Roadway by each site, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.04 Shoulder Closure on Divided Roadway EACH
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Payment is full compensation for furnishing and maintaining devices and any incidental work associated 
with this item.

28. Single Closure with Flagging Operation, Item SPV.0060.05.

A  Description
This special provision describes providing a traffic control setup as shown in SDD 15C12, “Traffic Control 
for Lane Closure With Flagging Operation”.

B  Materials
Furnish traffic control devices, including signs according to the pertinent requirements of standard spec 
643.

C  Construction
Provide and maintain traffic control devices located where the plans show or engineer directs in 
accordance with standard spec 643. Flagging may only occur during daytime hours.

D  Measurement
The department will measure Single Closure with Flagging Operation by each site, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.05 Single Closure with Flagging Operation EACH

Payment is full compensation for furnishing and maintaining devices and any incidental work associated 
with this item.
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ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or subcontractors at 
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract 
dispute. 

 

Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay 
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within 
10 calendar days of receipt of that progress payment, the prime contractor provides written notification 
to the subcontractor and the department documenting "just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier 
subcontractors that parallel those granted first-tier subcontractors in this provision. 

 
Acceptance and Final Payment 

Within 30 calendar days of receiving the semi-final estimate from the department, submit written 
certification that subcontractors at all tiers are paid in full for acceptably completed work. 
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Additional Special Provision 6 (ASP-6) 
Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

108  Prosecution and Progress 
Add subsection 108.9.4.1 effective with the November 2023 letting: 
108.9.4.1  Winter Suspension for Completion Date Contracts 
 (1) The contractor may request a winter suspension for a completion date contract. If the department determines 

weather conditions do not allow for the completion of the remaining work, the department may approve the 
contractor’s request and determine the start date of the winter suspension. The end date of the winter 
suspension is March 31 or a date mutually agreed upon by both parties. For multi-year contracts, the 
department will only consider winter suspension for the final year of the contract. 

 (2) During winter suspension, store all materials in a manner that does not obstruct vehicular and pedestrian 
traffic and protect the materials from damage. Install traffic control and other safety devices necessary to 
protect the traveling public and pedestrians. Provide suitable drainage and install temporary erosion control 
where necessary. If the winter suspension begins when liquidated damages are being assessed, or when the 
work has not progressed as scheduled and would not have been completed prior to the completion date, the 
cost of necessary pre-suspension work is incidental. If the winter suspension begins prior to the contract 
completion date, and the work has progressed as scheduled and would have been completed prior to the 
completion date, the cost of pre-suspension work will be paid as specified under 109.4. 

 (3) For a winter suspension that begins prior to the contract completion date and the work has progressed as 
scheduled and would have been completed prior to the completion date, the engineer will extend contract 
time to correspond with the end of the winter suspension and liquidated damages will not be assessed during 
the winter suspension. 

 (4) For a winter suspension that begins when liquidated damages are being assessed or when the work has not 
progressed as scheduled and would not have been completed prior to the completion date, the engineer will 
not extend contract time. Time will be suspended until the end of the winter suspension. Liquidated damages 
will not be assessed during the winter suspension and liquidated damages will resume at the end of the 
winter suspension. 

108.10.2  Excusable, Non-Compensable Delays 
108.10.2.1  General 
Replace entire section with the following effective with the January 2024 letting: 
 (1) Non-compensable delays, 108.10.2.1(3), are excusable delays not the contractor's or the department's fault. 

The engineer will not pay for the delay costs listed in 109.4.7 for non-compensable delays. 
 (2) For non-compensable delays under calendar day and completion date contracts, the engineer will extend 

contract time if the conditions specified in 108.10.1 are met. The department will relieve the contractor from 
associated liquidated damages, as specified in 108.11, if the engineer extends time under 108.10.1. 

 (3) The following are non-compensable delays: 
 1. Delays due to earthquakes, other cataclysmic phenomena of nature the contractor cannot foresee and avoid, 

severe weather or job conditions caused by recent weather as specified in 108.10.2.2. 
 2. Extraordinary delays in material deliveries the contractor or their suppliers cannot foresee and forestall resulting 

from strikes, lockouts, freight embargoes, industry-wide shortages, governmental acts, or sudden disasters. 
 3. Delays due to acts of the government, a political subdivision other than the department, or the public enemy. 
 4. Delays from fires or epidemics. 
 5. Delays from strikes beyond the contractor's power to settle not caused by improper acts or omissions of the 

contractor, their subcontractors, or their suppliers. 
 6. Altered quantities as specified in 109.3. 

108.10.3  Excusable Compensable Delays 
Replace entire section with the following effective with the January 2024 letting: 
 (1) Compensable delays are excusable delays due to the department’s actions or lack of actions. The engineer 

will grant a time extension for a compensable delay if the conditions specified in 108.10.1 are met. 
 (2) The following are compensable delays: 
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 1. A contract change for revised work as specified for extra work under 104.2.2.1, for a differing site condition under 
104.2.2.2, or for significant changes in the character of the work under 104.2.2.4. 

 2. A contract change for an engineer-ordered suspension under 104.2.2.3. 
 3. The unexpected discovery of human remains, an archaeological find, or historical find consistent with 107.25. 
 4. The unexpected discovery of a hazardous substance consistent with 107.24. 
 5. The non-completion of work that utilities or other third parties perform, if that work is not completed as specified in 

the contract. 
 (3) For a compensable delay or a time extension, the department will relieve the contractor from associated 

liquidated damages under 108.11, and will pay the contractor for delay costs determined as follows: 
 1. Adjust the contract price as specified in 109.4.2 through 109.4.5 for delays under item 1 of 108.10.3(2). 
 2. Adjust the contract price as specified in 109.4.7 for delays under items 2 through 5 of 108.10.3(2). 

310  Open Graded Base 
310.2  Materials 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) The contractor may substitute material conforming to the gradation requirements for crushed aggregate 

specified in Table 310-01 if that material conforms to the fracture requirements for open-graded crushed 
gravel specified in 301.2.4.5. 

TABLE 310-01  COARSE AGGREGATE (% passing by weight)  

AASHTO No. 67[1] 

SEIVE 

COARSE AGGREGATE (% 
PASSING by WEIGHT) 

AASHTO No. 67 

2-inch - 

1 1/2-inch - 

1-inch 100 

3/4-inch 90 – 100 

1/2-inch - 

3/8-inch 20 – 55 

No. 4 0 – 10 

No. 8 0 – 5 

No. 16 - 

No. 30 - 

No. 50 - 

No. 100 - 

No. 200 <=1.5 
[1] Size according to AASHTO M43. 

390  Base Patching 
390.4  Measurement 
Replace entire section with the following effective with the November 2023 letting: 
 (1) The department will measure Removing Pavement for Base Patching by the cubic yard acceptably 

completed. Measure the depth from the bottom of the adjacent pavement to the top of the patch. 
 (2) The department will measure Base Patching Asphaltic by the ton acceptably completed as specified for 

asphaltic pavement in 450.4. 
 (3) The department will measure Base Patching Concrete HES and Base Patching Concrete SHES by the cubic 

yard acceptably completed. Measure the depth from the bottom of the adjacent pavement to the top of the 
patch. 
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390.5  Payment 
Replace entire section with the following effective with the November 2023 letting: 
 (1) The department will pay for measured quantities at the contract unit price under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
390.0100 Removing Pavement for Base Patching CY 
390.0201 Base Patching Asphaltic TON 
390.0305 Base Patching Concrete HES CY 
390.0405 Base Patching Concrete SHES CY 

 (2) Payment for Removing Pavement for Base Patching is full compensation for removing old pavement; for 
preparing the foundation and bringing up to grade. If the engineer orders the contractor to excavate yielding 
or unstable subgrade materials and backfill with suitable materials, the department will pay for that work with 
contract bid items or as agreed upon using 109.4. 

 (3) Payment for Base Patching Asphaltic is full compensation for providing and compacting asphaltic mixture 
including asphaltic binder. 

 (4) Payment for Base Patching Concrete HES and Base Patching Concrete SHES is full compensation for 
providing, curing, and protecting concrete. Payment also includes providing tie bars and dowel bars in 
unhardened concrete and steel within the patch. For tie bars and dowel bars provided in concrete not placed 
under the contract, the department will pay separately under the Drilled Tie Bars and Drilled Dowel Bars bid 
items as specified in 416.5. 

 (5) Payment for Base Patching SHES also includes providing test data to the engineer as specified in 416.2.4. 
 (6) The department will pay for sawing existing concrete pavement for removal under the Sawing Concrete bid 

item as specified in 690.5. 

460  Hot Mix Asphalt Pavement 
460.2.8.2.1.3.1  Contracts with 5000 Tons of Mixture or Greater 
Replace paragraph four with the following effective with the November 2023 letting: 
 (4) Use the test methods identified below, or other methods the engineer approves, to perform the following 

tests at the frequency indicated: 
Blended aggregate gradations: 

Drum plants: 
- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164 

method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate 
sample determined according to WTM T30. 

- Belt samples, optional for virgin mixtures, obtained from stopped belt or from the belt discharge using an 
engineer-approved sampling device and performed according to WTM T11 and T27. 

Batch plants: 
- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164 

method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate 
sample determined according to WTM T30. 

Asphalt content (AC) in percent: 
Determine AC using one of the following methods: 

- AC by ignition oven according to WTM T308. 
- AC by chemical extraction according to AASHTO T-164 method A or B. 
- AC by automated extraction according to WTM D8159. 
- If the department is using an ignition oven to determine AC, conform to WTP H003. 
- If the department is not using an ignition oven to determine AC, ignition oven correction factor (IOCF) must 

still be reverified for any of the reasons listed in WTP H003 Table 2 and conform to WTP H-003 sections 3 
through 6. 

- Gradation of resulting aggregate sample determined according to WTM T30. 
Bulk specific gravity of the compacted mixture: 

According to WTM T166. 
Theoretical maximum specific gravity: 

According to WTM T209. 
Air voids (Va) by calculation according to WTM T269. 
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VMA by calculation according to WTM R35. 
 

460.2.8.3.1.4  Department Verification Testing Requirements 
Replace paragraph three with the following effective with the November 2023 letting: 
 (3) The department will perform testing conforming to the following standards: 

Bulk specific gravity (Gmb) of the compacted mixture according to WTM T166. 
Maximum specific gravity (Gmm) according to WTM T209. 
Air voids (Va) by calculation according to WTM T269. 
VMA by calculation according to WTM R35. 
Asphalt content by ignition oven according to WTM T308, chemical extraction according to AASHTO T-
164 method A or B, or automated extraction according to WTM D8159. If using an ignition oven to 
determine AC, conform to WTP H-003. 

460.3.3.2  Pavement Density Determinations 
Replace entire section with the following effective with the February 2024 letting: 
 (1) The engineer will determine the target maximum density using department procedures described in WTM 

T355. The engineer will determine density according to CMM 815 and WTM T355 as soon as practicable 
after compaction and before placement of subsequent layers or before opening to traffic. 

 (2) Do not re-roll compacted mixtures with deficient density test results. Do not operate continuously below the 
specified minimum density. Stop production, identify the source of the problem, and make corrections to 
produce work meeting the specification requirements. 

 (3) A lot is defined as one day’s production for each sublot type or one production shift if running 24 hours per 
day and placed within a single layer for each location and target maximum density category indicated in table 
460-3. The lot density is the average of the tests taken for that lot. The department determines the number of 
tests per lot according to WTP H-002. 

 (4) An HTCP-certified Nuclear Density Technician I (NUCDENSITYTEC-I) or a nuclear density ACT working 
under a NUCDENSITYTEC-I technician, will locate samples and perform the testing. A NUCDENSITYTEC-I 
technician will coordinate and take responsibility for the work an ACT performs. No more than one ACT can 
work under a single NUCDENSITYTEC-I technician. The responsible NUCDENSITYTEC-I technician will 
ensure that sample location and testing is performed correctly, analyze test results, and provide density 
results to the contractor weekly. 

503  Prestressed Concrete Members 
503.2.2  Concrete 
Replace paragraph five with the following effective with the November 2023 letting: 
 (5) Furnish prestressed concrete members cast from air-entrained concrete, except I-type girders may use non-

air-entrained concrete. Use type I, IL, IS, IP, IT, II, or III cement. The contractor may replace up to 30 percent 
of type I, IL, II, or III cement with an equal weight of fly ash, slag, or a combination of fly ash and slag. Ensure 
that fly ash conforms to 501.2.4.2.2 and slag conforms to 501.2.4.2.3. Use only one source and replacement 
rate for work under a single bid item. Use a department-approved air-entraining admixture conforming to 
501.2.5.2 for air-entrained concrete. Use only coarse aggregate conforming to 310.2(2). 

604  Slope Paving 
604.2  Materials 
Replace paragraph three with the following effective with the November 2023 letting: 
 (3) Under the Slope Paving Crushed Aggregate bid item, furnish crushed stone or crushed gravel conforming to 

the gradation in Table 604-01, but with the additional requirements that at least 75 percent of the particles, 
by count, have at least one fractured face. Determine fracture according to WTM D5821. 
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TABLE 604-01  COARSE AGGREGATE (% passing by weight) 

AASHTO No. 4[1] 

SEIVE 
COARSE AGGREGATE (% PASSING 

by WEIGHT) AASHTO No. 4 

2-inch 100 

1 1/2-inch 90 - 100 

1-inch 20 - 55 

3/4-inch 0 - 15 

1/2-inch - 

3/8-inch 0 - 5 

No. 4 - 

No. 8 - 

No. 16 - 

No. 30 - 

No. 50 - 

No. 100 - 

No. 200 <=1.5 

[1] Size according to AASHTO M43. 

612  Underdrains 
612.3.9  Trench Underdrains 
Replace paragraph one with the following effective with the November 2023 letting: 
 (1) Under the Underdrain Trench bid item, excavate and backfill underdrain trenches. Backfill with coarse 

aggregate gradation conforming to 604.2(3). Before backfilling place geotextile as the plans show. 

614  Semi-rigid Barrier Systems and End Treatments 
614.2.6  Sand Barrel Arrays 
Replace paragraph one with the following effective with the November 2023 letting: 
 (1) Furnish sand barrels from the APL. Use fine aggregate conforming to gradation shown in Table 614-2 mixed 

with sodium chloride conforming to AASHTO M143. Apply an object marker to front-most barrel in the array. 
TABLE 614-2  FINE AGGREGATE GRADATION 

 
 

SEIVE 
FINE AGGREGATE (% 
PASSING by WEIGHT) 

3/8-inch 100 

No. 4 90 - 100 

No. 8 - 

No. 16 45 - 85 

No. 30 - 

No. 50 5 - 30 

No. 100 0 - 10 

No. 200 <=3.5 
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628  Erosion Control 
628.2.13  Rock Bags 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) Fill the bags with a clean, sound, hard, durable, engineer-approved coarse aggregate conforming by visual 

inspection to the gradation specified for coarse aggregate gradation in 604.2(3). 

639  Drilling Wells 
639.2.1  General 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) For grout use fine aggregate conforming to 501.2.7.2; and gradation conforming to 614.2.6(1); and type I, IL, 

IS, IP, or IT cement. 

652  Electrical Conduit 
652.3.1.2  Installing Underground 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) Excavate trenches true to line and grade to provide the conduit uniform bearing throughout its length. Do not 

backfill the trench before inspecting the conduit. Carefully tamp the backfill in place as specified for placing 
backfill in layers in 651.3. Place at least 0.7 cubic feet of coarse aggregate gradation conforming to 604.2(3) 
directly under each drainage hole. 

 

ERRATA 
390.3.4  Special High Early Strength Concrete Patching 
Correct errata link in paragraph (1) by changing from 416.3.8 to 416.3.7. 
 (1) Construct as specified for special high early strength repairs under 416.3.7 except as follows: 

- The contractor may delay removal for up to 14 calendar days after cutting the existing pavement. 
- Open to traffic as specified for concrete base in 320.3. 
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ADDITIONAL SPECIAL PROVISION 7 
 

A. Reporting 1st Tier and DBE Payments During Construction 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by 
the department or a contractor for work performed, materials furnished, or materials stockpiled 
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and 
for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of 
a progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement 
as specified in A(2). 

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier. 

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to 
comply with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and 
(6), and shall be binding on all first tier subcontractor relationships, all contractors and 
subcontractors utilizing DBE firms on the project, and all payments from DBE firms. 

 

B. Costs for conforming to this special provision are incidental to the contract. 

 

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually loaded 
into the Civil Rights Compliance System.  Copies of prime contractor payments received (check or ACH) 
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged 
manually. 

 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  

 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly 
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds 
only) electronically through CRCS. These payrolls or labor data are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 

 

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under 
this special provision and arrange for them to receive CRCS training as they are about to begin their 
submittals. The department will provide training either in a classroom setting at one of our regional 
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule the training. 

 

(4) The department will reject all paper submittals for information required under this special 
provision. All costs for conforming to this special provision are incidental to the contract. 

 

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their 
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll 
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data 
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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NON-DISCRIMINATION PROVISIONS 
 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the 
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration, as they may be amended from time to 
time, which are herein incorporated by reference and made a part of this contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will 
not discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment. The contractor will not 
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including 
employment practices when the contract covers any activity, project, or program set forth in Appendix B of 
49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed 
under a subcontract, including procurements of materials, or leases of equipment, each potential 
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this 
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or 
national origin.  

4. Information and Reports: The contractor will provide all information and reports required by the Acts, 
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the Recipient or the 
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal 
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non- 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the 
Federal Highway Administration may determine to be appropriate, including, but not limited to: 

a. Withholding payments to the contractor under the contract until the contractor complies; 
and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six 
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect 
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as 
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the 
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of 
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests 
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to 
protect the interests of the United States. 
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During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis 
of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs 
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of 
disability in the operation of public entities, public and private transportation systems, places of 
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented 
by Department of Transportation regulations at 49  C.F.R. parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and Low-Income Populations, which ensures Non-discrimination against minority populations by 
discouraging programs, policies, and activities with disproportionately high and adverse human 
health or environmental effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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BUY AMERICA PROVISION 
 

Buy America (as documented in 88 FR 57750 (2 CFR part 184 and 200) from the Office of Management 
and Budget: Federal Register: Guidance for Grants and Agreements ) shall be domestic products and 
permanently incorporated in this project as classified in the following three categories, and as noted in the 
Construction and Materials Manual (CMM): 

1. Iron and Steel 

All iron and steel manufacturing and coating processes (from the initial melting stage through the application 
of coatings) must have occurred within the United States. Coating includes epoxy coating, galvanizing, 
painting and any other coating that protects or enhances the value of a material subject to the requirements 
of Buy America. 

The exemption of the iron and steel manufacturing and coating processes Buy America requirement is the 
minimal use of foreign materials if the total cost of such material permanently incorporated in the product 
does not exceed one-tenth of one percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is 
greater. For purposes of this paragraph, the cost is that shown to be the value of the subject products as 
they are delivered to the project. 

2. Manufactured Product 

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from 1983 and 
are currently exempt from Buy America. 

3. Construction Material 

All construction materials (as defined in 88 FR 57750 (2 CFR part 184 and 200) and as referenced in CMM 
228.5) must comply with Buy America. All manufacturing process of construction materials must occur in the 
United States. 

88 FR 55817 (DOT-OST-2022-0124) allows a limited waiver of Buy America requirements for de minimis 
costs and small grants. 

· The Total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total 
applicable costs for the project1; or 

· The total amount of Federal financial assistance applied to the project, through awards or subaward, is 
below $500,0002 

 

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure 
compliance with this Buy America provision. 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all 
iron and steel, manufactured products, and construction materials conform to this Buy America provision. 

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

Attach a list of iron or steel and construction material exemptions and their associated costs to the 
certification form. 

 
1 The de minimis public interest waiver does not apply to iron and steel subject to the requirements of 23 U.S.C. 313 on financial 
assistant administered by FHWA. The de minimis threshold in 23 CFR 635.410(b)(4) continues to apply for iron and steel. 
2 The small grant portion of the waiver does not apply to iron, steel, and manufactured goods subject to the requirements of 49 U.S.C. 
22905(a). 

https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf
https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.federalregister.gov/documents/2023/08/16/2023-17602/waiver-of-buy-america-requirements-for-de-minimis-costs-and-small-grants
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://www.govinfo.gov/link/uscode/49/22905
https://www.govinfo.gov/link/uscode/49/22905


Wisconsin Department of Transportation 07/29/2024 06:27:24
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Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 201.0105

Clearing STA

116.000

_________._____ _________._____

0004 201.0115

Clearing ACRE

17.600

_________._____ _________._____

0006 213.0100

Finishing Roadway (project) 01. 1009-
43-74

EACH

1.000

_________._____ _________._____

0008 616.0206

Fence Chain Link 6-FT LF

240.000

_________._____ _________._____

0010 618.0100

Maintenance and Repair of Haul Roads
(project) 01. 1009-43-74

EACH

1.000

_________._____ _________._____

0012 SPV.0060

Special 01. Mobilization Site EACH

13.000

_________._____ _________._____

0014 SPV.0060

Special 02. Semi-permanent Restoration EACH

13.000

_________._____ _________._____

0016 SPV.0060

Special 03. Work on Shoulder or Parking
Lane Undivided Roadway

EACH

5.000

_________._____ _________._____

0018 SPV.0060

Special 04. Shoulder Closure on Divided
Roadway

EACH

2.000

_________._____ _________._____

0020 SPV.0060

Special 05. Single Closure with Flagging
Operation

EACH

6.000

_________._____ _________._____

Section: 0001 Total: _________._____

Total Bid: _________._____
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