



Wisconsin Department of Transportation

October 22, 2024

**Division of Transportation Systems
Development**

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

**Proposal #30: 4992-00-60, WISC 2025 041
C Menasha, Racine Street
Third Street to Ninth Street
Loc Str
Winnebago County**

Letting of November 12, 2024

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
11	Notice to Contractor – Traffic Signal Equipment Lead Time.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

4992-00-60

October 22. 2024

Special Provisions

11. Notice to Contractor – Traffic Signal Equipment Lead Time.

Replace entire article language with the following:

To assure traffic signal equipment is procured in a timely fashion, the contractor shall order traffic signal equipment as soon as possible. Equipment is to be delivered, installed, inspected and ready for activation within the contract completion time.

END OF ADDENDUM