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NOTICE TO ALL CONTRACTORS: 
 
Proposal #12: 5350-02-72, WISC 2025025   

C Janesville, Center Avenue 
Court/Milwaukee/Centerway 
Intersection 
USH 51   
Rock County 

5350-02-74   
C Janesville, Center Avenue 
Court/Milwaukee/Centerway 
Intersection 
USH 51   
Rock County 

 
Letting of January 14, 2025 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

3 Prosecution and Progress 
8 Railroad Insurance and Coordination – Wisconsin and Southern Railroad Company 
9 Railroad Insurance and Coordination – Union Pacific Railroad Company 

 
Plan Sheets: 
  

Revised Plan Sheets 
Plan Sheet Plan Sheet Title (brief description of changes to sheet) 

25 Removal Plan: revised notes regarding brick column of Westgate sign 

84 
Traffic Control Stage 2 – Temporary Pedestrian Access Overview: added demarcations of 
pedestrian access route 

129 Plan and Profile: revised notes regarding brick column of Westgate sign 
131 Plan and Profile: revised notes regarding brick column of Westgate sign 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 



ADDENDUM NO. 01 

5350-02-72, 5350-02-74 

January 8, 2025 

 
Special Provisions 
 

3. Prosecution and Progress. 
  
Add the following: 
  

Westgate Community Sign 

This sign is located in the W Court Street median west of USH 51. The horizontal metal sign will be removed 
by others. The south brick column is to remain in place and shall not be disturbed. The north brick column 
and its foundation are to be removed under the Removing Masonry item. Prior to removals, salvage the 
concrete cap on the north column and place it outside the work zone for pickup by the Westgate community. 
Contact Jim Damrow at (262) 755-8424 when the cap is ready for pickup. 

 
 

8. Railroad Insurance and Coordination – Wisconsin and Southern Railroad Company 

Replace entire article language with the following: 

A.  Description 

Comply with standard spec 107.17 for all work affecting Wisconsin and Southern Railroad Company property 
and any existing tracks. 

A.1  Railroad Insurance Requirements 

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in 
standard spec 107.17.3 Insurance is filed in the name of Wisconsin and Southern Railroad Company. 

Notify evidence of the required coverage, and duration to Justin Mahr, Senior Manager Real Estate - 
Contracts; 315 W. 3rd Street, Pittsburg, KS 66762; Telephone (402) 651-8238; E-mail: 
justin.mahr@watco.com   

Also send a copy to the following: Teri Beckman, SW Madison Region Railroad Coordinator; 2101 Wright 
Street, Madison, WI 53704; Telephone (608) 733-1923; E-mail: teri.beckman@dot.wi.gov 

Include the following information on the insurance document: 

- Project ID: 5350-02-72 

- Project Location: Janesville, Wisconsin 

- Route Name: Court Street, Rock County 

- Crossing ID: 177418U (Union Pacific) 

-- Railroad Milepost: 91.163 

- Work Performed on or within 50’ of RR ROW: Paving up to the crossing  

A.2  Train Operation 

Approximately 6 through freight trains operate daily at up to 5 mph to 10 mph. Approximately 10 switching 
trains per day. 

A.3  Names and Addresses of Railroad Representatives for Consultation and Coordination 

Construction Contact 



Todd Mulrooney, Superintendent of Engineering, Wisconsin and Southern Railroad Co.; 1890 East Johnson 
Street, Madison, WI 53704; Telephone (608) 620-2045; E-mail tmulrooney@watco.com for consultation on 
railroad requirements during construction. 

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly 
schedule updates. The bar chart shall specifically show work involving coordination with the railroad. 

Flagging Contact 

See Construction Contact. Reference the Crossing ID, Wisconsin Milepost and Subdivision found in A.1. 
Contractor must officially request a railroad flagger a minimum of 15 days prior to scheduled work. If the 
contractor fails to do so and is required to pay an Expedited Fee, the project will not reimburse the contractor 
for said fee. 

Cable Locate Contact 

In addition to contacting Diggers Hotline, contact the Construction Contact at least five working days before 
the locate is needed. Reference the Crossing ID, Wisconsin Milepost and Subdivision found in A.1. 

WSOR will only locate railroad owned facilities located in the railroad right-of-way. The railroad does not 
locate any other utilities. 

A.4  Work by Railroad 

The railroad will perform the work described in this section, except for work described in other special 
provisions, and will be accomplished without cost to the contractor: None 

A.5  Temporary Grade Crossing 

If a temporary grade crossing is desired, submit a written request to the railroad representative named in A.3 
at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The department 
has made no arrangements for a temporary grade crossing. 

stp-107-026 (20240703) 

 
 

9. Railroad Insurance and Coordination – Union Pacific Railroad Company 

Replace entire article language with the following: 

A.  Description 

Comply with standard spec 107.17 for all work affecting Union Pacific Railroad Company property and any 
existing tracks. 

A.1  Railroad Insurance Requirements 

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in 
standard spec 107.17.3 Insurance is filed in the name of Union Pacific Railroad Company. 

Notify evidence of the required coverage, and duration to David C. LaPlante, Director -Real Estate- Special 
and Public Projects, 1400 Douglas St. STOP 1690, Omaha, NE 68179; Telephone: (402) 544-8563; E-
mail: dclaplante@up.com. 

Also send a copy to the following: Teri Beckman, SW Madison Region Railroad Coordinator; 2101 Wright 
Street, Madison, WI 53704; Telephone (608) 733-1923; E-mail: teri.beckman@dot.wi.gov 

Include the following information on the insurance document: 

- Project ID: 5350-02-72 

- Project Location: Janesville, Wisconsin 

- Route Name: Court Street, Rock County 

- Crossing ID: 177418U 

- Railroad Subdivision: Harvard 



- Railroad Milepost: 91.17 

- Work Performed on or within 50’ of RR ROW: Roadway surface being replaced. 

A.2  Train Operation 

Approximately 6 through freight trains operate daily at up to 5 mph to 10 mph. Approximately 10 switching 
trains per day. 

A.3  Names and Addresses of Railroad Representatives for Consultation and Coordination 

Construction Contact 

Chris T. Keckeisen, Manager Special Projects - Industry & Public Projects Engineering Department; 1400 
Douglas, MS 0910, Omaha, NE, 68179; Telephone (402) 5445131; E-mail ctkeckei@up.com for consultation 
on railroad requirements during construction. 

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly 
schedule updates. The bar chart shall specifically show work involving coordination with the railroad. 

Flagging Contact 

See Construction Contact. If more than 30 days of flagging is required contact UP 40 days prior to needing 
a flagger on site. Reference the Wisconsin Milepost and Subdivision located in A.1. 

Cable Locate Contact 

In addition to contacting Diggers Hotline, contact the UP Call Before You Dig line at (800) 336-9193 at 
least five working days before the locate is needed. Normal business hours are 6:30 AM to 6:30 PM, 
Central Time, Monday through Friday, except holidays and are subject to change. Calls will be routed at all 
times in case of an emergency. Reference the Wisconsin Milepost and Subdivision located in A.1. 

UP will only locate railroad owned cable buried in the railroad right-of-way. The railroad does not locate any 
other utilities. 

A.4  Work by Railroad 

The railroad will perform the work described in this section, except for work described in other special 
provisions, and will be accomplished without cost to the contractor: Replacing the crossing surface. 

A.5  Temporary Grade Crossing 

If a temporary grade crossing is desired, submit a written request to the railroad representative named in A.3 
at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The department 
has made no arrangements for a temporary grade crossing. 

A.6  Rail Security Awareness and Contractor Orientation 

Prior to entry on railroad right-of-way, the contractor shall arrange for on-line security awareness and 
contractor orientation training and testing and be registered through "e-RAILSAFE" for all contractor and 
subcontractor employees working on railroad right-of-way. See e-railsafe.com "Information". The security 
awareness and contractor orientation training are shown under the railroad’s name. 

The security awareness and contractor orientation certification is valid for 2 year(s) and must be renewed for 
projects that will carry over beyond the 2 year period. Contractor and subcontractor employees shall wear the 
identification badge issued by e-RAILSAFE when on railroad right-of-way. Costs associated with training and 
registration are incidental to other items in the contract. 
 
A.7  Contractor Right of Entry 

The contractor will be required to obtain a Right of Entry from Union Pacific Railroad prior to working on 
railroad right of way. Contact the person in A.1 Railroad Insurance Requirements at least 45 days prior to 
start of work. The Right of Entry will be issued at no cost to the contractor. If the contractor pays for 
the Right of Entry, it will not be reimbursed by the project. The Project ID will serve as the ROE permit 
number unless otherwise stated. Reference A.1 Railroad Insurance Requirements for railroad protective 



liability insurance requirements. The required insurance is modified per the attached Contractor Right of 
Entry (CROE). 

A.8  Flagging and Construction Observation 

Union Pacific Railroad requires that RailPros be utilized for flagging and construction observation for work 
within 25’ of track centerlines. Contact RailPros prior to construction to coordinate administrative paperwork, 
flagger and observer scheduling, and work plans. RailPros contacts are as follows: 

- Annie Harris, Project Manager (945) 446-5552, for construction observation requirements questions 

- Bao Doan, Review Engineer (346) 719-7035 for work plan questions 

- Include utilities.office.staff@railpros.com in all communications. 

Reference the following project numbers when coordinating with RailPros. Note that it can take up to 45 days 
to satisfy all Union Pacific Railroad administrative construction observation requirements. 

- 0795841: Real estate agreement between Union Pacific Railroad and the City of Janesville for water main. As of 
January 7, 2025 this agreement has been approved by Union Pacific Railroad but is pending signatures from 
the City of Janesville. It is anticipated that the fully executed agreement will be received in mid-February 2025. 

- 0797847: Fully executed real estate agreement between Union Pacific Railroad and the City of Janesville for 
traffic signal conduit. 

- 0796100: Pending real estate agreement between Union Pacific Railroad and the City of Janesville for storm 
sewer. As of January 7, 2025 this agreement has not yet been approved. However, it is anticipated that 
RailPros will be the required flagger and construction observer. 

 
 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 25, 84, 129, and 131. 

 
 
 
 

END OF ADDENDUM 
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