

Wisconsin Department of Transportation

February 3, 2025

Division of Transportation Systems Development

Bureau of Project Development 4822 Madison Yards Way, 4th Floor South Madison, WI 53705

Telephone: (608) 266-1631 Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #39: Project ID 6952-01-70

T Marshfield, Stadt Road Mill Creek Bridge B-71-0205

Local Street

Manitowoc County

Project ID 6952-01-71 T Marshfield, Stadt Road

McMillan Creek Bridge B-71-0206

Local Street

Manitowoc County

Letting of February 11, 2025

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
6	Utilities

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist Proposal Management Section

ADDENDUM NO. 01 6952-01-70 February 3, 2025

Special Provisions

6. Utilities.

Replace paragraph one under section titled City of Marshfield (ELCTY) with the following:

City of Marshfield (ELCTY) has overhead facilities within the project limits along the east portion of the project from Station 9+00 to Station 11+00, 18' LT. Marshfield Utilities will install standoff arms prior to construction on one utility pole north and one utility pole south of the McMillan bridge to allow for an additional 8 feet of clearance starting at Station 9+75, RT and ending at Station 10+16, RT. Marshfield Utilities will de-energize the overhead line while the piles are being driven for the bridge abutment construction. Contact Marshfield Utilities one week prior to construction of the bridge abutments to deenergize the overhead lines.

END OF ADDENDUM