HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation Proposal Number: O 1 4
DT1502 01/2020 s.66.0901(7) Wis. Stats

STATE ID FEDERAL ID PROJECT DESCRIPTION HIGHWAY COUNTY
2155-15-70 WISC 2025313 C Greenfield, S 43rd St, LOC STR Milwaukee

W Cold Spring Rd to W Howard Ave

ADDENDUM
REQUIRED

ATTACHED AT BACK

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required: ~ $75,000.00

Attach P I G t back of this PAGE.
Payable to: Wisconsin Department of Transportation ach Froposalisuaranty on back of this

Bid Submittal Firm Name, Address, City, State, Zip Code

Date: February 11, 2025

Time (Local Time):  11:00 am SAM P LE
Contract Completion Time NOT FOR BIDDING PURPOSES
October 31, 2025

Assigned Disadvantaged Business Enterprise Goal 8% This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal
Type of Work: For Department Use Only

Removals, Grading, Aggregate, Asphalt Paving, Concrete Pavement, Curb and Gutter, Concrete Sidewalk, Storm Sewer, Erosion
Control, Permanent Signing, Traffic Control, Pavement Marking, Lighting, Traffic Signals, Restoration.

Notice of Award Dated Date Guaranty Returned



MICHAEL COLEMAN
Addenda Stamp


PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting Proposal Requirements

PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound
by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the design
engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be
performed and materials to be furnished, and as to the requirements of the specifications, special
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive
evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the owner
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so;
otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following schedule,
and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in
the manner provided in the applicable specifications and the approved plans for the work together with all
standard and special designs that may be designed on such plans, and the special provisions in the
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the
applicable specifications and all plans and working drawings are made a part hereof, as fully and
completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of
written notification from the engineer to do so, unless otherwise stipulated in the special provisions.

The bidder declares that if they are awarded the contract, they will execute the contract agreement and
begin and complete the work within the time named herein, and they will file a good and sufficient surety
bond for the amount of the contract for performance and also for the full amount of the contract for payment.
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Effective with November 2007 Letting Proposal Requirements

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to
property or injury to persons occurring through their own negligence or that of their employees or agents,
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road
and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply with all
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified
person shall be excluded from employment or otherwise be subject to discrimination in employment in
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include,
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in
employment to all applicants and employees and to take affirmative action to attain a representative
workforce.

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination
clause, in a conspicuous and easily accessible place, available for employees and applicants for
employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate
disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting Bid Preparation

BID PREPARATION

Preparing the Proposal Schedule of Iltems

. General

(1)

@)

@)

(4)

®)

(6)

@)

Obtain bidding proposals as specified in section 102 of the standard specifications prior to
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of
the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted
under a waiver of the electronic submittal requirements govern over bids submitted on the
internet.

The department will provide bidding information through the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as

information regarding proposals in each letting. The department will also post special notices
of all addenda to each proposal through this web site no later than 4:00 PM local time on the
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the
Thursday before the letting to ensure all addenda have been accounted for before preparing

the bid. When bidding using methods 1 and 2 above, check the Bid Express'" on-line
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to
submit the final bid.

Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by following
the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

The department will address equipment and process failures, if the bidder can demonstrate
that those failures were beyond their control.

Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
department’s web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours.

Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.
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Effective with August 2015 Letting Bid Preparation

B. Submitting Electronic Bids
B.10On the Internet

(1)

@)

@)

Do the following before submitting the bid:
4. Have a properly executed annual bid bond on file with the department.

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's
signature for proper execution of the bidding proposal.

In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of
the standard specifications, submit the proposal on the internet as follows:
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site.

2. Use Expedi’teTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid ExpressTM web site. Do not
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the
department will disregard the internet bid

4. Submit the bid before the hour and date the Notice to Contractors designates
5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications.

The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

(1)

@)

@)

(4)

Download the latest schedule of items from the Wisconsin pages of the Bid Express web site
reflecting the latest addenda posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use ExpediteTM software to prepare and print the schedule of items. Provide a valid amount for all

price fields. Follow instructions and review the help screens provided on the Bid ExpressTM web site to
assure that the schedule of items is prepared properly.

Staple an 8 1/2 by 11 inch printout of the Expedite[11] generated schedule of items to the other
proposal documents submitted to the department as a part of the bidder's sealed bid. As a
separate submittal, not in the sealed bid envelop but due at the same time and place as the

sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character
department-assigned bidder identification code from the top of the bidding proposal, and a list
of the proposal numbers included on that diskette or CD ROM as indicated in the following
example:

Bidder Name
BNOO
Proposals: 1,12, 14, & 22

If bidding on more than one proposal in the letting, the bidder may include all proposals for that
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or
other files on the diskette or CD ROM.

The bidder-submitted printout of the Expedite1[] generated schedule of items is the governing
contract document and must conform to the requirements of section 102 of the standard
specifications. If a printout needs to be altered, cross out the printed information with ink or
typewriter and enter the new information and initial it in ink. If there is a discrepancy between
the printout and the diskette or CD ROM, the department will analyze the bid using the printout
information.
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Effective with August 2015 Letting Bid Preparation

®)

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated schedule of items is not
the same on each page.

2. The check code printed on the printout of the Expedi’teTM generated schedule of items is not the same as the
check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.

B Waiver of Electronic Submittal

(1)

@)

@)

(4)

The bidder may request a waiver of the electronic submittal requirements. Submit a written
request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper bid
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department
will waive the electronic submittal requirements for a bidding entity (individual, partnership,
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a
calendar year. The department may allow additional waivers for equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard specifications.
The department charges the bidder a $75 administrative fee per proposal, payable at the time
and place the department designates for receiving bids, to cover the costs of data entry. The
department will accept a check or money order payable to: "Wisconsin, Dept. of
Transportation.”

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening
of bids unless the bidder requests on the waiver that they be billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding entity that
owes the department administrative fees for a waiver of electronic submittal requirements.
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PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name)  (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title)

(Name of Surety) (Affix Seal)

(Company Name)

(Signature and Title)

NOTARY FOR PRINCIPAL

(Signature of Attorney-in-Fact)

NOTARY FOR SURETY

(Date)
State of Wisconsin )
) ss.
County )

On the above date, this instrument was acknowledged before me by the
named person(s).

(Date)
State of Wisconsin )
) ss.
County )

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)



Effective with March 2010 Letting

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work
personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written consent
of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




Effective with December 2000 Letting Debarment Certification

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification

1. By signing and submitting this proposal, the prospective contractor is providing the certification set
out below.
2. The inability of a person to provide the certification required below will not necessarily result in

denial of participation in this covered transaction. The prospective contractor shall submit an
explanation of why it cannot provide the certification set out below. The certification or explanation
will be considered in connection with the department or agency's determination whether to enter
into this transaction. However, failure of the prospective contractor to furnish a certification or an
explanation shall disqualify such person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was placed
when the department determined to enter into this transaction. If it is later determined that the
contractor knowingly rendered an erroneous certification in addition to other remedies available to
the Federal Government the department may terminate this transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to whom this
proposal is submitted if at any time the prospective contractor learns that its certification was
erroneous when submitted or has become erroneous by reason of changed circumstances.

5. The terms "covered transaction," "debarred," "suspended,” "ineligible," "lower tier covered
transaction," "participant,”" "person," "primary covered transaction," "principal," "proposal," and
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and
Coverage sections of the rules implementing Executive Order 12549. You may contact the
department to which this proposal is being submitted for assistance in obtaining a copy of those
regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered
into, it shall not knowingly enter into any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department entering into this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the clause
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions.

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless
it knows that the certification is erroneous. A contractor may decide the method and frequency by
which it determines the eligibility of its principals. Each contractor may, but is not required to,
check the Disapproval List (telephone # 608/266/1631).
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Effective with December 2000 Letting Debarment Certification

9. Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and
information of a contractor is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a
covered transaction knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal Government, the department may terminate
this transaction for cause or default.

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered
Transactions

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

(b) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements or receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offense enumerated in
paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

2. Where the prospective contractor is unable to certify to any of the statements in this certification,
such prospective contractor shall attach an explanation to this proposal.
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SPV.0060.11; Transformer Bases Breakaway 11 % Bolt Circle Black, SPV.0060.12; Pedestal
Bases Black, Item SPV.0060.20; Poles Type 10 Black, SPV.0060.21; Poles Type 10-Special
Black, SPV.0060.22; Traffic Signal Standards Aluminum 13-FT Black, SPV.0060.23; Traffic
Signal standards Aluminum 10-FT Black, SPV.0060.24; Monotube Arms 30-FT Black,
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Pull Boxes 13-Inch x 24-Inch x 12-Inch, Item SPV.0060.13. ........cccoiiiieriieiieeniee e 21
Lighting Cabinet Modifications, Item SPV.0060.14...........cccuuiiiieeeeiieiiieee e e e e e se s e e e e e s s er e e e e e s ennnneeees 22
Adjusting Water Valve Boxes, Item SPV.0060.15; Adjusting Water Manhole, Item SPV.0060.16. .......... 23
Round Steel Sign Post System, Item SPV.0060.17. .....c.ccccuiiiiieeeeiiiiiieer e e e e sssiereeee e e e e s ssnrereere e e e e e snnnnneees 23
Utility Line Opening, Item SPV.0060.19.........cciiiiiiiiieieeeieiiiieee e e e e se st ee e e e s e ssstaaeeee e e e s s snstnaeeeeeeesssnnnnnneees 24
Emergency Vehicle Preemption System, Item SPV.0060.29. ..........ccccuiiiieeeiiiiiiieire e e ssseieeee e e e e 25
Traffic Signal Cabinet and Controller, ltem SPV.0060.30.........c.uuuiiiiiiiiiiiiiiieee e e e e 25
Vehicle Video Detection System, Item SPV.0060.31. ......cccoiiiiiiiiiiiae et eee e e e e 31
APS Push Button System, 8 Buttons, Item SPV.0060.32........ccoiiiiiiiiiiaiaeiiiiieee e 37
Pull Boxes 17-Inch x 30-Inch x 24-Inch, Item SPV.0060.33. .......ccuiiiiiiiieeiieee e 38
Section Corner Monuments, Item SPV.0060.34. ........coooiiiiiiiiieeiiie et 39
Timber Fence, Iem SPV.0090.0L........ccoiiiiiiiiiiiie ettt ettt e et e e s s b e e e s sabe e e e s snbe e e e s anbeeeesanneeeeaaes 40
Staked Wattles, Item SPV.0090.02...........cooimiiiiiieeieree st e e s e e e 40
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STSP’S Revised July 3, 2024
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 2155-15-70, C Greenfield, S 43 St, W Cold
Spring Rd to W Howard Ave, Local Street, Milwaukee County, Wisconsin as the plans show and execute
the work as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for
Highway and Structure Construction, 2025 Edition, as published by the department, and these special
provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20240703)

Scope of Work.

The work under this contract shall consist of removals, excavation common, base aggregate, breaker run,
concrete pavement, curb and gutter, sidewalk, curb ramps, storm sewer, sanitary sewer adjustments,
water valve adjustments, pavement marking, permanent signing, street lighting, traffic signal,
landscaping, erosion control, traffic control, restoration and all incidental items necessary to complete the
work as shown on the plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the
notice to proceed within ten calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended
start date. The engineer will approve or deny that request based on the conditions cited in the request
and its effect on the department’s scheduled resources.

Interim Completion and Liquidated Damages — W Cold Spring Rd Intersection: 45 Calendar Days

Construct W Cold Spring Road and S 43 Street intersection within 45 consecutive calendar days upon
installation of traffic control and shifting of traffic on W Cold Spring Road. Work to be completed includes
all work necessary to open the intersection back to normal traffic configuration and construction of
pedestrian curb ramps within the intersection. Work excluded from this time restriction includes above
ground traffic signal and street lighting equipment and permanent pavement marking.

If the contractor fails to complete all contract work specified above, the department will assess the
contractor $1,000 in interim liquidated damages for each calendar day that the intersection work remains
incomplete. An entire calendar day will be charged for any period of time within a calendar day that the
road remains incomplete beyond 12:01 AM of the 45™ calendar day.

Interim Completion and Liquidated Damages — S 43" Street: September 12, 2025

Complete all contract work within the projects construction limits to reopen S 43 Street to traffic prior to
12:01 AM September 12, 2025. This excludes work related to traffic signals associated with delayed
deliveries.

If the contractor fails to complete all contract work, excluding monotube materials associated with delayed
deliveries, within the S 431 Street construction limits and open the roadway to through traffic prior to
12:01 AM September 12, 2025, the department will assess the contractor $2,000 in interim liquidated
damages for each calendar day that the roadway remains closed beyond 12:01 AM on September 12,
2025. An entire calendar day will be charged for any period of time within a calendar day that the road
remains closed beyond 12:01 AM.
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If contract time expires prior to completing all work specified in the contract, additional liquidated
damages will be affixed according to standard spec 108.11.

Northern Long-eared Bat (Myotis septentrionalis)

Northern long-eared bats (NLEB) have the potential to inhabit the project limits because they roost in
trees, bridges and culverts. Roosts may not have been observed on this project, but conditions to support
the species exist. The species and all active roosts are protected by the federal Endangered Species Act.
If an individual bat or active roost is encountered during construction operations, stop work, and notify the
engineer and the WisDOT Regional Environmental Coordinator (REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat
are aware of environmental commitments and avoidance and minimization measures (AMMS) to protect
both bats and their habitat.

Direct temporary lighting, if used, away from wooded areas during the bat active season April 1 to
October 31, both dates inclusive.

The department has contracted with others and will perform the following operations after October 31 and
prior to April 1:

Cutting down and removing trees.

Contractor means and methods to remove additional trees will not be allowed. If it is determined that
additional trees with a 3-inch or greater diameter at breast height (dbh) need to be removed beyond
contractor means and methods, notify the engineer to coordinate with the WisDOT REC to determine if
consultation with United States Fish and Wildlife Service (USFWS) is required. The contractor must be
aware that the WisDOT REC and/or USFWS may not permit modifications.

Traffic.

Perform all work according to the requirements of standard spec 643, as detailed in the Traffic Control
Plans and as hereinafter described.

Designate an individual responsible for traffic control maintenance including access of local traffic, and
24-hour emergency traffic control repair. Provide the name and telephone number of this individual to the
engineer.

Conduct operations in a manner that minimizes interference to traffic movements and access to adjacent
businesses and residential properties within the construction work zone.

The parking and storage of construction vehicles, equipment and material shall be approved by the
engineer and shall be restricted to the minimum required and the minimum time necessary at the work
sites to prosecute the work. At such locations, the material and equipment involved shall not constitute a
hazard to the traveling public.

Perform construction operations in stages as shown in the traffic control/construction staging plans
unless modifications are approved in writing by the engineer. S 43 Street from W Cold Spring Road to
W Howard Avenue will be closed to through traffic with a posted detour during construction.

Intersection Staging
W Cold Spring Road with S 43" Street

Stage 1: All traffic is shifted to the eastbound lanes of W Cold Spring Road to construct the northern half
of pavement, curb and gutter, sidewalk and pedestrian curb ramps. Contractor shall install temporary curb
ramps to direct pedestrians onto new pavement while constructing new permanent curb ramps for both
the northeast and northwest quadrants.

Stage 2: All traffic is shifted to the westbound lanes of W Cold Spring Road to construct the southern half
of pavement, curb and gutter, sidewalk and pedestrian curb ramps. Contractor shall install temporary curb
ramps to direct pedestrians onto new pavement while constructing new permanent curb ramps for both
the southeast and southwest quadrants.

Powerline Trail Crossing

This trail crossing is located within the work zone and will provide access through the roadway
construction. Contractor shall install temporary curb ramps to direct pedestrians and bicyclists using the
trail crossing while constructing the new permanent curb ramps.
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W Howard Ave with S 43 Street

The eastbound parking lane is closed through the intersection of W Howard Avenue. The contractor shall
install temporary curb ramps to direct pedestrians onto the pavement while constructing the new
permanent curb ramps for both the southeast and southwest quadrants.

Pedestrian Access

Maintain access to properties in the construction zone by keeping the sidewalk open while the roadway is
being reconstructed. When portions of sidewalk are replaced, coordinate with the owner of the adjacent
properties a time for closure or provide temporary access using ADA compatible devices and materials.
Provide ADA compliant curb ramps and temporary pedestrian surfaces across work zone as detailed in
the plans to maintain pedestrian access.

Emergency Vehicle Access
Maintain emergency vehicular access at all times to roadways located within the project limits.
School Bus Access

School bus access shall be maintained through the duration of the school year which ends on June 12,
2025 and resumes on September 2, 2025. The Greenfield School District Transportation Coordinator is
Diane DeBoer at transportation@greenfield.k12wi.us.

Construction Contact Information

Provide both Greenfield and Milwaukee Police Departments with a 24-hour emergency contact number
for when traffic control maintenance is required.

Local Vehicle Access

Close driveways for a maximum of 7 calendar days to construct new access approaches. Prior to removal
or closing of driveway access, provide 48-hour notice to the occupant and owner of the premises.

Business/Cemetery Access

Contact businesses which have entrances within the project limits 7 calendar days prior to performing
work which may affect the entrances. Confirm the closure with the property owner 2 days prior to use. If a
business has two driveways, keep one open while constructing the other driveway. If a property has one
driveway, construct half at a time or coordinate closure with the property owner.

Holiday and Special Event Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying S 43 Street traffic, and entirely clear the traveled way and shoulders of such portions of the
highway of equipment, barricades, signs, lights, and any other material that might impede the free flow of
traffic during the following holiday and special event periods:

- From noon Friday, May 23, 2025 to 6:00 AM Tuesday, May 27, 2025 for Memorial Day;

- From noon Thursday, July 3, 2025 to 6:00 AM Monday, July 7, 2025 for Independence Day;
- From noon Friday, August 29, 2025 to 6:00 AM Tuesday, September 2, 2025 for Labor Day.

Stp-107-005 (20210113)

Utilities.
This contract does not come under the provision of Administrative Rule Trans 220.

The utility work plan includes additional detailed information regarding the location of known discontinued,
relocated, or removed utility facilities. These can be requested from the department during the bid
preparation process or from the engineer after the contract has been awarded and executed.

Some of the utility work described below is dependent on prior work being performed by the contractor at
a specific site. In such situations, provide the engineer and the affected utility a good faith notice of when
the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when the
prior work will be completed, and the site will be available to the utility. Follow-up with a confirmation
notice to the engineer and the utility not less than 3 working days before the site will be ready for the
utility to begin its work.
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stp-107-066 (20240703)

Any utility facility locations (stations, offsets, elevations, depths) listed in this article are approximate.

If a conflict with discontinued utility facilities is encountered, contact the appropriate utility
owner/representative for instructions on proper removal and disposal of said facilities.

ATC Transmission has underground lines that run beneath the northbound lanes north of the Powerline
Trail and overhead lines that cross S 43 Street near the Powerline Trail.

Prior to construction, ATC Transmission will be installing a new duct bank that connects from the existing
infrastructure located at Station 114+00, RT and runs underneath S 43 Street to the existing southbound
parking lane. The new line runs for approximately 450-ft to the north and then transitions to the
northbound travel lanes before it crosses under W Howard Avenue.

Work prior to construction is scheduled to begin no later than March 10, 2025 and will take approximately
64 working days to complete.

The field construction contact for ATC Transmission is James Huckstorf at (262) 336-5757.
AT&T Wisconsin has overhead and underground facilities located in the east terrace of the project limits.
Prior to construction, AT&T Wisconsin will be doing the following:

Remove pedestal at Station 123+19, 38’ RT

Remove pedestal at Station 124+60, 45’ RT

Transfer overhead facilities to the new We Energies (Electric) poles at Station 99+25, 26’ RT and
Station 100+55, 26’ RT.

Work prior to construction is scheduled to begin no later than March 1, 2025 and will take approximately
10 working days for pedestal relocations and 2 working days for pole transfers.

MCI (Verizon) owns underground facilities that are located along the east side of the roadway adjacent to
the terrace and proposed sidewalk from Station 121+95, RT to the north end of project limits.

During construction, MCI (Verizon) will relocate and adjust one vault to the proposed sidewalk elevation
at Station 125+79, RT.

Work during construction is dependent on the roadway contractor’'s schedule and will take approximately
1 working day to complete.

Any facilities not explicitly identified as being relocated have been deemed to be not in conflict and will
remain in place as is. It is expected that contractors will work safely around any facilities left in place
within the work zone.

Midwest Fiber Network has underground line that runs along the eastbound terrace and sidewalk at the
intersection of S 43 Street and W Cold Spring Road.

Prior to construction, Midwest Fiber Network will be relocating a portion of the cable around the proposed
SB5 at Station 99+63, 38’ LT.

Work prior to construction will begin on February 1, 2025, and will take approximately 15 working days to
complete.

The field construction contact for Midwest Fiber Network is Cory Schmuki at (414) 349-2764.

Milwaukee Water Works has underground watermain that runs along the northbound lanes from the
beginning of the project to Station 115+20. From Station 115+20 to the end of the project limits, one
watermain is located in the northbound lanes and another is located in the southbound terrace. Water
laterals and valve boxes are located throughout the project limits.

Prior to construction, Milwaukee Water Works will be relocating three hydrants at Station 115+12, 27’ RT,
Station 118+45, 23’ RT and Station 122+02, 25’ RT.

During construction, forty-three water gate valve boxes and one water manhole will be adjusted as part of
the project under bid item SPV.0060.15 Adjusting Water Valve Boxes and SPV.0060.16 Adjusting Water
Manhole.

Work prior to construction is scheduled to begin in March 2025 and will take approximately 6 working
days to complete.
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Work during construction will be completed by the contractor as part of the project improvements.

Spectrum Mid-America, LLC has both overhead and underground lines that runs in the east terrace
through the project limits. The overhead line is located on We Energies power poles. The underground
line is located from approximately Station 106+50 RT to 111+25 RT.

Prior to construction, Spectrum Mid-America, LLC will be doing the following:
Vacate pole at Station 99+55, 26’ RT and attached to new pole at Station 99+25, 26’ RT.
Vacate pole at Station 100+41, 26’ RT and attached to new pole at Station 100+55, 26’ RT.

Vacate pole at Station 100+40, 26’ LT and attached to new pole at Station 100+40, 26’ LT and
requested space on anchor.

Shift to new pole location from Station 104+15, 26’ RT to Station 104+13, 26’ RT.

Vacate pole at Station 105+39, 26’ LT and attached to new pole at Station 105+34, 26’ RT and
requested space on anchor.

Vacate pole at Station 124+61, 45’ RT and attached to new pole at Station 124+61, 50’ RT.

Replace coax from Station 109+63, 28’ RT to Station 110+41, 55’ RT at a depth of 30". Existing
cable will be discontinued in place.

Replace coax from Station 111+15, 28’ RT to Station 111+15, 55’ RT at a depth of 30". Existing
cable will be discontinued in place.

Work prior to construction will be dependent on We Energies (Electric) schedule and will take
approximately 60 working days upon We Energies notification that new poles are available for overhead
line transfers.

We Energies (Electric) has overhead lines that run in the east terrace throughout the length of the
project. Several power poles include lighting units attached throughout the length of the project.

Prior to construction, We Energies (Electric) will be doing the following:
Remove all We Energies lighting along S 43" Street between W Cold Spring Rd to W Howard Ave.

Remove poles at Station 99+55, 26’ RT, Station 100+25, 36’ LT, Station 100+40, 26’ LT, Station
100+41, 26’ RT, Station 108+18, 26’ LT and Station 124+61, 45' RT.

Install new poles at Station 99+25, 26’ RT, Station 100+41, 45’ RT, Station 100+45, 27’ LT, Station
100+55, 26’ LT, Station 105+34, 26’ LT and Station 124+61, 50’ RT.

Pole at Station 104+15, 26-ft RT to be shifted to Station 104+13, 26-ft RT.

Work prior to construction is scheduled to begin no later than March 1, 2025 and will take approximately
17 working days to complete.

Any facilities not explicitly identified as being relocated have been deemed to be not in conflict and will
remain in place as is. We Energies has determined that the project is constructible with these facilities left
within the work zone.

It is imperative that the highway contractor contact We Energies before removing any electrical
underground cables, to verify that they have been discontinued and carry no electrical current. The
contractor must not assume that unmarked facilities have been discontinued. At no time is it acceptable to
push, pull, cut or drill an unmarked facility without explicit consent from We Energies. Contractor must call
the We Energies 24-hour Dispatch lines to arrange for this verification.

We Energies Electric Dispatch #1-800-662-4797.
The field construction contact for We Energies (Electric) is Evon Karpinski at (262) 884-6722.

We Energies (Gas) has underground lines that run in the northbound travel and parking lanes throughout
the length of the project.

Prior to construction, We Energies (Gas) will be doing the following:
Replacing main at the following locations:
§ Station 100+43, 45'RT (Tie-in)
§ Station 100+43, 45’ RT to Station 100+56, 36'RT
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Station 100+56, 26’ RT to Station 104+00, 36’ RT

Station 104+00, 36’ RT to Station 104+16, 36’ RT (Tee)
Station 104+16, 36’ RT to Station 104+16, 52’ RT (Tee to Ell)
Station 104+16, 52’ RT to Station 104+28, 52’ RT (Ell to Tie-in)
Station 104+16 36’ RT to Station 104+90, 36’ RT (Tee to Ell)

§ Station 104+90, 12’ RT to Station 104+90, 36’ RT (Tie-in to Ell)

w W W W W

Replacing services at the following locations:

§ 4036 S 43" Street, Station 116+00

§ 4032 S 43 Street, Station 116+58

§ 4028 S 43 Street, Station 117+20
Discontinue service stub at 4229 W Howard Avenue

Work prior to construction is schedules to begin November of 2024 and will take approximately 15
working days to complete.

Any facilities not explicitly identified as being relocated have been deemed to be not in conflict and will
remain in place as is. We Energies has determined that the project is constructible with these facilities left
within the work zone.

It is imperative that the highway contractor contact We Energies before removing any gas facilities to
verify that they have been discontinued and carry no natural gas. The contractor must not assume that
unmarked facilities have been discontinued. At no time is it acceptable to push, pull, cut or drill an
unmarked facility without explicit consent from We Energies. Contractor must call the We Energies 24-
hour Dispatch lines to arrange for this verification.

We Energies Gas Dispatch, 1 (800) 261-5325.
The field construction contact for We Energies (Gas) is Fulya Kicikoglu at (414) 751-7287.

The following utilities have facilities within the project area. However, no conflicts have been identified.
City of Greenfield (Sanitary Sewer)

Everstream

Work By Others
The following work will be performed by others prior to and during construction:

City of Greenfield (Street Lighting) owns underground facilities at the intersection of S 43 Street with
W Cold Spring Road and from Station 112+20, LT behind the existing curb & gutter to the project end
limits. A total of seven street light units will be removed and are labeled as 8d17, 22a18, 9b0, 9b1, 9b2,
9a6 and 9a7. Proposed lighting improvements in the project corridor are included in the contract
documents to be performed by the contractor.

Prior to construction, the City of Greenfield will remove all poles, luminaires, transformer bases and wire
in the conduit runs for the seven street light poles owned by the City. The contractor will remove concrete
bases, pull boxes and conduit as part of the project.

Work prior to construction will be scheduled to begin 1-week prior to the start of construction and will take
approximately 5 working days to complete. Exact dates of work will be coordinated with the contactor.
Provide a 2-week notice to the city prior to the project construction start date to coordinate these
activities.

City of Milwaukee (Signals) has underground facilities located at the intersection of S 43 Street with W
Howard Avenue.

Prior to construction, the City of Milwaukee (Signals) will disconnect any cabling impacted by the project
and coordinate the shutdown of the traffic signal with the contactor at the time of the posted detour being
installed, but prior to the start of construction. The contractor is responsible for turning or covering the
signal indicators during construction.
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During construction, the City of Milwaukee (Signals) will re-cable the intersection prior to the traffic signals
being restored to normal operations. Underground signal conduit and polymer concrete vaults are
included with the contract documents and will be installed by the contractor.

Work prior to construction will begin at the time of the roadway closure and is estimated at 1 working day
to complete. Provide City of Milwaukee (Signals) a 5-day notice to notify the utility the site is ready for
removal and shut down activities.

Work during construction will be dependent on contractor’s schedule and is estimated at 5 working days
to complete. Provide City of Milwaukee (Signals) a 5-day notice to notify the utility the site is ready for re-
cabling activities.

The field construction contact for City of Milwaukee (Signals) is Rudy Gutierrez at (414) 286-5941.

Information to Bidders, WPDES Transportation Construction General Permit (TCGP) for
Storm Water Discharges.

The department has obtained permit coverage through the Wisconsin Department of Natural Resources
to discharge storm water associated with land disturbing construction activities under this contract.
Conform to all permit requirements for the project.

This permit is the Wisconsin Pollutant Discharge Elimination System, Transportation Construction
General Permit, (WPDES Permit No. WI-S066796-2). The permit can be found at:

https://widnr.widen.net/s/s5Smwp2qgd7s/finalsignedwisdotcsgp

A certificate of permit coverage is available from the regional office by contacting Michael Baird at
(262) 548-5918. Post the permit certificate in a conspicuous place at the construction site.

stp-107-056 (20230629)

Erosion Control.

Supplement standard spec 107.20 with the following:

Erosion control best management practices (BMP’s) shown on the plans are at suggested locations. The
actual locations will be determined by the contractor’'s ECIP and by the engineer. Include dust control and
each dewatering or by-pass (mechanical pumping) operation in the ECIP submittal. The ECIP will
supplement information shown on the plans and not reproduce it. The ECIP will identify how to implement
the project’s erosion control plan. ECIP will demonstrate timely and diligently staged operations,
continuing all construction operations methodically from the initial removals and topsoil stripping
operations through the subsequent grading, paving, re-application of topsoil, and restoration of
permanent vegetation to minimize the period of exposure to possible erosion.

Provide the ECIP 14 days prior to the pre-construction meeting. Provide 1 copy of the ECIP to the
department and 1 copy of the ECIP to the WDNR Liaison Ryan Pappas, (414) 750-7495,
ryan.pappas@wisconsin.gov. Do not implement the ECIP without department approval and perform all
work conforming to the approved ECIP.

A no-fee City of Greenfield Erosion Control Permit is required.

Maintain Erosion Control BMP’s until permanent vegetation is established or until the engineer
determines that the BMP is no longer required.

Stockpile excess material or spoils on upland areas away from wetlands, floodplains and waterways.
Stockpiled soil and windrows of soil shall immediately be protected against erosion with silt fence,
temporary seed, mulch, or as directed by the engineer.

Re-apply topsoil on graded areas, as the engineer directs, immediately after the grading is completed
within those areas. Seed, fertilize, and mulch/erosion mat top-soiled areas, as the engineer directs, within
5 days after placement of topsoil. If graded areas are left not completed and exposed for more than

7 days, seed those areas with temporary seed and mulch/erosion mat within 24 hours.

If dewatering is required for any reason, the water must be pumped into a properly selected and sized
dewatering basin before the cleanf/filtered water is allowed to enter any waterway or wetland. The basin
must remove suspended solids and contaminants to the maximum extent practicable. A properly
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10.

11.

12.

designed and constructed dewatering basin must take into consideration maximum pumping volume
(gpm or cfs) and the sedimentation rate for soils to be encountered and meet all other requirements of
WDNR Technical Standard 1061.

Construction materials and debris, including fuels, oil, and other liquid substances, will not be stored in
the construction area in a manner that would allow them to enter a wetland or waterbody as a result of
spillage, natural runoff, or flooding. If a spill of any potential pollutant should occur, it is the responsibility
of the permittee to remove such material, to minimize any contamination resulting from this spill, and to
immediately notify the State Duty Officer at 1 (800) 943-0003.

Referenced Construction Specifications.

Construct the work enumerated below conforming to the Standard Specifications for Sewer and Water
Construction in Wisconsin. If there is a discrepancy or conflict between the referenced specification and
the standard specifications regarding contract administration, part 1 of the standard specifications
governs.

Conform to the referenced construction specifications for the following:

Adjust Sanitary Manhole with Internal/External Seal
Adjusting Water Valve Boxes
Adjusting Waer Manhole

stp-105-002 (20130615)

Notice to Contractor — Contamination Beyond Construction Limits.

The department completed testing for soil and ground water contamination for locations within this project
where excavation is required. Testing indicated that petroleum-contaminated soil is present at the
following sites:
1. Station 99+75 to 100+50, beyond project limits right (Midwest Rail and Dismantling spill, S 43" Street and
W Cold Spring Rd, Closed spill site)
2. Station 113+00 to 115+25, beyond project limits left and right (Wisconsin Electric Power Company, former
railroad corridor)

The contaminated soils at the above sites are expected to be beyond the excavation limits necessary to
complete the work under this project. Control construction operations at these locations to ensure that
they do not extend beyond the excavation limits indicated in the plans. If contaminated soils are
encountered at these sites or elsewhere on the project during excavation, terminate excavation in the
area and notify the engineer.

The Hazardous Materials Report is available by contacting:

Andrew Malson

WisDOT SE Region

141 NW Barstow Street
Waukesha, WI 53187

(262) 548-6705
Andrew.malsom@dot.wi.gov

stp-107-100 (20230113)

Notice to Contractor — Good Hope Cemetery Burial Site

WisDOT's Cultural Resource Team (CRT) has granted authorization to work within the boundaries of
MBI0044 Good Hope Cemetery burial site pursuant to the provisions of Wis. Stat.§ 157.70 (2r), (3) (4),
and Wis. Adm in. Code§ HS 2.04 (4). The authorized work includes minor grading to match proposed
elevations with existing topography, and improvements to the driveway to match into proposed roadway
elevations. All work is located within 10’ of the existing right-of-way and 15’ at the driveway entrance in
Temporary Limited Easements.
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13.

14.

15.

16.

17.

The burial site shall not be used for borrow or waste disposal or for the staging of personnel, equipment
and/or supplies. The use of a hydrovac is not permitted within the boundaries of the human burial site.

If human bone is discovered during construction, cease work activities immediately and contact the
CRT at (608) 266-0099 and/or (608) 267-6693 for compliance with Wis. Stat.§ 157.70 regarding the
protection of human burial sites. If the CRT is not reachable you shall contact Wisconsin Historical
Society at (608) 264-6507.

Project activities not outlined in the plans are not covered or authorized by this notification. Any deviation
from the plans must be submitted to the CRT for review and updated authorization. If the project activities
within the burial site boundary are not complete by October 25, 2025, contact the CRT to coordinate re-
authorization prior to performing any additional work.

Notice to Contractor — Adjacent Construction Projects.
W Howard Avenue:

The City of Milwaukee is resurfacing W Howard Avenue from S 60t Street to S 43 Street in the
spring and summer of 2025. The City of Milwaukee Construction Project Engineer is Emily Smyth at
(414) 708-4147.

W Cold Spring Road:

The City of Greenfield project includes concrete replacement on W Cold Spring Rd from S 51t Street to
S 68th Street. The City of Greenfield project contact is Bryan Haas at (414) 329-5324.

IH-41 (WisDOT Project 1100-45-70):

This current construction project on IH-41 from 84 Street to 35t Street will continue into 2025.

Notice to Contractor — Water for Project.

Water for use on the project is not available through the City of Greenfield. The contractor shall obtain
water from an outside source. If use of a hydrant is desired, the contractor shall obtain the appropriate
permits from Milwaukee Water Works to acquire a meter and payment for associated fees.

Notice to Contractor — Bureau of Aeronautics.

Coordinate with Bureau of Aeronautics to complete the Notice Criteria Tool and submit a Notice of Impact
to all airports within 5 miles of the project in advance of beginning any construction activities.

Notice to Contractor — Waste Collection

Waste collection, including garbage, recycling and yard waste, must be maintained throughout the
project. The City of Greenfield uses John’s Disposal Service for collections on Fridays. The City of
Greenfield may request for John’s Disposal to perform collections before 7:00 AM. The four City of
Milwaukee properties along S 43 Street will be monitored on a weekly basis by the City of Milwaukee
DPW Operations for waste collection. The point of contact for the City of Milwaukee DPW Operations is
Eric Muschinske at (414) 708-2607 or emusch@milwaukee.gov.

Notice to Contractor — Saw Cut Slurry

Saw cut slurry that may be generated as part of this contract shall be collected and actively managed.
Take appropriate measures to prevent saw cut slurry from entering inlets, wetlands, waterways and other
natural areas. Saw cut slurry management must be described in the erosion control implementation plan
(ECIP).
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18.

19.

20.

Public Convenience and Safety.
Revise standard spec 107.8(6) as follows:

Check for and comply with local ordinances governing the hours of operation of construction equipment.
Do not operate motorized construction equipment from 7:00 PM until the following 7:00 AM, unless prior
written approval is obtained from the engineer.

Stp-107-001 (20060512)

Removing Wooden Bollard, Item 204.9060.S.

A Description

This special provision describes removing and disposing wooden bollard conforming to standard spec
204.

B (Vacant)
C Construction

Perform work under Removing Wooden Bollards in accordance with the requirements of Section 204 of
the Standard Specifications and the details as shown on the plans.

D Measurement

The department will measure Removing Wooden Bollard in EACH, acceptably completed.

E Payment

Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S Removing Wooden Bollard EACH

Payment for Removing Wooden Bollards is full compensation for removing, disposal and for backfilling.
stp-204-025 (20230113)

Adjusting Manhole Covers, Item 611.8110.

This special provision describes adjusting manhole covers conforming to standard spec 611 as modified
in this special provision.

Adjust manhole covers located in pavement areas in two separate operations. Initially, remove
designated manhole covers along with sufficient pavement to permit installation of temporary cover plate
over the opening. Fill the excavated area with base aggregate dense, which shall remain in place until
final paving operations permit setting the manhole frames to grade. During the second phase, remove
any necessary aggregate material surrounding the manhole plus the temporary cover plate, and set the
manhole cover to final grade. Base aggregate dense material required for manhole adjustments is
considered incidental to manhole adjustment.

Supplement standard spec 611.3.7 with the following:

Set the manhole frames so that they comply with the surface requirements of standard spec 450.3.2.9.
At the completion of the paving, a 6-foot straightedge shall be placed over the centerline of each manhole
frame parallel to the direction of traffic. A measurement shall be made at each side of the frame. The two
measurements shall be averaged. If this average is greater than 5/8 inches, reset the manhole frame to
the correct plane and elevation. If this average is 5/8 inches or less but greater than 3/8 inches, the
manhole frame shall be allowed to remain in place but shall be paid for at 50 percent of the contract unit
price.

If the manhole frame is higher than the adjacent pavement, the two measurements shall be made at each
end of the straightedge. These two measurements shall be averaged. The same criteria for acceptance
and payment as above, shall apply.

stp-611-005 (20200629)
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21.

22.

23.

24,

Cover Plates Temporary, Item 611.8120.S.
A Description

This special provision describes providing and removing steel plates to cover and support asphaltic
pavement and traffic loading at manholes, inlets and similar structures during milling and paving
operations.

B Materials

Provide a 0.25 inch minimum thickness steel plate that extends to the outside edge of the existing
masonry.

C (Vacant)
D Measurement

The department will measure Cover Plates Temporary as each individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
611.8120.S Cover Plates Temporary EACH

Payment is full compensation for furnishing, installing, and removing the cover plates.
The steel plates shall become the property of the contractor when no longer needed in the contract work.
stp-611-006 (20151210)

Removing Signs Type Il, Item 638.2602.
Perform this work according to standard spec 638 and as hereinafter provided.

Remove and stockpile at a location within the right-of-way, outside of the construction limits, all
salvageable signs and posts for salvaging by the City of Greenfield. Contact Randy Esch, City of
Greenfield, Public Works Superintendent at (414) 761-5372 three working days prior to removal.

Electrical Service Meter Pedestal (Intersection), ltem 656.0201.
Append standard spec 656.3.4 with the following:

The contractor will be responsible for electrical service installation or relocation requests. The City of
Greenfield will be responsible for any charges from We Energies. Electrical utility company service
installation or relocation and energy cost will be billed to and paid for by the maintaining authority.

Install the cabinet base and meter breaker pedestal first, so the electrical utility company can install the
service lateral. Finish grade the service trench, replace topsoil that is lost or contaminated with other
materials, fertilize, seed, and mulch all areas that are disturbed by the electric utility company.

Add the following to standard spec 656.5(3):

Payment for grading the service trench, replacing topsoil, fertilizer, seed, and mulch will be incidental to
this work unless the bid items are in the contract and then they will be paid for at the contract price.

Traffic Signals General.

Work under this item shall consist of furnishing and installing all materials for traffic signals in the City of
Greenfield WI, according to the plans and standard spec 658, and these special provisions.

Failure to comply with the state standards and specifications may result in the cost of the corrections to
be made at the contractor’'s expense. Also, any additional disruption of department-owned facilities shall
be repaired or relocated as needed at the contractor’'s expense.

Furnish all materials, which include but are not limited to, the traffic signal cabinet and controller, and
traffic signal control equipment as listed in the plans (such as, pedestal bases, transformer bases, traffic
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25.

26.

27.

signal standards, poles, monotube poles and arms, traffic signal faces, backplates, pedestrian signal
faces, pedestrian push buttons, traffic signal mounting hardware, video detection system, emergency
vehicle preemption system, concrete foundations, etc.). Traffic and pedestrian signal mounting and sign
hardware and banding shall have a black exterior finish.

Furnish the engineer with material lists and specifications of all traffic control equipment for approval prior
to installation.

Request the electrical service installation from the power company and the City of Greenfield shall pay
the installation costs. The contractor shall coordinate with the city to verify a city contact person and
address to be listed in the electrical service application.

Stake the proposed locations of traffic signal items 10 days prior to starting work so that the locations
of the proposed facilities can be approved by the city. Any field changes regarding the location of the
signal poles, pull boxes, etc. shall be approved either by the city or by the city’s on-site construction
management representative.

Request an inspection of the underground wiring upon completion of its installation and a full inspection of
the completed signal installation prior to, or at the time of, signal start up testing. This request shall be
made to the city at least three working days prior to the time of the requested inspection.

All electrical wiring as part of standard spec 655 and otherwise denoted in the special provisions of the
contract shall be housed internally inside poles, standards, arms, mounting brackets, and signal heads,
as directed by the engineer in the field. No external wiring shall be permitted unless otherwise directed by
the engineer.

Traffic Signal Face, Item 658.0173; Pedestrian Signal Face 16-Inch, ltem 658.0416.
Append standard spec 658.2. with the following:

Traffic signal back plates shall include retroreflective border. All signal visors shall be black. Reflective
tape border shall be a minimum of 2” width.

Signal Mounting Hardware Iltem 658.5069.

Append standard spec 658.2.1 with the following:

Traffic and pedestrian signal mounting hardware and banding shall have a black exterior finish.

Street Lighting General
This section describes providing lighting conforming to standard spec 659 and as hereinafter provided.

All materials furnished by the contractor for lighting installation under this contract are subject to approval
by the engineer. Materials and equipment by manufacturers other than those specifically named will not
be considered.

Unless otherwise stipulated in the specifications or noted on the drawings, all materials and equipment
incorporated in the work shall be new and unused and in complete accordance with the specification
requirements.

Materials and/or work not specifically identified as or in a bid item shall be considered incidental to work
and shall be included in appropriate bid item(s).

It is the contractor’s responsibility to verify the catalog number shown on the plans and specifications and
update same before submitting shop drawings. Any catalog number revisions or subsequent material cost
increases should be made at no additional cost to the contract whether it is because of a different type or
mounting due to project conditions, discontinued catalog numbers or other such issues. In the case of
discontinued catalog numbers, the electrical contractor shall bring it to the engineer’s attention with the
manufacturer’'s recommended substitution before shop drawings are submitted so that the appropriate
equipment can be selected by the engineer.

The contractor shall furnish a complete list and cut sheets/shop drawings of materials to be furnished and
used for lighting and electrical. Such list shall include the names and addresses of manufacturers,
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28.

29.

together with catalog numbers, certificates of compliance, specifications, and other product information
requested by the engineer. Bid Items shall be appropriately assembled as an individual submittal. Catalog
numbers shall be identified on respective data sheets. The list of cut sheets/shop drawings shall be
submitted within 20 calendar days of the award of contract. No materials shall be incorporated into the
lighting system prior to written approval of the engineer. Approval does not change the intent of the
specifications. The contractor shall not substitute or make changes in material without resubmittal for
approval.

Work shall conform to the latest State of Wisconsin Standard Specifications for Highway and Structure
Construction (“Standard Specifications”), the latest adopted state of Wisconsin Electrical Code and these
special provisions.

Stake the proposed locations of street lighting items 10 days prior to starting work so that the locations of
the proposed facilities can be approved by the city. Any field changes regarding the location of the light
poles, pull boxes, etc. shall be approved either by the city or by the city’s on-site construction
management representative.

Request an inspection of the underground wiring upon completion of its installation and a full inspection of
the completed installation prior to activation. This request shall be made to the city at least three working
days prior to the time of the requested inspection.

As-Built Record Drawings

Upon completion of the project, prepare and as-built plans and deliver one original copy to the city. All
changes from the original plan that were built into the project will be noted in red permanent ink upon the
original plans. As-built information shall be turned over along with testing results.

Inlets 3x6-FT, Item SPV.0060.01; Catch Basins 2x2.5-FT, Item SPV.0060.02.

A Description
This special provision describes providing inlets and catch basins as identified on the plans.
B Materials

Furnish materials according to the requirements of standard spec 611 and the details as shown on the
plans.

C Construction

Perform work under these items according to the requirements of standard spec 611 and the details as
shown on the plans.

D Measurement

The department will measure Inlets 3x6-FT and Catch Basins 2x2.5-FT by each individual unit,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Inlets 3x6-FT EACH
SPV.0060.02 Catch Basins 2x2.5-FT EACH

Payment is full compensation for providing materials, including masonry, conduit and sewer connections,
and other fittings; for excavating, backfilling, and for cleaning out and restoring the site; except that the
department will pay for covers, including frames, grates, and lids separately.

Adjust Sanitary Manhole with Internal/External Seal, ltem SPV.0060.03.

A Description
This special provision describes the adjustment of existing sanitary manholes which includes a new
Internal/External seal and a new casting and lid.

Perform this work according to the pertinent provisions of standard spec 611 and the Standard
Specifications for Sewer and Water Construction in Wisconsin, Latest edition, except as herein modified.
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30.

B Materials

Manhole Chimney internal/external seal available from Adaptor Inc.

Casting shall be Type Q with solid cover.

Adjustments shall be made using concrete adjusting rings and mortar and conform to standard spec 611.
C Construction

Perform work in accordance the Standard Specifications for Sewer and Water Construction in Wisconsin
and standard spec 611.

The contractor shall contact Randy Esch, City of Greenfield, Public Works Superintendent at
(414) 761-5372 3 days prior to removal to see if the City of Greenfield wants any of the castings.

D Measurement

The department will measure Adjusting Sanitary Manhole with Internal/External Seal as each individual
sanitary manhole, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.03 Adjusting Sanitary Manhole with Internal/External Seal EACH

Payment is full compensation for adjusting the manhole to finish grade; for disposal of existing casting; for
furnishing and installing Internal/External Adaptor seal, for furnishing and installing a new casting and lid;
for construction, excavation, and backfilling.

Tree Root Cutting and Removal, Item SPV.0060.04.

A Description

This special provision describes cutting and removal of tree roots along the edge of the proposed
sidewalk or driveways at the locations shown on the plans and as hereinafter provided.

B (Vacant)
C Construction

Remove existing tree roots 5 inches out from back edge of the new sidewalk. The tree roots shall be
pruned by hand and removed not deeper than 9 inches below finished grade of new sidewalk when
adjacent to sidewalk and not deeper than 13 inches below finished grade of new driveways when
adjacent to driveways. If approved by the engineer, a mechanical root cutting machine designed for such
purpose may be used to cut the roots. Backhoes, skid steers, and end loaders are not acceptable.

Exposed tree roots shall be immediately covered with mulch and kept moist until backfilling is completed.
Backfill the area after removal of the roots according to the pertinent provisions of standard spec 207.

Dispose of the tree roots according to standard spec 201. Burning or burying of the roots will not be
permitted.

D Measurement

The department will measure Tree Root Cutting and Removal on a per each unit basis, regardless of size
of tree, acceptably completed. One unit will consist of cutting and removing all tree roots at a specific tree
location along one side of sidewalk or driveway. When a tree is located near multiple sidewalks and
driveways and the roots are cut and removed on two or more sides of the tree, then each side that is cut
and removed will be counted and totaled per tree.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.04 Tree Root Cutting and Removal EACH
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31.

32.

Payment is full compensation for pruning and cutting tree roots; removal and disposal of roots; furnishing
and covering the roots with mulch; watering and maintaining the mulch in moist condition; and backfilling.

Reconnect Storm Sewer Laterals, Item SPV.0060.05.
A Description

This special provision describes reconnecting existing storm sewer laterals to new pipes or extending
storm sewer laterals to connect to new pipe.

B Materials

Use materials conforming to Chapter 8.10 of the Standard Specifications for Sewer and Water
Construction in Wisconsin, 61 Edition, and supplemented as follows:

Storm sewer shall be SDR 35 PVC pipe meeting ASTM D3034 standards.
C Construction

Identify all private laterals in existing structures and pipes and verify elevations prior to the removal and
replacement of storm sewer pipe. Verify that all drainage is achieved when connecting to the new storm
sewer pipe. The contractor will be allowed to salvage any structurally sound pipe that was removed with
prior approval by the engineer. Connect the existing storm sewer lateral to the new pipe with appropriate
coupling, concrete collar or by means approved by the engineer.

Taps into new pipe must be approved by the engineer. PVC couplings shall be used to connect existing
PVC pipe to proposed PVC pipe. All couplers shall be approved by the engineer before installation.

Concrete masonry for concrete collar shall be according to standard spec 501. Any additional pipe or
materials required to reconnect the storm sewer laterals shall be considered incidental to this bid item.

D Measurement

The department will measure Reconnect Storm Sewer Laterals as each individual connected lateral
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.05 Reconnect Storm Sewer Laterals EACH

Payment is full compensation for all work; removal of existing lateral, coring into new storm pipe,
furnishing and installing new lateral pipe, couplings, concrete collars, and taps.

Fluid Thermal Backfill, tem SPV.0060.06.
A Description

Work under this bid item will include placing Fluid Thermal Backfill around ATC's line located within the
project limits.

B Materials

Provide slurry conforming to the following one cubic yard mix:
30 Ib. Type IL Portland Cement
240 Ib. Class C Fly Ash
1870 Ib. Medium Aggregate (3/8-inch pea gravel)
1570 Ib. Concrete Sand — 4100 (ASTM C-33)
320 Ib. Water
200 psi Compressive Strength (28 days)

Notes:

No air entraining agent will be allowed to be used with the mix design
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All design aggregate batch weights are saturated surface dry
Aggregate batch weights will be adjusted for free moisture at time of mixing

Admixture quantity may be varied within manufacturers recommended dosage to provide desired
results

Use suppliers of Fluid Thermal Backfill that have been previously approved by ATC or an approved equal.
Obtain ATC'’s approval of other suppliers prior to supplying the mix. Approved suppliers of Fluid Thermal
Backfill include:

Wingra Redi-Mix Inc.

P.O. Box 44282

2975 Kapec Rd, Madison, WI 53744

Website: www.wingrastone.com

Central Dispatch Telephone: (608) 271-9388

Toll Free Telephone: (800) 249-6908

ATC Approved Thermal Flowable Backfill: Wingra Mix No. 912

Lycon, Inc.

110 Harding Street, Janesville, Wl 53545

Website: www.lyconinc.com

Telephone: (608) 754-7701 / (800) 262-8604

14 plants in South Central Wisconsin Central Dispatch Telephone: (608) 251-0073
Toll Free Telephone: (800) 955-8758 / (800) 955-7702

ATC Approved Thermal Flowable Backfill: Lycon Product # 956087S (M&M #748)

Prairie Materials

12005 West Hampton Avenue, Milwaukee, WI 53225
Phone (414) 258-1985

(414) 258-7000

Fax: (414) 258-4960

Website: www.prairie.com
ATC Approved Thermal Flowable Backfill: Prairie Materials Mix No. MX10386

C Construction

Complete work in accordance with ATC's utility crossing requirements described below. Mix design and
installation method shall be according to the materials section as follows.

Each concrete truck will provide a batch mixture ticket prior to material placement. If a truck driver does
not have the batch mixture ticket, that load will be rejected. During and prior to placement, take all
necessary precautions to not allow the Fluid Thermal Backfill material to segregate.

Remove all debris and standing water from the trench prior to the placement of the Fluid Thermal Backfill.

If the Fluid Thermal Backfill is being placed around coated pipes, do not dump material directly on the
pipe; use a baffle, such as a sheet of plywood or similar method, to deflect the fill material.

Use appropriate methods to eliminate the occurrence of air voids around duct banks. If vibration is used,
do so in a manner such that the vibration does not affect the integrity of conduit, pipe or cable system and
that there is no segregation of the materials.

Prior to installing the Fluid Thermal Backfill, ensure that the conduits/pipe are suitably anchored so that
they do not float.

Remove any shoring or sheeting from the trench no later than one hour after the Fluid Thermal Backfill
has been placed so that the material is still in a semi-fluid state.

If freezing temperatures are expected to occur during the placement or curing of the Fluid Thermal
Backfill implement any necessary precautions to prevent the material from freezing.
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33.

D Measurement

The department will measure Fluid Thermal Backfill as each individual fluid thermal backfill, acceptably
completed.

The amount of Fluid Thermal Backfill is estimated to be one cubic yard per crossing. No extra
compensation will be granted for alternate mix design/backfill installation method called for by ATC.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.06 Fluid Thermal Backfill EACH

Payment is full compensation for all excavation, disposing of excess material; furnishing and placing
backfill.

Luminaire Fixture A, Item SPV.0060.07; Luminaire Fixture B, SPV.0060.08.
A Description

This special provision describes providing and installing LED luminaires.

B Materials

B.1 Fixture A

Lumec Roadstar LED GPLM-80L700NW-G2-R3M-HVU-DMG-RCD-BAC-PH9-BK

Basic catalog number only is given for fixtures. Provide caps, suspension units, mounting brackets and/or
all other auxiliary parts necessary to make a complete fixture and attach to 30-FT light pole.

B.2 Fixture B
Lumec Roadstar LED GPLM-80L530NW-G2-R3M-HVU-DMG-RCD-BAC-PH9-BK

Basic catalog number only is given for fixtures. Provide caps, suspension units, 15-inch arm, mounting
brackets and/or all other auxiliary parts necessary to make a complete fixture and attach to 23-FT light
pole.

C Construction
Install street light fixtures according to manufacturer’s recommendations.
D Measurement

The department will measure Luminaire Fixture A and Luminaire Fixture B as each individual unit
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.07 Luminaire Fixture A EACH
SPV.0060.08 Luminaire Fixture B EACH

Payment is full compensation for providing all materials including LED luminaires and incidentals
necessary to complete the work according to the contract.
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34.

Light Pole (30-FT) Black, SPV.0060.09;

Luminaire Arm Member 4 ¥%-Inch Clamp (6-FT) Black, SPV.0060.11;
Transformer Bases Breakaway 11 %2 Bolt Circle Black, SPV.0060.12;
Pedestal Bases Black, Item SPV.0060.20;

Poles Type 10 Black, SPV.0060.21,

Poles Type 10-Special Black, SPV.0060.22;

Traffic Signal Standards Aluminum 13-FT Black, SPV.0060.23;
Traffic Signal standards Aluminum 10-FT Black, SPV.0060.24;
Monotube Arms 30-FT Black, SPV.0060.25;

Monotube Arms 35-FT-Special Black, SPV.0060.26;

Monotube Arms 40-FT-Special Black, SPV.0060.27;

Luminaire Arms Steel 10-FT Black, SPV.006028.

A Description

This special provision describes furnishing and installing, Light Poles (30-FT) Black, Luminaire Arm Member
Clamp Black, Transformer Bases Black, Pedestal Bases Black, Poles (type) Black, Monotube Arms (length)
Black, Monotube Arms (length)-Special Black and Luminaire Arms Steel 10-FT Black at the locations shown
in the plan, according to the pertinent provisions of standard spec 657 and as hereinafter provided.

B Materials

Furnish Light Poles, Luminaire Arm Member Clamp, Transformer Bases, Pedestal Bases, Poles, Traffic
Signal Standards, Monotube Arms, Monotube Arms-Special and Luminaire Arms according to standard
spec 657.2 except as noted here.

Furnish all items with a powder coated black exterior finish.
C (Vacant)
D Measurement

The department will measure Light Poles, Luminaire Arm Member Clamp, Transformer Bases Black,
Pedestal Bases Black, Transformer Bases, Poles (type) Black, Monotube Arms (length) Black, Monotube
Arms (length)-Special Black and Luminaire Arms Steel 10-FT Black as each unit special acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.09 Light Pole (30-FT) Black EACH
SPV.0060.11 Luminaire Arm Member 4 ¥2-Inch Clamp (6-FT) Black EACH
SPV.0060.12 Transformer Bases Breakaway 11 % Inch Bolt Circle Black EACH
SPV.0060.20 Pedestal Bases Black EACH
SPV.0060.21 Poles Type 10 Black EACH
SPV.0060.22 Poles Type 10-Special Black EACH
SPV.0060.23 Traffic Signal Standards Aluminum 13-FT Black EACH
SPV.0060.24 Traffic Signal Standards Aluminum 10-FT Black EACH
SPV.0060.25 Monotube Arms 30-FT Black EACH
SPV.0060.26 Monotube Arms 35-FT-Special Black EACH
SPV.0060.27 Monotube Arms 40-FT-Special Black EACH
SPV.0060.28 Luminaire Arms Steel 10-FT Black EACH

Payment for Light Poles, Luminaire Arm Member Clamp, Transformer Bases, Pedestal Bases, Poles,
Monotube Arms and Luminaire arms is full compensation for providing the bases, poles and arms including
grounding lugs and related mounting hardware; for hardware and fittings necessary to install; for leveling
shims; for installing identification plaques; and for corrosion prevention.
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35.

36.

Light Pole (23-FT) Black, Iltem SPV.0060.10.

A Description

This special provision describes providing and installing 23-foot aluminum light poles.
B Materials

Furnish poles from the QPL. Submit a materials list and accompanying certificate of compliance certifying
that the poles incorporated into the work conform to the specified design criteria and other contract
requirements.

Include hand holes with bolt-n access cover as the standard details show. Provide a grounding L-clip
welded directly opposite the hand hole on the inside wall of the pole.

Furnish aluminum shims matching the pole material.
Poles shall be 23’ tapered, aluminum poles. Furnish all items with a powder coated black exterior finish.

Wall thickness shall be designed to accommodate pole weight, luminaire and luminaire bracket. Design
shall be according to the standard spec 657.2.1.4.

C Construction
Light Pole (23-FT) Black shall be installed in conformance with standard spec 657.3.2.
D Measurement

The department will measure Light Pole (23-FT) Black as each individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.10 Light Pole (23-FT) Black EACH

Payment is full compensation for providing poles including grounding logs and related mounting
hardware; for hardware and fittings necessary to install the pole; for leveling shims and for corrosion
prevention.

Pull Boxes 13-Inch x 24-Inch x 12-Inch, Item SPV.0060.13.
A Description

This special provision describes installing pull boxes according to the pertinent provisions of standard
spec 653, as shown on the plans, standard detail drawings, and hereinafter provided.

B Materials
B.1 Pull Box

Pull box dimensions shall be rectangular 13-inches wide by 24-inches long by 12-inches deep with an
open bottom.

Pull boxes shall be a fiberglass/polymer concrete material. The pull box cover shall be designated
minimum Tier 8 per ANSI/SCTE 77-2007. The furnished cover shall have the words “STREET LIGHTING”
cast into its surface along the longest dimension. The words shall be permanently recessed into its
surface. The pull box shall be a concrete gray color. The cover fasteners shall be stainless steel captive
3/8-inch stainless steel hex head bolts with stainless steel inserts.

B.2 Aggregate

Furnish a 3/4-inch dense aggregate base according to the plans and pertinent provisions of Standard
Specification 305.2. QMP testing per standard spec 730 will not be required.

C Construction

Install Polymer Concrete Pull Boxes according to the pertinent provisions of Standard Specification 653.3
and the manufacturer's recommended installation procedures. Place aggregate base to a depth of 1-foot
under pull boxes and extending 1-foot beyond the outer edges of the pull box. The pull boxes shall be set
flush with the proposed grade.
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37.

When shown on the plans, locate existing conduit and install Polymer Concrete Pull Boxes positioned
over the existing conduit.

D Measurement

The department will measure Pull Boxes 13-Inch x 24-Inch x 12-Inch as each individual unit, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.13 Pull Boxes 13-Inch x 24-Inch x 12-Inch EACH

Payment is full compensation for furnishing and installing all materials; for drilling all holes for conduit
connections; and for excavation, backfilling and disposal of surplus material.

Lighting Cabinet Modifications, Item SPV.0060.14.
A Description

This special provision describes furnishing and installing modification to the existing lighting control cabinet
with all required accessories as shown on the plans, and as hereinafter provided.

B Materials

Service and lighting control cabinet is existing. Materials required for modifications and additions for 2 new
lighting circuits. Provide two power distribution blocks, 1-pole, 1-line, 4-load, Square D catalog number
9080LBA162104. Two #6 AWG THWN wire from existing contactor to new terminal blocks, and eight

#10 THWN wire from new terminal blocks to lighting circuit breakers (2 each to existing breakers/circuits
A and B, 2 each to new lighting circuit breakers C and D).

Two (2) new circuit breakers, Square D PowerPacT B, 30A, 2 pole, 600Y/347VAC, catalog number
BGL26030, for new lighting circuits. Two (2) power distribution blocks, 2-pole, 1-line, 4-load, Square D
catalog number 9080LBA261104. Four (4) #10 THWN wire from new breakers (2 from each breaker) to new
2-pole power distribution blocks.

Lighting Cabinet Modifications, new materials and arrangement shall be per plan details. New breakers and
power distribution blocks shall be mounted inside the control cabinet. Provide additional accessories per the
plan detail as required for a complete installation.

C Construction

The installation of the Lighting Cabinet Modifications shall be according to the manufacturer’s instructions,
National Electrical Code, and the City of Greenfield work requirements. New circuit breakers (circuits C and
D) shall feed the new lighting circuits, and existing circuit breakers shall feed existing lighting circuits (A and
B).

D Measurement

The department will measure Lighting Cabinet Modifications as each individual unit acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.14 Lighting Cabinet Modifications EACH

Payment is full compensation for providing all materials including breakers, power distribution blocks,
wiring, accessories, hardware and attachments.
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38.

39.

Adjusting Water Valve Boxes, Iltem SPV.0060.15;
Adjusting Water Manhole, Item SPV.0060.16.

A Description

This special provision describes adjusting, protecting, and maintaining accessibility, for the duration of the
paving project, to all City of Milwaukee water service boxes, water valve boxes and water manhole frames
and lids located within the project limits.

B Materials

All material for the adjustment of these facilities shall meet City of Milwaukee specifications and will
be provided by the City of Milwaukee by contacting Kevin Zagrodnik, Milwaukee Water Works, at
(414) 708-7033 (or Syreeta Woodley, Milwaukee Water Works at (414) 286-6302). Milwaukee Water
Works Distribution General Contact Number is (414) 286-3710.

If there is contractor damage, the materials must still be provided by the City of Milwaukee, however, in
this case, the contractor will be charged for all materials. Materials furnished by the City of Milwaukee and
not used on the project shall be delivered back to DPW Field Headquarters — Infrastructure, Operations,
Water Works at 3850 N. 35th Street.

C Construction

The contractor, or authorized project representative, shall contact Milwaukee Water Works prior to the
start of construction. The city will locate, mark, inspect and repair all water service boxes, water valve
boxes, and water manhole frames and lids within the limits of the project prior to commencement of work
on the project.

All water service boxes, water valve boxes, and water manhole frames and lids within the project limits
shall be adjusted to proposed elevations by the contractor using materials meeting city specifications.

Throughout the duration of the project, the contractor must ensure that all water service boxes, water
valve boxes, and water manholes are adequately located and identified by blue paint, and that at all
times, all water appurtenances remain accessible for operation by city forces. Exercise caution working
adjacent to water facilities to avoid damage and ensure accessibility.

Upon completion of the contract, the city will inspect all water facilities to ensure the water boxes and
manholes are clean, properly aligned, and accessible. The contractor shall be responsible to make
identified repairs and adjustments, and if any repairs or adjustments are made by the city, the cost will be
charged to the contractor.

D Measurement

The department will measure Adjusting Water Valve Boxes as each individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.15 Adjusting Water Valve Boxes EACH
SPV.0060.16 Adjusting Water Manhole EACH

Payment is full compensation for all excavation, backfilling, disposal of surplus materials, water box or
water manhole adjustments, water box or manhole clean-out, and restoration of the work site.

Round Steel Sign Post System, Item SPV.0060.17.
A Description

Work under this item includes furnishing and installing signposts and post anchors at the locations shown
on the plans and according to the requirements of standard spec 634, the plans, and as hereinafter
provided. All signposts shall be round tubular steel and installed as shown in the plans.

B Materials

Furnish a round steel post with 2-3/8” outer diameter to the length necessary for sign placement, a Tapco
V-loc post anchor for standard soil (with clean-out bar) (Tapco item #034-00083), and a set of two sign
mounting Z-brackets (Tapco item #037-00005) that fits a 2-3/8” post.

2155-15-70 23 of 41



40.

C (Vacant)
D Measurement

The department will measure Round Steel Sign Post System as each Round Steel Sign Post System,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.17 Round Steel Sign Post System EACH

Payment is full compensation for providing all materials including post, anchor, mounting brackets, and all
related hardware; for installing the anchors and adapters; for placing the posts; treating cut post ends; and
for removing and disposing of surplus material.

Utility Line Opening, Item SPV.0060.19.

A Description

This special provision describes excavating to uncover utilities for the purpose of determining elevation or
location and potential conflicts as shown on the plans or as directed by the engineer.

B (Vacant)
C Construction

Perform the excavation in such a manner that the utility in question is not damaged and the safety of the
workers is not compromised.

Perform the utility line openings (ULOs) as soon as possible and at least 10 days in advance of proposed
utility construction to allow any conflicts to be resolved with minimal disruption. Give the engineer a
minimum of three working days once utility line opening information is received to review all relevant
design information prior to proposed utility construction. Where utilities are within 6 feet of each other at a
potential conflict location, only one utility line opening will be called for. In these cases, a single utility line
opening will be considered full payment to locate multiple utilities. Utility line openings include a trench up
to 10 feet long as measured at the trench bottom, and of any depth required to locate the intended utility.

Approve and coordinate all utility line openings with the engineer. Notify the utility engineers or their
agents of this work a minimum of 3 days prior to the work so they may be present when the work is
completed.

Replace pavement over utility line opening trenches which are within the staged traffic area as directed by
the engineer. Replace pavement and open to traffic within 24 hours of the excavation.

D Measurement

The department will measure Utility Line Opening by each individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.19 Utility Line Opening EACH

Payment is full compensation for the excavation required to expose the utility line; backfilling with existing
material removed from the excavation; compacting the backfill; restoring the site; and for cleanup.

Existing pavement, concrete curb, gutter, and sidewalk removals necessary to facilitate utility line
openings are not considered part of or paid for under Utility Line Openings but are considered separate
and measured and paid for separately as removal items. Pavement replacement material, concrete curb,
gutter, and sidewalk items will also be considered separate from Utility Line Openings and will be
measured and paid for separately.
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41.

42.

Emergency Vehicle Preemption System, Item SPV.0060.29.
A Description

This work shall consist of furnishing and installing an Emergency Vehicle Preemption (EVP) System at a
single intersection, as shown on the plans and as hereinafter provided.

B Materials

The Emergency Vehicle Preemption System shall include GTT Opticom discriminator model 764, Model 711
detectors, and Model 138 detector cable. Provide compatible card racks and auxiliary interface panels as
necessary. This equipment shall be furnished and installed by the contractor.

All EVP detectors shall have Confirmation Light Assembly, Type I, consisting of weatherproof, aluminum
lamp holder with a single LED lamp as shown on the plans. Furnish and install power cable for confirmation
lights. Power cable shall be Type UF cable, 2 Conductor, No. 14 cable according to standard spec 655.

Detectors shall be mounted on the mast arms and signal poles as shown on the Plans.

The traffic signal mast arms and poles shall be drilled and tapped to accommodate the mounting of the
detector units as shown in the plans. The installation method shall be approved by the city traffic engineer.

In the event, at installation, a noticeable obstruction is present in line with the detector, the contractor shall
be obligated to advise the engineer before installation.

Unless otherwise directed by the City of Greenfield, the detector shield tube shall be installed with the drain
hole at the bottom.

There shall be no detector cable splices from the detector assembly to the controller terminations.

The EVP detector cables shall be routed to the controller. Each lead shall be appropriately marked as to
which street or avenue it is associated. The contractor will perform all terminations inside the cabinet.

The EVP as specified and shown in the plans shall be complete in place, tested, and in full operation.
C Construction

Install the EVP detector heads with confirmation lights and mounting brackets as shown on the plans. The
department will determine the exact location to ensure that the installation does not create a sight
obstruction. The contractor will terminate the EVP cable ends and install the discriminators and card rack
in the cabinet.

D Measurement

The department will measure furnishing and installing the Emergency Vehicle Preemption (EVP) System
at the intersection as Each unit of work, in place and accepted.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.29 Emergency Vehicle Preemption System EACH

Payment is full compensation for furnishing and installing the Emergency Vehicle Preemption System
(EVP) including detector heads with confirmation lights, mounting brackets, cabling, discriminators,
auxiliary interface panels testing, and setting up the system.

Traffic Signal Cabinet and Controller, ltem SPV.0060.30.

A Description

This specification describes furnishing and installing a NEMA TS2 Type 1 traffic signal control cabinet and
controller McCain ATC FLeX controller unit.

B General Requirements

Furnish and install equipment and assemble the cabinet conforming to the latest revision of NEMA
Standards Publication TS2 Version 2.06 (R2008), Traffic Controller Assemblies with NTCIP
Requirements, National Electrical Manufacturers Association, hereinafter called NEMA TS2 Standard,
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except where modified in this specification. Conform all work to the Wisconsin State Electrical Code
(WSEC). Conform all work to standard spec 651, as supplemented or modified in this specification.

Provide cabinets designed for TS2 Type 1 operation. Pre-wire cabinets for a minimum of sixteen phases
as specified herein.

The local intersection controller shall be an EPAC3108 M62 ATC controller unit manufactured by
Siemens Industry. The controller shall be fully compatible and interchangeable with the existing local
controllers and communicate with TACTICS software. The controller to be provided shall provide two
through eight phase operation. The controller unit shall be provided with the NEMA defined “A”, “B”, “C”,
and manufacturer specific “D” connectors, and RS-232 Serial Port that allows controller unit programming
requiring reference to the controller unit system address, an SDLC Serial Port as defined by NEMA TS-2
and a communications slot that can have an optional module for fiber optic, 2 wire FSK, or RS232
interconnect.

All equipment, materials, and cabinet features shall be the same type, make, and model on all cabinets
delivered under any one order.

Furnish and install at no extra cost any equipment and materials not specifically described, but required in
order to perform the intended functions in the cabinet.

Provide arc flash protection within the cabinet as needed to satisfy NFPA 70E and OSHA requirements.
C Cabinet
C.1 Design

Furnish a door-in-door ground mounted (without anchor bolts) aluminum cabinet of clean-cut design and
appearance. Provide a cabinet of minimum size 44 inches wide, minimum 24 inches deep and minimum
52 inches to maximum 60 inches high. The size of the cabinet shall provide ample space for housing the
controller, all the associated devices which are to be furnished with the controller, all other auxiliary
devices herein specified, and all equipment to be furnished and installed by others.

The cabinet shall comply with the environmental and operating standards outlined in the NEMA TS2
Standard. The cabinet shall provide reasonable vandalism protection. The cabinet shall have a NEMA 3R
rating.

Construct the cabinet from type 5052-H32 aluminum with a minimum thickness of 0.125 inches. Furnish
the cabinet with a natural, uncoated, aluminum finish inside and outside. Continuously weld all seams.
The surface shall be smooth, free of marks and scratches. Use stainless steel for all external hardware.

On the top of the cabinet, incorporate a 1-inch slope toward the rear to prevent rain accumulation.
Incorporate a rain channel into the design of the main door opening to prevent liquids from entering the
enclosure.

Include an exhaust plenum with a vent screen into the roof of the cabinet. Perforations in the vent screen
shall not exceed 0.125 inches in diameter. Insulate the remaining area of the roof of the cabinet with
moisture resistant rigid foam board insulation with a minimum R value of 4.0 that can be perforated for an
antenna.

Equip the lower section of the cabinet door with a louvered air entrance. The air inlet shall be large
enough to allow sufficient air flow per the rated fan capacity. Louvers must satisfy the NEMA rod entry
test for Type 3R ventilated enclosures. Secure a washable, aluminum, removable air filter to the air
entrance. The filter shall fit snugly against the cabinet door wall. Attach an aluminum, easily removable,
gasket cover over the air filter and louver.

C.2 Doors

The cabinet door opening shall be a minimum of 80 percent of the front surface of the cabinet. The main
door and police door-in-door shall each close against a weatherproof and dust-proof, closed-cell
neoprene gasket seal. The gasket material for the main door shall be a minimum of 0.188 inches thick
by 1.00 inch wide. The gasket material for the police door shall be a minimum of 0.188 inches thick by
0.500 inches wide. Permanently bond the gaskets to the cabinet.

Equip the main door with a three-point latching mechanism. The upper and lower locking points of the
latching mechanism shall each have a pair of nylon rollers. The handle on the main door shall utilize a
shank of stainless steel 3/4 inches minimum diameter. The handle shall include a hasp for the attachment
of an optional padlock. The cabinet door handle may turn either clockwise or counterclockwise to open
and shall not extend outwards past the edge of the door at any time. Position the lock assembly so the
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key will not cause any interference with the handle, or a person’s hand on the handle, when opening the
cabinet door.

Include on the main door a solid stainless steel rod stop and catch mechanism capable of rigidly holding
the door open at approximately 90, 120, and 180 degrees under windy conditions. The operator must be
able to engage and disengage the catch with a shoed or booted foot.

The main door hinge shall be a one-piece, continuous piano hinge with a minimum 0.25-inch stainless
steel pin running the entire length of the right side of the door (right-handed). Attach the hinge in such a
manner that no rivets or bolts are exposed.

Equip the main door with a brass Corbin tumbler lock No. 2, swing away dust cap.

Electrically bond the door to the rest of the cabinet with a braided copper grounding conductor. The length
of the grounding conductor shall allow the door to swing fully open, without using the stop bar, without
stretching or breaking the grounding conductor. The grounding conductor shall not interfere with normal
door operation.

Provide a door switch for the main cabinet door. When the door is opened the switch shall send a signal
to the controller sufficient for the controller to log an alarm.

C.3 Shelves and Mountings

Mount a minimum of three vertical "C" channels on each interior side wall of the cabinet for the purpose of
mounting the cabinet components. The channels shall accommodate spring-mounted nuts or studs.

Install three vertical "C" channels or three slotted rails on the interior back wall of the cabinet. All mounting
channels and rails shall extend to within 7 inches of the top and bottom of the cabinets and shall be of
sufficient strength to rigidly hold specified shelves and equipment.

Provide two full-width, 11-inch deep, fully adjustable, aluminum shelves to support the controller and
other equipment. Mount the lower shelf at a height above the bottom of the cabinet such that the shelf
and attached drawer does not interfere with the ability to tilt the terminal facility forward on its hinges for
maintenance purposes. Mount the top shelf at least 13 inches above the surface of the lower shelf.

Locate the controller and conflict monitor on the lower shelf. Locate the loop detector racks and other
auxiliary equipment on the top shelf. The power supply may be mounted on either shelf.

Provide an under-shelf drawer beneath the lower shelf. The drawer shall be approximately 20 inches wide
and a minimum of 12 inches deep. The drawer shall operate easily and smoothly and shall have a stop to
prevent inadvertently pulling the drawer out of its support. Design the stop to allow purposeful complete
removal of the drawer without the use of tools. Provide a slide out shelf capable of supporting a 5-pound,
14-inch wide by 11-inch deep load. This slide out support can be the cover for the drawer, as long as it
extends far enough out to support the entire 11-inch depth of the laptop.

Provide a fully wired receptacle on the door that is specifically designed to support the twist and lock style
plug specified for the heater element. Locate receptacle such that when installed, heater should be
mounted a minimum of 6.5 inches from the bottom of the door.

C.4 Auxiliary Cabinet Equipment

Ventilate the cabinet by means of a 120 VAC, 60HZ, tube axial compact type fan located in the top of the
cabinet plenum. The fan'’s free delivery airflow shall be equal to or greater than 100 cubic feet per minute.
The magnetic field of the fan motor shall not affect the performance of control equipment. The fan
bearings shall operate freely. The fan unit shall not crack, creep, warp, or have bearing failure within a
seven-year duty cycle. The maximum noise level shall be less than 40 decibels. The fan unit shall be
corrosion resistant. The thermostat's turn on setting shall be adjustable from 90 to 120 degrees F. The fan
shall run until the cabinet temperature decreases below the turn-on temperature setting by approximately
30 degrees F. The fan shall be fused.

Mount a single LED light strip at the top of the cabinet and the appropriate power supply to support up to
four light strip panels. Wire the power supply to an ON/OFF toggle switch. Mount two (2) LED light strips
under the lower shelf fed off the power supply on the top of the cabinet. Locate one strip on each side of
the drawer.

Provide a thermostat with an adjustable setting from 0 to 100 degrees F. Install the thermostat on the
interior ceiling of the cabinet well away from the cabinet light or any heat source. Provide a thermal limit
switch to prevent the heater’s protective cover from exceeding 170 degrees F.
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D Terminals and Facilities
D.1 Terminal Facility

The terminal facility panel shall be constructed from 5052-H32 brushed aluminum of 0.125 inches
minimum thickness and formed to eliminate any flexing when plug-in components are installed.

Mount the bottom of the terminal facility a minimum of 9 inches from the bottom of the cabinet. Hinge the
terminal facility at the bottom to allow easy access with simple tools to all wiring on the rear of the panel. It
shall not be necessary to remove the lower shelf, the shelf drawer, or any shelf-mounted equipment to
hinge down the terminal facility. Provide sufficient slack in the load bay wiring to allow for dropping the
load bay.

Fully wire the terminal facility with sixteen load switch sockets: eight phases of vehicular, four phases of
pedestrian, and four phases of overlap operation; eight flash transfer relay sockets; one flasher socket;
and two terminal facility BIU rack slots. The use of printed circuit boards is not acceptable on the terminal
facility, except printed circuit boards are acceptable for the BIU interface with the load bay. Position the
16 load switch sockets in two horizontal rows of eight sockets each. Support the load switches and
flasher by a bracket or shelf extending at least three inches from the terminal facility.

Label all terminals, load switches, and flash transfer relay sockets. Label reference designators by silk-
screening on the front and rear of the terminal facility to match drawing designations.

Provide rack mounted BIU’s. Provide a dual-row, 64-pin female DIN 41612 Type B connector for each
BIU rack position. Provide card guides for both edges of the BIU. Terminal and facilities BIU mounting
shall be an integral part of the terminal facility.

Provide one 16-channel, 8-position, TS2 detector rack with an integrally mounted BIU mounting. Rack
shall be addressable. Power the detector rack by the cabinet power supply. Fasten the loop detector
racks towards the left side of the top shelf. Additional racks shall be treated as add-on items.

For BIU rack connectors, provide pre-wired address pins or jumper plugs corresponding to the
requirements of the NEMA TS2 Standard. The address pins or jumper plugs shall control the BIU mode of
operation. BIUs shall be capable of being interchanged with no additional programming.

For the terminal facility, contain all field wires within one or two rows of horizontally mounted heavy duty
terminal blocks. Terminate all field output circuits on an unfused terminal block with a minimum rating of
10 amps. Use mechanical connector lugs rated for copper wire. Angle the lower section of the terminal
block out from the back of the cabinet at approximately a 45-degree angle.

Identify all field input/output (1/0O) terminals by permanent alphanumeric labels. All labels shall use
standard nomenclature per the NEMA TS2 Standard.

All field flash sequence programming at the field terminals shall be able to be accomplished with the use
of only a screwdriver.

Wire field terminal blocks to use three positions per vehicle or overlap phase (green, yellow, red).
Wire one RC network in parallel with each flash transfer relay coil.

Permanently label all logic-level, NEMA-controller and conflict monitor input and output terminations on
the terminal facility. Identify the function of each terminal position on the cabinet drawings.

Terminal blocks for DC signal interfacing shall have a number 6-32 x 7/32-inch screw as minimum.
Functions to be terminated shall be as specified in the listing of Input/Output Terminals in Section 5 of the
NEMA TS2 Standard.

Conform all terminal facility and cabinet wiring to the WSEC. The green/walk, yellow, and red/don't walk
load switch outputs shall be minimum 16-gauge wire. The conflict monitor (other than AC power),
controller I/O, and logic ground shall be minimum 22-gauge wire. All wire colors shall be consistent in all
cabinets furnished in one order.

D.2 Auxiliary Panels

Provide a 32-position interface panel or two 16-position panels. Each interface panel shall allow for the
connection of 32 or 16 independent field loops, respectively. The panels shall have barrier strip type
terminals using 8-32 screws and be rated for 20-inch pounds of torque.

Provide a ground bus terminal between each loop pair terminal to provide a termination for the loop
lead-in cable ground wire. Secure the interface panels to a mounting plate attached to the left interior side
wall of the cabinet.
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Provide a cable consisting of 20 AWG twisted pair wires to enable connection to and from the interface
panel to a detector rack. The twisted pair wires shall be color-coded wires. Provide a cable of sufficient
length to allow the detector rack to be placed on either shelf.

Provide a pathway or mechanism for securing loop lead in cables neatly next to interface panel.
Identify all termination points by a unique number silk screened on the panel.
D.3 Conductors and Cabling

All conductors in the cabinet shall be copper 22 AWG or larger. All 14 AWG and smaller wire shall
conform to MIL-W-16878/1, Type B, 600V, 19-strand tinned copper. The wire shall have a minimum
of 0.010 inches thick PVC insulation without clear nylon jacket and rated to 105 degrees Celsius.
All 12 AWG and larger wire shall be UL or NRTL listed THHN/THWN 90 degrees Celsius, 600V,
0.020 inches thick PVC insulation, and clear nylon jacketed.

Provide controller and conflict monitor cables of sufficient length to allow the units to be placed on either
cabinet shelf in the operating mode. Connecting cables shall be sleeved in a braided nylon mesh.
Exposed tie-wraps and interwoven cables are unacceptable.

Provide the cabinet configuration with enough SDLC RS-485 Port 1 communication cables to allow full
capabilities of that cabinet. Each communication cable connector shall be a 15-pin metal shell D
subminiature type. The cable shall be a shielded cable suitable for RS-485 communications. Secure all
connecting cables and wire runs by mechanical clamps. Stick-on type clamps are not acceptable.

Pre-wire the terminal facility for a Type 16 MMU.

All wiring shall be neat in appearance. Stow excess cable behind the terminal facility or below the shelves
in order to allow easy access to the terminal facility and cabinet components. All cabinet wiring shall be
continuous from its point of origin to its termination point. Butt type connections/splices are not
acceptable.

Wire the grounding system in the cabinet into three separate circuits: AC Neutral, Earth Ground, and
Logic Ground.

Optoisolate all pedestrian pushbutton inputs from the field to the controller through the BIU and operate at
12 VAC.

Hook or loop all wire, size 16 AWG or smaller, at solder joints around the eyelet or terminal block post
prior to soldering to ensure circuit integrity. Lap joint soldering is not acceptable.

D.4 Cabinet Switches
Locate the following switches on a maintenance panel on the inside of the cabinet door:

a. Controller On/Off
b. Stop Time (Three Positions)

Position Switch Label Function

a. Upper Stop Time: Place stop time on the controller.
b. Center Run: Remove the stop time input to the controller.
c. Lower Normal: Connects the conflict monitor to the controller stop time input.

Locate the following switches behind the police access door:

a. Signal/Off

b. Flash/Normal

c. Hand/ auto

d. Coiled hand control and cable

The above switches shall function as follows:
Off: Signals Dark
Signal: Signals On and operating as follows:
Auto Hand
Flash: Signals Flash Signals Flash

Normal: Signals Normal Signals Advance by use of hand control
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E Power Panel
E.1 Design

The power panel shall consist of a separate module, securely fastened to the interior right side wall of the
cabinet. Wire the power panel to provide the necessary power to the cabinet, controller, conflict monitor,
cabinet power supply, and all auxiliary equipment. Manufacture the power panel from 0.090-inch, 5052-
H32 aluminum. Panel layout shall facilitate field inspection and maintenance accessibility without
excessive disassembly or special tools.

Provide a light, tough, transparent, weather-resistant, non-yellowing, thermoplastic cover, rigidly mounted
over the full power panel, with access holes for circuit breakers and other equipment, and open on the
sides for ventilation.

All components of power panel shall meet or exceed the electrical requirements as laid out in section
5.4 of the NEMA TS2 Standard.

Provide all necessary components for a battery backup system to be retrofit into the cabinet without
needing to make changes to the wiring of the power panel. Battery Backup system will support only
essential equipment in the cabinet. Fan, heater, and lighting panel are examples of non-essential
equipment not expected to be supported by the battery backup system.

Do not install a jumper between the equipment ground and neutral. Instead, provide this bonding jumper
in a separate package labeled “For Grounding Purposes.”

E.2 Grounding System

On each side of the cabinet, provide a minimum 20-position neutral bus bar capable of connecting three
#12 AWG wires per position.

Also on each side of the cabinet, provide a minimum 20-position equipment ground bus bar capable of
connecting three #12 AWG wires per position. Install this bus bar below the neutral bus bar.

E.3 Power receptacles

Mount a 120 VAC 20 amp, NEMA 5-20R GFCI convenience outlet on the interior right-side wall above or
as part of the power panel. The outlet shall be fully operational, and fuse protected.

Mount a 2-gang outlet on each side of the cabinet. Both outlets should be wired off the circuit breaker fed
off the surge protector.

F Auxiliary Devices

F.1 Flashers

Provide one solid state flasher conforming to the requirements of section 6.3 of the NEMA TS2 Standard.
F.2 Flash Transfer Relays

Provide four flash transfer relays conforming to the requirements of section 6.4 of the NEMA TS2
Standard.

F.3 Cabinet Power Supply

Provide one power supply with each cabinet conforming to the requirements of section 5.3.5 of the NEMA
TS2 Standard. Provide LED indicators for the 12 VDC, 12 VAC, and 24 VDC outputs. Provide jack plugs
on the front panel for access to the +24 VDC for test purposes.

G Bus Interface Units (BIU)

Provide three BIUs conforming to the requirements of section 8 of the NEMA TS2 Standard. Provide two
BlUs with the main panel and one BIU with one of the detector racks.

H Documentation
H.1 Cabinet Intersection Wiring Diagrams

At the time of the cabinet delivery, furnish with the cabinet three sets of printed 22x34-inch wiring
diagrams.

I Measurement

The department will measure Traffic Signal Cabinet and Controller, as a single complete unit of work,
acceptably completed according to the contract.
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43.

J Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.30 Traffic Signal Cabinet and Controller EACH

Payment is full compensation for furnishing and installing a complete traffic signal cabinet, including the
signal controller and conflict monitor together with cabinet, all required control units, all necessary wiring,
switches, and fittings to assure that the controller will perform the functions required in the plans and for
furnishing all labor, tools, equipment and incidentals necessary to complete the contract work.

Vehicle Video Detection System, Item SPV.0060.31.

A Description

This specification describes furnishing and installing a system that detects vehicles on a roadway using
video detection.

This item includes all materials and labor necessary to install a completely functional vehicle detection
system including but not limited to cameras, multi-sensor units, processors, video monitor, mounting
hardware, power cable, and coaxial cable.

B General Requirements
B.1 System Hardware

The video detection system (VDS) shall consist of up to four video cameras, a video detection processor
(VDP) capable of processing from one to four video sources, either wired or wireless, wireless video
transmission receiver, receiver antenna and a pointing device.

B.2 System Configurations

The video detection system (VDS) shall consist of up to four video cameras and radar units, detection
processors (DP), output extension modules, surge suppressors, a setup tool and a pointing device.

The VDS will be deployed at locations where site conditions and roadway geometry vary. The VDS system
may also be deployed at locations where existing cabinets or equipment exist. Existing site configurations
will dictate the availability of cabinet space and VDS usage.

The proposed VDS shall be available in various configurations to allow maximum deployment flexibility.
Each configuration shall have identical user interface for system setup and configuration. The
communications protocol to each configuration shall be identical and shall be hardware platform
independent. The proposed VDS shall have multiple configurations available for deployment as described in
Table 1.

Table 1. VDS Configuration

Description No. Video No. Video Mounting Configuration Power Supply
Inputs Outputs Requirements
Single-Channel Rack 1 1 Rack Mount (Type 170 or 12/24 VDC Power From
Mounted NEMA TS-1, TS-2 Racks) Rack
Dual-Channel Rack 2 1 Rack Mount (Type 170 or 12/24 VDC Power From
Mounted NEMA TS-1, TS-2 Racks) Rack
Quad-Channel Rack 4 1 Rack Mount (Type 170 or 12/24 VDC Power From
Mounted NEMA TS-1, TS-2 Racks) Rack

B.3 System Software
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The system shall include software that detects vehicles in multiple lanes. Video imaging detection zones
shall be defined using only an on-board video menu and a pointing device to place the zones on a video
image. Up to 24 video detection zones per camera view shall be available. Two additional trigger zones
for the radar sensor shall be available and be configurable by using the same system setup menu on the
DP. A separate computer shall not be required to program the detection zones. A portable setup tool shall
be available for sensor alignment and adjustment of camera’s field of view and focus.

C VDS Hardware
C.1 VDS General

The VDP and extension module (EM) shall be specifically designed to mount in a standard detector rack,
using the edge connector to obtain power and provide contact closure outputs. No adapters shall be
required to mount the VDP or EM in a standard detector rack. Detector rack rewiring shall not be required.

The EM shall be available to avoid the need of rewiring the detector rack, by enabling the user to plug an
extension module into the appropriate slot in the detector rack. The extension module shall be connected to
the VDP by a 8 wire cable with modular connectors, and shall output contact closures according to user
selectable channel assignments. The EM is available in 2, 4, or 24 channel configurations.

C.2 Input Power

The VDP and EM shall be powered by 12/24 volts DC. VDP power consumption shall not exceed 7 watts.
The EM power consumption shall not exceed 2.5 watts.

C.3 Detection Outputs

The VDP and EM shall include detector output pin out compatibility with industry standard detector racks.
The 24-channel EM shall provide output through a 37-pin “D” connector on the front panel.

C.4 Video Inputs

VDPs shall include one, two or four BNC video input connections suitable for composite video inputs. The
video input shall include a switch selectable 75-ohm or high impedance termination to allow camera video to
be routed to other devices, as well as input to the VDP for vehicle detection.

C.5 Video Outputs

The front of the VDP shall include one BNC video output providing real time video output that can be routed
to other devices.

C.5 Mechanical and Environmental

The VDP shall operate satisfactorily in a temperature range from -34 °C to +74 °C and a humidity range
from 0%RH to 95%RH, non-condensing as set forth in NEMA specifications.

The front panel of the VDP shall have detector test switches to allow the user to place calls on each
channel. The test switch shall be able to place either a constant call or a momentary call depending on the
position of the switch.

The front face of the VDP shall contain indications, such as LED displays, to enable the user to view real
time detections for each channel of detection when the system is operational.

The VDP shall include an EIA232 port for serial communications with a remote computer. This port shall be
a 9-pin "D" subminiature connector on the front of the VDP.

The VDP shall utilize non-volatile memory technology to enable the loading of modified or enhanced
software through the EIA232 port and without modifying the VDP hardware.

C.6 Video Detection Camera

Video detection cameras used for traffic detection shall be furnished by the video detection processor (VDP)
supplier and shall be qualified by the supplier to ensure proper system operation.

The camera shall produce a useable video image of the bodies of vehicles under all roadway lighting
conditions, regardless of time of day. The minimum range of scene luminance over which the camera shall
produce a useable video image shall be the minimum range from nighttime to daytime, but not less than the
range 1.0 lux to 10,000 lux.

The imager luminance signal to noise ratio (S/N) shall be more than 50 dB.
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The camera shall be digital signal processor (DSP) based and shall use a CCD sensing element and shall
output color video with resolution of not less than 470 TV lines. The CCD imager shall have a minimum
effective area of 768(h) x 494(v) pixels.

The camera shall include an electronic shutter control based upon average scene luminance and shall be
equipped with an auto-iris lens that operates in tandem with the electronic shutter.

The camera shall utilize automatic white balance.

The camera shall include a variable focal length lens with variable focus that can be adjusted, without
opening the camera housing, to suit the site geometry by means of a portable interface device designed for
that purpose and manufactured by the detection system supplier.

The horizontal field of view shall be adjustable from 5.4 to 50.7 degrees. This camera configuration may be
used for the majority of detection approaches in order to minimize the setup time and spares required by the
user. The lens shall be a 10x zoom lens with a focal length of 3.8mm to 38.0 mm.

The lens shall also have an auto-focus feature with a manual override to facilitate ease of setup.

The camera shall incorporate the use of preset positioning that store zoom and focus positioning
information. The camera shall have the capability to recall the previously stored preset upon application of
power.

The camera electronics shall include automatic gain control (AGC) to produce a satisfactory image at night.

The camera shall be housed in a weather-tight sealed enclosure. The enclosure shall be made of 6061
anodized aluminum. The housing shall be field rotatable to allow proper alignment between the camera and
the traveled road surface.

The camera enclosure shall be equipped with a sunshield. The sunshield shall include a provision for water
diversion to prevent water from flowing in the camera's field of view. The camera enclosure with sunshield
shall be less than 6" diameter, less than 18" long, and shall weigh less than 6 pounds when the camera and
lens are mounted inside the enclosure.

The enclosure shall be design so that the pan, tilt and rotation of the camera assembly can be accomplished
independently without affecting the other settings.

The camera enclosure shall include a proportionally controlled heater, where the output power of the heater
varies with temperature, to assure proper operation of the lens functions at low temperatures and prevent
moisture condensation on the optical faceplate of the enclosure.

The glass face on the front of the enclosure shall have an anti-reflective coating to minimize light and image
reflections.

The glass face shall also employ a special coating to minimize the buildup of environmental debris such as
dirt and water.

When mounted outdoors in the enclosure, the camera shall operate satisfactorily in a temperature range
from -34 °C to +60 °C and a humidity range from 0% RH to 100% RH. Measurement of satisfactory video
shall be based upon VDP system operation.

The camera shall be powered by 120-240 VAC 50/60 Hz. Power consumption shall be 45 watts or less
under all conditions. An optional DC power configuration shall be available for 12 VDC operation.

Recommended camera placement height shall be 33 feet (or 10 meters) above the roadway, and over the
traveled way on which vehicles are to be detected. For optimum detection the camera should be centered
above the traveled roadway. The camera shall view approaching vehicles at a distance not to exceed

350 feet for reliable detection (height to distance ratio of 10:100). Camera placement and field of view (FOV)
shall be unobstructed and as noted in the installation documentation provided by the supplier.

The camera enclosure shall be equipped with separate, weather-tight connections for power and video
cables at the rear of the enclosure. These connections may also allow diagnostic testing and viewing of
video at the camera while the camera is installed on a mast arm or pole using a lens adjustment module
(LAM) supplied by the VDP supplier. Video and power shall not reside within the same connector.

The video signal shall be fully isolated from the camera enclosure and power cabling.
C.7 Video Monitor

The monitor shall be a flat screen color video monitor with a minimum 9" diagonal picture display. It shall
support EIA standards RS-170 composite video signal (1.0 v p-p, 75 OHM).
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It shall have a resolution of 900 lines at center. Video bandwidth shall be >11 MHz. Loop through
connectors shall be provided, and both input and output connectors shall be BNCs.

The monitor power source shall be 120 VAC +/- 10%, 60 Hz. Power consumption shall not be greater than
18 W. Ambient operating temperature shall be +50 to +122 degrees Fahrenheit.

Located on the front panel, the controls shall be on/off, contrast, bright, vertical hold, and horizontal hold.
Rear panel shall have controls for vertical size, vertical linearity and scan switch.

Dimensions shall not exceed 9" (W), 10" (H), and 7" (D). Weight shall not exceed 10 pounds.
C.8 Coaxial Cable

The coaxial cable to be used between the camera and the VDP in the traffic cabinet shall be Belden 8281 or
equal. This cable shall be suitable for installation in conduit or overhead with appropriate span wire. BNC
plug connectors should be used at both the camera and cabinet ends. The coaxial cable, BNC connector,
and crimping tool shall be approved by the supplier of the video detection system, and the manufacturer's
instructions must be followed to ensure proper connection.

C.9 Power Cable

The power cabling shall be 16 AWG three conductor cable with a minimum outside diameter of 0.325 inch
and a maximum diameter of 0.490 inch. The cabling shall comply with the National Electric Code, as well as
local electrical codes. Cameras may acquire power from the luminaire if necessary.

E Software

Detection zones shall be programmed via an on board menu displayed on a video monitor and a pointing
device connected to the DP. The menu shall facilitate placement of detection zones and setting of zone
parameters or to view system parameters. A separate computer shall not be required for programming
detection zones or to view system operation.

The DP shall store up to three different detection zone patterns in non-volatile memory. The DP can
switch to any one of the three different detection patterns within 1 second of user request via menu
selection with the pointing device. Each configuration shall be uniquely labeled and able to be edited by
the user for identification. The currently active configuration indicator shall be displayed on the monitor.

The DP shall detect vehicles in real time as they travel across each detection zone.

The DP shall accept new detection patterns from an external computer through the EIA232 port when the
external computer uses the correct communications protocol for downloading detection patterns. A
Windows™-based software designed for local or remote connection and providing video capture, real-
time detection indication and detection zone modification capability shall be provided with the system.

The DP system shall have the capability to automatically switch to any one of the stored configurations
based on the time of day which shall be programmable by the user.

The DP shall send its detection patterns to an external computer through the EIA232 port when requested
when the external computer uses the appropriate communications protocol for uploading detection
patterns.

The DP shall default to a safe condition, such as a constant call on each active detection channel, in the
event of unacceptable interference or loss of the sensor signal.

The system shall be capable of automatically detecting a low-visibility condition such as fog and respond
by placing all effected detection zones in a constant call mode. A user-selected alarm output shall be
active during the low-visibility condition that can be used to modify the controller operation if connected to
the appropriate controller input modifier(s). The system shall automatically revert to normal detection
mode when the low-visibility condition no longer exists.

Up to 24 detection zones per camera input shall be supported and each detection zone can be sized to
suit the site and the desired vehicle detection region.

The DP shall provide up to 24 open collector output channels per sensor input using one or more
extension modules.

A single detection zone shall be able to replace multiple inductive loops and the detection zones shall be
OR'ed as the default or may be AND'ed together to indicate vehicle presence on a single approach of
traffic movement.
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Placement of detection zones shall be done by using only a pointing device, and a graphical interface
built into the DP and displayed on a video monitor, to draw the detection zones on the video image from
each video camera. No separate computer shall be required to program the detection zones.

When a vehicle is detected within a detection zone, a visual indication of the detection shall activate on
the video overlay display to confirm the detection of the vehicle for the zone.

Detection shall be at least 98% accurate in good weather conditions, with slight degradation possible
under adverse weather conditions (e.g. rain, snow, or fog) which reduce visibility. Detection accuracy is
dependent upon site geometry, camera placement, camera quality and detection zone location, and these
accuracy levels do not include allowances for occlusion or poor video due to camera location or quality.

The DP shall provide dynamic zone reconfiguration (DZR). DZR enables normal operation of existing
detection zones when one zone is being added or modified during the setup process. The new zone
configuration shall not go into effect until the configuration is saved by the operator.

Detection zone setup shall not require site specific information such as latitude and longitude to be
entered into the system.

The DP shall process the video input from each camera at 30 frames per second. Multiple camera
processors shall process all video inputs simultaneously.

The DP shall output a constant call during the background learning period of no more than 3 minutes.

Detection zone outputs shall be configurable to allow the selection of presence, pulse, extend, and delay
outputs. Timing parameters of pulse, extend, and delay outputs shall be user definable between 0.1 to
25.0 seconds.

Up to six video detection zones per sensor input shall have the capability to count the number of vehicles
detected. The count value shall be internally stored for later retrieval through the EIA232 port. The zone
shall also have the capability to calculate and store average speed and lane occupancy at bin intervals of
10 seconds, 20 seconds, 1 minute, 5 minutes, 15 minutes, 30 minutes and 60 minutes. One radar sensor
zone shall also count vehicles, calculate, and store the average speed and lane occupancy across the
approach.

In addition to the count type zone, the DP shall be able to calculate and/or acquire average speed and
lane occupancy using both video and radar sensors. These values shall be stored in non-volatile memory
for later retrieval.

The DP shall have an “advance” zone type where detection outputs to the traffic controller is
compensated for angular occlusion and distance.

The DP shall support bicycle type zones where the zone can differentiate between motorized vehicles
and bicycles, producing a call for one but not the other.

Bicycle zone types shall only output when a bicycle is detected. Larger motorized vehicles such as cars
and trucks that traverse a bicycle zone shall not provide an output.

Six additional count zones for bicycles, separate from the 6 data collection zones for vehicles, shall be
provided to accumulate bicycle counts at user specified intervals.

Bicycle zones shall have the ability to have extensions assigned to individual bicycle zones for
applications where the traffic controller does not have bicycle specific detection inputs.

The DP shall provide the ability to assign a separate output channel for bicycle zones to allow traffic
controllers to implement special bicycle timing for applications where the traffic controller has separate
bicycle detection inputs.

The DP shall employ color overlays on the video output.

The DP shall have the ability to show phase status (green, yellow, or red) for up to 8 phases. These
indications shall also be color coded.

The user shall have the ability to enable or disable the display of the phase information on the video
output.

The DP shall have the capability to change the characteristics of a detection zone based on external
inputs such as signal phase. Each detection zone shall be able to switch from one zone type (i.e.
presence, extension, pulse, etc.) to another zone type based on the signal state. For example, a zone
may be a “count” zone when the phase is green but change to a “presence” zone type when the phase is
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not green. Another application would be zone type of “extension” when the signal phase is green and
then “delay” when red.

For alpha numeric user inputs, the DP shall utilize a virtual keyboard on the video overlay system to ease
user input. The virtual keyboard shall use the standard QWERTY keyboard layout.

The DP shall aid the user in drawing additional detection zones by automatically drawing and placing
zones at appropriate locations with only a single click of the mouse. The additional zone shall utilize
geometric extrapolation of the parent zone when creating the child zone. The process shall also
automatically accommodate lane marking angles and zone overlaps.

When the user wishes to modify the location of a zone, the DP shall allow the user move a single zone,
multiple zones or all zones simultaneously.

When the user wishes to modify the geometric shape of the zone, the DP shall allow the user to change
the shape by moving the zone corner or zone sides.

On screen zone identifiers shall be modifiable by the user. The user shall be allowed to select channel
output assignments, zone type, input status, zone labels or zone numbers to be the identifier.

For multiple camera input DPs, the user shall have the ability to enable automatic video output switching.
The dwell time for each sensor input shall be user programmable.

The DP shall support 3 independent trigger points for radar outputs for standard dilemma zone
applications.

For radar sensor zones, the output can be triggered by presence of a vehicle only or by presence of a
vehicle above a user-defined speed threshold.

The radar sensor system shall also provide a platoon detection or “group” detection and provide a user-
definable output when a minimum specified number of vehicles are detected in the region of interest.

The system shall provide a method of providing a continuous output for dynamic dilemma zone
applications where each individual vehicle is tracked and an output is provided only when the vehicle is
within dilemma zone parameters.

The system shall provide the ability to provide a user-definable output in a continuous mode when
specific, continuously monitored, distance and speed parameters of vehicles are met.

In the continuous mode, the user shall have the ability to define the region of interest by providing a
minimum distance and maximum distance parameters for the region of interest.

In the continuous mode and within the region of interest, the user shall have the ability to define the
minimum speed and maximum speed thresholds for both the minimum and maximum distances.

In the continuous mode, no output shall be provided if vehicles do not meet the parameters of the
dynamic dilemma zone detection application.

F Installation

The video detection camera shall be installed by factory-certified installers as recommended by the supplier
and documented in installation materials provided by the supplier. Proof of factory certification shall be
provided.

G Maintenance and Support

The supplier shall maintain an adequate inventory of parts to support maintenance and repair of the video
detection system. These parts shall be available for delivery within 30 days of placement of an acceptable
order at the supplier's then current pricing and terms of sale for said parts.

The supplier shall maintain an ongoing program of technical support for the video detection system. This
technical support shall be available via telephone, or via personnel sent to the installation site upon
placement of an acceptable order at the supplier's then current pricing and terms of sale for on site technical
support services.

Installation or training support shall be provided by a factory-authorized representative and shall be a
minimum IMSA-Level Il Traffic Signal Technician certified.

All product documentation shall be written in the English language.
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H Measurement

The department will measure Video Detection System as each individual unit acceptably completed per
intersection.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.31 Vehicle Video Detection System EACH

Payment is full compensation for furnishing and installing control units, video cameras, cabling, mounting
brackets, testing and setting up the system.

APS Push Button System, 8 Buttons, Item SPV.0060.32.
A Description

This item shall consist of vandal resistant Accessible Pedestrian Signal and push button assembly that
provides a vibro-tactile ADA and MUTCD compliant 2” push button with a raised directional arrow. All sounds
are emitted from inside the unit via a weatherproof speaker. The unit shall use 2 wires and interface with a
single control unit located in the traffic control cabinet.

B Material
Furnish pedestrian push buttons conforming to all of the following requirements:

Audible Pedestrian Signal Push Button

1. Sunlight visible “Red LED” lights when the button is pushed and remains on until the walk phase
goes into effect.

2. Audible “Tick” sound is heard each time the button is pushed, as well as tactile feedback given.

3. Extended push button can increase volumes, and/or mute all sounds except those on actuated
crosswalk.

4. All audible sounds automatically adjust in volume in relation to ambient noise level. Audible
volume level over ambient noise shall be adjustable up to 10 dB.

5. Audio Amplifier Power Output: 15 W, 8 ohm, weatherproof.

6. Provide separate volume controls for locator tone, walk message, Clearance and extended button
volumes.

7. Volume Control Automatic Adjustment Range: 35 dB max.
8. Microphone For Ambient Noise approximate frequency range: 170 Hz to 2.3 kHz.

9. Options programmable from computer: Walk Sound, Walk Message, Rest In Walk, Location
Message, Extended Push Activation and Locating Tone.

10. Audible Locating Tone: All tones shall meet MUTCD requirements.

11. Option standard locating tone, custom sound or verbal count down during PED Clearance and
multiple voice message languages. Provide custom walk message, direction of travel and/or
emergency vehicle warning message.

12. All sounds are synchronized. Sound alternate in front of the pedestrian and behind the pedestrian
during the walking and/or ped clearance phase (“Ping Pong” feature).

13. Temperature Range: -40 degrees F to 165 degrees F.
14. Wind sensor to prevent runaway volume during windy conditions.

15. System can self-test and fault report to a remote site for real-time monitoring and system
maintenance. Conflict Detect: WALK indication is ignored in the event of a WALK/DON'T WALK
conflict.

16. Pedestrian Push Button Interface accepts 12 to 48 AC/DC. Capable of global configuration
changes and/or single unit changes.
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17. Frame: cast aluminum, powder coated yellow.
18. Face Plate: aluminum, powder coated, painted black background.

19. Arrow Push Button: aluminum, powder coated. Direction of arrow can adjust to one of four
directions.

20. Push Button: ADA compliant, cast aluminum, nickel plated, powder coated. Vibrator Power shall
be 15 VDC pulsed. Operates during walk interval only. Speaker: 8 ohm, 15 W MAX, weather
proof.

21. Units shall be programmable from a standard Windows 7 laptop through the pedestrian control
unit. If software is required for the programming of the units it shall be incidental to the contract.

Pedestrian Control Unit.

The control unit is the power supply and signaling interface between the existing intersection traffic controller
and the pedestrian push button unit. The pedestrian control unit shall control up to 16 push button units and
4 pedestrian phases. The pedestrian control unit shall be housed inside the existing traffic controller cabinet
and powered by the AC supply mains (115 VAC). Any cable or equipment between the control unit and the
pedestrian button field wiring shall be considered incidental to the contract.

1. Pedestrian Walk/Don't Walk Inputs; Optically Isolated 80 — 150 Volts AC/DC 5mA Maximum.

2. General Purpose Outputs and Pedestrian Outputs; Optically Isolated 36 Volts AC/DC Peak, .3A
Solid State Fused Contact Closure.

Fault Output; Normally Open and Closed Relay Contacts 125 Volts AC/DC 1A Maximum.

4. 4 Phase Pedestrian Push Button Power Output; Nominal 22 Volts DC, Short Circuit Protected —
Auto Recovering.

5. General Purpose Inputs; 10 — 36 Volts AC/DC Peak 10mA Maxium, Optically Isolated.

Pedestrian control unit shall have an Ethernet port and shall be IP addressable for
communications to programming computer.

C (Vacant)
D Measurement

The department will measure APS Push Button System (Location) as a single lump sum unit of work at
the intersection, acceptably completed.

E Payment

APS Push Button System will be paid for measured quantities at the contract unit price under the
following bid items:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.32 APS Push Button System, 8 Buttons EACH

Payment is full compensation for furnishing and installing all materials.

Pull Boxes 17-Inch x 30-Inch x 24-Inch, ltem SPV.0060.33.

A Description

This special provision describes furnishing and installing fiberglass/polymer concrete pull box at the
locations shown on the plans according to standard spec 653.

B Materials

Furnish fiberglass/polymer concrete pull box of rectangular composite enclosure with Tier 15 Rating
(15,000Ib design load) and (22,500Ib test load), and nominal 17" wide x 30" long and 24" total depth,
flared wall style #CHB173024 as by Highline Products or #B12173024A as by Hubbell Power Systems or
approved equal. Cover shall be Tier 15 Rating (15,000lb design load) and (22,500Ib test load), bolted
cover with logo “Street Lighting” #CHC1730HL1 as by Highline Products or #C12173002A41 as by
Hubbell Power Systems, or approved equal. The pull box shall be listed and labeled by (UL) or other
Nationally Recognized Testing Laboratory.

C Construction
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Conform to standard spec 673.3 and City of Milwaukee standards. The pull box shall be installed on
12-Inches of crushed stone, set flush with grade and backfilled.

D Measurement

The department will measure Pull Boxes 17-Inch x 30-Inch x 24-Inch by each unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.33 Pull Boxes 17-Inch x 30-Inch x 24-Inch EACH

Payment is full compensation for furnishing and installing all materials, including pull box, crushed
aggregate, for excavation, backfill, for disposing of surplus material.

Section Corner Monuments, Item SPV.0060.34.
A Description

Coordinate with Southeastern Wisconsin Regional Planning Commission (SEWRPC) for the perpetuation
and replacement of a section corner (Public Land Survey System- PLSS) monument.

B Materials
SEWRPC will provide a pre-cast concrete monument or brass disk to be used to mark the PLSS corner.

Furnish base aggregate dense materials that conform to standard spec 305. Furnish concrete, asphalt,
topsoil or other materials depending on the surface surrounding the corner.

C Construction

SEWRPC will perpetuate existing section corner monument. The contractor is responsible to coordinate
with SEWRPC and the WisDOT Project Manager throughout the perpetuation and replacement process.
The contractor will contact the engineer and SEWRPC at (262) 853-8463 at least two weeks before
starting construction operations or the preconstruction meeting to allow for section corner monument
perpetuation.

Contractor must excavate and completely remove the existing monument. Contractor is responsible for
providing a backfilled 3 to 4 foot deep hole where existing monument was removed. Contractor is
responsible to coordinate the materials and methodology to complete the construction of the surface
surrounding the monument. This may include but is not limited to a 2’ x 2’ “box out” or 24” diameter core
hole in concrete, asphalt pavement/paving rings, coring to facilitate poured in place monuments, topsaoil,
seed and mulching or other materials or methodologies as agreed to by the contractor and SEWPRC.

Contact Information:

Attn: Andy Traeger (Construction Coordinator)
Southeastern Wisconsin Regional Planning Commission
W239 N1812 Rockwood Drive

P.O. Box 1607

Waukesha, WI 53187-1607

Phone (262) 953-4296

Cell (262) 853-8463

Fax (262) 547-1103

atraeger@sewrpc.org

D Measurement

The department will measure Section Corner Monuments Special by the individual unit, acceptably
completed.
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E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.34 Section Corner Monuments EACH

Payment is full compensation for all excavating; removal of existing monument, for placing and
compacting backfill material; for disposing of surplus materials; for concrete or asphalt material, finishing
of roadway or other surfaces, for all coordination with SEWRPC.

SER-621-001 (20210924)

Timber Fence, Item SPV.0090.01.

A Description

This special provision describes constructing timber fence, as shown on the plans, according to the
standard specifications and as hereinafter provided.

B Materials

Furnish materials conforming to the requirements specified in standard spec 615.2. All timber fence
hardware shall be galvanized.

C Construction
Construct according to the pertinent requirements of standard spec 615.3.
D Measurement

The department will measure Timber Fence, completed and accepted according to the terms of the
contract, in place by the length in linear feet from end to end of rail.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Timber Fence LF

Payment is full compensation for providing materials, including posts, rails, bolts, aggregate, paint, and
preservation; for excavation, erecting, and backfilling; and for preservation treating and staining.

Staked Wattles, Item SPV.0090.02.

A Description

This special provision describes furnishing, installing, maintaining, and removing staked wattles at
locations shown on the drawings and as directed by the engineer.

B Materials

All materials for staked wattles shall conform to the details shown in the drawings and as shown in
standard spec 628.2 and match that shown for temporary ditch checks. Staked wattles shall be from the
WisDOT Erosion Control Product Acceptability List for temporary ditch checks.

C Construction

All construction methods shall conform to the details shown in the drawings and as shown in standard
spec 628.3.14.

D Measurement

The department will measure Staked Wattles by the linear foot, acceptably completed as measured from
end to end of the wattle run (overlap is not separately counted).
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E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0090.02 Staked Wattles LF

Payment is full compensation for mobilization, furnishing and installing, maintaining, and removing staked
wattles.
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Effective with February 2025 Letting

ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
HIGHWAY CONSTRUCTION SKILLS TRAINING (HCST)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users (SAFETEA-LU),
Section 5204(e) — Surface Transportation Workforce Development Training and Education, provides for
100 percent Federal funding if the core program funds are used for training, education, or workforce
development purposes, including “pipeline” activities. The core programs include: Congestion Mitigation
and Air Quality Improvement (CMAQ) Program, Highway Bridge Program (HBP), Interstate Maintenance
(IM), National Highway System (NHS), and Surface Transportation Program (STP). These workforce
development activities cover surface transportation workers, including OJT/SS programs for women and
minorities as authorized in 23 U.S.C. §140(b).

The Wisconsin Department of Transportation OJT program was originally established in 1995. Highway
Construction Skills Training (HCST) was previously known as Transportation Alliance for New Solutions
(TrANS) and underwent a name change in early 2023. HCST is an industry driven plan of services to
address the outreach, preparation, placement and retention of women, minorities, and disadvantaged
persons as laborers and apprentices in the highway skilled trades. Candidate preparation and contractor
coordination services (OJT Supportive Services) are provided by contracted community-based
organizations.

. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or advancement to
apprenticeship of Highway Construction Skills Training (HCST) graduates and employing eligible trainees
in qualifying trades will be made as follows:

1) On-the-Job Training, ltem ASP.1T0OG, ASP 1 HCST Graduate. At the rate of $5.00 per hour on
Federal-aid projects when HCST graduates are initially hired, or seasonally rehired, as unskilled

laborers or equivalent.
Eligibility and Duration: To the employing contractor, for up to 2,000 hours or two years, whichever

comes first from the point of initial hire as a HCST placement.
Contract Goal: To maintain the intent of the Equal Employment Opportunity program, it is a goal
that 6 HCST Graduate(s) be utilized for __ 3600 hours on this contract.

2) On-the-Job Training, Iltem ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00 per hour on
Federal-aid projects at the point when an employee who came out of the HCST Program is
subsequently entered into an apprenticeship contract in a qualifying trade.

Eligibility and Duration: To the employing contractor, for the length of time that the HCST graduate
is in apprenticeship status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity program, it is a goal
that 5 HCST Apprentice(s) be utilized for _ 2625 hours on this contract.

3) The maximum duration of reimbursement is two years as a HCST graduate plus time in apprentice
status.

4) If a HCST program is not available in the contractor’s area and another training program is
utilized, payment of On-the-Job Training hours may be approved by the Wisconsin Department of
Transportation (WisDOT) if the training program meets the established acceptance criteria. Only
On-the-Job Training Hours accumulated after WisDOT approval will be reimbursed as specified
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under Iltems ASP.1TOG and ASP.1TOA. For more information, contact the Department of
Transportation Labor Development Specialist at the phone number listed below.

5) WisDOT reserves the right to deny payments under items ASP.1TOG and ASP.1TOA if the
contractor either fails to provide training or there is evidence of a lack of good faith in meeting the
requirements of this training special provision.

II. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for HCST placements is intended to cover the duration of two years to
allow for reaching entry-level laborer status. An additional incentive, the $5.00 rate, would promote
movement into the underutilized skilled trades' apprenticeships and applies until the individual completes
their apprenticeship. These incentives benefit HCST candidates by giving them a better opportunity to
enter a skilled trade; benefits contractors who will be assisted in meeting their EEO profiles and goals;
and benefits the public who will see the program reinforce larger public-private employment reform in
Wisconsin. The pool of HCST graduates was created for the purpose of addressing underutilization in the
skilled trades, an objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures contractors
who are in the Companywide Program that HCST placements still contribute toward fulfilling the new hire
goal of 50% women and minorities. Based on data administered by United States Department of Labor
(US DOL), the highway skilled trades remain underutilized for women statewide (less than 6.9%); and for
minorities in all counties (% varies by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some or all of this monetary
incentive to offset the cut in hourly wages an individual may incur when entering an apprenticeship if the full general
laborer hourly rate has been previously paid. No special accounting measures are required.

. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for underutilization to
be resolved across the trades. This will be measured annually at the county and/or state levels using data
administered by WisDWD in relation to goals set by the USDOL page 2 Dated January 2012 OFCCP.
With appropriate state and federal approvals, we may also do some measurement at the company level.
It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a HCST graduate
or a HCST apprentice. The compliance specialists utilize the information on the Certified Payrolls to track
the hours accumulated by HCST Graduates and HCST apprentices on WisDOT contracts. Payment
under this ASP 1 is made based on the hours recorded off of the Certified Payrolls. Tracking may
eventually include improved linkages with the WisDWD apprentice database, information from company
and committee level sources. HCST is nondiscriminatory by regulation and is a tool for optional use by
contractors to address the underutilization of women and minorities as laborers and apprentices in our
industry’s skilled trades.

IV. HCST TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall be
provided to employees enrolled in apprenticeship and on-the-job training programs as follows: The
contractor shall provide on-the-job training aimed at developing full journey workers in the type of trade or
job classifications involved. In the event the contractor subcontracts a portion of the contract work, the
contractor shall determine how many, if any, of the trainees are to be trained by the subcontractor
provided, however, that the contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The contractor shall also ensure that this training special
provision is made applicable to such subcontract. Training and upgrading of minorities and women toward
journey workers status is a primary objective of this training special provision. Accordingly, the contractor
shall make every effort to enroll minority trainees and women (e.g., by conducting systematic and direct
recruitment through public and private sources likely to yield minority trainees and women trainees); to
the extent such persons are available within a reasonable area of recruitment. The contractor will be
given an opportunity and will be responsible for demonstrating the steps that they have taken in
pursuance thereof, prior to determination as to whether the contractor is in compliance with this training
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special provision. This training commitment is not intended, and shall not be used, to discriminate against
any applicant for training, whether a member of a minority group or not. No employee shall be employed
as a trainee in any classification in which they have successfully completed a training course leading to
journey workers status or in which they have been employed as a journey worker. The contractor should
satisfy this requirement by including appropriate questions in the employee application or by other
suitable means. Regardless of the method used, the contractor's records should document the findings in
each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available training and skill
improvement opportunities to assure increased participation of minority groups, disadvantaged persons,
and women in all phases of the highway construction industry. The FHWA On-the-Job Training (OJT)
Program requires the State transportation agencies (STAs) to establish apprenticeships and training
programs targeted to move women, minorities, and disadvantaged individuals into journey-level positions
to ensure that a competent workforce is available to meet highway construction hiring needs, and to
address the historical underrepresentation of members of these groups in highway construction skilled
crafts.

The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal Regulations
(CFR), Part 230) to supplement the OJT program and support STA training programs by providing
services to highway construction contractors and assistance to highway construction apprentices and
trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved training programs.

(2) To seek other ways to increase the training opportunities for women, minorities, and
disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision of
supportive services with respect to training programs approved under 23 CFR, Part 230(a) (Equal
Employment Opportunity on Federal and Federal-aid Construction Contracts — including Supportive
Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of these
requirements will be determined by the Wisconsin Department of Transportation-Office of Business
Opportunity & Equity Compliance (OBOEC). A request for an exemption or modification, with justification,
shall be made in writing, addressed to WisDOT OBOEC - Labor Development, 141 NW Barstow Street,
Suite 411, PO Box 798, Waukesha, WI 53187.

VI. PROGRAM CONTACTS
Marguerite (Maggie) Givings, Labor Development Specialist
Margueritel.Givings@dot.wi.gov | 608-789-7876

Deborah Seip, Labor Development Specialist
Deborah.Seip@dot.wi.gov | 262-548-8702
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ADDITIONAL SPECIAL PROVISION 3

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION

Authority

Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of Transportation’s
Federal Highway Administration. The DBE program is a federal program applicable on all contracts administered by
WisDOT that include federal-aid highway funds. The authority for the DBE program is the Transportation Bill as approved
by Congress periodically. DBE program guidance and requirements are outlined in the Code of Federal Regulations at 49
CFR Part 26. This contract is subject to DBE provisions because it is financed with federal-aid-highway funds.
Additionally, this contract is subject to the State of Wisconsin Standard Specifications for Highway and Structure
Construction and all applicable contract documents.

Requirements

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any provision of
the DBE program regulatory provisions will be considered a material breach of contract. This is nonnegotiable.

If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal Aid
Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts, reasoning,
severity, and remedial efforts of the contractor that may include: termination of contract, withholding payment, assessment
of monetary sanctions, and/or suspension/debarment proceedings that could result in the disqualification of the contractor
from bidding for a designated period of time.

(1) The Commitment to Subcontract to DBE (Form DT1506 or digital submittal), Attachments A, and Good Faith
Effort Documentation (Form DT1202) will be submitted as described in Section 2.

20 Any change to DBE Commitments thereafter must follow modification of DBE subcontracting commitment as
described in Section 9.

3) The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid shopping is prohibited.

4 The contractor must utilize the specific DBE firms listed in the approved DBE Commitment to perform the work
and/or supply the materials for which the DBE firm is listed unless the contractor obtains written consent in
advance from WisDOT. The contractor will not be entitled to payment for any work or materials on the approved
DBE Commitment that is not performed or supplied by the listed DBE without WisDOT’s written consent.

Description

The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The DBE
provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications for Highway and Structure
Construction and Construction and Materials Manual. The WisDOT Secretary is signatory to assurances of department-
wide compliance.

The Department assigns the contract DBE goal as a percentage of work items that could be performed by certified DBE
firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to the total
contract bid amount.

(1)  WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on the
cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by subcontracting work to
a DBE firm or by procuring services or materials from a DBE firm.
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(2)

@3)

Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be more
knowledgeable contractors who are prepared to successfully complete their contractual agreement through the
proactive provision of assistance in the following areas:

= Produce accurate and complete quotes

= Understand highway plans applicable to their work

= Understand specifications and contract requirements applicable to their work
= Understand contracting reporting requirements

The Department encourages contractors to assist DBE subcontractors more formally by participating in WisDOT'’s
Business Development program as a mentor, coach, or resource. For comprehensive information on the
Disadvantaged Business Enterprise Program, visit the Department's Civil Rights and Compliance Section website
at: http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx

1. Definitions

Interpret these terms, used throughout this additional special provision, as follows:

a.

Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that
represents the feasible level of DBE participation for each contract. The goal is calculated using the Engineer’s
Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes bid items for
subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors considered
include proximity, proportion, and regulations.

Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another
prospective contractor(s) before or after the award of a contract to secure a lower bid.

DBE: Disadvantaged Business Enterprise — A for-profit small business concern where socially and economically
disadvantaged individuals own at least a 51% interest and control management and daily business operations.

DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form DT1506)
and is expressed as the amount of DBE participation the prime contractor has secured. The DT1506, a contract
document completed by the bidder, is required to be considered a responsive bidder on an FHWA-funded
contract that has an assigned DBE goal. The prime contractor will have the option to submit the DT1506 digitally,
as an entry with the bid in Bid Express, or as an attachment to the bid.

DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE utilization
through review of the DBE Commitment, payments to subcontractors, and contract documentation. The Prime
Contractor receives DBE credit for payments made to the DBE firms performing the work listed on the approved
DBE Commitment, and those submitted after approved commitment with Attachment A.

Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under the
same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all necessary and
reasonable steps to achieve the assigned DBE goal by the scope, intensity, and appropriateness of effort that
could reasonably be expected for a contractor to obtain sufficient DBE participation.

Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, the
materials, supplies, articles, or equipment required under the contract.

Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope for
DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes for the
same work. Per federal regulation, reasonable price is not necessarily the lowest price.

Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and regularly sold
or leased to the public.

Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a notation
that the items within the quote will not be separated.
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2. WisDOT DBE Program Compliance

a.

b.

Documentation Submittal

e The Commitment to Subcontract to DBE (Form DT1506 or digital submittal) must be submitted at the time
of bid (Tuesday) by all prime contractors.

o Attachments A OR quotes from all DBEs included in the Commitment must be submitted at bid (Tuesday)
OR

e Within one-hour following bid submittal by ALL prime contractors via eSubmit (Tuesday).

e If only DBE quotes were submitted, all remaining signed Attachments A must be submitted within 24-
hours of bid closing via eSubmit (Wednesday).

o If the assigned DBE contract goal is not met, Documentation of Good Faith Effort (Form DT1202) and
supporting documentation must be submitted within 24-hours of bid closing (Wednesday) via eSubmit.
Instructions for eSubmit.

**Bidders have the option of submitting the DBE Commitment at the time of bid via direct entry through Bid
Express OR with attachment of Form DT1506 (Commitment to Subcontract to DBE). The DBE Commitment
entered with bid is the digital form of the DT1506. Separate submission of Form DT1506 is not required if the DBE
Commitment is entered in Bid Express. Form DT1202, if applicable, is no longer required to be submitted at time
of bid; submit DT1202 within the 24-hour supplemental time frame following bid closing.

The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid
nonresponsive if the contractor fails to furnish the DBE Commitment (digitally entered into the bid OR Form
DT1506 as an attachment), Attachments A, and Form DT1202 if applicable, as required. See sample forms in the
Appendix.

Verification of DBE Commitment

The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated as
follows:

(1) DBE Goal Met

If the bidder indicates that the contract DBE goal is met, the Department will evaluate the DBE
Commitment submitted with bid OR Form DT1506, and Attachments A to verify the actual DBE percentage
calculation. If the DBE Commitment is verified, the contract is eligible for award with respect to the DBE
Commitment.

(2) DBE Goal Not Met

a) If the bidder indicates a bid percentage on the DBE Commitment that does not meet the assigned DBE
contract goal, the bidder must request alternative evaluation of good faith effort through submission of
Form DT1202 (Documentation of Good Faith Effort) within 24-hours of bid including narrative
description. Supplementary documentation of good faith effort that supports the DT1202 submission is
also due within 24-hours of bid submission and prior to bid posting. The Department will review the
bidder's DBE Commitment and evaluate the bidder's good faith efforts submission.

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that the
Department intends to:

1. Approve the request (adequate documentation of GFE has been submitted) - no conditions placed
on the contract with respect to the DBE Commitment;

2. Deny the request (inadequate documentation of GFE has been submitted) - the contract is viewed
as non-responsive per Wisconsin Standard Specifications for Highway and Structure Construction
and will not be executed.
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c) If the Department denies the bidder’s request, the contract is ineligible for award. The Department will
provide a written explanation for denying the request to the bidder. The bidder may appeal the
Department's denial (see Section 4).

Supplemental good faith effort documentation must be submitted through eSubmit.

3. Department's Criteria for Good Faith Effort Documentation

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime contractor
shall be responsible for all work performed on the contract by piecework, station work, or subcontract.

The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of the
contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative action.
Compliance encompasses responsible and responsive action, documentation, and good faith effort.

Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273 and
DBE program provisions. Prime contractors should encourage subcontractors to utilize DBE firms whenever
possible to contribute to the assigned DBE contract goal.

Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in one of
two ways. The bidder:

(1) Documents that it has obtained enough DBE participation to meet the goal; OR
(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith effort
on a contract basis just as each contract award is evaluated individually.

The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to actively
and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The Department will only approve
demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the variety of activities
undertaken that are commensurate with expected efforts to meet the stated goal.

The Department, in conjunction with industry stakeholders, has developed the following guidance for contractor good
faith effort activity. The guidance and the attached appendices provide a framework for the actions required by all
parties in the processing and evaluation of bidder’s total efforts to achieve the project specific DBE goal prior to the
bid letting date.

a. Solicitation Guidance for Prime Contractors:

(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder should
use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid Express Small
Business Network to foster DBE participation on all applicable contracts.

20 As needed, request assistance with DBE outreach and follow-up by contacting the Department's DBE
Support Services Office by phone or email request at least 14 days prior to the bid letting date. Phone
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail: DBE_Alert@dot.wi.gov

3) Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss
questions, concerns, and any other contract related matters that may be applicable to the DBE firm.
Guidelines for this conversation are provided in Appendix A of ASP-3.

4 Request quotes by identifying potential items to subcontract and solicit. In their initial contacts, contractors
are strongly encouraged to include a single page, detailed list of items for which they are accepting quotes,
by project, within a letting. See attached sample entitled “Sample Contractor Solicitation Letter” in Appendix
B. Prime contractors should also indicate a willingness to accept quotes in areas they are planning to perform
themselves, as required by federal rules. In some cases, it might be appropriate to use DBE firms to do work
in a prime contractor’s area of specialization.
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Solicit quotes from certified DBE firms who match possible items to subcontract using all reasonable
and available means. Additionally, forward copies of solicitations highlighting the work areas for which
quotes are being sought to DBE_Alert@dot.wi.gov

Acceptable outreach tools include SBN (Small Business Network, see Appendix C):
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.

a. Contractors must ask DBE firms for a response in their solicitations. See Sample Contractor
Solicitation Letter, Appendix B. This letter may be included as an attachment to the sub-quote
request.

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms sufficient
time to respond. Prime contractors should contact DBE firms early, asking if they need help
organizing their quote, assistance confirming equipment needs, or other assistance
supporting their submission of a competitive quote for their services.

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email
and/or SBN are the preferred method for the solicitation.

Upon request, provide interested DBE firms with adequate information about plans, specifications,
and the requirements of the contract by letter, information session, email, phone call, and/or referral.

When potential exists, the contractor should advise interested DBE firms on how to obtain bonding,
line of credit, or insurance if requested.

Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial solicitation
with:

a. Email to all prospective DBE firms in relevant work areas
b. Phone call log to DBE firms who express interest via written response or call
c. Fax/letter confirmation

d. Signed copy of record of subcontractor outreach effort

b. Guidance for Evaluating DBE quotes

(1) Quote evaluation practices required to evaluate DBE quotes:

Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract
scope for DBE subcontract feasibility and comparing common line items in DBE and non-DBE
subcontract quotes for the same work. Per federal regulation, reasonable price is not necessarily the
lowest price. See 49 CFR Part 26, Appendix A. IV.D(2).

20 Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by
contractors:

Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate reasons,
including but not limited to, a discussion between the prime and DBE firm regarding its capabilities
prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s quote, the prime
is required to contact the DBE by phone and email regarding their ability to perform the work
indicated in the UCP directory listed as their work area by NAICS code. Only the work area indicated
by the NAICS code(s) listed in the UCP directory can be counted toward DBE credit. Documentation
of the conversation is required.

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE quotes that
are responsive and reasonable. This includes DBE quotes that are not the low quote.

b  Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type of quoting
represents a cost saving but is not clearly stated as a discount. Tied quotes are usually presented as
an ‘all or none’ quote. When non-DBE subcontractors submit tied bid items in their quotes, the DBE
firm’s quote may not appear competitive. In such a case, the following steps are taken in comparing
the relevant quotes. These are qualitative examples:

Page 5 of 36


mailto:DBE_Alert@dot.wi.gov
https://www.bidx.com/wi/main
https://www.bidx.com/wi/main

Effective with October 2022 Letting ASP-3

i Compare bid items common to both quotes, noting the reasonableness in the price
comparison.

i Review quotes from other firms for the bid items not quoted by the DBE firm to see if
combining both can provide the same competitive advantage that the tied bid items offered.

See Appendix D — Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best Practices.

c. Requesting Good Faith Effort Evaluation_At the time of bid- if the DBE goal is not met in full, the prime
contractor must indicate they will file form DT1202- Documentation of Good Faith Effort within 24-hours of bid
submission. Supplementary documentation of good faith effort that supports the DT1202 submission is also due
within 24-hours of bid submission and prior to bid posting. Supporting documentation for the DT1202 is to include
the following:

(1) Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE firms
contacted along with the dates of both initial and follow-up contact; electronic copies of all written solicitations
to DBE firms. A printed copy of SBN solicitation is acceptable.

20 Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs to
include activities such as: list of work items to be performed; breaking up of large work items into smaller
tasks or quantities; flexible time frames for performance and delivery schedules.

3) Documentation of Project Information provided to interested DBEs: A description of information provided to
the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to be
performed by that DBE firm.

(4 Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that good
faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not constitute
sufficient good faith efforts.

(5) Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE firm
and, if rejected, copies of quotes from non-DBEs for same items.

6) Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment, Supplies/Materials

(n Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and
providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before bid
opening. Participate in or host activities such as networking events, mentor-protégé programs, small business
development workshops, and others consistent with DBE support.

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will
promptly notify the Prime Contractor and Bureau of Project Development.

If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the reasons.
The Department encourages the Prime Contractor to communicate with DBE staff to clarify any questions related to
meeting goals and/or contractor demonstration of good faith efforts.

If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or replace
any DBE firm listed on the approved DBE Commitment. No contractor, prime or subsequent tier, shall be paid for
completing work assigned to a DBE subcontractor on an approved DBE Commitment unless WisDOT has granted
permission for the reduction, replacement, or termination of the assigned DBE in writing. If a prime contractor or a
subcontractor on any tier uses its own forces to perform work assigned to a DBE on an approved DBE Commitment,
they will not be paid for the work. Any changes to DBE Commitment after the approval of the DBE Commitment
must be reviewed and approved by the DBE Office prior to the change (see Section 9).

Additional resources for demonstrating and tracking good faith effort can be found on the “Contracting with a DBE”
webpage in the ASP-3 and Good Faith Effort Guidance section.
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4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process

A bidder can appeal the Department's decision to deny the bidder’'s demonstration of Good Faith Effort through
Administrative Reconsideration. The bidder must provide a written justification refuting the specific reasons for denial
as stated in the Department's denial notice. The bidder may meet in person with the Department if so requested.
Failure to appeal within 5 business days after receiving the Department's written notice denying the request constitutes
a forfeiture of the bidder's right of appeal. Receipt of appeal is confirmed by email date stamp or certified mail signed
by WisDOT staff. A contract will not be executed without documentation that the DBE provisions have been fulfilled.

The Department will appoint a representative who did not participate in the original good faith effort determination, to
assess the bidder's appeal. The Department will issue a written decision within 5 business days after the bidder
presents all written and oral information. In that written decision, the Department will explain the basis for finding that
the bidder did or did not demonstrate an adequate good faith effort to meet the contract DBE goal. The Department's
decision is final.

5. Determining DBE Eligibility
Directory of DBE firms

a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification Program
(UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xIsx

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849.

c. DBE firms are certified based on various factors including the federal standards from the Small Business
Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only eligible
for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs work that is
not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire about
compatibility with the Business Development Program.

6. Counting DBE Participation
Assessing DBE Work

The Department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a DBE by
one of the UCP agencies. The Department only counts the value of the work a DBE actually performs towards the DBE
goal. The Department assesses the DBE work as follows:

a. The Department counts work performed by the DBE firm’s own resources. The Department includes the cost of
materials and supplies the DBE firm obtains for the work. The Department also includes the cost of equipment the
DBE firm leases for the work. The Department will not include the cost of materials, supplies, or equipment the
DBE firm purchases or leases from the prime contractor or its affiliate, with the exception of non-project specific
leases the DBE has in place before the work is advertised.

b. The Department counts fees and commissions the DBE subcontractor charges for providing bona fide
professional, technical, consultant, or managerial services. The Department also counts fees and commissions
the DBE charges for providing bonds or insurance. The Department will only count costs the program engineer
deems reasonable based on experience or prevailing market rates.

c. If a DBE firm subcontracts work, the Department counts the value of the work subcontracted to a DBE
subcontractor.

d. The contractor will maintain records and may be required to furnish periodic reports documenting its performance
under this item.

e. ltis the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted to a
DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE firm on
the Wisconsin UCP DBE Directory.
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f. ltis the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is
committing/contracting the DBE to do. Note that the Department encourages the Prime Contractor to assist and
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.

dg. The Prime Contractor will inform the DBE office via email of all DBE subcontractors added to the project following
execution of the contract. The Prime Contractor may omit submission of another form DT1506, but must submit
signed Attachment A forms for additional DBE firms.

h. See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for Manufacturers,
Suppliers, and Brokers

Naming conventions: When emailing files, please use the following language to identify your submission- “Project
#, Proposal #, Let date, Business Name, Attachment A” Email: DBE_Alert@dot.wi.gov

*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials or
supplies furnished by a DBE.

e Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs

e For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in CRCS

7. Credit Evaluation for Trucking

All bidders are expected to adhere to the Department’s current trucking policy posted on the HCCI website at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf

The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf

See Section 8 for Broker credit.

8. Credit Evaluation for Manufacturers, Suppliers, Brokers

The Department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions of
materials and supplies on a contract-by-contract basis. The Department will count the material and supplies that a DBE
firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer, supplier, or broker.
Generally, DBE credit is determined through evaluation of the DBE owner’s role, responsibility, and contribution to the
transaction. Maximum DBE credit is awarded when the DBE firm manufactures materials or supplies. DBE credit
decreases when the DBE firm solely supplies materials, and minimal credit is allotted when the DBE firm’s role is
administrative or transactional. It is the bidder’s responsibility to confirm that the DBE firm is considered a supplier or a
manufacturer before listing them on Commitment to Subcontract to DBE form DT1506 or DBE Commitment submitted
with the bid.

a. Manufacturers

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the premises,
the materials, supplies, articles, or equipment required under the contract and of the general character
described by the specifications.

2) If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the materials
or supplies counts toward DBE goals.

b. Regular Dealers of Material and/or Supplies

(1) Aregular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general character described by the specifications
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and required under the contract are bought, kept in stock, and regularly sold or leased to the public in the
usual course of business.

2) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of the
materials or supplies toward DBE goals.

3 At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:

i. The DBE firm must be an established, regular business that engages, as its principal business and
under its own name, in the purchase and sale or lease of the products in question.

ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such as
petroleum products, steel, cement, gravel, stone, or asphalt. If some of the distribution equipment is
leased, the lease agreement must accompany the DBE Commitment form for evaluation of the dealer’s
control before the DBE office approves the DBE credit.

4 When DBE suppliers are contracted, additional documentation must accompany the DBE Commitment and
Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE supplier, along
with documentation of the calculations used as the basis for the purchase agreement, subcontract, or invoice.
WisDOT recognizes that the amount on the Attachment A form may be more or less than the amount on the
invoice per b.(1) above.

i.  The bidder should respond to the following questions and include with submission of form DT1506 or
the DBE Commitment entered with bid:

a. What is the product or material?

b. Is this item in the prime’s inventory or was the item purchased when contract was awarded?
c. Which contract line items were referenced to develop this quote?

d. What is the amount of material or product used on the project?

(5) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current
contracts if submitted with appropriate documentation to the DBE office.

i. To ensure that the appropriate credit is assigned, follow the procedure below:

a. When DBE suppliers are contracted for bulk supply or commaodity purchases, an invoice or bill-
of-sale that includes names of the contractor and the DBE supplier should be submitted to the
DBE Office via eSubmit (preferred during letting) or the DBE_ Alert email box. The
supply/commaodity credit may be applied during the federal fiscal year (October- September) in
which the purchase was made.

b. When the contractor intends to apply the credit to a particular project, submit a copy of the
original invoice, documentation of the calculations for supplies/commodities to be used on the
project, and an Attachment A. Indicate on the Attachment A:

c. This supply/commodity is in the prime’s inventory or pre-paid in case of commodities
d. The full value of the original invoice submitted to the DBE Office, above in (1)
e. The amount of material or product used on this project

f.  Fuel estimate listed on Attachment A will be recorded as a deduction from the full fuel purchase
amount shown on the invoice

i. DBE Office Process (Applies only to bulk purchases)
a. Supply/Commodity commitment is received
b. Engineer verifies amount listed on invoice and enters the full amount into spreadsheet

c. The amount of credit applied for each project is updated on the spreadsheet until the bulk
purchase is exhausted

d. Engineer informs contractor when full amount of bulk purchase has been applied
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c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives

(1)

2)
(3)

(4)

No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However,
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers,
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.

Brokerage fees are calculated as 10% of the purchase amount.

WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the
materials and supplies, fees, or transportation charges for the delivery of materials or supplies required on a
job site.

Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or invoice
for the item/service, and a comparison of the fees customarily allowed for similar services to determine
whether they are reasonable.

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”)

a. lIssuing a Contract Change Order

Any changes or modifications to the contract once executed are considered contract modifications and as such
require a change order. In addition, the DBE office must provide consent for reduction, termination, or replacement of
subcontractors approved on the DBE Commitment in advance of the modification for the prime contractor to receive
payment for work or supplies. Additions to the DBE Commitment do not require advance notification of the DBE office.
(see below e. DBE Utilization beyond the approved DBE Commitment)

b. Contractor Considerations

(1)

2)

(3)

(4)

(5)

A prime contractor cannot modify the DBE Commitment through reduction in participation, termination, or
replacement of a DBE subcontractor listed on the approved DBE Commitment without prior written consent
from the DBE Office. This includes, but is not limited to, instances in which a prime contractor seeks to
perform work originally designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.

If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been
approved for DBE credit toward its contract, the prime is required to provide documentation supporting its
inability to fulfill the contractual commitment made to the Department regarding the DBE utilization.

The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at least
the same amount of work under the contract as the DBE subcontractor that was terminated, to the extent
needed to meet the assigned DBE contract goal. When additional opportunity is available by contract
modifications, the Prime Contractor must utilize DBE subcontractors that were committed to equal work items,
in the original contract.

In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or is
terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to the
assigned DBE goal.

The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and capacity in
the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they will advise the
Prime Contractor and suggest a DBE subcontractor that may replace their services and provide written
consent to be released from its subcontract.

i. Before the Prime Contractor can request modification to the approved DBE Commitment, the Prime
Contractor must:

a. Make every effort to fulfill the DBE Commitment by working with the listed DBE subcontractor to
ensure that the firm is fully knowledgeable of the Prime Contractor’s expectations for successful
performance on the contract. Document these efforts in writing.
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b. If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s
intent to request to modify the Commitment through reduction in participation, termination,
and/or replacement of the subcontractor including the reason(s) for pursuing this action.

c. Copy the DBE Office on all correspondence related to changing a DBE subcontractor who has
been approved for DBE credit on a contract, including preparation and coordination efforts.

d. Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of
intent to replace/terminate. The DBE must be allowed five days from the date notice was
received as indicated by email time stamp or signed certified mail, to respond, in writing.
EXCEPTION: The Prime Contractor must provide a verifiable reason for a response period
shorter than five days. For example, a WisDOT project engineer or project manager confirms
that WisDOT has eliminated an item the DBE subcontractor was contracted for.

e. The DBE subcontractor must acknowledge the contract modification with written response to the
Prime Contractor and the DBE Office. If objecting to the subcontract modification, the DBE
subcontractor must outline the basis for objection to the proposed modification, providing sound
reasoning for WisDOT to reject the prime’s request.

c. Request to Modify DBE Subcontracting Commitment

The written request referenced above may be delivered by email or fax. The request must contain the following:

(1)
2)
(3)
(4)
(5)
(6)

Project ID number

WisDOT Contract Project Engineer’'s name and contact information

DBE subcontractor name and work type and/or NAICS code

Contract’s progress schedule

Reason(s) for requesting that the DBE subcontractor be replaced or terminated

Attach/include all communication with the DBE subcontractor to deploy/address/resolve work completion

Naming conventions: When emailing files, please use the following language to identify your submission- “Project
#, Proposal #, Let date, Business Name, MODIFICATION” Email: DBE_Alert@dot.wi.gov + Project Engineer

WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance and
the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.

Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part
26.53}

The listed DBE subcontractor fails or refuses to execute a written contract

The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent with
normal industry standards. Provided, however, that good cause does not exist if the failure or refusal of the
DBE subcontractor to perform its work on the subcontract results from the bad faith or discriminatory action of
the prime contractor

The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, nondiscriminatory
bond requirements

The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness

The listed DBE subcontractor is ineligible to work on public works projects because of suspension and
debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law

The prime has determined that the listed DBE subcontractor is not a responsible contractor

The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its
withdrawal

The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required
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d.

A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable to
complete its work on the contract.

Evaluation and Response to the Request

WisDOT’s timely response to the Prime Contractor’s request for modification of the approved DBE Commitment
will be provided to the prime and the WisDOT project engineer via email.

If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or termination
of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will provide a response
via email within 48-hours of receipt of request from the Prime Contractor as indicated by email time stamp. The
communication will include: the requirement to utilize the committed DBE, actions to support the completion of the
contractual commitment, a list of available WisDOT support services, and administrative remedies, including
withholding payment to the prime, that may be invoked for failure to comply with federal DBE guidelines for DBE
replacement.

The WisDOT contact for all actions related to modification of the approved DBE Commitment is the DBE Program
Engineer who can be reached at DBE_Alert@dot.wi.gov or (414) 335-0413.

DBE Utilization beyond the approved DBE Commitment

When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a
DBE subcontractor who was not on the approved form DT1506 or DBE Commitment submitted with bid at any
time after contract execution, this is referred to as voluntary DBE contract goal achievement. The contractor must
follow these steps to ensure that the participation is accurately credited toward the DBE goal:

(1) Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes DBE
subcontractor contact information, signatures, subcontract value, and description of the work areas to be
performed by the DBE. The DBE Office will verify the DBE participation and revise the DBE Commitment
based on the email/discussion and the new Attachment A.

20 When adding to an existing DBE Commitment, submit a new Attachment A to the DBE Alert mailbox

3) OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives notice of
“Substantially Complete”

Naming conventions: When emailing files, please use the following language to identify your submission-
“Project #, Proposal #, Let date, Business Name, New Attachment A” Email: DBE_Alert@dot.wi.gov

Special note on trucking

DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS
instead of “Y”)

Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of
trucking is unknown for sublet purposes only

The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor must
sign the Attachment A before submitting

DBE truckers need to be added to the DBE commitment once. If the DBE trucker is on the initial commitment
(DT1506/E1506) there is no requirement to submit another Attachment A for that trucker for that contract.

10. Commercially Useful Function

a.

Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE certified
firm is performing contracted work items.

The Department uses Form DT1011, DBE Commercially Useful Function Review and Certification to evaluate if
the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE toward the DBE
goal only if the DBE is performing a commercially useful function on that contract.
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c. A DBE firm is performing a commercially useful function if the following conditions are met:

(1) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out its
responsibilities by actually performing, managing, and supervising that work.

20 For materials and supplies, the DBE is responsible for negotiating price, determining quality and quantity,
ordering, and paying for those materials and supplies.

d. Offsite Hauling — when DBE truck will haul between a pit and plant or location other than the construction site
associated with the commitment

(1) Indicate Offsite Hauling on Attachment A
22 Discuss offsite hauling at weekly progress meetings with Project Engineer (PE)
3) PE conducts spot checks of pits/plants to verify DBE truck is hauling and/or verifying hauling log

4 Prime should be prepared to submit haul tickets, plant/pit tickets, timecards, and other pertinent
documentation if requested by PE or DBE Office

11. Credit Evaluation for DBE Primes

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for work
submitted with required documentation. If the prime contractor is a DBE certified firm, the Department will only count
the work that the DBE prime performs with its own forces for DBE neutral credit. The Department will also calculate
DBE credit for work performed by any other DBE certified subcontractor, DBE certified supplier, and DBE certified
manufacturer on the contract in each firm’s approved NAICS code/work areas that are submitted with required
documentation. Crediting for manufacturers and suppliers is calculated consistent with Section 8 of this document and
49 CFR Part 26.

12. Joint Venture

A joint venture is an association of a DBE firm and one or more other firms to carry out a single, for-profit business
enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and in which the DBE is
responsible for a distinct, clearly defined portion of the work of the contract and whose share in the capital
contribution, control, management, risks, and profits of the joint venture are commensurate with its ownership interest.
If a DBE performs as a participant in a joint venture, the Department will only credit the portion of the total dollar value
of the contract equal to the portion of the work that the DBE performs with its own forces.

13. Mentor-Protégé

a. If a DBE performs as a participant in a mentor-protégé agreement, the Department will credit the portion of the
work performed by the DBE protégé firm.

b. DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé team
identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.

(1) DBE credit may only be awarded to a non-DBE mentor firm for using its own protégé firm for less than one
half of its goal on any contract; and

20 Not award DBE credit to a non-DBE mentor firm for using its own protégé firm for more than every other
contract performed by the protégé firm.

c. A DBE protégé firm may be eligible for conditional NAICS code extension for training with the mentor. Request
permission from the DBE Office- Certification area.

d. Refer to WisDOT’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE credit
allowed on WisDOT projects.

Page 13 of 36



14.

Effective with October 2022 Letting ASP-3

Use of Joint Checks

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A joint
check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular dealer or
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues one
check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier) as payment
for the material/supplies used by the DBE firm in cases where the DBE subcontractor and materials have been
approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting relationship
with the supplier to potentially facilitate a business rapport that results in a line of credit or increased partnering
opportunities.

The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE to be
counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price, determining quality
and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself." See 49 CFR
26.55(c)(1).

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon request by
staff. WisDOT will allow the use of joint checks when the following conditions are met:

a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the
Application to Use Joint Checks.

(1) Request should be made when the DBE Commitment or the Request to Sublet is submitted; the request will
not be considered if submitted after the DBE Subcontractor starts its work.

(20 Approval/Permission must be granted prior to the issuance of any joint checks.
3) The payment schedule for the supplier must be presented to the DBE office before the first check is issued.
4 The joint check for supplies must be strictly for the cost of approved supplies.

b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an ‘extra
participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing the
check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks should include
the following:

(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.

20 The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to Use
Joint Checks after establishing the conditions and documentation of payment within the subcontract terms or
in a separate written document.

c. The Prime contractor/payor acts solely as a guarantor.

(1) The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the
contract.

20 The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime
contractor’s negotiated unit price.

15. Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are incidental
to the contract.
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Appendix A
Substantive Conversation Guidelines

The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to
bid opening. Relationship building between primes and subcontractors is crucial to DBE goal attainment. Responsible
bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of expertise, and
assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors responding to a
growing and changing contract environment. Just as these specialists are responsible for care of the roads, they are
likewise responsible for contributing to the health of the industry. The substantive conversation drives collaboration
that will build industry health and capacity. The following is intended to provide guidance for such discussions but is
not an exhaustive list. Contractors are encouraged to incorporate their existing strategies for cultivating business
relationships as well.

Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released
weeks prior to each Let)

1. Determine DBE subcontractor’s interest in quoting

2. [If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry
including fundamentals a subcontractor needs to know, required reading and/or resources.

3. Assess their interest and experience in the road construction industry by asking questions such as:

Have you competed for other WisDOT contracts? Ratio of competed/to wins

Have you performed on any transportation industry contracts (locally or with other states)?

What the largest contract you’ve completed?

Have you worked in the industry: apprentice, journeyman, safety, inspection etc.?

Does this project fit into your schedule? Are you working on any contracts now?

Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity considerations of
this contract?

What region do you work in? Home base?

Which line items are you considering?

Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual?
Do you understand where your work fits in the project schedule, project phases?

Following Bid Opening- this discussion can happen at any time

1. After reviewing their quote, note the following in your discussion:

e Does the quote look complete? Irregular?
e Are there errors in the quote? Are items very high or very low?
e In general, does the quote look competitive?

2. Questions and Advice for the bidder to share with the potential DBE subcontractor:

¢ What line items would typically be in a competitive quote for a subcontractor of their specialty?

e How many employees and what is their role/experience/expertise in your firm?

e Do you have resources for labor (union member, family-based, community-resourced) and capital (banking relationship,
bond agent, CPA)?

e Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain similarities or
differences.

o Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources,
education/certification resources, more appropriate contract opportunities.

e Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks, and
potential profit/loss (for upcoming known projects or in general).

e Discussion of bonding, insurance, and overall business risk considerations.
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Appendix B

Sample Contractor Solicitation Letter Page 1
(This sample is provided as a guide, not a formatting requirement)

DBE Solicitation - [Month] [Day], [Year] WisDOT Bid Letting

Attention all DBEs. [Prime Contractor] is actively seeking your quote for the [Month][Day], [Year] Bid Letting. [Prime
Contractor] is considering bidding on the projects listed on page 2 as a prime contractor. Please see page 2 for
instructions and the sub-contractable opportunities for each proposal.

Does [Prime Contractor] accept quotes in areas we might self-perform? Yes, we do! We support this federal rule
and (if needed) we consider areas we might self-perform an opportunity to provide in the field assistance and
training if we award your quote.

Where can DBEs find the plans, specifications & addenda? Please visit [Prime Contractor’s] plan room [LINK] or
on WisDOT’s Highway Construction Contract Information HCCI website: Wisconsin Department of Transportation
Highway Construction Contract Information (wisconsindot.gov). This same website can be checked for the
contract status.

What should your quote include? All the costs required to complete the items you propose to perform including
labor, equipment, material, and related bonding or insurance. The quote should also note items that you are DBE
certified to perform, tied items, and any special terms. Please use page 2 as your cover sheet for your quote.

Do you have a question regarding bonding, credit, insurance, equipment, or supplies/materials? \We welcome
all DBE questions! Please call [Prime Contractor] and ask to speak with [Contact]. [Prime Contractor] can provide
basic information as well as a referral to a trusted industry partner for insurance and bonding needs.

When are quotes due?
[Month] [Day], [Year] at [Time]. We accept quotes via SBN, email, or fax. Please make every effort to have your
quotes in by this time or earlier. Quality check your quote so it includes the correct letting date, project ID,
proposal number, unit price and extension.

Who can DBEs contact for questions, information, clarification or for a quote evaluation? [Project Manager
Name] [Phone] [Email]. If you are quoting [Prime Contractor] for the first time, we encourage you to come meet
with us in person to discuss the project. Our office hours are 7:30 a.m. — 5:00 p.m. On bid day, we are in the office
by 6:30 a.m.

Why partner with [Prime Contractor]?
DBE partnership is a core part of [Prime Contractor’s] mission. Including DBEs at the beginning of each project is
essential in the success of each project. We consider DBEs to be important industry partners who bring
dedication and knowledge at various stages during construction. We are proud to be an industry leader with our
DBE partnership. Your success as a DBE is our success.
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Sample Contractor Solicitation Letter Page 2

(This sample is provided as a guide, not a formatting requirement)
REQUEST FOR QUOTE

[Prime Contractor]
Letting Date: [Month] [Day], [Year]
Project IDs: 1234-56-00 (Proposal #1) & 1234-01-78 (Proposal #6)

Please check all that apply:

____Yes, we will be quoting the projects & items listed below

_____ No, we are not interested in quoting on the letting or its items referenced below

_____ Please take our name off your monthly DBE contact list

____We have questions about quoting this letting. Please have someone contact me at this number:

Prime Contractor Contact: DBE:
Phone: Fax:
Email:

Please circle the proposals and items you will be quoting below and contact us with any questions

Proposal 1 6
County Dane County Crawford County

Clearing & Grubbing X X
Dump Truck Hauling X X
Curb/Gutter/Sidewalk X
Erosion Control Items X
Excavation X X
Pavement Marking X
Traffic Control X
Sawing X X
QMP, Base X
Pipe Underdrain X
Landscape X
Beam Guard X
Electrical X
Signs/Posts/Markers X
Survey/Staking X

Again, please make every effort to have your quotes into our office by time deadline| prior to the letting date.
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Sample Contractor Solicitation Email - Simplified
(This sample is provided as a guide, not a formatting requirement)

e [Prime Contractor] specializes in municipal projects in the XX Region(s)

ATTENTION DBEs

ASP-3

e We have successfully competed for and completed XX WisDOT projects over the past XX years
e Consider [Prime Contractor] your partner on WisDOT Projects

[Prime Contractor] is seeking your subcontractor quote for the XX/XX/20XX WisDOT bid letting on the

below projects:

Project Proposal County Region
1234-56-00 2 Dane SW
1234-01-78 6 Crawford SW

o Please review the attachments [attach Solicitation Letter] and respond with your intent to quote (or not)
along with the work items you are interested in performing and respond via fax or email by date. The quote
should note items that you are DBE certified to perform, tied items, and any special terms. Please include

labor, equipment, material, and related bonding or insurance.

o If you have any questions regarding bonding, credit, insurance, equipment and/or materials/supplies, please
feel free to call [Prime Contractor] and ask for [Contact]. (Include if your company is willing to answer

these types of DBE questions)

o  Plans and Specifications can be found: WisDOT HCCI Website: List webpage where plans are located

o If you do choose to quote, please make every effort to have your quote into our office by time and date.
Make sure the correct letting date, project number, unit price and extension are included in your quote.

o  Should you have questions regarding the mentioned project, please call our office at (414) 555-5555 and we

will direct you to the correct estimator/project manager.

Our office hours are 7:30 a.m. - 5:00 p.m.

Thank you — we look forward to working with your company on this project!

Prime Contractor
Project Manager
Direct: 414-555-5555
Cell: 414-555-5556
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ASP-3

Sample Contractor Solicitation Email to non-DBE WisDOT Subcontractors -

Simplified

(This sample is provided as a guide, not a formatting requirement)

ATTENTION WisDOT SUBCONTRACTORS

[Prime Contractor] is considering bidding on the below projects for the XX/XX/20XX WisDOT Bid Letting:

Project

1234-56-00
1234-01-78
1234-00-99
1234-00-98

Proposal | County Region | DBE Goal

2 Dodge SW 6.00%
11 Adams NC 3.00%
20 Buffalo NW 5.00%
33 Portage NC 6.00%

The above projects have DBE goals and [Prime Contractor] is committed to DBE inclusion with every project. As such, we
are requesting:

All WisDOT Subcontractors to solicit and utilize DBEs in your quotes.

DBE participation can be achieved through purchasing materials from DBE suppliers, using DBE

subcontractors and/or DBE trucking firms or any combination of these.

If there is an opportunity to untie an item in your quote so a DBE can be utilized, please look for those

opportunities as well.

Your quote will be evaluated based on the amount of DBE participation your company is able to provide

when compared to other quotes for the same work.

If you do choose to quote, please make every effort to have your quote into our office by time and date. Please submit all
quotes to [Email]. Make sure the correct letting date, project number, unit price and extension are included in your quote.

Should you have questions regarding the mentioned project, the Project Manager contact is: [Name] [Phone Number]

[Email]

Thank you for utilizing DBEs who are trusted industry partners with WisDOT projects.

Prime Contractor
Project Manager
Direct: 414-555-5555
Cell: 414-555-5556
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Appendix C
Small Business Network (SBN) Overview

The Small Business Network is a part of the Bid Express® service that was created to ensure that prime bidders have a
centralized online location to find subs - including small and disadvantaged business enterprises (DBEs). It is available
for prime bidders to use as part of their Basic Service subscription. Within the Small Business Network, Prime
Contractors can:

1. Easily select proposals, work types and items:

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and
add comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can
save the sub-quote for later completion.

2. Create sub-quotes for the subcontracting community:

a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly
create a custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include:
provide contact information and sub-quote expiration date, select letting and proposal, add work types and
items, specify terms and conditions, upload attachments, and select vendors.

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want
quoted

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE
preferred request.
d. Add attachments to sub-quotes.
3. View sub-quote requests & responses:

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen,
sub-quote requests can be hidden with one click if they are not applicable.

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and
pricing.
4. View Record of Subcontractor Outreach Effort:

a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the
response statistics for a particular sub-quote. If accepted by the letting agency, this report may serve as proof
of a “Good Faith” effort in reaching out to the DBE community.

b. Easily locate pre-qualified and certified small and disadvantaged businesses.
Advertise to small and disadvantaged businesses more efficiently and cost effectively.

d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of
DBE outreach at the discretion of each agency).
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The Small Business Network help small businesses learn more about opportunities, compete more effectively, network
with other contractors and subcontractors, and win more jobs. The DBE will provide free SBN accounts to DBEs when
requested. Use DBE_Alert@dot.wi.gov to request an account. DBE firms can:

1. View and reply to sub-quote requests from primes:

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your
interests or hidden with one click if they are not applicable.

2. Select items when responding to sub-quote requests from primes:

a. You have the freedom to choose and price any number of items when responding to a sub-quote request.
Quantities can be modified, and per-item comments are also available.

b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your pricing,
terms, and conditions, and submit completed sub-quotes to the requesting primes. c. Add attachments to a
sub-quote.

3. Create and send unsolicited sub-quotes to specific contractors:

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can
rapidly create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include:
provide contact information and sub-quote expiration date, select letting and proposal, add work types and
items, specify terms and conditions, upload attachments, and select vendors.

4. Easily select and price items for unsolicited sub-quotes:

a. After adding applicable work types, select items that you wish to quote. The extended price calculates
automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well.

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing,
terms and conditions, and send it to selected prime/plan holder.

c. Add attachments to a sub-quote.

d. Add unsolicited work items to sub-quotes that you are responding to.
5. Easy Access to Valuable Information

a. Receive a confirmation that your sub-quote was opened by a prime.

b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.

c. View important notices and publications from DOT targeted to small and disadvantaged businesses.
6. Accessing Small Business Network for WisDOT contracting opportunities

a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select “Order
Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.
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Appendix D

Good Faith Effort Evaluation Measures by categories referenced in DBE regulations

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal,
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202.

DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal.
Sufficiency is measured contract-by-contract. WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE
subcontractors, and business development initiatives undertaken to support DBE firm growth.

The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are
encouraged to identify additional activities that align with their business type(s).

e  Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting

®  Follow up to initial solicitation via email or phone

®  Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential
profit/loss

e SBN utilization including posting quotes

e Review and response to DBE quotes including provision of information about plans, specifications,and requirements as applicable

e Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes

e  Responsive and timely submission of organized documentation

®  Analysis of number of DBE firms who do work types that you typically subcontract

®  Analysis of number of DBE firms who reside in geographical areas where prime seeks work

e  Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation

o Reference check of DBE subcontractor work or training (documentation of questions and response required)

e Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202

®  Submission of all DBE quotes received matched with a variety of work tobe performed by DBEs

e Number and names of DBE firms provided written advice, or referral to industry-specific business development resources

e  Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities

e Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken)

e Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30%

e  Risk analysis of work items that are typically in tied quotes that could be unbundled

e List of contract work items in smallest economically feasible units, identifying schedule impact

e  Submission of a Gap Analysis identifying DBE skillset and/or industry needs

e  Staff training in EEO and Civil Rights laws as documented in training logs

e Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted

e DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition
process as possible (points added for each day prior to letting)

e Qutreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening

®  Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops

e  Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually

e Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm

e  Prime utilization of a DBE subcontractor the prime has not contracted with previously

e  Written referral/recommendation to bond/insurance agents, manufacturer, supplier

e Documented efforts fostering DBE participation through administrative and/or technical assistance

e Evidence of negotiation with the DBE firm about current and future Let opportunities

e Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WPI, etc.

e  Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requwemelgtasge 22 of 36
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GFE Evaluation Rubric — Phase 1 — Initial Review

ASP-3

DT1202

Examples

Rating

OBOEC Feedback

Solicitation Documentation

Identify all reasonable and available activities performed
to solicit the interest of all certified DBEs who have
capacity and ability to perform work on the project.

Such as: Updated solicitation letter and email, timely
solicitation, and follow-up, and/or utilized various
methods to communicate solicitation (ex: letter, email,
publication, posting and/or website)

Selected Work ltems
Documentation

All work items are broken out into economically feasible
units to facilitate DBE participation.

Such as: Selected work items are specific to each
proposal and clearly identified in all solicitation(s)

Documentation of Project
Information provided to
Interested DBEs

Provide interested DBEs with adequate information
about the plans, specifications, and any other
contractual requirements in a timely manner to assist
DBEs in response to solicitation.

Such as: Project information is clearly identified in all
solicitation(s)

Documentation of Negotiation
with Interested DBEs

Provide sufficient evidence demonstrating that good
faith negotiations took place during the bid letting.

Such as: Documented attempts with DBESs or on behalf
of DBEs to increase DBE participation

Documentation of Sound
Reason for Rejecting DBEs

Provide sufficient evidence demonstrating that DBEs are
rejected for sound reasons.

Such as: Detailed and thoughtful analysis that considers
both the percentage and dollar difference when rejecting
a DBE including past performance, relevant business
experience and stability, safety record, business ethic
and integrity, technical capacity, and other tangible
factors.

Documentation of Assistance
to Interested DBEs- bonding,
credit, insurance, equipment,
supplies/materials

Documented assistance in both solicitation(s) and
outreach to DBEs.

Documentation of Outreach to
Minority, Women, and
Community organizations and
other DBE Business
Development Support

Effectively use the services of minority, women, and
community organizations as well as contractors’ groups,
local, state, and federal business assistance offices and
organization that provide assistance in recruiting and
supporting DBEs, as well participation in activities that
support DBE business development.

Such as: Variety of activities that translate into
meaningful DBE participation

Documentation of other GFE
activities

Such as: Used DT1202 Excel Workbook, Diversity &
Inclusion company policy, Mentor-Protégé participant,
awarded neutral DBE after bid submission, included
company GFE overview/strategy information and/or
company website highlights DBE opportunities and
participation

Overall Demonstration of GFE
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GFE EVALUATION RATING LEGEND - PHASE 1 - Initial Review

Documentation provided by bidder is evaluated and rated on the rubric. Bidders should include activities characterized by the following types of
effort:

ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity

QUALITY: Demonstrated through essential character of conscientious and serious activity

QUANTITY: Demonstrated through a measurable number of activities

SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process

GFE EVALUATION - PHASE 2 - Team Review

GFE Team completes:

Review of activities included on the rubric

Review of the intent to award and sound reasoning submitted by Prime

Bid analysis to confirm if any bid submitted met the DBE goal

Review average of other bidders DBE goal achievement

Team review of combined efforts documented in Phase 1 and 2 constitute final GFE determination

Rating Scale:

e  GFE Approval:
Bona Fide = 6 or more categories color coded green.
Genuine effort characterized by sincere and earnest activities — “Solicitation” and “Sound Reasoning” must be green

e  GFE Approval:
Sufficient = 5 or more categories color coded green or yellow
Adequate effort documented with a variety of quality activities — “Solicitation” and “Sound Reasoning” must be green or yellow

e  GFE Denial:
Pro Forma efforts = 4 or less categories color coded green or yellow. Perfunctory effort characterized by routine or superficial
activities

Green = Exceeds expectations

Yellow = Meets expectations

Excerpt from Appendix A to 49 CFR Part 26:

V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented efforts. At a minimum, you must review the
performance of other bidders in meeting the contract goal. For example, when the apparent successful bidder fails to meet the contract goal, but
others meet it, you may reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have met the goal. If
the apparent successful bidder fails to meet the goal but meets or exceeds the average DBE participation obtained by other bidders, you may view
this, in conjunction with other factors, as evidence of the apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi),
you must also require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract to review whether DBE prices were substantially higher; and contact the DBEs listed
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GFE RUBRIC ANALYSIS
OBOEC DECISION APPROVAL OR DENIAL

Prime Contractor

Proposal

Project

Bid Letting

DBE Goal Amount

DBE Goal Amount Achieved

Bid Analysis

Goal %

Achieved %

Apparent Low Bidder

%

Bidder B

Bidder C

Average of OTHER Bidders
(Not including Apparent
Low Bidder)

DBE Quotes Received

DBE Quotes Awarded

DBE Quote(s) Rejected

Rejected Quote Analysis

DBE Quote(s) Awarded

Awarded DBE Amount
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Appendix E
Good Faith Effort Best Practices

This list is not a set of requirements; it is a list of potential strategies

Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance.
Participate in speed networking and mosaic exercises as arranged by DBE office.

Host information sessions not directly associated with a bid letting.

Participate in a formal mentor protégé or joint venture with a DBE firm.

Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings.

Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting, evaluates
subcontractors, preferred qualifications, and communication methods.

Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.

Quality of communication, not quantity creates the best results. Contractors should be thorough in
communicating with DBE firms before the bid and provide any assistance requested to assure best possible
bid.

DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days
prior is optimal.

Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay
abreast of changes.

Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid tabs at a
minimum.

Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation
related projects of similar size and scope, firm expertise and staffing.

Participate in DBE office assessment programs.

Participate on advisory and mega-project committees.

Sign up to receive the DBE Contracting Update.

Consider membership in relevant industry or contractor organizations.

Active participation is a must. Quote as many projects as you can reasonably work on; quoting the primes and
bidding as a prime with the Department are the only ways to get work.
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Appendix F
Good Faith Effort Evaluation Guidance
Appendix A of 49 CFR Part 26

I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction,
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First,
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

II. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based
on the regulations and the guidance in this Appendix.

The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize,
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call.
Determinations should not be made using quantitative formulas.

[ll. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain
a specified amount of DBE participation) in order to be awarded a contract, even though the bidder makes an
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith
efforts.

IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts
to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or
exhaustive. Other factors or types of efforts may be relevant in appropriate cases.

A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all
reasonable and available means the interest of all certified DBEs that have the capability to perform the work
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events,
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the
project.

(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBEs to

respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations.
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B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically
feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime
contractor might otherwise prefer to perform these work items with its own forces. This may include, where
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages
and facilitates DBE participation.

C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract.

D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of the
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a
description of the information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the
work.

(2) A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract
goals into consideration. However, the fact that there may be some additional costs involved in finding and
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or
unreasonable.

E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs. non-union status) are not legitimate
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder
or prime contractor to accept unreasonable quotes in order to satisfy contract goals.

(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a
prospective replacement DBE's reasonable quote.

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the
recipient or contractor.

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related
assistance or services.
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H. Effectively using the services of available minority/women community organizations; minority/women
contractors' groups; local, State, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
DBEs.

V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the
apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), you must also
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to
whether they were contacted by the prime. Pro forma mailings to DBEs requesting bids are not alone sufficient
to satisfy good faith efforts under the rule.

VI. A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation
or to constitute good faith efforts.

[79 FR 59600, Oct. 2, 2014]
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Appendix G

(SAMPLE) Forms DT1506 and DT1202
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Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf

COMMITMENT TO SUBCONTRACT TO DBE Clear Wisconsin Department of Transportation
DT1506 12/2021 5.84.06(2) Wis. Stats. O Non-Traditional Projeot Project |D:
Proposal #

Prime Contractor:
County: Letting Date:

This contract requires that a specified percentage of the work be subcontracted to a 'll:')qtal $CVaItueCct).f $
disadvantaged business enterprise and that this information be submitted as rime Lontract.
described in ASP-3. The submittal of this form with the bid proposal constitutes your DBE Contract Goal: %

DBE commitment. Include Attachment A for DBEs included on commitment. DEE Goal Achieved: 0.00%

This form must be completed and returned for this proposal. See page 2 for instructions.
3. Supplier ; 5. DBE Full 5. DBE Amount
YN 4. Trueking Only | gyncontract $ for Credit $

O#
L#
O#
L#
O#
L#
o#
L#
O#
L#
O#
L#
O#
L#
O#
L#
o#
L#
O#
L#
O#
L#
O#
L#
O#
L#
o#
L#
O#
L#
O#
L#
O#
L#
O#
L#
O#
L#
O#
L#
O#
L#
O#
L#

1. DBE Firm 2. Work or Items to be subcontracted

§ 0.00|s 0.00

Government Use Qnly
Approved Amounts
A=|% %
V=|% % Prime Representative Signature & Date
Total= | § %

Sighature:

Date: DBE Office Signature & Date Approved
Good faith effort approved: Yes [ No []
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COMMITMENT TO SUBCONTRACT TO DBE
ATTACHMENT A

CONFIRMATION OF PARTICIPATION

Project 1.D.

Proposal Number:

Letting Date:

Name of DBE Firm Participating in this Contract:

Name of the Prime/Subcontractor who hired the DBE Firm: (/ist all names of tiers if more than one)

Type of Work or Type of Material Supplied:

Total Subcontract Value:

Total DBE Credit Value:

FOR PRIME CONTRACTORS ONLY:

above.

| certify that | made arrangements with the participating
DBE firm to perform the type of work listed or supply the
material indicated above for the subcontract value listed

Prime Contractor Representative’s Signature

Prime Contractor Representative’'s Name (Print Name)

Prime Contractor (Print Company Name)

Date

subcontract value listed above.

FOR DBE TRUCKING FIRMS ONLY:

number of trucks as listed below.

FOR PARTICIPATING DBE FIRMS ONLY:

| certify that | made arrangements with the Prime
Contractor or the Hiring Contractor to perform the type of
work or supply the material indicated above for the

| certify that | will utilize, for DBE credit, only trucks listed
on my WisDOT approved Schedule of Owned/Leased
Vehicles for DBE Credit formand | will be utilizing the

Participating DBE Firm Representative’'s Signature | Date

Participating DBE Firm Representative’s Name (Print Name)

Participating DBE Firm (Print Company Name)

DBE Firm's Address:

# Owned Trucks

# Leased Trucks

# DBE-Owned Leased
Trucks

# Non-DBE-Owned
Leased Trucks

|:| Off site Hauling

Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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2™ DOCUMENTATION-OF-GOOD-FAITH-EFFORT-

@b Wisconsin-Depanment-of Transportation
DT1202 32020

PrajectiD Prapasal Mo Lesing

— - ssad -esEE
Prime Cantracior
-

Courty
-esEE

Parson Submitting Dacumeant
=TT

Talaphons Mumser

EX T T

Mddress

-

Email Address
mEEETE

All-bidders-must-underiake-neceszary-and-reasonable-steps-to-achieve-the-assigned-DEE -contract-goal-per-
federal-regulatory -guidance-at-49-CFR-Pan-25. -Bidders-use-this-form-fo-document-all-efforts -employed to-meet-
the-assigned-goal-as-a-record-of-contractor-good faith -efforts-(GFE).-Refer-to-ASP3-or-49-CFR-Part-26-for-
guidance-on-actions-that-demonsirate-good faith -effort. -

It-iz-critical-to-list-all-efforts -attach-documentation, -and -follow-the-instructions to-complete -this-submission. -
Documentation-of-good -faith-effort-includes-copies-of-each-DEE-and -non-DEE-subcontractor-quote-submitted to-
the-bidder-for-the-same-line-items. -Utilize the-sample-documentation logs-to-document-and -organize-efforis. --

Submit-good-faith -effor-documentation-per-ASP-3-guidelines.

Ingtructions:-Provide-a-narrative -description-of-all-activities-pursued-to-demonstrate -good-faith-efforis, -any-
caorresponding -documentation, -and-applicable-explanalion-on-zeparate-pages. -Include-the-following-items, -
crganized-in-the-order-listed -below.

1.~ Solicitation-Documentation: -
a.~+ Purpose:-To-identify-all-reasonable-and-available-activities-the -bidder-performed 4o-zolicit-the-
interest-of-all-certified-DEEs-who-have-the-capacity-and-ability -to-perform-work-on-the-project. -All-
solicitation-efforis-should-begin-as-early-as-possible-to-ensure-DBEs-have-ample-time-to-
respond-and-ask-guestions.

b.-+Action:-ldendify-and list-all-activities-engaged-into-solicit- DBEs-using-all-reasonable-and-
available-means-such-as-written-notice-and -follow-up-communications; -substantive-
conversations; -pre-bid-meetings; -networking-events; -market-research; -advertising.

2.~ Selected-Work-ltems-Documentation:-

a.~+Purpose:-To-ensure-that-all-work-items-are-broken-out-into-economically -feasible-units-to-
facilitate-DEE -paricipation.- This-must-occur-even-when-you-prefer-to-perform-the-work-yourself.

b.~+Action:-ldendify-economically feasible-work-units to-be-performed-by-DBEs-to-include-activifies-
such-as:-list-of-work-items-to-be-performed; -breaking-up-of-large-work-tems-into-smallertasks-or-
quaniities; -flexible fime-frames-for performance -and-delivery-schedules.

3.~ Documentation-of-Projectnformation-provided-to-Interested-DEEz:-
a.~+Purpose:-To-provide-interested-DEEs-with-adequate-information-about-the-plans, -specifications, -
and-amy-other-contractual-requirements-in-a-timely-manner-to-assist-DEEs-in-response-to-
salicitation.

b.-+Action:-Provide-DBEEs-access to-plans, -specifications, -and -other-contract-requirements -Early -
solicitation-allows -ample-ocpportunity -fo-provide -project-information, links-to-Let-adverlisements, -
and-substantive -engagement-with-DBEs.
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Effective October 2022 Bid Letting ASP-3

4 -+ Documentation-of-Negotiation-with-Interested-DBEEs:-
a.~+Purpose:To-ensure-that-negotiations-with-interested-DEEs-were-made-in-good -faith-providing-
evidence-as-to-why-agreements-could-nof-be-reached -for-DEEs to-perform-work. -

b.-+Action:-Provide-sufficient-evidence to-demonstrate-that-good faith-negofiations-took-place. -
Merely-sending-out-solicitations-requesting-bids-from-DEEs -does -not-constitute-sufficient-good-
faith-efforts_-A-bidder-using -good-business-judgment-considers-a-number-of-factors-in-
negotiating -with-all-subcontractors, -and-the-firm’s-price -and -capabilities-in-addition-to-contract-
goalz-are-taken-into-consideration_-However, the-fact-that-there-may-be-some-additional costs-
invelved-in-finding-and-using-DEEs-is-not-in-itself-sufficient-reascn-for-failing -to-meet-the-DBE-
goal-as-long-as-costs-are-reasonable. -(see-49-CFR-Part-26-Appendix-4)

5.~ Documentation-of- Sound-Reason-for-Rejecting-DBEs:-
a.~+Purpose:-To-ensure-that-bidders-avoid-rejecting-DEEs-as -unqualified -without-sound -reasons. -
Reasons-for-rejection-must-be-based-on-thorough -investigation-of- DEE -capabilities. -

b.-+Action:-Provide-sufficient-evidence to-demonstrate-that-DEE-was rejected for-sound -reasons-
such-as-past-performance, -relevant business-experience-and-stability, -safety-record -business-

ethic-and-integrity, fechnical capacity, -othertangible factors.

6.~ Documentation-of-Azsistance-to-Interested-DBEs--Bonding,-Credit, Ingurance,-Equipment,-

Supplies/Materials:-
a.~+Purpose:-To-assist-inferested-DEE=-in-cbiaining-bonds, -lines-of-credit, -insurance, -equipment, -

supplies.-materials, -and-other-assistance-or-services.-

b.-+Action:-Assist-interested-DEEs-in-obtaining-bonding, -ines-of-credit-or-insurance  -and-provide-
technical-assistance-or-information -related-to-plans, -specifications, -and-project-requiremenis. -
Assist-DEEs-in-obiaining -equipment, -supplies, -materials-or-other-services-related-to-meeting-
project-requirements-(excluding-supplies-or-equipment-the-DEE-purchases-from-the-prime ).

7 .=+ Documentation-of-outreach-to-Minority,-Women,-and-Community-Organizations-and-other-DBE-
Businegs-Development-Support:-

a.~+ Purpose:To-effeclively-use-the-services-of-minority, -women, -and -community -organizations-as-

well-as-confractors’-groups, -local, -state, -and-federal-business-assistance-offices-and-

organization-that-provide-assistance-in-recruiting-and -supporing-DEEs . -az-well-as-paricipation-

in-activities-that-support-DBE -business-development.

b.-+Action:-Contact-organizations-and-agencies-for-assistance-in-contacting, -recruiting, -and-
providing-suppori-to DEE-subcontractors, -suppliers, -manufacturers -and-truckers-at-least-14-
days-before-bid-opening.-Participate-in-or-host-activities-such-as-networking -events, -mentor-
protégé-programs, -small-business-development-workshops, -and-others-consistent-with-DBE -

support.
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Returnido:

Wissonsin Degartment of Trarsportation
DEE Program: Office

PO-Bax 765

Mladisan, WI-53T07-TA6ES
DEE_AderigDdal. wi.gav

Iw:'.lzrti‘gr*ﬂﬂal-l-hElme-Lrlﬁla-i:l-n::\l:-r|1pﬂa-l'ln=_-|15i1.|'e~g|:r|:r|:.|-Fa'r|1'1-e‘ﬂ’::|11_=»*tvursuli-:i't-armcl-LrltE-[:IElE-lirr|15-I:vl:n-mleleﬂhla-[}IBE-|'.1E|r|'H:i|'.1E|Iil:nn-nEI:|uinernnarns--l:liI
this-contract-proposal, -as-demonstrated -by-my-responses-and-as-specified-in-Additional- Special Provision-3-(A5P-3).
|-zerify-that-the-information-given-in-the-Docurnentation-of Good-Faith-Efors-is-frus -and -comect to the-best-of ry-knowiledpe-and-belisf. -

|-further-understand -that ary-wilful falsifization, -fraudulent- statement, -ar-misrepresentation-will-result-in-appropriste- sanctions, -which- may
mvohe-debarment-andfor prosecution-under-appicable-state-(Trans-504)-and-Faderal laws.

[BidderiAuthorized Fepresentative Signature |

TPrt Mame)

{Tithe}
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Effective October 2022 Bid Letting

ASP-3

Good-Faith-Effort---Sample-Documentation-Logs

The-sample-logs-below-are-provided -as-guides-rather-than-exhaustive-list.-See-ASP3, -Appendix-A-for-
additional-examples-of-demonstrable-good faith-efforts. -Attach-documentation-for-each-activity-listed. -

Acceptable-forms-of-documeniation-include-copies-of-solicitations-sent-to-DEBEs, -notes from-substantive-

conversations-and-negotiations -with-DEEs, -copies-of advertisements-placed, -email-communications, -all-quotes-

received-from-DBEs-and-from-all-subcontractors-who-were-considered-alongside- DEE -quotes -proof-of-

attendance-at-applicable-networking -events; -flyers-for-events -or-workshops-for-DBEEs-offered -by-the -prime, -and-

other-physical-records-of good-faith-efforts-aclivities.
SOLICITATION-LOG-

Drate

Activity

Mame-of DBE-Solicited

Follow-up

412020

Sent-May-Let-solicitation

Winterand-Electric

Spoke-with-Mark-Winterdand-on-4/15/20-to-ask-if-
he-would-guate-

SELECTED-WORK-ITEMS-SOLICITED-LOG

Wiark-Typs DBE-Firm Contact-Person Diate Contact-Modea
Pavement Marking ﬁBC-Ma.rking Leslie-Lynch 42020 Email;-phnne
#1-Marking-Co. Mark-Smart 4172020 Email; l=ft-'v I
Electrical Winterand-Electric Tabitha-Tinker 4732020 | Email, left-vid
Superstar-Wiring Jose-Husscar 4132020 Email;-phons

INFORMATION-FPROVIDED-LOG

qual.;zst- CBE-Firm Information-Reguested-&-FProvided RE’E';EEE-
4172020 | Winterland-Electric Reguested-info-on-electrical-requirements; -provided- 41312020
plan-and-link-to-specs
412112020 | Absolute-Construction Wanted-to-know-how-and-when-supplies-are-paid-for-by- | 4/21/2020
WisDOT:-referred-to-spec-that covers-stockpiling

MEGOTIATIONS LOG

purchases

Cuctes- Consideara
Crate OBE-Firm Contact-Mame Work Type \ d-far- If-not-s=lected, wihy 7
Rec'd? .
project?
41212020 | ABC-Landscape | John-Dean Erosion-Confral | Yes Mo Cannot-perform-all-items
411712020 | Wild-Ferns Sandy-Lynn Erosion-Confral | Yes fes
412002020 | #1-Marking Mark-Smart Electrical Yes fes
ASSISTANCE-LOG
Diate DBE-Firm Caontact-Person Assistance-Provided
4172020 ABC-Sawing Jackie-Swiggle Informed-DBE-on-how-to-obtain-bonding
4M 72020 | Supreme-Consiruction Winston-\Walters Provided-contact-for-wholesale-supply-

OUTREACH-%-BUSINESS-DEVELOPMENT -LOG

Crate

Agency/Crganization-
Contacted

Contact-Parson

Assistance - Reguested

4112020

Women-in-Construciion

LaTomya Klein

Contact-information for-woman-owned suppliers

412812020

WEIC

Sam-Smith

Asked forinformation-to-provide-to-DBE -regarding-
financing-programs-through-WBIC

Official Form DT1202 can be found here: https://wisconsindot.gov/pages/global-footer/formdocs/default.aspx
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Effective with November 2022 Letting

ADDITIONAL SPECIAL PROVISION 4

This special provision does not limit the right of the department, prime contractor, or subcontractors at
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract
dispute.

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within
10 calendar days of receipt of that progress payment, the prime contractor provides written notification
to the subcontractor and the department documenting "just cause" for withholding payment.

The prime contractor is not allowed to withhold retainage from payments due subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier
subcontractors that parallel those granted first-tier subcontractors in this provision.

Acceptance and Final Payment

Within 30 calendar days of receiving the semi-final estimate from the department, submit written
certification that subcontractors at all tiers are paid in full for acceptably completed work.
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Effective with November 2024 Letting ASP-6

Additional Special Provision 6 (ASP-6)
Modifications to the standard specifications

Make the following revisions to the standard specifications.

107 Legal Relations and Responsibility to the Public

Add subsection 107.27 effective with the November 2024 letting.

107.27 Drones or Unmanned Aircraft Systems (UAS)

107.27.1 Licensing and Compliance

@ Obtain and possess the necessary Federal Aviation Administration (FAA) licenses and certifications to
operate drones commercially (https://www.faa.gov/uas).

@ Comply with all FAA regulations, airspace restrictions, and local laws. Operators of small drones that are less
than 55 pounds for work or business must follow all requirements as listed in Title 14, Chapter 1, Subchapter
F, Part 107 of the Code of Federal Regulations (14 CFR) and obtain a remote pilot certificate
(https://www.faa.gov/uas/commercial_operators).

@ Comply with Wisconsin State Statute 942.10. Limit operations to the specific approved purpose and employ
reasonable precautions to avoid capturing images of the public except those that are incidental to the project.
@ Provide copies of waivers required for specific project conditions to the engineer prior to any flight.
107.27.2 Flight Approval, Safety, and Incident Reporting
@ Submit information in 107.27.2(2) to obtain written drone flight approval from the engineer at least 3 business
days prior to operating a drone within the right-of-way. Do not operate a drone within the right-of-way unless
approved by the engineer.
@ Drone flight application for review and approval must include:
- UAS pilot information and qualifications, images of certification
- UAS drone information and FAA tail numbers
- Max/ Min allowable flight parameters (weather)
- Specifics of flight mission: capture scope
- Estimated flight duration
- Pre-flight checklist
- Site-specific parameters
- Notification protocols - Federal/Local/Agency/Owner/Responsible in Charge
- Confirmation and verification of approved operators and hardware
- Flight plan map diagram (including launch and landing location)
- FAA-Airspace flight map classification and confirmation with graphics
- UAS incident management protocol
@ If contractor is requesting multiple types of the same flight, a simplified request can be submitted listing
weekly flight plan.
@ Safety measures must include but are not limited to:
- Regular training and updates on drone regulations are required and must be provided upon request.

- Drones must be operated in accordance with safety guidelines, including maintaining a safe distance from people,
structures, vehicles, etc.

- Conduct a pre-flight safety assessment, considering weather conditions, airspace restrictions, and potential
hazards.

- Emergency procedures (e.g., drone malfunction, loss of control) must be documented and followed.
All incidents must be reported to the engineer.
) If the drone has an incident during flight, report the following to the engineer:
- Incident background and details.
- FAA (14 CFR 107.9) and NTSB (49 CFR 870) notification protocol.
- Contractor internal notification protocol.
107.27.3 Insurance Requirements
@ Maintain drone liability insurance with the following limits.
1. For drones weighing 10 pounds or less, a liability policy with a minimum limit of $1,000,000.00 is required.
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Effective with November 2024 Letting ASP-6

2. For drones weighing more than 10 pounds and less than or equal to 20 pounds, a liability policy with a minimum
limit of $2,000,000.00 is required.

3. For drones weighing more than 20 pounds, notify engineer and department will determine appropriate liability
policy coverage levels based on size, use, location, and other risk factors.

646 Pavement Markings
646.3.2.4 Black Epoxy
Replace paragraph (1) with the following effective with the November 2024 letting.

@ Apply black epoxy in a grooved slot directly after the white marking. Apply epoxy at a wet mil thickness of 20.
Apply black aggregate at or exceeding 25 pounds per gallon of epoxy. Do not apply glass beads to black
epoxy.

ERRATA

204.3.1.3 Salvaging or Disposal of Materials

Replace paragraph (2) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting.

@ Dispose of concrete, stone, brick, and other material not designated for salvage as specified for disposing of
materials under 203.3.5.

204.3.2.3 Removing Buildings

Replace paragraph (2) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting.

@ Buildings removed and materials resulting from building removal become the contractor’s property unless the
contract specifies otherwise. Dispose of unclaimed and removed material as specified for disposing of
materials in 203.3.5.

335.3.2 Rubblizing
Replace paragraph (6) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting.

© Remove reinforcing steel exposed at the surface by cutting below the surface and disposing of the steel as

specified in 203.3.5. Do not remove unexposed reinforcing steel.
335.3.3 Compacting
Replace paragraph (2) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting.

@ Remove loose asphaltic patching material, joint fillers, expansion material, or other similar materials from the
compacted surface. Also remove pavement or patches that have a maximum dimension greater than or
equal to 6 inches that are either not well seated or projecting more than one inch. Dispose of removed
material as specified in 203.3.5.

526.3.4 Construction, Backfilling, Inspection and Maintenance
Replace paragraph (3) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting.

@ Maintain temporary structures and approaches in place until no longer needed. Unless the engineer directs
otherwise, completely remove and dispose of as specified in 203.3.5. Contractor-furnished materials remain
the contractor's property upon removal.

602.3.6 Concrete Rumble Strips
Replace paragraph (5) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting.

) At the end of each workday, move equipment and material out of the clear zone and sweep or vacuum the
traveled way pavement and shoulder areas. Sweep away or vacuum up milling debris before opening
adjacent lanes to traffic. Dispose of waste material as specified in 203.3.5; do not place on the finished
shoulder surface.

604.2 Materials
Replace paragraph (1) with the following information to remove line and link for crushed aggregate effective with
the November 2024 letting. The crushed aggregate gradation information for slope paving is now found in

604.2(3).

@ Furnish materials conforming to the following:

AT =] 501.2
Y= Yot Aol (U =T g 0 =N =T 4T | PPt 312.2
(070 g To3 1] (=P PPPPUPPPPPPPPPRPINE 501
REINTOTCEMEBNT ... .., 505
EXPANSION JOINT FHlLET ..o ettt e oottt e e e e e et bttt e e e e e s e ntbeeeeeeeasaannnnaeeeaaeeeannnnns 415.2.3
P o] g F= 1L (o g LT =1L OO SPPRPP 455.2
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Effective with June 2022 Letting

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1*'Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor's User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by
the department or a contractor for work performed, materials furnished, or materials stockpiled
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and
for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of
a progress payment by the department for work performed. Report the payment as specified in
A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment requirement
as specified in A(2).

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier.

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to
comply with the DBE payment requirement in receipt of a progress payment by contractor to
acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and
(6), and shall be binding on all first tier subcontractor relationships, all contractors and
subcontractors utilizing DBE firms on the project, and all payments from DBE firms.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually loaded
into the Civil Rights Compliance System. Copies of prime contractor payments received (check or ACH)
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged
manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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Effective with January 2025 Letting

(1)

)

©)

(4)

(%)

ADDITIONAL SPECIAL PROVISION 9

Electronic Certified Payroll or Labor Data Submittal

Use the department's Civil Rights Compliance System (CRCS) for projects with a LET date on or
before December 2024 and AASHTOWare Project Civil Rights and Labor (AWP CRL) for projects
with a LET date on or after January 2025 to electronically submit Certified Payroll Reports for
contracts with federal funds and labor data for contracts with state funds only. Details are
available online through the department’s Highway Construction Contractor Information (HCCI)
site on the Labor, Wages, and EEO Information page at:
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx

Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly certified
payroll reports (contracts with federal funds) or labor data (contracts with state funds only)
electronically through CRCS or AWP CRL. These payrolls or labor data are due within seven calendar
days following the close of the payroll period. Every firm providing physical labor towards completing
the project is a subcontractor under this special provision.

Upon receipt of contract execution, promptly make all affected firms aware of the requirements under
this special provision and arrange for them to receive CRCS or AWP CRL training as they are about to
begin their submittals. The department will provide training either in a classroom setting at one of our
regional offices, via the online AWP Knowledge Base, or by telephone. to schedule CRCS specific
training. The AWP Knowledge Base is at: https://awpkb.dot.wi.gov/

The department will reject all paper submittals for information required under this special
provision. All costs for conforming to this special provision are incidental to the contract.

For firms wishing to export payroll/labor data from their computer system, have their payroll
coordinator contact:

For CRCS: Paul Ndon at paul.ndon@dot.wi.gov. Information about exporting payroll/labor data.
Not every contractor’s payroll system can produce export files. For details, see Section 4.8 CPR
Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at:
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual. pdf

For AWP CRL: Contact AWP Support at awpsupport@dot.wi.gov. Additional information can be
found in the AWP Knowledge Base at https://awpkb.dot.wi.gov/Content/crl/Payrolls-
PrimesAndSubs/PayrollXMLFileCreationProcess.htm
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FHWA-1273 — Revised October 23, 2023

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

. Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services) in accordance with 23 CFR 633.102. The
design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically
incorporated (not referenced) in all contracts, subcontracts and
lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services
related to a construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23
CFR 633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

1. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60,
and 29 CFR Parts 1625-1627. The contracting agency and
the FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
sexual orientation, gender identity, color, national origin, age
or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including
apprenticeship, pre-apprenticeship, and/or on-the-job
training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin
cannot result. The contractor may neither require such
segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends
further to ensure that its employees are not assigned to
perform their services at any location under the contractor's
control where the facilities are segregated. The term "facilities
includes waiting rooms, work areas, restaurants and other
eating areas, time clocks, restrooms, washrooms, locker
rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The
contractor shall provide separate or single-user restrooms and
necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CER part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics must be paid the
appropriate wage rate and fringe benefits on the wage
determination for the classification(s) of work actually
performed, without regard to skill, except as provided in
paragraph 4. of this section. Laborers or mechanics performing
work in more than one classification may be compensated at
the rate specified for each classification for the time actually
worked therein: Provided, That the employer's payroll records
accurately set forth the time spent in each classification in
which work is performed. The wage determination (including
any additional classifications and wage rates conformed under
paragraph 1.c. of this section) and the Davis-Bacon poster
(WH-1321) must be posted at all times by the contractor and
its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;



(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid
at no less than the wage and fringe benefit rate listed on the
wage determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.gov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division

under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which
work is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in
§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph



2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting

agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors
to submit certified payrolls through an electronic system, as
long as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting
agency or prime contractor permits other methods of
submission in situations where the contractor is unable or
limited in its ability to use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour
Division website at https.//www.dol.gov/sites/dolqov/files/WHD/
leqacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CER part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.



(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address

of each covered worker, and must provide them upon request
to the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department
of Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with



the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFER part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeyworkers shall not be
greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by

virtue of 40 U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CER part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFER part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the
Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required by
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the
terms laborers and mechanics include watchpersons and
guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or



mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section,
in the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

*$31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the

event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;



(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
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health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR Part 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as
amended and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."



IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related
subcontracts. 48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders
or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

1"

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR
180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok ok ok



2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

* ok ok Kk ok

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily



excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* Kk ok Kk ok

4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
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cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

Xll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. ltis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great
Lakes) are necessary for materials or equipment acquired for a
specific Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.



ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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Non-Discrimination

NON-DISCRIMINATION PROVISIONS

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S.
Department of Transportation, Federal Highway Administration, as they may be amended from time to
time, which are herein incorporated by reference and made a part of this contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will
not discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment. The contractor will not
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including
employment practices when the contract covers any activity, project, or program set forth in Appendix B of
49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed
under a subcontract, including procurements of materials, or leases of equipment, each potential
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or
national origin.

4. Information and Reports: The contractor will provide all information and reports required by the Acts,
the Regulations, and directives issued pursuant thereto and will permit access to its books, records,
accounts, other sources of information, and its facilities as may be determined by the Recipient or the
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the
information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the
Federal Highway Administration may determine to be appropriate, including, but not limited to:

a. Withholding payments to the contractor under the contract until the contractor complies;
and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to
protect the interests of the United States.
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Non-Discrimination

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis
of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not);
Titles Il and Il of the Americans with Disabilities Act, which prohibit discrimination on the basis of
disability in the operation of public entities, public and private transportation systems, places of
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented
by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations
and Low-Income Populations, which ensures Non-discrimination against minority populations by
discouraging programs, policies, and activities with disproportionately high and adverse human
health or environmental effects on minority and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed.
Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Effective with September 2002 Letting

Affirmative Action

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO

follows:

County

Adams
Ashland
Barron
Bayfield
Brown
Buffalo
Burnett
Calumet
Chippewa
Clark
Columbia
Crawford
Dane
Dodge
Door
Douglas
Dunn

Eau Claire
Florence
Fond du Lac
Forest
Grant
Green

Green Lake

(EXECUTIVE ORDER 11246)

The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal Opportunity
Clause" set forth in the Required Contract Provisions, FHWA 1273.

The goals and timetables for minority and female participation expressed in percentage terms for the
contractor's aggregate work force in each trade, on all construction work in the covered area, are as

Goals for Minority Participation for Each Trade:

%

17
1.2
0.6
1.2
1.3
0.6
22
0.9
0.5
0.6
1.7
0.5
22
7.0
1.0
1.0
0.6
0.5
1.0
1.0
1.0
0.5

1.7
1.0

County

lowa

Iron
Jackson
Jefferson
Juneau
Kenosha
Kewaunee
La Crosse
Lafayette
Langlade
Lincoln
Manitowoc
Marathon
Marinette
Marquette
Menominee
Milwaukee
Monroe
Oconto
Oneida
Outagamie
Ozaukee
Pepin

Pierce

%

1.7
1.2
0.6
7.0
0.6
3.0
1.0
0.9
0.5
0.6
0.6
1.0
0.6
1.0
1.7
1.0
8.0
0.6
1.0
0.6
0.9
8.0
0.6
22

County
Polk

Portage
Price
Racine
Richland
Rock

Rusk

St. Croix
Sauk
Sawyer
Shawano
Sheboygan
Taylor
Trempealeau
Vernon
Vilas
Walworth
Washburn
Washington
Waukesha
Waupaca
Waushara
Winnebago
Wood

ENSURE EQUAL EMPLOYMENT OPPORTUNITY

%

22
0.6
0.6
8.4
17
3.1
0.6
29
1.7
0.6
1.0
7.0
0.6
0.6
0.6
0.6
7.0
0.6
8.0
8.0
1.0
1.0
0.9
0.6
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Effective with September 2002 Letting Affirmative Action

Goals for female participation for each trade: 6.9%

These goals are applicable to all the contractor's construction work, (whether or not it is federal or
federally assisted), performed in the covered area. If the contractor performs construction work in the
geographical area located outside of the covered area, it shall apply the goals established for such
geographical area where the work is actually performed. With regard to this second area, the
contractor also is subject to the goals for both its federally involved and nonfederally involved
construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 60-4 shall be
based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations
required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The hours
of minority and female employment and training must be substantially uniform throughout the length of
the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities
and women evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the contractor's
goals shall be a violation of the contract, the Executive Order and the Regulations in 41 CFR Part 60-4.
Compliance with the goals will be measured against the total work hours performed.

3. The contractor shall provide written notification to the Director of the Office of Federal Contract
Compliance Programs within ten (10) working days of award of any construction subcontract in excess
of $10,000.00 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the name, address and telephone number of the subcontractor, employer
identification number of the subcontractor; estimated dollar amount of the subcontract; estimated
starting and completion dates of the subcontract; and the geographical area in which the subcontract is
to be performed.

As referred to in this section, the Director means:

Director

Office of Federal Contract Compliance Programs
Ruess Federal Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, WI 53202

The "Employer Identification Number" means the Federal Social Security number used on the
Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is the
county(ies) in Wisconsin to which this proposal applies.
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Effective with April 2013 Letting Additional Federal Aid

ADDITIONAL FEDERAL-AID PROVISIONS
NOTICE TO ALL BIDDERS

To report bid rigging activities call:

1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through
Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of possible bid rigging, bidding
collusion, or other fraudulent activities should use the "hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction

contract fraud and abuse and is operated under the direction of the DOT Inspector General. All
information will be treated confidentially and caller anonymity will be respected.

Page 1 of 1



Effective with November 2024 Letting

BUY AMERICA PROVISION

Buy America (as documented in 88 FR 57750 (2 CFR part 184 and 200) from the Office of Management
and Budget: Federal Register: Guidance for Grants and Agreements ) shall be domestic products and
permanently incorporated in this project as classified in the following three categories, and as noted in the
Construction and Materials Manual (CMM):

1. Iron and Steel

All iron and steel manufacturing and coating processes (from the initial melting stage through the application
of coatings) must have occurred within the United States. Coating includes epoxy coating, galvanizing,
painting and any other coating that protects or enhances the value of a material subject to the requirements
of Buy America.

The exemption of the iron and steel manufacturing and coating processes Buy America requirement is the
minimal use of foreign materials if the total cost of such material permanently incorporated in the product
does not exceed one-tenth of one percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is
greater. For purposes of this paragraph, the cost is that shown to be the value of the subject products as
they are delivered to the project.

2. Manufactured Product

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from 1983 and
are currently exempt from Buy America.

3. Construction Material

All construction materials (as defined in 88 FR 57750 (2 CFR part 184 and 200) and as referenced in CMM
228.5) must comply with Buy America. All manufacturing process of construction materials must occur in the
United States.

88 FR 55817 (DOT-OST-2022-0124) allows a limited waiver of Buy America requirements for de minimis
costs and small grants.

The Total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total
applicable costs for the project?; or

The total amount of Federal financial assistance applied to the project, through awards or subaward, is
below $500,0002

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure
compliance with this Buy America provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all
iron and steel, manufactured products, and construction materials conform to this Buy America provision.

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx

Attach a list of iron or steel and construction material exemptions and their associated costs to the
certification form using the Buy America Exemption Tracking Tool, available at:

https://wisconsindot.gov/hccidocs/contracting-info/buy-america-exemption-tracking-tool.xIsx

1 The de minimis public interest waiver does not apply to iron and steel subject to the requirements of 23 U.S.C. 313 on financial
assistant administered by FHWA. The de minimis threshold in 23 CFR 635.410(b)(4) continues to apply for iron and steel.

2 The small grant portion of the waiver does not apply to iron, steel, and manufactured goods subject to the requirements of 49 U.S.C.
22905(a).

lofl


https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf
https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.federalregister.gov/documents/2023/08/16/2023-17602/waiver-of-buy-america-requirements-for-de-minimis-costs-and-small-grants
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://wisconsindot.gov/hccidocs/contracting-info/buy-america-exemption-tracking-tool.xlsx
https://www.govinfo.gov/link/uscode/49/22905
https://www.govinfo.gov/link/uscode/49/22905

Effective with February 2016 Letting

CARGO PREFERENCE ACT REQUIREMENT

All Federal-aid projects shall comply with 46 CFR 381.7 (a) — (b) as follows:

(a) Agreement Clauses. “Use of United States-flag vessels:*®

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—*

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.
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Effective with December 2017 Letting Supplemental

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS

FOR PROJECTS WITH FEDERAL AID

PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates) furnishes the minimum
prevailing wage rates pursuant to the Davis-Bacon and Related Acts. The wage rates shown are the
minimum rates required by the contract to be paid during its life, however this is not a representation
that labor can be obtained at these rates. Itis the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates. No increase in the
contract price will be allowed or authorized on account of the payment of wage rates in excess of
those listed herein.

COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following circumstances:

Drivers of a contractor or subcontractor for time spent working on the site of the work.

Drivers of a contractor or subcontractor for time spent loading and/or unloading materials
and supplies on the site of the work, if such time is not de minimis.
https://www.dol.gov/whd/FOH/FOH_Ch15.pdf

Truck drivers transporting materials or supplies between a facility that is deemed part of
the site of the work and the actual construction site.

Truck drivers transporting portions of the building or work between a site established
specifically for the performance of the contract where a significant portion of such
building or work is constructed and the physical place where the building or work called
for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the following circumstances:

Material delivery truck drivers while off the site of the work.

Drivers of a contractor or subcontractor traveling between a Davis-Bacon job and a
commercial supply facility while they are off the site of the work.”

Truck drivers whose time spent on the site of the work is de minimis, such as only a few
minutes at a time merely to pick up or drop off materials or supplies.

Details are available online at:

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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Effective with December 2017 Letting Supplemental

POSTINGS AT THE SITE OF THEWORK

In addition to the required postings furnished by the department, the contractor shall post the following
in at least one conspicuous and accessible place at the site of work:

a. A copy of the contractor's Equal Employment Opportunity Policy.

All required documents shall be posted by the first day of work and be accurate and complete.
Postings must be readable, in an area where they will be noticed, and maintained until the last day

of work.

RESOURCES

Required information regarding compliance with federal provisions is found in the following
resources:

FHWA-1273 included in this contract

U.S. Department of Labor Prevailing Wage Resource Book
U.S. Department of Labor Field Operations Handbook
U.S. Code of Federal Regulations

Any applicable law, Act, or Executive Order enacted by the federal government at the time
of the letting of this contract
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"General Decision Number: WI20250010 01/03/2025
Superseded General Decision Number: WI20240010
State: Wisconsin
Construction Type: Highway
Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

Executive Order 14026
generally applies to the
contract.

. The contractor must pay
all covered workers at
least $17.75 per hour (or
the applicable wage rate
listed on this wage
determination, if it is

|If the contract is entered
|
|
|
|
|
|
|
|

higher) for all hours |
|
|
|
|
|
|
|
|
|

|into on or after January 30,
|2022, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 3@, 2022:

spent performing on the
contract in 2025.

Executive Order 13658
generally applies to the
contract.
. The contractor must pay all
covered workers at least
$13.30 per hour (or the
applicable wage rate listed|
on this wage determination, |
if it is higher) for all |
hours spent performing on |
|

|If the contract was awarded on].
|or between January 1, 2015 and
|January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

that contract in 2025.



The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/03/2025
BRWIOOO1-002 06/03/2024
CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND

VERNON COUNTIES

Rates Fringes

BRWIPOO2-002 06/01/2024
ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES

Rates Fringes

BRWIPOO2-005 06/01/2024

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES

Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 41.62 27.03



BRWIQOO3-002 06/01/2024

BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes

BRWIOOO4-002 06/01/2024

KENOSHA, RACINE, AND WALWORTH COUNTIES

BRWIOOO6-002 06/01/2024
ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes
BRWIOOO7-002 06/01/2024

GREEN, LAFAYETTE, AND ROCK COUNTIES

BRWIOOO8-002 06/01/2024
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
BRWIGO11-002 06/01/2024
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES

Rates Fringes



BRWIPO19-002 06/01/2024

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. ..t vi ittt iinnnnns $ 38.18 27.68
‘BRUI0034-002 06/01/2024
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. ..t vv ittt iinnnnns $ 40.17 27.32

CARPO068-011 05/02/2022
BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes
CARP0231-002 06/05/2023
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WASHINGTON, AND WAUKESHA

COUNTIES

Rates Fringes

CARPO310-002 06/03/2024

ADAMS, ASHLAND, BAYFIELD (Eastern 2/3), FOREST, IRON, JUNEAU,
LANGLADE, LINCOLN, MARATHON, ONEIDA, PORTAGE, PRICE, SHAWANO
(Western Portion of the County), TAYLOR, VILAS, AND WOOD
COUNTIES

Rates Fringes



CARPO314-001 06/05/2023

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, JEFFERSON,
LAFAYETTE, RICHLAND, ROCK, SAUK, AND WALWORTH COUNTIES

Rates Fringes
CARPENTER. .. .cviiiii ittt $ 38.86 27.06
Piledriver.........ccvvvnn.. $ 39.43 27.02

CARPO361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes
CARPO731-002 06/03/2024

CALUMET (Eastern Portion of the County), FOND DU LAC (Eastern
Portion of the County), MANITOWOC, AND SHEBOYGAN COUNTIES

Rates Fringes
CARPENTER. st ittt i i ittt nnannns $ 42.44 28.44
Piledriver......ccevvuvvenn. $ 42.44 28.44

CARPO955-002 06/03/2024

CALUMET (Western Portion of the County), FOND DU LAC (Western
Portion of the County), GREEN LAKE, MARQUETTE, OUTAGAMIE,
WAUPACA, WAUSHARA, AND WINNEBAGO

Rates Fringes
CARPENTER. . vttt ittt ii i iiene $ 42.44 28.44
PILEDRIVER......cvvvvienn.. $ 42.44 28.44

CARP1056-002 06/01/2024

ADAMS, ASHLAND, BARRON, BAYFIELD , BROWN, BUFFALO, BURNETT



,CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DANE, DODGE,
DOOR, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST, GRANT,
GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON, JUNEAU,
KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE, OCONTO,
ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E. of Hwy. 29 & 65), POLK (E.
of Hwy. 35, 48 & 65), PORTAGE, PRICE, RICHLAND, ROCK, RUSK,
SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST. CROIX (E. of Hwy. 65),
TAYLOR, TREMPEALEAU, VERNON, VILAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes

CARP1074-002 06/03/2024

BARRON, BURNETT, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, PEPIN,
PIERCE (E. of Hwy. 29 & 65), POLK (E. of Hwy. 35, 48 & 65),
RUSK, SAWYER, ST. CROIX (E. of Hwy. 65), AND WASHBURN

Rates Fringes
CARPENTER. . vt i it i it ii i it $ 42.44 28.44
PILEDRIVER......ccvvvvennn. $ 42.44 28.44

CARP1143-002 06/03/2024

BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU AND
VERNON COUNTIES

Rates Fringes
CARPENTER. .. .cvi ittt it $ 42.44 28.44
PILEDRIVER......cvvivienn.. $ 42.44 28.44

CARP1146-002 06/03/2024
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, MENOMINEE, OCONTO,
AND SHAWANO (Western Portion of the County) COUNTIES
Rates Fringes

CARPENTER. ...iviiiiiiiiiiieenn, $ 42.44 28.44
PILEDRIVER........vvvvennn. $ 42.44 28.44



CARP2337-009 06/03/2024
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WASHINGTON, AND WAUKESHA

Rates Fringes

ELEC0014-002 05/26/2024

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

Rates Fringes
Electricians:........oiiiinn. $ 42.73 23.99
‘ELEcoo1d-007 @5/26/2024
REMAINING COUNTIES
Rates Fringes
Teledata System Installer
Installer/Technician........ $ 30.27 19.11

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

ELEC0127-002 06/01/2023
KENOSHA COUNTY
Rates Fringes

Electricians:....ciiiiiieennn.. $ 46.05 30%+13.15



ELECO158-002 06/01/2024

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELECTRICIAN. ... iitiiiniiinnnnnns $ 40.25 29.75%+11.17

ELECO159-003 05/26/2024

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes

ELEC0219-004 06/01/2019

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

Rates Fringes
Electricians:
Electrical contracts over
$180,000. . ...t $ 33.94 21.80
Electrical contracts under
$180,000......00000iiinnnn. $ 31.75 21.73
ELEC0242-005 06/02/2024
DOUGLAS COUNTY
Rates Fringes

Electricians:....ciiiiiieennn.. $ 46.23 69.19%



ELECO388-002 06/01/2023
ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes

Electricians:.......oviiiinennn. $ 38.74 26%+11.76

ELECO430-002 06/01/2023
RACINE COUNTY (Except Burlington Township)

Rates Fringes
ELECO494-005 05/26/2024
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
ELECO494-006 05/26/2024
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

ELECO494-013 05/26/2024
DODGE (East of Hwy 26 including Chester Twp, excluding Emmet

Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes



Sound & Communications
Installer.....eeveeinenennn. $ 36.03 18.87
Technician....veeeeveeneennn $ 36.03 18.87

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

ELECO577-003 05/26/2024

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes

ELECO890-003 06/01/2024

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:......ccvviiiiinnn.. $ 43.65 25.95%+12.26

ELECO953-001 06/02/2019



Rates Fringes

Line Construction:

(1) Lineman.......cccvuvennn. $ 47.53 21.43
(2) Heavy Equipment

Operator.....civveeiennnenns $ 42.78 19.80
(3) Equipment Operator...... $ 38.02 18.40
(4) Heavy Groundman Driver..$ 33.27 16.88
(5) Light Groundman Driver..$ 30.89 16.11
(6) Groundsman.............. $ 26.14 14.60

ENGIO139-005 06/01/2024

Rates Fringes
Power Equipment Operator
Group 1....iiiiiiinnneennnns $ 46.37 28.80
GrOUP 2. iivneeennneeennnenns $ 45.87 28.80
GrOUP 3. iivnerennneeennnnnns $ 44.77 28.80
GroUP 4. vivneiennnenennnnnns $ 44.51 28.80
GrOUP 5.iiiniinnnnerennnenns $ 44.22 28.80
Group B.viiiiiiiinnennennns $ 38.32 28.80

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" protection - $3.00 per hour
EPA Level ""B"" protection - $2.00 per hour
EPA Level ""C"" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, tower cranes, and derricks with or without
attachments with a lifting capacity of over 100 tons; or
cranes, tower cranes, and derricks with boom, leads and/or
jib lengths measuring 176 feet or longer.

GROUP 2: Cranes, tower cranes and derricks with or without
attachments with a lifting capacity of 100 tons or less; or
cranes, tower cranes, and derricks with boom, leads, and/or
jibs lengths measuring 175 feet or under and Backhoes
(excavators) weighing 130,000 lbs and over; caisson rigs;
pile driver; dredge operator; dredge engineer; Boat Pilot.

GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
with a lifting capacity of 25 tons or under; concrete
breaker (manual or remote); vibratory/sonic concrete
breaker; concrete laser screed; concrete slipform paver;
concrete batch plant operator; concrete pvt. spreader -
heavy duty (rubber tired); concrete spreader & distributor;



automatic subgrader (concrete); concrete grinder & planing
machine; concrete slipform curb & gutter machine; slipform
concrete placer; tube finisher; hydro blaster (10,000 psi &
over); bridge paver; concrete conveyor system; concrete
pump; Rotec type Conveyor; stabilizing mixer
(self-propelled); shoulder widener; asphalt plant engineer;
bituminious paver; bump cutter & grooving machine; milling
machine; screed (bituminous paver); asphalt heater, planer
& scarifier; Backhoes (excavators) weighing under 130,000
lbs; grader or motor patrol; tractor (scraper, dozer,
pusher, loader); scraper - rubber tired (single or twin
engine); endloader; hydraulic backhoe (tractor type);
trenching machine; skid rigs; tractor, side boom (heavy);
drilling or boring machine (mechanical heavy); roller over
5 tons; percussion or rotary drilling machine; air track;
blaster; loading machine (conveyor); tugger; boatmen;
winches & A-frames; post driver; material hoist.

GROUP 4: Greaser, roller steel (5 tons or less); roller
(pneumatic tired) - self propelled; tractor (mounted or
towed compactors & light equipment); shouldering machine;
self- propelled chip spreader; concrete spreader; finishing
machine; mechanical float; curing machine; power subgrader;
joint sawer (multiple blade) belting machine; burlap
machine; texturing machine; tractor endloader (rubber
tired) - light; jeep digger; forklift; mulcher; launch
operator; fireman, environmental burner

GROUP 5: Air compressor; power pack; vibrator hammer and
extractor; heavy equipment, leadman; tank car heaters;
stump chipper; curb machine operator; Concrete
proportioning plants; generators; mudjack operator; rock
breaker; crusher or screening plant; screed (milling
machine); automatic belt conveyor and surge bin; pug mill
operator; Oiler, pump (over 3 inches); Drilling Machine
Tender, day light machine

GROUP 6: Off-road material hauler with or without ejector.

TRONOOO8-002 06/02/2024
BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,

MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes



IRONWORKER. . v iiiiiii i i i i i iiiie $ 43.02 32.32

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

TRONOOO8-003 06/02/2024

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
IRONWORKER. .. e v v iiii i iiiiinnnnnn $ 44.79 32.32

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

TRONO383-001 06/02/2024

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes
TRON@498-005 06/01/2024
GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and

WALWORTH (S.W. 1/3) COUNTIES:

Rates Fringes

TRONO512-008 04/28/2024

BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,
PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES



Rates Fringes
IRON@512-021 04/28/2024

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes
TIRONWORKER . vt vttt it veetennnnnns $ 41.19 34.68
LAB0©113-002 06/03/2024
MILWAUKEE AND WAUKESHA COUNTIES
Rates Fringes
LABORER
Group 1..iveeiennnenonnnenns $ 35.61 25.01
GrOUP 2.t iiiiennnnnnnannnnns $ 35.76 25.01
GroUP 3. iiiiiennnnnneennnns $ 35.96 25.01
GroUP 4. viineiennneeennnenns $ 36.11 25.01
GrOUP 5.iiiiiiiinneennnennn $ 36.26 25.01
GPrOUP Bevevnnrnnnnnnennnnnns $ 32.10 25.01

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist



GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LABO0@113-003 06/03/2024

OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes
LABORER
Group 1.iieeivnnnenonnnnnns $ 34.86 25.01
GrOUP 2. iivnvvonnnenonnnenes $ 34.96 25.01
GPrOUP 3. iiineronnnenonnnesns $ 35.01 25.01
GroUP 4. v vitieeinnnnnaannnns $ 35.21 25.01
GroUP 5. iiiiiiiiiiineenann $ 35.06 25.01
GPrOUP Bevvvnerennneennnnenns $ 31.95 25.01

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person

LABOQ113-011 ©6/03/2024
KENOSHA AND RACINE COUNTIES

Rates Fringes



LABORER

GroUP 1..iveeennneeennnnnns $ 34.67 25.01
GrOUP 2. iivneeennnenennnenns $ 34.82 25.01
GrOUP 3. iiverennnenennnenns $ 35.02 25.01
GroUP 4. vivniinnnnenennnnnas $ 34.99 25.01
GrOUP 5.iiiiiinnnneronnnenns $ 35.32 25.01
GPrOUP Bevvvnvronnnenonnnenns $ 31.81 25.01

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

LAB0O0140-002 06/03/2024

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes



LABORER

GroUP 1..iveeennneeennnnnns $ 40.57 19.45
GrOUP 2. iivneeennnenennnenns $ 40.67 19.45
GrOUP 3. iiverennnenennnenns $ 40.72 19.45
GroUP 4. vivniinnnnenennnnnas $ 40.92 19.45
GrOUP 5.iiiiiinnnneronnnenns $ 40.77 19.45
GPrOUP Bevvvnvronnnenonnnenns $ 37.20 19.45

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

LABOQ464-003 06/03/2024

DANE COUNTY

Rates Fringes
LABORER
Group 1....iiiiiiinnneennnns $ 40.85 19.45
GrOUP 2. iivneennnneeennnenns $ 40.95 19.45
GrOUP 3. iivnerennneeennnnnns $ 41.00 19.45
GroUP 4. vvineiennnenennnnnns $ 41.20 19.45
GrOUP 5.iiiiiinnnerennnenns $ 41.05 19.45
GPrOUP Bevvvnvrnnnnenonnnenns $ 37.20 19.45

LABORERS CLASSIFICATIONS:



GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAINO106-008 05/06/2024

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 36.16 26.27
Spray, Sandblast, Steel....$ 36.76 26.27
Repaint:
Brush, Roller.............. $ 34.66 26.27
Spray, Sandblast, Steel....$ 35.26 26.27
PAINO108-002 06/01/2024
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller.......cccvv... $ 42.04 22.95
Spray & Sandblast........... $ 43.04 22.95

PAIN@259-002 05/01/2008



BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes
PAIN@G259-004 05/01/2015
BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND

VERNON COUNTIES

Rates Fringes

PAINO781-002 06/01/2024

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Painters:
Bridge.....civiiiiiinnann. $ 41.39 24.92
Brush........coiiiiiii... $ 40.64 24.92
Spray & Sandblast........... $ 41.39 24.92

PAINOG802-002 06/01/2024

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes
PAINTER
Brush.....oovvviiiiiiiiiann, $ 36.35 20.87
PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per

hour.

PAINOG802-003 06/01/2024

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN



LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. .ottt iii i iiiieienenenanns $ 36.35 20.87
PAIN@G934-001 06/01/2024
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush......ciiiiiiiieennn. $ 38.67 26.32
oY= |V $ 39.67 26.32
Structural Steel............ $ 38.82 26.32
PAIN1011-002 06/02/2024
FLORENCE COUNTY
Rates Fringes
Painters: . vt eneenneens $ 29.95 15.89
PLAS@599-002 06/01/2024
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area A. .. it i $ 47.17 30.35
Area B....iiiiiiiiiiiiiien, $ 41.62 26.34
Area C.o.oovvinninninnnnenn. $ 42.74 25.91
Area D..ovvinninnniinnnenn. $ 43.16 25.49
Area E...ovvvviinninnnnenn. $ 42.25 26.39
Y = T $ 38.98 29.67

AREA DESCRIPTIONS

AREA A: ASHLAND, BURNETT, BAYFIELD, DOUGLAS, IRON, PRICE,
SAWYER, AND WASHBURN COUNTIES

AREA B: ADAMS, BARRON, BROWN, CALUMET, CHIPPEWA, CLARK,
COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC, FOREST,
GREEN LAKE, JEFFERSON, KEWAUNEE, LANGLADE, LINCOLN,



MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST. CROIX,
SAUK, SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA,
WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

AREA C: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE, MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA D: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
AREA E: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK COUNTIES

AREA F: KENOSHA AND RACINE COUNTIES

TEAMOO39-001 06/01/2024
Rates Fringes

TRUCK DRIVER
1 & 2Axles..eiiiiinenennns $ 37.57 27.41
3 or more Axles; Euclids,
Dumptor & Articulated,
Truck Mechanic.............. $ 37.72 27.41

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO



is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than
"tsy"t, ""UAVG"", ?SA?, or ?SC? denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates

in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024



in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

?SU? wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The ""SA"" identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h). Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.

The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the ?SA? identifier took
effect under state law in the state from which the rates were
adopted.

WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can



be:

a) a survey underlying a wage determination
b) an existing published wage determination
c) an initial WHD letter setting forth a position on
a wage determination matter
d) an initial conformance (additional classification
and rate) determination

On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:

Branch of Wage Surveys

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.



3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210.

END OF GENERAL DECISION"



Effective with August 2018 Letting

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these
advertised specifications is incomplete in that the classifications may be omitted from the
Department of Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work
contemplated by this project, no inference may be drawn from the omission of these classifications
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be
construed as establishing any governmental liability for increased labor cost if it is subsequently
determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evaluating and determining the correct applicable rate.

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary
sewer and water main, building) and there is not a separate wage determination for this type of
work included in the proposal, use the wage determination that is in the proposal.

If a project includes multiple types of construction, different wage rate determinations may be
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy = bridge
over navigable water per USDOL and US Coast Guard designation, WI8/Heavy (Sewer & Water
Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract
and/or at least $1,000,000, and Building). If multiple wage rate determinations are inserted into
the contract, use the classification in the wage determination for the work being done. Use WI15
wage rates when working on the bridge and/or structure from bank to bank. Use WI8 wage rates
when working on any sanitary sewer or water main work. Use Building wage rates for all work
done within the footprint of the building. Use WI10 wage rates for all other highway work in the
contract and approaches to structures. For example, if a laborer is working within the footprint of a
building, use the Laborer rate in the Building wage determination inserted in the contract. If a
laborer is working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy
wage determination if inserted in the contract. If the laborer is working on the highway, use the
Laborer rate in the WI10/Highway wage determination.

Page 1 of 1
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Proposal Schedule of Items Page 1 of 13
Proposal ID: 20250211014  Project(s): 2155-15-70
Federal ID(s): WISC 2025313
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0002 201.0205 6.000
Grubbing STA
0004 201.0220 244.000
Grubbing ID
0006 204.0100 16,749.000
Removing Concrete Pavement SY
0008 204.0150 39.000
Removing Curb & Gutter LF
0010 204.0155 440.000
Removing Concrete Sidewalk SY
0012 204.0170 51.000
Removing Fence LF
0014 204.0195 7.000
Removing Concrete Bases EACH
0016 204.0210 4.000
Removing Manholes EACH
0018 204.0215 10.000
Removing Catch Basins EACH
0020 204.0220 1.000
Removing Inlets EACH
0022 204.0245 95.000
Removing Storm Sewer (size) 12-Inch LF
0024 204.0245 94.000
Removing Storm Sewer (size) 18-Inch LF
0026 204.0245 432.000
Removing Storm Sewer (size) 21-Inch LF
0028 204.9060.S 12.000
Removing (item description) Wooden EACH
Bollard
0030 205.0100 9,408.000

Excavation Common

CY
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Proposal Schedule of Items Page 2 of 13
Proposal ID: 20250211014  Project(s): 2155-15-70
Federal ID(s): WISC 2025313
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit d Unit Price Bid Amount
Number T y an
Description Units
0032 213.0100 1.000
Finishing Roadway (project) 01. ID 2155- EACH
15-70
0034 305.0120 4,529.000
Base Aggregate Dense 1 1/4-Inch TON
0036 311.0110 5,355.000
Breaker Run TON
0038 415.0080 13,498.000
Concrete Pavement 8-Inch SY
0040 415.4100 15,166.000
Concrete Pavement Joint Filling SY
0042 416.0610 59.000
Drilled Tie Bars EACH
0044 416.0620 120.000
Drilled Dowel Bars EACH
0046 465.0120 76.000
Asphaltic Surface Driveways and Field TON
Entrances
0048 520.8000 8.000
Concrete Collars for Pipe EACH
0050 601.0319 220.000
Concrete Curb & Gutter 19-Inch LF
0052 601.0331 5,671.000
Concrete Curb & Gutter 31-Inch LF
0054 601.0407 20.000
Concrete Curb & Gutter 18-Inch Type D LF
0056 601.0600 51.000
Concrete Curb Pedestrian LF
0058 602.0410 24,749.000
Concrete Sidewalk 5-Inch SF
0060 602.0515 200.000
Curb Ramp Detectable Warning Field SF

Natural Patina
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Proposal Schedule of Items Page 3 of 13
Proposal ID: 20250211014  Project(s): 2155-15-70
Federal ID(s): WISC 2025313
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0062 602.0815 1,404.000
Concrete Driveway 7-Inch SY
0064 608.0312 98.000
Storm Sewer Pipe Reinforced Concrete LF
Class lll 12-Inch
0066 608.0315 89.000
Storm Sewer Pipe Reinforced Concrete LF
Class Il 15-Inch
0068 608.0318 8.000
Storm Sewer Pipe Reinforced Concrete LF
Class Il 18-Inch
0070 608.0321 446.000
Storm Sewer Pipe Reinforced Concrete LF
Class Ill 21-Inch
0072 608.0342 8.000
Storm Sewer Pipe Reinforced Concrete LF
Class Il 42-Inch
0074 611.0555 3.000
Manhole Covers Type Q EACH
0076 611.0657 11.000
Inlet Covers Type W EACH
0078 611.2004 3.000
Manholes 4-FT Diameter EACH
0080 611.2005 1.000
Manholes 5-FT Diameter EACH
0082 611.2006 1.000
Manholes 6-FT Diameter EACH
0084 611.8105 1.000
Adjusting Catch Basin Covers EACH
0086 611.8110 14.000
Adjusting Manhole Covers EACH
0088 611.8115 13.000
Adjusting Inlet Covers EACH
0090 611.8120.S 26.000
Cover Plates Temporary EACH
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Proposal Schedule of Items Page 4 of 13
Proposal ID: 20250211014  Project(s): 2155-15-70
Federal ID(s): WISC 2025313
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit d Unit Price Bid Amount
Number T y an
Description Units
0092 618.0100 1.000
Maintenance and Repair of Haul Roads EACH
(project) 01. ID 2155-15-70
0094 619.1000 1.000
Mobilization EACH
0096 620.0300 214.000
Concrete Median Sloped Nose SF
0098 624.0100 46.000
Water MGAL
0100 625.0100 9,705.000
Topsoil SY
0102 627.0200 1,941.000
Mulching SY
0104 628.1104 25.000
Erosion Bales EACH
0106 628.1504 139.000
Silt Fence LF
0108 628.1520 139.000
Silt Fence Maintenance LF
0110 628.1905 3.000
Mobilizations Erosion Control EACH
0112 628.1910 6.000
Mobilizations Emergency Erosion Control EACH
0114 628.2006 9,705.000
Erosion Mat Urban Class | Type A SY
0116 628.7005 33.000
Inlet Protection Type A EACH
0118 628.7010 3.000
Inlet Protection Type B EACH
0120 628.7015 35.000
Inlet Protection Type C EACH
0122 628.7020 5.000
Inlet Protection Type D EACH
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Proposal ID: 20250211014  Project(s): 2155-15-70
Federal ID(s): WISC 2025313
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0124 628.7560 2.000
Tracking Pads EACH
0126 629.0210 6.100
Fertilizer Type B CWT
0128 630.0140 175.000
Seeding Mixture No. 40 LB
0130 630.0200 52.000
Seeding Temporary LB
0132 630.0500 261.000
Seed Water MGAL
0134 637.2210 213.500
Signs Type Il Reflective H SF
0136 637.2215 20.720
Signs Type Il Reflective H Folding SF
0138 637.2230 6.000
Signs Type Il Reflective F SF
0140 638.2102 19.000
Moving Signs Type Il EACH
0142 638.2602 13.000
Removing Signs Type Il EACH
0144 638.3000 9.000
Removing Small Sign Supports EACH
0146 638.4000 8.000
Moving Small Sign Supports EACH
0148 642.5201 1.000
Field Office Type C EACH
0150 643.0300 5,072.000
Traffic Control Drums DAY
0152 643.0420 1,893.000
Traffic Control Barricades Type lll DAY
0154 643.0500 30.000
Traffic Control Flexible Tubular Marker EACH

Posts
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Proposal ID: 20250211014  Project(s): 2155-15-70
Federal ID(s): WISC 2025313
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0156 643.0600 30.000
Traffic Control Flexible Tubular Marker EACH
Bases
0158 643.0705 3,786.000
Traffic Control Warning Lights Type A DAY
0160 643.0715 954.000
Traffic Control Warning Lights Type C DAY
0162 643.0800 117.000
Traffic Control Arrow Boards DAY
0164 643.0900 18,176.000
Traffic Control Signs DAY
0166 643.1050 14.000
Traffic Control Signs PCMS DAY
0168 643.3180 1,772.000
Temporary Marking Line Removable LF
Tape 6-Inch
0170 643.3850 38.000
Temporary Marking Stop Line LF
Removable Tape 18-Inch
0172 643.5000 1.000
Traffic Control EACH
0174 644.1430 1,277.000
Temporary Pedestrian Surface Plate SF
0176 644.1601 535.000
Temporary Pedestrian Curb Ramp DAY
0178 644.1605 98.000
Temporary Pedestrian Detectable SF
Warning Field
0180 644.1810 1,077.000
Temporary Pedestrian Barricade LF
0182 645.0120 50.000
Geotextile Type HR SY
0184 646.1020 14,207.000
Marking Line Epoxy 4-Inch LF
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Proposal ID: 20250211014  Project(s): 2155-15-70
Federal ID(s): WISC 2025313
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Rlopessl Approximate
i Item ID o .
Nll;rlrr:lfer "0 Quantity and Unit Price Bid Amount
Description Units
0186 646.3020 828.000
Marking Line Epoxy 8-Inch LF
0188 646.5020 32.000
Marking Arrow Epoxy EACH
0190 646.5220 19.000
Marking Symbol Epoxy EACH
0192 646.6120 188.000
Marking Stop Line Epoxy 18-Inch LF
0194 646.7120 273.000
Marking Diagonal Epoxy 12-Inch LF
0196 646.7420 904.000
Marking Crosswalk Epoxy Transverse LF
Line 6-Inch
0198 646.8120 40.000
Marking Curb Epoxy LF
0200 646.8220 4.000
Marking Island Nose Epoxy EACH
0202 646.9010 1,754.000
Marking Removal Line Water Blasting 4- LF
Inch
0204 646.9110 362.000
Marking Removal Line Water Blasting 8- LF
Inch
0206 646.9210 41.000
Marking Removal Line Water Blasting LF
Wide
0208 650.4000 15.000
Construction Staking Storm Sewer EACH
0210 650.4500 1,053.000
Construction Staking Subgrade LF
0212 650.5500 20.000
Construction Staking Curb Gutter and LF

Curb & Gutter
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Proposal ID: 20250211014  Project(s): 2155-15-70
Federal ID(s): WISC 2025313
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0214 650.7000 2,703.000
Construction Staking Concrete LF
Pavement
0216 650.8501 1.000
Construction Staking Electrical EACH
Installations (project) 01. ID 2155-15-70
0218 650.9000 18.000
Construction Staking Curb Ramps EACH
0220 650.9500 1.000
Construction Staking Sidewalk (project) EACH
01.ID 2155-15-70
0222 650.9911 1.000
Construction Staking Supplemental EACH
Control (project) 01. ID 2155-15-70
0224 650.9920 2,703.000
Construction Staking Slope Stakes LF
0226 652.0225 3,370.000
Conduit Rigid Nonmetallic Schedule 40 LF
2-Inch
0228 652.0235 1,301.000
Conduit Rigid Nonmetallic Schedule 40 LF
3-Inch
0230 652.0335 156.000
Conduit Rigid Nonmetallic Schedule 80 LF
3-Inch
0232 653.0140 8.000
Pull Boxes Steel 24x42-Inch EACH
0234 653.0905 4.000
Removing Pull Boxes EACH
0236 654.0101 6.000
Concrete Bases Type 1 EACH
0238 654.0105 18.000
Concrete Bases Type 5 EACH
0240 654.0110 2.000
Concrete Bases Type 10 EACH
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Proposal ID: 20250211014  Project(s): 2155-15-70
Federal ID(s): WISC 2025313
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0242 654.0120 2.000
Concrete Bases Type 10-Special EACH
0244 654.0217 1.000
Concrete Control Cabinet Bases Type 9 EACH
Special
0246 655.0230 762.000
Cable Traffic Signal 5-14 AWG LF
0248 655.0240 231.000
Cable Traffic Signal 7-14 AWG LF
0250 655.0250 221.000
Cable Traffic Signal 9-14 AWG LF
0252 655.0260 1,109.000
Cable Traffic Signal 12-14 AWG LF
0254 655.0320 565.000
Cable Type UF 2-10 AWG Grounded LF
0256 655.0515 1,334.000
Electrical Wire Traffic Signals 10 AWG LF
0258 655.0610 2,388.000
Electrical Wire Lighting 12 AWG LF
0260 655.0630 16,415.000
Electrical Wire Lighting 4 AWG LF
0262 655.0900 888.000
Traffic Signal EVP Detector Cable LF
0264 656.0201 1.000
Electrical Service Meter Breaker EACH
Pedestal (location) S 43rd St & W Cold
Spring Rd
0266 658.0173 20.000
Traffic Signal Face 3S 12-Inch EACH
0268 658.0416 8.000
Pedestrian Signal Face 16-Inch EACH
0270 658.5070 1.000
Signal Mounting Hardware (location) S EACH

43rd St & W Cold Spring Rd
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Proposal ID: 20250211014

SECTION:

Alt Set ID:

Proposal
Line
Number
0272

0274

0276

0278

0280

0282

0284

0286

0288

0290

0292

0294

0296

0298

Project(s): 2155-15-70

Federal ID(s): WISC 2025313

Alt Mbr ID:

0001 Contract Items
Item ID
Description
690.0150
Sawing Asphalt
690.0250

Sawing Concrete

715.0720

Incentive Compressive Strength
Concrete Pavement

740.0440

Incentive IRI Ride

ASP.1TOA

On-the-Job Training Apprentice at
$5.00/HR

ASP.1TOG

On-the-Job Training Graduate at
$5.00/HR

SPV.0060
Special 01. Inlets 3x6-FT

SPV.0060
Special 02. Catch Basins 2x2.5-FT

SPV.0060

Special 03. Adjust Sanitary Manhole with

Internal/External Seal

SPV.0060

Special 04. Tree Root Cutting and
Removal

SPV.0060

Special 05. Reconnect Storm Sewer

Laterals
SPV.0060
Special 06. Fluid Thermal Backfill

SPV.0060
Special 07. Luminaire Fixture A

SPV.0060
Special 08. Luminaire Fixture B

Approximate
Quantity and
Units
313.000
LF

555.000
LF

4,056.000
DOL

2,048.000
DOL

2,625.000
HRS

3,600.000
HRS

2.000
EACH

7.000
EACH

10.000
EACH

30.000
EACH

10.000
EACH

1.000
EACH

20.000
EACH

2.000
EACH

Unit Price Bid Amount
1.00000 4,056.00
1.00000 2,048.00
5.00000 13,125.00
5.00000 18,000.00
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Proposal ID: 20250211014

SECTION:

Alt Set ID:

Proposal
Line
Number
0300

0302

0304

0306

0308

0310

0312

0314

0316

0318

0320

0322

0324

0326

Project(s): 2155-15-70

Federal ID(s): WISC 2025313

0001 Contract Items
Alt Mbr ID:
Item ID
Description
SPV.0060

Special 09. Light Pole (30-FT) Black

SPV.0060
Special 10. Light Pole (23-FT) Black

SPV.0060

Special 11. Luminaire Arm Member 4
1/2-Inch Clamp (6-FT) Black

SPV.0060

Special 12. Transformer Bases
Breakaway 11 1/2 Inch Bolt Circle Black

SPV.0060

Special 13. Pull Boxes 13-Inch x 24-Inch
x 12-Inch

SPV.0060

Special 14. Lighting Cabinet
Modifications

SPV.0060
Special 15. Adjusting Water Valve Boxes

SPV.0060
Special 16. Adjusting Water Manhole

SPV.0060

Special 17. Round Steel Post Sign
System

SPV.0060
Special 19. Utility Line Opening

SPV.0060
Special 20. Pedestal Bases Black

SPV.0060
Special 21. Poles Type 10 Black

SPV.0060
Special 22. Poles Type 10-Special Black

SPV.0060

Special 23. Traffic Signal Standards
Aluminum 13-FT

Approximate
Quantity and
Units
16.000
EACH

2.000
EACH

16.000
EACH

18.000
EACH

9.000
EACH

1.000
EACH

43.000
EACH

1.000
EACH

29.000
EACH

15.000
EACH

6.000
EACH

2.000
EACH

2.000
EACH

4.000
EACH

Unit Price

Bid Amount
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Proposal ID: 20250211014

SECTION:

Alt Set ID:

Proposal
Line
Number

0328

0330

0332

0334

0336

0338

0340

0342

0344

0346

0348

0350

0352

Project(s): 2155-15-70

Federal ID(s): WISC 2025313

Unit Price

Bid Amount

0001 Contract Items
Alt Mbr ID:
Item ID Appro_ximate
Quantity and
Description Units

SPV.0060 2.000
Special 24. Traffic Signal Standards EACH
Aluminum 10-FT
SPV.0060 2.000
Special 25. Monotube Arms 30-FT Black EACH
SPV.0060 1.000
Special 26. Monotube Arms 35-FT- EACH
Special Black
SPV.0060 1.000
Special 27. Monotube Arms 40-FT- EACH
Special Black
SPV.0060 4.000
Special 28. Luminaire Arms Steel 10-FT EACH
Black
SPV.0060 1.000
Special 29. Emergency Vehicle EACH
Preemption System, S 43rd St & W Cold
Spring Rd
SPV.0060 1.000
Special 30. Traffic Signal Cabinet and EACH
Controller, S 43rd St & W Cold Spring Rd
SPV.0060 1.000
Special 31. Vehicle Video Detection EACH
System, S 43rd St & W Cold Spring Rd
SPV.0060 1.000
Special 32. APS Push Button System & EACH
Buttons, S 43rd St & W Cold Spring Rd
SPV.0060 5.000
Special 33. Pull Boxes 17-Inch X 30-Inch EACH
X 24-Inch
SPV.0060 1.000
Special 34. Section Corner Monuments EACH
SPV.0090 70.000
Special 01. Timber Fence LF
SPV.0090 915.000
Special 02. Staked Wattles LF

Section: 0001 Total:




Total Bid:
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Development
Bureau of Project Development
4822 Madison Yards Way, 4" Floor South
February 3, 2025 Madison, Wl 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #14: 2155-15-70, WISC 2025313
C Greenfield, S 43" St
W Cold Spring Rd to W Howard Ave
Local Str
Milwaukee County

Letting of February 11, 2025
This is Addendum No. 01, which provides for the following:

Special Provisions:

Added Special Provisions
AL Description
No.
49 Notice to Contractor — On-Site Crushing (ldentifies on-site crushing of existing pavement will
not be allowed)

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

Version 02-2017 Solving tomorrow’s transportation challenges



ADDENDUM NO. 01
2155-15-70
February 3, 2025

Special Provisions
49. Notice to Contractor — On-Site Crushing.

On-site crushing of existing pavement will not be allowed.

END OF ADDENDUM
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