



## Wisconsin Department of Transportation

---

February 20, 2025

**Division of Transportation Systems  
Development**

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #10: 5998-00-01, WISC 2025365**  
**City of Stoughton, S Fourth Street**  
**Milwaukee Street to Isham Street**  
**Local Street**  
**Dane County**

### Letting of March 11, 2025

This is Addendum No. 01, which provides for the following:

#### Special Provisions:

Revised Special Provisions	
Article No.	Description
5	Holiday and Special Event Work Restrictions
6	Utilities
7	Municipality Acceptance of Sanitary Sewer and Water Main Construction

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

**ADDENDUM NO. 01**

**5998-00-01**

**February 20, 2025**

**Special Provisions**

**5. Holiday and Special Event Work Restrictions.**

*Replace entire article language with the following:*

Do not perform work on, nor haul materials of any kind along or across any portion of the highway carrying S Fourth Street traffic, and entirely clear the traveled way and shoulders of such portions of the highway of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic during the following holiday and special event periods:

- From noon Thursday, May 15, 2025 to 6:00 AM Monday, May 19, 2025 for Syttende Mai.
- From noon Friday, May 23, 2025 to 6:00 AM Tuesday, May 27, 2025 for Memorial Day;
- From noon Thursday, July 3, 2025 to 6:00 AM Monday, July 7, 2025 for Independence Day;
- From noon Friday, August 29, 2025 to 6:00 AM Tuesday, September 2, 2025 for Labor Day.

stp-107-005 (20210113)

**6. Utilities.**

*Replace entire section titled AT&T (Communication) with the following:*

**AT&T (Communication)** has underground facilities at the southwest corner of the Isham Street and South Fourth Street intersection, and overhead facilities that run along the west terrace throughout the length of the project, and along the east terrace from approximately 400 feet south of Mandt Parkway to the north project limits.

The following item will be relocated during construction after the road construction schedule is available:

Existing pole and guy wire at Station 23+82, 18.5' RT will be removed and relocated to new pole at Station 24+08, 20' RT.

The following items will be removed during construction after the road construction schedule is available:

Existing pole and guy wire at Station 21+16, 17.5' RT

Existing pole and guy wire at Station 22+37, 18' RT

AT&T (Communication) anticipates four working days to complete the relocations.

**7. Municipality Acceptance of Sanitary Sewer and Water Main Construction.**

*Replace entire article language with the following:*

City of Stoughton personnel will inspect construction of sanitary sewer and water main under this contract. Construction staking, testing, and acceptance of the sanitary sewer and water main construction will be by the City of Stoughton.

All correspondence related to sewer construction shall be communicated with:

Kevin Hudson  
600 South Fourth Street

Stoughton, WI 53589  
khudson@stoughtonutilities.com  
(608) 877-7421

All correspondence related to water construction be communicated with:

Kent Thompson  
600 South Fourth Street  
Stoughton, WI 53589  
[kthompson@stoughtonutilities.com](mailto:kthompson@stoughtonutilities.com)  
(608) 877-7422

~~stp-105-001 (20140630)~~

END OF ADDENDUM

