HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation Proposal Number: 034
DT1502 01/2020 s.66.0901(7) Wis. Stats

STATE ID FEDERAL ID PROJECT DESCRIPTION HIGHWAY COUNTY

6991-00-74 N/A Plover - Waupaca, STH 054 Waupaca
Portage Co Line to Foxfire Drive

ADDENDUM
REQUIRED

ATTACHED AT BACK

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required: ~ $75,000.00

Attach P I G t back of this PAGE.
Payable to: Wisconsin Department of Transportation ach Froposalisuaranty on back of this

Bid Submittal Firm Name, Address, City, State, Zip Code

Date: March 11, 2025

Time (Local Time):  11:00 am SAM P LE
Contract Completion Time NOT FOR BIDDING PURPOSES
60 Working Days

Assigned Disadvantaged Business Enterprise Goal 0% This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal
Type of Work: For Department Use Only

Removals, Milling, Grading, Aggregate, Asphalt Pavement, Culvert Pipe, Curb and Gutter, Concrete Sidewalk, Erosion Control,
Permanent Signing, Traffic Control, Pavement Marking, Restoration.

Notice of Award Dated Date Guaranty Returned



MICHAEL COLEMAN
Addenda Stamp


PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting Proposal Requirements

PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound
by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the design
engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be
performed and materials to be furnished, and as to the requirements of the specifications, special
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive
evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the owner
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so;
otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following schedule,
and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in
the manner provided in the applicable specifications and the approved plans for the work together with all
standard and special designs that may be designed on such plans, and the special provisions in the
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the
applicable specifications and all plans and working drawings are made a part hereof, as fully and
completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of
written notification from the engineer to do so, unless otherwise stipulated in the special provisions.

The bidder declares that if they are awarded the contract, they will execute the contract agreement and
begin and complete the work within the time named herein, and they will file a good and sufficient surety
bond for the amount of the contract for performance and also for the full amount of the contract for payment.
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Effective with November 2007 Letting Proposal Requirements

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to
property or injury to persons occurring through their own negligence or that of their employees or agents,
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road
and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply with all
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified
person shall be excluded from employment or otherwise be subject to discrimination in employment in
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include,
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in
employment to all applicants and employees and to take affirmative action to attain a representative
workforce.

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination
clause, in a conspicuous and easily accessible place, available for employees and applicants for
employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate
disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting Bid Preparation

BID PREPARATION

Preparing the Proposal Schedule of Iltems

. General

(1)

@)

@)

(4)

®)

(6)

@)

Obtain bidding proposals as specified in section 102 of the standard specifications prior to
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of
the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted
under a waiver of the electronic submittal requirements govern over bids submitted on the
internet.

The department will provide bidding information through the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as

information regarding proposals in each letting. The department will also post special notices
of all addenda to each proposal through this web site no later than 4:00 PM local time on the
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the
Thursday before the letting to ensure all addenda have been accounted for before preparing

the bid. When bidding using methods 1 and 2 above, check the Bid Express'" on-line
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to
submit the final bid.

Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by following
the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

The department will address equipment and process failures, if the bidder can demonstrate
that those failures were beyond their control.

Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
department’s web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours.

Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.
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Effective with August 2015 Letting Bid Preparation

B. Submitting Electronic Bids
B.10On the Internet

(1)

@)

@)

Do the following before submitting the bid:
4. Have a properly executed annual bid bond on file with the department.

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's
signature for proper execution of the bidding proposal.

In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of
the standard specifications, submit the proposal on the internet as follows:
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site.

2. Use Expedi’teTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid ExpressTM web site. Do not
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the
department will disregard the internet bid

4. Submit the bid before the hour and date the Notice to Contractors designates
5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications.

The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

(1)

@)

@)

(4)

Download the latest schedule of items from the Wisconsin pages of the Bid Express web site
reflecting the latest addenda posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use ExpediteTM software to prepare and print the schedule of items. Provide a valid amount for all

price fields. Follow instructions and review the help screens provided on the Bid ExpressTM web site to
assure that the schedule of items is prepared properly.

Staple an 8 1/2 by 11 inch printout of the Expedite[11] generated schedule of items to the other
proposal documents submitted to the department as a part of the bidder's sealed bid. As a
separate submittal, not in the sealed bid envelop but due at the same time and place as the

sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character
department-assigned bidder identification code from the top of the bidding proposal, and a list
of the proposal numbers included on that diskette or CD ROM as indicated in the following
example:

Bidder Name
BNOO
Proposals: 1,12, 14, & 22

If bidding on more than one proposal in the letting, the bidder may include all proposals for that
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or
other files on the diskette or CD ROM.

The bidder-submitted printout of the Expedite1[] generated schedule of items is the governing
contract document and must conform to the requirements of section 102 of the standard
specifications. If a printout needs to be altered, cross out the printed information with ink or
typewriter and enter the new information and initial it in ink. If there is a discrepancy between
the printout and the diskette or CD ROM, the department will analyze the bid using the printout
information.
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Effective with August 2015 Letting Bid Preparation

®)

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated schedule of items is not
the same on each page.

2. The check code printed on the printout of the Expedi’teTM generated schedule of items is not the same as the
check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.

B Waiver of Electronic Submittal

(1)

@)

@)

(4)

The bidder may request a waiver of the electronic submittal requirements. Submit a written
request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper bid
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department
will waive the electronic submittal requirements for a bidding entity (individual, partnership,
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a
calendar year. The department may allow additional waivers for equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard specifications.
The department charges the bidder a $75 administrative fee per proposal, payable at the time
and place the department designates for receiving bids, to cover the costs of data entry. The
department will accept a check or money order payable to: "Wisconsin, Dept. of
Transportation.”

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening
of bids unless the bidder requests on the waiver that they be billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding entity that
owes the department administrative fees for a waiver of electronic submittal requirements.
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PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name)  (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title)

(Name of Surety) (Affix Seal)

(Company Name)

(Signature and Title)

NOTARY FOR PRINCIPAL

(Signature of Attorney-in-Fact)

NOTARY FOR SURETY

(Date)
State of Wisconsin )
) ss.
County )

On the above date, this instrument was acknowledged before me by the
named person(s).

(Date)
State of Wisconsin )
) ss.
County )

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)



Effective with March 2010 Letting

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work
personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written consent
of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




Effective with December 2000 Letting Debarment Certification

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification

1. By signing and submitting this proposal, the prospective contractor is providing the certification set
out below.
2. The inability of a person to provide the certification required below will not necessarily result in

denial of participation in this covered transaction. The prospective contractor shall submit an
explanation of why it cannot provide the certification set out below. The certification or explanation
will be considered in connection with the department or agency's determination whether to enter
into this transaction. However, failure of the prospective contractor to furnish a certification or an
explanation shall disqualify such person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was placed
when the department determined to enter into this transaction. If it is later determined that the
contractor knowingly rendered an erroneous certification in addition to other remedies available to
the Federal Government the department may terminate this transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to whom this
proposal is submitted if at any time the prospective contractor learns that its certification was
erroneous when submitted or has become erroneous by reason of changed circumstances.

5. The terms "covered transaction," "debarred," "suspended,” "ineligible," "lower tier covered
transaction," "participant,”" "person," "primary covered transaction," "principal," "proposal," and
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and
Coverage sections of the rules implementing Executive Order 12549. You may contact the
department to which this proposal is being submitted for assistance in obtaining a copy of those
regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered
into, it shall not knowingly enter into any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department entering into this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the clause
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions.

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless
it knows that the certification is erroneous. A contractor may decide the method and frequency by
which it determines the eligibility of its principals. Each contractor may, but is not required to,
check the Disapproval List (telephone # 608/266/1631).
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Effective with December 2000 Letting Debarment Certification

9. Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and
information of a contractor is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a
covered transaction knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal Government, the department may terminate
this transaction for cause or default.

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered
Transactions

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

(b) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements or receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offense enumerated in
paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

2. Where the prospective contractor is unable to certify to any of the statements in this certification,
such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised July 3, 2024
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 6991-00-74 Plover — Waupaca, Portage Co
Line to Foxfire Drive, STH 54, Waupaca County, Wisconsin as the plans show and execute the work as
specified in the State of Wisconsin, Department of Transportation, Standard Specifications for Highway
and Structure Construction, 2025 Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the S| metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20240703)

Scope of Work.

The work under this contract shall consist of excavation, grading, base aggregate dense, removing
asphaltic surface milling, culvert pipes, concrete curb and gutter, concrete sidewalk, HMA pavement and
all incidental items necessary to complete the work as shown on the plans and included in the proposal
and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2025 construction season to the engineer
in writing within a month after executing the contract but at least 14 calendar days before the
preconstruction conference. Assure that the time frame is consistent with the contract completion time.
Upon approval, the engineer will issue the notice to proceed within ten calendar days before the
beginning of the approved time frame.

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning
of the intended time frame. The engineer will approve or deny that request based on the conditions cited
in the request and its effect on the department’s scheduled resources.

Do not allow a milled surface open to through traffic to remain in place longer than 96 hours or during the
periods included in the holidays and special events restrictions unless adverse weather prevents
placement of the asphalt layer. Provide an even cross-sectional profile of each lane prior to reopening to
traffic. An uneven profile within each lane is not allowed except within a flagging operation.

During culvert replacements, place gravel at the same level of the surface layer if left overnight to prevent
dips in the travel surface.

Cease or alter work operations if traffic delays become longer than 15 minutes. The engineer may
suspend work operations according to standard spec 108.5 (Limiting Operations) until contractor
complies with 15-minute delay period. Continuation of operations will be considered Unauthorized Work
per standard spec 105.3.2.3 and the department will not allow additional compensation or additional time
due to such suspension of operations.

Right of Way Restrictions

Temporary or permanent construction activities are not allowed on Parcel 1 or 2 located in the southwest
quadrant of the CTH Q intersection.

Sideroads

Place the lower layer of asphaltic pavements on sideroads before the upper surface layer of asphaltic
pavements are placed on the mainline adjacent to the sideroad.

Place the upper surface layer of asphaltic pavement on the sideroads within seven (7) calendar days after
the upper surface layer of asphaltic pavement is placed on the mainline.
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Protection of Endangered Bats (Tree Clearing)

Northern long-eared bats (Myotis septentrionalis, or NLEB) have the potential to inhabit the project limits
because they roost in trees, bridges and culverts. Roosts may not have been observed on this project,
but conditions to support the species exist. The species and all active roosts are protected by the federal
Endangered Species Act. If an individual bat or active roost is encountered during construction
operations, stop work, and notify the engineer and the WisDOT Regional Environmental Coordinator
(REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat
are aware of environmental commitments and avoidance and minimization measures (AMMs) to protect
both bats and their habitat.

Direct temporary lighting, if used, away from wooded areas during the bat active season April 1 to
October 31, both dates inclusive.

The department has contracted with others and will perform the following operations after October 31 and
prior to April 1:

Cutting down and removing trees.
The contractor shall provide grubbing for the project.

Contractor means and methods to remove additional trees will not be allowed. If it is determined that
additional trees with a 3-inch or greater diameter at breast height (dbh) need to be removed beyond
contractor means and methods, notify the engineer to coordinate with the WisDOT REC to determine if
consultation with United States Fish and Wildlife Service (USFWS) is required. The contractor must be
aware that the WisDOT REC and/or USFWS may not permit modifications.

Traffic.

Keep STH 54 and side roads open to traffic at all times for milling and paving operations. During
construction hours, close up to one lane of traffic, as necessary, with standard flagging operation. During
non-working hours, open STH 54 and side roads to two lanes of traffic, one in each direction.

At CTH Q, do not close shoulders on both sides of STH 54 at the same time. Shoulder closures can
remain during non-working hours.

Maintain local and emergency access within the project limits at all times.
Sideroads

Maintain full access to and from STH 54 at all side roads with the use of flagging operations to control
traffic as required during work operations within and at the intersections unless otherwise allowed per
these special provisions and by the engineer. Maintain existing lane configuration on sideroads when
work is not occurring.

CTH Q north leg and south leg will be allowed to be closed for a maximum of 5 calendar days each while

the intersection approaches are being reconstructed. Reopen the intersection once the aggregate surface
is placed. CTH Q north leg and south leg must be open on weekends and during holidays as listed in the

Holiday and Special Event Work Restrictions.

Driveways

Maintain access to all private and commercial entrances on a minimum of a base aggregate surface at all
times. Construct driveways in stages as required to maintain traffic.

Notify the property owners of the anticipated construction schedule of any driveways at least seven
calendar days prior to reconstruction of driveways.

Coordinate daily access with property owners and businesses.
Pedestrian Access

Maintain pedestrian access along STH 54 at Foxfire Drive at all times as indicated in the plans.
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Ice Age Trail Driveways

The Ice Age National Scenic Trail crosses STH 54 near the west end of the of the project corridor and is
considered protected property under Section 4(f). Maintain trail crossing and trail parking lot access
during the duration of the project.

Wisconsin Lane Closure System Advance Notification

Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions

(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Detours 7 calendar days

Closure type without height, weight, or width restrictions

(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Shoulder Closures 3 calendar days
Lane closures 3 business days
Ramp closures 3 business days

Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project
meetings in order to manage closures nearing their completion date.

Holiday and Special Event Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying STH 54 traffic, and entirely clear the traveled way and shoulders of such portions of the highway
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic
during the following holiday and special event periods:

- From noon Friday, May 23, 2025 to 6:00 AM Tuesday, May 27, 2025 Memorial Day;
- From noon Thursday, July 3, 2025 to 6:00 AM, 6:00 AM Monday, July 7, 2025 Independence Day;
- From noon Friday, August 29, 2025 to 6:00 AM Tuesday, September 2, 2025 Labor Day.

Shoulder closures at the STH 54 and CTH Q intersection as shown in the project plans can remain in place during
the listed holiday work restrictions.

stp-107-005 (20210113)

Utilities.
This contract comes under the provision of Administrative Rule Trans 220.

The utility work plan includes additional detailed information regarding the location of known discontinued,
relocated, or removed utility facilities. These can be requested from the department during the bid
preparation process, or from the project engineer after the contract has been awarded and executed.

stp-107-065 (20240703)
Any utility facility locations (stations, offsets, elevations, depths) listed in this article are approximate.
The following utility owners have facilities within the project area.

Ambherst Telephone Company has communication facilities in the project area. There are buried
communication lines at the following locations:

Along the south side of STH 54 from the beginning of the project for approximately 2,200 feet
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Along the north side of STH 54 from Hartman Creek Road to CTH Q
Along the south side of STH 54 from CTH Q for approximately 1,900 feet.
Crossing STH 54 on the west side of Hartman Creek Road

Crossing STH 54 on the east side of CTH Q

Ambherst Telephone Company representatives will be on site during the culvert installations at Station
115+50, 118+00, and CTH Q.

ATC Management Inc has overhead transmission facilities located in the project area. The overhead
facilities are at the following locations:

Along the south side of STH 54 from the start of the project to Station 118+60
Crosses STH 54 from Station 118+60 to Station 121+65
Along the east side of CTH Q
No conflicts are anticipated.
AT&T WI has communication facilities located in the project area at the following locations:
Along the south side of STH 54 for the entire project
Crosses STH 54 near Station 118+55
Along the north side of STH 54 from Station 118+55 to CTH Q
Along the west side of CTH Q
Crosses STH 54 at Highland Lane and runs along the north side to the east project limits
AT&T proposes to start the following work 4/1/2025 and take 10 working days to complete.
Relocate buried facility from Station 125+50 to Station 126+75 to a minimum elevation of 930.00
Relocate a pedestal at Station 126+00 to a location 1’ behind slope intercepts.
Adjust fiber cable at Station 126+00 RT to clear culvert pipe by a minimum of 18 inches.
This work is anticipated to be completed prior to construction.
City of Waupaca - Sewer has facilities located in the project area at the following locations:

Gravity sanitary sewer running from the east project limits to the west along STH 54 on the north
side then heading south along Foxfire Drive.

A force main sanitary sewer runs from the east project limits to the west along STH 54 on the
south side then heads south along Foxfire Drive.

No conflicts are anticipated.
City of Waupaca - Water has facilities located in the project area at the following locations:

Water main running from the east project limits to the west along STH 54 on the north side then
heading south along Foxfire Drive.

No conflicts are anticipated.
Spectrum has facilities located in the project area at the following locations:
Buried facilities running along the north side of STH 54 for the entire project
Crosses STH 54 at Tomorrow Lane and Foxfire Drive
No conflicts are anticipated.
Waupaca Chain of Lakes - Sewer has facilities located in the project area at the following locations:

Sanitary sewer running north along White Pine Lane and then heading east along the south side
of STH 54 to Otter Drive.

Adjust manholes to match the new finished pavement elevation. Perform this work in accordance with the
requirements of Adjusting Manholes.

We Energies - Gas has buried facilities located in the project area at the following locations:
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Along STH 54 on the north side from Silver Lake Drive

Crosses STH 54 at Smith Lane

Along the south side of STH 54 to Shamrock Lane

Along the north side of STH 54 until the east end of the project
No conflicts are anticipated.

Wisconsin Public Service Corporation - Electric has overhead facilities located in the project area at
the following locations:

Along the south side of STH 54 from the beginning of the project to Highland Lane
Along the north side of STH 54 to Otter Drive

Along the south side of STH 54 until the end of the project.

Along the west side of CTH Q.

Along the west side of Foxfire Drive.

Wisconsin Public Service Corporation proposes to complete the following removals:
Remove poles and existing overhead facilities from Station 115+25 Rt to Station 121+00 Rt

Remove pole & guys at Station 115+25 Lt and Station 117+85 Lt

Wisconsin Public Service Corporation proposes to place new poles at the following locations:
Station 117+80 Lt; north side of STH 54
Station 120+32 Rt, south side of STH 54 and west side of CTH Q
Station 121+04 Rt, south side of STH 54 and west side of CTH Q
Station 123+46 Rt, south side of STH 54
Station 126+01 Rt, south side of STH 54

Wisconsin Public Service Corporation proposes to install the following new buried facilities located near
CTH Q:

Beginning at Station 115+25 Rt heading east along the south side of STH 54 to Station 120+32
Rt, with crossing at Station 117+15.
Beginning at Station 117+15 Lt heading east along side the north side of STH 54 to Station
117+90 Lt.
Install junction at Station 115+03 Rt,
Install a padmounted transformer Station 117+15 Lt, 118+24 Rt, and 119+70 Rt.
Wiscolnsin Public Service Corporation proposes to start the work early 2025 and take 60 working days to
complete.

This work is anticipated to be completed prior to construction.

Information to Bidders, WPDES Transportation Construction General Permit (TCGP) for
Storm Water Discharges.

The department has obtained permit coverage through the Wisconsin Department of Natural Resources
to discharge storm water associated with land disturbing construction activities under this contract.
Conform to all permit requirements for the project.

This permit is the Wisconsin Pollutant Discharge Elimination System, Transportation Construction
General Permit, (WPDES Permit No. WI-S066796-2). The permit can be found at:

https://widnr.widen.net/s/sSmwp2qgd7s/finalsignedwisdotcsgp
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11.

A certificate of permit coverage is available from the regional office by contacting Zachary Gruling,
WisDOT Project Manager at 715-365-5764. Post the permit certificate in a conspicuous place at the
construction site.

stp-107-056 (20230629)

Erosion Control.
Add the following to standard spec 107.20:

Perform construction operations in a timely and diligent manner, continuing all construction operations
methodically from the initial topsoil stripping operation through the subsequent grading and finishing to
minimize the period of exposure to erosion.

Replace topsoil on disturbed areas, including spot locations such as cross drains, driveways, guardrail
and terminals, and intersections, immediately after grading is completed within those areas. Complete
finishing operations, which includes seed, fertilizer, erosion mat, mulch, and any other permanent erosion
control measures required, within seven (7) calendar days after the placement of topsaoil.

ncr-107-050 (20141015)

Archaeological Site.

47WP311/BWP-0082 site is located approximately 121+50 LT to 135+50 LT within the limits shown on
the plans.

Notify the Bureau of Technical Services — Environmental Process and Document Section (BTS-EPDS) at
(608) 266-0099 at least two weeks before commencement of any ground disturbing activities. BTS-EPDS
will determine if a qualified archaeologist will need to be on site during construction of this area.

Do not use the site for borrow or waste disposal. Do not use the site area not currently capped by
asphalt/concrete for the staging of personnel, equipment and/or supplies.

Do not use a hydrovac within the boundaries of the site.
stp-107-220 (20180628)

Notice to Contractor — Contamination Beyond Construction Limits.

The department completed testing for soil and ground water contamination for locations within this project
where excavation is required. Testing indicated that petroleum-contaminated soil is present at the
following sites:

1. Station 121+00 approximately 120 to 170 feet LT of centerline.
2. Station 174+50 approximately 75 feet RT of centerline.

The contaminated soils at the above sites are expected to be beyond the excavation limits necessary to
complete the work under this project. Control construction operations at these locations to ensure that
they do not extend beyond the excavation limits indicated in the plans. If contaminated soils are
encountered at these sites or elsewhere on the project during excavation, terminate excavation in the
area and notify the engineer.

The Hazardous Materials Report is available by contacting: Zachary Gruling, WisDOT Project Manager at
715-365-5764.

stp-107-100 (20230113)

Public Convenience and Safety.
Replace standard spec 107.8 (4) with the following:

Notify the following organizations and departments at least 2 business days before road closures, lane
closures, or detours are put into effect:
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13.

Waupaca County Sheriff's Department
Wisconsin State Patrol

Waupaca County Highway Department
Portage County Highway Department
Town of Farmington

City of Waupaca

Waupaca Public School District
Waupaca Post Office

The Waupaca County Sheriff's Department 911 dispatches all area police, fire and ambulance services,
and will relay any notification given by the contractor.

ncr-107-005 (20200729)

Removing Apron Endwall, Item 204.9060.S.01.

A Description

This special provision describes removing apron endwall conforming to standard spec 204.
B (Vacant)

C (Vacant)

D Measurement

The department will measure Removing Apron Endwall as each individual removal, acceptably
completed.

E Payment

Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S.01 Removing Apron Endwall EACH

stp-204-025 (20230113)

Removing Culvert Pipe, Item 204.9090.S.01.

A Description

This special provision describes removing Culvert Pipe conforming to standard spec 204.
B (Vacant)

C (Vacant)

D Measurement

The department will measure Removing Culvert Pipe by the lineal foot, acceptably completed.

E Payment

Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9090.S.01 Removing Culvert Pipe LF

stp-204-025 (20230113)
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14.

HMA Percent Within Limits (PWL) Test Strip Volumetrics, Item 460.0105.S;
HMA Percent Within Limits (PWL) Test Strip Density, Item 460.0110.S.

A Description

This special provision describes the Hot Mix Asphalt (HMA) density and volumetric testing tolerances
required for an HMA test strip. An HMA test strip is required for contracts constructed under HMA Percent
Within Limits (PWL) QMP. A density test strip is required for each pavement layer placed over a specific,
uniform underlying material, unless specified otherwise in the plans. Each contract is restricted to a single
mix design per mix type per layer (e.g., upper layer and lower layer may have different mix type specified
or may have the same mix type with different mix designs). Each mix design requires a separate test
strip. Density and volumetrics testing will be conducted on the same test strip whenever possible.

Perform work according to standard spec 460 and as follows.

B Materials

Use materials conforming to HMA Pavement Percent Within Limits (PWL) QMP special provision.
C Construction

C.1 Test Strip

Submit the test strip start time and date to the department in writing at least 5 calendar days in advance
of construction of the test strip. If the contractor fails to begin paving within 2 hours of the submitted start
time, the test strip is delayed, and the department will assess the contractor $2,000 for each instance
according to Section E of this document. Alterations to the start time and date must be submitted to the
department in writing a minimum of 24 hours prior to the start time. The contractor will not be liable for
changes in start time related to adverse weather days as defined by standard spec 101.3 or equipment
breakdown verified by the department.

On the first day of production for a test strip, produce approximately 750 tons of HMA. (Note: adjust
tonnage to accommodate natural break points in the project.) Locate test strips in a section of the
roadway to allow a representative rolling pattern (i.e. not a ramp or shoulder, etc.).

C.1.1 Sampling and Testing Intervals
C.1.1.1 Volumetrics

Laboratory testing will be conducted from a split sample yielding three components, with portions
designated for QC (quality control), QV (quality verification), and retained.

During production for the test strip, obtain sufficient HMA mixture for three-part split samples from trucks
prior to departure from the plant. Collect three split samples during the production of test strip material.
Perform sampling from the truck box and three-part splitting of HMA according to WTM R47. These three
samples will be randomly selected by the engineer from each third of the test strip tonnage (T), excluding
the first 50 tons:

Sample Number Production Interval (tons)
1 50t01/3T
2 113Tto2/3T
3 23TtoT

C.1.1.2 Density

Required field tests include contractor QC and department QV nuclear density gauge tests and pavement
coring at ten individual locations (five in each half of the test strip length) according to Appendix A: Test
Methods and Sampling for HMA PWL QMP Projects. Both QV and QC teams shall have two nuclear
density gauges present for correlation at the time the test strip is constructed. QC and QV teams may
wish to scan with additional gauges at the locations detailed in Appendix A, as only gauges used during
the test strip correlation phase will be allowed.

C.1.2 Field Tests
C.1.2.1 Density
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For contracts that include STSP 460-020 QMP Density in addition to PWL, a gauge comparison
according to WTM T355 shall be completed prior to the day of test strip construction. Daily
standardization of gauges on reference blocks and a project reference site shall be performed according
to WTM T355. A standard count shall be performed for each gauge on the material placed for the test
strip, prior to any additional data collection. Nuclear gauge readings and pavement cores shall be used to
determine nuclear gauge correlation according to Appendix A. The two to three readings for the five
locations across the mat for each of two zones shall be provided to the engineer. The engineer will
analyze the readings of each gauge relative to the densities of the cores taken at each location. The
engineer will determine the average difference between the nuclear gauge density readings and the
measured core densities to be used as a constant offset value. This offset will be used to adjust raw
density readings of the specific gauge and shall appear on the density data sheet along with gauge and
project identification. An offset is specific to the mix and layer; therefore, a separate value shall be
determined for each layer of each mix placed over a differing underlying material for the contract. This
constitutes correlation of that individual gauge for the given layer. Two gauges per team are not required
to be onsite daily after completion of the test strip. Any data collected without a correlated gauge will not
be accepted.

The contractor is responsible for coring the pavement from the footprint of the density tests and filling
core holes according to Appendix A. Coring and filling of pavement core holes must be approved by the
engineer. The QV team is responsible for the labeling and safe transport of the cores from the field to the
QC laboratory. Testing of cores shall be conducted by the contractor and witnessed by department
personnel. The contractor is responsible for drying the cores following testing. The department will take
possession of cores following laboratory testing and will be responsible for any verification testing at the
discretion of the engineer.

The target maximum density to be used in determining core density is the average of the three
volumetric/mix Gmm values from the test strip multiplied by 62.24 Ib/ft3. In the event mix and density
portions of the test strip procedure are separated, or if an additional density test strip is required, the mix
portion must be conducted prior to density determination. The target maximum density to determine

core densities shall then be the Gmm four-test running average (or three-test average from a PWL
volumetric-only test strip) from the end of the previous day’s production multiplied by 62.24 Ib/ft. If no
PWL production QV volumetric test is to be taken in a density-only test strip, a non-random QV test will be
taken according to 460.2.8.3.1.4 as modified in HMA Pavement Percent Within Limits (PWL) QMP and if
non-conforming to C.2.1 herein, follow corrective action outlined in 460.2.8.2.1.7(4) as modified in HMA
Pavement Percent Within Limits (PWL) QMP.

Exclusions such as shoulders and appurtenances shall be tested and reported according to CMM 815.
However, all acceptance testing of shoulders and appurtenances will be conducted by the department,
and average lot (daily) densities must conform to standard spec Table 460-3. No density incentive or
disincentive will be applied to shoulders or appurtenances. However, unacceptable shoulder material will
be handled according to standard spec 460.3.3.1 and CMM 815.11.

C.1.3 Laboratory Tests
C.1.3.1 Volumetrics

Obtain random samples according to C.1.1.1 and Appendix A. Perform tests the same day as taking the
sample.

Theoretical maximum specific gravities of each mixture sample will be obtained. Bulk specific gravities of
both gyratory compacted samples and field cores shall be determined. The bulk specific gravity values
determined from field cores shall be used to calculate a correction factor (i.e., offset) for each QC and QV
nuclear density gauge. The correction factor will be used throughout the remainder of the layer.

C.2 Acceptance
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C.2.1 Volumetrics

Produce mix conforming to the following limits based on individual QC and QV test results (tolerances
based on most recent JMF):

ITEM ACCEPTANCE LIMITS
Percent passing given sieve:
37.5-mm +/- 8.0
25.0-mm +/- 8.0
19.0-mm +/-7.5
12.5-mm +/-7.5
9.5-mm +/-7.5
2.36-mm +/-7.0
75-um +/- 3.0
Asphaltic content in percentlll -0.5
Air Voids -1.5&+2.0
VMA in percentl? -1.0
Maximum specific gravity +/- 0.024

[11 Asphalt content more than -0.5% below the JMF will be referee tested by the department’'s AASHTO
accredited laboratory and HTCP certified personnel using automated extraction.

[21 VMA limits based on minimum requirement for mix design nominal maximum aggregate size in table 460-1.

QV samples will be tested for Gmm, Gmb, and AC. Air voids and VMA will then be calculated using these
test results.

Calculation of air voids shall use either the QC, QV, or retained split sample test results, as identified by
conducting the paired t-test with the WisDOT PWL Test Strip Spreadsheet.

If QC and QV test results do not correlate as determined by the split sample comparison, the retained
split sample will be tested by the department's AASHTO accredited laboratory and HTCP certified
personnel as a referee test. Additional investigation shall be conducted to identify the source of the
difference between QC and QV data. Referee data will be used to determine material conformance and

pay.
C.2.2 Density
Compact all layers of test strip HMA mixture according to Table 460-3.

Nuclear density gauges are acceptable for use on the project only if correlation is completed for that
gauge during the time of the test strip and the department issues documentation of acceptance stating
the correlation offset value specific to the gauge and mix design. The offset is not to be entered into any
nuclear density gauge as it will be applied by the department-furnished Field Density Worksheet.

C.2.3 Test Strip Approval and Material Conformance

All applicable laboratory and field testing associated with a test strip shall be completed prior to any
additional mainline placement of the mix. All test reports shall be submitted to the department upon
completion and approved before paving resumes. The department will notify the contractor within

24 hours from start of test strip regarding approval to proceed with paving unless an alternate time frame
is agreed upon in writing with the department. The 24-hour approval time includes only working days as
defined in standard spec 101.3.

The department will evaluate material conformance and make pay adjustments based on the PWL value
of air voids and density for the test strip. The QC core densities and QC and QV mix results will be used
to determine the PWL values as calculated according to Appendix A.

The PWL values for air voids and density shall be calculated after determining core densities. An
approved test strip is defined as the individual PWL values for air voids and density both being equal to or
greater than 75, mixture volumetric properties conforming to the limits specified in C.2.1, and an
acceptable gauge-to-core correlation. Further clarification on PWL test strip approval and appropriate
post-test strip actions are shown in the following table:

6991-00-74 11 of 34



PWL TEST STRIP APPROVAL AND MATERIAL CONFORMANCE CRITERIA

PWL VALUE FORAIR  TEST STRIP POST-TEST STRIP
VOIDS AND DENSITY ~ APPROVAL MATERIAL CONFORMANCE ACTION

Both PWL > 75 Approved' Material paid for according to Section E Proceed with Production

Consult BTS to determine

50 < Either PWL <75 Not Approved Material paid for according to Section E need for additional test strip

Unacceptable material removed and Construct additional
Either PWL < 50 Not Approved replaced or paid for at 50% of the Volumetrics or Density test
contract unit price according to Section E strip as necessary

" In addition to these PWL criteria, mixture volumetric properties must conform to the limits specified
in C.2.1, split sample comparison must have a passing result and an acceptable gauge-to-core
correlation must be completed.

A maximum of two test strips will be allowed to remain in place per pavement layer per contract. If
material is removed, a new test strip shall replace the previous one at no additional cost to the
department. If the contractor changes the mix design for a given mix type during a contract, no additional
compensation will be paid by the department for the required additional test strip and the department will
assess the contractor $2,000 for the additional test strip according to Section E of this special provision.
For simultaneously conducted density and volumetric test strip components, the following must be
achieved:

i. Passing/Resolution of Split Sample Comparison
ii. Volumetrics/mix PWL value > 75
iii. Density PWL value > 75
iv. Acceptable correlation

If not conducted simultaneously, the mix portion of a test strip must accomplish (i) & (ii), while density
must accomplish (iii) & (iv). If any applicable criteria are not achieved for a given test strip, the engineer,
with authorization from the department’s Bureau of Technical Services, will direct an additional test strip
(or alternate plan approved by the department) be conducted to prove the criteria can be met prior to
additional paving of that mix. For a density-only test strip, determination of mix conformance will be
according to main production, i.e., HMA Pavement Percent Within Limits (PWL) QMP special provision.

D Measurement

The department will measure HMA Percent Within Limits (PWL) Test Strip as each unit of work,
acceptably completed as passing the required air void, VMA, asphalt content, gradation, and density
correlation for a Test Strip. Material quantities shall be determined according to standard spec 450.4 and
detailed here within.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
460.0105.S HMA Percent Within Limits (PWL) Test Strip Volumetrics EACH
460.0110.S HMA Percent Within Limits (PWL) Test Strip Density EACH

These items are intended to compensate the contractor for the construction of the test strip for contracts
paved under the HMA Pavement Percent Within Limits QMP article.

Payment for HMA Percent Within Limits (PWL) Test Strip Volumetrics is full compensation for volumetric
sampling, splitting, and testing, and for the proper labeling, handling, and retention of the split samples.

Payment for HMA Percent Within Limits (PWL) Test Strip Density is full compensation for collecting and
measuring of pavement cores, acceptably filling core holes, providing of nuclear gauges and operator(s),
and all other work associated with completion of a core-to-gauge correlation, as directed by the engineer.

Acceptable HMA mixture placed on the project as part of a volumetric or density test strip will be
compensated by the appropriate HMA Pavement bid item with any applicable pay adjustments. If a test
strip is delayed as defined in C.1 of this document, the department will assess the contractor $2,000 for
each instance, under the HMA Delayed Test Strip administrative item. If an additional test strip is required
because the initial test strip is not approved by the department or the mix design is changed by the
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contractor, the department will assess the contractor $2,000 for each additional test strip (i.e., $2,000 for
each individual volumetrics or density test strip) under the HMA Additional Test Strip administrative item.

Pay adjustment will be calculated using 65 dollars per ton of HMA pavement. The department will pay for
measured quantities of mix based on $65/ton multiplied by the following pay adjustment:

PAY ADJUSTMENT FOR HMA PAVEMENT AIR VOIDS & DENSITY

PERCENT WITHIN LIMITS PAYMENT FACTOR, PF
(PWL) (percent of $65/ton)
> 90 to 100 PF = ((PWL — 90) * 0.4) + 100
> 50 to < 90 (PWL * 0.5) + 55
<50 509%!1]

where, PF is calculated per air voids and density, denoted PFair voids & PFdensity

(11 Material resulting in PWL value less than 50 shall be removed and replaced, unless
the engineer allows for such material to remain in place. In the event the material
remains in place, it will be paid at 50% of the contract unit price of HMA pavement.

For air voids, PWL values will be calculated using lower and upper specification limits of 2.0 and 4.3
percent, respectively. Lower specification limits for density will be according to Table 460-3. Pay
adjustment will be determined for an acceptably completed test strip and will be computed as shown in
the following equation:

Pay Adjustment = (PF-100)/100 x (WP) x (tonnage) x ($65/ton)*

*Note: If Pay Factor = 50, the contract unit price will be used in lieu of $65/ton and the weighted percentage (WP) will
equal 1.0.

The following weighted percentage (WP) values will be used for the corresponding parameter:

Parameter WP
Air Voids 0.5
Density 0.5

Individual Pay Factors for each air voids (PFair vids) and density (PFaensity) will be determined. PFair voids Will
be multiplied by the total tonnage produced (i.e., from truck tickets), and PFdensity will be multiplied by the
calculated tonnage used to pave the mainline only (i.e., traffic lane excluding shoulder) as determined
according to Appendix A.

The department will pay incentive for air voids under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
460.2005 Incentive Density PWL HMA Pavement DOL
460.2010 Incentive Air Voids HMA Pavement DOL

The department will administer disincentives under the Disincentive Density HMA Pavement and the
Disincentive Air Voids HMA Pavement administrative items.

stp-460-040 (20230629)

HMA Pavement Percent Within Limits (PWL) QMP.
A Description

This special provision describes percent within limits (PWL) pay determination, providing and maintaining
a contractor Quality Control (QC) Program, department Quality Verification (QV) Program, required
sampling and testing, dispute resolution, corrective action, pavement density, and payment for HMA
pavements. Pay is determined by statistical analysis performed on contractor and department test results
conducted according to the Quality Management Program (QMP) as specified in standard spec 460,
except as modified below.
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B Materials

Conform to the requirements of standard spec 450, 455, and 460 except where superseded by this
special provision. The department will allow only one mix design for each HMA mixture type per layer
required for the contract, unless approved by the engineer. The use of more than one mix design for each
HMA pavement layer will require the contractor to construct a new test strip according to HMA Pavement
Percent Within Limits (PWL) QMP Test Strip Volumetrics and HMA Pavement Percent Within Limits
(PWL) QMP Test Strip Density articles at no additional cost to the department.

Replace standard spec 460.2.8.2.1.3.1 Contracts with 5000 Tons of Mixture or Greater with the following:
460.2.8.2.1.3.1 Contracts under Percent within Limits

()]

(2)

(©)

4)

(5)

(6)

Furnish and maintain a laboratory at the plant site fully equipped for performing contractor QC testing.
Have the laboratory on-site and operational before beginning mixture production.

Obtain random samples and perform tests according to this special provision and further defined in
Appendix A: Test Methods & Sampling for HMA PWL QMP Projects. Obtain HMA mixture samples
from trucks at the plant. For the sublot in which a QV sample is collected, discard the QC sample and
test a split of the QV sample.

Perform sampling from the truck box according to WTM R97 and four-part splitting of HMA samples
according to WTM R47. Sample size must be adequate to run the appropriate required tests in
addition to one set of duplicate tests that may be required for dispute resolution (i.e., retained). This
requires sample sizes which yield four splits for all random sampling per sublot. All QC samples shall
provide the following: QC, QV, Retained, and Extra. Take possession of the QC and Extra split
samples intended for QC testing. The department will observe the splitting and take possession of the
QV and Retained split samples intended for QV testing. Additional sampling details are found in
Appendix A. Label samples according to WTM R97.

Test the QC split sample using the test methods identified below at a frequency greater than or equal
to that indicated. The Extra split sample shall be tested only when the Gmm and/or Gmb replicate
tolerances are exceeded according to WTM T166 section 13.1.4 and WTM T209 section 14.1.1. When
testing the Extra split sample, only the results from the test from which the tolerances were exceeded
may replace the results from the QC split sample. The Rule of Retained according to CMM 836.1.2
applies.

Blended aggregate gradations according to WTM T30.
Asphalt content (AC) in percent.
Determine AC using one of the following methods:

- AC by ignition oven according to WTM T308. If the department is using an ignition oven
to determine AC, conform to WTP H-003. If the department is not using an ignition oven
to determine AC, IOCFs must still be reverified for any of the reasons listed in WTP
H-003 Table 2 and conform to WTP H-003 section 3.

- AC by chemical extraction according to AASHTO T 164 Method A or B.
- AC by automated extraction according to WTM D8159.
Bulk specific gravity (Gmb) of the compacted mixture according to WTM T166.
Maximum specific gravity (Gmm) according to WTM T209.
Air voids (Va) by calculation according to WTM T2609.
Voids in Mineral Aggregate (VMA) by calculation according to WTM R35 section 9.2.

Lot size shall consist of 3,750 tons with sublots of 750 tons. Test each design mixture at a frequency of
1 test per 750 tons of mixture type produced and placed as part of the contract. Add a random sample
for any fraction of 750 tons at the end of production for a specific mixture design. Partial lots with less
than three sublot tests will be included into the previous lot for data analysis and pay adjustment.
Volumetric lots will include all tonnage of mixture type under specified bid item unless otherwise
specified in the plan.

Conduct field tensile strength ratio tests according to WTM T283 on each qualifying mixture according
to CMM 836.6.14. Test each full 50,000-ton production increment, or fraction of an increment, after the
first 5,000 tons of production. Perform required increment testing in the first week of production of that
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increment. If field tensile strength ratio values are below the spec limit, notify the engineer. The
engineer and contractor will jointly determine a corrective action.

Delete standard spec 460.2.8.2.1.5 and 460.2.8.2.1.6.

Replace standard spec 460.2.8.2.1.7 Corrective Action with the following:
460.2.8.2.1.7 Corrective Action

(1) Material must conform to the following action and acceptance limits based on individual QC and QV

)

@)

4)

®)

test results (tolerances relative to the JMF used on the PWL Test Strip):

ITEM ACTION LIMITS ACCEPTANCE LIMITS
Percent passing given sieve:

37.5-mm +/- 8.0
25.0-mm +/- 8.0
19.0-mm +/-7.5
12.5-mm +/-7.5
9.5-mm +-7.5
2.36-mm +/-7.0
75-um +/- 3.0

AC in percent -0.3 -0.5

Va -1.5&+2.0
VMA in percentftl -0.5 -1.0

(11 VMA limits based on minimum requirement for mix design nominal maximum aggregate size in
table 460-1.

QV samples will be tested for Gmm, Gmb, and AC. Air voids and VMA will then be calculated using
these test results.

Notify the engineer if any individual test result falls outside the action limits, investigate the cause and
take corrective action to return to within action limits. If two consecutive test results fall outside the
action limits, stop production. Production may not resume until approved by the engineer. Additional
QV samples may be collected upon resuming production, at the discretion of the engineer.

For any additional non-random tests outside the random number testing conducted for volumetrics, the
data collected will not be entered into PWL calculations. Additional QV tests must meet acceptance
limits or be subject to production stop. If the department’s non-random test does not conform to the
acceptance limits, the retained sample will be tested by the BTS lab. If the BTS results also do not
meet the acceptance limits, the material will be considered unacceptable as described in (5) below.

Remove and replace unacceptable material at no additional expense to the department. Unacceptable
material is defined as any individual QC or QV tests results outside the acceptance limits or a PWL
value < 50. For AC in percent, unacceptable material is defined as any individual QV test result outside
of the acceptance limit. The engineer may allow such material to remain in place with a price
reduction. The department will pay for such HMA Pavement allowed to remain in place at 50 percent
of the contract unit price.

Replace standard spec 460.2.8.3.1.2 Personnel Requirements with the following:

460.2.8.3.1.2 Personnel Requirements

()]

(2)

@)

The department will provide at least one HTCP-certified Transportation Materials Sampling (TMS)
Technician, to observe QV sampling of HMA mixtures.

Under departmental observation, a contractor TMS technician shall collect and split samples.

A department HTCP-certified Hot Mix Asphalt, Technician |, Production Tester (HMA-IPT) technician
will ensure that all sampling is performed correctly and conduct testing, analyze test results, and report
resulting data.
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@ The department will make an organizational chart available to the contractor before mixture production
begins. The organizational chart will include names, telephone numbers, and current certifications of
all QV testing personnel. The department will update the chart with appropriate changes, as they
become effective.

Replace standard spec 460.2.8.3.1.4 Department Verification Testing Requirements with the following:
460.2.8.3.1.4 Department Verification Testing Requirements

(1 HTCP-certified department personnel will obtain QV random samples by directly supervising
HTCP-certified contractor personnel sampling from trucks at the plant. Sample size must be adequate
to run the appropriate required tests in addition to one set of duplicate tests that may be required for
dispute resolution (i.e., retained). This requires sample sizes which yield four splits for all random
sampling per sublot. All QV samples shall furnish the following: QC, QV, Retained, and Extra. The
department will observe the splitting and take possession of the QV, Retained, and Extra split samples
intended for QV testing. The department will take possession of retained samples accumulated to date
each day QV samples are collected. The department will retain samples until surpassing the analysis
window of up to 5 lots, as defined in standard spec 460.2.8.3.1.7(2) of this special provision. Additional
sampling details are found in Appendix A.

@ The department will verify product quality using the test methods specified here in standard spec
460.2.8.3.1.4(3). The department will identify test methods before construction starts and use only
those methods during production of that material unless the engineer and contractor mutually agree
otherwise.

@ The department will test the QV split sample using the test methods identified below at the frequency
indicated. The Extra split sample will be tested only when the Gmm and/or Gmb replicate tolerances
are exceeded according to WTM T166 section 13.1.4 and WTM T209 section 14.1.1. When testing the
Extra split sample, only the results from the test from which the tolerances were exceeded may
replace the results from the QV split sample. The Rule of Retained according to CMM 836.1.2 applies.
In the event that both the department and contractor’s replicate tolerances are exceeded, perform
dispute resolution according to 460.2.8.3.1.7(2).

Bulk specific gravity (Gmb) of the compacted mixture according to WTM T166.
Maximum specific gravity (Gmm) according to WTM T209.

Air voids (Va) by calculation according to WTM T269.

Voids in Mineral Aggregate (VMA) by calculation according to WTM R35 section 9.2.

Asphalt Content (AC) in percent determined by ignition oven method according to WTM T308
and conforming to WTP H-003, chemical extraction according to AASHTO T 164 Method A or
B, or automated extraction according to WTM D8159.

@ The department will randomly test each design mixture at the minimum frequency of one test for each
lot.

Delete standard spec 460.2.8.3.1.6.

Replace standard spec 460.2.8.3.1.7 Dispute Resolution with the following:
460.2.8.3.1.7 Data Analysis for Volumetrics

@ Analysis of test data for pay determination will be contingent upon QC and QV test results. Statistical
analysis will be conducted on Gmm and Gmb test results for calculation of Va. If either Gmm or Gmb
analysis results in non-comparable data as described in 460.2.8.3.1.7(2), subsequent testing will be
performed for both parameters as detailed in the following paragraph.

@ The engineer, upon completion of the first 3 lots, will compare the variances (F-test) and the means
(t-test) of the QV test results with the QC test results. Additional comparisons incorporating the first
3 lots of data will be performed following completion of the 4" and 5 lots (i.e., lots 1-3, 1-4, and 1-5).
A rolling window of 5 lots will be used to conduct F & t comparison for the remainder of the contract
(i.e., lots 2-6, then lots 3-7, etc.), reporting comparison results for each individual lot. Analysis will use
a set alpha value of 0.025. If the F- and t-tests report comparable data, the QC and QV data sets are
determined to be statistically similar and QC data will be used to calculate the Va used in PWL and
pay adjustment calculations. If the F- and t-tests result in non-comparable data, proceed to the dispute
resolution steps found below. Note: if both QC and QV Va PWL result in a pay adjustment of 102% or
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greater, dispute resolution testing will not be conducted. Dispute resolution via further investigation is
as follows:

m The Retained portion of the split from the lot in the analysis window with a QV test result furthest
from the QV mean (not necessarily the sublot identifying that variances or means do not compare)
will be referee tested for Gmm, Gmb, and Asphalt Content by the bureau's AASHTO accredited
laboratory and certified personnel. All previous lots within the analysis window are subject to
referee testing and regional lab testing as deemed necessary. Referee test results will replace the
QV data of the sublot(s).

(21 Statistical analysis will be conducted with referee test results replacing QV results.

i. If the F- and t-tests indicate variances and means compare, no further testing is
required for the lot and QC data will be used for PWL and pay factor/adjustment
calculations.

ii. If the F- and t-tests indicate non-comparable variances or means, the Retained portion
of the random QC sample will be tested for Gmm, Gmb, and Asphalt Content by the
department’s regional lab for the remaining 4 sublots of the lot which the F- and t-
tests indicate non-comparable datasets. The department’s regional lab and the
referee test results will be used for PWL and pay factor/adjustment calculations. Upon
the second instance of non-comparable variance or means and for every instance
thereafter, the department will assess a pay reduction for the additional testing of the
remaining 4 sublots at $2,000/lot under the HMA Regional Lab Testing administrative
item.

3 The contractor may choose to dispute the regional test results on a lot basis within 7 days after
receiving the results from the region. In this event, the retained portion of each sublot will be
referee tested by the department's AASHTO accredited laboratory and certified personnel. The
referee Gmm and Gmb test results will supersede the regional lab results for the disputed lot.

i. If referee testing results in an increased calculated pay factor, the department will pay
for the cost of the additional referee testing.

ii. If referee testing of a disputed lot results in an equal or lower calculated pay factor, the
department will assess a pay reduction for the additional referee testing at $2,000/lot
under the Referee Testing administrative item.

@ The department will notify the contractor of the referee test results within 3 working days after receipt
of the samples by the department's AASHTO accredited laboratory. The intent is to provide referee
test results within 7 calendar days from completion of the lot.

@ The department will determine mixture conformance and acceptability by analyzing referee test
results, reviewing mixture data, and inspecting the completed pavement according to the standard
spec, this special provision, and accompanying Appendix A.

& Unacceptable material (i.e., resulting in a PWL value less than 50 or individual QC or QV test results
not meeting the Acceptance Requirements of 460.2.8.2.1.7 as modified herein) will be referee tested
by the bureau's AASHTO accredited laboratory and certified personnel and those test results used for
analysis. Such material may be subject to remove and replace, at the discretion of the engineer. If the
engineer allows the material to remain in place, it will be paid at 50% of the HMA Pavement contract
unit price. Replacement or pay adjustment will be conducted on a sublot basis. If an entire PWL sublot
is removed and replaced, the test results of the newly placed material will replace the original data for
the sublot. Any remove and replace shall be performed at no additional cost to the department. Testing
of replaced material must include a minimum of one QV result. [Note: If the removed and replaced
material does not result in replacement of original QV data, an additional QV test will be conducted
and under such circumstances will be entered into the HMA PWL Production spreadsheet for data
analysis and pay determination.] The quantity of material paid at 50% the contract unit price will be
deducted from PWL pay adjustments, along with accompanying data of this material.

Delete standard spec 460.2.8.3.1.8 Corrective Action.
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C Construction

Replace standard spec 460.3.3.2 Pavement Density Determination with the following:

460.3.3.2 Pavement Density Determination

(1)

)

(3)

4)

®)

(6)

(7

The engineer will determine the target maximum density using department procedures described in
WTM T355 and CMM 815. The engineer will determine density as soon as practicable after
compaction and before placement of subsequent layers or before opening to traffic.

Do not re-roll compacted mixtures with deficient density test results. Do not operate continuously
below the specified minimum density. Stop production, identify the source of the problem, and make
corrections to produce work meeting the specification requirements.

A lot is defined as 7,500 lane feet with sublots of 1,500 lane feet (excluding shoulder, even if paved
integrally) and placed within a single layer for each location and target maximum density category
indicated in table 460-3. Complete three tests randomly per sublot and the department will randomly
conduct one QV test per sublot. A partial quantity less than 750 lane feet will be included with the
previous sublot. Partial lots with less than three sublots will be included in the previous lot for data
analysis/acceptance and pay, by the engineer. If density lots/sublots are determined prior to
construction of the test strip, any random locations within the test strip shall be omitted. Exclusions
such as shoulders and appurtenances shall be tested and recorded according to WTM T355 and CMM
815. However, all acceptance testing of shoulders and appurtenances will be conducted by the
department, and average lot (daily) densities must conform to standard spec Table 460-3 or else be
subject to disincentives according to 460.5.2.2(5) herein. No density incentive will be applied to
shoulders or appurtenances. Offsets will not be applied to nuclear density gauge readings for
shoulders or appurtenances. Unacceptable shoulder material will be handled according to standard
spec 460.3.3.1 and CMM 815.11.

The three QC locations per sublot represent the outside, middle, and inside of the paving lane. The
QC density testing procedures are detailed in Appendix A.

QV nuclear testing will consist of one randomly selected location per sublot. The QV density testing
procedures will be the same as the QC procedure at each testing location and are also detailed in
Appendix A.

An HTCP-certified nuclear density technician (NUCDENSITYTEC-I) shall identify random locations
and perform the testing for both the contractor and department. The responsible certified technician
shall ensure that sample location and testing is performed correctly, analyze test results, and provide
density results to the contractor weekly, or at the completion of each lot.

For any additional tests outside the random number testing conducted for density, the data collected
will not be entered into PWL calculations. However, additional QV testing must meet the tolerances for
material conformance as specified in the standard specification and this special provision. If additional
density data identifies unacceptable material, proceed as specified in CMM 815.11.

Replace standard spec 460.3.3.3 Waiving Density Testing with Acceptance of Density Data with the
following:

460.3.3.3 Analysis of Density Data

(1)

)

Analysis of test data for pay determination will be contingent upon test results from both the contractor
(QC) and the department (QV).

As random density locations are paved, the data will be recorded in the HMA PWL Production
Spreadsheet for analysis in chronological order. The engineer, upon completion of the first 3 lots, will
compare the variances (F-test) and the means (t-test) of the QV test results with the QC test results.
A rolling window of 3 lots will be used to conduct F & t comparison for the remainder of the contract
(i.e., lots 2-4, then lots 3-5, etc.), reporting comparison results for each individual lot. Analysis will use
a set alpha value of 0.025.

i. Ifthe F- and t-tests indicate variances and means compare, the QC and QV data sets are
determined to be statistically similar and QC data will be used for PWL and pay adjustment
calculations.

ii. Ifthe F- and t-tests indicate variances or means do not compare, the QV data will be used for
subsequent calculations.
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@)

(4)

D

The department will determine mixture density conformance and acceptability by analyzing test
results, reviewing mixture data, and inspecting the completed pavement according to standard spec,
this special provision, and accompanying Appendix A.

Density resulting in a PWL value less than 50 or not meeting the requirements of 460.3.3.1 (any
individual density test result falling more than 3.0 percent below the minimum required target
maximum density as specified in standard spec Table 460-3) is unacceptable and may be subject to
remove and replace at no additional cost to the department, at the discretion of the engineer.

i. Replacement may be conducted on a sublot basis. If an entire PWL sublot is removed and
replaced, the test results of the newly placed material will replace the original data for the
sublot.

ii. Testing of replaced material must include a minimum of one QV result. [Note: If the removed
and replaced material does not result in replacement of original QV data, an additional QV test
must be conducted and under such circumstances will be entered into the data analysis and
pay determination.]

iii. If the engineer allows such material to remain in place, it will be paid for at 50% of the HMA
Pavement contract unit price. The extent of unacceptable material will be addressed as
specified in CMM 815.11. The quantity of material paid at 50% the contract unit price will be
deducted from PWL pay adjustments, along with accompanying data of this material.

Measurement

The department will measure the HMA Pavement bid items acceptably completed by the ton, as specified
in standard spec 450.4 and as follows in standard spec 460.5, as modified in this special provision.

E Payment

Replace standard spec 460.5.2 HMA Pavement with the following:
460.5.2 HMA Pavement
460.5.2.1 General

()]

)

Payment for HMA Pavement Type LT, MT, and HT mixes is full compensation for providing HMA
mixture designs; for preparing foundation; for furnishing, preparing, hauling, mixing, placing, and
compacting mixture; for HMA PWL QMP testing and aggregate source testing; for warm mix asphalt
additives or processes; for stabilizer, hydrated lime and liquid antistripping agent, if required; and for all
materials including asphaltic materials.

If provided for in the plan quantities, the department will pay for a leveling layer, placed to correct
irregularities in an existing paved surface before overlaying, under the pertinent paving bid item.
Absent a plan quantity, the department will pay for a leveling layer as extra work.

460.5.2.2 Calculation of Pay Adjustment for HMA Pavement using PWL

(1)

Pay adjustments will be calculated using 65 dollars per ton of HMA pavement. The HMA PWL
Production Spreadsheet, including data, will be made available to the contractor by the department as
soon as practicable upon completion of each lot. The department will pay for measured quantities of
mix based on this price multiplied by the following pay adjustment calculated according to the HMA
PWL Production Spreadsheet:

PAY FACTOR FOR HMA PAVEMENT AIR VOIDS & DENSITY

PERCENT WITHIN LIMITS PAYMENT FACTOR, PF
(PWL) (percent of $65/ton)
>90 to 100 PF = ((PWL — 90) * 0.4) + 100
>50to < 90 (PWL * 0.5) + 55
<50 50%!1

where PF is calculated per air voids and density, denoted PFair voids & PFdensity.

11 Any material resulting in PWL value less than 50 shall be removed and replaced
unless the engineer allows such material to remain in place. In the event the material
remains in place, it will be paid at 50% of the contract unit price of HMA pavement.
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@ For air voids, PWL values will be calculated using lower and upper specification limits of 2.0 and 4.3
percent, respectively. Lower specification limits for density shall be according to standard spec Table
460-3.

@ Pay adjustment will be determined on a lot basis and will be computed as shown in the following
equation:

Pay Adjustment = (PF-100)/100 x (WP) x (tonnage) x ($65/ton)*
*Note: If Pay Factor = 50%, the contract unit price will be used in lieu of $65/ton and the weighted
percentage (WP) will equal 1.0.

The following weighted percentage (WP) values will be used for the corresponding parameter:

Parameter WP
Air Voids 0.5
Density 0.5

@ Individual Pay Factors for each air voids (PFair viss) and density (PFaensity) will be determined. PFair voids
will be multiplied by the total tonnage placed (i.e., from truck tickets), and PFgensity will be multiplied by
the calculated tonnage used to pave the mainline only (i.e., travel lane excluding shoulder) as
determined according to Appendix A.

) Pay adjustment for shoulders and appurtenances accepted by department testing will be determined
on a lot basis. If the lot density is less than the specified minimum in table 460-3, the department will
reduce pay based on the contract unit price for the HMA pavement bid item for that lot as follows:

DISINCENTIVE PAY REDUCTION FOR HMA PAVEMENT DENSITY

PERCENT LOT DENSITY PAYMENT FACTOR
BELOW SPECIFIED MINIMUM (percent of contract price)

From 0.5 to 1.0 inclusive 98

From 1.1 to 1.5 inclusive 95

From 1.6 to 2.0 inclusive 91

From 2.1 to 2.5 inclusive 85

From 2.6 to 3.0 inclusive 70

More than 3.0[!

11 Remove and replace the lot with a mixture at the specified density. When acceptably replaced, the
department will pay for the replaced work at the contract unit price. Alternatively, the engineer may
allow the nonconforming material to remain in place with a 50 percent payment factor.

© The department will pay incentive for air voids and density under the following bid items:

ITEM NUMBER DESCRIPTION UNIT
460.2005 Incentive Density PWL HMA Pavement DOL
460.2010 Incentive Air Voids HMA Pavement DOL

The department will administer disincentives under the Disincentive Density HMA Pavement and the
Disincentive Air Voids HMA Pavement administrative items.

The department will administer a disincentive under the Disincentive HMA Binder Content administrative
item for each individual QV test result indicating asphalt binder content below the Action Limit in
460.2.8.2.1.7 presented herein. The department will adjust pay per sublot of mix at 65 dollars per ton of
HMA pavement multiplied by the following pay adjustment calculated according to the HMA PWL
Production Spreadsheet:

AC Binder Relative to JMF Pay Adjustment / Sublot
-0.4% to -0.5% 75%!1
More than -0.5% 50%!1 2
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16.

[1]

[2]

Any material resulting in an asphalt binder content more than 0.3% below the JMF AC content will be referee tested
by the department's AASHTO accredited laboratory and HTCP certified personnel using automated extraction
according to automated extraction according to WTM D8159.

Any material resulting in an asphalt binder content more than 0.5% below the JMF AC content shall be removed and
replaced unless the engineer allows such material to remain in place. In the event the material remains in place, it will
be paid at 50% of the contract unit price of HMA pavement.

Note: PWL value determination is further detailed in the PWL Production Spreadsheet Instructions
located in the Project Info & Instructions tab of the HMA PWL Production spreadsheet.

stp-460-050 (20240105)

Appendix A.

Test Methods & Sampling for HMA PWL QMP Projects

The following procedures are included with the HMA Pavement Percent Within Limits (PWL) Quality
Management Program (QMP) special provision:

WisDOT Procedure for Nuclear Gauge/Core Correlation — Test Strip

WisDOT Test Method for HMA PWL QMP Density Measurements for Main Production
Sampling for WisDOT HMA PWL QMP

Calculation of PWL Mainline Tonnage Example

WisDOT Procedure for Nuclear Gauge/Core Correlation — Test Strip
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Figure 1: Nuclear/Core Correlation Location Layout

The engineer will identify two zones in which gauge/core correlation is to be performed. These two zones
will be randomly selected within each half of the test strip length. (Note: Density zones shall not overlap
and must have a minimum of 100 feet between the two zones; therefore, random numbers may be shifted

(evenly) in order to meet these criteria.) Each zone shall consist of five locations across the mat as
identified in Figure 1. The following shall be determined at each of the five locations within both zones:

- two one-minute nuclear density gauge readings for QC team*
- two one-minute nuclear density gauge readings for QV team*
- pavement core sample

*If the two readings exceed 1.0 pcf of one another, a third reading is conducted in the same orientation as the
first reading. In this event, all three readings are averaged, the individual test reading of the three which falls
farthest from the average value is discarded, and the average of the remaining two values is used to represent

the location for the gauge.
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The zones are supposed to be undisclosed to the contractor/roller operators. The engineer will not lay out
density/core test sites until rolling is completed and the cold/finish roller is beyond the entirety of the zone.
Sites are staggered across the 12-foot travel lane, and do not include shoulders. The outermost locations
shall be 1.5-feet from the center of the gauge to the edge of the lane. [NOTE: This staggered layout is
only applicable to the test strip. All mainline density locations after test strip shall have a longitudinal and
transverse random number to determine the location as detailed in the WisDOT Test Method for HMA
PWL QMP Density Measurements for Main Production section of this document.]

The nuclear site is the same for QC and QV readings for the test strip, i.e., the QC and QV teams are to
take nuclear density gauge readings in the same footprint. Each of the QC and QV teams are to take a
minimum of two one-minute readings per nuclear site, with the gauge rotated 180 degrees between
readings, as seen here:

Figure 2: Nuclear Gauge Orientation for (a) 15 One-Minute Reading and (b) 2" One-Minute
Reading

Take photos of each of the 10 core/gauge locations of the test strip. Include gauge readings (pcf) and a
labelled core within the gauge footprint. If a third reading is needed, record and document all three
readings. Only raw readings in pcf shall be written on the pavement during the test strip, with a
corresponding gauge ID/SN (generalized as QC-1 through QV-2 in the following Figure) in the following
format:

Q-1 Qr-2 av-1 av-2

Figure 3: Layout of Raw Gauge Readings as Recorded on the Pavement

Take each core from the center of the gauge footprint and correlate each gauge with the laboratory-
measured bulk specific gravities of the pavement cores. One core in good condition must be obtained
from each of the 10 locations. If a core is damaged at the time of extracting from the pavement, a
replacement core should be taken immediately adjacent to the damaged core, i.e., from the same
footprint. If a core is damaged during transport, it shall be recorded as damaged and excluded from the
correlation. Coring after traffic is on the pavement shall be avoided. The contractor shall be responsible
for coring of the pavement. Coring and filling of core holes must be approved by the engineer. The QV
team is responsible for the labeling and safe transport of the cores from the field to the QC laboratory.
Conduct core density testing with a witness by department personnel. Dry the cores following testing. The
department will take possession of cores following initial testing and is responsible for any verification
testing.

Each core 100 or 150 mm (4 or 6 inches) in diameter will be taken at locations as identified in Figure 1.
Each random core will be full thickness of the layer being placed. Thoroughly dry cores obtained from the
mat according to WTM R79 prior to using specimens for in-place density determination according to WTM
T166.

Cut cores by the next day after completion of the test strip, except if the next day is not a working day,
then cut within 48 hours of placement. Cores are cut under department/project staff observation. Relabel
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each core immediately after extruding or ensure that labels applied to pavement prior to cutting remain
legible. The layer interface should also be marked immediately following extrusion. Cores should be cut at
this interface, using a wet saw, to allow for density measurement of only the most recently placed layer.
Cores should be protected from excessive temperatures such as direct sunlight. Also, there should be
department custody (both in transport and storage) for the cores until they are tested whether that be
immediately after the test strip or the subsequent day if agreed upon between department and contractor.
Use of concrete cylinder molds works well to transport cores. Cores should be placed upside down (flat
surface to bottom of cylinder mold) in the molds, one core per mold, cylinder molds stored upright, and
ideally transported in a cooler. Avoid any stacking of pavement cores.

Fill all core holes with non-shrink rapid-hardening grout, mortar, or concrete, or with HMA. When using
grout, mortar, or concrete, remove all water from the core holes prior to filling. Mix the mortar or concrete
in a separate container prior to placement in the hole. If HMA is used, fill all core holes with hot-mix
matching the same day’s production mix type at same day compaction temperature +/- 20 F. Dry the
core holes and coat with tack before filling, filled with a top layer no thicker than 2.25 inches, lower layers
not to exceed 4 inches, and compacted with a Marshall hammer or similar tamping device using
approximately 50 blows per layer. The finished surface shall be flush with the pavement surface. Any
deviation in the surface of the filled core holes greater than %z inch at the time of final inspection will
require removal of the fill material to the depth of the layer thickness and replacement.

WisDOT Test Method for HMA PWL OMP Density Measurements for Main Production

For nuclear density testing of the pavement beyond the test strip, QC tests shall be completed at three
locations per sublot, with a sublot defined as 1,500 lane feet. The three locations shall represent the
outside, middle, and inside of the paving lane (i.e., the lane width will be divided into thirds as shown by
the dashed longitudinal lines in Figure 3 and random numbers shall be used to identify the specific
transverse location within each third determined by WTM D3665). Longitudinal locations within each
sublot shall be determined with 3 independent random numbers determined by WTM D3665. The PWL
Density measurements do not include the shoulder and other appurtenances. Such areas are tested by
the department and are not eligible for density incentive but are subject to disincentive according to
460.5.2.2(5) of the HMA PWL QMP article. Measure each location with two one-minute gauge readings
oriented 180 degrees from one another, in the same footprint as detailed in Figure 2 above. Each location
requires a minimum of two readings per gauge. The density gauge orientation for the first test shall be
with the source rod towards the direction of paving. QV nuclear testing will consist of one randomly
selected location per sublot. The QV is also comprised of two one-minute readings oriented 180 degrees
from one another. For both QC and QV test locations, if the two readings exceed 1.0 pcf of one another,
a third reading shall be conducted in the same orientation as the first reading. In this event, all three
readings are averaged, the individual test reading of the three which falls farthest from the average value
is discarded, and the average of the remaining two values is used to represent the location for the gauge.
The sublot density testing layout is depicted in Figure 4, with QC test locations shown as solid black
boxes and QV test locations shown as dashed red boxes.
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Figure 4. Example Layout of Mainline HMA Nuclear Density Tests
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Raw nuclear density data must be shared by both parties at the end of each shift. Paving may be delayed
if the raw data is not shared in a timely manner. QC and QV nuclear density gauge readings will be
statistically analyzed according to Section 460.3.3.3 of the HMA PWL QMP article. (Note: For density
data, if F- and t-tests compare, QC data will be used for the subsequent calculations of PWL value and
pay determination. However, if an F- or t-test does not compare, the QV data will be used in subsequent
calculations.)

Investigative cores will be allowed on the approaching side of traffic outside of the footprint locations.
Results shall be shared with the department.

The QV density technician is expected to be onsite within 1 hour of the start of paving operations and
should remain on-site until all paving is completed. Perform footprint testing as soon as both the QC and
QV nuclear density technician are onsite and a minimum of once per day to ensure the gauges are not
drifting apart during a project. Footprint testing compares the density readings of two gauges at the same
testing location and can be done at any randomly selected location on the project. Both teams are
encouraged to conduct footprint testing as often as they feel necessary. Footprint testing does not need
to be performed at the same time. At project start-up, the QV should footprint the first 10 QC locations.
Individual density tests less than 0.5% above the lower limit should be communicated to the other party
and be footprint tested. Each gauge conducts 2 to 3 1-minute tests according to WTM T355 and the final
results from each gauge are compared for the location. If the difference between the QC and QV gauges
exceeds 1.0 pcf (0.7 percent) for an average of 10 locations, investigate the cause, check gauge moisture
and density standards and perform additional footprint testing. If the cause of the difference between
gauge readings cannot be identified, the regional HMA Coordinator will consult the RSO, the regional
PWL representative and the BTS HMA unit to determine necessary actions. If it is agreed that there is a
gauge comparison issue, perform one of the following two options:

New Gauge Combination

All 4 gauges used on the test strip must footprint 10 locations on the pavement. Pavement
placed on a previous day may be used.

The results of the footprint testing will be analyzed to see if a better combination of
acceptable gauges is available.

If a better combination is found, those gauges should be used moving forward.

If a better combination cannot be found, a new gauge correlation must be performed.
(see below)

Re-correlation of Gauges
Follow all test strip procedures regarding correlating gauges except the following:
The 10 locations can be QC or QV random locations.
The locations used may have been paved on a previous day.
Retesting with gauges must be done immediately prior to coring.

New gauge offsets will be used for that day’s paving and subsequent paving days. New
gauge offsets will not be used to recalculate density results from prior days.

Density Dispute Resolution Procedure

Density results may be disputed by the contractor on a lot-by-lot basis if one of the following criteria is
met:

The lot average for either QC or QV is below the lower specification limit.
The lot average for QC is different from the lot average for QV by more than 0.5%.
The lot is in disincentive.

In lieu of using density gauges for acceptance of the lot, the lot will be cored in the QV locations. The
results of the cores from the entire lot will be entered in the spreadsheet and used for payment. If the pay
factor increases, the contractor will only receive the additional difference in payment for the disputed lot. If
the pay factor does not increase, the department will assess the contractor $2,000 for the costs of
additional testing.
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Notify the engineer in writing before dispute resolution coring. Immediately prior to coring, QC and QV wiill
test the locations with nuclear density gauges.

Under the direct observation of the engineer, cut 100 or 150 mm (4 or 6 inch) diameter cores. Cut cores
by the next day after completion of the lot, except if the next day is not a working day, then cut within

48 hours of placement. Prepare cores and determine density according to WTM T166. Dry cores after
testing. Fill core holes according to Appendix A and obtain engineer approval before opening to traffic.
The department will maintain custody of cores throughout the entire sampling and testing process. The
department will label cores, transport cores to testing facilities, witness testing, store dried cores, and
provide subsequent verification testing. If a core is damaged at the time of coring, immediately take a
replacement core 1 ft ahead of the existing testing location in the direction of traffic at the same offset as
the damaged core. If a core is damaged during transport, record it as damaged and notify the engineer
immediately.

Sampling for WisDOT HMA PWL OMP Production

Sampling of HMA mix for QC, QV, Retained, and Extra split samples shall conform to WTM R97 and
WTM R47.

Sampling Hot Mix Asphalt

At the beginning of the contract, determine the anticipated tonnage to be produced. The frequency of
sampling is 1 per 750 tons (sublot) for QC and Retained Samples and 1 per 3,750 tons (lot or 5 sublots)
for QV as defined by the HMA PWL QMP article. A test sample is obtained randomly from each sublot.
Each random sample shall be collected at the plant according to WTM R97. Submit the random numbers
for all mix sampling to the department before production begins.

Example 1

Expected production for a contract 1s 12,400 tons. The number of required samples is
determined based on this expected production (per HMA PWL QMP SPV) and is
determined by the random sample calculation.

Sample 1 — from 50 to 750 tons
Sample 2 — from 751 to 1500 tons
Sample 3 — from 1501 to 2250 tons
Sample 4 — from 2251 to 3000 tons
Sample X — ..o
Sample 16 — from 11,251 to 12,000 tons
Sample 17 — from 12,001 to 12,400 tons

The approximate location of each sample within the prescribed sublots is determined by selecting random
numbers using WTM D3665. The random numbers selected are used in determining when a sample is to
be taken and will be multiplied by the sublot tonnage. This number will then be added to the final tonnage
of the previous sublot to yield the approximate cumulative tonnage of when each sample is to be taken.

To allow for plant start-up variability, the procedure calls for the first random sample to be taken at
50 tons or greater per production day (not intended to be taken in the first two truckloads). Random
samples calculated for 0-50 ton shall be taken in the next truck (51-75 ton).

This procedure is to be used for any number of samples per contract.

If the production is less than the final randomly generated sample tonnage, then the random sample is to
be collected from the remaining portion of that sublot of production. If the randomly generated sample is
calculated to be within the first 0-50 tons of the subsequent day of production, it shall be taken in the next
truck. Add a random sample for any fraction of 750 tons at the end of the contract. Lot size will consist of
3750 tons with sublots of 750 tons. Partial lots with less than three sublot tests will be included into the
previous lot, by the engineer.

It is intended that the plant operator is not advised ahead of time when samples are to be taken.
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17.

If belt samples are used during troubleshooting, the blended aggregate will be obtained when the mixture
production tonnage reaches approximately the sample tonnage. For plants with storage silos, this could
be up to 60 minutes in advance of the mixture sample that’'s taken when the required tonnage is shipped
from the plant.

Collect QC, QV, Retained, and Extra split samples for all test strip and production mixture testing using a
four-part splitting procedure according to WTM R47.

Calculation of PWL Mainline Tonnage Example

A mill and overlay project in being constructed with a 12-foot travel lane and an integrally paved 3-foot
shoulder. The layer thickness is 2 inches for the full width of paving. Calculate the tonnage in each sublot
eligible for density incentive or disincentive.

Solution:

1500 ft x 12 ft 2in x1121b/sy/in

Osflsy 2000 1b/ton  _ 2e4tons

stp-460-055 (20240105)

HMA Pavement Longitudinal Joint Density.
A Description

This special provision incorporates longitudinal joint density requirements into the contract and describes
the data collection, acceptance, and procedure used for determination of pay adjustments for HMA
pavement longitudinal joint density. Pay adjustments will be made on a linear foot basis, as applicable per
pavement layer and paving lane. Applicable longitudinal joints are defined as those between any two or
more traffic lanes including full-width passing lanes, turn lanes, or auxiliary lanes more than 1,500 lane
feet, and those lanes must also include the 460.2005 Incentive Density PWL HMA Pavement bid item.
This excludes any joint with one side defined as a shoulder and ramp lanes of any length. If echelon
paving is required in the contract, the longitudinal joint density specification shall not apply for those
joints. Longitudinal joints placed during a test strip will be tested for information only to help ensure the
roller pattern will provide adequate longitudinal joint density during production. Longitudinal joint density
test results collected during a test strip are not eligible for pay adjustment.

Pay is determined according to standard spec 460, HMA Pavement Percent Within Limits QMP special
provisions, and as modified within.

B Materials

Compact all applicable HMA longitudinal joints to the appropriate density based on the layer,
confinement, and mixture type shown in Table B-1.

TABLE B-1 MINIMUM REQUIRED LONGITUDINAL JOINT DENSITY

Percent of Target Maximum Density

Layer Unconfined Confined
LT and MT HT LT and MT HT
(on crushelc-j(/)rvevs)r/cled base) 88 89 89.5 90.5
(on Cohz\rléig/HMA) 90t 90! 91.501 91.501
Upper 90 90 915 915

[l Minimum reduced by 1.0 percent for a 1.25-inch-thick No. 5 mix lower layer constructed on a paved or milled
surface.
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C Construction
Add the following to standard spec 460.3.3.2:

) Establish companion QC and QV density locations for each applicable joint. Each companion location
shares longitudinal stationing with the respective QC or QV mainline density location within each
sublot and is located transversely with the center of the gauge 6-inches from the final joint edge of the
paving area. Sublot and lot numbering remains the same as mainline densities, however, in addition to
conventional naming, joint identification must clearly indicate “M” for inside/median side of lane or “O”
for outside shoulder side of lane, as well as “U” for an unconfined joint or “C” for a confined joint
(e.g., XXXXX-MC or XXXXX-0OU).

© Each joint shall be measured, reported, and accepted under methods, testing times, and procedures
consistent with the program employed for mainline density, i.e., PWL.

o For single nuclear density test results greater than 3.0% below specified minimums per Table B-1
herein, perform the following:

a) Testing at 50-foot increments both ahead and behind the unacceptable site.

b) Continued 50-foot incremental testing until test values indicate higher than or equal
to -3.0 percent from target joint density.

c) Materials within the incremental testing indicating lower than -3.0 percent from target joint
density are defined as unacceptable and will be handled with remedial action as defined in
the payment section of this document.

d) The remaining sublot average (exclusive of unacceptable material) will be determined by the
first forward and backward 50-foot incremental tests that reach the criteria of higher than or
equal to -3.0 percent from target joint density.

Note: If the 50-foot testing extends into a previously accepted sublot, remedial action is required up to
and inclusive of such material; however, the results of remedial action must not be used to recalculate
the previously accepted sublot density. When this occurs, the lane feet of any unacceptable material
will be deducted from the sublot in which it is located, and the previously accepted sublot density will
be used to calculate pay for the remainder of the sublot.

® Joint density measurements shall be kept separate from all other density measurements and entered
as an individual data set into Atwood Systems.

© Placement and removal of excess material outside of the final joint edge, to increase joint density at
the longitudinal joint nuclear testing location, shall be done at the contractor’s discretion and cost. This
excess material and related labor will be considered waste and will not be paid for by the department.
Joints with excess material placed outside of the final joint edge to increase joint density or where a
notched wedge is used will be considered unconfined joints.

(10) When not required by the contract, echelon paving may be performed at the contractor’s discretion to
increase longitudinal joint density and still remain eligible to earn incentive. The additional costs
incurred related to echelon paving will not be paid for by the department. If lanes are paved in echelon,
the contractor may choose to use a longitudinal vertical joint or notched wedge longitudinal joint as
described in SDD 13c19. Lanes paved in echelon shall be considered confined on both sides of the
joint regardless of the selected joint design. The joint between echelon paved lanes shall be placed at
the centerline or along lane lines.

@1y When performing inlay paving below the elevation of the adjacent lane, the longitudinal joint along the
adjacent lane to be paved shall be considered unconfined.

D Measurement

The department will measure each side of applicable longitudinal joints, as defined in Section A of this
special provision, by the linear foot of pavement, acceptably placed. Measurement will be conducted
independently for the inside or median side and for the outside or shoulder side of paving lanes with two
applicable longitudinal joints. Each paving layer will be measured independently at the time the mat is
placed.

E Payment
Add the following as 460.5.2.4 Pay Adjustment for HMA Pavement Longitudinal Joint Density:

) The department will administer longitudinal joint density adjustments under the Incentive Density HMA
Pavement Longitudinal Joints and Disincentive Density HMA Pavement Longitudinal Joints items. The
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department will adjust pay based on density relative to the specified targets in Section B of this special
provision, and linear foot of the HMA Pavement bid item for that sublot as follows:

PAY ADJUSTMENT FOR HMA PAVEMENT LONGITUDINAL JOINT DENSITY

PERCENT SUBLOT DENSITY PAY ADJUSTMENT PER LINEAR FOOT
ABOVE/BELOW SPECIFIED MINIMUM
Equal to or greater than +1.0 confined, +2.0 unconfined $0.20
From 0.0 to +0.9 confined, 0.0 to +1.9 unconfined $0
From -0.1t0 -1.0 $(0.20)
From -1.1 to -2.0 $(0.40)
From -2.1 to -3.0 $(0.80)
More than -3.0 REMEDIAL ACTION

(11 Remedial action must be approved by the engineer and agreed upon at the time of the pre-pave meeting and
may include partial sublots as determined and defined in 460.3.3.2(7) of this document. If unacceptable material
is removed and replaced per guidance by the engineer, the removal and replacement will be for the full lane
width of the side of which the joint was constructed with unacceptable material.

@ The department will not assess joint density disincentives for pavement placed in cold weather
because of a department-caused delay as specified in standard spec 450.5.2(3).

@ The department will not pay incentive on the longitudinal joint density if the traffic lane is in disincentive
A disincentive may be applied for each mainline lane and all joint densities if both qualify for a pay
reduction.

@ Inlay paving operations will limit payment for additional material to 2 inches wider than the final paving
lane width at the centerline.

The department will pay incentive for longitudinal joint density under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
460.2007 Incentive Density HMA Pavement Longitudinal Joints DOL

The department will administer disincentives under the Disincentive Density HMA Pavement Longitudinal
Joints administrative item.

Appendix

WisDOT Longitudinal Joint — Nuclear Gauge Density Layout

Each QC and QV density location must have a companion density location at any applicable joint. This
companion location must share longitudinal stationing with each QC or QV density location and be
located transversely with the center of the gauge 6-inches from the final joint edge of the paving area.
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For HMA Pavement Percent Within Limits QMP projects, this appears as follows:
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Further Explanation of PAY ADJUSTMENT FOR HMA PAVEMENT LONGITUDINAL JOINT DENSITY

Table
Confined
Lower Layer (On Base) Upper Layer
LT/MT HT LT/MT HT Pay Adjust
Mainline Target (SS 460-3) 91.0 92.0 93.0 93.0 -
Confined Target (mainline - 1.5) 89.5 90.5 91.5 91.5 -
Equal to or greater than +1.0 >90.5 >91.5 >92.5 >92.5 $0.20
From 0.0 to +0.9 90.4-895 | 91.4-905 | 924-915 | 924-915 $0
From -0.1to -1.0 89.4-88.5 | 90.4-89.5 | 91.4-90.5 | 91.4-90.5 ($0.20)
From -1.1t0 -2.0 88.4-875 | 89.4-88.5 | 904-89.5 | 90.4-89.5 ($0.40)
From -2.1 t0 -3.0 87.4-86.5 | 88.4-875 | 89.4-88.5 | 89.4-88.5 ($0.80)
More than -3.0 <86.5 <87.5 <885 <885 REMEDIAL ACTION
Unconfined
Lower Layer (On Base) Upper Layer
LT/MT HT LT/MT HT Pay Adjust
Mainline Target (SS 460-3) 91.0 92.0 93.0 93.0 -
Unconfined Target (Mainline -3.0) 88.0 89.0 90.0 90.0 -
Equal to or greater than +2.0 >90.0 >91.0 >92.0 >92.0 $0.20
From 0.0 to +1.9 89.9-88.0 | 90.9-89.0 | 91.9-90.0 | 91.9-90.0 $0
From -0.1to -1.0 87.9-87.0 | 88.9-88.0 | 89.9-89.0 | 89.9-89.0 ($0.20)
From -1.1to -2.0 86.9-86.0 | 87.9-87.0 | 88.9-88.0 | 88.9-88.0 ($0.40)
From -2.1 10 -3.0 85.9-85.0 | 86.9-86.0 | 87.9-87.0 | 87.9-87.0 ($0.80)
More than -3.0 <85.0 <86.0 <87.0 <87.0 REMEDIAL ACTION
stp-460-075 (20240105)
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18.

19.

20.

21.

Pipe Culverts
Replace standard spec 520.3.3(5) with the following:

Provide joint ties at all joints of circular or horizontal elliptical concrete culvert pipes and concrete cattle
pass installations, including endwalls. Ties are not required between culverts and concrete masonry
endwalls unless shown on plan.

ncr-520-005 (20180319)

Landmark Reference Monuments.

This work shall be completed according to standard spec 621 and the plan details, except as provided in
this special provision.

Add the following to standard spec 621.1:

The survey work required to tie out the landmark shall be performed by, or under the direction of, a
professional land surveyor. Upon completion of the work, provide the survey notes and the County
specified tie sheets to the County Surveyor and the Project Engineer. Obtain an example of the specified
tie sheets from the County Surveyor.

Add the following to standard spec 621.3.1:

Provide four reference monuments for each landmark. Utilize existing concrete or drive-in reference
monuments that are outside the construction limits when possible. Existing reference monuments that
can be used will not be considered for payment.

Replace standard spec 621.3.2.1 (1) with the following:

Under the Landmark Reference Monuments bid item, install 30-inch stainless steel drive-in monuments
with cap stamped as shown on plan details.

Add the following to standard spec 621.3.3:

Field Facilities.
Add the following to standard spec 642.3:
Set up the field office within seven days after notice from the project engineer.

Provide a parking area large enough to park a minimum of six cars directly adjacent to the field office.
The parking area and approach to the field office shall be well drained and consist of a crushed base
aggregate or an existing paved surface and shall be ready for use within seven days after the field office
is set up.

ncr-642-005 (20160406)

Traffic Control.
Add the following to standard spec 643.3.1:
Lighting devices shall be covered or rendered inoperative when not in use.

Provide the engineer and law enforcement (police, sheriff and State Patrol) the current telephone
number(s) that the contractor, or their representative, can be contacted at, at all times, in the event a
safety hazard develops. Repair, replace, or restore the damaged or disturbed traffic control devices within
two hours from the time notified or made aware of the damaged or disturbed traffic control devices.

Promptly replace all state-owned signs that are removed by the contractor due to interference with
construction operations. At no time may stop signs be removed or moved without flag persons present.
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22.

Add the following to standard spec 104.6.1.2.2:

Provide a dedicated person or alternate method to guide traffic travelling alongside or near moving
operations such as milling, paving, and shouldering.

ncr-643-005 (20190703)

Protect the reference monuments until construction is completed. Any monuments that are shifted or
damaged during construction shall either be replaced or reset, as directed by the engineer, by a
professional land surveyor at the contractor’s expense.

Replace standard spec 621.5 (2) with the following:

Payment for Landmark Reference Monuments is full compensation for furnishing, placing, and protecting
drive-in and existing monuments; for furnishing a professional land surveyor; for performing survey work;
for replacing or resetting monuments if necessary; for preparing and delivering survey notes and tie
sheets.

ncr-621-005 (20150127)

Fertilizer for Lawn Type Turf, ltem SPV.0030.01.
A Description

This special provision describes furnishing and incorporating fertilizing material in the soil on areas of
seeding or sod.

B Materials

Use fertilizers that are standard, commercial, packaged, or bulk products, in granular or liquid form
conforming to Wisconsin Statutes and the Wisconsin Administrative Code Chapter ATCP 40. Ensure that
each container of packaged fertilizer is plainly marked with the analysis of the contents showing minimum
percentages of total nitrogen, available phosphoric acid, and soluble potash. If furnishing the fertilizer in
bulk, include an invoice with each shipment indicating the minimum percentages of total nitrogen,
available phosphoric acid, and soluble potash in the contents.

The total of nitrogen, phosphoric acid, and potash shall equal at least 41 percent. At least 80% of the
nitrogen shall be water insoluble.

If using fertilizer with a nitrogen, phosphoric acid, and potash total greater than 41 percent, maintain a
ratio of 4-1-2 (N-P-K) and apply at a rate that provides the equivalent amount of nitrogen, phosphoric
acid, and potash that is provided by a fertilizer with a 41 percent total.

Provide a slow release type fertilizer with a 14-week residual effect after activation into the soil
conforming to the following minimum requirements:

[N 1 Yo 1= o TP not less than 22%
Phosphoric ACId, ... e not less than 5%
POtASN, e e ——— not less than 10%

C Construction

Uniformly apply the fertilizer to the seeding areas, and incorporate it into the soil by light discing or
harrowing. If applying granular fertilizer, ensure it is well pulverized and free from lumps.

If incorporating fertilizer into topsoiled areas, apply it just before, and in conjunction with, final discing or
harrowing, or if hand manipulating the topsoil, apply it just before final raking and leveling.

If fertilizing areas to receive sod, spread the fertilizer at the rate specified below uniformly over the soil
before placing sod, and then work the fertilizer into the soil while preparing the earth bed as specified in
standard spec 631.3.1.
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23.

Apply fertilizer containing 41 percent total of nitrogen, phosphoric acid, and potash at 7 pounds per 1000
square feet of area, unless the contract specifies otherwise. For Fertilizer for Lawn Type Turf that
contains a different percentage of components, determine the application rate by multiplying the specified
rate by a dimensionless factor determined as follows:

Conversion Factor = 41 / New Percentage of Components
D Measurement

The department will measure Fertilizer for Lawn Type Turf by the hundred pounds (CWT) acceptably
completed, and it will be measured based on an application rate of 7 pounds per 1000 square feet. The
department will not measure fertilizer used for the bid items under standard spec 632. The measured
quantity equals the number of hundred-weight (CWT) of material determined by multiplying the actual
number of CWT. of material incorporated by the ratio of the actual percentage of fertilizer components
used to 41 percent for Fertilizer for Lawn Type Turf.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0030.01 Fertilizer for Lawn Type Turf CWT

Payment is full compensation for providing, hauling, placing, and incorporating the fertilizer into the soil.
ncr-629-005 (20141015)

Reestablish Section Corner Monuments, ltem SPV.0060.01.

A Description

This special provision describes reestablishing section corner monuments.
B Materials

Provide one of the following survey monuments for each location: A Berntsen Steel Nail Marker, for
placement in asphalt pavement; a Berntsen BP1 Brass Marker with anchoring plug for placement in
concrete pavement; or a Berntsen Aluminum Break-Off Monument for placement in locations outside the
pavement area.

C Construction
C.1 General

All survey work required to reestablish the survey monument from the reference monuments shall be
performed by, or under the direction of, a professional land surveyor. Provide an updated county specified
tie sheet(s) to the County Surveyor and the Project Engineer. Provide county coordinates for all ties and
monuments shown on the tie sheet(s). Obtain an example of the specified tie sheet(s) from the
corresponding County Surveyor.

C.2 Berntsen Steel Nail Marker

Locate the exact position for the monument on the asphalt pavement. Drive the Berntsen Steel Nail
Marker into the pavement until the top of the Steel Nail Marker is countersunk below the surrounding
finished asphalt pavement as shown on the plan details.

C.3 Berntsen BP1 Brass Marker

Drill a hole in the finished concrete pavement using a Berntsen Survey Marker Countersink Drill Bit, ltem
# BPMDRL. Insert the ribbed plastic expansion plug into the drilled hole. Tap the brass marker stem into
the expansion plug until the top of the brass marker is countersunk below the surrounding finished
concrete pavement as shown on the plan details.

C.4 Berntsen Aluminum Break-off Monument

Install according to the pertinent provisions of standard spec 621.3 for Non-Driven Aluminum Monuments
and the plan details.

D Measurement

The department will measure Reestablish Section Corner Monuments by each individual section corner
monument acceptably completed.
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E Payment
The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Reestablish Section Corner Monuments Each

Payment is full compensation for providing survey monuments; all excavation, backfilling, and drilling
necessary to place section corner monuments; furnishing a professional land surveyor and all survey
work; and preparing and delivering tie sheets.

ncr-621-010 (20150430)

Preparing Topsoil for Lawn Type Turf, Iltem SPV.0180.01.

A Description

This special provision describes preparing the bed of topsoil or salvaged topsoil, for seeding or placing sod.
B (Vacant)

C Construction

Prepare and finish the subgrade so that rocks, concrete debris, or wood larger than three inches in diameter
are not present within 1 foot of the finished surface of the topsoil.

Remove or break down all clods and lumps in the topsoil by using harrows or discs, screening, or other
appropriate methods to provide a uniformly textured soil, in which 100 percent of the topsoil passes a one-
inch sieve and at least 90 percent passes a No. 10 sieve.

Remove rocks, twigs, clods, and other foreign material that will not break down, and dress the entire
surface to present a uniform appearance.

Shape the topsoil so that the horizontal or sloped surface between any two points ten feet apart does not vary
by more than one inch. Roll with a turf type roller to a uniform minimum compacted depth of 4 inches.

Shape and compact the topsoil adjacent to pavements, sidewalks, and curbs to 1 inch below the top of the
abutting surface. Before seeding, correct locations that vary by more than Yz-inch.

D Measurement

The department will measure Preparing Topsoil for Lawn Type Turf acceptably completed in area by the
square yard.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0180.01 Preparing Topsoil for Lawn Type Turf SY

Payment is full compensation for preparing the subgrade and topsoil bed for sod or seed as described
above.

ncr-625-005 (20150430)
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Effective with November 2022 Letting

ADDITIONAL SPECIAL PROVISION 4

This special provision does not limit the right of the department, prime contractor, or subcontractors at
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract
dispute.

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within
10 calendar days of receipt of that progress payment, the prime contractor provides written notification
to the subcontractor and the department documenting "just cause" for withholding payment.

The prime contractor is not allowed to withhold retainage from payments due subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier
subcontractors that parallel those granted first-tier subcontractors in this provision.

Acceptance and Final Payment

Within 30 calendar days of receiving the semi-final estimate from the department, submit written
certification that subcontractors at all tiers are paid in full for acceptably completed work.
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Effective with November 2024 Letting

ASP-6

Additional Special Provision 6 (ASP-6)
Modifications to the standard specifications

Make the following revisions to the standard specifications.

107 Legal Relations and Responsibility to the Public
Add subsection 107.27 effective with the November 2024 letting.

107.27 Drones or Unmanned Aircraft Systems (UAS)
107.27.1 Licensing and Compliance

(1) Obtain and possess the necessary Federal Aviation Administration (FAA) licenses and certifications to

operate drones commercially (https://www.faa.gov/uas).

@ Comply with all FAA regulations, airspace restrictions, and local laws. Operators of small drones that are less
than 55 pounds for work or business must follow all requirements as listed in Title 14, Chapter 1, Subchapter

F, Part 107 of the Code of Federal Regulations (14 CFR) and obtain a remote pilot certificate

(https://www.faa.gov/uas/commercial_operators).

@ Comply with Wisconsin State Statute 942.10. Limit operations to the specific approved purpose and employ
reasonable precautions to avoid capturing images of the public except those that are incidental to the project.

@ Provide copies of waivers required for specific project conditions to the engineer prior to any flight.

107.27.2 Flight Approval, Safety, and Incident Reporting

@) Submit information in 107.27.2(2) to obtain written drone flight approval from the engineer at least 3 business
days prior to operating a drone within the right-of-way. Do not operate a drone within the right-of-way unless

approved by the engineer.

) Drone flight application for review and approval must include:
- UAS pilot information and qualifications, images of certification
- UAS drone information and FAA tail numbers
- Max/ Min allowable flight parameters (weather)
- Specifics of flight mission: capture scope
- Estimated flight duration
- Pre-flight checklist
- Site-specific parameters
- Notification protocols - Federal/Local/Agency/Owner/Responsible in Charge
- Confirmation and verification of approved operators and hardware
- Flight plan map diagram (including launch and landing location)
- FAA-Airspace flight map classification and confirmation with graphics
- UAS incident management protocol

@ If contractor is requesting multiple types of the same flight, a simplified request can be submitted listing

weekly flight plan.
@) Safety measures must include but are not limited to:

- Regular training and updates on drone regulations are required and must be provided upon request.

- Drones must be operated in accordance with safety guidelines, including maintaining a safe distance from people,

structures, vehicles, etc.

- Conduct a pre-flight safety assessment, considering weather conditions, airspace restrictions, and potential

hazards.

- Emergency procedures (e.g., drone malfunction, loss of control) must be documented and followed.

All incidents must be reported to the engineer.

) If the drone has an incident during flight, report the following to the engineer:
- Incident background and details.
- FAA (14 CFR 107.9) and NTSB (49 CFR 870) notification protocol.
- Contractor internal notification protocol.

107.27.3 Insurance Requirements

() Maintain drone liability insurance with the following limits.

1. For drones weighing 10 pounds or less, a liability policy with a minimum limit of $1,000,000.00 is required.
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Effective with November 2024 Letting ASP-6

2. For drones weighing more than 10 pounds and less than or equal to 20 pounds, a liability policy with a minimum
limit of $2,000,000.00 is required.

3. For drones weighing more than 20 pounds, notify engineer and department will determine appropriate liability
policy coverage levels based on size, use, location, and other risk factors.

646 Pavement Markings
646.3.2.4 Black Epoxy
Replace paragraph (1) with the following effective with the November 2024 letting.

() Apply black epoxy in a grooved slot directly after the white marking. Apply epoxy at a wet mil thickness of 20.
Apply black aggregate at or exceeding 25 pounds per gallon of epoxy. Do not apply glass beads to black
epoxy.

ERRATA

204.3.1.3 Salvaging or Disposal of Materials
Replace paragraph (2) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting.

) Dispose of concrete, stone, brick, and other material not designated for salvage as specified for disposing of
materials under 203.3.5.

204.3.2.3 Removing Buildings
Replace paragraph (2) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting.

 Buildings removed and materials resulting from building removal become the contractor’s property unless the
contract specifies otherwise. Dispose of unclaimed and removed material as specified for disposing of
materials in 203.3.5.

335.3.2 Rubblizing
Replace paragraph (6) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting.

© Remove reinforcing steel exposed at the surface by cutting below the surface and disposing of the steel as
specified in 203.3.5. Do not remove unexposed reinforcing steel.

335.3.3 Compacting
Replace paragraph (2) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting.

@ Remove loose asphaltic patching material, joint fillers, expansion material, or other similar materials from the
compacted surface. Also remove pavement or patches that have a maximum dimension greater than or
equal to 6 inches that are either not well seated or projecting more than one inch. Dispose of removed
material as specified in 203.3.5.

526.3.4 Construction, Backfilling, Inspection and Maintenance
Replace paragraph (3) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting.

3 Maintain temporary structures and approaches in place until no longer needed. Unless the engineer directs
otherwise, completely remove and dispose of as specified in 203.3.5. Contractor-furnished materials remain
the contractor's property upon removal.

602.3.6 Concrete Rumble Strips
Replace paragraph (5) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting.

) At the end of each workday, move equipment and material out of the clear zone and sweep or vacuum the
traveled way pavement and shoulder areas. Sweep away or vacuum up milling debris before opening
adjacent lanes to traffic. Dispose of waste material as specified in 203.3.5; do not place on the finished
shoulder surface.

604.2 Materials
Replace paragraph (1) with the following information to remove line and link for crushed aggregate effective with
the November 2024 letting. The crushed aggregate gradation information for slope paving is how found in

604.2(3).

@) Furnish materials conforming to the following:

L= (= PRSPPI 501.2
SeleCt CrUSNEA MALEIIAN ... ...ooiiiiiiiieieeeeeeeee ettt e e e e eeeeeeeeasae s e ssaeassssassassssssssssesssssssssssssssnnnsnnnnnns 312.2
(070] o (o1 (=1 (- YRS UPP RPNt 501
ReINTOrCEMENT ... ... 505
EXPaNSIioN JOIN fillEF ......ooi ettt oottt e e e e s et e et e e e e e e e naebeeeaeaeaannnaeeeaaaeeaannnnns 415.2.3
ASPRNAIIC MALEIIAIS ... s 455.2
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Effective with June 2022 Letting

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1*'Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor's User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by
the department or a contractor for work performed, materials furnished, or materials stockpiled
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and
for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of
a progress payment by the department for work performed. Report the payment as specified in
A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment requirement
as specified in A(2).

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier.

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to
comply with the DBE payment requirement in receipt of a progress payment by contractor to
acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and
(6), and shall be binding on all first tier subcontractor relationships, all contractors and
subcontractors utilizing DBE firms on the project, and all payments from DBE firms.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually loaded
into the Civil Rights Compliance System. Copies of prime contractor payments received (check or ACH)
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged
manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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Effective with January 2025 Letting

(1)

)

(4)

ADDITIONAL SPECIAL PROVISION 9

Electronic Certified Payroll or Labor Data Submittal

Use the department's Civil Rights Compliance System (CRCS) for projects with a LET date on or
before December 2024 and AASHTOWare Project Civil Rights and Labor (AWP CRL) for projects
with a LET date on or after January 2025 to electronically submit Certified Payroll Reports for
contracts with federal funds and labor data for contracts with state funds only. Details are
available online through the department’s Highway Construction Contractor Information (HCCI)
site on the Labor, Wages, and EEO Information page at:
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx

Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly certified
payroll reports (contracts with federal funds) or labor data (contracts with state funds only)
electronically through CRCS or AWP CRL. These payrolls or labor data are due within seven calendar
days following the close of the payroll period. Every firm providing physical labor towards completing
the project is a subcontractor under this special provision.

Upon receipt of contract execution, promptly make all affected firms aware of the requirements under
this special provision and arrange for them to receive CRCS or AWP CRL training as they are about to
begin their submittals. The department will provide training either in a classroom setting at one of our
regional offices, via the online AWP Knowledge Base, or by telephone. to schedule CRCS specific
training. The AWP Knowledge Base is at: https://awpkb.dot.wi.gov/

The department will reject all paper submittals for information required under this special
provision. All costs for conforming to this special provision are incidental to the contract.

For firms wishing to export payroll/labor data from their computer system, have their payroll
coordinator contact:

For CRCS: Paul Ndon at paul.ndon@dot.wi.gov. Information about exporting payroll/labor data.
Not every contractor’s payroll system can produce export files. For details, see Section 4.8 CPR
Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at:
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual. pdf

For AWP CRL: Contact AWP Support at awpsupport@dot.wi.gov. Additional information can be
found in the AWP Knowledge Base at https://awpkb.dot.wi.gov/Content/crl/Payrolls-
PrimesAndSubs/PayrollXMLFileCreationProcess.htm
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Non-Discrimination

NON-DISCRIMINATION PROVISIONS

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S.
Department of Transportation, Federal Highway Administration, as they may be amended from time to
time, which are herein incorporated by reference and made a part of this contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will
not discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment. The contractor will not
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including
employment practices when the contract covers any activity, project, or program set forth in Appendix B of
49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed
under a subcontract, including procurements of materials, or leases of equipment, each potential
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or
national origin.

4. Information and Reports: The contractor will provide all information and reports required by the Acts,
the Regulations, and directives issued pursuant thereto and will permit access to its books, records,
accounts, other sources of information, and its facilities as may be determined by the Recipient or the
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the
information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the
Federal Highway Administration may determine to be appropriate, including, but not limited to:

a. Withholding payments to the contractor under the contract until the contractor complies;
and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to
protect the interests of the United States.
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Non-Discrimination

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis
of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not);
Titles Il and Il of the Americans with Disabilities Act, which prohibit discrimination on the basis of
disability in the operation of public entities, public and private transportation systems, places of
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented
by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations
and Low-Income Populations, which ensures Non-discrimination against minority populations by
discouraging programs, policies, and activities with disproportionately high and adverse human
health or environmental effects on minority and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed.
Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Effective with November 2024 Letting

BUY AMERICA PROVISION

Buy America (as documented in 88 FR 57750 (2 CFR part 184 and 200) from the Office of Management
and Budget: Federal Register: Guidance for Grants and Agreements ) shall be domestic products and
permanently incorporated in this project as classified in the following three categories, and as noted in the
Construction and Materials Manual (CMM):

1. lIron and Steel

All iron and steel manufacturing and coating processes (from the initial melting stage through the application
of coatings) must have occurred within the United States. Coating includes epoxy coating, galvanizing,
painting and any other coating that protects or enhances the value of a material subject to the requirements
of Buy America.

The exemption of the iron and steel manufacturing and coating processes Buy America requirement is the
minimal use of foreign materials if the total cost of such material permanently incorporated in the product
does not exceed one-tenth of one percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is
greater. For purposes of this paragraph, the cost is that shown to be the value of the subject products as
they are delivered to the project.

2. Manufactured Product

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from 1983 and
are currently exempt from Buy America.

3. Construction Material

All construction materials (as defined in 88 FR 57750 (2 CFR part 184 and 200) and as referenced in CMM
228.5) must comply with Buy America. All manufacturing process of construction materials must occur in the
United States.

88 FR 55817 (DOT-OST-2022-0124) allows a limited waiver of Buy America requirements for de minimis
costs and small grants.

The Total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total
applicable costs for the project’; or

The total amount of Federal financial assistance applied to the project, through awards or subaward, is
below $500,0007

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure
compliance with this Buy America provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all
iron and steel, manufactured products, and construction materials conform to this Buy America provision.

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx

Attach a list of iron or steel and construction material exemptions and their associated costs to the
certification form using the Buy America Exemption Tracking Tool, available at:

https://wisconsindot.gov/hccidocs/contracting-info/buy-america-exemption-tracking-tool.xlIsx

1 The de minimis public interest waiver does not apply to iron and steel subject to the requirements of 23 U.S.C. 313 on financial
assistant administered by FHWA. The de minimis threshold in 23 CFR 635.410(b)(4) continues to apply for iron and steel.

2 The small grant portion of the waiver does not apply to iron, steel, and manufactured goods subject to the requirements of 49 U.S.C.
22905(a).
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https://www.govinfo.gov/link/uscode/49/22905
https://www.govinfo.gov/link/uscode/49/22905
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Proposal Schedule of Items Page 1 of 7
Proposal ID: 20250311034  Project(s): 6991-00-74
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0002 201.0205 1.000
Grubbing STA
0004 203.0100 4.000
Removing Small Pipe Culverts EACH
0006 204.0115 522.000
Removing Asphaltic Surface Butt Joints SY
0008 204.0120 105,800.000
Removing Asphaltic Surface Milling SY
0010 204.0150 568.000
Removing Curb & Gutter LF
0012 204.0155 76.000
Removing Concrete Sidewalk SY
0014 204.9060.S 3.000
Removing (item description) 01. EACH
Removing Apron Endwalls 24-Inch
0016 204.9090.S 6.000
Removing (item description) 01. LF
Removing Culvert Pipe 24-Inch
0018 205.0100 5,948.000
Excavation Common CcY
0020 209.2100 141.000
Backfill Granular Grade 2 CcY
0022 211.0101 1.000
Prepare Foundation for Asphaltic Paving EACH
(project) 01. 6991-00-74
0024 213.0100 1.000
Finishing Roadway (project) 01. 6991- EACH
00-74
0026 305.0110 1,190.000
Base Aggregate Dense 3/4-Inch TON
0028 305.0120 5,285.000
Base Aggregate Dense 1 1/4-Inch TON
0030 455.0605 8,100.000
Tack Coat GAL
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Proposal Schedule of Items Page 2 of 7
Proposal ID: 20250311034  Project(s): 6991-00-74
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0032 460.0105.S 1.000
HMA Percent Within Limits (PWL) Test EACH
Strip Volumetrics
0034 460.0110.S 1.000
HMA Percent Within Limits (PWL) Test EACH
Strip Density
0036 460.2000 820.000
Incentive Density HMA Pavement DOL 1.00000 820.00
0038 460.2005 7,510.000
Incentive Density PWL HMA Pavement DOL 1.00000 7,510.00
0040 460.2007 4,740.000
Incentive Density HMA Pavement DOL 1.00000 4,740.00
Longitudinal Joints
0042 460.2010 12,840.000
Incentive Air Voids HMA Pavement DOL 1.00000 12,840.00
0044 460.6223 1,240.000
HMA Pavement 3 MT 58-28 S TON
0046 460.6224 12,840.000
HMA Pavement 4 MT 58-28 S TON
0048 465.0110 100.000
Asphaltic Surface Patching TON
0050 465.0120 5.000
Asphaltic Surface Driveways and Field TON
Entrances
0052 465.0315 166.000
Asphaltic Flumes SY
0054 465.0560 22,570.000
Asphaltic Rumble Strips, Centerline LF
0056 521.1024 7.000
Apron Endwalls for Culvert Pipe Steel EACH
24-Inch
0058 521.3124 118.000
Culvert Pipe Corrugated Steel 24-Inch LF
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Proposal Schedule of Items Page 3 of 7
Proposal ID: 20250311034  Project(s): 6991-00-74
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit d Unit Price Bid Amount
Number T y an
Description Units
0060 522.0424 72.000
Culvert Pipe Reinforced Concrete Class LF
IV 24-Inch
0062 522.0430 100.000
Culvert Pipe Reinforced Concrete Class LF
IV 30-Inch
0064 522.1024 2.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete 24-Inch
0066 522.1030 2.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete 30-Inch
0068 601.0205 30.000
Concrete Gutter 24-Inch LF
0070 601.0411 90.000
Concrete Curb & Gutter 30-Inch Type D LF
0072 601.0557 358.000
Concrete Curb & Gutter 6-Inch Sloped LF
36-Inch Type D
0074 602.0405 217.000
Concrete Sidewalk 4-Inch SF
0076 602.0410 541.000
Concrete Sidewalk 5-Inch SF
0078 602.0420 220.000
Concrete Sidewalk 7-Inch SF
0080 602.0505 40.000
Curb Ramp Detectable Warning Field SF
Yellow
0082 611.8110 4.000
Adjusting Manhole Covers EACH
0084 611.8115 4.000
Adjusting Inlet Covers EACH
0086 618.0100 1.000
Maintenance and Repair of Haul Roads EACH

(project) 01. 6991-00-74
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Proposal Schedule of Items Page 4 of 7
Proposal ID: 20250311034  Project(s): 6991-00-74
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit d Unit Price Bid Amount
Number T y an
Description Units
0088 619.1000 1.000
Mobilization EACH
0090 620.0300 149.000
Concrete Median Sloped Nose SF
0092 621.0100 4.000
Landmark Reference Monuments EACH
0094 624.0100 38.000
Water MGAL
0096 625.0100 14,000.000
Topsoil SY
0098 628.1104 3.000
Erosion Bales EACH
0100 628.1504 1,185.000
Silt Fence LF
0102 628.1520 1,185.000
Silt Fence Maintenance LF
0104 628.1905 4.000
Mobilizations Erosion Control EACH
0106 628.1910 4.000
Mobilizations Emergency Erosion Control EACH
0108 628.2008 14,000.000
Erosion Mat Urban Class | Type B SY
0110 628.7015 14.000
Inlet Protection Type C EACH
0112 628.7504 50.000
Temporary Ditch Checks LF
0114 628.7555 25.000
Culvert Pipe Checks EACH
0116 628.7570 10.000
Rock Bags EACH
0118 630.0140 629.000
Seeding Mixture No. 40 LB
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Proposal Schedule of Items Page 5 of 7
Proposal ID: 20250311034  Project(s): 6991-00-74
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0120 630.0500 314.160
Seed Water MGAL
0122 633.5200 10.000
Markers Culvert End EACH
0124 634.0616 17.000
Posts Wood 4x6-Inch X 16-FT EACH
0126 637.2210 85.500
Signs Type Il Reflective H SF
0128 637.2230 43.000
Signs Type Il Reflective F SF
0130 638.2102 17.000
Moving Signs Type Il EACH
0132 642.5001 1.000
Field Office Type B EACH
0134 643.0300 12,139.000
Traffic Control Drums DAY
0136 643.0420 415.000
Traffic Control Barricades Type IlI DAY
0138 643.0705 790.000
Traffic Control Warning Lights Type A DAY
0140 643.0715 85.000
Traffic Control Warning Lights Type C DAY
0142 643.0900 6,450.000
Traffic Control Signs DAY
0144 643.1000 36.000
Traffic Control Signs Fixed Message SF
0146 643.3165 23,787.000
Temporary Marking Line Paint 6-Inch LF
0148 643.3180 155.000
Temporary Marking Line Removable LF
Tape 6-Inch
0150 643.5000 1.000
Traffic Control EACH
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Proposal Schedule of Items Page 6 of 7
Proposal ID: 20250311034  Project(s): 6991-00-74
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0152 644.1440 35.000
Temporary Pedestrian Surface Matting SF
0154 644.1810 65.000
Temporary Pedestrian Barricade LF
0156 646.1020 319.000
Marking Line Epoxy 4-Inch LF
0158 646.2020 450.000
Marking Line Epoxy 6-Inch LF
0160 646.2040 72,909.000
Marking Line Grooved Wet Ref Epoxy 6- LF
Inch
0162 646.4040 2,922.000
Marking Line Grooved Wet Ref Epoxy LF
10-Inch
0164 646.5020 20.000
Marking Arrow Epoxy EACH
0166 646.5120 7.000
Marking Word Epoxy EACH
0168 646.6120 30.000
Marking Stop Line Epoxy 18-Inch LF
0170 646.7120 277.000
Marking Diagonal Epoxy 12-Inch LF
0172 646.7420 145.000
Marking Crosswalk Epoxy Transverse LF
Line 6-Inch
0174 646.9012 1,463.000
Marking Removal Line Water Blasting 6- LF
Inch
0176 646.9210 72.000
Marking Removal Line Water Blasting LF
Wide
0178 650.4500 1,828.000
Construction Staking Subgrade LF
0180 650.5000 1,828.000
Construction Staking Base LF
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Proposal Schedule of Items Page 7 of 7
Proposal ID: 20250311034  Project(s): 6991-00-74
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Rlopessl Approximate
i Item ID o .
Nll;:r:I;er "0 Quantity and Unit Price Bid Amount
Description Units
0182 650.5500 390.000
Construction Staking Curb Gutter and LF
Curb & Gutter
0184 650.6000 2.000
Construction Staking Pipe Culverts EACH
0186 650.8000 22,577.000
Construction Staking Resurfacing LF
Reference
0188 650.9000 4.000
Construction Staking Curb Ramps EACH
0190 650.9500 1.000
Construction Staking Sidewalk (project) EACH
01. 6991-00-74
0192 650.9911 1.000
Construction Staking Supplemental EACH
Control (project) 01. 6991-00-74
0194 650.9920 1,828.000
Construction Staking Slope Stakes LF
0196 690.0150 4,457.000
Sawing Asphalt LF
0198 690.0250 56.000
Sawing Concrete LF
0200 740.0440 19,729.000
Incentive IRI Ride DOL 1.00000 19,729.00
0202 SPV.0030 8.820
Special 01. Fertilizer for Lawn Type Turf CWT
0204 SPV.0060 8.000
Special 01. Reestablish Section Corner EACH
Monuments
0206 SPV.0180 14,000.000
Special 01. Preparing Topsoil for Lawn SY
Type Turf
Section: 0001 Total:

Total Bid:
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March 4, 2025

Division of Transportation Systems
Development

Bureau of Project Development

4822 Madison Yards Way, 4" Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #34: 6991-00-74

Plover - Waupaca

Portage Co Line to Foxfire Drive
STH 54

Waupaca County

Letting of March 11, 2025

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions
AL Description
No. P
23 Reestablish Section Corner Monuments, SPV.0060.01
Plan Sheets:
Revised Plan Sheets
Plan Sheet Plan Sheet Title (brief description of changes to sheet)
42 Miscellaneous Quantities (updated monument material)

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

Version 02-2017

Solving tomorrow’s transportation challenges



ADDENDUM NO. 01
6991-00-74
March 4, 2025

Special Provisions
23. Reestablish Section Corner Monuments, Item SPV.0060.01.

Replace the entire article language with the following:
A Description
This special provision describes reestablishing section corner monuments.
B Materials
Provide one of the following survey monuments for each location.

For placement in asphalt or concrete pavement furnish a magnetic survey nail with center point a minimum
of 2 Yz-inches long for.

For placement in locations outside the pavement area furnish a %-inch rebar or 1-inch OD (3/4-inch ID) iron
pipe with plastic survey marker caps with lettering that reads “Witness Monument”.

C Construction

Perform work under the direction and control of a professional land surveyor registered in the state of
Wisconsin, following Wisconsin Administrative Code A-E 7.

Preserve existing USPLSS monuments and witness monuments (ties) within the construction limits in their
original position until monuments are verified and sufficiently tied off.

C.2 Pre-Construction

Notify the county surveyor and the NCR survey coordinator at least 30 days prior to construction operations
starting about all USPLSS monuments within the construction limits that might be disturbed.

Obtain the existing USPLSS Monument Record from the county surveyor. Verify existing monuments and
witness monuments are in place and undisturbed.

Replace withess monuments that are missing or that could be disturbed by construction operations. Locate
new witness monuments near the USPLSS monument but outside the construction limits.

Temporarily mark the location of all withess monuments to protect them during construction.

C.3 Removals

Remove or abandon existing monuments and monument covers that interfere with construction operations.
C.4 Post-Construction

Verify the location of monuments and withess monuments when construction operations are complete.

Set new monuments and witness monuments where necessary. Recess magnetic survey nails 74" below the
pavement surface for monuments located in pavement. Use iron pipe, or %” rebar for monuments not in
pavement and for withess monuments. Locate new witness monuments near the USPLSS monument and
outside the roadbed. Install plastic caps on witness monuments.

Install marker posts next to all withess monuments if required and supplied by the county surveyor.

Omit setting monuments in the pavement if approved by the department’s regional survey coordinator and
county surveyor due to traffic or safety concerns.

Submit a monument record.



C.5 Monument Records

Submit a monument record in accordance with CMM 785.3 on department form DT1291, or equivalent form,
to the county surveyor at locations where monuments were set. Provide a copy to the engineer and regional
survey coordinator.

D Measurement

The department will measure Reestablish Section Corner Monuments by each individual section corner
monument acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Reestablish Section Corner Monuments Each

Payment for the Verify and Reset Public Land Survey Monuments bid item is full compensation for providing
all materials; for coordinating with county surveyors; for obtaining existing monument records; for verifying
the existing location of monuments and witness monuments; for removing or abandoning existing
monuments and monument covers; for resetting monuments; for setting or resetting temporary and
permanent witness monuments; and for submitting monument records.

ncr-621-010 (20250224)

Plan Sheets
The following 8% x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 42.

END OF ADDENDUM
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March 4, 2025

NOTICE TO ALL CONTRACTORS:

Proposal #34: 6991-00-74
Plover - Waupaca

Portage Co Line to Foxfire Drive
STH 54

Waupaca County
Letting of March 11, 2025

This is Addendum No. 02, which provides for the following:

Division of Transportation Systems
Development

Bureau of Project Development

4822 Madison Yards Way, 4" Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

Plan Sheets:
Deleted Plan Sheets
Plan Sheet Plan Sheet Title (brief description of changes to sheet)
11 Construction Detail (Section Corner Monument and Landmark Reference Monument Detail

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the

prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

Version 02-2017 Solving tomorrow’s transportation challenges
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