



Wisconsin Department of Transportation

October 6, 2025

**Division of Transportation Systems
Development**

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #31: 2720-09-71, WISC 2026065
V Menomonee Falls, Campbell Dr
Butler Ditch Bridge P67-0775
Local Street
Waukesha County

Letting of October 14, 2025

This is Addendum No. 01 which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
6	Utilities

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

2720-09-71

October 6, 2025

Special Provisions

6. Utilities.

*Replace entire section titled **Everstream – Communications** with the following:*

Everstream – Communications

Everstream – Communications has underground facilities running along the west side of Campbell Drive, where it crosses under Campbell Court at Station 4+75'CC', then continues north, along the west side of Campbell Drive, beyond the project limits. This line was exposed during the storm that washed out the roadway. Everstream plans to install temporary poles at Station 8+60, LT and Station 4+25'CC', LT, with a minimum clearance of 18.5 feet maintained over the roadway crossing. This work will be completed prior to construction.

Everstream plans to install a new underground facility along the west side of Campbell Drive. The line will begin at Station 8+50, LT, where a new handhole will be installed. The new line will continue along the west side of Campbell Drive and cross under Campbell Court at Station 4+75'CC' and continue along the west side of Campbell Drive, where it will connect to the existing duct at Station 10+50, LT. The new underground facility will consist of (2)-2" ducts at 36 inches below grade and will span across the new box culverts. This work will take place during construction. Provide notice in advance of when the box culverts have been placed, stabilized, and buried and storm sewer has been installed, and the site will be available to the utility owner. Everstream – Communications anticipates this work will require up to 5 working days to complete.

*Replace entire section titled **Spectrum – Communications** with the following:*

Spectrum – Communications

Spectrum – Communications has underground fiber optic facilities running along the east side of Campbell Drive and the west side of Campbell Drive, where it crosses under Campbell Court at Station 4+75'CC', then continues north, along the west side of Campbell Drive, beyond the project limits. This line was exposed during the storm that washed out the roadway.

Spectrum will install a new vault at Station 9+35, 30.5' RT. A temporary line will be placed beginning at the existing pedestal at Station 7+80 LT, continuing north to the new vault at Station 9+35, 30.5' RT, then continuing underground to Station 9+31, 93' RT. New temporary poles will be placed at Station 9+31, 93' RT and 11+98, 36' RT, with an aerial line. The line will continue underground where it connects into the existing pedestal at Station 11+98, 30' RT. This work will be completed prior to construction.

Spectrum will install a new underground line within a duct from the new vault at Station 9+35, 30.5' RT to the existing pedestal at Station 11+98, 30' RT. The line will maintain a minimum depth of 42". This work will be completed during construction. Provide notice in advance of when backfilling over the box culverts has been completed and the site will be available to the utility owner. Spectrum anticipates it will take 5 working days to place duct, 30 days to notify customers of controlled outage after duct has been placed, and 5 working days to remove temporary poles after splicing has been completed.

*Replace entire section titled **Verizon – Communications** with the following:*

Verizon – Communications

Verizon – Communications has removed their underground facilities from within the project limits. No conflicts are anticipated.

END OF ADDENDUM