HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation Proposal Number: 007
DT1502 01/2020 s.66.0901(7) Wis. Stats

STATE ID FEDERAL ID PROJECT DESCRIPTION HIGHWAY COUNTY
2265-11-72 WISC 2026007 C Greenfield/Milwaukee, S 27th St, STH 241 Milwaukee

W Bottsford Ave to W Howard Ave

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required: ~ $75,000.00

Attach P I G t back of this PAGE.
Payable to: Wisconsin Department of Transportation ach Froposalisuaranty on back of this

Bid Submittal Firm Name, Address, City, State, Zip Code

Date: October 14, 2025

Time (Local Time):  11:00 am SAM P LE
Contract Completion Time NOT FOR BIDDING PURPOSES
45 Working Days

Assigned Disadvantaged Business Enterprise Goal 10% This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal
Type of Work: For Department Use Only

Removals, Milling, Concrete Pavement, Asphalt Pavement, Structure Rehabilitation, Curb and Gutter, Concrete Sidewalk, Storm Sewer,
Erosion Control, Permanent Signing, Traffic Control, Pavement Marking, Traffic Signals.

Notice of Award Dated Date Guaranty Returned




PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting Proposal Requirements

PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound
by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the design
engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be
performed and materials to be furnished, and as to the requirements of the specifications, special
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive
evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the owner
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so;
otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following schedule,
and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in
the manner provided in the applicable specifications and the approved plans for the work together with all
standard and special designs that may be designed on such plans, and the special provisions in the
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the
applicable specifications and all plans and working drawings are made a part hereof, as fully and
completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of
written notification from the engineer to do so, unless otherwise stipulated in the special provisions.

The bidder declares that if they are awarded the contract, they will execute the contract agreement and
begin and complete the work within the time named herein, and they will file a good and sufficient surety
bond for the amount of the contract for performance and also for the full amount of the contract for payment.
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Effective with November 2007 Letting Proposal Requirements

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to
property or injury to persons occurring through their own negligence or that of their employees or agents,
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road
and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply with all
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified
person shall be excluded from employment or otherwise be subject to discrimination in employment in
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include,
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in
employment to all applicants and employees and to take affirmative action to attain a representative
workforce.

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination
clause, in a conspicuous and easily accessible place, available for employees and applicants for
employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate
disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting Bid Preparation

BID PREPARATION

Preparing the Proposal Schedule of Iltems

. General

(1)

@)

@)

(4)

®)

(6)

@)

Obtain bidding proposals as specified in section 102 of the standard specifications prior to
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of
the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted
under a waiver of the electronic submittal requirements govern over bids submitted on the
internet.

The department will provide bidding information through the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as

information regarding proposals in each letting. The department will also post special notices
of all addenda to each proposal through this web site no later than 4:00 PM local time on the
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the
Thursday before the letting to ensure all addenda have been accounted for before preparing

the bid. When bidding using methods 1 and 2 above, check the Bid Express'" on-line
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to
submit the final bid.

Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by following
the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

The department will address equipment and process failures, if the bidder can demonstrate
that those failures were beyond their control.

Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
department’s web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours.

Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.
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Effective with August 2015 Letting Bid Preparation

B. Submitting Electronic Bids
B.10On the Internet

(1)

@)

@)

Do the following before submitting the bid:
4. Have a properly executed annual bid bond on file with the department.

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's
signature for proper execution of the bidding proposal.

In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of
the standard specifications, submit the proposal on the internet as follows:
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site.

2. Use Expedi’teTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid ExpressTM web site. Do not
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the
department will disregard the internet bid

4. Submit the bid before the hour and date the Notice to Contractors designates
5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications.

The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

(1)

@)

@)

(4)

Download the latest schedule of items from the Wisconsin pages of the Bid Express web site
reflecting the latest addenda posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use ExpediteTM software to prepare and print the schedule of items. Provide a valid amount for all

price fields. Follow instructions and review the help screens provided on the Bid ExpressTM web site to
assure that the schedule of items is prepared properly.

Staple an 8 1/2 by 11 inch printout of the Expedite[11] generated schedule of items to the other
proposal documents submitted to the department as a part of the bidder's sealed bid. As a
separate submittal, not in the sealed bid envelop but due at the same time and place as the

sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character
department-assigned bidder identification code from the top of the bidding proposal, and a list
of the proposal numbers included on that diskette or CD ROM as indicated in the following
example:

Bidder Name
BNOO
Proposals: 1,12, 14, & 22

If bidding on more than one proposal in the letting, the bidder may include all proposals for that
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or
other files on the diskette or CD ROM.

The bidder-submitted printout of the Expedite1[] generated schedule of items is the governing
contract document and must conform to the requirements of section 102 of the standard
specifications. If a printout needs to be altered, cross out the printed information with ink or
typewriter and enter the new information and initial it in ink. If there is a discrepancy between
the printout and the diskette or CD ROM, the department will analyze the bid using the printout
information.
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Effective with August 2015 Letting Bid Preparation

®)

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated schedule of items is not
the same on each page.

2. The check code printed on the printout of the Expedi’teTM generated schedule of items is not the same as the
check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.

B Waiver of Electronic Submittal

(1)

@)

@)

(4)

The bidder may request a waiver of the electronic submittal requirements. Submit a written
request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper bid
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department
will waive the electronic submittal requirements for a bidding entity (individual, partnership,
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a
calendar year. The department may allow additional waivers for equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard specifications.
The department charges the bidder a $75 administrative fee per proposal, payable at the time
and place the department designates for receiving bids, to cover the costs of data entry. The
department will accept a check or money order payable to: "Wisconsin, Dept. of
Transportation.”

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening
of bids unless the bidder requests on the waiver that they be billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding entity that
owes the department administrative fees for a waiver of electronic submittal requirements.
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PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name)  (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title)

(Name of Surety) (Affix Seal)

(Company Name)

(Signature and Title)

NOTARY FOR PRINCIPAL

(Signature of Attorney-in-Fact)

NOTARY FOR SURETY

(Date)
State of Wisconsin )
) ss.
County )

On the above date, this instrument was acknowledged before me by the
named person(s).

(Date)
State of Wisconsin )
) ss.
County )

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)



Effective with March 2010 Letting

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work
personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written consent
of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




Effective with December 2000 Letting Debarment Certification

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification

1. By signing and submitting this proposal, the prospective contractor is providing the certification set
out below.
2. The inability of a person to provide the certification required below will not necessarily result in

denial of participation in this covered transaction. The prospective contractor shall submit an
explanation of why it cannot provide the certification set out below. The certification or explanation
will be considered in connection with the department or agency's determination whether to enter
into this transaction. However, failure of the prospective contractor to furnish a certification or an
explanation shall disqualify such person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was placed
when the department determined to enter into this transaction. If it is later determined that the
contractor knowingly rendered an erroneous certification in addition to other remedies available to
the Federal Government the department may terminate this transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to whom this
proposal is submitted if at any time the prospective contractor learns that its certification was
erroneous when submitted or has become erroneous by reason of changed circumstances.

5. The terms "covered transaction," "debarred," "suspended,” "ineligible," "lower tier covered
transaction," "participant,”" "person," "primary covered transaction," "principal," "proposal," and
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and
Coverage sections of the rules implementing Executive Order 12549. You may contact the
department to which this proposal is being submitted for assistance in obtaining a copy of those
regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered
into, it shall not knowingly enter into any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department entering into this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the clause
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions.

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless
it knows that the certification is erroneous. A contractor may decide the method and frequency by
which it determines the eligibility of its principals. Each contractor may, but is not required to,
check the Disapproval List (telephone # 608/266/1631).
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Effective with December 2000 Letting Debarment Certification

9. Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and
information of a contractor is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a
covered transaction knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal Government, the department may terminate
this transaction for cause or default.

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered
Transactions

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

(b) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements or receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offense enumerated in
paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

2. Where the prospective contractor is unable to certify to any of the statements in this certification,
such prospective contractor shall attach an explanation to this proposal.
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Pull Boxes 13-Inch x 24-Inch x 24-Inch, Item SPV.0060.302. .........cccoierrieiieeeniee e 31
Construction Staking Fence, Item SPV.0090.01........ccuuiiiiiiiiieiieee e er e e e s e ssvrrer e e e e e s ssanreree e e e e s snnrneeees 31
Split Duct Conduit, Item SPV.0090.351. .....coiiiiiiiiiiiiie ettt e e e st e e e e e e s e s e aan e e e e e e e e e aanrerees 32
Concrete Surface Repair Full-Depth, Item SPV.0L165.01. ........uiiiiiiiiiiiiiieie e 33
Remove, Salvage and Reinstall Landscaping Rocks, Iltem SPV.0165.02. .........cc.eeeviieiiiiiiiiieiee e 33
Asphaltic Repair, IHem SPV.0L95.07. ... it e et e e e e e e s e sabb e e e e e e e e e e e nnbbeeeaaaeaas 34
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STSP’S Revised January 8, 2025
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 2265-11-72, C Greenfield/Milwaukee S 27t
St, W Bottsford Ave to W Howard Ave, STH 241, Milwaukee County, Wisconsin as the plans show and
execute the work as specified in the State of Wisconsin, Department of Transportation, Standard
Specifications for Highway and Structure Construction, 2025 Edition, as published by the department, and
these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20250108)

Scope of Work.

The work under this contract shall consist of milling, HMA pavement, concrete curb & gutter, concrete
sidewalk, traffic signal rehabilitation, culvert structure rehabilitation, fencing, pavement marking,
restoration and all incidental items necessary to complete the work as shown on the plans and included in
the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2026 construction season to the engineer
in writing within a month after executing the contract but at least 14 calendar days before the
preconstruction conference. Assure that the time frame is consistent with the contract completion time.
Upon approval, the engineer will issue the notice to proceed within ten calendar days before the
beginning of the approved time frame.

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning
of the intended time frame. The engineer will approve or deny that request based on the conditions cited
in the request and its effect on the department’s scheduled resources.

General

Place HMA pavement when the adjacent, previously placed pavement (Lanes 1, 2, and 3) is 200 degrees
Fahrenheit or greater, by paving in echelon, if utilizing night time full closure and detour.

Maintain existing median openings when construction activities do not impact traffic operations. Openings
shall remain open when no construction activities are occurring within 25’ of the opening or as approved
by the engineer. Consecutive median openings shall not be closed for construction activities
simultaneously.

Attend weekly scheduling meetings to discuss the near term schedule activities, address any long-term
schedule issues, and discuss any relevant technical issues. Develop a rolling three-week schedule
identifying the previous week worked and a two week “look ahead”. Provide sufficient detail to include
actual and planned activities and all the subcontractors for offsite and construction activities, addressing
all activities including ramp and lane closure schedules to be performed and identifying issues requiring
engineering action or input. Subcontractors shall be in attendance at the weekly progress meetings if
identified on the two week "look ahead".

Aside from the exceptions noted in the “Notice to Contractor — Milwaukee County Transit System” section
of this specification, maintain transit access at all times on all roadways within the project limits to either
existing bus stops or temporary bus stops as shown in the plans. Changes to access must be approved
by the Milwaukee County Transit System and the Engineer.
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Schedule sidewalk and curb ramp removal and replacement so that the time lapse between removal and
replacement is no more than 5 working days. The 5 day timeline does not apply to locations where signal
bases or signal pullboxes need to be installed.

Place HMA pavement on milled surfaces prior to opening to traffic.
Construction Staging

Do not move to the next stage until all work in the current stage is complete or as approved by the
engineer.

Stage 1:

Complete sidewalk construction. Pedestrian traffic will use temporary ramps. Remove and
replace chain link fence and gate at Station 1222+52. Perform culvert rehabilitation work.

Stage 2:

Mill and pave lane 3 and partial width lane 2, perform signal loop installation, adjust, tuckpoint,
and clean manholes and inlets, replace inlet grates.

Stage 3:

Mill and pave lane 1, turn lanes, and partial width lane 2, reconstruct median curb ramps,
reconstruct, tuckpoint, and clean manholes and inlets, and perform signal loop installation.
Alternate closing intersections between stages.

Detour:
Contractor may mill and pave during night time hours with a full closure and posted detour.
Base Patching

Concrete base patches shall fall on underlying longitudinal concrete joints. Underlying concrete joints and
current lane lines do not line up. Refer to typical section for approximate dimensions.

Base patching in lanes closed to traffic during peak hours may occur after asphalt pavement has been
milled.

Install base patches within the same working day of removing pavement.

In locations where signal loops are being replaced, pavement removals, installation of traffic signal loops,
and placement of base patches is required within the same working day.

Milling Operations

At locations that vehicular traffic and access will be maintained, provide temporary means to prevent
grade differences greater than 2 inches between milled surfaces and existing or newly paved surfaces
(both longitudinal and transverse) and temporary means to accommodate traffic across staged
construction area. Bridge vertical differences using slopes of 12:1 or greater through milling of existing
HMA pavement, through temporary asphalt wedging, or through other means as approved by the
engineer. Work to remove temporary pavements or to remove longitudinal wedge/tapered joints to be
paid for as removing asphaltic surface milling. Temporary asphalt wedging placed separately from
mainline HMA paving operations to be paid for asphaltic surface temporary.

At locations where pedestrian access is maintained, provide temporary means to prevent grade
differences greater than %-inch. Bridge vertical differences using slopes of 12:1 or flatter through
temporary asphalt wedging or through other means approved by the engineer. Temporary asphalt
wedging placed separately from mainline HMA paving operations to be paid for as temporary pedestrian
surface asphalt. Work to maintain and remove temporary pavements incidental to orary pedestrian
surface asphalt. —

Fish Spawning

There shall be no instream disturbance of Villa Mann Creek at Station 1222+45 as a result of construction
activity under or for this contract, from March 1 to May 15 both dates inclusive, in order to avoid adverse
impacts upon the spawning of fish.

Any change to this limitation will require submitting a written request by the contractor to the engineer,
subsequent review and concurrence by the Department of Natural Resources in the request, and final
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon
by WisDOT and DNR.
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ection of Endangered Bats (Tree Clearing)

Northern long-eared bats (Myotis septentrionalis, or NLEB) have the potential to inhabit the project limits
because they roost in trees, bridges and culverts. Roosts may not have been observed on this project,
but conditions to support the species exist. The species and all active roosts are protected by the federal
Endangered Species Act. If an individual bat or active roost is encountered during construction
operations, stop work and notify the engineer and the WisDOT Regional Environmental Coordinator
(REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat
are aware of environmental commitments and avoidance and minimization measures (AMMS) to protect
both bats and their habitat.

Direct temporary lighting, if used, away from wooded areas during the bat active season April 1 to
October 31, both dates inclusive.

To avoid adverse impacts upon the NLEBSs, no tree clearing is allowed between April 1 and October 31,
both dates inclusive. If the required tree clearing is not completed by March 31, the department will
suspend all tree clearing and associated work directly impacted by clearing.

Tree clearing is limited to that which is specified in the plans. Contractor means and methods to remove
additional trees will not be allowed. If it is determined that additional trees with a 3-inch or greater
diameter at breast height (dbh) need to be removed beyond contractor means and methods, notify the
engineer to coordinate with the WisDOT REC to determine if consultation with United States Fish and
Wildlife Service (USFWS) is required. The contractor must be aware that the WisDOT REC and/or
USFWS may not permit modifications.

Submit a schedule and description of clearing operations with the ECIP 14 days prior to any clearing
operations. The department will determine, based on schedule and scope of work, what additional
erosion control measures shall be implemented prior to the start of clearing operations, and list those
additional measures in the ECIP.

Upon approval from the engineer, working day assessments may be suspended once clearing operations
are completed by March 31.

4. Lane Rental Fee Assessment.
A General

The contract designates some lane closures to perform the work. The contractor will not incur a Lane
Rental Fee Assessment for closing lanes during the allowable lane closure times. The contractor will incur
a Lane Rental Fee Assessment for each lane closure outside of the allowable lane closure times. If a lane
is obstructed at any time due to contractor operations, it is considered a closure. The purpose of lane
rental is to enforce compliance of lane restrictions and discourage unnecessary closures.

The allowable lane closure times are shown in the Traffic article.

Submit the dates of the proposed lane, ramp, and roadway restrictions to the engineer as part of the
progress schedule.

B Lane Rental Fee Assessment

The Lane Rental Fee Assessment incurred for each lane closure, each ramp closure, and each full
closure of a roadway, per direction of travel, is as follows:

- $2,000 per lane, per direction of travel, per hour broken into 15-minute increments

The Lane Rental Fee Assessment represents a portion of the cost of the interference and inconvenience
to the road users for each closure. All lane, roadway, or ramp closure event increments 15 minutes and
less will be assessed as a 15-minute increment.

The engineer, or designated representative, will be the sole authority in determining time period length for
the Lane Rental Fee Assessment.

Lane Rental Fee Assessments will not be assessed for closures due to crashes, accidents, or
emergencies not initiated by the contractor.

The department will assess Lane Rental Fee Assessment by the dollar under the administrative item
Failing to Open Road to Traffic. The total dollar amount of Lane Rental Fee Assessment will be computed
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by multiplying the Lane Rental Assessment Rate by the number of 15-minute increments of each lane
closure event as described above.

Lane Rental Fee Assessment will be in effect from the time of the Notice to Proceed until the department
issues final acceptance. If interim completion time or contract time expires before the completion of
specified work in the contract, additional liquidated damages will be assessed as specified in standard
spec 108.11 or as specified within this contract.

Stp-108-065 (20161130)

Traffic
Supplement standard spec 643.3.1 with the following:

STH 241 is an OSOW route. See Wisconsin Lane Closure System Advance Notification article to
address lane restrictions in LCS.

Provide the Milwaukee County Sheriff's Department, the Wisconsin State Patrol, Milwaukee Police
Department, Greenfield Police Department, and the project engineer a current telephone number with
which the contractor or his representative can be contacted during non-working hours in the event a
safety hazard develops.

Yield to all through traffic at all locations. Equip all vehicles or equipment operating in the live traffic lanes
with a hazard identification beam (flashing yellow signal light) that is visible from 360 degrees. Operate
the flashing yellow beam only when merging or exiting live traffic lanes or when parked or operating on
shoulders, except when parked behind barrier wall. Do not park personal vehicles within the access
control limits of the freeway. Do not cross live traffic lanes of STH 241 with equipment or vehicles.

Obtain prior approval from the engineer for the locations of egress or ingress for construction vehicles to
prosecute the work.

Provide minimum 24 hour advance notification to the engineer for any LCS cancellations (not related to
weather).

Do not disturb, remove, or obliterate any traffic control signs, advisory signs, sand barrel array, shoulder
delineators or beam guard in place along the traveled roadways without the approval of the engineer.

SER-643-001 (20230214)
General

Construct the project using the construction staging and traffic control shown in the plans and standard
detail drawings. Full closures are allowed during nighttime hours, utilizing the detour.

Maintain traffic at all times on STH 241, except nighttime hours. Keep IH 43 service ramps open to traffic
at all times for the duration of this project.

Maintain access to all residences and businesses at all times.

The W. Whitaker Avenue sideroad does not have alternate access. The only access is off of STH 241.
Anticipate higher volumes of local traffic.

Provide a flagger if lane widths are reduced to less than 11-feet within staged construction.
Temporary or permanent markings must be placed prior to opening to traffic.

Provide temporary pedestrian accommodations, as shown in the plans or directed by the engineer, prior
to constructing curb ramp replacements. Do not close more than one crosswalk in the same direction
(north/south or east/west) at any intersection at one time. Do not close crosswalks at consecutive
intersections at the same time.

Notify WisDOT Signals a minimum of one week prior to beginning construction, a minimum of one week
prior to the beginning of any construction stage, and a minimum of one week prior to any work at
signalized intersections to coordinate signal timing adjustments. The WisDOT Signal contact is Jarrett
Gates at (414) 750-2472 or Jarrett. Gates@dot.wi.gov.

Pedestrian Access

Provide temporary pedestrian accommodations and temporary bus stops at the existing bus stop
locations. The temporary cross walks and temporary bus stops shall be in accordance with the Americans
with Disabilities Act Accessibility Guidelines (ADAAG), and free from mud, sand, and other debris.
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Business Access

Contact businesses which have entrances within the project limits seven calendar days prior to
performing work which may affect the entrances. Confirm the closure with the property owner two days
prior to use. If a business has two driveways, keep one open while constructing the other driveway. If a
property has one driveway, construct one half at a time or coordinate closure with the property owner.

Traffic Staging

Complete all work as shown in the traffic control plans. All variations from the traffic control plans shall be
approved in writing at least 48 hours prior to any traffic control change.

STH 241 Stage 1 — Close Lane 3. Maintain two 11-foot travel lanes in each direction.

STH 241 Stage 2 — Close Lanes 2 and 3. Maintain one 11-foot travel lane in each
direction. Coldspring / Bolivar westbound right turn lane and right shoulder closures. Coldspring /
Bolivar eastbound right turn lane, right shoulder, and bike lane closures.

STH 241 Stage 2A — Same as Stage 2 except for Coldspring / Bolivar westbound left
turn lane and through lane closures. Coldspring / Bolivar eastbound left turn lane and through
lane closures.

STH 241 Stage 3 — Close Lanes 1, 2, and left turn lanes for alternating intersections.
Maintain one 11-foot lane in each direction.

Detour — May close all lanes during nighttime hours.
Definitions
The following traffic periods apply to this project:
Weekday Peak Hours

None
Weekend Peak Hours

None
Nighttime Hours

9:00 P.M. - 6:00 AM

E{fic Restrictions

A full closure for STH 241 northbound and southbound from Bottsford Avenue to Howard Avenue will be
allowed during nighttime hours.Always maintain a minimum width of 11 feet during construction unless
otherwise shown in the plans.

Re-open lanes to traffic immediately upon completion of construction operations that require the closure
and where no construction operations are taking place.

Do not close two consecutive intersections or median openings at the same time.

Place a portable Changeable Message Sign (PCMS) in advance of the work area north and south of the
construction zone, on STH 241 NB and SB for 7 calendar days prior to beginning construction. The
PCMS message shall be similar to:

Frame 1: Frame 2:

“ROAD WORK BEGINS”, “XXXXDAY XXIXX”
Alternate messages shall be approved by the engineer.
Notifications

Notify the following emergency services and school districts at least five working days prior to closure of
STH 241

Milwaukee County Sherriff's Office (414) 278-4766
City of Milwaukee Fire Department — Fire Station #12 (414) 286-8999
City of Milwaukee Police Department — District 6 (414) 935-7262
City of Greenfield Fire Department (414) 761-5306
City of Greenfield Police Department (414) 761-5300
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Wisconsin Lane Closure System Advance Notification

Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions

(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Detours 7 calendar days

Closure type without height, weight, or width restrictions

(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Shoulder Closures 3 calendar days
Lane closures 3 business days
Ramp closures 3 business days

Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project
meetings in order to manage closures nearing their completion date.

Holiday and Special Event Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying STH 241 traffic, and entirely clear the traveled way and shoulders of such portions of the
highway of equipment, barricades, signs, lights, and any other material that might impede the free flow of
traffic during the following holiday and special event periods:

- From noon Friday, May 22, 2026 to 6:00 AM Tuesday, May 26, 2026 for Memorial Day;

- From noon Thursday, July 2, 2026, to 6:00 AM Monday, July 6, 2026 for Independence Day;

- From noon Friday, September 4, 2026 to 6:00 AM Tuesday, September 8, 2026 for Labor Day.

stp-107-005 (20210113)

Utilities.
This contract comes under the provision of Administrative Rule Trans 220.

The utility work plan includes additional detailed information regarding the location of known discontinued,
relocated, or removed utility facilities. These can be requested from the department during the bid
preparation process, or from the project engineer after the contract has been awarded and executed.

Some of the utility work described below is dependent on prior work being performed by the contractor at
a specific site. In such situations, provide the engineer and the affected utility a good faith notice of when
the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when the
prior work will be completed and the site will be available to the utility. Follow up with a confirmation
notice to the engineer and the utility not less than 3 working days before the site will be ready for the
utility to begin its work.

stp-107-065 (20240703)
Any utility facility locations (stations, offsets, elevations, depths) listed in this article are approximate.

AT&T — WI has communication facilities within the construction limits. Coordinate with AT&T for manhole
adjustments to final grade at the following stations:

Station 1224+68, 68’ RT
Station 1232+36, 50’ RT (Double Lid Structure)
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Station 1240+49, 50’ RT
Station 1249+65, 49’ RT

Estimated construction time required: 30 working days for inspections and repairs prior to construction,
and 4 working days for adjustments during construction.

City of Greenfield — Sewer owns underground sanitary sewer facilities within the project limits. Any
facilities not explicitly identified as being adjusted have been deemed to be not in conflict and will remain
in place as is. Install eight city-owned sanitary sewer manhole seals at the following locations:

Station 1230+35, 50’ LT
Station 1236+21, 52’ LT
Station 1229+17, 51’ LT
Station 1234+80, 50’ LT
Station 1224+84, 51' LT
Station 1232+28, 50’ LT
Station 1232+52, 50’ LT
Station 1227+16, 52’ LT

Adjust manholes to match the new finished pavement elevation. Perform this work in accordance with the
requirements of Adjusting Sanitary Manhole with Internal/External Seal.

City of Milwaukee — Underground Conduit owns underground conduit facilities within the project limits.
Any facilities not explicitly identified as being adjusted have been deemed to be not in conflict and will
remain in place as is. Adjust City Underground Conduit (CUC) manhole covers at the following stations:

Station 1226+77, 27’ RT
Station 1232+45, 28’ RT

Adjust manholes to match the new finished pavement elevation. Perform this work in accordance with the
requirements of Adjusting CUC Manhole Cover.

City of Milwaukee — Water owns facilities within the project limits. Any facilities not explicitly identified as
being adjusted have been deemed to be not in conflict and will remain in place as is. Adjust water valve
boxes at the following stations:

Station 1224+50, 75’ LT
Station 1231+78, 76’ LT
Station 1232+03, 94’ LT
Station 1232+32, 80’ LT
Station 1232+72, 76’ LT
Station 1232+33, 71' RT

Adjust water valve boxes to match the new finished pavement elevation. Perform this work in accordance
with the requirements of Adjusting Water Valve Boxes.

Milwaukee Metropolitan Sewage District — Sewer owns underground facilities within the project limits.
Coordinate with MMSD for manhole adjustments to final grade at the following stations:

Station 1227+64, 6’ RT
Station 1230+09, 7' RT
Station 1232+44, 9' RT
Station 1232+55, 3' LT
Station 1236+44, 4’ LT
Station 1240+33, 4’ LT
Station 1246+34, 4’ LT

2265-11-72 9 of 35



Station 1252+34, 4' LT
Station 1258+42, 4’ LT
Estimated construction time required: 2 working days for adjustments during construction.

We Energies — Electric owns facilities within the project limits. It is imperative that the highway contractor
contact We Energies before removing any electrical underground cables, to verify that they have been
discontinued and carry no electrical current. Do not assume that unmarked facilities have been
discontinued. At no time is it acceptable to push, pull, cut, or drill an unmarked facility without explicit
consent from We Energies. Call the We Energies 24-hour dispatch lines to arrange for this verification.

We Energies Electric Dispatch #1-800-662-4797.

Any facilities not explicitly identified as being relocated have been deemed to be not in conflict and will
remain in place as is. The following work is planned by We Energies prior to construction;

Station 1240+24, 65’ LT, Install new pole

Station 1240+08, 65’ LT, Install new guy anchor

Station 1240+24, 65’ LT to 1241+41, 67’ LT, Install new arm guy cable
Station 1240+25, 68’ LT, Remove existing pole

Station 1240+05, 68’ LT, Remove existing guy anchor

Station 1240+25, 68’ LT to 1241+41, 67’ LT, Remove existing arm guy cable

We Energies — Gas/Petroleum owns facilities within the project limits. It is imperative that the highway
contractor contact We Energies before removing any gas facilities, to verify that they have been
discontinued and carry no natural gas. Do not assume that unmarked facilities have been discontinued.
At no time is it acceptable to push, pull, cut, or drill an unmarked facility without explicit consent from We
Energies. Call the We Energies 24-hour dispatch lines to arrange for this verification.

We Energies Gas Dispatch #1-800-261-5325

Any facilities not explicitly identified as being relocated have been deemed to be not in conflict and will
remain in place as is. The following work is planned by We Energies prior to construction;

STH 1231+00, LT to 1233+50, LT, install new gas main at right-of-way line and discontinue main
under curb and gutter

STH 1231+00, RT to 1233+50, RT, install new gas main in terrace and discontinue main under
sidewalk

The following utility owners have facilities within the project area; however, no conflicts are
anticipated.

ATC Management Inc.

City of Milwaukee — Sewer

Everstream — Communication Line

Midwest Fiber Networks — Communication Line
Spectrum — Communication Line

Verizon — Communication Line

Referenced Construction Specifications.

Construct the work enumerated below conforming to the Standard Specifications for Sewer and Water
Construction in Wisconsin. If there is a discrepancy or conflict between the referenced specification and
the standard specifications regarding contract administration, part 1 of the standard specifications
governs.

Conform to the referenced construction specifications for the following:

Adjusting Sanitary Manhole with Internal/External Seal
stp-105-002 (20130615)
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10.

11.

Municipality Acceptance of Sanitary Sewer and Water Main Construction.

Both the department, and the City of Greenfield personnel will inspect construction of sanitary sewer and
water main under this contract. However, construction staking, testing, and acceptance of the sanitary
sewer and water main construction will be by the City of Greenfield.

Stp-105-001 (20140630)

Information to Bidders, WPDES Transportation Construction General Permit (TCGP) for
Storm Water Discharges.

The calculated land disturbance for the project site is 0.14 acres.

The expected land disturbance for the project site is less than one acre in size and does not require
permit coverage. Therefore, the department has not requested or obtained coverage under the TCGP.

If additional land disturbance is necessitated for the project due to proposed contractor means and
methods, including temporary support activity sites, and the additional land disturbance results in a total
cumulative land disturbance for the project of one acre or greater, permit coverage will need to be
obtained. The department will be responsible for obtaining permit coverage following department
approval of the associated ECIP. Contractor necessitated changes resulting in the need for permit
coverage will not be cause for schedule delays or other damages.

Permit coverage for additional land disturbing construction activities related to contractor means and
methods will be considered as part of the ECIP review and approval process. Coverage under the TCGP
for additional land disturbance areas will be considered if the areas meet all the following:

Must meet the permit’s applicability criteria.
Must be for the exclusive use of a WisDOT project.

Ground disturbance first commences after the ECIP approval, and the areas are fully restored to
meet the final stabilization criteria of the permit upon completion of the work.

If permit coverage is deemed necessary and obtained for the project, conform to all permit requirements
and post the “Certificate of Permit Coverage” in a conspicuous place at the construction site.

Permit coverage, if necessary, will be under the Wisconsin Pollutant Discharge Elimination System,
Transportation Construction General Permit, (WPDES Permit No. WI-S066796-2). The permit can be
found at:

https://widnr.widen.net/s/s5Smwp2qd7s/finalsignedwisdotcsgp

The contractor is responsible for obtaining any permits for areas that are not approved by the department
for coverage under the TCGP.

stp-107-056 (20250108)

Erosion Control.
Supplement standard spec 107.20 with the following:

Erosion control best management practices (BMP’s) shown on the plans are at suggested locations. The
actual locations will be determined by the contractor’'s ECIP and by the engineer. Include dust control and
each dewatering or by-pass (mechanical pumping) operation in the ECIP submittal. The ECIP will
supplement information shown on the plans and not reproduce it. The ECIP will identify how to implement
the project’s erosion control plan. ECIP will demonstrate timely and diligently staged operations, continuing
all construction operations methodically from the initial removals and topsoil stripping operations through the
subsequent grading, paving, re-application of top soil, and restoration of permanent vegetation to minimize
the period of exposure to possible erosion.

Provide the ECIP 14 days prior to the pre-construction meeting. Provide 1 copy of the ECIP to the
department and 1 copy of the ECIP to the WDNR Liaison Ryan Pappas, (712) 492-0200,
Ryan.Pappas@wisconsin.gov. Do not implement the ECIP without department approval and perform all
work conforming to the approved ECIP.
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12.

13.

14,

15.

Maintain Erosion Control BMP’s until permanent vegetation is established or until the engineer
determines that the BMP is no longer required.

Stockpile excess materials or spoils on upland areas away from wetlands, floodplains, and waterways.
Immediately install perimeter silt fence protection around stockpiles. If stockpiled materials will be left for
more than 14 days, install temporary seed or other temporary erosion control measures the engineer
orders.

Re-apply topsoil on graded areas, as the engineer directs, immediately after the grading is completed
within those areas. Seed, fertilize, and mulch/erosion mat top-soiled areas, as the engineer directs, within
5 days after placement of topsoil. If graded areas are left not completed and exposed for more than 14
days, seed those areas with temporary seed and mulch.

SER-107-003 (20161220)

Notice to Contractor — Milwaukee County Transit tem.

The Milwaukee County Transit System (MCTS) operates the following bus routes within the construction
limits: PurpleLine. Invite MCTS to all coordination meetings between the contractor, the department, local
officials and business people to discuss the project schedule of operations including vehicular and
pedestrian access during construction operations.

Notify MCTS at least ten (10) business days prior to beginning work. If necessary, MCTS will remove their
existing bus stop signs and shelters before work begins and re-install or replace bus stop signs and
shelters before new pavement opens to vehicular traffic. The contractor shall provide temporary bus stops
with ADA compliant pedestrian accommodations, to be paid under separate bid item. Temporary bus
stops must be connected to the sidewalk network when one is available. MCTS will provide temporary
bus stop signs.

The MCTS contacts are:

Armond Sensabaugh

Transportation Coordinator (Detours)
Milwaukee County Transit System
Phone: (414) 343-1728
asensabaugh@mcts.org

David Locher

Transportation Manager (Bus Stops)
Milwaukee County Transit System
Phone: (414) 343-1727
dlocher@mcts.org

SER-107-004 (20220103)

Notice to Contractor — Saw Cut Slurry

Saw cut slurry that may be generated as part of this contract shall be collected and actively managed.
Prevent deposition of saw cut slurry into wetlands, drainage courses, and onto private property.
Management of saw cut slurry is incidental to the sawing items.

Notice to Contractor — Concrete Washout Containment

All concrete trucks shall wash out into a containment system located sufficiently away from the work area
to prevent runoff into wetlands and drainage courses. The contractor shall provide a construction detail
and location of the containment system with the ECIP and reviewed by the engineer prior to use.

Coordination with Businesses and Residents.

The department will arrange and conduct a meeting between the contractor, the department, affected
residents, local officials and business people to discuss the project schedule of operations including
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16.

17.

vehicular and pedestrian access during construction operations. Hold the first meeting at least one week
before the start of work under this contract and hold a meeting one week prior to each traffic staging
change. The contractor shall arrange for a suitable location for meetings that provides reasonable
accommodation for public involvement. The department will prepare and coordinate publication of the
meeting notices and mailings for meetings. The contractor shall schedule meetings with at least 2 weeks’
prior notice to the engineer to allow for these natifications.

Stp-108-060 (20141107)

Removing Loop Detector Wire and Lead-in Cable STH 241 & Coldspring Rd,

Item 204.9060.S.01;

Removing Loop Detector Wire and Lead-in Cable STH 241 (S. 27TH St) & W. Howard Ave,
Item 204.9060.S.02.

A Description

This special provision describes removing loop detector wire and lead-in cable at two STH 241
intersections as the plans show, conforming to standard spec 204, and as follows.

B (Vacant)

C Construction

Remove and dispose of detector lead-in cable including loop wire for abandoned loops off the project site.
D Measurement

Removing Loop Detector Wire and Lead-in Cable will be measured as a single unit of work for each
intersection acceptably completed.

E Payment

Removing Loop Detector Wire and Lead-in Cable will be paid for the measured quantity at the contract
unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT

204.9060.S.01 Removing Loop Detector Wire and Lead-in Cable STH EACH
241 & Coldspring Rd

204.9060.S.02 Removing Loop Detector Wire and Lead-in Cable STH EACH

241 (S. 27t St) & W. Howard Ave

Payment is full compensation for removing and properly disposing of loop detector wire and lead-in cable.

Removing Electrical Service Meter Breaker Pedestal STH 241 & Coldspring Rd,
Item 204.9060.S.03.

A Description

This special provision describes Removing Electrical Service Meter Breaker Pedestal at STH 241 &
Coldspring Rd as shown on the plans, according to the pertinent provisions of standard spec 204, and as
hereinafter provided.

B (Vacant)
C Construction
Coordinate removal of the existing electrical service meter breaker with We Energies.

Disconnect all connected power wires and remove the pedestal and overall enclosure, including existing
electrical service meter breaker, supports and disconnect switches, and any additional electrical
equipment associated with the service if present and dispose all materials off project site.

D Measurement

The department will measure Removing Electrical Service Meter Breaker Pedestal by each individual unit,
acceptably completed.
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18.

E Payment

Removing Electrical Service Meter Breaker Pedestal will be paid for the measured quantity at the contract
unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S.03 Removing Electrical Service Meter Breaker Pedestal STH EACH
241 & Coldspring Rd

Payment is full compensation for removing the pedestal, any additional equipment associated with the
service, and coordination with We Energies.

QMP HMA Pavement Nuclear Density.
A Description
Replace standard spec 460.3.3.2 (1) and standard spec 460.3.3.2 (4) with the following:

@ This special provision describes density testing of in-place HMA pavement with the use of nuclear density
gauges. Conform to standard spec 460 except as modified in this special provision.

@ Provide and maintain a quality control program defined as all activities and documentation of the
following:
1. Selection of test sites.
2. Testing.
3. Necessary adjustments in the process.
4. Process control inspection.

@ Chapter 8 of the department’s construction and materials manual (CMM) provides additional detailed
guidance for QMP work and describes required procedures.

https://wisconsindot.gov/rdwy/cmm/cm-08-00.pdf

@ The department’s Materials Reporting System (MRS) software allows contractors to submit data to the
department electronically, estimate pay adjustments, and print selected reports. Qualified personnel may
obtain MRS software from the department’s web site at:

http://www.atwoodsystems.com/

B Materials
B.1 Personnel

@ Nuclear gauge owners and personnel using nuclear gauges shall comply with WisDOT requirements
according to 460.3.3 and CMM 815.

B.2 Testing

@ Conform to WTM T355 and CMM 815 for density testing and gauge monitoring methods. Conform to
CMM 815.10.4 for test duration and gauge placement.

B.3 Equipment
B.3.1 General
@ Furnish nuclear gauges according to CMM 815.2.
@ Furnish nuclear gauges from the department’s approved product list at

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx

B.3.2 Comparison of Nuclear Gauges
B.3.2.1 Comparison of QC and QV Nuclear Gauges
@ Compare QC and QV nuclear gauges according to WTM T355.
B.3.2.2 Reference Site Monitoring
@ Conduct reference site monitoring for both QC and QV gauges according to WTM T355.

B.4 Quality Control Testing and Documentation
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B.4.1 Lot and Sublot Requirements
B.4.1.1 Mainline Traffic Lanes, Shoulders, and Appurtenances

@ Divide the pavement into lots and sublots for nuclear density testing according to CMM 815.10.2.

@ Determine required number of tests according to CMM 815.10.2.1.

@ Determine random testing locations according to CMM 815.10.3.

B.4.1.2 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts

@ Divide the pavement into lots and sublots for nuclear density testing according to CMM 815.10.2.

2

Determine required number of tests according to CMM 815.10.2.2.

@

Determine random testing locations according to CMM 815.10.3.
B.4.2 Pavement Density Determination
B.4.2.1 Mainline Traffic Lanes and Appurtenances

@ Calculate the average sublot densities using the individual test results in each sublot.

If all sublot averages are no more than one percent below the target density, calculate the daily lot density
by averaging the results of each random QC test taken on that day’s material.

@

If any sublot average is more than one percent below the target density, do not include the individual test
results from that sublot when computing the lot average density and remove that sublot’s tonnage from
the daily quantity for incentive. The tonnage from any such sublot is subject to disincentive pay as
specified in standard spec 460.5.2.2.

B.4.2.2 Mainline Shoulders
B.4.2.2.1 Width Greater Than 5 Feet

@

Determine the pavement density as specified in B.4.2.1.
B.4.2.2.2 Width of 5 Feet or Less

@

If all sublot test results are no more than 3.0 percent below the minimum target density, calculate the daily
lot density by averaging all individual test results for the day.

1

If a sublot test result is more than 3.0 percent below the target density, the engineer may require the
unacceptable material to be removed and replaced with acceptable material or allow the nonconforming
material to remain in place with a 50 percent pay reduction. Determine the limits of the unacceptable
material according to B.4.3.

2

B.4.2.3 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts

1

Determine the pavement density as specified in B.4.2.1.
B.4.2.4 Documentation

1

Document QC density test data as specified in CMM 815. Provide the engineer with the data for each lot
within 24 hours of completing the QC testing for the lot.

B.4.3 Corrective Action

Notify the engineer immediately when an individual test is more than 3.0 percent below the specified
minimum in standard spec 460.3.3.1. Investigate and determine the cause of the unacceptable test result.

@

The engineer may require unacceptable material specified in B.4.3(1) to be removed and replaced with
acceptable material or allow the nonconforming material to remain in place with a 50 percent pay
reduction. Determine limits of the unacceptable area by measuring density of the layer at 50-foot
increments both ahead and behind the point of unacceptable density and at the same offset as the
original test site. Continue testing at 50-foot increments until a point of acceptable density is found as
specified in standard spec 460.5.2.2(1). Removal and replacement of material may be required if
extended testing is in a previously accepted sublot. Testing in a previously accepted sublot will not be
used to recalculate a new lot density.

@

@ Compute unacceptable pavement area using the product of the longitudinal limits of the unacceptable
density and the full sublot width within the traffic lanes or shoulders.

@ Retesting and acceptance of replaced pavement will be as specified in standard spec 105.3.
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) Tests indicating density more than 3.0 percent below the specified minimum, and further tests taken to
determine the limits of unacceptable area, are excluded from the computations of the sublot and lot
densities.

®) If two consecutive sublot averages within the same paving pass and same target density are more than
one percent below the specified target density, notify the engineer and take necessary corrective action.
Document the locations of such sublots and the corrective action that was taken.

B.5 Department Testing
B.5.1 Verification Testing

@ The department will have a HTCP certified technician, or ACT working under a certified technician,
perform verification testing. The department will test randomly at locations independent of the contractor’s
QC work. The department will perform verification testing at a minimum frequency of 10 percent of the
sublots and a minimum of one sublot per mix design. The sublots selected will be within the active work
zone. The contractor will supply the necessary traffic control for the department’s testing activities.

@ The QV tester will test each selected sublot using the same testing requirements and frequencies as the
QC tester.

@ If the verification sublot average is not more than one percent below the specified minimum target
density, use the QC tests for acceptance.

@ If the verification sublot average is more than one percent below the specified target density, compare the
QC and QV sublot averages. If the QV sublot average is within 1.0 Ib/ft® of the QC sublot average, use
the QC tests for acceptance.

@ If the first QV/QC sublot average comparison shows a difference of more than 1.0 Ib/ft® each tester will
perform an additional set of tests within that sublot. Combine the additional tests with the original set of
tests to compute a new sublot average for each tester. If the new QV and QC sublot averages compare to
within 1.0 Ib/ft3, use the original QC tests for acceptance.

® If the QV and QC sublot averages differ by more than 1.0 Ib/ft® after a second set of tests, resolve the
difference with dispute resolution specified in B.6. The engineer will notify the contractor immediately
when density deficiencies or testing precision exceeding the allowable differences are observed.

B.5.2 Independent Assurance Testing

@ Independent assurance is unbiased testing the department performs to evaluate the department’s
verification and the contractor’'s QC sampling and testing including personnel qualifications, procedures,
and equipment. The department will perform the independent assurance review according to the
department’s independent assurance program.

B.6 Dispute Resolution

@ The testers may perform investigation in the work zone by analyzing the testing, calculation, and

documentation procedures. The testers may perform gauge comparison according to B.3.2.1.

@ The testers may use comparison monitoring according to B.3.2.2 to determine if one of the gauges is out
of tolerance. If a gauge is found to be out of tolerance with its reference value, remove the gauge from the

project and use the other gauge’s test results for acceptance.

If the testing discrepancy cannot be identified, the contractor may elect to accept the QV sublot density
test results or retesting of the sublot in dispute within 48 hours of paving. Traffic control costs will be split
between the department and the contractor.

@

If investigation finds that both gauges are in error, the contractor and engineer will reach a decision on
resolution through mutual agreement.

(4

B.7 Acceptance

@

The department will not accept QMP HMA Pavement Nuclear Density if a non-compared gauge is used
for contractor QC tests.

C (Vacant)
D (Vacant)
E Payment
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E.1 QMP Testing

@ Costs for all sampling, testing, and documentation required under this special provision are incidental
to the work. If the contractor fails to perform the work required under this special provision, the
department may reduce the contractor’s pay. The department will administer pay reduction under the
Non-performance of QMP administrative item.

E.2 Disincentive for HMA Pavement Density

@ The department will administer density disincentives as specified in standard spec 460.5.2.2.
E.3 Incentive for HMA Pavement Density

@ The department will administer density incentives as specified in standard spec 460.5.2.3.
stp-460-020 (20230629)

Adjusting Manhole Covers, Iltem 611.8110.

This special provision describes adjusting manhole covers conforming to standard spec 611 as modified
in this special provision.

Adjust manhole covers located in pavement areas in two separate operations. Initially, remove
designated manhole covers along with sufficient pavement to permit installation of temporary cover plate
over the opening. Fill the excavated area with asphaltic pavement mixture, which shall remain in place
until contract milling and paving operations permit setting the manhole frames to grade. During the
second phase, remove the asphaltic pavement mixture surrounding the manhole plus the temporary
cover plate, and set the manhole cover to final grade. The department will measure and pay for the items
of asphaltic pavement mixture, temporary cover plate, milling, and paving separately.

Supplement standard spec 611.3.7 with the following:

Set the manhole frames so that they comply with the surface requirements of standard spec 450.3.2.9.
At the completion of the paving, a 6-foot straightedge shall be placed over the centerline of each manhole
frame parallel to the direction of traffic. A measurement shall be made at each side of the frame. The two
measurements shall be averaged. If this average is greater than 5/8 inches, reset the manhole frame to
the correct plane and elevation. If this average is 5/8 inches or less but greater than 3/8 inches, the
manhole frame shall be allowed to remain in place but shall be paid for at 50 percent of the contract unit
price.

If the manhole frame is higher than the adjacent pavement, the two measurements shall be made at each
end of the straightedge. These two measurements shall be averaged. The same criteria for acceptance
and payment as above, shall apply.

stp-611-005 (20200629)

Topsoil
Replace 625.2 (1) with the following:

@ Topsoil consists of loam, sandy loam, silt loam, silty clay loam, or clay loam humus-bearing soils adapted
to sustain plant life, and ensure the topsoil consists of the following:

Topsoil Requirements Minimum Range Maximum Range
pH 6.0 8.0
Organic Matter* 5% 20%
Clay 5% 30%
Silt 10% 70%
Sand 10% 70%

*QOrganic matter determined by loss on ignition test of samples oven dried to constant weight at 212 F (100 C).
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Add the following to standard spec 625.2:
@ Furnish material that is free from large roots, sticks, weeds, brush, stones, litter, and waste products.

@ Do not furnish surface soils from ditch bottoms, drained ponds, and eroded areas, or soils which are
supporting growth of NR 40 listed plants and noxious weeds or other undesirable vegetation.

Replace 625.3.3 (3) with the following:

@ Ensure that for the upper 2 inches, 100 percent of the material passes a one-inch sieve and at least 90
percent passes the No. 10 sieve.

SER-625-001 (20221007)

Fertilizer Type B

Replace 629.2.1.3 with the following:

@ Fertilizer Type B Special will conform to the following requirements:
Nitrogen, not less than 24% with 6% percent of the nitrogen being slow release.
Phosphorus, not less than 15%
Potash, not less than 9%

@ The total nitrogen, phosphorus, and potash shall equal at least 48 percent.

Replace 629.3.1.3 with the following:

@ Apply fertilizer containing at least 48 percent total nitrogen, phosphorus, and potash at 5 pounds per
1,000 square feet unless otherwise directed by the engineer. For Fertilizer Type B Special that contains a
different percentage of components, determine the new application rate by multiplying the specified rate
by a dimensionless conversion factor determined as follows:

Conversion Factor = 48 / New Percentage of Components
Replace 629.4(1):

@ The department will measure Fertilizer Type B, Special by the hundred pounds (CWT) acceptably
completed, measured based on the application rate of 5 pounds per 1,000 square feet. The department
will not measure fertilizer used for the bid items under 632. The measured quantity equals the number of
hundred-weight (CWT) of material determined by multiplying the actual number of cwt. of material
incorporated by the ratio of the actual percentage of fertilizer components used to 48 percent for Fertilizer
Type B Special.

SER-629-001 (20230109)

Seeding.
Replace 630.3.5 (1) with the following:
@ Use the following sowing rate for seeds in pounds per 1000 square feet:

- No. 10 at 3 pounds

- No. 20 at 5 pounds

- No. 30 at 5 pounds

- No. 40 at 5 pounds

- No. 60 at an equivalent seeding rate of 1.5 pounds[1]
- No. 70 or 70A at 0.4 pounds

- No. 75 at an equivalent seeding rate of 0.7 pounds[1]
- No. 80 at an equivalent seeding rate of 0.8 pounds[1]
- Temporary seeding at 3 pounds

- Nurse crop seeding at 2 pounds

(1 Determine the actual seeding rate by multiplying the equivalent seeding rate by the sum of the unadjusted and
adjusted percentages of the various species in the seed mixtures as sown.

SER-630-002 (20221013)
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23.

24.

Signs Type I and Il

Furnish and install mounting brackets per approved product list for type Il signs on overhead sign
supports incidental to sign. For type |l signs on sign bridges use aluminum vertical support beams noted
above incidental to sign.

Supplement standard spec 637.2.4 with the following:

Use stainless steel bolts, washers and nuts for type | and type Il signs mounted on sign bridges or type |
signs mounted on overhead sign supports. Use clips on every joint for Sign Plate A 4-6 when mounted on
a sign bridge or overhead sign support. Inspect installation of clips and assure bolts and nuts are
tightened to manufacturers recommended torque values.

Use aluminum vertical sign support beams that have a 5-inch wide flange and weigh 3.7 pounds per foot,
if the L-brackets are 4 inches wide then use 4 inch wide flange beams weighing 3.06 pounds per foot.
Contractor shall measure the width of the L-brackets on existing structures of determine the width needed
for sign support beams.

Use beams a minimum of six feet in length or equal to the height of the sign to be supported, whichever is
greater. Use U-bolts that are made of stainless steel, one-half inch diameter and of the proper size to fit
the truss cords of each sign bridge. Install vertical sign support beams on each sign and use new U-bolts
to attach each beam to the top and bottom cord of the sign bridge truss.

For type Il signs on overhead sign supports follow the approved product list for mounting brackets.

Replace standard spec 637.3.3.2(2) with the following:

(2) Install Type | Signs at the offset stated in the plan, which shall be the clear distance between the edge of

mainline pavement right edgeline and the near edge of the sign.
Supplement standard spec 637.3.3.3(3) with the following:

Furnish and install new aluminum vertical sign support beams on each sign and new U-bolts to attach
each beam to the top and bottom cord of the sign bridge truss for Type | or Type Il Signs and Type | signs
on overhead sign supports incidental to sign.

Add the following to standard spec 641.2:

Submit shop drawings for sign bridges and overhead sign supports to SE Region Traffic Operations
Engineer, Tom Heydel and Bureau of Structures Design.

SER-637-001 (20170621)

Connected Arrow Board, Item 643.0810.S.

A Description

This special provision describes providing, repositioning, operating, maintaining, monitoring, and
removing connected arrow board(s) capable of reporting real-time work zone lane closure information to
Wisconsin 511 and third-party vendors.

B Materials

Furnish items from the department’s approved products list.

C Construction

C.1 General

Follow all requirements in Spec 643.3.

Place connected arrow board per plan or as the engineer directs.

Ensure the connected arrow board operates continuously when deployed on the project.

Ensure the connected arrow board and work zone location markers are from the same manufacturer.

Provide a local specialist to respond to emergency situations within 2 hours of being notified. Equip local
specialist with sufficient resources to correct deficiencies in the connected work zone start and end
location markers.
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25.

C.2 Testing and Configuration

Prior to deployment, test the connected arrow board with the engineer to ensure the device is showing in
the WZDx Device Feed. Send an email to DOTBTOworkzone@dot.wi.gov to notify BTO that the devices
have been turned on.

C.3 Programming
Connected arrow board may be switched between the following pattern displays per the plan:
Blank

Right Arrow Static
Right Arrow Flashing
Right Arrow Sequential
Left Arrow Static

Left Arrow Flashing
Left Arrow Sequential

When the connected arrow board is not displaying a pattern, the display shall be blank and the connected
arrow board transmits its status to the data feed. When a connected arrow board is switched to a pattern,
the connected arrow board transmits its location and its current operating mode to the data feed.

The connected arrow board and the remote management software shall provide a public GeoJSON/API
feed, updated at least every minute, compliant with FHWA'’s Work Zone Data Exchange (WZDx) v4.2
(https://www.transportation.gov/av/data/wzdx) Device Feed specification.

C.3 Reporting

If requested by the engineer, provide real-time status change alerts to a list of designated personnel via
text and/or email. Send an alert each time a connected arrow board is switched between operating
modes (e.g., each time a connected arrow board is switched between blank, flashing left arrow mode and
flashing right arrow mode). Include the current operating mode, the previous operating mode, the date
and time of the mode switch, and the location (latitude and longitude) of the device at the time of the
mode switch in the alert.

D Measurement

The department will measure the connected arrow board by the day, acceptably completed, measured
per roadway.

The department will not measure the connected arrow board on days it is not required.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
643.0810.S Connected Arrow Board DAY

Payment is full compensation for providing, repositioning, operating, maintaining, monitoring, testing, and
removing the connected arrow board.

The department will deduct one day for each calendar day the connected work zone start and end
location markers is required but out of service for more than 2 hours.

Stp-643-012 (20250108)

Connected Work Zone Start and End Location Markers, Item 643.1220.
A Description

This special provision describes providing, repositioning, operating, maintaining, monitoring, and
removing connected work zone start and end location markers capable of reporting real-time work zone
location information to Wisconsin 511 and third-party vendors.
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B Materials

Furnish items from the department’s approved products list.
C Construction

C.1 General

Follow all requirements in Spec 643.3.

Place work zone start location marker at the beginning of the work zone per plan or as the engineer
directs. Clearly label the work zone start location marker so that it is easily distinguishable by field
personnel.

Place work zone end location marker at the end of the work zone per plan or as the engineer directs.
Clearly label the work zone end location marker so that it is easily distinguishable by field personnel.

Ensure the connected work zone start and end location markers operate continuously when deployed on
the project.

Ensure the work zone location markers and connected arrow board are from the same manufacturer.

Provide a local specialist to respond to emergency situations within 2 hours of being notified. Equip local
specialist with sufficient resources to correct deficiencies in the connected work zone start and end
location markers.

C.2 Testing and Configuration

Prior to deployment, test the connected work zone start and end location markers with the engineer to
ensure devices are showing in the WZDx Device Feed. Send an email to DOTBTOworkzone@dot.wi.gov
to notify BTO that the devices have been turned on.

C.3 Programming

When the work zone start location marker is switched to the ON mode, the begin location marker
transmits to the data feed its location and identity as a work zone start location marker. The end location
marker functions similarly.

The connected work zone start and end location markers and their remote management software shall
provide a public GeoJSON/API feed, updated at least every minute, compliant with FHWA'’s Work Zone
Data Exchange (WZDx) v4.2 (https://www.transportation.gov/av/data/wzdx) Device Feed specification.

Switch the work zone start and end location markers to OFF mode when temporary traffic control is
removed, and the normal traveled way is restored.

C.4 Reporting

If requested by the engineer, provide real-time status change alerts to a list of designated personnel via
text and/or email. Send an alert each time the connected work zone start and end location markers are
switched between operating modes (e.g., each time a work zone start/end location marker is switched
between ON mode and OFF mode). Include the date and time of the mode switch, and the location
(latitude and longitude) of the device at the time of the mode switch in the alert.

D Measurement

The department will measure the connected work zone start and end location markers by the day,
acceptably completed, measured per roadway.

The department will not measure the connected work zone start and end location markers on days they
are not required.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
643.1220.S Connected Work Zone Start and End Location Markers DAY

Payment is full compensation for providing, repositioning, operating, maintaining, monitoring, testing, and
removing the complete system consisting of connected work zone start and end location markers.

The department will deduct one day for each calendar day the connected work zone start and end
location markers is required but out of service for more than two hours.

Stp-643-122 (20250108)
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26.

27.

28.

Temporary Audible Message Devices, Iltem 644.1900.S.
A Description

This special provision describes providing, maintaining, and removing temporary audible message
devices. These devices are used on temporary pedestrian facilities to guide individuals with sight
disabilities.

B Materials
Furnish temporary audible message devices from the approved products lists.
C Construction

Provide and maintain temporary audible message device. Maintain and repair devices within two hours of
being notified by the project engineer of an issue.

Contractors record messages as approved by the engineer.

Mount temporary audible message devices on drums, temporary sign supports, or other locations
approved by the engineer. Locate motion detection areas that will be effective in activating the device to
operate properly. Avoid locating motion detection areas that will cause activation by trees, traffic, or other
known regular activity.

Move and adjust devices after disruptions by the work or the public.

Maintain devices in a working condition and replace batteries as needed. Replace any devices that are
not working properly within 2 hours of being notified of an issue.

Use tamper-proof hardware for mounting.
D Measurement

The department will measure temporary audible message devices by the day, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
644.1900.S Temporary Audible Message Device DAY

Payment is full compensation for providing, maintaining, and removing temporary audible message
device.

The department will not pay for devices that are inoperable.
stp-644-190 (20250108)

General Requirements for Electrical Work.
Replace 651.3.3(3) of the standard specifications with the following:

Request a signal inspection of the completed signal installation to the engineer at least five (5) working
days prior to the time of the requested inspection. Notify the department’s Electrical Field Unit at (414)
266-1170 to coordinate the inspection. The department’s Region Electrical personnel will perform the
inspection. In the event of deficiencies, request a re-inspection when the work is corrected. The
engineer will not authorize turn-on until the contractor corrects all deficiencies.

Electrical Conduit.
Replace 652.5(2) of the standard specifications with the following:

(2) Payment for Conduit Rigid Metallic, Conduit Rigid Nonmetallic, Conduit Reinforced Thermosetting
Resin, and Conduit Special bid items is full compensation for providing the conduit, conduit bodies, and
fittings; for providing all conduit hangers, clips, attachments, and fittings used to support conduit on
structures; for pull wires or ropes; for expansion fittings and caps; for making necessary connections into
an existing pull box, manhole, junction box or communication vault; for excavating, bedding, and
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29.

30.

31.

32.

backfilling, including any sand, concrete, or other required materials; for disposing of surplus materials;
and for making inspections.

Traffic Signals, General.

All traffic signal work shall be in accordance with the State of Wisconsin Department of Transportation
Standard Specifications for Highway and Structure Construction, 2025 edition, the plans, and these
special provisions.

Note that the failure to comply with the state standards and specifications may result in the cost of
corrections to be made at the Contractor’s expense. Also, any additional disruption of State-owned
facilities shall be repaired or relocated as needed at the Contractor’'s expense.

Notify the department’s Electrical Field Unit at (414) 266-1170 at least three weeks prior to the beginning
of the traffic signal work.

Traffic Signal Faces.
Append 658.3 of the standard specifications with the following:

(5) Connect all ungrounded conductors with wire nuts in the appropriate sections of the signal heads,
when directed by WisDOT personnel. Connect the neutral conductors to the terminal strip. Be certain to
twist wires prior to installing the wire nuts. All wire nuts must be installed facing up to prevent the entrance
of water.

Signal Mounting Hardware.
Add the following to 658.2(7) of the standard specifications:

Use an approved type of pole or standard vertical mounting brackets/clamps for signal faces from an
approved manufacturer. Pedestrian traffic signal heads mounted in the median shall use federal yellow
aluminum side of pole 2-way upper and lower arm assemblies providing 16 %:-inch center to center
spacing.

Lamp, Ballast, LED, Switch Disposal by Contractor, ltem 659.5000.S.
A Description

This special provision describes the packaging of lamps, ballasts, LEDs, and mercury containing switches
(e.g., overhead roadway lighting, underdeck bridge, wall packs, pedestrian signals, traffic control stop
lights and warning flashers, fluorescent bulbs, and thermostats) removed under this contract for disposal
as hazardous materials.

For Lamp, Ballast, LED, Switch Disposal by Contractor, coordinate removal from the work site by the
department’s hazardous waste disposal vendor.

B Materials

Items removed under this contract will be considered the property of the department for waste generator
identification. The contractor is responsible for coordinating with the department’s hazardous waste
vendor for disposal:

https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/hazwaste-contacts.pdf

C Construction
Provide a secure, level location removed from the travelled way for storage of the material for disposal.

Pack intact fixtures in the packaging of the new lamps used to replace them, or packaging affording the
equivalent protection. Place in full, closed stackable cartons.

Pile cartons no more than four high if palletized and secure cartons with shrink wrap to prevent shifting or
falling of the loads. Clearly mark each pallet with the words “Universal Waste Lamps” or “Universal Waste
Ballasts”, the date, and the number of fixtures on each pallet.
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Pack broken fixtures into (min.) 6 mil thick plastic bags and place inside sturdy cardboard boxes or the
equivalent. Mark the outer packaging with the term “Broken Fixtures/Lamps”, the date and the number of
broken fixtures clearly marked on the box.

The hazardous waste vendor will not accept fixtures improperly packaged. The vendor will reject any
fixtures not removed as part of a contract pay item or otherwise required under this contract.

Pack ballasts and mercury containing switches in appropriate containers.

Complete the lamp and ballast inventory (https://wisconsindot.gov/Documents/doing-bus/eng-
consultants/cnslt-rsrces/environment/dotlampballastinventory.dotx) and contact the hazardous waste
vendor to coordinate pickup and disposal at a location specified by the contractor. Consolidate all pallets
and boxes from one project at a single location. Contact the hazardous waste vendor to set up an
appointment for pickup. The hazardous waste vendor requires a minimum of one week advance notice to
schedule pickup.

D Measurement

The department will measure Lamp, Ballast, LED, Switch Disposal by Contractor as each individual unit
received by the hazardous waste vendor, properly packaged and acceptably completed, matching the
total number of units provided on the inventory form. The department will not measure broken fixtures that
exceed a total of 10 percent of all fixtures to be disposed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
659.5000.S Lamp, Ballast, LED, Switch Disposal by Contractor EACH

Payment for Lamp, Ballast, LED, Switch Disposal by Contractor is full compensation for handling,
packaging, labeling, and scheduling disposal with the hazardous waste vendor; and scrapping and
disposal of all other materials. The department will pay separately for the work under which the lamps,
ballasts, LED or switches are removed from service.

Pedestrian Push Button Extension STH 241 & Coldspring Rd, Item SPV.0060.01.
A Description

This special provision describes the requirement of needing pedestrian push button extensions for the
push buttons on SB5 and SB15. This bid item includes all labor and materials not itemized elsewhere.

B Materials

Pedestrian push button extensions shall be installed for the pedestrian push buttons on SB5 and SB15 at
the intersection of STH 241 & Coldspring Road to where the distance between the face of pedestrian curb
to the pedestrian push button is no greater than 10 inches.

C Construction

Installation of the pedestrian push button extensions shall be compatible with the pedestrian push buttons
used for this installation which conform to the those listed within Wisconsin Department of Transportation
electrical qualified product list.

D Measurement

Push Button Extension shall be measured as each individual push button extension installed and
acceptably completed.

E Payment

Push Button Extension shall be paid for the measured quantity at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Pedestrian Push Button Extension STH 241 & Coldspring Rd EACH

Payment is full compensation for furnishing and installing all materials, including all associated hardware,
fittings, mounting devices, and necessary to completely install the push button extensions.
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Modify Traffic Signal STH 241 & Coldspring Rd, Item SPV.0060.02.
A Description

This special provision describes modifying the existing traffic signals at the intersection of STH 241 &
Coldspring Rd, conforming to the standard specifications and as follows.

B (Vacant)

C Construction

Existing equipment that is to be retained in operation shall be protected from damage.

Modify the traffic signal installation to accommodate the new signal heads and operational configuration.
D Measurement

Modify Traffic Signals will be measured as a single unit of work for each intersection acceptably
completed.

E Payment

Modify Traffic Signals will be paid for the measured quantity at the contract unit price under the following
bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Modify Traffic Signal STH 241 & Coldspring Rd EACH

Payment is full compensation for furnishing and installing all items not itemized elsewhere to make a
complete and functioning traffic signal complying with the intent of the plans.

Adjusting CUC Manhole Cover, Item SPV.0060.03.
A Description

This special provision describes adjusting the existing chimney of the block, precast, or brick round
manholes; furnishing, installing and removing protection of the cables in the manhole during adjustment
operations. Perform work in accordance with the standard specifications, the provisions of the article
Adjusting Manhole Covers, as shown on the plans, and as hereinafter specified.

B Materials

Furnish and install materials that conform to the requirements of section 519 of the standard
specifications. Salvage and reinstall existing covers on the manholes. The City will supply covers
designated for replacement. Contractor shall contact Karen Rogney at (414) 286-3242 to obtain the
“Casting Requisitions Form” required to obtain the covers. Contractor shall contact Richardo Lopez,
Inventory Clerk at (414) 286-6123 prior to obtaining the frames and lids from the DPW Field Headquarters
at 3850 N. 35t St. Contractor must have the “Casting Requisitions Form” in hand in order to obtain the
castings.

C Construction

Report any pre-existing problems to Mr. Curt Campagna, CUC Manhole Maintenance Manager at (414)
286-5967 three (3) working days in advance of any construction on manholes.

Before removing the pavement around the manholes, the contractor shall place a %-inch plywood cover
or equal over existing active Street Lighting, Traffic Control, Communications, or private vendor electrical
cables inside the manhole. This cover shall be properly supported to/at the manhole floor.

Break out and remove pavement around manhole. Remove existing covers and store and secure them
properly. Any damaged, lost, or stolen covers shall be the responsibility of the contractor and shall be
replaced at the contractor’s expense.

Remove existing chimney to surface of concrete roof slab. If manhole does not have an existing concrete
roof slab, remove sufficient chimney as to provide adequate corbel to fit cast iron frame and cover.

Adjust manhole cover to proposed grade using bricks or concrete rings as necessary. Completely
underpin entire flange area of manhole frame with mortar, bricks, and/or concrete rings. Remove
wedges/shims. Fill voids with grout. Do not back plaster inside walls.
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After completion of paving, remove the temporary %-inch plywood cover or equal which is over the
existing electrical cables in the manhole as mentioned above.

Notify Mr. Campagna three (3) working days in advance of completion of each manhole adjustment, for
inspection and acceptance of work performed. The contractor will receive no payment until the above
work is approved by City Underground Conduits.

D Measurement

The department will measure Adjusting CUC Manhole Cover by the Each acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.03 Adjusting CUC Manhole Cover EACH

Payment is full compensation for furnishing all required materials, exclusive of frames, grates, or lids
available and designated for adjusting; for removing, reinstalling and adjusting the covers according to the
requirements of the plans and contract. Covers to be adjusted and which are rendered unfit for use by the
contractor through the contractor’s operations will be replaced by the contractor in kind at the contractor’s
own cost and expense.

Adjusting Sanitary Manhole with Internal/External Seal, ltem SPV.0060.04.
A Description

The work under this item shall consist of furnishing and installing internal/external seals and adjusting the
manhole covers to grade. The work shall conform to the pertinent requirements of the Standard
Specifications for Sewer and Water Construction in Wisconsin, latest edition, as detailed in File No. 12A
including sealing the outside of the manhole chimney from the frame down to the corbel.

B Materials

Internal/External Adaptor Seal, as manufactured by Adaptor, Inc., or approved equal, shall meet the
material requirements of Chapter 8.42.0 and the performance requirements of Section 8.42.4 and 8.42.5
of the Standard Specifications for Sewer and Water Construction in Wisconsin, latest edition.

Adjustments shall be made using concrete adjusting rings and mortar and conform to section 611 of the
standard specifications.

C Construction

Perform work in accordance the Standard Specifications for Sewer and Water Construction in Wisconsin
and section 611 of the standard specifications.

The Internal/External Seals shall be installed according to the manufacturer's recommended installation
procedures.

D Measurement

The department will measure Adjusting Sanitary Manhole with Internal/External Seal as each individual
unit acceptably completed.

E Payment
The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.04 Adjusting Sanitary Manhole with Internal/External Seal EACH

Payment is full compensation for furnishing and installing all materials including adjusting rings, masonry,
and internal/external seals; for excavating, backfilling, and compacting; for disposing of surplus materials;
and for cleaning out and restoring the structure.
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Adjusting Water Valve Boxes, Iltem SPV.0060.05.
A Description

This special provision describes adjusting, protecting, and maintaining accessibility, for the duration of the
paving project, to all City of Milwaukee water service boxes and water valve boxes located within the
project limits.

B Materials

All material for the adjustment of these facilities shall meet the City of Milwaukee specifications and will be
provided by the City of Milwaukee by contacting Kevin Zagrodnik, Milwaukee Water Works, at (414) 708-
7033 (or Syreeta Woodley, Milwaukee Water Works at (414) 286-6302). Milwaukee Water Works
Distribution General Contact Number is (414) 286-3710.

If there is contractor damage, the materials still must be provided by the City of Milwaukee, however, in
this case, the contractor will be charged for all materials. Materials furnished by the City of Milwaukee and
not used on the project shall be delivered back to DPW Field Headquarters — Infrastructure, Operations,
Water Works at 3850 N. 35t Street.

C Construction

The contractor, or authorized project representative, shall contact Milwaukee Water Works prior to the
start of construction. The City will locate, mark, inspect, and repair all water service boxes and water
valve boxes within the limits of the project prior to commencement of work on the project.

All water service boxes and water valve boxes within the project limits shall be adjusted to proposed
elevations by the contractor using materials meeting city specifications.

Throughout the duration of the project, the contractor must ensure that all water service boxes and water
valve boxes are adequately located and identified by blue paint, and at all times, all water appurtenances
remain accessible for operation by city forces. Exercise caution working adjacent to water facilities to
avoid damage and ensure accessibility.

Upon completion of the contract, the City will inspect all water facilities to ensure the water boxes are
clean, properly aligned, and accessible. The contractor shall be responsible to make identified repairs and
adjustments, and if any repairs or adjustments are made by the City, the cost will be charged to the
contractor.

D Measurement

The department will measure Adjusting Water Boxes as each individual unit acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.05 Adjusting Water Valve Boxes EACH

Payment is full compensation for all excavation, backfilling, disposal of surplus materials, water box
adjustments, water box clean-out, and restoration of the work site.

Temporary Bus Stop, Item SPV.0060.06.
A Description

This special provision describes furnishing, maintaining, and removing temporary pavement and fence
temporary for Temporary Bus Stop during construction conforming to 465 and 602 of the standard specs
and as the plans show.

B Materials

Furnish asphaltic surface temporary in accordance to standard spec 465.2 (2) or furnish concrete in
accordance to standard spec 602.2.

C Construction

Construct temporary bus stop that meets the requirements of the current Americans with Disabilities Act
Accessibility Guidelines (ADAAG).
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Form the foundation by excavating 2 inches for temporary asphalt or 3 inches for concrete. Tamp or
compact the foundation to ensure stability.

Place two inches of Asphaltic Surface Temporary in accordance to standard spec 465.3.1 or place three
inches of concrete in accordance to standard spec 602.3.2.3.

Connect temporary bus stop to crosswalks, existing sidewalks, or permanent sidewalks.
Temporary bus stop signs and poles will be furnished and installed by Milwaukee County Transit System.
D Measurement

The department will measure Temporary Bus Stop as each individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.06 Temporary Bus Stop EACH

Payment is full compensation for furnishing, installing, and maintaining all materials and for removing
temporary pavement and temporary fence.

SER-602-002 (20180413)

Curb Ramp Grading, Shaping and Finishing, Item SPV.0060.07.
A Description

This special provision describes excavating, grading, filling, shaping, compacting, and finishing as
necessary to construct each curb ramp location conforming to standard specs 205, 208, 211, 305, 625,
627, 629, and 630, as the plans show, and as follows.

B Materials

Furnish materials as the plans show and engineer directs conforming the standard specs for the
following:

Common excavation 205.2
Borrow 208.2
Base Aggregate Dense 305.2
Topsoil or Salvaged Topsoil 625.2
Mulching 627.2
Fertilizer 629.2
Seeding 630.2

C Construction

Construct the final subgrade and base for the curb ramp at the locations on the plans and as the engineer
directs. Restore disturbed areas with topsoil or salvaged topsaoil, fertilizer, seed, and mulch.

Dispose of all surplus and unsuitable material as specified in standard spec 205.3.12.
D Measurement

The department will measure Curb Ramp Grading, Shaping, and Finishing as each individual plan
location acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.07 Curb Ramp Grading, Shaping, and Finishing EACH

Payment is full compensation for all excavating, grading, placing borrow, base aggregate, shaping, and
compacting, and for providing and placing topsoil or salvaged topsoil, fertilizer, seed, and mulch at each
curb ramp location.
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Sidewalk removal, construction staking, curb ramp detectable warning field, and concrete sidewalk will be
paid under respective contract bid items.

SER-602-001 (20170629)

Clean Storm Sewer Structure ipes, Item SPV.0060.08.
A Description

This special provision describes the removal and disposal of accumulated sand, dirt, vegetation, and
other debris in existing storm sewer structures & pipes.

B (Vacant)
C Construction

Remove structure grate or cover, clean existing structure of all sand, gravel, vegetation, and other debris
trapped in the structure. Remove all debris trapped in adjoining storm sewer pipes to restore unimpeded
storm water flow at the direction of the engineer. Replace structure grate or cover and orient inlet vanes
to match surface flow directions. Mechanized vacuum/excavation equipment is permissible. Dispose of
materials as specified in standard spec 205.3.12.

D Measurement

The department will measure Clean Storm Sewer Structure & Pipes by each individual storm sewer
manhole, inlet, or catch basin, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.08 Clean Storm Sewer Structure & Pipes EACH

Payment is full compensation for removal and replacement of the grate or cover, and removal and
disposal of all debris from the structure and adjoining pipes.

Section Corner Monuments, Item SPV.0060.09.
A Description

Coordinate with Southeastern Wisconsin Regional Planning Commission (SEWRPC) for the perpetuation
and replacement of a section corner (Public Land Survey System- PLSS) monument.

B Materials
SEWRPC will provide a pre-cast concrete monument or brass disk to be used to mark the PLSS corner.

Furnish base aggregate dense materials that conform to standard spec 305. Furnish concrete, asphalt,
topsoil or other materials depending on the surface surrounding the corner.

C Construction

SEWRPC will perpetuate existing section corner monument. The CONTRACTOR is responsible to
coordinate with SEWRPC and the WisDOT Project Manager throughout the perpetuation and
replacement process. The CONTRACTOR will contact the engineer and SEWRPC at (262) 853-8463 at
least two (2) weeks before starting construction operations or the preconstruction meeting to allow for
section corner monument perpetuation.

CONTRACTOR must excavate and completely remove the existing monument. CONTRACTOR is
responsible for providing a backfilled 3 to 4 foot deep hole where existing monument was removed.
CONTRACTOR is responsible to coordinate the materials and methodology to complete the construction
of the surface surrounding the monument. This may include but is not limited to a 2’ x 2’ “box out” or 24"
diameter core hole in concrete, asphalt pavement/paving rings, coring to facilitate poured in place
monuments, topsoil, seed and mulching or other materials or methodologies as agreed to by the
CONTRACTOR and SEWPRC.
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Contact Information:

Attn: Andy Traeger (Construction Coordinator)
Southeastern Wisconsin Regional Planning Commission
W239 N1812 Rockwood Drive

P.O. Box 1607

Waukesha, WI 53187-1607

Phone (262) 953-4296

Cell (262) 853-8463

Fax (262) 547-1103

atraeger@sewrpc.org

D Measurement

The department will measure Section Corner Monuments Special by the individual unit acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.09 Section Corner Monuments EACH

Payment is full compensation for all excavating; removal of existing monument, for placing and
compacting backfill material; for disposing of surplus materials; for concrete or asphalt material, finishing
of roadway or other surfaces, for all coordination with SEWRPC.

SER-621-001 (20210924)

Tuck Point Storm Sewer Structure, Item SPV.0060.10.

A Description

This special provision describes repairing and tuck point existing manhole or inlet castings.
B Materials

Furnish mortar materials according to standard spec 611.2

C Construction

Inspect the structure for loose or failing mortar, remove loose or failing mortar, and clean the area prior to
repairing. Fill large voids with sound pieces from bricks or blocks. Apply a plaster coat of mortar to the
area of repair and make this plaster coat not less than %2-inch thick. Before applying a plaster coat, wet
the surface with water and let the surface dry enough to prevent slipping.

Remove any wedges and shim existing blocks or rings as necessary along the entire depth and
circumference or width of the structure, place mortar between bottom of casting and adjustment rings and
between all blocks and in all cracks as directed by the engineer.

D Measurement

The department will measure Tuck point Storm Sewer Structure by each individual manhole or inlet,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.10 Tuck Point Storm Sewer Structure EACH

Payment is full compensation for providing all materials and for furnishing all labor, equipment, tools, and
incidentals necessary to complete the work.
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Pull Boxes 13-Inch x 24-Inch x 24-Inch, Iltem SPV.0060.302.
A Description

This special provision describes furnishing and installing Fiberglass/Polymer Concrete Pull Box at the
locations shown on the plans according to standard spec 653.

B Materials

Furnish fiberglass/polymer concrete pull box of rectangular composite enclosure with Tier 15 Rating
(15,000 Ib Design Load) & (22,500 Ib Test Load), and nominal 13” wide x 24" long and 24" total depth,
flared wall style #CHB132424 as by Highline Products or #B12132424A as by Hubbell Power Systems or
approved equal. Cover shall be Tier 15 Rating (15,000 Ib Design Load) & (22,500 Ib Test Load), bolted
cover with logo “Street Lighting” #CHC1324HL1 as by Highline Products or #C12132402A41 as by
Hubbell Power Systems, or approved equal and use penta bolts to secure cover. The pull box shall be
listed and labeled by (UL) or other Nationally Recognized Testing Laboratory.

C Construction

Conform to standard spec. 673.3 and City of Milwaukee standards. The pull box shall be installed on 12-
inches of crushed stone, set flush with grade and backfilled. All conduit connections to the pull box
require end bell fittings at the end of the conduit.

D Measurement

The department will measure fiberglass/polymer concrete Pull Box 13-Inch x 24-Inch x 24-Inch as each
individual pull box, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.302 Pull Boxes 13-Inch x 24-Inch x 24-Inch EACH

Payment is full compensation for furnishing and installing all materials, including pull box, end bells,
crushed aggregate, excavation, backfilling, and for disposing of surplus material.

Construction Staking Fence, Item SPV.0090.01.
A Description

This special provision describes the contractor-performed staking required for the proposed fence
conforming to standard spec 650 and as follows.

B (Vacant)
C Construction
Use methods that conform to standard spec 650.3.

Set and maintain stakes as necessary to locate points along fence lines in order to install fencing as the
plans show. Stakes may not be installed in a wetland.

D Measurement

The department will measure Construction Staking Fence by the linear foot acceptably completed
measured along the base of the fence.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Construction Staking Fence LF

The department will not make final payment for staking until the contractor submits all survey notes and
computations used to establish the required lines to the engineer within 21 days of completing the work.
The department will deduct from payments due the contractor for the additional costs specified in
standard spec 105.6.
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Payment is full compensation for locating and setting all construction stakes; for providing construction
stakes; for relocating and resetting damaged or missing construction stakes.

SER-650-001 (20160831)

Split Duct Conduit, Item SPV.0090.351.
A Description

This section describes materials, general requirements, personnel qualifications, construction methods,
and testing requirements used to install tongue-and-groove rigid split duct conduit over existing buried
cables, and perform connections, joints, and seals as required. All work shall be in accordance with the
current Wisconsin Standard Specification for Highway and Structure Section 651.

B Materials

Furnish materials conforming to the WSEC, consisting of chapter comm. 16 of the WEC combined with
the NEC.

All materials furnished under this contract for street lighting installation are subject to approval by the City
of Milwaukee street lighting project engineer. A prototype maybe requested for submittal by the project
engineer with a cable sample installed and spliced for approval prior to field installation.

The contractor shall furnish a complete list of materials to be furnished and used for street lighting. Such
list shall include names and addresses of manufactures, together with catalog humbers, certificates of
compliance, specifications, and other product information requests by the project engineer. The list shall
be submitted within ten (10) calendar days of execution of contract. No material shall be incorporated into
the lighting system prior to the written approval of the engineer. Approval does not change the intent of
the specifications. The contractor shall not substitute or make changes in material without resubmitting for
approval.

Furnish bends, adapters, couplings, fittings, and other materials used to install conduits.

Use an interlocking/tongue-and-groove design 2.5” schedule 40 conduit securely fastened with straps,
below grade boxes, direct burial, and submersible. The conductors to be encased are 5kV solid conductor
CU #8 with concentric high lead ground, 5kV solid conductor CU #8 with concentric tinned ground, or 5kV
solid conductor CU #8AWG with concentric tinned flat strap ground.

C Construction
C.1. General Requirements

Work under items related to the street lighting system shall conform to the National Electrical Code
(NEC), 2020 Edition, or the latest edition adopted by the State of Wisconsin, Wisconsin Department of
Commerce Chapter Comm 16 (Electrical) State of Wisconsin electrical code, City of Milwaukee code, and
these special provisions and good electrical practices. The contractor shall not take advantage of lack of
details in plans or these specifications where to do so would conflict with the applicable code and
standards.

Excavate trenches true to line and grade to provide the conduit uniform bearing throughout its length. Do
not backfill the trench before inspecting the conduit. Carefully tamp the backfill in place as specified for
placing backfill in layers in 651.3. Place at least 0.7 cubic feet of size No. 2 coarse aggregate conforming
to 501.2.7.4.2 directly under each drainage hole. Effective with the November 2021 Letting 2022
Standard WisDOT Specifications

Do not exceed the minimum bending radius of the cable installed in the conduit. Do not pull cable over
edges or corners, over or around obstructions, or through unnecessary curves or bends.

C.2. In Service Distribution Systems
Do not exceed the minimum bending

The contractor shall not make cuts or splices to any underground electrical connections or to any existing
distribution system. As indicated on plans, underground splices and connections to existing underground
circuitry will be completed by City electricians.

C.3. Testing
After the city makes preliminary acceptance of the street lighting system, it shall be monitored by the
City of Milwaukee, Street Lighting Electrical Services during a 60-calendar day operational “burn in”. Final
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acceptance of the lighting system will be based on its meeting standard operational criteria as stated in
these specifications. The contractor shall be responsible for all necessary repairs and adjustments to the
lighting system to meet standard operational criteria

D Measurement

The department will measure Split Duct Conduit by the linear foot of conduit installed acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.351 Split Duct Conduit LF

Payment is full compensation for furnishing and installing conduit, including any necessary connectors.

crete Surface Repair Full-Depth, Item SPV.0165.01.
A Description

This special provision describes performing full-depth concrete surface repair according to the pertinent
sections of the Standard Specifications and as hereinafter provided.

B Materials
Provide materials according to standard spec 509.2.
C Construction

Use construction methods that are according to the pertinent provisions of standard spec 509.3.7 and
509.3.8 to perform full-depth concrete surface repair.

D Measurement

The department will measure Concrete Surface Repair Full-Depth by the square foot, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0165.01 Concrete Surface Repair Full-Depth SF

Payment is full compensation for completely removing the deteriorated concrete areas; for disposing of
waste material; for forming; and for salvaging, cleaning, and using the existing bar steel reinforcement,
and for the volume of concrete used in the full-depth concrete surface repair.

Remove, Salvage and Reinstall Landscaping Rocks, Item SPV.0165.02.

A Description

This special provision describes removing salvaging and reinstalling existing landscaping rocks.
B (Vacant)

Provide materials according to standard spec 509.2.

C Construction

Remove the existing landscaping rocks in a clean and organized manner.

Store materials in a safe location until they are ready to be reinstalled. Prior to installation clean
landscaping rocks of any construction type debris.

Reinstall the salvaged landscaping rocks back to original depth and configuration.

The contractor has the option to replace landscaping rocks with similar size and color if approved by
property owner.
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D Measurement

The department will measure Remove, Salvage and Reinstall Landscaping Rocks as a square foot,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0165.02 Remove, Salvage and Reinstall Landscaping Rocks SF

Payment is full compensation for completely removing the existing landscaping rocks, storing, and
reinstalling to condition the landscaped area was in prior to construction.

Asphaltic Repair, Item SPV.0195.01.
A Description

This special provision describes repairing areas of existing asphalt pavement with asphaltic mixtures for
overlaying with new pavement.

B Material

Furnish nominal size No. 3 (19mm) aggregate blend graded as specified in 460.2.2.3 and conform to the
other material and mixture requirements specified for asphaltic surface in 465. Use tack coat as required
under 450.3.2.7.

C Construction

Remove areas of existing asphalt pavement, including existing patching or surfacing materials, at
locations the plans show or the engineer directs in the field as specified for removing asphaltic surface
milling in 204.3.2.2.2. Mill the connecting edges as true and perpendicular as possible, both parallel and
perpendicular to the roadway, creating a vertical edge on all sides. Remove the pavement without injury
to the remaining pavement. Dispose of removed material as specified in 204.3.1.3.

As an option for areas of full depth removal, the contractor may remove areas of existing asphalt
pavement, including existing patching or surfacing materials, as specified for removing asphaltic surface
in 204.3.2.2.1. Saw cut the connecting edges as true and perpendicular as possible, as specified for
sawing pavement in 690. Remove the pavement without injury to the remaining pavement. Dispose of
removed material as specified in 204.3.1.3.

Construct as specified for asphaltic surface under 465.3 except as modified here.
Replace standard spec 465.3.1(2) with the following:

Place using self-propelled pavers. Pave at a constant speed, appropriate for the paver and mixture, that
ensures uniform spreading and strike-off with a smooth, dense texture and no tearing or segregation.

Replace standard spec 465.3.1(3) with the following:

Immediately after placement, compact the mixture to produce a dense smooth surface using ordinary
compaction procedures as specified in 450.3.2.6. Unless the engineer directs otherwise, compact each
layer to a thickness of 6 inches or less so that the finished surface is 1/16 inch to 1/8 inch above the
existing pavement surface.

D Measurement

The department will measure Asphaltic Repair by the ton acceptably completed as specified for asphaltic
pavement in 450.4.

E Payment
@ The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0195.01 Asphaltic Repair TON

@

Payment is full compensation for removing old pavement; for preparing the foundation; and for providing
and compacting asphaltic mixture including asphaltic binder. Sawing existing asphalt pavement as a
contractor option is incidental to the Asphaltic Repair bid item.
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
HIGHWAY CONSTRUCTION SKILLS TRAINING (HCST)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users (SAFETEA-LU),
Section 5204(e) — Surface Transportation Workforce Development Training and Education, provides for
100 percent Federal funding if the core program funds are used for training, education, or workforce
development purposes, including “pipeline” activities. The core programs include: Congestion Mitigation
and Air Quality Improvement (CMAQ) Program, Highway Bridge Program (HBP), Interstate Maintenance
(IM), National Highway System (NHS), and Surface Transportation Program (STP). These workforce
development activities cover surface transportation workers, including OJT/SS programs for women and
minorities as authorized in 23 U.S.C. §140(b).

The Wisconsin Department of Transportation OJT program was originally established in 1995. Highway
Construction Skills Training (HCST) was previously known as Transportation Alliance for New Solutions
(TrANS) and underwent a name change in early 2023. HCST is an industry driven plan of services to
address the outreach, preparation, placement and retention of women, minorities, and disadvantaged
persons as laborers and apprentices in the highway skilled trades. Candidate preparation and contractor
coordination services (OJT Supportive Services) are provided by contracted community-based
organizations.

. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or advancement to
apprenticeship of Highway Construction Skills Training (HCST) graduates and employing eligible trainees
in qualifying trades will be made as follows:

1) On-the-Job Training, ltem ASP.1T0OG, ASP 1 HCST Graduate. At the rate of $5.00 per hour on
Federal-aid projects when HCST graduates are initially hired, or seasonally rehired, as unskilled

laborers or equivalent.
Eligibility and Duration: To the employing contractor, for up to 2,000 hours or two years, whichever

comes first from the point of initial hire as a HCST placement.
Contract Goal: To maintain the intent of the Equal Employment Opportunity program, it is a goal
that 3 HCST Graduate(s) be utilized for __ 900 hours on this contract.

2) On-the-Job Training, Iltem ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00 per hour on
Federal-aid projects at the point when an employee who came out of the HCST Program is
subsequently entered into an apprenticeship contract in a qualifying trade.

Eligibility and Duration: To the employing contractor, for the length of time that the HCST graduate
is in apprenticeship status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity program, it is a goal
that 1 HCST Apprentice(s) be utilized for 250 hours on this contract.

3) The maximum duration of reimbursement is two years as a HCST graduate plus time in apprentice
status.

4) If a HCST program is not available in the contractor's area and another training program is
utilized, payment of On-the-Job Training hours may be approved by the Wisconsin Department of
Transportation (WisDOT) if the training program meets the established acceptance criteria. Only
On-the-Job Training Hours accumulated after WisDOT approval will be reimbursed as specified
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under Iltems ASP.1TOG and ASP.1TOA. For more information, contact the Department of
Transportation Labor Development Specialist at the phone number listed below.

5) WisDOT reserves the right to deny payments under items ASP.1TOG and ASP.1TOA if the
contractor either fails to provide training or there is evidence of a lack of good faith in meeting the
requirements of this training special provision.

II. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for HCST placements is intended to cover the duration of two years to
allow for reaching entry-level laborer status. An additional incentive, the $5.00 rate, would promote
movement into the underutilized skilled trades' apprenticeships and applies until the individual completes
their apprenticeship. These incentives benefit HCST candidates by giving them a better opportunity to
enter a skilled trade; benefits contractors who will be assisted in meeting their EEO profiles and goals;
and benefits the public who will see the program reinforce larger public-private employment reform in
Wisconsin. The pool of HCST graduates was created for the purpose of addressing underutilization in the
skilled trades, an objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures contractors
who are in the Companywide Program that HCST placements still contribute toward fulfilling the new hire
goal of 50% women and minorities. Based on data administered by United States Department of Labor
(US DOL), the highway skilled trades remain underutilized for women statewide (less than 6.9%); and for
minorities in all counties (% varies by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some or all of this monetary
incentive to offset the cut in hourly wages an individual may incur when entering an apprenticeship if the full general
laborer hourly rate has been previously paid. No special accounting measures are required.

. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for underutilization to
be resolved across the trades. This will be measured annually at the county and/or state levels using data
administered by WisDWD in relation to goals set by the USDOL page 2 Dated January 2012 OFCCP.
With appropriate state and federal approvals, we may also do some measurement at the company level.
It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a HCST graduate
or a HCST apprentice. The compliance specialists utilize the information on the Certified Payrolls to track
the hours accumulated by HCST Graduates and HCST apprentices on WisDOT contracts. Payment
under this ASP 1 is made based on the hours recorded off of the Certified Payrolls. Tracking may
eventually include improved linkages with the WisDWD apprentice database, information from company
and committee level sources. HCST is nondiscriminatory by regulation and is a tool for optional use by
contractors to address the underutilization of women and minorities as laborers and apprentices in our
industry’s skilled trades.

IV. HCST TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall be
provided to employees enrolled in apprenticeship and on-the-job training programs as follows: The
contractor shall provide on-the-job training aimed at developing full journey workers in the type of trade or
job classifications involved. In the event the contractor subcontracts a portion of the contract work, the
contractor shall determine how many, if any, of the trainees are to be trained by the subcontractor
provided, however, that the contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The contractor shall also ensure that this training special
provision is made applicable to such subcontract. Training and upgrading of minorities and women toward
journey workers status is a primary objective of this training special provision. Accordingly, the contractor
shall make every effort to enroll minority trainees and women (e.g., by conducting systematic and direct
recruitment through public and private sources likely to yield minority trainees and women trainees); to
the extent such persons are available within a reasonable area of recruitment. The contractor will be
given an opportunity and will be responsible for demonstrating the steps that they have taken in
pursuance thereof, prior to determination as to whether the contractor is in compliance with this training
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special provision. This training commitment is not intended, and shall not be used, to discriminate against
any applicant for training, whether a member of a minority group or not. No employee shall be employed
as a trainee in any classification in which they have successfully completed a training course leading to
journey workers status or in which they have been employed as a journey worker. The contractor should
satisfy this requirement by including appropriate questions in the employee application or by other
suitable means. Regardless of the method used, the contractor's records should document the findings in
each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available training and skill
improvement opportunities to assure increased participation of minority groups, disadvantaged persons,
and women in all phases of the highway construction industry. The FHWA On-the-Job Training (OJT)
Program requires the State transportation agencies (STAs) to establish apprenticeships and training
programs targeted to move women, minorities, and disadvantaged individuals into journey-level positions
to ensure that a competent workforce is available to meet highway construction hiring needs, and to
address the historical underrepresentation of members of these groups in highway construction skilled
crafts.

The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal Regulations
(CFR), Part 230) to supplement the OJT program and support STA training programs by providing
services to highway construction contractors and assistance to highway construction apprentices and
trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved training programs.

(2) To seek other ways to increase the training opportunities for women, minorities, and
disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision of
supportive services with respect to training programs approved under 23 CFR, Part 230(a) (Equal
Employment Opportunity on Federal and Federal-aid Construction Contracts — including Supportive
Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of these
requirements will be determined by the Wisconsin Department of Transportation-Office of Business
Opportunity & Equity Compliance (OBOEC). A request for an exemption or modification, with justification,
shall be made in writing, addressed to WisDOT OBOEC - Labor Development, 141 NW Barstow Street,
Suite 411, PO Box 798, Waukesha, WI 53187.

VI. PROGRAM CONTACTS
Marguerite (Maggie) Givings, Labor Development Specialist
Margueritel.Givings@dot.wi.gov | 608-789-7876

Deborah Seip, Labor Development Specialist
Deborah.Seip@dot.wi.gov | 262-548-8702
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ADDITIONAL SPECIAL PROVISION 3

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION

Authority

Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of Transportation’s
Federal Highway Administration. The DBE program is a federal program applicable on all contracts administered by
WisDOT that include federal-aid highway funds. The authority for the DBE program is the Transportation Bill as approved
by Congress periodically. DBE program guidance and requirements are outlined in the Code of Federal Regulations at 49
CFR Part 26. This contract is subject to DBE provisions because it is financed with federal-aid-highway funds.
Additionally, this contract is subject to the State of Wisconsin Standard Specifications for Highway and Structure
Construction and all applicable contract documents.

Requirements

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any provision of
the DBE program regulatory provisions will be considered a material breach of contract. This is nonnegotiable.

If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal Aid
Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts, reasoning,
severity, and remedial efforts of the contractor that may include: termination of contract, withholding payment, assessment
of monetary sanctions, and/or suspension/debarment proceedings that could result in the disqualification of the contractor
from bidding for a designated period of time.

(1) The Commitment to Subcontract to DBE (Form DT1506 or digital submittal), Attachments A, and Good Faith
Effort Documentation (Form DT1202) will be submitted as described in Section 2.

20 Any change to DBE Commitments thereafter must follow modification of DBE subcontracting commitment as
described in Section 9.

3) The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid shopping is prohibited.

4 The contractor must utilize the specific DBE firms listed in the approved DBE Commitment to perform the work
and/or supply the materials for which the DBE firm is listed unless the contractor obtains written consent in
advance from WisDOT. The contractor will not be entitled to payment for any work or materials on the approved
DBE Commitment that is not performed or supplied by the listed DBE without WisDOT’s written consent.

Description

The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The DBE
provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications for Highway and Structure
Construction and Construction and Materials Manual. The WisDOT Secretary is signatory to assurances of department-
wide compliance.

The Department assigns the contract DBE goal as a percentage of work items that could be performed by certified DBE
firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to the total
contract bid amount.

(1)  WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on the
cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by subcontracting work to
a DBE firm or by procuring services or materials from a DBE firm.
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(2)

@3)

Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be more
knowledgeable contractors who are prepared to successfully complete their contractual agreement through the
proactive provision of assistance in the following areas:

= Produce accurate and complete quotes

= Understand highway plans applicable to their work

= Understand specifications and contract requirements applicable to their work
= Understand contracting reporting requirements

The Department encourages contractors to assist DBE subcontractors more formally by participating in WisDOT'’s
Business Development program as a mentor, coach, or resource. For comprehensive information on the
Disadvantaged Business Enterprise Program, visit the Department's Civil Rights and Compliance Section website
at: http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx

1. Definitions

Interpret these terms, used throughout this additional special provision, as follows:

a.

Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that
represents the feasible level of DBE participation for each contract. The goal is calculated using the Engineer’s
Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes bid items for
subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors considered
include proximity, proportion, and regulations.

Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another
prospective contractor(s) before or after the award of a contract to secure a lower bid.

DBE: Disadvantaged Business Enterprise — A for-profit small business concern where socially and economically
disadvantaged individuals own at least a 51% interest and control management and daily business operations.

DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form DT1506)
and is expressed as the amount of DBE participation the prime contractor has secured. The DT1506, a contract
document completed by the bidder, is required to be considered a responsive bidder on an FHWA-funded
contract that has an assigned DBE goal. The prime contractor will have the option to submit the DT1506 digitally,
as an entry with the bid in Bid Express, or as an attachment to the bid.

DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE utilization
through review of the DBE Commitment, payments to subcontractors, and contract documentation. The Prime
Contractor receives DBE credit for payments made to the DBE firms performing the work listed on the approved
DBE Commitment, and those submitted after approved commitment with Attachment A.

Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under the
same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all necessary and
reasonable steps to achieve the assigned DBE goal by the scope, intensity, and appropriateness of effort that
could reasonably be expected for a contractor to obtain sufficient DBE participation.

Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, the
materials, supplies, articles, or equipment required under the contract.

Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope for
DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes for the
same work. Per federal regulation, reasonable price is not necessarily the lowest price.

Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and regularly sold
or leased to the public.

Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a notation
that the items within the quote will not be separated.
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2. WisDOT DBE Program Compliance

a.

b.

Documentation Submittal

e The Commitment to Subcontract to DBE (Form DT1506 or digital submittal) must be submitted at the time
of bid (Tuesday) by all prime contractors.

o Attachments A OR quotes from all DBEs included in the Commitment must be submitted at bid (Tuesday)
OR

e Within one-hour following bid submittal by ALL prime contractors via eSubmit (Tuesday).

e If only DBE quotes were submitted, all remaining signed Attachments A must be submitted within 24-
hours of bid closing via eSubmit (Wednesday).

o If the assigned DBE contract goal is not met, Documentation of Good Faith Effort (Form DT1202) and
supporting documentation must be submitted within 24-hours of bid closing (Wednesday) via eSubmit.
Instructions for eSubmit.

**Bidders have the option of submitting the DBE Commitment at the time of bid via direct entry through Bid
Express OR with attachment of Form DT1506 (Commitment to Subcontract to DBE). The DBE Commitment
entered with bid is the digital form of the DT1506. Separate submission of Form DT1506 is not required if the DBE
Commitment is entered in Bid Express. Form DT1202, if applicable, is no longer required to be submitted at time
of bid; submit DT1202 within the 24-hour supplemental time frame following bid closing.

The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid
nonresponsive if the contractor fails to furnish the DBE Commitment (digitally entered into the bid OR Form
DT1506 as an attachment), Attachments A, and Form DT1202 if applicable, as required. See sample forms in the
Appendix.

Verification of DBE Commitment

The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated as
follows:

(1) DBE Goal Met

If the bidder indicates that the contract DBE goal is met, the Department will evaluate the DBE
Commitment submitted with bid OR Form DT1506, and Attachments A to verify the actual DBE percentage
calculation. If the DBE Commitment is verified, the contract is eligible for award with respect to the DBE
Commitment.

(2) DBE Goal Not Met

a) If the bidder indicates a bid percentage on the DBE Commitment that does not meet the assigned DBE
contract goal, the bidder must request alternative evaluation of good faith effort through submission of
Form DT1202 (Documentation of Good Faith Effort) within 24-hours of bid including narrative
description. Supplementary documentation of good faith effort that supports the DT1202 submission is
also due within 24-hours of bid submission and prior to bid posting. The Department will review the
bidder's DBE Commitment and evaluate the bidder's good faith efforts submission.

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that the
Department intends to:

1. Approve the request (adequate documentation of GFE has been submitted) - no conditions placed
on the contract with respect to the DBE Commitment;

2. Deny the request (inadequate documentation of GFE has been submitted) - the contract is viewed
as non-responsive per Wisconsin Standard Specifications for Highway and Structure Construction
and will not be executed.

Page 3 of 36


https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/esubmit-notice.pdf

Effective with October 2022 Letting ASP-3

c) If the Department denies the bidder’s request, the contract is ineligible for award. The Department will
provide a written explanation for denying the request to the bidder. The bidder may appeal the
Department's denial (see Section 4).

Supplemental good faith effort documentation must be submitted through eSubmit.

3. Department's Criteria for Good Faith Effort Documentation

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime contractor
shall be responsible for all work performed on the contract by piecework, station work, or subcontract.

The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of the
contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative action.
Compliance encompasses responsible and responsive action, documentation, and good faith effort.

Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273 and
DBE program provisions. Prime contractors should encourage subcontractors to utilize DBE firms whenever
possible to contribute to the assigned DBE contract goal.

Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in one of
two ways. The bidder:

(1) Documents that it has obtained enough DBE participation to meet the goal; OR
(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith effort
on a contract basis just as each contract award is evaluated individually.

The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to actively
and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The Department will only approve
demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the variety of activities
undertaken that are commensurate with expected efforts to meet the stated goal.

The Department, in conjunction with industry stakeholders, has developed the following guidance for contractor good
faith effort activity. The guidance and the attached appendices provide a framework for the actions required by all
parties in the processing and evaluation of bidder’s total efforts to achieve the project specific DBE goal prior to the
bid letting date.

a. Solicitation Guidance for Prime Contractors:

(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder should
use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid Express Small
Business Network to foster DBE participation on all applicable contracts.

20 As needed, request assistance with DBE outreach and follow-up by contacting the Department's DBE
Support Services Office by phone or email request at least 14 days prior to the bid letting date. Phone
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail: DBE_Alert@dot.wi.gov

3) Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss
questions, concerns, and any other contract related matters that may be applicable to the DBE firm.
Guidelines for this conversation are provided in Appendix A of ASP-3.

4 Request quotes by identifying potential items to subcontract and solicit. In their initial contacts, contractors
are strongly encouraged to include a single page, detailed list of items for which they are accepting quotes,
by project, within a letting. See attached sample entitled “Sample Contractor Solicitation Letter” in Appendix
B. Prime contractors should also indicate a willingness to accept quotes in areas they are planning to perform
themselves, as required by federal rules. In some cases, it might be appropriate to use DBE firms to do work
in a prime contractor’s area of specialization.
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Solicit quotes from certified DBE firms who match possible items to subcontract using all reasonable
and available means. Additionally, forward copies of solicitations highlighting the work areas for which
quotes are being sought to DBE_Alert@dot.wi.gov

Acceptable outreach tools include SBN (Small Business Network, see Appendix C):
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.

a. Contractors must ask DBE firms for a response in their solicitations. See Sample Contractor
Solicitation Letter, Appendix B. This letter may be included as an attachment to the sub-quote
request.

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms sufficient
time to respond. Prime contractors should contact DBE firms early, asking if they need help
organizing their quote, assistance confirming equipment needs, or other assistance
supporting their submission of a competitive quote for their services.

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email
and/or SBN are the preferred method for the solicitation.

Upon request, provide interested DBE firms with adequate information about plans, specifications,
and the requirements of the contract by letter, information session, email, phone call, and/or referral.

When potential exists, the contractor should advise interested DBE firms on how to obtain bonding,
line of credit, or insurance if requested.

Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial solicitation
with:

a. Email to all prospective DBE firms in relevant work areas
b. Phone call log to DBE firms who express interest via written response or call
c. Fax/letter confirmation

d. Signed copy of record of subcontractor outreach effort

b. Guidance for Evaluating DBE quotes

(1) Quote evaluation practices required to evaluate DBE quotes:

Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract
scope for DBE subcontract feasibility and comparing common line items in DBE and non-DBE
subcontract quotes for the same work. Per federal regulation, reasonable price is not necessarily the
lowest price. See 49 CFR Part 26, Appendix A. IV.D(2).

20 Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by
contractors:

Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate reasons,
including but not limited to, a discussion between the prime and DBE firm regarding its capabilities
prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s quote, the prime
is required to contact the DBE by phone and email regarding their ability to perform the work
indicated in the UCP directory listed as their work area by NAICS code. Only the work area indicated
by the NAICS code(s) listed in the UCP directory can be counted toward DBE credit. Documentation
of the conversation is required.

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE quotes that
are responsive and reasonable. This includes DBE quotes that are not the low quote.

b  Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type of quoting
represents a cost saving but is not clearly stated as a discount. Tied quotes are usually presented as
an ‘all or none’ quote. When non-DBE subcontractors submit tied bid items in their quotes, the DBE
firm’s quote may not appear competitive. In such a case, the following steps are taken in comparing
the relevant quotes. These are qualitative examples:
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i Compare bid items common to both quotes, noting the reasonableness in the price
comparison.

i Review quotes from other firms for the bid items not quoted by the DBE firm to see if
combining both can provide the same competitive advantage that the tied bid items offered.

See Appendix D — Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best Practices.

c. Requesting Good Faith Effort Evaluation_At the time of bid- if the DBE goal is not met in full, the prime
contractor must indicate they will file form DT1202- Documentation of Good Faith Effort within 24-hours of bid
submission. Supplementary documentation of good faith effort that supports the DT1202 submission is also due
within 24-hours of bid submission and prior to bid posting. Supporting documentation for the DT1202 is to include
the following:

(1) Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE firms
contacted along with the dates of both initial and follow-up contact; electronic copies of all written solicitations
to DBE firms. A printed copy of SBN solicitation is acceptable.

20 Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs to
include activities such as: list of work items to be performed; breaking up of large work items into smaller
tasks or quantities; flexible time frames for performance and delivery schedules.

3) Documentation of Project Information provided to interested DBEs: A description of information provided to
the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to be
performed by that DBE firm.

(4 Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that good
faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not constitute
sufficient good faith efforts.

(5) Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE firm
and, if rejected, copies of quotes from non-DBEs for same items.

6) Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment, Supplies/Materials

(n Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and
providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before bid
opening. Participate in or host activities such as networking events, mentor-protégé programs, small business
development workshops, and others consistent with DBE support.

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will
promptly notify the Prime Contractor and Bureau of Project Development.

If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the reasons.
The Department encourages the Prime Contractor to communicate with DBE staff to clarify any questions related to
meeting goals and/or contractor demonstration of good faith efforts.

If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or replace
any DBE firm listed on the approved DBE Commitment. No contractor, prime or subsequent tier, shall be paid for
completing work assigned to a DBE subcontractor on an approved DBE Commitment unless WisDOT has granted
permission for the reduction, replacement, or termination of the assigned DBE in writing. If a prime contractor or a
subcontractor on any tier uses its own forces to perform work assigned to a DBE on an approved DBE Commitment,
they will not be paid for the work. Any changes to DBE Commitment after the approval of the DBE Commitment
must be reviewed and approved by the DBE Office prior to the change (see Section 9).

Additional resources for demonstrating and tracking good faith effort can be found on the “Contracting with a DBE”
webpage in the ASP-3 and Good Faith Effort Guidance section.
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4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process

A bidder can appeal the Department's decision to deny the bidder’'s demonstration of Good Faith Effort through
Administrative Reconsideration. The bidder must provide a written justification refuting the specific reasons for denial
as stated in the Department's denial notice. The bidder may meet in person with the Department if so requested.
Failure to appeal within 5 business days after receiving the Department's written notice denying the request constitutes
a forfeiture of the bidder's right of appeal. Receipt of appeal is confirmed by email date stamp or certified mail signed
by WisDOT staff. A contract will not be executed without documentation that the DBE provisions have been fulfilled.

The Department will appoint a representative who did not participate in the original good faith effort determination, to
assess the bidder's appeal. The Department will issue a written decision within 5 business days after the bidder
presents all written and oral information. In that written decision, the Department will explain the basis for finding that
the bidder did or did not demonstrate an adequate good faith effort to meet the contract DBE goal. The Department's
decision is final.

5. Determining DBE Eligibility
Directory of DBE firms

a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification Program
(UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xIsx

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849.

c. DBE firms are certified based on various factors including the federal standards from the Small Business
Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only eligible
for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs work that is
not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire about
compatibility with the Business Development Program.

6. Counting DBE Participation
Assessing DBE Work

The Department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a DBE by
one of the UCP agencies. The Department only counts the value of the work a DBE actually performs towards the DBE
goal. The Department assesses the DBE work as follows:

a. The Department counts work performed by the DBE firm’s own resources. The Department includes the cost of
materials and supplies the DBE firm obtains for the work. The Department also includes the cost of equipment the
DBE firm leases for the work. The Department will not include the cost of materials, supplies, or equipment the
DBE firm purchases or leases from the prime contractor or its affiliate, with the exception of non-project specific
leases the DBE has in place before the work is advertised.

b. The Department counts fees and commissions the DBE subcontractor charges for providing bona fide
professional, technical, consultant, or managerial services. The Department also counts fees and commissions
the DBE charges for providing bonds or insurance. The Department will only count costs the program engineer
deems reasonable based on experience or prevailing market rates.

c. If a DBE firm subcontracts work, the Department counts the value of the work subcontracted to a DBE
subcontractor.

d. The contractor will maintain records and may be required to furnish periodic reports documenting its performance
under this item.

e. ltis the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted to a
DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE firm on
the Wisconsin UCP DBE Directory.
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f. ltis the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is
committing/contracting the DBE to do. Note that the Department encourages the Prime Contractor to assist and
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.

dg. The Prime Contractor will inform the DBE office via email of all DBE subcontractors added to the project following
execution of the contract. The Prime Contractor may omit submission of another form DT1506, but must submit
signed Attachment A forms for additional DBE firms.

h. See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for Manufacturers,
Suppliers, and Brokers

Naming conventions: When emailing files, please use the following language to identify your submission- “Project
#, Proposal #, Let date, Business Name, Attachment A” Email: DBE_Alert@dot.wi.gov

*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials or
supplies furnished by a DBE.

e Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs

e For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in CRCS

7. Credit Evaluation for Trucking

All bidders are expected to adhere to the Department’s current trucking policy posted on the HCCI website at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf

The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf

See Section 8 for Broker credit.

8. Credit Evaluation for Manufacturers, Suppliers, Brokers

The Department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions of
materials and supplies on a contract-by-contract basis. The Department will count the material and supplies that a DBE
firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer, supplier, or broker.
Generally, DBE credit is determined through evaluation of the DBE owner’s role, responsibility, and contribution to the
transaction. Maximum DBE credit is awarded when the DBE firm manufactures materials or supplies. DBE credit
decreases when the DBE firm solely supplies materials, and minimal credit is allotted when the DBE firm’s role is
administrative or transactional. It is the bidder’s responsibility to confirm that the DBE firm is considered a supplier or a
manufacturer before listing them on Commitment to Subcontract to DBE form DT1506 or DBE Commitment submitted
with the bid.

a. Manufacturers

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the premises,
the materials, supplies, articles, or equipment required under the contract and of the general character
described by the specifications.

2) If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the materials
or supplies counts toward DBE goals.

b. Regular Dealers of Material and/or Supplies

(1) Aregular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general character described by the specifications
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and required under the contract are bought, kept in stock, and regularly sold or leased to the public in the
usual course of business.

2) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of the
materials or supplies toward DBE goals.

3 At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:

i. The DBE firm must be an established, regular business that engages, as its principal business and
under its own name, in the purchase and sale or lease of the products in question.

ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such as
petroleum products, steel, cement, gravel, stone, or asphalt. If some of the distribution equipment is
leased, the lease agreement must accompany the DBE Commitment form for evaluation of the dealer’s
control before the DBE office approves the DBE credit.

4 When DBE suppliers are contracted, additional documentation must accompany the DBE Commitment and
Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE supplier, along
with documentation of the calculations used as the basis for the purchase agreement, subcontract, or invoice.
WisDOT recognizes that the amount on the Attachment A form may be more or less than the amount on the
invoice per b.(1) above.

i.  The bidder should respond to the following questions and include with submission of form DT1506 or
the DBE Commitment entered with bid:

a. What is the product or material?

b. Is this item in the prime’s inventory or was the item purchased when contract was awarded?
c. Which contract line items were referenced to develop this quote?

d. What is the amount of material or product used on the project?

(5) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current
contracts if submitted with appropriate documentation to the DBE office.

i. To ensure that the appropriate credit is assigned, follow the procedure below:

a. When DBE suppliers are contracted for bulk supply or commaodity purchases, an invoice or bill-
of-sale that includes names of the contractor and the DBE supplier should be submitted to the
DBE Office via eSubmit (preferred during letting) or the DBE_ Alert email box. The
supply/commaodity credit may be applied during the federal fiscal year (October- September) in
which the purchase was made.

b. When the contractor intends to apply the credit to a particular project, submit a copy of the
original invoice, documentation of the calculations for supplies/commodities to be used on the
project, and an Attachment A. Indicate on the Attachment A:

c. This supply/commodity is in the prime’s inventory or pre-paid in case of commodities
d. The full value of the original invoice submitted to the DBE Office, above in (1)
e. The amount of material or product used on this project

f.  Fuel estimate listed on Attachment A will be recorded as a deduction from the full fuel purchase
amount shown on the invoice

i. DBE Office Process (Applies only to bulk purchases)
a. Supply/Commodity commitment is received
b. Engineer verifies amount listed on invoice and enters the full amount into spreadsheet

c. The amount of credit applied for each project is updated on the spreadsheet until the bulk
purchase is exhausted

d. Engineer informs contractor when full amount of bulk purchase has been applied
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c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives

(1)

2)
(3)

(4)

No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However,
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers,
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.

Brokerage fees are calculated as 10% of the purchase amount.

WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the
materials and supplies, fees, or transportation charges for the delivery of materials or supplies required on a
job site.

Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or invoice
for the item/service, and a comparison of the fees customarily allowed for similar services to determine
whether they are reasonable.

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”)

a. lIssuing a Contract Change Order

Any changes or modifications to the contract once executed are considered contract modifications and as such
require a change order. In addition, the DBE office must provide consent for reduction, termination, or replacement of
subcontractors approved on the DBE Commitment in advance of the modification for the prime contractor to receive
payment for work or supplies. Additions to the DBE Commitment do not require advance notification of the DBE office.
(see below e. DBE Utilization beyond the approved DBE Commitment)

b. Contractor Considerations

(1)

2)

(3)

(4)

(5)

A prime contractor cannot modify the DBE Commitment through reduction in participation, termination, or
replacement of a DBE subcontractor listed on the approved DBE Commitment without prior written consent
from the DBE Office. This includes, but is not limited to, instances in which a prime contractor seeks to
perform work originally designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.

If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been
approved for DBE credit toward its contract, the prime is required to provide documentation supporting its
inability to fulfill the contractual commitment made to the Department regarding the DBE utilization.

The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at least
the same amount of work under the contract as the DBE subcontractor that was terminated, to the extent
needed to meet the assigned DBE contract goal. When additional opportunity is available by contract
modifications, the Prime Contractor must utilize DBE subcontractors that were committed to equal work items,
in the original contract.

In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or is
terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to the
assigned DBE goal.

The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and capacity in
the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they will advise the
Prime Contractor and suggest a DBE subcontractor that may replace their services and provide written
consent to be released from its subcontract.

i. Before the Prime Contractor can request modification to the approved DBE Commitment, the Prime
Contractor must:

a. Make every effort to fulfill the DBE Commitment by working with the listed DBE subcontractor to
ensure that the firm is fully knowledgeable of the Prime Contractor’s expectations for successful
performance on the contract. Document these efforts in writing.
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b. If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s
intent to request to modify the Commitment through reduction in participation, termination,
and/or replacement of the subcontractor including the reason(s) for pursuing this action.

c. Copy the DBE Office on all correspondence related to changing a DBE subcontractor who has
been approved for DBE credit on a contract, including preparation and coordination efforts.

d. Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of
intent to replace/terminate. The DBE must be allowed five days from the date notice was
received as indicated by email time stamp or signed certified mail, to respond, in writing.
EXCEPTION: The Prime Contractor must provide a verifiable reason for a response period
shorter than five days. For example, a WisDOT project engineer or project manager confirms
that WisDOT has eliminated an item the DBE subcontractor was contracted for.

e. The DBE subcontractor must acknowledge the contract modification with written response to the
Prime Contractor and the DBE Office. If objecting to the subcontract modification, the DBE
subcontractor must outline the basis for objection to the proposed modification, providing sound
reasoning for WisDOT to reject the prime’s request.

c. Request to Modify DBE Subcontracting Commitment

The written request referenced above may be delivered by email or fax. The request must contain the following:

(1)
2)
(3)
(4)
(5)
(6)

Project ID number

WisDOT Contract Project Engineer’'s name and contact information

DBE subcontractor name and work type and/or NAICS code

Contract’s progress schedule

Reason(s) for requesting that the DBE subcontractor be replaced or terminated

Attach/include all communication with the DBE subcontractor to deploy/address/resolve work completion

Naming conventions: When emailing files, please use the following language to identify your submission- “Project
#, Proposal #, Let date, Business Name, MODIFICATION” Email: DBE_Alert@dot.wi.gov + Project Engineer

WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance and
the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.

Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part
26.53}

The listed DBE subcontractor fails or refuses to execute a written contract

The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent with
normal industry standards. Provided, however, that good cause does not exist if the failure or refusal of the
DBE subcontractor to perform its work on the subcontract results from the bad faith or discriminatory action of
the prime contractor

The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, nondiscriminatory
bond requirements

The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness

The listed DBE subcontractor is ineligible to work on public works projects because of suspension and
debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law

The prime has determined that the listed DBE subcontractor is not a responsible contractor

The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its
withdrawal

The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required
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d.

A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable to
complete its work on the contract.

Evaluation and Response to the Request

WisDOT’s timely response to the Prime Contractor’s request for modification of the approved DBE Commitment
will be provided to the prime and the WisDOT project engineer via email.

If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or termination
of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will provide a response
via email within 48-hours of receipt of request from the Prime Contractor as indicated by email time stamp. The
communication will include: the requirement to utilize the committed DBE, actions to support the completion of the
contractual commitment, a list of available WisDOT support services, and administrative remedies, including
withholding payment to the prime, that may be invoked for failure to comply with federal DBE guidelines for DBE
replacement.

The WisDOT contact for all actions related to modification of the approved DBE Commitment is the DBE Program
Engineer who can be reached at DBE_Alert@dot.wi.gov or (414) 335-0413.

DBE Utilization beyond the approved DBE Commitment

When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a
DBE subcontractor who was not on the approved form DT1506 or DBE Commitment submitted with bid at any
time after contract execution, this is referred to as voluntary DBE contract goal achievement. The contractor must
follow these steps to ensure that the participation is accurately credited toward the DBE goal:

(1) Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes DBE
subcontractor contact information, signatures, subcontract value, and description of the work areas to be
performed by the DBE. The DBE Office will verify the DBE participation and revise the DBE Commitment
based on the email/discussion and the new Attachment A.

20 When adding to an existing DBE Commitment, submit a new Attachment A to the DBE Alert mailbox

3) OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives notice of
“Substantially Complete”

Naming conventions: When emailing files, please use the following language to identify your submission-
“Project #, Proposal #, Let date, Business Name, New Attachment A” Email: DBE_Alert@dot.wi.gov

Special note on trucking

DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS
instead of “Y”)

Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of
trucking is unknown for sublet purposes only

The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor must
sign the Attachment A before submitting

DBE truckers need to be added to the DBE commitment once. If the DBE trucker is on the initial commitment
(DT1506/E1506) there is no requirement to submit another Attachment A for that trucker for that contract.

10. Commercially Useful Function

a.

Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE certified
firm is performing contracted work items.

The Department uses Form DT1011, DBE Commercially Useful Function Review and Certification to evaluate if
the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE toward the DBE
goal only if the DBE is performing a commercially useful function on that contract.
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c. A DBE firm is performing a commercially useful function if the following conditions are met:

(1) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out its
responsibilities by actually performing, managing, and supervising that work.

20 For materials and supplies, the DBE is responsible for negotiating price, determining quality and quantity,
ordering, and paying for those materials and supplies.

d. Offsite Hauling — when DBE truck will haul between a pit and plant or location other than the construction site
associated with the commitment

(1) Indicate Offsite Hauling on Attachment A
22 Discuss offsite hauling at weekly progress meetings with Project Engineer (PE)
3) PE conducts spot checks of pits/plants to verify DBE truck is hauling and/or verifying hauling log

4 Prime should be prepared to submit haul tickets, plant/pit tickets, timecards, and other pertinent
documentation if requested by PE or DBE Office

11. Credit Evaluation for DBE Primes

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for work
submitted with required documentation. If the prime contractor is a DBE certified firm, the Department will only count
the work that the DBE prime performs with its own forces for DBE neutral credit. The Department will also calculate
DBE credit for work performed by any other DBE certified subcontractor, DBE certified supplier, and DBE certified
manufacturer on the contract in each firm’s approved NAICS code/work areas that are submitted with required
documentation. Crediting for manufacturers and suppliers is calculated consistent with Section 8 of this document and
49 CFR Part 26.

12. Joint Venture

A joint venture is an association of a DBE firm and one or more other firms to carry out a single, for-profit business
enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and in which the DBE is
responsible for a distinct, clearly defined portion of the work of the contract and whose share in the capital
contribution, control, management, risks, and profits of the joint venture are commensurate with its ownership interest.
If a DBE performs as a participant in a joint venture, the Department will only credit the portion of the total dollar value
of the contract equal to the portion of the work that the DBE performs with its own forces.

13. Mentor-Protégé

a. If a DBE performs as a participant in a mentor-protégé agreement, the Department will credit the portion of the
work performed by the DBE protégé firm.

b. DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé team
identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.

(1) DBE credit may only be awarded to a non-DBE mentor firm for using its own protégé firm for less than one
half of its goal on any contract; and

20 Not award DBE credit to a non-DBE mentor firm for using its own protégé firm for more than every other
contract performed by the protégé firm.

c. A DBE protégé firm may be eligible for conditional NAICS code extension for training with the mentor. Request
permission from the DBE Office- Certification area.

d. Refer to WisDOT’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE credit
allowed on WisDOT projects.
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Use of Joint Checks

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A joint
check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular dealer or
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues one
check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier) as payment
for the material/supplies used by the DBE firm in cases where the DBE subcontractor and materials have been
approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting relationship
with the supplier to potentially facilitate a business rapport that results in a line of credit or increased partnering
opportunities.

The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE to be
counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price, determining quality
and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself." See 49 CFR
26.55(c)(1).

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon request by
staff. WisDOT will allow the use of joint checks when the following conditions are met:

a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the
Application to Use Joint Checks.

(1) Request should be made when the DBE Commitment or the Request to Sublet is submitted; the request will
not be considered if submitted after the DBE Subcontractor starts its work.

(20 Approval/Permission must be granted prior to the issuance of any joint checks.
3) The payment schedule for the supplier must be presented to the DBE office before the first check is issued.
4 The joint check for supplies must be strictly for the cost of approved supplies.

b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an ‘extra
participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing the
check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks should include
the following:

(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.

20 The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to Use
Joint Checks after establishing the conditions and documentation of payment within the subcontract terms or
in a separate written document.

c. The Prime contractor/payor acts solely as a guarantor.

(1) The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the
contract.

20 The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime
contractor’s negotiated unit price.

15. Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are incidental
to the contract.
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Appendix A
Substantive Conversation Guidelines

The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to
bid opening. Relationship building between primes and subcontractors is crucial to DBE goal attainment. Responsible
bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of expertise, and
assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors responding to a
growing and changing contract environment. Just as these specialists are responsible for care of the roads, they are
likewise responsible for contributing to the health of the industry. The substantive conversation drives collaboration
that will build industry health and capacity. The following is intended to provide guidance for such discussions but is
not an exhaustive list. Contractors are encouraged to incorporate their existing strategies for cultivating business
relationships as well.

Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released
weeks prior to each Let)

1. Determine DBE subcontractor’s interest in quoting

2. [If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry
including fundamentals a subcontractor needs to know, required reading and/or resources.

3. Assess their interest and experience in the road construction industry by asking questions such as:

Have you competed for other WisDOT contracts? Ratio of competed/to wins

Have you performed on any transportation industry contracts (locally or with other states)?

What the largest contract you’ve completed?

Have you worked in the industry: apprentice, journeyman, safety, inspection etc.?

Does this project fit into your schedule? Are you working on any contracts now?

Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity considerations of
this contract?

What region do you work in? Home base?

Which line items are you considering?

Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual?
Do you understand where your work fits in the project schedule, project phases?

Following Bid Opening- this discussion can happen at any time

1. After reviewing their quote, note the following in your discussion:

e Does the quote look complete? Irregular?
e Are there errors in the quote? Are items very high or very low?
e In general, does the quote look competitive?

2. Questions and Advice for the bidder to share with the potential DBE subcontractor:

¢ What line items would typically be in a competitive quote for a subcontractor of their specialty?

e How many employees and what is their role/experience/expertise in your firm?

e Do you have resources for labor (union member, family-based, community-resourced) and capital (banking relationship,
bond agent, CPA)?

e Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain similarities or
differences.

o Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources,
education/certification resources, more appropriate contract opportunities.

e Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks, and
potential profit/loss (for upcoming known projects or in general).

e Discussion of bonding, insurance, and overall business risk considerations.
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Appendix B

Sample Contractor Solicitation Letter Page 1
(This sample is provided as a guide, not a formatting requirement)

DBE Solicitation - [Month] [Day], [Year] WisDOT Bid Letting

Attention all DBEs. [Prime Contractor] is actively seeking your quote for the [Month][Day], [Year] Bid Letting. [Prime
Contractor] is considering bidding on the projects listed on page 2 as a prime contractor. Please see page 2 for
instructions and the sub-contractable opportunities for each proposal.

Does [Prime Contractor] accept quotes in areas we might self-perform? Yes, we do! We support this federal rule
and (if needed) we consider areas we might self-perform an opportunity to provide in the field assistance and
training if we award your quote.

Where can DBEs find the plans, specifications & addenda? Please visit [Prime Contractor’s] plan room [LINK] or
on WisDOT’s Highway Construction Contract Information HCCI website: Wisconsin Department of Transportation
Highway Construction Contract Information (wisconsindot.gov). This same website can be checked for the
contract status.

What should your quote include? All the costs required to complete the items you propose to perform including
labor, equipment, material, and related bonding or insurance. The quote should also note items that you are DBE
certified to perform, tied items, and any special terms. Please use page 2 as your cover sheet for your quote.

Do you have a question regarding bonding, credit, insurance, equipment, or supplies/materials? \We welcome
all DBE questions! Please call [Prime Contractor] and ask to speak with [Contact]. [Prime Contractor] can provide
basic information as well as a referral to a trusted industry partner for insurance and bonding needs.

When are quotes due?
[Month] [Day], [Year] at [Time]. We accept quotes via SBN, email, or fax. Please make every effort to have your
quotes in by this time or earlier. Quality check your quote so it includes the correct letting date, project ID,
proposal number, unit price and extension.

Who can DBEs contact for questions, information, clarification or for a quote evaluation? [Project Manager
Name] [Phone] [Email]. If you are quoting [Prime Contractor] for the first time, we encourage you to come meet
with us in person to discuss the project. Our office hours are 7:30 a.m. — 5:00 p.m. On bid day, we are in the office
by 6:30 a.m.

Why partner with [Prime Contractor]?
DBE partnership is a core part of [Prime Contractor’s] mission. Including DBEs at the beginning of each project is
essential in the success of each project. We consider DBEs to be important industry partners who bring
dedication and knowledge at various stages during construction. We are proud to be an industry leader with our
DBE partnership. Your success as a DBE is our success.
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Sample Contractor Solicitation Letter Page 2

(This sample is provided as a guide, not a formatting requirement)
REQUEST FOR QUOTE

[Prime Contractor]
Letting Date: [Month] [Day], [Year]
Project IDs: 1234-56-00 (Proposal #1) & 1234-01-78 (Proposal #6)

Please check all that apply:

____Yes, we will be quoting the projects & items listed below

_____ No, we are not interested in quoting on the letting or its items referenced below

_____ Please take our name off your monthly DBE contact list

____We have questions about quoting this letting. Please have someone contact me at this number:

Prime Contractor Contact: DBE:
Phone: Fax:
Email:

Please circle the proposals and items you will be quoting below and contact us with any questions

Proposal 1 6
County Dane County Crawford County

Clearing & Grubbing X X
Dump Truck Hauling X X
Curb/Gutter/Sidewalk X
Erosion Control Items X
Excavation X X
Pavement Marking X
Traffic Control X
Sawing X X
QMP, Base X
Pipe Underdrain X
Landscape X
Beam Guard X
Electrical X
Signs/Posts/Markers X
Survey/Staking X

Again, please make every effort to have your quotes into our office by time deadline| prior to the letting date.
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Sample Contractor Solicitation Email - Simplified
(This sample is provided as a guide, not a formatting requirement)

e [Prime Contractor] specializes in municipal projects in the XX Region(s)

ATTENTION DBEs

ASP-3

e We have successfully competed for and completed XX WisDOT projects over the past XX years
e Consider [Prime Contractor] your partner on WisDOT Projects

[Prime Contractor] is seeking your subcontractor quote for the XX/XX/20XX WisDOT bid letting on the

below projects:

Project Proposal County Region
1234-56-00 2 Dane SW
1234-01-78 6 Crawford SW

o Please review the attachments [attach Solicitation Letter] and respond with your intent to quote (or not)
along with the work items you are interested in performing and respond via fax or email by date. The quote
should note items that you are DBE certified to perform, tied items, and any special terms. Please include

labor, equipment, material, and related bonding or insurance.

o If you have any questions regarding bonding, credit, insurance, equipment and/or materials/supplies, please
feel free to call [Prime Contractor] and ask for [Contact]. (Include if your company is willing to answer

these types of DBE questions)

o  Plans and Specifications can be found: WisDOT HCCI Website: List webpage where plans are located

o If you do choose to quote, please make every effort to have your quote into our office by time and date.
Make sure the correct letting date, project number, unit price and extension are included in your quote.

o  Should you have questions regarding the mentioned project, please call our office at (414) 555-5555 and