



Wisconsin Department of Transportation

January 5, 2026

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #13: 5681-00-73, WISC 2026134
T Mifflin – T Linden (CTH E)
E Pecatonica River Bridge B-25-0199
CTH E
Iowa County

Letting of January 13, 2026

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress.

Schedule of Items:

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Quantity Added	Proposal Total After Addendum
203.0270	Removing Structure Over Waterway Debris Capture 01. P-25-33	EACH	0	1	1

Deleted Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Proposal Quantity Change (-)	Proposal Total After Addendum
203.0260	Removing Structure Over Waterway Minimal Debris 01. P-25-33	EACH	1	-1	0

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
66	Structure General Plan – Replaced “Removing Structure Over Waterway Minimal Debris” with “Removing Structure Over Waterway Debris Capture” in notes.
67	Structure Cross Section, General Notes, & Quantities – Replaced “Removing Structure Over Waterway Minimal Debris” with “Removing Structure Over Waterway Debris Capture” in notes and the quantities table.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

5681-00-73

January 5, 2026

Special Provisions

3. Prosecution and Progress.

Add the following to the end of the article:

Work Within Blanchard Crick Frog (BCF) Buffer Zone and Stream

The buffer zone is defined as the area within 75 ft of a wetland or stream.

The contractor must comply with the following fish and Blanchard Cricket Frog (BCF) work restrictions:

Fish Instream Restriction: March 1st to June 1st

BCF Instream Restriction: May 20th to August 15th and October 16th to April 7th

BCF Buffer Zone Restriction: October 16th to April 7th

Following the above work restrictions allows work within the buffer zone from April 8th to October 15th and within the stream from August 16th to October 15th.

The removal of the existing structure and proposed structure work within the buffer zone may begin with portions located outside of the waterway prior to August 16th to October 15th work window, so long as, there is no disturbance to the waterway. The use of a barge will not be permitted. The piles located within the waterway shall not be removed prior to August 16th.

All structure work, riprap, grading, and restoration within the buffer zone shall be completed prior to October 15th.

Schedule of Items

Attached, dated January 5, 2026, are the revised Schedule of Items Pages 1 – 5.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 66, and 67.

END OF ADDENDUM

STATE PROJECT NUMBER
5681-00-73

DESIGN DATA

LIVE LOAD:

DESIGN LOADING — HL-93
INVENTORY RATING FACTOR — RF=1.12
WEARING SURFACE PERMIT — WSPV=1.45
VEHICLE RATING (WSPV) — 250 KIPS

STRUCTURE IS DESIGNED FOR A FUTURE WEARING SURFACE OF 20 POUNDS PER SQUARE FOOT.

CONCRETE MASONRY, SLAB — $f'_c = 4,000$ P.S.I.
ALL OTHER — $f'_c = 3,500$ P.S.I.
HIGH-STRENGTH BAR STEEL — $f_y = 60,000$ P.S.I.
REINFORCEMENT — $f_y = 60,000$ P.S.I.

FOUNDATION DATA:

ABUTMENTS TO BE SUPPORTED ON HP 10 X 42 PILING DRIVEN TO A REQUIRED DRIVING RESISTANCE OF 180 TONS PER PILE** AT PIER 1 AND 2 AS DETERMINED BY THE MODIFIED GATES DYNAMIC FORMULA. ESTIMATED 40 FT PILE LENGTHS AT W. ABUT. AND 40 FT PILE LENGTHS AT E. ABUT.

PIERS TO BE SUPPORTED ON HP 10 X 42 PILING DRIVEN TO A REQUIRED DRIVING RESISTANCE OF 180 TONS PER PILE** AT PIER 1 AND 2 AS DETERMINED BY THE MODIFIED GATES DYNAMIC FORMULA. ESTIMATED 45 FT PILE LENGTHS AT PIER 1 AND ESTIMATED 35 FT PILE LENGTHS AT PIER 2.

**THE FACTORED AXIAL RESISTANCE OF PILES IN COMPRESSION USED FOR DESIGN IS THE REQUIRED DRIVING RESISTANCE MULTIPLIED BY A RESISTANCE FACTOR OF 0.5 USING MODIFIED GATES DYNAMIC FORMULA TO DETERMINE DRIVEN PILE CAPACITY.

HYDRAULIC DATA:

Q₁₀₀ (THRU BRIDGE) — 6,600 C.F.S.
Q₁₀₀ (ROAD) — 6,600 C.F.S.
DRAINAGE AREA — 32 SQ. MI.
BRIDGE WATER AREA — 744 SQ. FT.
BRIDGE VELOCITY — 8.87 F.P.S.
WATER SURFACE ELEVATION — 934.87
OVERTOPPING — 17 FT.
SCOUR CRITICAL CODE — N/A
Q₂ — 1,125 C.F.S.
Q₂ ELEVATION — 932.44 FT.
Q₂ VELOCITY — 4.95 F.P.S.

BRIDGE OFFICE CONTACT
ANDREW C. KNUXTON
E-34662
SPRING GREEN, WI
(608) 261-0261

CONSULTANT CONTACT
WESTBROOK
Associated Engineers, Inc.
619 EAST HOMER STREET
P.O. BOX 429
SPRING GREEN, WI 53588
PHONE (608) 588-7866
FAX (608) 588-7866

REVISION
NO. DATE
12/12/25
REMOVAL BID ITEM CHANGED
BY

ACCEPTED
CHIEF STRUCTURES DESIGN ENGINEER
DATE

STRUCTURE B-25-199

CTH E OVER E PECATONICA RIVER

COUNTY IOWA

TOWNSHIP GREENE

DESIGNED BY JDO

DESIGNED CDS

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

DESIGNED JDO

NOTES

EXCAVATION AS INDICATED IN THE HATCH AREAS. EXCAVATION SHALL BE TO 18" BELOW FINISH GRADE FOR STRUCTURES BRIDGES B-25-199.

BACKFILL PAY LIMITS. BACKFILL BEYOND BACKFILL PAY LIMITS SHALL BE INCLUDED WITH BID ITEM EXCAVATION. EXCAVATION SHALL BE DETERMINED BY THE CONTRACTOR.

"GEOTEXTILE TYPE OF SCHEDULE A" LIMITS. EXTEND 2'-0" ABOVE BOTTOM OF ABUTMENT FOR THE ENTIRE ABUTMENT BODY LENGTH.

PIPE UNDERDRAIN WRAPPED (6-INCH). SLOPE 0.5% MIN. TO SUITABLE DRAINAGE. ATTACH ROBERT SHIELD AT ENDS OF PIPE UNDERDRAIN AS DETAILED IN "ABUTMENT DETAILS" SHEET.

NAME PLATE REQUIRED AND BENCH MARK CAP (WHEN SUPPLIED). FOR LOCATION SEE "ABUTMENTS" SHEET.

ALL RIPRAP MUST BE TOP-DRESSED WITH SOIL AND SEEDED WITH AN APPROVED SEED MIX. SEE ROADWAY PLANS FOR DETAILS.

EXISTING TIMBER PILES NEAR EXISTING PIER 1 & EXISTING PIER 2 SHALL BE REMOVED. COSTS ASSOCIATED WITH THE REMOVAL OF THE EXISTING TIMBER PILES SHALL BE INCLUDED IN BID ITEM CAPTURE P-25-33.

REMOVING STRUCTURE OVER WATERWAY DEBRIS

INDICATES WING NUMBER

LOCATION OF BEAM GUARD ATTACHMENT

GENERAL PLAN

NOTES

GENERAL

NOTES

GENERAL

NOTES

GENERAL

NOTES

GENERAL

NOTES

GENERAL

NOTES

GENERAL

NOTES

GENERAL

NOTES

GENERAL

NOTES

GENERAL

NOTES

GENERAL

NOTES

GENERAL

NOTES

GENERAL

NOTES

GENERAL

NOTES

GENERAL

NOTES

GENERAL

NOTES

GENERAL

NOTES

GENERAL

NOTES

GENERAL

NOTES

GENERAL

NOTES

GENERAL

NOTES

GENERAL

NOTES

GENERAL

NOTES

GENERAL

NOTES

GENERAL

NOTES

GENERAL

NOTES


GENERAL

NOTES


GENERAL

NOTES

GENERAL



PLAN B-25-199
(THREE SPAN CONCRETE HAUNCH SLAB BRIDGE)



ELEVATION
(THRU E PECATONICA RIVER, LOOKING NORTH)

Addendum No. 01
ID 5681-00-73
Revised Sheet 66
January 5, 2026

BENCH MARKS

NO.	STATION/OFFSET	DESCRIPTION	ELEVATION
BM #1	16+35.36, 13.63' RT.	X IN ABUTMENT	942.13
BM #2	17+14.47, 82.06' RT.	CHISED 60D NAILS SET IN TREE	937.29

HORIZONTAL DATUM AND ADJUSTMENT: NAD 83 (2011)
VERTICAL DATUM AND ADJUSTMENT: NAVD 88 (2012)
COORDINATE REFERENCE SYSTEM: WSCRS IOWA CO.

TRAFFIC DATA

CTH E
A.A.D.T. (2026) 511
A.A.D.T. (2046) 759
DESIGN SPEED 60 M.P.H.

GENERAL PLAN

SHEET 1 OF 10

66

1.D. 5681-00-73

PLOT DATE: Dec 12, 2025

FILE: B250199_01-gen.dwg

PLOT SCALE:



Proposal Schedule of Items

Page 1 of 5

Proposal ID: 20260113013 Project(s): 5681-00-73

Federal ID(s): WISC 2026134

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0004	204.0165 Removing Guardrail	100.000 LF	_____.	_____.
0006	205.0100 Excavation Common	648.000 CY	_____.	_____.
0008	205.0508.S Excavation, Hauling, and Disposal of Potential Creosote Contaminated Soil	279.000 TON	_____.	_____.
0010	206.1001 Excavation for Structures Bridges (structure) 01. B-25-0199	1.000 EACH	_____.	_____.
0012	210.1500 Backfill Structure Type A	260.000 TON	_____.	_____.
0014	213.0100 Finishing Roadway (project) 01. 5681- 00-73	1.000 EACH	_____.	_____.
0016	305.0110 Base Aggregate Dense 3/4-Inch	132.000 TON	_____.	_____.
0018	305.0120 Base Aggregate Dense 1 1/4-Inch	510.000 TON	_____.	_____.
0020	311.0110 Breaker Run	790.000 TON	_____.	_____.
0022	415.0060 Concrete Pavement 6-Inch	26.000 SY	_____.	_____.
0024	415.0410 Concrete Pavement Approach Slab	106.000 SY	_____.	_____.
0026	450.4000 HMA Cold Weather Paving	122.000 TON	_____.	_____.
0028	465.0105 Asphaltic Surface	122.000 TON	_____.	_____.
0030	502.0100 Concrete Masonry Bridges	486.000 CY	_____.	_____.
0032	502.3200 Protective Surface Treatment	648.000 SY	_____.	_____.



Proposal Schedule of Items

Page 2 of 5

Proposal ID: 20260113013 Project(s): 5681-00-73

Federal ID(s): WISC 2026134

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0034	505.0400 Bar Steel Reinforcement HS Structures	9,470.000 LB	_____.	_____.
0036	505.0600 Bar Steel Reinforcement HS Coated Structures	78,480.000 LB	_____.	_____.
0038	513.4061 Railing Tubular Type M	311.000 LF	_____.	_____.
0040	516.0500 Rubberized Membrane Waterproofing	14.000 SY	_____.	_____.
0042	550.1100 Piling Steel HP 10-Inch X 42 Lb	1,360.000 LF	_____.	_____.
0044	606.0300 Riprap Heavy	150.000 CY	_____.	_____.
0046	612.0406 Pipe Underdrain Wrapped 6-Inch	180.000 LF	_____.	_____.
0048	614.2300 MGS Guardrail 3	53.100 LF	_____.	_____.
0050	614.2350 MGS Guardrail Short Radius	25.000 LF	_____.	_____.
0052	614.2500 MGS Thrie Beam Transition	157.600 LF	_____.	_____.
0054	614.2610 MGS Guardrail Terminal EAT	3.000 EACH	_____.	_____.
0056	614.2630 MGS Guardrail Short Radius Terminal	1.000 EACH	_____.	_____.
0058	618.0100 Maintenance and Repair of Haul Roads (project) 01. 5681-00-73	1.000 EACH	_____.	_____.
0060	619.1000 Mobilization	1.000 EACH	_____.	_____.
0062	624.0100 Water	14.400 MGAL	_____.	_____.



Proposal Schedule of Items

Page 3 of 5

Proposal ID: 20260113013 Project(s): 5681-00-73

Federal ID(s): WISC 2026134

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0064	625.0500 Salvaged Topsoil	1,850.000 SY	_____.	_____.
0066	628.1504 Silt Fence	675.000 LF	_____.	_____.
0068	628.1520 Silt Fence Maintenance	1,070.000 LF	_____.	_____.
0070	628.1905 Mobilizations Erosion Control	7.000 EACH	_____.	_____.
0072	628.1910 Mobilizations Emergency Erosion Control	4.000 EACH	_____.	_____.
0074	628.2008 Erosion Mat Urban Class I Type B	1,850.000 SY	_____.	_____.
0076	628.6005 Turbidity Barriers	210.000 SY	_____.	_____.
0078	628.7504 Temporary Ditch Checks	100.000 LF	_____.	_____.
0080	629.0210 Fertilizer Type B	1.800 CWT	_____.	_____.
0082	630.0130 Seeding Mixture No. 30	80.000 LB	_____.	_____.
0084	630.0175 Seeding Mixture No. 75	55.000 LB	_____.	_____.
0086	630.0200 Seeding Temporary	80.000 LB	_____.	_____.
0088	630.0400 Seeding Nurse Crop	13.000 LB	_____.	_____.
0090	630.0500 Seed Water	62.500 MGAL	_____.	_____.
0092	633.5100 Markers ROW	4.000 EACH	_____.	_____.
0094	634.0612 Posts Wood 4x6-Inch X 12-FT	4.000 EACH	_____.	_____.



Proposal Schedule of Items

Page 4 of 5

Proposal ID: 20260113013 Project(s): 5681-00-73

Federal ID(s): WISC 2026134

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0096	637.2230 Signs Type II Reflective F	12.000 SF	_____.	_____.
0098	638.2602 Removing Signs Type II	6.000 EACH	_____.	_____.
0100	638.3000 Removing Small Sign Supports	6.000 EACH	_____.	_____.
0102	642.5001 Field Office Type B	1.000 EACH	_____.	_____.
0104	643.0420 Traffic Control Barricades Type III	2,625.000 DAY	_____.	_____.
0106	643.0705 Traffic Control Warning Lights Type A	5,250.000 DAY	_____.	_____.
0108	643.0900 Traffic Control Signs	1,575.000 DAY	_____.	_____.
0110	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0112	645.0111 Geotextile Type DF Schedule A	76.000 SY	_____.	_____.
0114	645.0120 Geotextile Type HR	281.000 SY	_____.	_____.
0116	646.1005 Marking Line Paint 4-Inch	1,362.000 LF	_____.	_____.
0118	650.4500 Construction Staking Subgrade	267.000 LF	_____.	_____.
0120	650.5000 Construction Staking Base	267.000 LF	_____.	_____.
0122	650.6501 Construction Staking Structure Layout (structure) 01. B-25-0199	1.000 EACH	_____.	_____.
0124	650.7000 Construction Staking Concrete Pavement	44.000 LF	_____.	_____.



Proposal Schedule of Items

Page 5 of 5

Proposal ID: 20260113013 Project(s): 5681-00-73

Federal ID(s): WISC 2026134

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0126	650.9911 Construction Staking Supplemental Control (project) 01. 5681-00-73	1.000 EACH	_____.	_____.
0128	650.9920 Construction Staking Slope Stakes	267.000 LF	_____.	_____.
0130	690.0150 Sawing Asphalt	48.000 LF	_____.	_____.
0132	715.0502 Incentive Strength Concrete Structures	2,916.000 DOL	1.00000	2,916.00
0134	715.0720 Incentive Compressive Strength Concrete Pavement	500.000 DOL	1.00000	500.00
0136	999.2000.S Installing and Maintaining Bird Deterrent System (station) 01. 17+00	1.000 EACH	_____.	_____.
0138	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	1,200.000 HRS	5.00000	6,000.00
0140	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	600.000 HRS	5.00000	3,000.00
0142	SPV.0090 Special 01. Flashing Stainless Steel	294.000 LF	_____.	_____.
0144	SPV.0180 Special 01. Salvaged Topsoil Over Riprap	204.000 SY	_____.	_____.
0146	203.0270 Removing Structure Over Waterway Debris Capture (structure) 01. P-25-33	1.000 EACH	_____.	_____.

Section: 0001

Total:

Total Bid: