



Wisconsin Department of Transportation

January 28, 2026

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #30: 1009-43-69, WISC 2026248
Menominee Co Culvert
Replacement
STH 47 Countywide
STH 47
Menominee County

9650-17-73, WISC 202624A
Shawano - Neopit
CTH VV to Feather Lane
STH 47
Menominee County

9650-16-72, WISC 202624B
Neopit - Antigo
Church Street to Langlade Co
Line
STH 47
Menominee County

9660-09-70, WISC 202624C
Shawano - Langlade
STH 47 to Langlade County Lin
STH 55
Menominee County

Letting of February 10, 2026

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

1009-43-69, 9650-16-72, 9650-17-73 and 9660-09-70

January 28, 2026

Special Provisions

3. Prosecution and Progress.

Replace paragraph six with the following:

Do not allow a milled surface open to through traffic to remain in place longer than 96 hours or during the periods included in the holidays and special events restrictions unless adverse weather prevents placement of the asphalt layer. Provide an even cross-sectional profile of each lane prior to reopening to traffic. An uneven profile within each lane is not allowed except within a flagging operation.

END OF ADDENDUM