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NOTICE TO ALL CONTRACTORS: 
 
Proposal #03: 1370-00-75   

Watertown - Waukesha  
CTH L/BUS 26 to E Main Street  
STH 16     
Dodge & Jefferson Counties 

 

 
Letting of March 10, 2026 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. Description 

3 Prosecution and Progress 
 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 01 
1370-00-75 

February 27, 2026 
 

Special Provisions 
 

3. Prosecution and Progress 
 
Replace entire article language with the following: 

Begin work within 10 calendar days after the engineer issues a written notice to do so. 

Provide the start date to the engineer in writing within a month after executing the contract but at least 14 
calendar days before the preconstruction conference. Upon approval, the engineer will issue the notice to 
proceed within ten calendar days before the approved start date. 

To revise the start date, submit a written request to the engineer at least two weeks before the intended start 
date. The engineer will approve or deny that request based on the conditions cited in the request and its 
effect on the department’s scheduled resources. 

Protection of Endangered Bats (Tree Clearing) 
Federally protected bats have the potential to inhabit the project limits because they roost in trees, bridges 
and culverts. Roosts may not have been observed on this project, but conditions to support the species exist. 
The species and all active roosts are protected by the federal Endangered Species Act. If an individual bat or 
active roost is encountered during construction operations, stop work, and notify the engineer and the 
WisDOT Regional Environmental Coordinator (REC). 

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat are 
aware of environmental commitments and avoidance and minimization measures (AMMs) to protect both bats 
and their habitat. 

Direct temporary lighting, if used, away from wooded areas during the bat active season April 15 to October 
31, both dates inclusive. 

The department has contracted with others and will perform the following operations after October 31 and 
prior to April 15: 

• Cutting down. 

Climbing Turtle 
General 

Turtles are known to inhabit B-14-0042 and suitable habitat exists within 1,000 ft of that location. It is 
assumed turtles are present at or near the project site during construction. 

When within 1,000 ft of B-14-0042 use the following erosion mat types as shown on the plans or directed by 
the engineer, to minimize animal entrapment: 
• Erosion Mat Urban Class I Type A 
• Erosion Mat Urban Class I Type B 
• Erosion Mat Class II Type C 

Furnish mat of these classes from the WisDOT Erosion Control Product Acceptability List (PAL).  

Non-overwintering Habitat 

No ground disturbance, heavy equipment operation or supply/equipment storage shall occur within 1,000 ft 
of B-14-0042 during the turtle active season unless exclusion fencing has been installed prior to the start of 
the active season. Install and/or maintain exclusion fencing in accordance with the Turtle Exclusion Fencing, 



Climbing Turtle bid item included in the contract. 

The active season is from May 20 to October 31, both dates inclusive. Requests for date adjustments will 
only be considered if they coincide with the WDNR’s weather-dependent activity periods found at this link: 
https://dnr.wisconsin.gov/topic/Wildlifehabitat/HerpRegulations. Requests must be submitted to the engineer 
for approval, in consultation with the WDNR Endangered Resources Liaison, Stacy Rowe. Other date 
adjustment requests will not be approved. 

 

 
 
 

END OF ADDENDUM 




