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NOTICE TO ALL CONTRACTORS: 
 
Proposal #15: 1060-48-70, WISC 2026247 

IH 794 East West Freeway 
Marquette IC to Lake IC 
IH 794     
Milwaukee County 

1060-48-71   
IH 43 SB-IH 94 WB Ramp 
Over 13th St/Tory Hill B-40-1222  
OFF SYS    
Milwaukee County 

 

 
Letting of March 10, 2026 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. Description 

6 Holiday and Special Event Work Restrictions 
 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 01 
1060-48-70/71 

February 25, 2026 
 

Special Provisions 
 

6. Holiday and Special Event Work Restrictions. 
 

Add the following after paragraph four under section titled Freeway Special Event Restrictions: 
 

Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying IH 794 traffic, and entirely clear the traveled way and shoulders of such portions of the highway 
of equipment, barricades, signs, lights, and any other material that might impede the flow of special 
event pedestrian and bicycle traffic during the following special event periods: 

- From 5:00 AM Sunday, May 31, 2026 to 6:00 AM Monday, June 1, 2026 for UPAF Ride for the Arts.  During the 
2027 UPAF Ride for the Arts, similar dates and times will be required, the exact 2027 dates and times are to be 
determined; 

- During USA Triathlon, August 7-9, 2026; exact times are to be determined.  During the 2027 USA Triathlon, 
similar dates will be required.  The exact dates and times are to be determined; 

-  During the Milwaukee Lakefront Marathon for the years 2026 and 2027; exact dates and times are to be 
determined. 

 

Any exceptions to this work restriction must be approved by the engineer in writing. Roadway and traffic 
control maintenance required by the contractor shall be performed as needed during this work restriction. 

Coordinate with the engineer for approval in advance of performing necessary roadway or traffic control 
maintenance work. 

 
 

 
 

END OF ADDENDUM 


