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PROPOSAL REQUIREMENTS AND CONDITIONS 
 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound 
by the following conditions and requirements. 

 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the design 
engineering company that was not available to all bidders. 

 

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications 
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is 
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be 
performed and materials to be furnished, and as to the requirements of the specifications, special 
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive 
evidence that the bidder has made such examination. 

 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the owner 
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the 
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so; 
otherwise to be returned. 

 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following schedule, 
and to accept such amounts in full payment of said work. 

 

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they 
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in 
the manner provided in the applicable specifications and the approved plans for the work together with all 
standard and special designs that may be designed on such plans, and the special provisions in the 
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the 
applicable specifications and all plans and working drawings are made a part hereof, as fully and 
completely as if attached hereto. 

 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of 
written notification from the engineer to do so, unless otherwise stipulated in the special provisions. 

 

The bidder declares that if they are awarded the contract, they will execute the contract agreement and 
begin and complete the work within the time named herein, and they will file a good and sufficient surety 
bond for the amount of the contract for performance and also for the full amount of the contract for payment. 
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The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the 
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to 
property or injury to persons occurring through their own negligence or that of their employees or agents, 
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road 
and Bridge Construction applicable to this contract. 

 

In connection with the performance of work under this contract, the contractor agrees to comply with all 
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified 
person shall be excluded from employment or otherwise be subject to discrimination in employment in 
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest 
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military 
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include, 
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection 
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in 
employment to all applicants and employees and to take affirmative action to attain a representative 
workforce. 

 

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination 
clause, in a conspicuous and easily accessible place, available for employees and applicants for 
employment. 

 

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at 
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate 
disclosure is made to the State of Wisconsin Ethics Board. 
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BID    PREPARATION 
 

Preparing the Proposal Schedule of Items 
A. General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior to 
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of 
the following methods: 
1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted 
under a waiver of the electronic submittal requirements govern over bids submitted on the 
internet. 

(3) The department will provide bidding information through the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special notices 
of all addenda to each proposal through this web site no later than 4:00 PM local time on the 
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the 
Thursday before the letting to ensure all addenda have been accounted for before preparing 
the bid. When bidding using methods 1 and 2 above, check the Bid ExpressΤΜ on-line 
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before 
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to 
submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by following 
the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can demonstrate 
that those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
department’s web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible 
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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B. Submitting Electronic Bids 
B.1 On the Internet 

(1) Do the following before submitting the bid: 
4. Have a properly executed annual bid bond on file with the department. 

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's 
signature for proper execution of the bidding proposal. 

(2) In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of 
the standard specifications, submit the proposal on the internet as follows: 

1. Download the latest schedule of items reflecting all addenda from the Bid ExpressΤΜ web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid ExpressΤΜ web site. Do not 
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a 
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid 

4. Submit the bid before the hour and date the Notice to Contractors designates 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid Express web site 

reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use ExpediteΤΜ software to prepare and print the schedule of items. Provide a valid amount for all 
price fields. Follow instructions and review the help screens provided on the Bid ExpressΤΜ web site to 
assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the Expedite generated schedule of items to the other 
proposal documents submitted to the department as a part of the bidder's sealed bid. As a 
separate submittal, not in the sealed bid envelop but due at the same time and place as the 
sealed bid, also provide the ExpediteΤΜ generated schedule of items on a 3 1/2 inch computer 
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character 
department-assigned bidder identification code from the top of the bidding proposal, and a list 
of the proposal numbers included on that diskette or CD ROM as indicated in the following 
example: 

Bidder Name  
BN00 
Proposals: 1, 12, 14, & 22 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for that 
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or 
other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the Expedite generated schedule of items is the governing 
contract document and must conform to the requirements of section 102 of the standard 
specifications. If a printout needs to be altered, cross out the printed information with ink or 
typewriter and enter the new information and initial it in ink. If there is a discrepancy between 
the printout and the diskette or CD ROM, the department will analyze the bid using the printout 
information. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated schedule of items is not 
the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items is not the same as the 
check code for that proposal provided on the diskette or CD ROM. 

3. The diskette or CD ROM is not submitted at the time and place the department designates. 

B Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a written 

request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper bid 
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department 
will waive the electronic submittal requirements for a bidding entity (individual, partnership, 
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a 
calendar year. The department may allow additional waivers for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard specifications.  
The department charges the bidder a $75 administrative fee per proposal, payable at the time 
and place the department designates for receiving bids, to cover the costs of data entry. The 
department will accept a check or money order payable to: "Wisconsin, Dept. of 
Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 
1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening 
of bids unless the bidder requests on the waiver that they be billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding entity that 
owes the department administrative fees for a waiver of electronic submittal requirements. 

 
 
 
 
 



PROPOSAL BID BOND Wisconsin Department of Transportation
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date:  (DATE MUST BE ENTERED)

PRINCIPAL 

(Company Name)     (Affix Corporate Seal)

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal)

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)



Effective with March 2010 Letting 

 

LIST OF SUBCONTRACTORS 
 

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall 
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be 
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a 
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may 
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not 
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted 
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work 
personally. 

 

No subcontract, whether listed herein or later proposed, may be entered into without the written consent 
of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

 
Name of Subcontractor Class of Work Estimated Value 
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER 
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 

 
Instructions for Certification 

 

1. By signing and submitting this proposal, the prospective contractor is providing the certification set 
out below. 

 

2. The inability of a person to provide the certification required below will not necessarily result in 
denial of participation in this covered transaction. The prospective contractor shall submit an 
explanation of why it cannot provide the certification set out below. The certification or explanation 
will be considered in connection with the department or agency's determination whether to enter 
into this transaction. However, failure of the prospective contractor to furnish a certification or an 
explanation shall disqualify such person from participation in this transaction. 

 

3. The certification in this clause is a material representation of fact upon which reliance was placed 
when the department determined to enter into this transaction. If it is later determined that the 
contractor knowingly rendered an erroneous certification in addition to other remedies available to 
the Federal Government the department may terminate this transaction for cause or default. 

 

4. The prospective contractor shall provide immediate written notice to the department to whom this 
proposal is submitted if at any time the prospective contractor learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 

 

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 
transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and 
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of the rules implementing Executive Order 12549. You may contact the 
department to which this proposal is being submitted for assistance in obtaining a copy of those 
regulations. 

 

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered 
into, it shall not knowingly enter into any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department entering into this transaction. 

 

7. The prospective contractor further agrees by submitting this proposal that it will include the clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower 
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract 
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions. 

 

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it 
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless 
it knows that the certification is erroneous. A contractor may decide the method and frequency by 
which it determines the eligibility of its principals. Each contractor may, but is not required to, 
check the Disapproval List (telephone # 608/266/1631). 



 
 
 
Effective with December 2000 Letting Debarment Certification 

Page 2 of 2  

 

9. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this clause. The knowledge and 
information of a contractor is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

 

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a 
covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department may terminate 
this transaction for cause or default. 

 

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered 
Transactions 

 

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its 
principals: 

 

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

 

(b) Have not within a three-year period preceding this proposal been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements or receiving stolen property; 

 

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offense enumerated in 
paragraph (1)(b) of this certification; and 

 

(d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 

2. Where the prospective contractor is unable to certify to any of the statements in this certification, 
such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised July 1, 2025 
SPECIAL PROVISIONS 

1. General. 
Perform the work under this construction contract for Project 1520-01-61, Wisconsin Rapids – Plover, 
Biron/Plover Xing Approach Repairs, STH 54, Wood County, Wisconsin as the plans show and execute 
the work as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for 
Highway and Structure Construction, 2025 Edition, as published by the department, and these special 
provisions. 

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system. 
100-005 (20250701) 

 

2. Scope of Work. 
The work under this contract shall consist of HMA pavement, base aggregate, excavation common, 
concrete sidewalk replacement, pavement marking and all incidental items necessary to complete the 
work as shown on the plans and included in the proposal and contract. 
104-005 (20090901) 

 

3. Prosecution and Progress. 
Begin work within 10 calendar days after the engineer issues a written notice to do so. 

Provide the time frame for construction of the project within the 2026 construction season to the engineer 
in writing within a month after executing the contract but at least 14 calendar days before the 
preconstruction conference. Assure that the time frame is consistent with the contract completion time. 
Upon approval, the engineer will issue the notice to proceed within ten calendar days before the 
beginning of the approved time frame. 

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning 
of the intended time frame. The engineer will approve or deny that request based on the conditions cited 
in the request and its effect on the department’s scheduled resources. 

Construction Staging Overview 

Complete work under this project in a stage sequence.  The stages were developed to always 
accommodate an open at-grade railroad crossing on STH 54 for local traffic. 

Stage 1:  

Construction during this stage will consist of complete replacement of railroad crossing and approaches 
at either 281612V (Biron) or 693765M (Plover) railroad crossing. 

Detour STH 54 to complete this work according to the requirements of the Traffic article. 

Stage 2: 

Construction during this stage will consist of complete replacement of railroad crossing and approaches 
at either 281612V (Biron) or 693765M (Plover) railroad crossing. 

Detour STH 54 to complete this work according to the requirements of the Traffic article. 

Protection of Endangered Bats (Tree Clearing) 
Federally protected bats have the potential to inhabit the project limits because they roost in trees, 
bridges and culverts. Roosts may not have been observed on this project, but conditions to support the 
species exist. The species and all active roosts are protected by the federal Endangered Species Act. If 
an individual bat or active roost is encountered during construction operations, stop work, and notify the 
engineer and the WisDOT Regional Environmental Coordinator (REC). 



1520-01-61 3 of 8 

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat 
are aware of environmental commitments and avoidance and minimization measures (AMMs) to protect 
both bats and their habitat.  

Direct temporary lighting, if used, away from wooded areas during the bat active season April 15 to 
October 31, both dates inclusive. 

Contractor means and methods to remove trees will not be allowed. If it is determined that trees with a 
3-inch or greater diameter at breast height (dbh) need to be removed beyond contractor means and 
methods, notify the engineer to coordinate with the WisDOT REC to determine if consultation with United 
States Fish and Wildlife Service (USFWS) is required. The contractor must be aware that the WisDOT 
REC and/or USFWS may not permit modifications. 

 

4. Traffic. 
Construct railroad crossings with a 12-day continuous full closure utilizing a detour route until both at-
grade railroad crossings have been completed.  Closure is not allowed over two weekend periods.  
Construct one railroad crossing at a time, ensuring no work begins on the second railroad crossing until 
the roadway is reopened to local traffic.   

Maintain emergency access at all times.  If emergency access cannot be maintained, provide notice to 
the emergency services listed in the Public Convenience and Safety article prior to work occurring. 

Detour 
Detour STH 54 from STH 13 to IH 39. 

Wisconsin Lane Closure System Advance Notification 
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS). 

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION 

Closure type with height, weight, or width restrictions 
(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION 

Lane and shoulder closures 7 calendar days 

Full roadway closures 7 calendar days 

Ramp closures 7 calendar days 

Detours 7 calendar days 

Closure type without height, weight, or width restrictions 
(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION 

Shoulder Closures 3 calendar days 

Lane closures 3 business days 

Ramp closures 3 business days 

Modifying all closure types 3 business days 

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date. 

 

5. Holiday and Special Event Work Restrictions. 
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying STH 54 traffic, and entirely clear the traveled way and shoulders of such portions of the highway 
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic 
during the following holiday and special event periods: 

- From noon Friday, May 22, 2026 to 6:00 AM Tuesday, May 26, 2026 Memorial Day; 
- From noon Friday, July 3, 2026 to 6:00 AM Tuesday, July 7, 2026 Independence Day; 
- From noon Friday, September 4, 2026 to 6:00 AM Tuesday, September 8, 2026 Labor Day. 
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stp-107-005 (20210113) 

 

6. Utilities. 
This contract comes under the provision of Administrative Rule Trans 220. 

The utility work plan includes additional detailed information regarding the location of known discontinued, 
relocated, or removed utility facilities. These can be requested from the department during the bid 
preparation process, or from the project engineer after the contract has been awarded and executed. 

The following utility owners have facilities within the construction limits; however, no conflicts are 
anticipated. 
 

AT&T Wisconsin – Communication Line 
ATC Management, Inc. – Electricity-Transmission 
Biron Mun Water Utility – Water 
City of Wisconsin Rapids – Sewer 
Consolidated Water Power Company – Electricity 
Flint Hills Resources, LLC – Gas/Petroleum 
Net Lec LLC – Communication Line 
Solarus - Communication Line 
Spectrum – Communication Line 
Village of Plover – Sewer 
Village of Plover – Water 
We Energies – Gas/Petroleum 
Wisconsin Public Service Corporation – Electricity 
Wisconsin Public Service Corporation – Gas/Petroleum 
Wisconsin Rapids Water Works and Light Commission – Water 
Wisconsin Rapids Water Works and Light Commission – Electricity 

 

7. Railroad Insurance and Coordination - Wisconsin Central Ltd (CN) 
A.  Description 

Comply with standard spec 107.17 for all work affecting Wisconsin Central Ltd (CN) property and any 
existing tracks. 

A.1  Railroad Insurance Requirements 

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in 
standard spec 107.17.3 Insurance is filed in the name of Wisconsin Central Ltd and Its Parents (CN). 

Notify evidence of the required coverage, and duration to Suzanne Crueger, Senior Officer, Public Works, 
1625 Depot Street, Stevens Point, WI 55481; Telephone (715) 572-7803; E-mail: 
suzanne.crueger@cn.ca  

Also send a copy to the following: Caleb Herrin, NC Region Railroad Coordinator; 1681 Second Ave 
South, Wisconsin Rapids, WI 54495; Telephone (715) 420-6422; E-mail: caleb.herrin@dot.wi.gov  

 

 

 

 

 

 

 

 

mailto:suzanne.crueger@cn.ca
mailto:caleb.herrin@dot.wi.gov
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Include the following information on the insurance document: 
- Project ID: 1520-01-61 
- Work Performed on or within 50’ of RR ROW:  
 

# Route Name City/County Crossing ID RR Subdivision RR Milepost 

1 STH 54 
Village of Biron, 

Wood County, WI 
281612V Plover 00.420 

2 STH 54 
Village of Plover, 

Portage County, WI  
693765M Plover 82.700 

A.2  Train Operation 

Approximately 8 through freight trains operate daily at up to 25 mph.  

A.3  Names and Addresses of Railroad Representatives for Consultation and Coordination 

Construction Contact 
Suzanne Crueger, Senior Officer, Public Works, 1625 Depot Street, Stevens Point, WI 55481; Telephone 
(715) 572-7803; E-mail: suzanne.crueger@cn.ca for consultation on railroad requirements during 
construction. 

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly 
schedule updates. The bar chart shall specifically show work involving coordination with the railroad. 

Flagging Contact 
Submit by US Mail a "Request for Flagging Services and Cable Location" form with prepayment to: 
Flagging-US, 17641 South Ashland Avenue, Homewood, IL 60430; Flagging_US@CN.CA .  

The form can be obtained at: https://www.cn.ca/en/safety/utility-installations/ 

Requests for flagging and cable locates can take up to five business days after the railroad receives the 
paperwork. Reference the Wisconsin Milepost and Subdivision located in A.1. Advise Wisconsin Central 
Ltd (CN) that the flagging services are to be billed at the rate for a public highway project. 

Cable Locate Contact 
In addition to contacting Diggers Hotline, follow the procedure listed under Flagging Contact. 

Wisconsin Central Ltd (CN) will only locate railroad owned facilities buried in the railroad right-of-way. The 
railroad does not locate any other utilities. 

cc: WisDOT Region Railroad Coordinator referenced in A.1 on all written correspondence with the 
railroads. 

A.4  Work by Railroad 

The railroad will perform the work described in this section, except for work described in other special 
provisions, and will be accomplished without cost to the contractor. CN crossing 281612V and 693765M 
railroad signals will be replaced. 

A.5  Temporary Grade Crossing 
If a temporary grade crossing is desired, submit a written request to the railroad representative named in A.3 at least 
40 days prior to the time needed. Approval is subject to the discretion of the railroad. The department has made no 
arrangements for a temporary grade crossing. 

A.6 Contractor Right of Entry 
The contractor will be required to obtain a Right of Entry from Wisconsin Central Ltd (CN) prior to working 
on railroad right of way.  Contact the person in A.1 Railroad Insurance Requirements at least 45 days 
prior to start of work.  The Right of Entry will be issued at no cost to the contractor. If the contractor pays 
for the Right of Entry, it will not be reimbursed by the project. The Project ID will serve as the ROE permit 
number unless otherwise stated. Reference A.1 Railroad Insurance Requirements for railroad protective 
liability insurance requirements. If railroad requests higher limits, contact the WisDOT Region Railroad 
Coordinator referenced in A.1.  
stp-107-026 (20260101) 

mailto:suzanne.crueger@cn.ca
mailto:Flagging_US@CN.CA
https://www.cn.ca/en/safety/utility-installations/
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8. Information to Bidders, WPDES Transportation Construction General Permit (TCGP) for 
Storm Water Discharges. 
The calculated land disturbance for the project site is 0.1 acres.   

The expected land disturbance for the project site is less than one acre in size and does not require 
permit coverage.  Therefore, the department has not requested or obtained coverage under the TCGP.   

If additional land disturbance is necessitated for the project due to proposed contractor means and 
methods, including temporary support activity sites, and the additional land disturbance results in a total 
cumulative land disturbance for the project of one acre or greater, permit coverage will need to be 
obtained.  The department will be responsible for obtaining permit coverage following department 
approval of the associated ECIP.  Contractor necessitated changes resulting in the need for permit 
coverage will not be cause for schedule delays or other damages. 

Permit coverage for additional land disturbing construction activities related to contractor means and 
methods will be considered as part of the ECIP review and approval process.  Coverage under the TCGP 
for additional land disturbance areas will be considered if the areas meet all the following:  

• Must meet the permit’s applicability criteria.    
• Must be for the exclusive use of a WisDOT project. 
• Ground disturbance first commences after the ECIP approval, and the areas are fully restored to meet 

the final stabilization criteria of the permit upon completion of the work.   

If permit coverage is deemed necessary and obtained for the project, conform to all permit requirements 
and post the “Certificate of Permit Coverage” in a conspicuous place at the construction site.   

Permit coverage, if necessary, will be under the Wisconsin Pollutant Discharge Elimination System, 
Transportation Construction General Permit, (WPDES Permit No. WI-S066796-2). The permit can be 
found at: 

https://widnr.widen.net/s/s5mwp2gd7s/finalsignedwisdotcsgp 

The contractor is responsible for obtaining any permits for areas that are not approved by the department 
for coverage under the TCGP.     
stp-107-056 (20250108) 

 

9. Notice to Contractor – Other Contracts. 
Additional work by others to occur during construction.  Prior to construction coordinate construction 
schedules. 

Project 1520-01-51: Wisconsin Rapids – Plover, Biron/Plover Xing Approach Repairs, Biron WCL Xing Surface 
281612V 

Project 1520-01-52: Wisconsin Rapids – Plover, Biron/Plover Xing Approach Repairs, Biron WCL Xing Signals 
281612V 

Project 1520-01-53: Wisconsin Rapids – Plover, Biron/Plover Xing Approach Repairs, Plover WCL Xing Surface 
693765M 

 

10. Public Convenience and Safety. 
Replace standard spec 107.8 (4) with the following: 

Notify the following organizations and departments at least 2 business days before road closures, lane 
closures, or detours are put into effect: 

Portage County Sheriff’s Department 
Wood County Sheriff’s Department 
Wisconsin State Patrol 
Portage County Highway Department 
Wood County Highway Department 
Town of Grand Rapids 
Town of Plover 

https://widnr.widen.net/s/s5mwp2gd7s/finalsignedwisdotcsgp
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Village of Plover 
Village of Biron 
Stevens Point Area School District 
Wisconsin Rapids School District 
Wisconsin Rapids Post Office 
Plover Post Office 

The Portage or Wood County Sheriff’s Department 911 dispatches all area police, fire and ambulance 
services, and will relay any notification given by the contractor. 
ncr-107-005 (20200729) 

 

11. Coordination with Businesses and Residents. 
The contractor shall arrange and conduct a meeting between the contractor, the department, affected 
residents, local officials and business people to discuss the project schedule of operations including 
vehicular and pedestrian access during construction operations. Hold the first meeting at least one week 
before the start of work under this contract and no further meetings will be required unless directed by the 
engineer. The contractor shall arrange for a suitable location for meetings that provides reasonable 
accommodation for public involvement. The department will prepare and coordinate publication of the 
meeting notices and mailings for meetings. The contractor shall schedule meetings with at least 2 weeks’ 
prior notice to the engineer to allow for these notifications. 
stp-108-060 (20141107) 

 

12. Reconstructing Sanitary Manholes, Item SPV.0060.01. 
A.  Description 

This special provision describes reconstructing sanitary manholes according to the plans, standing spec 
611, and as herein provided. 

B.  Materials 

Furnish materials conforming to standard spec 611.2 and herein provided. 

C.  Construction 

Complete construction according to standard spec 611.3 and conforming to the Wisconsin Water and 
Sewer Specifications and the following:  

Reuse the existing manhole frame and cover. If the frame or cover are damaged due to contractor 
operations, provide a new frame and cover matching the same dimensions as the existing frame and 
cover and approved by the Village of Plover.  

Provide concrete lift rings no less than 4-inches in height. Furnish rubber grade rings from the 
department’s approved list that have a flat and/or tapered configuration of a size that closely matches the 
inside and outside dimensions of circular or rectangular structures. Provide joint sealant according to the 
rubber grade ring manufacturer recommendations.  

Provide HDPE rings for the final 2-inches of adjustment. Additional rubber lift rings may be needed to 
raise the manhole casting to the proper height and slope. Compact base aggregate and patching around 
each manhole to prevent settling. 

D.  Measurement 
The department will measure Reconstructing Sanitary Manholes as each individual unit, acceptably 
completed. 

E.  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.01 Reconstructing Sanitary Manholes EACH 
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Payment is full compensation for providing all required materials, exclusive of frames, grates, or covers 
which shall be salvaged; for removing existing materials, reinstalling and adjusting the covers, furnishing 
and installing the adjusting rings; furnishing a precast concrete manhole cover, notifying the local 
municipality and sanitary district; for excavating, backfilling and compaction.  

The department will measure and pay for the items of removing concrete pavement, base aggregate, and 
sawing separately to complete the manhole adjustments. Replace covers rendered unusable by the 
contractor’s operations, at no expense to the department. 
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ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or subcontractors at 
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract 
dispute. 

 

Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay 
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within 
10 calendar days of receipt of that progress payment, the prime contractor provides written notification 
to the subcontractor and the department documenting "just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier 
subcontractors that parallel those granted first-tier subcontractors in this provision. 

 
Acceptance and Final Payment 

Within 30 calendar days of receiving the semi-final estimate from the department, submit written 
certification that subcontractors at all tiers are paid in full for acceptably completed work. 
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Additional Special Provision 6 (ASP-6) 

Modifications to the standard specifications 
 

Make the following revisions to the standard specifications. 

104  Scope of Work 

104.2.2  Issuing Change Orders 
Replace subsection 104.2.2 with the following and rearrange to add a 104.2.2.7 effective with the February 2026 
letting. 

104.2.2.1  Change Orders for Differing Site Conditions 

 (1) During the progress of the work, if one or more of the following differing conditions are encountered at the 
site, the party discovering the condition must promptly notify the other party of the specific condition before 
further disturbing the site and before further performing the affected work. 

 1. A subsurface or latent physical condition, differing materially from those indicated in the contract. 

 2. An unknown physical condition of an unusual nature, differing materially from those ordinarily encountered and 
generally recognized as inherent in the work specified in the contract. 

 (2) If the contractor discovers the differing condition, the contractor shall provide oral notification as specified in 
104.3.2, of the specific differing condition before further disturbing the site and before further performing the 
affected work. 

 (3) The project engineer will investigate the conditions. If the project engineer determines the conditions 
materially differ and cause an increase or decrease in the cost, time, or both, required to perform the work 
under the contract, the project engineer will adjust the contract price, time, or both, and modify the contract in 
writing accordingly. The project engineer will respond to the contractor as to whether or not an adjustment is 
warranted. The project engineer will follow the contractor notification procedures specified in 104.3. 

 (4) The department will not allow a contract adjustment unless the contractor has provided the required notice 
as specified in 104.3. 

104.2.2.2  Change Orders for Engineer-Ordered Suspensions 

 (1) If the project engineer suspends or delays the performance of all or any portion of the work in writing for an 
unreasonable period of time (not originally anticipated, customary, or inherent to the construction industry) 
and the contractor believes that additional payment, contract time, or both, is due because of the suspension 
or delay, the contractor shall notify the engineer as specified in 104.3. 

 (2) The project engineer will evaluate the contractor's request. If the project engineer agrees that the cost, time, 
or both, required for the performance of the contract has increased due to the suspension or delay and the 
suspension or delay was caused by conditions beyond the control of and not the fault of the contractor, its 
suppliers, or subcontractors at any approved tier, and not caused by weather, the project engineer will make 
an adjustment and modify the contract in writing accordingly. The project engineer will respond to the 
contractor as to whether or not an adjustment is warranted as specified in 104.3.6. 

 (3) The project engineer will not consider a contract adjustment unless the contractor submits the request for 
adjustment within the time specified above. 

 (4) The project engineer will not consider a contract adjustment under this clause to the extent that the 
performance would have been suspended by any other cause, or for which an adjustment is provided or 
excluded under any other term or condition of this contract. 

104.2.2.3  Change Orders for Altered Work 

 (1) If original contract work is altered from what is included in the contract, the department will adjust the 
contract if the character of the work as altered differs materially in kind or nature from that involved or 
included in the original contract. 

 (2) Before performing altered work, reach agreement with the project engineer for any price adjustments as 
specified in 109.4. If the project engineer does not agree that the work has significantly changed and a price 
adjustment is justified, follow the notification procedures as specified in 104.3. 

 (3) If the alterations do not significantly change the character of the work under the contract, the department will 
not adjust the contract. 

104.2.2.4  Change Orders for Quantity Variations 

 (1) If all original contract work for a bid item is completed as required in the contract, and the measured quantity 
for that bid item varies from the contract quantity, the department will adjust the contract if the department or 
contractor demonstrates that the quantity variation affects the contractor's unit cost to perform the work and 
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meets one of the criteria below. If the quantity variation does not significantly change the character of the 
work under the contract, the department will pay for the work at the contract price. 

 1. The quantity of a major bid item, as defined in 101.3, is increased in excess of 125 percent or decreased below 
75 percent of the original contract quantity. Any allowance for an increase in quantity applies only to that portion in 
excess of 125 percent of the original contract bid item quantity, or in case of a decrease below 75 percent, to the 
work actually performed. 

 2. The quantity of a minor bid item is increased to become a major bid item. An adjustment in the contract unit price 
for that bid item applies only to the quantity of that bid item having a contract value as follows: 

 Original Contract < $8M: In excess of 6.25 percent of the original contract. 

 Original Contract >= $8M: In excess of $500,000. 

 3. The quantity of a minor bid item that is part of an approved subcontract and that exceeds 10 percent of the 
original value of that subcontract is decreased more than 50 percent from the original contract quantity for that bid 
item. Either party to the contract may submit a request for a revision to the contract unit price for that bid item. 
The department’s total payment for the final reduced quantity will not exceed 75 percent of the original contract 
quantity at the contract price. 

 4. The quantity of a minor bid item that is part of an approved subcontract and that exceeds 10 percent of the 
original value of that subcontract is increased more than 50 percent from the original contract quantity for that bid 
item and which as increased does not qualify for adjustment as a major bid item. Either party to the contract may 
submit a request to the other for a revision of the contract unit price for that quantity of the bid item that is in 
excess of 125 percent of the original contract quantity. 

104.2.2.5  Change Orders for Extra Work 

 (1) The department has the right to direct extra work not required in the original contract, as defined in 101.3. 

 (2) The engineer will determine payment for extra work as specified in 109.4. 

104.2.2.6  Change Orders for Eliminated Work 

 (1) The department has the right to partially eliminate or completely eliminate work the project engineer finds to 
be unnecessary for the project. If the project engineer partially eliminates or completely eliminates work, the 
project engineer will issue a change order for a fair and equitable amount as specified in 109.5. 

104.2.2.7  Change Orders for Revisions to Contract Time 

 (1) The department will issue a change order to revise the contract time as specified in 108.10. 

104.6  Roadway Maintenance and Traffic Control 

104.6.1.2.3  Drop-Off Protection 
Replace subsection with the following effective with the November 2025 letting. 

 (1) Eliminate vertical drop-offs greater than 2 inches and edge slopes steeper than 3:1 between adjacent lanes 
open to traffic. 

 (2) If the roadway remains open to through traffic during construction and a greater than 2-inch drop-off occurs 
within 3 feet or less from the edge of the traveled way, eliminate the drop-off within 48 hours after completing 
that days work. Provide aggregate shoulder material compacted to a temporary 3:1 or flatter cross slope 
from the surface of the pavement edge. 

 (3) Unless the engineer allows otherwise address drop-offs when they exist greater than 3 and less than 8 feet 
from the travelled way as follows: 

- Delineate vertical drop-offs 2 inches or greater and edge slopes steeper than 3:1 with drums, barricades, and 
signs, by the end of the workday. 

- Eliminate vertical drop-offs 2 inches or greater and edge slopes steeper than 3:1 within 72 hours or before a 
weekend or holiday whichever comes first. 

- Eliminate or use temporary concrete barrier to protect vertical drop-offs 4-inches or greater after 72 hours or 
before a weekend or holiday whichever comes first. 

 (4) If a 4-inch or greater vertical drop-off or an edge slope steeper than 3:1 exists greater than 8 and less than 
15 feet from the traveled way, delineate that drop-off or edge slope with drums, barricades, and signs by the 
end of the workday. 

 (5) If a 12-inch or greater vertical drop-off exists greater than 8 and less than 15 feet from a traveled way with a 
posted speed limit of 55 mph or greater, eliminate or use temporary concrete barrier to protect that drop-off 
within 72 hours or before a weekend or holiday whichever comes first. 

 

104.6.1.2.4  Hazard Protection on Roads Open to All Traffic 
Replace subsection with the following effective with the November 2025 letting. 

 (1) On roads open to all traffic; conform to the following construction clear zone requirements: 
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- Posted speeds 45 mph or less: within 8 feet of the travelled way. 

- Posted speeds from 45 mph to 55 mph inclusive: within 10 feet of the travelled way. 

- Posted speeds above 55 mph: within 15 feet of the travelled way. 

 (2) Remove all construction debris, stored materials, and equipment not in use from the construction clear zone; 
or if the engineer allows, delineate and shield with concrete barrier. 

 (3) Delay removal of existing permanent roadside safety devices until necessary. When located within the 
construction clear zone and not shielded by concrete barrier, use temporary traffic control drums to delineate 
bridge abutments, concrete barrier blunt ends, sign bridge foundations, drainage structures, and slopes 
exposed by removing permanent protective measures. 

- For exposed bridge abutments, concrete barrier blunt ends, sign bridge foundations, and drainage structures, 
eliminate the need for delineation within 5 calendar days. 

- For exposed slopes steeper than 3:1, eliminate the need for delineation within 14 calendar days , or duration 
approved by the engineer. 

105  Control of the Work 

105.13  Claims Process for Unresolved Changes 
Replace subsection with the following effective with the February 2026 letting. 

105.13.3  Submission of Claim 

 (1) Submit the claim to the project engineer as promptly as possible following the submission of the Notice of 
Claim. If the contractor does not submit the claim prior to the earlier of the following dates, the department 
will deny the claim: 

 1. 120 calendar days from the date of the Notice of Claim. 

 2. The end of the time allowed under 109.7 for the contractor to respond in writing to the engineer issued semi-final 
estimate. 

 (2) The department will not accept the submission of a claim until the resolution process in 104.3 has been 
completed and the contractor makes no further requests to submit updated information that may affect the 
region’s final decision. 

107  Legal Relations and Responsibility to the Public 
Add section 107.27 (Drones or Unmanned Aircraft Systems (UAS)) effective with the November 2024 letting. 

107.27  Drones or Unmanned Aircraft Systems (UAS) 

107.27.1  Licensing and Compliance 
Add paragraph 107.27.1(5) to the information included with the November 2024 ASP-6, effective with the 
February 2026 letting. 

 (1) Obtain and possess the necessary Federal Aviation Administration (FAA) licenses and certifications to 
operate drones commercially (https://www.faa.gov/uas). 

 (2) Comply with all FAA regulations, airspace restrictions, and local laws. Operators of small drones that are less 
than 55 pounds for work or business must follow all requirements as listed in Title 14, Chapter 1, Subchapter 
F, Part 107 of the Code of Federal Regulations (14 CFR) and obtain a remote pilot certificate 
(https://www.faa.gov/uas/commercial_operators). 

 (3) Comply with Wisconsin State Statute 942.10. Limit operations to the specific approved purpose and employ 
reasonable precautions to avoid capturing images of the public except those that are incidental to the project. 

 (4) Provide copies of waivers required for specific project conditions to the engineer prior to any flight. 

 (5) UAS and UAS components are required to be compliant with federal guidelines outlined in the American 
Security Drone Act of 2023 (ASDA) and the OMB memorandum M-26-02. 

107.27.2  Flight Approval, Safety, and Incident Reporting 

 (1) Submit information in 107.27.2(2) to obtain written drone flight approval from the engineer at least 3 business 
days prior to operating a drone within the right-of-way. Do not operate a drone within the right-of-way unless 
approved by the engineer. 

 (2) Drone flight application for review and approval must include: 
- UAS pilot information and qualifications, images of certification 

- UAS drone information and FAA tail numbers 

- Max/ Min allowable flight parameters (weather) 

- Specifics of flight mission: capture scope 
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- Estimated flight duration 

- Pre-flight checklist 

- Site-specific parameters 

- Notification protocols - Federal/Local/Agency/Owner/Responsible in Charge 

- Confirmation and verification of approved operators and hardware 

- Flight plan map diagram (including launch and landing location) 

- FAA-Airspace flight map classification and confirmation with graphics 

- UAS incident management protocol 

 (3) If contractor is requesting multiple types of the same flight, a simplified request can be submitted listing 
weekly flight plan. 

 (4) Safety measures must include but are not limited to: 
- Regular training and updates on drone regulations are required and must be provided upon request. 

- Drones must be operated in accordance with safety guidelines, including maintaining a safe distance from people, 
structures, vehicles, etc. 

- Conduct a pre-flight safety assessment, considering weather conditions, airspace restrictions, and potential 
hazards. 

- Emergency procedures (e.g., drone malfunction, loss of control) must be documented and followed. 

- All incidents must be reported to the engineer. 

 (5) If the drone has an incident during flight, report the following to the engineer: 
- Incident background and details. 

- FAA (14 CFR 107.9) and NTSB (49 CFR 870) notification protocol. 

- Contractor internal notification protocol. 

107.27.3  Insurance Requirements 

 (1) Maintain drone liability insurance with the following limits. 
 1. For drones weighing 10 pounds or less, a liability policy with a minimum limit of $1,000,000.00 is required. 

 2. For drones weighing more than 10 pounds and less than or equal to 20 pounds, a liability policy with a minimum 
limit of $2,000,000.00 is required. 

 3. For drones weighing more than 20 pounds, notify engineer and department will determine appropriate liability 
policy coverage levels based on size, use, location, and other risk factors. 

305  Dense Graded Base 

305.3.3.3  Shoulders Adjacent to Asphaltic Pavement or Surfacing 
Replace subsection with the following effective with the November 2025 letting. 

 (1) If the roadway is closed to through traffic during construction, construct the aggregate shoulders before 
opening the road. 

 (2) If the roadway remains open to through traffic during construction, conform as specified in 104.6.1.2.3. 

 (3) Provide and maintain signing and other traffic protection and control devices, as specified in 643, until 
completing shoulder construction to the required cross-section and flush with the asphaltic pavement or 
surfacing. 

  



Effective with February 2026 Letting ASP-6 

  page 5 of 23 

310  Open-Graded Base 

310.2  Materials 
Replace paragraph (2) with the following effective with the November 2025 letting. 

 (2) The contractor may substitute material conforming to the gradation requirements for crushed aggregate 
specified in table 310-01 if that material conforms to the fracture requirements for open-graded crushed 
gravel specified in 301.2.4.5. 

TABLE 310-01  COARSE AGGREGATE (% passing by weight) 

AASHTO No. 67 [1] 
 

SIEVE 

COARSE AGGREGATE (% 
PASSING by WEIGHT) 

AASHTO No. 67 

2-inch - 

1 1/2-inch - 

1-inch 100 

3/4-inch 90 - 100 

1/2-inch - 

3/8-inch 20 - 55 

No. 4 0 - 10 

No. 8 0 - 5 

No. 16 - 

No. 30 - 

No. 50 - 

No. 100 - 

No. 200 - 

 [1]  Size according to AASHTO M43. 

415  Concrete Pavement 

415.3.16.4.1.2  Magnetic Pulse Induction 
Replace subsection with the following effective with the November 2025 letting. 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) The department will establish a project reference plate at the start of each paving stage. The department will 
notify the contractor of project reference plate locations before testing. The department will measure the 
project reference plate before each day of testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings fall within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
pavement is unacceptable. Department will determine limits of unacceptable pavement by performing the 
following: 

- The engineer will test each consecutive plate stationed ahead and behind until the thickness test result is plan 
thickness or greater. 

- The engineer will direct the contractor to core the hardened concrete to determine the extent of the unacceptable 
area. In each direction, the contractor shall take cores at points approximately 20 feet from the furthest out of 
specification plate towards the plate that is plan thickness of greater. Once a core is within 80 to 100 percent pay 
range, the coring is complete and the limits of unacceptable pavement extend from the stationing between the 
core test results of 80 to 100 percent payment, inclusive of all unacceptable core and plate test results. 

- Perform coring according to WTM T24. The department will evaluate the results according to AASHTO T148 

- Fill core holes with concrete or mortar. 
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416  Concrete Pavement - Repair and Replacement 

416.2  Materials 

416.2.1  General 
Replace paragraph (3) with the following effective with the November 2025 letting. 

 (3) The contractor may use accelerating admixtures for concrete placed under SHES bid items as follows: 
 1. If using calcium chloride, 

- AASHTO M144, type S as grade N1 or grade N2, class A. 

- AASHTO M144, type L in a concentration of approximately 30 percent for premixed solutions. 

 2. If using non-chloride accelerators, conform to: 

- AASHTO M194, type C accelerating admixtures. 

 3. Do not exceed the manufacturer’s recommended maximum dosage. 

 4. If the engineer requests, provide a written copy of the manufacturer’s dosage recommendations. 
 
 
 

416.2.4  Special High Early Strength Concrete Pavement Repair and Replacement 

416.2.4.1  Composition and Proportioning of Concrete 
Add paragraph (4) to subsection effective with the November 2025 letting. 

 (4) The contractor may use pre-packaged horizontal rapid set concrete patch material from the APL for partial 
and full-depth pavement repairs instead of specified grades of concrete. 

506  Steel Bridges 

506.3.12.3  High-Strength Bolts 

506.3.12.3.1  Materials 
Replace subsection with the following effective with the November 2025 letting. 

 (1) Install bolts according to AASHTO LRFD Bridge Construction Specifications, article 11.5.5, with the following 
exceptions: 

 1. If connections are assembled, install bolts with a hardened washer under the nut or bolt head, whichever is the 
element turned in tightening. 

 2. If using oversized holes, 2 hardened washers are required, one under the bolt head and one under the nut. 

 3. Bring the bolted parts into solid contact bearing before final tightening. Use not less than 25 percent of the total 
number of bolts in a joint to serve as fitting up bolts. 

 4. For steel diaphragms on prestressed concrete bridges do the following: 

 4.1. For steel-to-steel connections within diaphragms: 

- Tension by the turn-of-nut method. 

 4.2. For steel-to-concrete girder connections: 

- No PIV or field rotational capacity (RoCAP) testing is required. 

- Tighten as the plan details specify. 

 (2) Before fasteners are delivered to the site, provide documentation of rotational capacity testing in accordance 
with ASTM F3125, Annex A2, Rotational Capacity (RoCap)Test. The fasteners must be received in 
packages that match the fastener assembly combination as tested. If documentation of RoCap testing is not 
received; then perform this testing in the field prior to installation. 

 (3) Install bolt, nut, and washer combinations from the same rotational-capacity lot. 

 (4) Check galvanized nuts to verify that a visible dyed lubricant is on the threads and at least one bolt face. 

 (5) Ensure that uncoated bolts are oily to the touch over their entire surface when delivered and installed. 

 (6) Provide and use a Skidmore-Wilhelm Calibrator or an acceptable equivalent tension measuring device at 
each job site during erection. Perform pre-installation verification (PIV) testing in the field conforming to the 
procedures enumerated in department form DT2114 no earlier than 14 calendar days prior to permanent 
bolting. Submit 2 copies of form DT2114 to the engineer. 

 (7) Prior to installation, ensure that the fastener condition has not changed due to accumulation of rust or dirt, 
weathering, mixture of tested assembly lots, or other reasons. If changes have occurred, including cleaning 
and re-lubricating of weathered bolts, the engineer will require re-qualification using RoCap testing in the 
field, for a minimum of two fastener assemblies of each combination to be used in permanent bolting, and 
PIV re-testing. 
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 (8) Additional RoCap or PIV tests are required whenever the condition of the fasteners or understanding of the 
bolting crew is in question by the Engineer. Do not allow permanent bolting until PIV testing is completed. 

 (9) Tighten threaded bolts by the turn-of-nut method while holding the bolt head. Where clearance is an issue, 
the contractor may tighten the bolt head while holding the nut. 

 (10) The contractor may use alternate tightening methods if the engineer approves before use. 

 (11) The contractor may use a flat washer if the surface adjacent to and abutting the bolt head or nut does not 
have a slope of more than 1:20 with respect to a plane normal to the bolt axis. For slopes greater than 1:20, 
use smooth, beveled washers to produce parallelism. 

 (12) Snug all bolts during installation according to AASHTO LRFD Bridge Construction Specifications, article 
11.5.5.4.1. 

 (13) Tighten each fastener to provide, if all fasteners in the joint are tight, at least the minimum bolt tension as 
follows: 

TABLE 506-1  BOLT TENSION 
BOLT SIZE REQUIRED MINIMUM BOLT TENSION[1] 

1/2-inch........................................................................................................................................................... 12 kips 

5/8-inch........................................................................................................................................................... 19 kips 

3/4-inch........................................................................................................................................................... 28 kips 

7/8-inch........................................................................................................................................................... 39 kips 

1-inch ............................................................................................................................................................. 51 kips 

1 1/8-inch ........................................................................................................................................................ 64 kips 

1 1/4-inch ........................................................................................................................................................ 81 kips 

1 3/8-inch ........................................................................................................................................................ 97 kips 

1 1/2-inch ...................................................................................................................................................... 118 kips 

 [1] Equal to the proof load by the length measurement method as specified in ASTM F3125 for grade A35 bolts. 
 

 (14) Do not reuse galvanized F3125 A325 bolts. The contractor may reuse uncoated F3125 A325 bolts, if the 
engineer approves, but not more than once. The department will not consider re-tightening previously 
tightened bolts that become loosened by the tightening of adjacent bolts as reuse. 

 

506.3.19  Welding 
Replace subsection title and text with the following effective with the November 2025 letting. 

506.3.19.4  Welding Inspection 

 (1) Inspect welding according to the current edition of AWS D1.5. Unless specified otherwise, test butt welds in 
main members by either the radiographic or the ultrasonic method. 

 (2) Test fillet welds and groove welds not covered otherwise in main members in a non-destructive manner by 
the magnetic particle method according to ASTM E709, utilizing the yoke method. This includes, but is not 
limited to, a minimum of 12 inches in every 10 feet or portion thereof of each weld connecting web to flange, 
bearing stiffener to web or flange, framing connection bar to web or flange, and longitudinal stiffener to web 
or vertical bar. 

 

506.3.31  Cleaning of Surfaces 

506.3.31.2  Coated Surfaces 
Replace subsection with the following effective with the November 2025 letting. 

 (1) Blast clean structural steel and ferrous metal products to be coated as specified in 517.3.1.3.3. 

 (2) Blast clean steel that will be encased in concrete to SSPC-SP 6 standards or cleaner. 
 

506.3.32  Painting Metal 
Replace subsection with the following effective with the November 2025 letting. 

 (1) Unless the contract provides otherwise, apply 3 coats of paint to structural steel and ferrous metal products. 
Furnish and apply paints according to the epoxy system or as specified in the special provisions. The 
requirements for this system are set forth in 517. 

 (2) For structural steel, including weathering steel, and miscellaneous metals that will be encased in concrete, 
paint as specified in 517.3.1. 

 (3) For galvanized surfaces paint as specified in 517.3.1. 

 (4) Use the 3-coat epoxy system to paint the end 6 feet of structural weathering steel at the abutments, the 6 
feet on each side of piers, joints, downspouts, hinges, and galvanized bearings in contact with weathering 
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steel. Use a coat of brown urethane matching AMS Standard 595A: AMS-STD 20059. Apply one coat of 
zinc-rich paint to surfaces of expansion joint assemblies and other surfaces not in contact with the 
weathering steel but inaccessible after assembly or erection. 

 (5) Do not paint structural steel to be welded before completing welding. If welding only in the fabricating shop 
and subsequently erecting by bolting, coat it after completing shop welding. Apply one coat of weldable 
primer or other engineer-approved protective coating to steel surfaces to be field welded after completing 
shop welding and shop fabrication. Protect machine-finished surfaces that do not receive a paint or 
galvanizing from contamination during the cleaning and painting process. 

 (6) Upon fabrication and acceptance, coat pins and pinholes with a plastic or other engineer-approved coating 
before removing from the shop. 

 (7) Mark members weighing 3 tons or more with their weights on areas that will be encased in concrete, or paint 
with a compatible paint on zinc-rich primer, or mark with soapstone on an epoxy-coated surface. Wait until 
material is dry, inspected, and approved for shipment before loading for shipment. 

509  Concrete Overlay and Structure Repair 

509.2  Materials 
Replace subsection with the following effective with the November 2025 letting. 

 (1) Furnish a neat cement bonding grout. Mix the neat cement in a water-cement ratio approximately equal to 5 
gallons of water per 94 pounds of cement. Pre-packaged non-shrink grout from the APL may be used 
instead of site mixed or ready mixed grout. 

 (2) Furnish grade E conforming to 501 for overlays. 

 (3) Furnish grade C or E concrete conforming to 501 for surface repairs. The contractor may increase the slump 
for grade E concrete to a maximum of 4 inches. For vertical and overhead repairs, use pre-packaged vertical 
and overhead repair material from the APL unless a different material is approved by the engineer in writing. 

 (4) Furnish grade C or E concrete conforming to 501 for joint repairs, curb repairs, and full-depth deck repairs; 
except as follows: 

 1. The contractor may increase slump of grade E concrete to 3 inches. 

 2. The contractor may use ready-mixed concrete. 

 (5) Provide QMP for class II ancillary concrete as specified in 716 if using concrete mixtures conforming to 501. 

513  Railing 

513.2.3  Steel Railing 
Replace subsection with the following effective with the November 2025 letting. 

 (1) Furnish steel railing components as follows: 
Structural steel ............................................................................................................................................... 506.2.2 

High strength bolts ......................................................................................................................................... 506.2.5 

Steel guardrail ................................................................................................................................................... 614.2 

Round structural steel tubing for steel pipe railing ..................................................................... ASTM A500 grade B 

Structural steel tubing used with other steel railings .......................................................... ASTM A500 grade B or C 

 (2) Furnish a two-coat paint system from the APL for structure painting systems under paint - galvanized 
surfaces. 

517  Paint and Painting 

517.3.1.3.3  Blast Cleaning 

517.3.1.3.3.2  Epoxy Coating System 
Replace subsection with the following effective with the November 2025 letting. 

 (1) Blast clean structural steel receiving this coating to a near-white finish according to SSPC-SP 10. 

 (2) Solvent clean oil and grease on surfaces receiving this coating according to SSPC-SP 1 and blast clean to a 
near-white finish according to SSPC-SP 10. 

 (3) Remove fins, tears, slivers, and burred or sharp edges present on any steel member, or that appears during 
blasting, by grinding then re-blast the area to a one to 2 mils surface shape. 
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 (4) If using abrasives for blast cleaning, use either clean dry sand, steel shot, mineral grit, or manufactured grit 
of a gradation that produces a uniform one to 2 mils profile as measured with a department-approved 
impregnated surface profile tape. 

 (5) Remove abrasive and paint residue from steel surfaces with a commercial grade vacuum cleaner equipped 
with a brush-type cleaning tool, or by double blowing. If using the double blowing method, vacuum the top 
surfaces of structural steel, including top and bottom flanges; longitudinal stiffeners, splice plates, and 
hangers after completing the double blowing operations. Ensure that the steel is dust free when applying 
primer. Apply the primer within 8 hours after blast cleaning. 

 (6) Protect freshly coated surfaces from later blast cleaning operations. Brush any blast damaged primed 
surfaces with a non-rusting tool, or if visible rust occurs, re-blast to a near white condition. Clean the brushed 
or blast cleaned surfaces and re-prime within the manufacturer’s recommended time. 

 (7) When coating galvanized surfaces, ensure tie-coat adhesion by brush blasting the cleaned surface according 
to SSPC-SP7 to create a slight angular surface profile according to manufacturer’s recommendations of 1 mil 
to 1.5 mils. Blasting must not fracture the galvanized finish or remove dry film thickness. For the tie- and top-
coat, furnish an epoxy coating system from the APL for paint systems for galvanized surfaces. 

 
 

517.3.1.3.5  Galvanizing 
Add subsection effective with the November 2025 letting. 

 (1) After fabrication, blast clean assemblies per SSPC-SP6 and galvanize according to ASTM A123. 

526  Temporary Structures 

526.3.4  Construction, Backfilling, Inspection and Maintenance 
Replace subsection with the following effective with the November 2025 letting. 

 (1) Construct temporary structures conforming to 500. Backfill conforming to 206.3.13 with structure backfill 
conforming to 210.2. 

 (2) Temporary highway bridges open to traffic less than or equal to 24 months: inspect temporary bridges 
conforming to the National Bridge Inspection Standards (NBIS) and the department’s Structure Inspection 
Manual (SIM) before opening to traffic. Perform additional inspections, as the department’s SIM requires, 
based on structure type, condition, and time in service. Submit inspection reports on department form 
DT2007 to the engineer and electronic copies to the BOS Maintenance Section. Ensure that a department-
certified qualified team leader performs the inspections. 

 (3) Temporary highway bridges open to traffic greater than 24 months: complete additional inspections and 
inventory data collection per the NBIS and SIM within 27 months of the bridge being opened to traffic.  
Contact the Bureau of Structures to have a structure number assigned. Enter the inventory data and element 
level bridge inspection data in accordance with the SIM into WisDOT’s Highway Structures Information 
System (HSIS) within 90 days of completing the field portion of the inspection. Continue to complete required 
inspections and data submittal at intervals according to the requirements of the NBIS and SIM. 

 (4) Maintain temporary structures and approaches in place until no longer needed. Unless the engineer directs 
otherwise, completely remove and dispose of as specified in 203.3.5; do not place on the finished surface. 

 

526.5  Payment 
Replace paragraph (2) with the following effective with the November 2025 letting. 

 (2) Payment for the Temporary Structure bid items is full compensation for providing a temporary structure 
including design and construction; for construction staking; for temporary shoring and other secondary 
structure items; for backfilling with structure backfill; for maintaining; and for removing when no longer 
needed. The department will pay 70 percent of the contract amount when open to traffic and the balance 
after structure removal and associated site restoration. 

550  Driven Piles 

550.3.9  Pre-Boring 

550.3.9.1  General 
Add paragraph (2) effective with the February 2026 letting. 

 (1) Pre-bore holes to the depth the plans or special provisions require. Submit written requests for pre-boring not 
required under the contract to the engineer for review and approval. Do not impair the capacity of in-place 
piles or damage adjacent structures by pre-boring operations. 
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 (2) Contractor may elect to not perform pre-boring, subject to written approval from the engineer as specified in 
104.2.1(2). If the contractor elects to not perform pre-boring and subsequently pre-boring is necessary at any 
point throughout the project, no additional time or compensation will be granted. 

621  Landmark Reference Monuments 
Remove Standard Specification 621 (Landmark Reference Monuments) effective with the November 2025 
letting. Refer to updated information in this ASP-6 for standard specifications 680 and 682. 

643  Traffic Control 

643.1  Description 
Replace paragraph (1) with the following effective with the November 2025 letting. 

 (1) This section describes providing, maintaining, repositioning, and removing temporary traffic control devices 
as follows: 

Drums Warning lights 42-inch cones 

Barricades type III Connected arrow boards Portable changeable message signs 

Flexible tubular markers Signs Channelizing curb system 

Speed feedback trailers Connected work zone start and end location markers 
 

643.2.2  Department's Approved Products List (APL) 
Replace paragraph (1) with the following effective with the November 2025 letting. 

 (1) Furnish materials from the APL as follows: 
- Drums - Connected arrow boards 

- Barricades type III - Sign sheeting 

- Flexible tubular marker posts including bases - 42-inch cone assemblies 

- Warning lights and attachment hardware - Portable changeable message signs 

- Channelizing curb systems - Speed feedback trailers 

- Connected work zone start and end location markers 
 

643.3  Construction 

643.3.1  General 
Add paragraphs (10), (11), (12) and (13) effective with the November 2025 letting. 

 (10) For connected devices provide a local specialist to respond to emergency situations within 2 hours of being 
notified. Equip local specialists with sufficient resources to correct deficiencies in the connected work zone 
devices. 

 (11) Prior to deployment, test all connected devices with the engineer to ensure the device is showing in the 
WisDOT approved data feed. Send an email to DOTBTOworkzone@dot.wi.gov to notify BTO that the 
devices have been turned on.  

 (12) Provide a WisDOT approved data feed from connected devices and the remote management software, 
updated at least every minute. 

 (13) If requested by the engineer, provide real-time status change alerts to a list of designated personnel via text 
or email or both. Send an alert each time a connected device is switched between operating modes which 
include the current operating mode, the previous operating mode, the date and time of the mode switch, and 
the location (latitude and longitude) of the device at the time of the mode switch in the alert. 

 

643.3.3  Connected Arrow Boards 
Revise subsection title and add paragraphs (3) and (4) effective with the November 2025 letting. 

 (3) The connected arrow board may be switched between the following pattern displays per the plan: 
- Blank 

- Right arrow static 

- Right arrow flashing 

- Right arrow sequential 

- Left arrow static 

- Left arrow flashing 

- Left arrow sequential 

- Line flashing 
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- Bi-directional arrow flashing. 

 (4) When the connected arrow board is not displaying a pattern, the display shall be blank, and the connected 
arrow board transmits its status to the data feed. When a connected arrow board is switched to a pattern, the 
connected arrow board transmits its location and its current operating mode to the data feed. 

 

643.3.7  Temporary Pavement Marking 
Add paragraph (9) effective with the November 2025 letting. 

 (9) Install temporary markings on the final surface in the same location as permanent markings will be placed or 
as the plans show. 

 

643.3.10 Connected Work Zone Start and End Location Markers 
Add subsection effective with the November 2025 letting. 

 (1) Place work zone start location marker at the beginning of the work zone per plan or as the engineer directs. 
Clearly label the work zone start location marker so that it is easily distinguishable by field personnel. 

 (2) Place work zone end location marker at the end of the work zone per plan or as the engineer directs. Clearly 
label the work zone end location marker so that it is easily distinguishable by field personnel. 

 (3) Ensure the connected work zone start and end location markers operate continuously when deployed on the 
project. 

 (4) Ensure the work zone location markers and connected arrow board are from the same manufacturer. 

 (5) When the work zone start and end location markers are switched to the ON mode, verify the begin and end 
location markers transmit their location and identity as begin or end markers to the data feed.  

 (6) Switch the work zone start and end location markers to OFF mode when temporary traffic control is 
removed, and the normal traveled way is restored. 

 

643.4  Measurement 

643.4.1  Items Measured by the Day 
Add paragraphs (3) and (4) effective with the November 2025 letting. 

 (3) The department will measure Traffic Control Connected Arrow Boards by day for the days the device is 
reporting correct data. 

 (4) The department will measure Traffic Control Connected Work Zone Start and End Location Markers by day 
per roadway segment for the days the devices are reporting correct data. 

 

643.5  Payment 

643.5.1  General 
Replace paragraph (1) with the following effective with the November 2025 letting. 

 (1) The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER DESCRIPTION UNIT 

643.0300 Traffic Control Drums DAY 

643.0420 Traffic Control Barricades Type III DAY 

643.0500 Traffic Control Flexible Tubular Marker Posts EACH 

643.0600 Traffic Control Flexible Tubular Marker Bases EACH 

643.0650 Traffic Control Channelizing Curb System LF 

643.0700 - 0799 Traffic Control Warning Lights (type) DAY 

643.0810 Traffic Control Connected Arrow Boards DAY 

643.0900 Traffic Control Signs DAY 

643.0910 Traffic Control Covering Signs Type I EACH 

643.0920 Traffic Control Covering Signs Type II EACH 

643.1000 Traffic Control Signs Fixed Message SF 

643.1050 Traffic Control PCMS DAY 

643.1051 Traffic Control PCMS with TMC Communications DAY 

643.1070 - 1079 Traffic Control Cones (height) DAY 

643.1220 Traffic Control Connected Work Zone Start and End Location Markers DAY 

643.1500 Traffic Control Speed Feedback Trailer DAY 

643.3100 - 3299 Temporary Marking Line (material/type) (width) LF 

643.3300 - 3399 Temporary Marking Crosswalk (material) 6-Inch LF 

643.3500 - 3599 Temporary Marking Arrow (material) EACH 
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643.3600 - 3699 Temporary Marking Word (material) EACH 

643.3700 - 3799 Temporary Marking Raised Pavement Marker (type) EACH 

643.3800 - 3899 Temporary Marking Stop Line (material) 18-Inch LF 

643.3900 - 3959 Temporary Marking Diagonal (material) 12-Inch LF 

643.3960 - 3999 Temporary Marking Removable Mask Out Tape (width) LF 

643.4100 Traffic Control Interim Lane Closure EACH 

643.5000 Traffic Control EACH 

646  Pavement Marking 

646.3.1.1  General Marking 
Replace paragraph (7) with the following effective with the November 2025 letting. Add paragraph (8) effective 
with the February 2026 letting. 

 (7) Apply marking to the width and color the bid item indicates. Distribute beads uniformly across the line. 
Provide a sharp cutoff for both sides and ends of the marking with a uniform cross-section. Achieve straight 
alignment, not to exceed a 3/8-inch variation in any 40-foot section of travelled way. Do not damage existing 
marking that will remain in place. 

 (8) Apply both lines of the centerline marking simultaneously to ensure a consistent gap. 
 

646.3.1.6  Proving Period 

646.3.1.6.1  General 
Replace paragraph (1) with the following effective with the February 2026 letting. 

 (1) The engineer may conduct post acceptance inspections periodically during a proving period to evaluate the 
physical presence of pavement marking and, for permanent markings, the retroreflectivity. The proving 
period begins on the last day of the week, for all marking placed within that week. The proving period 
extends through April 15 of the next calendar year or 180 days, whichever is longer. If weather or road 
surface conditions prevent the engineer from fully evaluating the marking at the end of the proving period, 
the engineer may extend the proving period. 

 

646.3.1.6.2  Retroreflectivity 
Replace paragraph (1), included with the November 2025 ASP-6, with the following effective with the February 
2026 letting. 

 (1) For permanent markings, the engineer will also evaluate the percent failing retroreflectivity at the end of the 
proving period. Ensure that the 180-day reflectivity, in millicandelas/lux/m2, meets or exceeds the following: 
   180 DAY DRY 

 MATERIAL COLOR RETROREFLECTIVITY 

 Epoxy White 150 

  Yellow 100 

 Wet Reflective Epoxy White 250 

  Yellow 150 

 Permanent Tape White 400 

  Yellow 335 
 

646.3.2.3.2  Wet Reflective Epoxy 
Replace paragraph (1) with the following effective with the February 2026 letting. 

 (1) Apply wet reflective epoxy binder in a grooved slot and provide a double drop bead system at the application 
rate specified in the APL. 

 

646.3.2.4  Black Epoxy 
Replace paragraph (1) with the following effective with the November 2024 letting. 

 (1) Apply black epoxy in a grooved slot directly after the white marking. Apply epoxy at a wet mil thickness of 20. 
Apply black aggregate at or exceeding 25 pounds per gallon of epoxy. Do not apply glass beads to black 
epoxy. 

 

646.3.3  Special Marking 
Replace subsection with the following effective with the February 2026 letting. 

 (1) Fill in any breaks left from the stencil with the same material to ensure there are no gaps. 
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 (2) Under the Marking Railroad Crossings bid items, apply the RXR symbol and 3 transverse lines as the plans 
show. 

 (3) Under the Marking Curb bid items, mark the vertical face and the top of the curb. 

 (4) Under the Marking Aerial Enforcement Bars bid items, the department will locate the marking. Notify the 
engineer at least one week before marking so the State Patrol can provide exact locations. 

650  Construction Staking 

650.3.12  Supplemental Control Staking 
Replace paragraph (2) with the following effective with the November 2025 letting. 

 (2) Document and provide to the engineer complete descriptions and reference ties of the control points, 
alignment points, and benchmarks to allow for quick reestablishment of the plan data at any time during 
construction and upon project completion. Document additional control on department form DT1291 as 
described in CMM 710, table 710-1. 

680  Public Land Survey Monuments 
Add section 680 (Public Land Survey Monuments) effective with the November 2025 letting. 

680.1  Description 

 (1) This section describes perpetuating US Public Land Survey System (USPLSS) monuments. 

680.2  Materials 

 (1) Furnish magnetic survey nails with center point a minimum of 2-1/2 inches long or engineer approved 
alternative. 

 (2) Furnish minimum 3/4-inch reinforcement or 1 inch outside diameter (OD) iron pipe at least 24 inches long. 

 (3) Furnish plastic survey marker cap with lettering that reads “Witness Monument”. 

 (4) Use alternative materials if requested and furnished by the county surveyor. 

680.3  Construction 

680.3.1  General 

 (1) Perform work under the direction and control of a professional land surveyor registered in the state of 
Wisconsin, following Wisconsin Administrative Code A-E 7 
(https://docs.legis.wisconsin.gov/code/admin_code/a_e/7). 

 (2) Preserve existing USPLSS monuments and witness monuments (ties) within the construction limits in their 
original position until monuments are verified and sufficiently tied off. 

680.3.2  Pre-Construction 

 (1) Notify the county surveyor at least 30 days prior to start of construction operations about all USPLSS 
monuments within the construction limits that might be disturbed. 

 (2) Obtain the existing USPLSS Monument Record from the county surveyor. Verify existing monuments and 
witness monuments are in place and undisturbed. 

 (3) Replace witness monuments that are missing or that could be disturbed by construction operations. Locate 
new witness monuments near the USPLSS monument but outside the construction limits. Submit a 
monument record as specified in 680.3.5. 

 (4) Temporarily mark the location of all witness monuments to protect them during construction. 

680.3.3  Removals 

 (1) Remove or abandon existing monument and monument cover that interfere with construction operations. 
Remove and dispose of surplus excavation and materials as specified in 205.3.12. 

680.3.4  Post-Construction 

 (1) Verify the location of monuments and witness monuments when construction operations are complete. 

 (2) Set new monuments and witness monuments where necessary. Recess magnetic survey nails 1/4 inch 
below the pavement surface for monuments located in pavement. Use reinforcement or iron pipe for 
monuments not in pavement and for witness monuments. Locate new witness monuments near the USPLSS 
monument and outside the roadbed. Install plastic caps on witness monuments. 

 (3) Install marker posts next to all witness monuments if required and supplied by the county surveyor. 

 (4) Omit setting monuments in the pavement if approved by the department’s regional survey coordinator and 
county surveyor due to traffic or safety concerns. 



Effective with February 2026 Letting ASP-6 

  page 14 of 23 

 (5) Submit a monument record as specified in 680.3.5. 

680.3.5  Monument Records 

 (1) Submit a monument record on department form DT1291 to the county surveyor at locations where 
monuments were set. Provide a copy to the engineer and regional survey coordinator. 

 

680.4  Measurement 

 (1) The department will measure bid items under this section as each individual monument acceptably 
completed. 

680.5  Payment 

 (1) The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER DESCRIPTION UNIT 

680.0100 Public Land Survey Monument Verify and Reset EACH 

 (2) Payment for the Public Land Survey Monument Verify and Salvage bid item is full compensation for 
providing all materials; for coordinating with county surveyors; for obtaining existing monument records; for 
verifying the existing location of monuments and witness monuments; for removing or abandoning existing 
monuments and monument covers; for resetting monuments; for setting or resetting temporary and 
permanent witness monuments; and for submitting monument records. 

682  Geodetic Survey Monuments 
Add section 682 (Geodetic Survey Monuments) effective with the November 2025 letting. 

682.1  Description 

 (1) This section describes salvaging geodetic survey discs and constructing geodetic survey monuments. 

682.2  Materials 

 (1) Furnish materials conforming to the following: 
Concrete ............................................................................................................................................................... 501 

Reinforcement ................................................................................................................................................... 505.2 

Foundation backfill ............................................................................................................................................ 520.2 

 (2) Furnish grade A concrete as modified in 716. Provide QMP for class III ancillary concrete as specified in 716. 
 

682.3  Construction 

 (1) Contact the WisDOT Geodetic Surveys Unit at (866) 568-2852 or “geodetic@dot.wi.gov” as required below. 

682.3.1  Salvage Geodetic Survey Discs 

 (1) Remove and salvage geodetic survey discs from existing structures or survey monuments being removed at 
the locations shown in the plan. 

 (2) Notify the WisDOT Geodetic Surveys Unit 7 calendar days prior to removal operations. 

 (3) Ship or deliver salvaged discs to following address: 

WisDOT Bureau of Technical Services  

Geodetic Surveys Unit  

3502 Kinsman Boulevard 

Madison, WI 53704 

  Provide a tracking number to the Geodetic Surveys Unit upon shipment or contact the Geodetic Surveys Unit 
to schedule in-person delivery. 

682.3.2  Geodetic Survey Monuments 

682.3.2.1  Monument Location 

 (1) Stake the approximate location of monuments provided in the plan and contact the WisDOT Geodetic 
Surveys Unit 30 days prior to excavating holes for field verification and delivery of department furnished 
geodetic survey discs. 

682.3.2.2  Placing Monuments 

 (1) Excavate holes for monuments by use of a circular auger at the size and depth the plans show or as the 
engineer directs. 

 (2) Remove and dispose of surplus excavation and materials as specified in 205.3.12. 
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 (3) Fill holes with concrete and strike off flush with the ground surface. Place circular forms and steel 
reinforcement in the concrete as the plans show. Place geodetic survey discs on monuments while the 
concrete is still plastic. 

682.3.2.3  Protecting and Curing 

 (1) Cure exposed portions of cast in place concrete monuments as specified in 415.3.12 except the contractor 
may use curing compound conforming to 501.2.8. 

 (2) Protect placed concrete monuments as specified for concrete pavement as specified in 415.3.14 

 (3) Protect cast in place concrete monuments from freezing for 7 days. 
 

682.4  Measurement 

 (1) The department will measure bid items under this section as each individual monument acceptably 
completed. 

 

682.5  Payment 

 (1) The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER DESCRIPTION UNIT 

682.0100 Salvage Geodetic Survey Disc EACH 

682.0200 Geodetic Survey Monument EACH 

 (2) Payment for the Salvage Geodetic Survey Disc bid item is full compensation for removing and salvaging; and 
shipping or delivering the disc to the Geodetic Surveys Unit. Removing existing survey monuments will be 
paid separately under the Removing Concrete Bases bid item. Removing existing survey marker posts will 
be paid separately under the Removing Delineators and Markers bid item. 

 (3) Payment for the Geodetic Survey Monument bid item is full compensation for staking; providing concrete; 
providing steel reinforcement; for placing department-furnished geodetic discs; and for excavating and 
backfilling. 

710  General Concrete QMP 

710.3  Certification Requirements 
Replace paragraph (1) and add paragraph (2) effective with the November 2025 letting. 

 (1) Have a person certified from the Highway Technician Certification Program Portland Cement Concrete 
Technician 1 (HTCP - PCCTEC-1) or Assistant Certified Technician Program - Portland Cement Concrete 
(ACT-PCC) working under a certified technician, on the project site, prepared and equipped to perform 
required sampling and testing whenever placing concrete. 

 (2) The department will have a certified HTCP Portland Cement Concrete Mix Design Certification (PCC MDC) 
technician to review and approve concrete mixes. 

710.4  Concrete Mixes 
Replace subsection with the following effective with the November 2025 letting. 

 (1) The contractor is responsible for mix performance. 

 (2) At least 7 business days before producing concrete, document that materials conform to 501 unless the 
engineer allows or individual QMP specifications provide otherwise. Include the following: 

 1. For mixes: quantities per cubic yard expressed as SSD weights and net water, water to cementitious material 
ratio, air content, and SAM number. 

 2. For cementitious materials and admixtures: type, brand, and source. 

 3. For aggregates: absorption, oven-dried specific gravity, SSD bulk specific gravity, wear, soundness, light weight 
pieces, freeze thaw test results if required, and air correction factor. Submit component aggregate gradations, 
aggregate proportions, and target combined blended aggregate gradations using the following: 

- DT2220 for combined aggregate gradations. 

- DT2221 for optimized aggregate gradations. 

 4. For optimized concrete mixtures: 

- Complete the worksheets within DT2221 according to the directions. 

- Ensure the optimized aggregate gradations and the optimized mix design conform to WisDOT 
specifications and pass the built-in tests within DT2221. 

- Verify slip-form mixture workability and conformance to specifications through required trial batching. 

- Submit the completed DT2221 to the engineer electronically. Include the trial batch test results with the 
mix design submittal. 
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 5. For high early strength (HES) concrete mixtures required by contract, complete the HES mix modification section 
in the DT2220 or DT2221 form. 

 (3) Document mix adjustments daily during concrete production. 

 (4) Prepare, notify, and submit mixture design modifications to the engineer. Do not place material until the 
documentation is submitted and, when required, written approval of the mixture design modifications. 

 (5) Report concrete mix design modifications as classified in levels as specified in table 710-1. 

TABLE 710-1  MIX DESIGN MODIFICATION NOTIFICATION 

NOTIFICATION  LEVEL I LEVEL II 
NEW MIX 

DESIGN DURING 
PROJECT  

Prepare, notify, and submit mix design to Engineer Prior to use 
3 business days 

prior to use 
5 business days 

prior to use 

Approval required before placement No Yes Yes 
 
 
 

 (6) A mix design modification is when any modification occurs for a specific level as specified in table 710-2. 

 (7) Dependent on the modification performed, documentation is required to be submitted to the engineer as 
specified in table 710-3. 

 (8) For HES concrete, conform as specified in table 710-4. 

 (9) HES concrete is not eligible for 28-day strength incentives.  

 (10) Submit concrete mix designs into MRS as specified in 701.1.2.7. 
 

TABLE 710-2  MATERIAL MIX DESIGN MODIFICATIONS 
Replace Table 710-2, included with the November 2025 ASP-6, with the following effective with the February 
2026 letting. 

MODIFICATION TYPE LEVEL I LEVEL II 

NEW MIX 
DESIGN 
DURING 

PROJECT 

Change in: 

Water source X   

Cement source, type, or brand   X 

Total cementitious  X [1] X 

Aggregate blend X   

Aggregate source   X 

SCM replacement rate  X  

SCM type and supplier   X 

Fly ash source (different class)   X 

Fly ash source (same class for pavements 
and cast-in-place barriers) 

 X   

Fly ash source (same class for structures)   X 

Slag source (same grade)  X  

Slag source (different grade)  X  

Chemical admixture manufacturer or 
product name [2] 

  X 

Chemical admixture dosage rates X [3]  X 

Removal of: 

SCM   X 

Chemical admixture other than Type B or D   X [3,4] 

Type B or Type D chemical admixture X [3] X [4]  

Addition of: 

Non-fading, color pigment X   

Chemical admixture other than Type B or D   X [3,4] 

Type B or Type D chemical admixture X [3] X [4]  

New SCM   X 
 

  [1] For HES/SHES concrete modification only. 
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  [2] Not including Type B or Type D chemical admixture. 
  [3] When admixture is from the concrete admixture APL and the dosage rate is within recommended dosage rates as 

specified in the APL. If the admixture dosage rate is outside of recommended dosage rates as specified in the APL, 
BTS approval is required before use. 

  [4] Not furnished from the APL. 
 

TABLE 710-3  MIX DESIGN MODIFICATION DOCUMENTATION 
Replace Table 710-3, included with the November 2025 ASP-6, with the following effective with the February 
2026 letting. 

NEW REQUIRED DOCUMENTATION  LEVEL I LEVEL II 
NEW MIX 

DESIGN DURING 
PROJECT 

Results from trial batching if required   X 

Amendment to the quality control plan X X X 

Water source name and report X [1]   

Cement mill certification   X 

WisDOT aggregate quality report   X 

SCM mill certification  X X 

Chemical additive product data sheet X X X 

Updated DT2220 or DT2221 form X X  

New DT2220 or DT2221 form   X 

New mixture ID: Contractor ID and WisDOT ID  X X 

New maturity curve X [2] X X 

New lot/sublot layout [3]  X [3,4,5] X 
 

  [1] Water for concrete report conforming to 501.2.6 for private wells or surface water sources. 

  [2] Required only when using a retarder. 

  [3] Required for HES concrete. 

  [4] Required when changing the SCM replacement rate. 

  [5] Not required for SCM source change of same Class/Grade in pavements and cast-in-place barrier projects. 
 

TABLE 710-4  OPTIONS FOR HES CONCRETE 

SCENARIO MIXTURE MODIFICATION 

When the contract requires, or the HES is 
directed by the department 

OPTION 1 [1] Add 94 to 282 lb/cy of cement [2] 

OPTION 2 Use Type III cement 

When the engineer allows HES when 
requested by the contractor in writing 

Add up to 282 lb/cy of cement [1.2] 

 

  [1] Adjust water to maintain workability without raising the w/cm ratio. 

  [2] Add to a previously accepted mixture. 
 
 

710.5.6.2  Contractor Control Charts 

710.5.6.2.1  General 
Replace subsection with the following effective with the November 2025 letting. 

 (1) Test aggregate gradations during concrete production except as allowed for small quantities under 710.2. 
Perform required contractor testing using non-random samples. 

 (2) Sample aggregates from either the conveyor belt or from the working face of the stockpiles. 

 (3) Complete aggregate testing as specified in table 710-5. Submit one pre-placement test within five days 
before anticipated placement. Include this gradation on the control charts. 

 (4) Report gradation test results and provide control charts to the engineer within 1 business day of obtaining the 
sample. Submit results to the engineer and electronically into MRS as specified in 701.1.2.7. 

 (5) Conduct aggregate testing at the minimum frequency specified in table 710-5 for each mix design, except as 
allowed for small quantities in 710.2. The contractor’s concrete production tests can be used for the same 
mix design on multiple contracts. 
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TABLE 710-5  QC AGGREGATE TESTING FREQUENCY 
Replace Table 710-5, included with the November 2025 ASP-6, with the following effective with the February 
2026 letting. 

CONCRETE CLASSIFICATION 
PRE-PLACEMENT 

TESTING 
PLACEMENT TESTING 

Class I: Pavement [1] 

One pre-placement 
test per aggregate 

source 

Hand Placement: 
≤  250 CY 
>  250 CY 

Slip Formed Placement 
≤  1500 CY 
>  1500 CY 

One test per cumulative 
250 CY 

One test per day 
 

One test per day 
Two tests per day 

Class I: Structures [2], [3], [4] One test per cumulative 150 CY, maximum one test per 
day  

Class I: Cast-in Place Barrier [1] ≤  250 CY 
>  250 CY 

One test per cumulative 
250 CY 

One test per day 

Class II: Base 

One pre-placement 
test per aggregate 

source 

One test per calendar week of production 

Class II: Structure Repair - Joints  One test per cumulative 150 CY, maximum one test per 
day Class II: Concrete Overlay 

Class II: Pavement Repair 

One test per 400 CY, minimum one test per 10 business 
days, maximum one test per day 

Class II: Pavement Replacement 

Class II: Base Patching 

Class II: Ancillary 

Class II: Structure Repair – Curb & 
Surface [5] Preplacement testing only 

 

 [1] Frequency is based on project daily production rate. 

 [2] Aggregate gradation testing must be performed on a per contract basis. If multiple structures are on the same 
contract and use the same aggregate source, then the samples must be collected based on cumulative concrete 
contract quantities within the same concrete classification. 

 [3] WTM T255 (Fine and Coarse) required for each aggregate sample. 

 [4] Calculate trial batch weights for each mix design when production begins and whenever the moisture content of the 
fine or coarse aggregate changes by more than 0.5 percent, adjust the batch weights to maintain the design w/cm 
ratio. 

 [5] Aggregate gradation must meet the gradation previously approved by the engineer. 
 
 
 

710.5.6.3  Department Acceptance Testing 
Replace subsection with the following effective with the November 2025 letting. 

 (1) Department testing frequency is based on the quantity of each mix design placed under each individual 
WisDOT contract as specified table 710-6. Aggregate gradation testing must be performed on a per contract 
basis. 

 (2) The department will split each sample, test for acceptance, and retain the remainder for a minimum of 10 
calendar days. 

 (3) The department will obtain the sample and deliver to the regional testing lab in the same day. The 
department will report gradation test results to the contractor within 1 business day of being delivered to the 
lab. The department and contractor can agree to an alternative test result reporting timeframe. Document 
alternative timeframes in the contractor's quality control plan. 

 (4) Additional samples may be taken at the engineer’s discretion due to a changed condition. 

 (5) If multiple bid items on the same contract use the same aggregate source, then the samples must be 
collected based on cumulative concrete contract quantities within the same concrete classification. 

 (6) Department will test small quantities at the minimum frequency specified in table 710-7. 
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TABLE 710-6  QV AGGREGATE TESTING FREQUENCY 

CONCRETE CLASSIFICATION PLACEMENT TESTING 

Class I: Pavement 

One test per placement day for first 5 days of placement. 

- If all samples are passing, reduced testing frequency is 
applied. 

- Reduced frequency: One test per calendar week of placement 

Class I: Structures 

One test per 250 CY placed. 

- Minimum of one test per contract for substructure 

- Minimum of one test per contract for superstructure 

Class I: Cast-in-Place Barrier One test per 500 CY placed 

Class II: Concrete Overlay 
One test per 250 CY 

- Maximum one test per day 

Class II: Base 

No minimum testing 

Class II: Structure Repair 

Class II: Pavement Repair 

Class II: Pavement Replacement 

Class II: Base Patching 

Class II: Ancillary 
 
 
 
 
 

TABLE 710-7  QV AGGREGATE TESTING FREQUENCY FOR SMALL QUANTITIES 

CONCRETE CLASSIFICATION PLACEMENT TESTING 

Class I: Pavement 

One test on the first day of placement. Class I: Structures 

Class I: Cast-in-Place Barrier 
 

 

710.5.7  Corrective Action 

710.5.7.1  Optimized Aggregate Gradations 
Replace subsection with the following effective with the November 2025 letting. 

 (1) If the contractor's 4-point running average or a department test result of the volumetric percent retained 
exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size or limits listed in 
the additional requirements for optimized aggregate gradation in 501.2.7.4.2 table 501-4, notify the other 
party immediately and do the following: 

Option A: 
 1. Perform corrective action documented in the QC plan or as the engineer approves. 

 2. Document and provide corrective action results to the engineer as soon as they are available. 

 3. Department will conduct two tests within the next business day after corrective action. Department will provide 
test results to contractor after each test is complete. 

 4. If blended aggregate gradations are within the tarantula curve limits by the second department test: 

- Continue with concrete production. 

- Include a break in the 4-point running average. 

- For Class I Pavements: The department will discontinue reduced frequency testing and will test at a 
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 5. If blended aggregate gradations are not within the tarantula curve limits by the second department test: 

- If the contract does not require optimized aggregate gradation under 501.2.7.4.2.1(2), stop concrete 
production and submit either a modified optimized aggregate gradation mix design or a new optimized 
aggregate gradation mix design or a new combined aggregate gradation mix design. 

- If the contract requires optimized aggregate gradations under 501.2.7.4.2.1(2), stop concrete production 
and submit a modified optimized aggregate gradation mix design or a new optimized aggregate gradation 
mix design. 

Option B: 
 1. Submit a modified optimized aggregate gradation mix design or a new optimized aggregate gradation mix design.  

 2. Restart control charts for new mix design. 
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 (2) If the contractor's 4-point running average or a department test result of the volumetric percent retained 
exceeds the tarantula curve limits by more than 1.0 percent on one or more sieves, stop concrete production 
and submit a modified mix design or a new mix design. 

 (3) Both the department and contractor must sample and test aggregate of the modified mix design or a new mix 
design at the frequency specified in 710.5.6.1. 

710.5.7.2  Combined Aggregate Gradations 
Replace subsection with the following effective with the November 2025 letting. 

 (1) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by less than or equal to 1.0 percent on a single sieve size, 
do the following: 

 1. Notify the other party immediately. 

 2. Perform corrective action documented in the QC plan or as the engineer approves. 

 3. Document and provide corrective action results to the engineer as soon as they are available. 

 4. The department will conduct two tests within the next business day after corrective action is complete. 

 5. If blended aggregate gradations are within the combined aggregate gradation limits by the second department 
test: 

- Continue with concrete production. 

- Include a break in the 4-point running average. 

- For Class I Pavements: The department will discontinue reduced frequency testing and will test at a 
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the combined aggregate gradation limits by the second department 
test, stop concrete production and submit a modified mix design or a new mix design. 

 (2) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by more than 1.0 percent on one or more sieves, stop 
concrete production and submit a modified mix design or a new mix design. 

 (3) Both the department and contractor must sample and test aggregate of the modified mix design or a new mix 
design at the frequency specified in 710.5.6.1. 

715  QMP Concrete Pavement, Cast-in-Place Barrier and Structures 

715.3.1.2  Lot and Sublot Definition 

715.3.1.2.1  General 
Replace subsection with the following effective with the November 2025 letting. 

 (1) Designate the location and size of all lots before placing concrete. Ensure that no lot contains concrete of 
more than one mix design or placement method defined as follows: 

 Mix design change A modification to the mix requiring the engineer's approval under 710.4(5). 

For paving and barrier mixes, follow 710.4(4) and 710.4(5) for concrete 
mixture design modifications. 

 Placement method Either slip-formed, not slip-formed, or placed under water. 

 (2) Lots and sublots include ancillary concrete placed integrally with the class I concrete. 
 

715.3.1.2.3  Lots by Cubic Yard 
Replace paragraph (3) with the following effective with the November 2025 letting. 

 (3) An undersized lot is eligible for incentive payment under 715.5 if the lot has 4 or more sublots for that lot. 
 

715.3.2  Strength Evaluation 

715.3.2.1  General 
Replace subsection with the following effective with the November 2025 letting. 

 (1) The department will make pay adjustments for strength on a lot-by-lot basis using the compressive strength 
of contractor QC cylinders or the flexural strength of contractor QC beams. 

(2)The department will evaluate the sublot for possible removal and replacement if the 28-day sublot average 
strength is: 

- Pavement (Compressive): < 2500 psi 

- Pavement (Flexural): < 500 psi 

- Structure: < f’c - 500 psi [1] 
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- Cast-in-Place Barrier: < f’c - 500 psi [1]  
  [1]  f’c is design strength found in plans or specials. 

 

715.5  Payment 

715.5.1  General 
Replace paragraph (4) and add paragraphs (8) and (9) effective with the November 2025 letting. 

 (4) The department will adjust pay for each lot using PWL of the 28-day sublot average strengths for that lot. 
The department will measure PWL relative to strength lower specification limits as follows: 

- Compressive strength of 3700 psi for pavements. 

- Flexural strength of 650 psi for pavements. 

- Compressive strength of 4000 psi for super structures and barrier, or as shown in the plan details. 

- Compressive strength of 3500 psi for substructures and culverts, or as shown in the plan details. 

 (5) The department will not pay a strength incentive for concrete that is nonconforming in another specified 
property, for ancillary concrete accepted based on tests of class I concrete, or for high early strength 
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2. 

 (6) Submit test results to the department electronically using MRS software. The department will verify 
contractor data before determining pay adjustments. 

 (7) All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during 
coring are incidental to the contract. 

 (8) If the contractor combines concrete of varying specified strengths in a single lot/sublot, the highest specified 
strength of the related concrete shall be used to calculate pay incentive/disincentive. 

 (9) The department will apply one price adjustment to a given quantity of material. If the quantity in question is 
subject to more than one nonconforming test, apply the adjustment with the greater price reduction. In the 
absence of exact quantities affected by the sublot test results, pay reductions will be applied to the entire 
sublot. 

 

715.5.4  Pay Adjustments for Nonconforming Air Content, Temperature, and Delivery Time 
Add subsection 715.5.4 (Pay Adjustments for Nonconforming Air Content, Temperature, and Delivery Time) 
effective with the November 2025 letting. 

 (1) The department will adjust pay for each sublot with nonconforming QC air content and temperature test 
results as specified in table 715-2 and table 715-3. If the quantity in question is subject to more than one of 
the following conditions, apply the adjustment with the greater price reduction. 

 (2) For high temperatures, the engineer may consider the effectiveness of the contractor's temperature control 
plan and the contractor's compliance with their temperature control plan before taking a price reduction. 

 (3) A 25% price reduction to the concrete invoice price will be applied if concrete is placed after the delivery time 
exceeds the limit specified in 501.3.5.2. 

 

TABLE 715-2  PRICE REDUCTIONS FOR NONCONFORMING AIR CONTENT 

LIMITS (%) 
PERCENT PRICE REDUCTION OF THE 

CONTRACT UNIT PRICE 

Above Specification 
>= 0.5 [1] 10 

0.1 to 0.4 [1] 5 

Below Specification 

0.1 to 0.5 20 

0.6 to 1.0 30 

> 1.0 50 or remove and replace 

  [1] Evaluate the strength data. If the strengths are acceptable, do not take a price reduction for high air content. 
Contractor is responsible to provide additional strength data, if necessary. 
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TABLE 715-3  PRICE REDUCTIONS FOR NONCONFORMING TEMPERATURE 
Replace Table 715-3, included with the November 2025 ASP-6, with the following effective with the February 
2026 letting. 

CONCRETE TEMPERATURE (F) [1] PRICE REDUCTION (%) 

Upper Temperature Limit [2] 
> 80 to <= 85 10 

> 85 25 

Lower Temperature Limit 
45 to <= 50 10 

< 45 25 

 [1] Applies only for Concrete Structures and Cast-in-Place Barrier. 

 [2] If a written temperature control plan outlining the actions by the contractor to control concrete temperature at the point 
of placement exceeding 80 F is submitted and followed to effectively control the temperature, the upper temperature 
limit is increased by 10 F for price reductions for nonconforming temperature. 

 

716  QMP Ancillary Concrete 

716.2  Materials 

716.2.1  Class II Concrete 
Replace paragraph (2) with the following effective with the November 2025 letting. 

 (2) Perform random QC testing at the following frequencies: 
 1. Test air content, temperature, and slump a minimum of once per 100 cubic yards for each mix design and 

placement method. 

 2. Cast one set of 3 cylinders per 200 cubic yards for each mix design and placement method. Cast a minimum of 
one set of 3 cylinders per contract for each mix design and placement method. Random 28-day compressive 
strength cylinders are not required for HES or SHES concrete. 

 3. For deck overlays, perform tests and cast cylinders once per 50 cubic yards of grade E concrete placed. 

 4. For concrete base, one set of tests and one set of cylinders per 250 cubic yards. 

The department will allow concrete startup test results for small quantities as specified in 710.2(1). Cast one 
set of 3 cylinders if using startup testing for acceptance. 

 

716.2.2  Class III Concrete 
Replace paragraph (1) with the following effective with the November 2025 letting. 

 (1) Acceptance of class III concrete is based on DT2220/ DT2221 certification page. Submit the certificate of 
compliance at least 3 business days before producing concrete along with the initial concrete mix 
documentation as required under 710.4(2). 

Bid Items 

500  Bid Items 
Remove the following bid items effective with the February 2026 letting. 

522.2363 Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 63x98-Inch LF 

522.2663 Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptical 63x98-Inch EACH 
 

600  Bid Items 
Remove the following bid item effective with the February 2026 letting. 

608.2363 Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 63x98-Inch LF 
 

Add the following bid item effective with the November 2025 letting. 

611.0613 Inlet Covers Type DW EACH 
 

Remove the following bid items effective with the November 2025 letting. 

621.0100 Landmark Reference Monuments EACH 

621.1100 Landmark Reference Monuments and Cast-Iron Covers EACH 

621.1200 Landmark Reference Monuments and Aluminum Covers EACH 
 

Remove the following bid items effective with the November 2025 letting. 

643.0405 Traffic Control Barricades Type I DAY 

643.0410 Traffic Control Barricades Type II DAY 

643.0800 Traffic Control Arrow Boards DAY 
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Add the following bid items effective with the November 2025 letting. 

643.0810 Traffic Control Connected Arrow Boards DAY 

643.1220 Traffic Control Connected Work Zone Start and End Location Markers DAY 
 

Add the following bid item effective with the February 2026 letting. 

657.0348 Poles Type 9 - Special Over Height EACH 

657.0353 Poles Type 10 - Special Over Height EACH 
 

Add the following bid items effective with the November 2025 letting. 

680.0100 Public Land Survey Monument Verify and Reset EACH 

682.0100 Salvage Geodetic Survey Disk EACH 

682.0200 Geodetic Survey Monuments EACH 
 

ERRATA 
204.3.1.3  Salvaging or Disposal of Materials 
Replace paragraph (2) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting. 
 (2) Dispose of concrete, stone, brick, and other material not designated for salvage as specified for disposing of 

materials under 203.3.5. 
204.3.2.3  Removing Buildings 
Replace paragraph (2) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting. 
 (2) Buildings removed and materials resulting from building removal become the contractor’s property unless the 

contract specifies otherwise. Dispose of unclaimed and removed material as specified for disposing of 
materials in 203.3.5. 

335.3.2  Rubblizing 
Replace paragraph (6) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting. 
 (6) Remove reinforcing steel exposed at the surface by cutting below the surface and disposing of the steel as 

specified in 203.3.5. Do not remove unexposed reinforcing steel. 
335.3.3  Compacting 
Replace paragraph (2) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting. 
 (2) Remove loose asphaltic patching material, joint fillers, expansion material, or other similar materials from the 

compacted surface. Also remove pavement or patches that have a maximum dimension greater than or 
equal to 6 inches that are either not well seated or projecting more than one inch. Dispose of removed 
material as specified in 203.3.5. 

460.3.3.2  Pavement Density Determination 
Replace change description annotation with the following to revise implementation date. This change is effective 
with the November 2025 letting. 
  Add information to 460.3.3.2(1) and (3). Add reference to CMM, WTM, and WTP H-002. WTP H-002 

contains the sublot layouts formerly in CMM 815. Definition of a lot is now defined here (460.3.3.2(3)) instead 
of CMM. This change was implemented via ASP-6 with the February 2024 letting. 

602.3.6  Concrete Rumble Strips 
Replace paragraph (5) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting. 
 (5) At the end of each workday, move equipment and material out of the clear zone and sweep or vacuum the 

traveled way pavement and shoulder areas. Sweep away or vacuum up milling debris before opening 
adjacent lanes to traffic. Dispose of waste material as specified in 203.3.5; do not place on the finished 
shoulder surface. 

604.2  Materials 
Replace paragraph (1) with the following information to remove line and link for crushed aggregate effective with 
the November 2024 letting. The crushed aggregate gradation information for slope paving is now found in 
604.2(3).  
 (1) Furnish materials conforming to the following: 

Water ................................................................................................................................................................. 501.2 
Select crushed material ..................................................................................................................................... 312.2 
Concrete ............................................................................................................................................................... 501 
Reinforcement ...................................................................................................................................................... 505 
Expansion joint filler ....................................................................................................................................... 415.2.3 
Asphaltic materials ............................................................................................................................................ 455.2 
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ADDITIONAL SPECIAL PROVISION 7 
 

A. Reporting 1st Tier and DBE Payments During Construction 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by 
the department or a contractor for work performed, materials furnished, or materials stockpiled 
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and 
for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of 
a progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement 
as specified in A(2). 

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier. 

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to 
comply with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and 
(6), and shall be binding on all first tier subcontractor relationships, all contractors and 
subcontractors utilizing DBE firms on the project, and all payments from DBE firms. 

 

B. Costs for conforming to this special provision are incidental to the contract. 

 

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually loaded 
into the Civil Rights Compliance System.  Copies of prime contractor payments received (check or ACH) 
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged 
manually. 

 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 

(1) Use the department's Civil Rights Compliance System (CRCS) for projects with a LET date on or 
before December 2024 and AASHTOWare Project Civil Rights and Labor (AWP CRL) for projects 
with a LET date on or after January 2025 to electronically submit Certified Payroll Reports for 
contracts with federal funds and labor data for contracts with state funds only. Details are 
available online through the department’s Highway Construction Contractor Information (HCCI) 
site on the Labor, Wages, and EEO Information page at:  
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  

 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly certified 
payroll reports (contracts with federal funds) or labor data (contracts with state funds only) 
electronically through CRCS or AWP CRL. These payrolls or labor data are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards completing 
the project is a subcontractor under this special provision. 

 

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under 
this special provision and arrange for them to receive CRCS or AWP CRL training as they are about to 
begin their submittals. The department will provide training either in a classroom setting at one of our 
regional offices, via the online AWP Knowledge Base, or by telephone. to schedule CRCS specific 
training. The AWP Knowledge Base is at: https://awpkb.dot.wi.gov/ 

 

(4) The department will reject all paper submittals for information required under this special 
provision. All costs for conforming to this special provision are incidental to the contract. 

 

(5) For firms wishing to export payroll/labor data from their computer system, have their payroll 
coordinator contact: 

· For CRCS: Paul Ndon at paul.ndon@dot.wi.gov. Information about exporting payroll/labor data. 
Not every contractor’s payroll system can produce export files. For details, see Section 4.8 CPR 
Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at: 
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

· For AWP CRL: Contact AWP Support at awpsupport@dot.wi.gov. Additional information can be 
found in the AWP Knowledge Base at https://awpkb.dot.wi.gov/Content/crl/Payrolls-
PrimesAndSubs/PayrollXMLFileCreationProcess.htm 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
https://awpkb.dot.wi.gov/
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
mailto:awpsupport@dot.wi.gov
https://awpkb.dot.wi.gov/Content/crl/Payrolls-PrimesAndSubs/PayrollXMLFileCreationProcess.htm
https://awpkb.dot.wi.gov/Content/crl/Payrolls-PrimesAndSubs/PayrollXMLFileCreationProcess.htm
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NON-DISCRIMINATION PROVISIONS 
 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the 
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration, as they may be amended from time to 
time, which are herein incorporated by reference and made a part of this contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will 
not discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment. The contractor will not 
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including 
employment practices when the contract covers any activity, project, or program set forth in Appendix B of 
49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed 
under a subcontract, including procurements of materials, or leases of equipment, each potential 
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this 
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or 
national origin.  

4. Information and Reports: The contractor will provide all information and reports required by the Acts, 
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the Recipient or the 
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal 
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the 
Federal Highway Administration may determine to be appropriate, including, but not limited to: 

a. Withholding payments to the contractor under the contract until the contractor complies; 
and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six 
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect 
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as 
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the 
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of 
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests 
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to 
protect the interests of the United States. 
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During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis 
of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs 
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of 
disability in the operation of public entities, public and private transportation systems, places of 
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented 
by Department of Transportation regulations at 49  C.F.R. parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and Low-Income Populations, which ensures Non-discrimination against minority populations by 
discouraging programs, policies, and activities with disproportionately high and adverse human 
health or environmental effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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DOMESTIC MATERIALS PREFERENCE PROVISION 
Domestic Materials Preference (in accordance with the Buy America Act per 23 CFR 635.410, and the 
Build America-Buy America Act (BABA) per 2 CFR Part 184, and 2 CFR Part 200) shall be articles, 
materials, or supplies permanently incorporated in this project as classified in the following four 
categories, and as described in the Construction and Materials Manual (CMM): 

1. Iron and Steel 

To be considered domestic, all steel and iron products used, and all products predominantly manufactured 
from steel or iron must be produced in the United States in accordance with the steel and iron product 
standards in 23 CFR 635.410. 

This includes smelting, coating, bending, shaping, and all other manufacturing processes performed on the 
product. Coating includes all processes which protect or enhance the value of the material to which the 
coating is applied. 

Products that are predominantly iron or steel or a combination of both as defined in 23 CFR 635.410 are 
considered Steel and Iron products and must comply with this section. 

2. Construction Materials 

To be considered domestic, all construction materials used must be produced in the United States in 
accordance with the construction material standards in 2 CFR 184.6: 

· Non-ferrous metals: All manufacturing processes, from initial smelting or melting through final 
shaping, coating, and assembly, occurred in the United States. 

· Plastic and polymer-based products: All manufacturing processes, from initial combination of 
constituent plastic or polymer-based inputs, or, where applicable, constituent composite materials, 
until the item is in its final form, occurred in the United States. 

· Glass. All manufacturing processes, from initial batching and melting of raw materials through 
annealing, cooling, and cutting, occurred in the United States. 

· Fiber optic cable (including drop cable): All manufacturing processes, from the initial ribboning (if 
applicable), through buffering, fiber stranding and jacketing, occurred in the United States. All 
manufacturing processes also include the standards for glass and optical fiber, but not for non-
ferrous metals, plastic and polymer-based products, or any others. 

· Optical fiber: All manufacturing processes, from the initial preform fabrication stage through the 
completion of the draw, occurred in the United States. 

· Lumber: All manufacturing processes, from initial debarking through treatment and planning, 
occurred in the United States. 

· Drywall: All manufacturing processes, from initial blending of mined or synthetic gypsum plaster 
and additives through cutting and drying of sandwiched panels, occurred in the United States. 

· Engineered wood: All manufacturing processes from the initial combination of constituent materials 
until the wood product is in its final form, occurred in the United States. 

3. Manufactured Products 

To be considered domestic, all manufactured products used must be produced in the United States as 
defined in 23 CFR 635.410(c)(1)(vii): 

· For projects with let dates on or after October 1, 2025, the final step in the manufacturing process 
must occur in the United States.  

· For projects with let dates on or after October 1, 2026, the final step in the manufacturing process 
must occur in the United States and the cost of the components of the manufactured product that 
are mined, produced, or manufactured in the United States must be greater than 55 percent of the 
total cost of all components of the manufactured product. 

Manufactured products means articles, materials, or supplies that have been processed into a specific 
form and shape, or combined with other articles, materials, or supplies to create a product with different 
properties than the individual articles, materials, or supplies. If an item is classified as an iron or steel 
product, an excluded material, or construction material, then it is not a manufactured product. An article, 
material, or supply classified as a manufactured product may include components that are iron or steel 

https://www.ecfr.gov/current/title-23/chapter-I/subchapter-G/part-635/subpart-D/section-635.410
https://www.ecfr.gov/current/title-2/subtitle-A/chapter-I/part-184
https://www.ecfr.gov/current/title-2/subtitle-A/chapter-I/part-184
https://www.ecfr.gov/current/title-2/subtitle-A/chapter-II/part-200
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf
https://www.ecfr.gov/current/title-2/section-184.6
https://www.ecfr.gov/current/title-23/part-635/section-635.410#p-635.410(c)(1)(vii)
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products, excluded materials, or construction materials.  Mixtures of excluded materials delivered to a 
work site without final form for incorporation into a project are not a manufactured product. 

Items that consist of two or more construction materials that have been combined together through a 
manufacturing process, and items that include at least one construction material combined with a material 
that is not a construction material (including steel/iron) through a manufacturing process are treated as 
manufactured products, rather than as construction materials. 

Products that are classified as predominantly iron or steel do not meet the definition of a manufactured 
product and must comply with section 1.  

With respect to precast concrete products that are classified as manufactured products, components 
of precast concrete products that consist wholly or predominantly of iron or steel or a combination of both 
shall meet the requirements of section 1. The cost of such components shall be included in the applicable 
calculation for purposes of determining whether the precast concrete product is produced in the United 
States.  

With respect to intelligent transportation systems and other electronic hardware systems that are installed 
in the highway right of way or other real property and classified as manufactured products, the 
cabinets or other enclosures of such systems that consist wholly or predominantly of iron or steel or a 
combination of both shall meet the requirements of section 1. The cost of cabinets or other enclosures 
shall be included in the applicable calculation for purposes of determining whether systems referred to in 
the preceding sentence are produced in the United States. 

4. Temporary and Excluded Materials 
Temporary materials, and excluded materials meeting the definition of Section 70917(c) Materials as defined 
in 2 CFR 184, do not have any domestic materials requirements. Section 70917(c) Materials means cement 
and cementitious materials; aggregates such as stone, sand, or gravel; or aggregate binding agents or 
additives. Mixtures of excluded materials delivered to a work site without final form for incorporation into a 
project are not a manufactured product. 

The classification of an article, material, or supply as falling into one of the categories listed in this section 
will be made based on its status at the time it is brought to the work site for incorporation into the project. 
Except as otherwise provided, an article, material, or supply incorporated into an infrastructure project 
must meet the Domestic Material Preference for only the single category in which it is classified. 

Requirements do not preclude a minimal use of foreign steel and iron provided the cost of such materials 
do not exceed 0.1 percent (0.1%) of the total contract cost or $2500 whichever is greater. The total 
contract cost is the contract amount at award.   

For each iron or steel product subject to meeting domestic materials requirements, that doesn’t fully meet 
Buy America Act requirements, the following documentation must be provided by the Contractor to verify 
the foreign steel value.  Ensure the threshold is not exceeded and place the documentation in the project 
files. 

• Pay Item, 
• Description of associated foreign iron or steel product, or component, 
• Invoiced cost of associated foreign iron or steel product, or component, and 
• Current cumulative list of all foreign iron or steel products with the total dollar amount of 

foreign products in relation to the total contract amount. 
 
The minimal use of foreign iron or steel under the minimal usage threshold must be approved by the 
Engineer prior to incorporation into the project and any associated payment under the contract.  The use 
of foreign iron or steel under the minimal usage threshold does not need to be approved by FHWA.  This 
amount is not considered a waiver to the domestic materials requirements.  The Contractor must ensure 
that the minimal usage amount is not exceeded. 

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure 
compliance with this Domestic Material provision. 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

https://www.ecfr.gov/current/title-2/subtitle-A/chapter-I/part-184
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
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Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all 
iron and steel, construction materials, and manufactured products conform to this domestic material 
provision. 

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

Attach a list of foreign iron or steel and their associated costs to the certification form using the Domestic 
Material Exemption Tracking Tool, available at: 

https://wisconsindot.gov/hccidocs/contracting-info/buy-america-exemption-tracking-tool.xlsx 

https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://wisconsindot.gov/hccidocs/contracting-info/buy-america-exemption-tracking-tool.xlsx
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Proposal ID: 20260414019 Project(s): 1520-01-61

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 204.0100

Removing Concrete Pavement SY

320.000

_________._____ _________._____

0004 204.0150

Removing Curb & Gutter LF

615.000

_________._____ _________._____

0006 204.0155

Removing Concrete Sidewalk SY

25.000

_________._____ _________._____

0008 205.0100

Excavation Common CY

650.000

_________._____ _________._____

0010 213.0100

Finishing Roadway (project) 01. 1520-
01-61

EACH

1.000

_________._____ _________._____

0012 305.0110

Base Aggregate Dense 3/4-Inch TON

110.000

_________._____ _________._____

0014 305.0120

Base Aggregate Dense 1 1/4-Inch TON

880.000

_________._____ _________._____

0016 312.0110

Select Crushed Material TON

930.000

_________._____ _________._____

0018 455.0605

Tack Coat GAL

65.000

_________._____ _________._____

0020 465.0105

Asphaltic Surface TON

410.000

_________._____ _________._____

0022 601.0409

Concrete Curb & Gutter 30-Inch Type A LF

40.000

_________._____ _________._____

0024 601.0411

Concrete Curb & Gutter 30-Inch Type D LF

675.000

_________._____ _________._____

0026 602.0405

Concrete Sidewalk 4-Inch SF

720.000

_________._____ _________._____

0028 602.0415

Concrete Sidewalk 6-Inch SF

100.000

_________._____ _________._____

0030 602.0515

Curb Ramp Detectable Warning Field
Natural Patina

SF

40.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 4
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Proposal ID: 20260414019 Project(s): 1520-01-61

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0032 618.0100

Maintenance and Repair of Haul Roads
(project) 01. 1520-01-61

EACH

1.000

_________._____ _________._____

0034 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0036 620.0300

Concrete Median Sloped Nose SF

400.000

_________._____ _________._____

0038 624.0100

Water MGAL

10.000

_________._____ _________._____

0040 625.0100

Topsoil SY

450.000

_________._____ _________._____

0042 628.1504

Silt Fence LF

134.000

_________._____ _________._____

0044 628.1520

Silt Fence Maintenance LF

67.000

_________._____ _________._____

0046 628.1905

Mobilizations Erosion Control EACH

2.000

_________._____ _________._____

0048 628.1910

Mobilizations Emergency Erosion Control EACH

2.000

_________._____ _________._____

0050 628.2008

Erosion Mat Urban Class I Type B SY

450.000

_________._____ _________._____

0052 628.7015

Inlet Protection Type C EACH

17.000

_________._____ _________._____

0054 629.0210

Fertilizer Type B CWT

0.300

_________._____ _________._____

0056 630.0140

Seeding Mixture No. 40 LB

8.000

_________._____ _________._____

0058 630.0500

Seed Water MGAL

11.000

_________._____ _________._____

0060 642.5201

Field Office Type C EACH

1.000

_________._____ _________._____

0062 643.0420

Traffic Control Barricades Type III DAY

120.000

_________._____ _________._____
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0064 643.0900

Traffic Control Signs DAY

2,510.000

_________._____ _________._____

0066 643.0910

Traffic Control Covering Signs Type I EACH

5.000

_________._____ _________._____

0068 643.0920

Traffic Control Covering Signs Type II EACH

6.000

_________._____ _________._____

0070 643.1000

Traffic Control Signs Fixed Message SF

72.000

_________._____ _________._____

0072 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0074 645.0140

Geotextile Type SAS SY

1,250.000

_________._____ _________._____

0076 646.2020

Marking Line Epoxy 6-Inch LF

970.000

_________._____ _________._____

0078 646.5320

Marking Railroad Crossing Epoxy EACH

8.000

_________._____ _________._____

0080 646.8120

Marking Curb Epoxy LF

20.000

_________._____ _________._____

0082 646.8220

Marking Island Nose Epoxy EACH

1.000

_________._____ _________._____

0084 646.9300

Marking Removal Special Marking EACH

24.000

_________._____ _________._____

0086 650.4500

Construction Staking Subgrade LF

420.000

_________._____ _________._____

0088 650.5000

Construction Staking Base LF

420.000

_________._____ _________._____

0090 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

675.000

_________._____ _________._____

0092 650.8000

Construction Staking Resurfacing
Reference

LF

420.000

_________._____ _________._____
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0094 650.9000

Construction Staking Curb Ramps EACH

4.000

_________._____ _________._____

0096 650.9500

Construction Staking Sidewalk (project)
01. 1520-01-61

EACH

1.000

_________._____ _________._____

0098 650.9911

Construction Staking Supplemental
Control (project) 01. 1520-01-61

EACH

1.000

_________._____ _________._____

0100 690.0150

Sawing Asphalt LF

50.000

_________._____ _________._____

0102 690.0250

Sawing Concrete LF

300.000

_________._____ _________._____

0104 SPV.0060

Special 01. Reconstructing Sanitary
Manholes

EACH

1.000

_________._____ _________._____

Section: 0001 Total: _________._____
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