



Wisconsin Department of Transportation

July 30, 2026

**Division of Transportation Systems
Development**

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631

Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #07: 5992-11-37, WISC 2026348
C Madison,
CTH Mm/Rimrock Road, USH
12/18 to CTH Mc
CTH MM
Dane County

5992-11-62, WISC 2026349
C Fitchburg,
CTH Mm/Rimrock Road,
Mccoy Road to USH 12/18
CTH MM
Dane County

Letting of August 11, 2026

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
4	Traffic
11	Notice to Contractor

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01
5992-11-37, 5992-11-62
July 30, 2026

Special Provisions

4. Traffic

*Replace paragraph three under section titled **Work Restrictions** with the following:*

Do not close intersections and median openings when no work is actively occurring. Off-Peak closures called out in the Lane and Roadway Closures below shall be limited to 14 total calendar days during the duration of the contract.

11. Notice to Contractor.

Add the following to the end of the article:

The State of Wisconsin Office Building sign located at Station 15+46 'SB', 89.5' Rt is to be moved by the owner during construction. If the sign has not been moved by owner prior to finish grading behind the sidewalk, hand work may be necessary to grade around the sign to not damage it.

END OF ADDENDUM