



Wisconsin Department of Transportation

September 10, 2026

**Division of Transportation Systems
Development**

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

**Proposal #16: 1166-05-80
Plainfield – Stevens Point
CTH O to STH 54 NB
IH 039
Portage County**

Letting of September 15, 2026

This is Addendum No. 01, which provides for the following:

Other

Revise Contract Completion Time from a Completion Date of September 3, 2027 to a Completion Date of September 17, 2027.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

