

DIRECTIVE OF AWARD BIDDER'S CHECKLIST – ELECTRONIC BIDDING

Department of Transportation-Bureau of Aeronautics

Airport		Project No.	Bid Opening Date	Time
Green Bay Austin Straubel International Airport		GRB1015 SAP-89	May 22, 2025	2:00 p.m.
Contract #:	Description: Reconstruct Taxiways D, J & M Intersection; Reconstruct G.A. Apron and Remove Taxiway B; Reconstruct Taxiway J; Reconstruct Air Carrier Apron/Taxiway D3; Reconstruct Taxiway D2; Reconstruct Air Carrier Apron (south portion); Reconstruct Air Carrier Apron (north portion)			

	APPROVED BIDDER	APPROVED BIDDER	APPROVED BIDDER	APPROVED BIDDER	APPROVED BIDDER
BIDDER	Zignego Company, Inc.	Vinton Construction Company	Michels Road and Stone, Inc		
Long/Short Form Exp. Date	8/1/26	5/1/26	5/1/26		
Workload/Capacity Approval Date (after bid opening)	5/22/25	5/22/25	5/22/25		
All Items Acceptable from Bidding Form in BidExpress.com (Y/N)	No – Missing Native American Hiring Provision	Y	Y		
DBE Responsive (Y/N)	Y	Y	Y		
DBE Approved (Y/N)		Y			
Schedule of Prices Base Bid	\$1,486,633.52	\$1,157,080.05	\$1,549,773.62		
Alternate A	\$1,336,198.36	\$1,495,887.86	\$1,816,687.85		
Alternate B	\$1,520,626.34	\$1,371,052.22	\$1,451,103.62		
Alternate C	\$504,981.81	\$580,149.75	\$661,168.47		
Alternate D	\$721,870.17	\$861,278.43	\$978,042.59		
Alternate E	\$1,334,706.85	\$1,345,202.42	\$1,597,332.35		
Alternate F	\$747,422.82	\$710,859.98	\$720,942.68		
TOTAL:	\$7,652,439.87	\$7,521,510.71	\$8,775,051.18		
Ranking		1	2		

Approved: ☐
Rejected: ☒

Approved: ☒
Rejected: ☐

Approved: ☒
Rejected: ☐

Approved: ☐
Rejected: ☐

Approved: ☐
Rejected: ☐



5/27/25