

DIRECTIVE OF AWARD BIDDER'S CHECKLIST – ELECTRONIC BIDDING

Department of Transportation-Bureau of Aeronautics

Airport		Project No.	Bid Opening Date	Time
Door County Cherryland Airport		SUE1002	June 10, 2025	2:00 p.m.
Contract #: 2	Description: Project 2: Rehabilitate Runway 02/20 and Reconstruct Taxiway A including Lighting and NAVAIDs. Project 3: Removal of Lead-In Light System and PAPI Adjustment			

	APPROVED BIDDER	APPROVED BIDDER	APPROVED BIDDER	APPROVED BIDDER	APPROVED BIDDER
BIDDER	Vinton Construction	Integrity	James Peterson Sons	Northeast Asphalt	
Long/Short Form Exp. Date	5/1/26	3/1/27	5/1/26	8/1/26	
Workload/Capacity Approval Date (after bid opening)	6/17/25	6/17/25	6/17/25	6/17/25	
All Items Acceptable from Bidding Form in BidExpress.com (Y/N)	Y	Y	Y	Y	
DBE Responsive (Y/N)					
DBE Approved (Y/N)					
Schedule of Prices Base Bid	\$3,126,205.97	\$3,581,739.50	\$3,089,000.89	\$3,043,333.55	
Alt A	\$1,374,536.86	\$1,668,083.30	\$1,334,270.34	\$1,291,690.40	
Alt B	\$991,962.05	\$1,039,918.04	\$1,150,087.50	\$940,969.06	
Alt C	\$535,966.57	\$567,999.16	\$586,769.50	\$518,740.57	
Alt D	\$55,284.73	\$91,391.51	\$45,115.11	\$50,774.03	
Project 3	\$27,630.05	\$26,130.05	\$25,293.50	\$29,470.71	
TOTAL:	\$6,111,586.23	\$6,975,261.56	\$6,230,536.84	\$5,874,978.32	
Ranking	2	4	3	1	

Approved: ☐
Rejected: ☐

Approved: ☐
Rejected: ☐

Approved: ☐
Rejected: ☐

Approved: ☐
Rejected: ☐

Approved: ☐
Rejected: ☐