

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024  | Central Office |
|---|----------------|
| Proposal Number   | 028            |
| DBE Goal  | 4%             |
| County  | Manitowoc      |
| Excavation/Grading<br>*Marsh Excavation<br>*Excavation for Structures/Culverts  | X/*X           |
| Drainage: Culvert/Storm Sewer- Inlets-<br>Manholes/Pipe/Grates/Removals<br>*Surface drains<br>Pipe Underdrain   | X/*X           |
| *Water Main/Sanitary  | *X             |
| *Communication Tower  | *X             |
| Electrical Work/Lighting/Traffic Signals/Poles<br>Pedestals/Bases/Loop Detector/Removals<br>*Fiber Optic *ITS<br>(Install and/or Supplier)              | X/*X           |
| Construction Staking  | X              |
| Material Supplier   | X              |
| Vertical Build -<br>Electrical; roofing; flooring; HVAC; MEP; Camera poles; Well<br>Systems; Building general; Sanitary Sewer; Water lines;<br>Removals | X              |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |   | SW Region |      |           |          |          |
|----------------------|---|-----------|------|-----------|----------|----------|
| Proposal Number      |   | 001       | 002  | 003       | 004      | 005      |
| DBE Goal             |   | 6%        | 8%   | 5%        | 3%       | 5%       |
| County               |   | Dodge     | Rock | Jefferson | Crawford | LaCrosse |
| 1                    | Road work<br>Asphalt Paving/Tack<br>Aggregate<br>Concrete Paving<br>* Stamped/Colored Concrete<br>Base Patching; Flumes; Removals                 | X         | X    | X         | X        | X        |
| 2                    | *Joint filler/Crack Seal  |           |      |           |          |          |
| 3                    | Bridge Work<br>/Approaches/Deck Repair-Overlay/<br>*Pile Driving<br>*Concrete Masonry / Retaining Walls<br>*Slope Paving                          |           |      |           | X/*X     |          |
| 4                    | Iron work<br>BarSteel/Reinforcing Steel- Rebar<br>DrilledTie- Dowel Bars  |           | X    | X         | X        |          |
| 5                    | Structures<br>*BarSteel; Diaphragms; Girders<br>*Railing<br>*Cofferdams/Temp Shoring<br>*Debris containment system/Removals<br>**Asbestos Removal |           | X/*X |           | X/*X     |          |
| 6                    | Surface Treatment/Sealer  |           |      |           | X        |          |
| 7                    | Bridge Painting/*Pigmented Surface Sealer   |           |      |           |          |          |
| 8                    | Excavation/Grading<br>*Marsh Excavation<br>*Excavation for Structures/Culverts  | X/*X      | X/*X |           | X/*X     |          |
| 9                    | Milling/Pulverize and Relay/Rumble Strips   |           | X    |           |          | X        |
| 10                   | Concrete Barrier Permanent  |           |      |           |          |          |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |   | SW Region |      |           |          |          |
|----------------------|---|-----------|------|-----------|----------|----------|
| Proposal Number      |   | 001       | 002  | 003       | 004      | 005      |
| DBE Goal             |   | 6%        | 8%   | 5%        | 3%       | 5%       |
| County               |   | Dodge     | Rock | Jefferson | Crawford | LaCrosse |
| 11                   | Curb & Gutter/Sidewalk /Detectable Warning<br>Yellow /Temporary Pedestrian/Removals -<br>Appurtenant concrete work - Driveways<br>* Colored Concrete/Stamping | X         |      | X         |          |          |
| 12                   | Drainage: Culvert/Storm Sewer- Inlets-<br>Manholes/Pipe/Grates/Removals*Surface<br>drainsPipe Underdrain  | X         | X/*X | X         | X        |          |
| 13                   | Electrical Work/Lighting/Traffic Signals/Poles<br>Pedestals/Bases/Loop Detector/Removals<br>*Fiber Optic *ITS<br>(Install and/or Supplier)                    | X         |      |           |          |          |
| 14                   | Beam Guard/Cable Barrier/Removals   |           | X    |           |          |          |
| 15                   | Erosion Control/Dust Control/Riprap<br>*Turbidity barrier<br>*Tracking Pads<br>*Slope paving  | X         | X    | X/*X      | X/*X     | X        |
| 16                   | Clearing and Grubbing   | X         | X    | X         |          |          |
| 17                   | Gates/Fence/Fence Safety/Removal  | X         |      | X         |          |          |
| 18                   | Landscaping   | X         | X    | X         | X        |          |
| 19                   | Trees/Shrubs  |           |      |           |          |          |
| 20                   | Field Office  | X         |      | X         | X        | X        |
| 21                   | Pavement Cutting/Drilling/Sawing  | X         | X    | X         | X        |          |
| 22                   | *Rout & Seal  |           |      |           |          |          |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |  | SW Region |      |           |          |          |
|----------------------|--|-----------|------|-----------|----------|----------|
| Proposal Number      |  | 001       | 002  | 003       | 004      | 005      |
| DBE Goal             |  | 6%        | 8%   | 5%        | 3%       | 5%       |
| County               |  | Dodge     | Rock | Jefferson | Crawford | LaCrosse |
| 23                   | Pavement Marking/Temporary Marking<br>/Locating No Passing Zones/Removals<br>(Install and/or Supplier) | X         | X    | X         | X        | X        |
| 24                   | Signs/Posts Markers/Removals -   | X         | X    | X         | X        | X        |
| 25                   | QMP/Material Testing   | X         | X    | X         | X        |          |
| 26                   | Construction Staking   | X         | X    | X         | X        | X        |
| 27                   | Traffic Control<br>Temporary Tape<br>*Temporary Concrete Barrier<br>*Temp Pedestrian<br>* Temp Signals | X         | X    | X         | X        |          |
| 28                   | Material Supplier  | X         | X    | X         | X        |          |
| 29                   | Trucking: Excavation, Aggregates, Slurry,<br>Asphalt, Millings, Removals* Contaminated<br>soil hauling | X         | X    | X/*X      | X        |          |
| 30                   | Sweeping   |           | X    | X         | X        |          |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |   | SW Region |          |      |      |      |           |
|----------------------|---|-----------|----------|------|------|------|-----------|
| Proposal Number      |   | 007       | 008      | 009  | 010  | 011  | 012       |
| DBE Goal             |   | 7%        | 7%       | 7%   | 7%   | 4%   | 3%        |
| County               |   | Crawford  | Crawford | Dane | Dane | Iowa | Lafayette |
| 1                    | Road work<br>Asphalt Paving/Tack<br>Aggregate<br>Concrete Paving<br>* Stamped/Colored Concrete<br>Base Patching; Flumes; Removals                 | X         | X        | X/*X | X/*X | X    | X         |
| 2                    | *Joint filler/Crack Seal  |           |          | X/*X | X/*X |      | X         |
| 3                    | Bridge Work<br>/Approaches/Deck Repair-Overlay/<br>*Pile Driving<br>*Concrete Masonry / Retaining Walls<br>*Slope Paving                          | X/*X      | X        |      | X/*X |      |           |
| 4                    | Iron work<br>BarSteel/Reinforcing Steel- Rebar<br>DrilledTie- Dowel Bars  | X         |          | X    | X    |      | X         |
| 5                    | Structures<br>*BarSteel; Diaphragms; Girders<br>*Railing<br>*Cofferdams/Temp Shoring<br>*Debris containment system/Removals<br>**Asbestos Removal | X/*X      |          | X/*X | X/*X |      | X         |
| 6                    | Surface Treatment/Sealer  | X         |          | X    | X    |      | X         |
| 7                    | Bridge Painting/<br>*Pigmented Surface Sealer   | X/*X      |          | x    | X/*X |      | X         |
| 8                    | Excavation/Grading<br>*Marsh Excavation<br>*Excavation for Structures/Culverts  | X/*X      | X/*X     | X/*X | X/*X |      | X         |
| 9                    | Milling/Pulverize and Relay/Rumble Strips   | X         | X        | X    | X    |      | X         |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |  | SW Region |          |      |      |      |           |
|----------------------|--|-----------|----------|------|------|------|-----------|
| Proposal Number      |  | 007       | 008      | 009  | 010  | 011  | 012       |
| DBE Goal             |  | 7%        | 7%       | 7%   | 7%   | 4%   | 3%        |
| County               |  | Crawford  | Crawford | Dane | Dane | Iowa | Lafayette |
| 10                   | Concrete Barrier Permanent   |           |          |      |      |      | X         |
| 11                   | Curb & Gutter/Sidewalk /Detectable<br>Warning Yellow /Temporary<br>Pedestrian/Removals - Appurtenant<br>concrete work - Driveways<br>* Colored Concrete/Stamping | X         | X        | X/*X | X/*X | X    | X         |
| 12                   | Drainage: Culvert/Storm Sewer- Inlets-<br>Manholes/Pipe/Grates/Removals*Surface<br>drainsPipe Underdrain   | X/*X      | X/*X     | X    | X/*X |      | X         |
| 13                   | ElectricalWork/Lighting/TrafficSignals/Poles<br>Pedestals/Bases/LoopDetector/Removals<br>*FiberOptic *ITS<br>(Install and/or Supplier)                           |           |          | X    | X    |      | X         |
| 14                   | Beam Guard/Cable Barrier/Removals  | X         | X        |      | X    |      | X         |
| 15                   | Erosion Control/Dust Control/Riprap<br>*Turbidity barrier<br>*Tracking Pads<br>*Slope paving   | X/*X      | X/*X     | X    | X/*X | X    | X         |
| 16                   | Clearing and Grubbing  |           | X        | X    | X    |      |           |
| 17                   | Gates/Fence/Fence Safety/Removal   |           |          | X    | X    |      |           |
| 18                   | Landscaping  | X         | X        | X    | X    | X    | X         |
| 19                   | Trees/Shrubs   |           |          | X    |      |      |           |
| 20                   | Field Office   | X         | X        | X    | X    |      | X         |
| 21                   | Pavement Cutting/Drilling/Sawing   | X         | X        | X    | X    | X    | X         |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |  | SW Region |          |      |      |      |           |
|----------------------|--|-----------|----------|------|------|------|-----------|
| Proposal Number      |  | 007       | 008      | 009  | 010  | 011  | 012       |
| DBE Goal             |  | 7%        | 7%       | 7%   | 7%   | 4%   | 3%        |
| County               |  | Crawford  | Crawford | Dane | Dane | Iowa | Lafayette |
| 22                   | *Rout & Seal   |           |          |      | X    |      |           |
| 23                   | Pavement Marking/Temporary Marking<br>/Locating No Passing Zones/Removals<br>(Install and/or Supplier) | X         | X        | X    | X    | X    | X         |
| 24                   | Signs/Posts/Markers/Removals -   | X         | X        | X    | X    | X    | X         |
| 25                   | QMP/Material Testing   | X         | X        | X    | X    | X    | X         |
| 26                   | Construction Staking   | X         | X        | X    | X    | X    | X         |
| 27                   | Traffic Control<br>Temporary Tape<br>*Temporary Concrete Barrier<br>*Temp Pedestrian<br>* Temp Signals | X/*X      | X        | X    | X    | X    | X         |
| 28                   | Material Supplier  | X         | X        | X    | X    | X    | X         |
| 29                   | Trucking: Excavation, Aggregates, Slurry,<br>Asphalt, Millings, Removals* Contaminated<br>soil hauling | X/*X      | X        | X    | X    | X    | X         |
| 30                   | Sweeping   | X         | X        | X    | X    |      |           |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |   | SW Region |      |          |          |
|----------------------|---|-----------|------|----------|----------|
| Proposal Number      |   | 013       | 014  | 015      | 016      |
| DBE Goal             |   | 4%        | 5%   | 5%       | 3%       |
| County               |   | Iowa      | Rock | LaCrosse | LaCrosse |
| 1                    | Road work<br>Asphalt Paving/Tack<br>Aggregate<br>Concrete Paving<br>* Stamped/Colored Concrete<br>Base Patching; Flumes; Removals                 | X         | X    | X        | X        |
| 2                    | *Joint filler/Crack Seal  |           |      |          |          |
| 3                    | Bridge Work<br>/Approaches/Deck Repair-Overlay/<br>*Pile Driving<br>*Concrete Masonry / Retaining Walls<br>*Slope Paving                          | X/*X      |      |          | X/*X     |
| 4                    | Iron work<br>BarSteel/Reinforcing Steel- Rebar<br>DrilledTie- Dowel Bars  | X         | X    |          | X        |
| 5                    | Structures<br>*BarSteel; Diaphragms; Girders<br>*Railing<br>*Cofferdams/Temp Shoring<br>*Debris containment system/Removals<br>**Asbestos Removal | X/*X      |      |          | X/*X     |
| 6                    | SurfaceTreatment/Sealer   | X         |      |          | X        |
| 7                    | Bridge Painting/*Pigmented Surface Sealer   |           |      |          |          |
| 8                    | Excavation/Grading<br>*Marsh Excavation<br>*Excavation for Structures/Culverts  | X/*X      |      |          | X/*X     |
| 9                    | Milling/Pulverize and Relay/Rumble Strips   |           |      |          |          |
| 10                   | Concrete Barrier Permanent  |           |      |          |          |



**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |   | SW Region |      |          |          |
|----------------------|---|-----------|------|----------|----------|
| Proposal Number      |   | 013       | 014  | 015      | 016      |
| DBE Goal             |   | 4%        | 5%   | 5%       | 3%       |
| County               |   | Iowa      | Rock | LaCrosse | LaCrosse |
| 11                   | Curb & Gutter/Sidewalk /Detectable Warning<br>Yellow /Temporary Pedestrian/Removals -<br>Appurtenant concrete work - Driveways<br>* Colored Concrete/Stamping |           | X    | X        | X        |
| 12                   | Drainage: Culvert/Storm Sewer- Inlets-<br>Manholes/Pipe/Grates/Removals*Surface<br>drainsPipe Underdrain  | X         | X    | X        | X        |
| 13                   | ElectricalWork/Lighting/TrafficSignals/Poles<br>Pedestals/Bases/LoopDetector/Removals<br>*FiberOptic *ITS<br>(Install and/or Supplier)                        |           | X    |          |          |
| 14                   | Beam Guard/Cable Barrier/Removals   | X         |      |          | X        |
| 15                   | Erosion Control/Dust Control/Riprap<br>*Turbidity barrier<br>*Tracking Pads<br>*Slope paving  | X/*X      | X/*X | X/*X     | X/*X     |
| 16                   | Clearing and Grubbing   | X         |      |          |          |
| 17                   | Gates/Fence/Fence Safety/Removal  |           |      |          |          |
| 18                   | Landscaping   | X         | X    |          | X        |
| 19                   | Trees/Shrubs  |           |      |          |          |
| 20                   | Field Office  | X         | X    | X        | X        |
| 21                   | Pavement Cutting/Drilling/Sawing  | X         | X    | X        | X        |
| 22                   | *Rout & Seal  |           |      |          |          |
| 23                   | Pavement Marking/TemporaryMarking<br>/LocatingNoPassingZones/Removals<br>(Install and/or Supplier)  | X         | X    | X        |          |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |  | SW Region |      |          |          |
|----------------------|--|-----------|------|----------|----------|
| Proposal Number      |  | 013       | 014  | 015      | 016      |
| DBE Goal             |  | 4%        | 5%   | 5%       | 3%       |
| County               |  | Iowa      | Rock | LaCrosse | LaCrosse |
| 24                   | Signs/PostsMarkers/Removals -  | X         | X    | X        | X        |
| 25                   | QMP/Material Testing   | X         | X    | X        | X        |
| 26                   | Construction Staking   | X         | X    | X        | X        |
| 27                   | Traffic Control<br>Temporary Tape<br>*Temporary Concrete Barrier<br>*Temp Pedestrian<br>* Temp Signals | X         | X/*X | X        | X        |
| 28                   | Material Supplier  | X         | X    | X        | X        |
| 29                   | Trucking: Excavation, Aggregates, Slurry,<br>Asphalt, Millings, Removals* Contaminated<br>soil hauling | X         | X    | X        | X        |
| 30                   | Sweeping   | X         | X    |          | X        |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |  | SE Region |          |          |          |
|----------------------|--|-----------|----------|----------|----------|
| Proposal Number      |  | 017       | 018      | 019      | 020      |
| DBE Goal             |  | 8%        | 5%       | 9%       | 8%       |
| County               |  | Milwaukee | Waukesha | Waukesha | Waukesha |
| 1                    | Road work<br>Asphalt Paving/Tack<br>Aggregate<br>Concrete Paving<br>* Stamped/Colored Concrete<br>Base Patching; Flumes; Removals                  | X         | X        | X        | X        |
| 2                    | *Joint filler/Crack Seal   | X/*X      |          |          |          |
| 3                    | Bridge Work<br>/Approaches/Deck Repair-Overlay/<br>*Pile Driving<br>*Concrete Masonry / Retaining Walls<br>*Slope Paving                           | X         |          |          | X/*X     |
| 4                    | Iron work<br>Bar Steel/Reinforcing Steel- Rebar<br>Drilled Tie- Dowel Bars   | X         | X        | X        | X        |
| 5                    | Structures<br>*Bar Steel; Diaphragms; Girders<br>*Railing<br>*Cofferdams/Temp Shoring<br>*Debris containment system/Removals<br>**Asbestos Removal |           | X/*X     | X/*X     | X/**X    |
| 6                    | Surface Treatment/Sealer   | X         |          |          | X        |
| 7                    | Bridge Painting/<br>*Pigmented Surface Sealer  |           |          |          | X/*X     |
| 8                    | Excavation/Grading<br>*Marsh Excavation<br>*Excavation for Structures/Culverts   | X/*X      | X        | X/*X     | X/*X     |
| 9                    | Milling/Pulverize and Relay/Rumble Strips  |           |          |          |          |
| 10                   | Concrete Barrier Permanent   |           |          |          |          |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |   | SE Region |          |          |          |
|----------------------|---|-----------|----------|----------|----------|
| Proposal Number      |   | 017       | 018      | 019      | 020      |
| DBE Goal             |   | 8%        | 5%       | 9%       | 8%       |
| County               |   | Milwaukee | Waukesha | Waukesha | Waukesha |
| 11                   | Curb & Gutter/Sidewalk /Detectable Warning<br>Yellow /Temporary Pedestrian/Removals -<br>Appurtenant concrete work - Driveways<br>* Colored Concrete/Stamping | X         | X        | X        | X        |
| 12                   | Drainage: Culvert/Storm Sewer- Inlets-<br>Manholes/Pipe/Grates/Removals<br>*Surface drains<br>Pipe Underdrain   | X         | X        | X        | X        |
| 13                   | Electrical Work/Lighting/Traffic Signals/Poles<br>Pedestals/Bases/Loop Detector/Removals<br>*Fiber Optic *ITS<br>(Install and/or Supplier)                    | X         |          |          |          |
| 14                   | Beam Guard/Cable Barrier/Removals   | X         |          |          | X        |
| 15                   | Erosion Control/Dust Control/Riprap<br>*Turbidity barrier<br>*Tracking Pads<br>*Slope paving  | X /*X     | X        | X /*X    | X        |
| 16                   | Clearing and Grubbing   | X         | X        | X        | X        |
| 17                   | Gates/Fence/Fence Safety/Removal  | X         | X        |          |          |
| 18                   | Landscaping   | X         | X        | X        | X        |
| 19                   | Trees/Shrubs  |           |          |          |          |
| 20                   | Field Office  | X         | X        |          | X        |
| 21                   | Pavement Cutting/Drilling/Sawing  | X         | X        | X        | X        |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |   | SE Region |          |          |          |
|----------------------|---|-----------|----------|----------|----------|
| Proposal Number      |   | 017       | 018      | 019      | 020      |
| DBE Goal             |   | 8%        | 5%       | 9%       | 8%       |
| County               |   | Milwaukee | Waukesha | Waukesha | Waukesha |
| 22                   | *Rout & Seal  |           |          |          |          |
| 23                   | Pavement Marking/Temporary Marking<br>/LocatingNoPassingZones/Removals<br>(Install and/or Supplier)         | X         |          | X        | X        |
| 24                   | Signs/PostsMarkers/Removals -   | X         |          | X        | X        |
| 25                   | Sign Bridges  |           |          |          |          |
| 26                   | QMP/Material Testing  | X         | X        | X        | X        |
| 27                   | Construction Staking  | X         | X        | X        | X        |
| 28                   | Traffic Control<br>Temporary Tape<br>*Temporary Concrete Barrier<br>*Temp Pedestrian<br>* Temp Signals      | X /*X     | X        | X /*X    | X        |
| 29                   | Material Supplier   | X         | X        | X        | X        |
| 30                   | Trucking: Excavation, Aggregates, Slurry, Asphalt,<br>Millings, Removals<br><br>* Contaminated soil hauling | X /*X     | X        | X        | X /*X    |
| 31                   | Sweeping  | X         |          |          | X        |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |   | SE Region |         |          |            |
|----------------------|---|-----------|---------|----------|------------|
| Proposal Number      |   | 021       | 023     | 024      | 025        |
| DBE Goal             |   | 7%        | 5%      | 5%       | 8%         |
| County               |   | Walworth  | Kenosha | Walworth | Washington |
| 1                    | Road work<br>Asphalt Paving/Tack<br>Aggregate<br>Concrete Paving<br>* Stamped/Colored Concrete<br>Base Patching; Flumes; Removals                 | X         | X       | X        | X          |
| 2                    | *Joint filler/Crack Sea   |           |         |          |            |
| 3                    | Bridge Work<br>/Approaches/Deck Repair-Overlay/<br>*Pile Driving<br>*Concrete Masonry / Retaining Walls<br>*Slope Paving                          |           | X/*X    |          | X/*X       |
| 4                    | Iron work<br>BarSteel/Reinforcing Steel- Rebar<br>DrilledTie- Dowel Bars  | X         | X       |          | X          |
| 5                    | Structures<br>*BarSteel; Diaphragms; Girders<br>*Railing<br>*Cofferdams/Temp Shoring<br>*Debris containment system/Removals<br>**Asbestos Removal | X/*X      | X/*X    |          | X/*X       |
| 6                    | SurfaceTreatment/Sealer   |           | X       |          | X          |
| 7                    | BridgePainting/<br>*Pigmented Surface Sealer  |           | X/*X    |          |            |
| 8                    | Excavation/Grading<br>*Marsh Excavation<br>*Excavation for Structures/Culverts  | X/*X      | X/*X    | X        | X/*X       |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |   | SE Region |         |          |            |
|----------------------|---|-----------|---------|----------|------------|
| Proposal Number      |   | 021       | 023     | 024      | 025        |
| DBE Goal             |   | 7%        | 5%      | 5%       | 8%         |
| County               |   | Walworth  | Kenosha | Walworth | Washington |
| 9                    | Milling/Pulverize and Relay/Rumble Strips   | X         |         |          |            |
| 10                   | Concrete Barrier Permanent  |           |         |          |            |
| 11                   | Curb & Gutter/Sidewalk /Detectable Warning<br>Yellow /Temporary Pedestrian/Removals -<br>Appurtenant concrete work - Driveways<br>* Colored Concrete/Stamping | X         |         | X        |            |
| 12                   | Drainage: Culvert/Storm Sewer- Inlets-<br>Manholes/Pipe/Grates/Removals<br>*Surface drains<br>Pipe Underdrain   | X /*X     | X       | X /*X    | X          |
| 13                   | Electrical Work/Lighting/Traffic Signals/Poles<br>Pedestals/Bases/Loop Detector/Removals<br>*FiberOptic *ITS<br>(Install and/or Supplier)                     | X /*X     |         |          |            |
| 14                   | Beam Guard/Cable Barrier/Removals   | X         | X       |          | X          |
| 15                   | Erosion Control/Dust Control/Riprap<br>*Turbidity barrier<br>*Tracking Pads<br>*Slope paving  | X/*X      | X/*X    | X        | X/*X       |
| 16                   | Clearing and Grubbing   | X         |         |          | X          |
| 17                   | Gates/Fence/Fence Safety/Removal  |           |         |          |            |
| 18                   | Landscaping   | X         | X       | X        | X          |
| 19                   | Trees/Shrubs  |           |         |          |            |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |   | SE Region |         |          |            |
|----------------------|---|-----------|---------|----------|------------|
| Proposal Number      |   | 021       | 023     | 024      | 025        |
| DBE Goal             |   | 7%        | 5%      | 5%       | 8%         |
| County               |   | Walworth  | Kenosha | Walworth | Washington |
| 20                   | Field Office  |           | X       | X        | X          |
| 21                   | Pavement Cutting/Drilling/Sawing  | X         | X       | X        | X          |
| 22                   | *Rout & Seal  |           |         |          |            |
| 23                   | Pavement Marking/Temporary Marking<br>/LocatingNoPassingZones/Removals<br>(Install and/or Supplier)         | X         | X       | X        | X          |
| 24                   | Signs/PostsMarkers/Removals -   | X         | X       | X        | X          |
| 25                   | Sign Bridges  |           |         |          |            |
| 26                   | QMP/Material Testing  | X         | X       | X        |            |
| 27                   | Construction Staking  | X         | X       | X        | X          |
| 28                   | Traffic Control<br>Temporary Tape<br>*Temporary Concrete Barrier<br>*Temp Pedestrian<br>* Temp Signals      | X /*X     | X       | X        | X          |
| 29                   | Material Supplier   | X         | X       | X        |            |
| 30                   | Trucking: Excavation, Aggregates, Slurry, Asphalt,<br>Millings, Removals<br><br>* Contaminated soil hauling | X         | X       | X        |            |
| 31                   | Sweeping  | X         | X       |          | X          |



**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |   | NE Region |           |           |           |           |           |
|----------------------|---|-----------|-----------|-----------|-----------|-----------|-----------|
| Proposal Number      |   | 026       | 027       | 029       | 030       | 031       | 032       |
| DBE Goal             |   | 7%        | 7%        | 8%        | 6%        | 6%        | 6%        |
| County               |   | Outagamie | Outagamie | Outagamie | Winnebago | Winnebago | Sheboygan |
| 1                    | Road work<br>Asphalt Paving/Tack<br>Aggregate<br>Concrete Paving<br>* Stamped/Colored Concrete<br>Base Patching; Flumes; Removals | X/*X      | X         | X         | X/*X      | X/*X      | X         |
| 2                    | Joint Filling   |           |           |           | X         |           |           |
| 3                    | Bridge Work<br>/Approaches/Deck Repair-Overlay/<br>*Pile Driving<br>*Concrete Masonry / Retaining Walls<br>*Slope Paving          | X/*X      | X/*X      |           |           |           | X/*X      |
| 4                    | Iron work<br>BarSteel/Reinforcing Steel- Rebar<br>DrilledTie- Dowel Bars  | X         | X         |           | X         | X         | X         |
| 5                    | Structures<br>*BarSteel; Diaphragms; Girders<br>*Railing<br>*Cofferdams/Temp Shoring<br>*Debris containment system/Removals       | X/*X      | X/*X      |           | X/*X      |           | X/*X      |
| 6                    | SurfaceTreatment/Sealer   | X         | X         |           |           |           | X         |
| 7                    | BridgePainting/Staining<br>*Pigmented Surface Sealer  | X/*X      | X/*X      |           |           |           |           |
| 8                    | Excavation/Grading<br>*Marsh Excavation<br>*Excavation for Structures/Culverts  | X/*X      | X/*X      | X/*X      |           |           | X/*X      |
| 9                    | Milling/Pulverize and Relay/Rumble Strips   |           |           |           |           |           |           |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |   | NE Region |           |           |           |           |           |
|----------------------|---|-----------|-----------|-----------|-----------|-----------|-----------|
| Proposal Number      |   | 026       | 027       | 029       | 030       | 031       | 032       |
| DBE Goal             |   | 7%        | 7%        | 8%        | 6%        | 6%        | 6%        |
| County               |   | Outagamie | Outagamie | Outagamie | Winnebago | Winnebago | Sheboygan |
| 10                   | Concrete Barrier  | X/*X      | X         | X         | X/*X      | X/*X      | X         |
| 11                   | Curb & Gutter/Sidewalk /Detectable Warning Yellow /Temporary Pedestrian/Removals - Appurtenant concrete work - Driveways<br>* Colored Concrete/Stamping | X/*X      | X         | X         | X/*X      | X/*X      | X         |
| 12                   | Drainage: Culvert/Storm Sewer- Inlets- Manholes/Pipe/Grates/Removals<br>*Surface drains<br>Pipe Underdrain  | X/*X      | X/*X      | X         | X         | X         | X         |
| 13                   | ElectricalWork/Lighting/TrafficSignals/Poles Pedestals/Bases/LoopDetector/Removals<br>*FiberOptic *ITS<br>(Install and/or Supplier)                     | X/*X      | X         |           | X         | X         |           |
| 14                   | Beam Guard/Cable Barrier/Removals   | X         | X         | X         |           |           |           |
| 15                   | Erosion Control/Dust Control/Riprap<br>*Turbidity barrier<br>*Tracking Pads   | X/*X      | X/*X      | X/*X      | X/*X      | X         | X/*X      |
| 16                   | Clearing and Grubbing   | X         | X         | X         | X         | X         | X         |
| 17                   | Gates/Fence/Fence Safety/Removal  | X         | X         |           |           | X         |           |
| 18                   | Landscaping   | X         | X         | X         | X         |           | X         |
| 19                   | Trees/Shrubs  |           |           |           |           |           |           |
| 20                   | Field Office  |           |           | X         | X         | X         | X         |
| 21                   | Pavement Cutting/Drilling/Sawing  | X         | X         | X         | X         | X         | X         |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |   | NE Region |           |           |           |           |           |
|----------------------|---|-----------|-----------|-----------|-----------|-----------|-----------|
| Proposal Number      |   | 026       | 027       | 029       | 030       | 031       | 032       |
| DBE Goal             |   | 7%        | 7%        | 8%        | 6%        | 6%        | 6%        |
| County               |   | Outagamie | Outagamie | Outagamie | Winnebago | Winnebago | Sheboygan |
| 22                   | Pavement Marking/Temporary Marking<br>/Locating No Passing Zones/Removals                               | X         | X         | X         | X         | X         | X         |
| 23                   | Signs/Posts Markers/Removals  | X         | X         | X         | X         | X         | X         |
| 24                   | *Rout & Seal  |           |           |           |           |           |           |
| 25                   | QMP/Material Testing  | X         | X         | X         | X         | X         | X         |
| 26                   | Construction Staking  |           |           |           | X         | X         | X         |
| 27                   | Traffic Control<br>Temporary Tape<br>*Temporary Concrete Barrier<br>*Temp Pedestrian                    | X/*X      | X/*X      | X         | X         | X         | X         |
| 28                   | Material Supplier   | X         | X         | X         | X         | X         | X         |
| 29                   | Trucking: Excavation, Aggregates, Slurry,<br>Asphalt, Millings, Removals<br>* Contaminated soil hauling | X         | X         | X         | X/*X      | X         | X         |
| 30                   | Sweeping  | X         | X         |           | X         | X         | X         |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |   | NC Region  |          |          |         |         |          |
|----------------------|---|------------|----------|----------|---------|---------|----------|
| Proposal Number      |   | 033        | 034      | 035      | 036     | 037     | 038      |
| DBE Goal             |   | 4%         | 5%       | 5%       | 6%      | 3%      | 4%       |
| County               |   | Green Lake | Marathon | Marathon | Waupaca | Portage | Langlade |
| 1                    | Road work<br>Asphalt Paving/Tack<br>Aggregate<br>Concrete Paving<br>* Stamped/Colored Concrete<br>Base Patching; Flumes; Removals | X          | X        | X        | X       | X       | X        |
| 2                    | Joint Filling   |            |          |          |         |         |          |
| 3                    | Bridge Work<br>/Approaches/Deck Repair-Overlay/<br>*Pile Driving<br>*Concrete Masonry / Retaining Walls<br>*Slope Paving          |            | X/*X     | X/*X     |         | X/*X    |          |
| 4                    | Iron work<br>BarSteel/Reinforcing Steel- Rebar<br>DrilledTie- Dowel Bars  |            | X        | X        |         |         |          |
| 5                    | Structures<br>*BarSteel; Diaphragms; Girders<br>*Railing<br>*Cofferdams/Temp Shoring<br>*Debris containment system/Removals       |            | X/*X     | X/*X     |         | X/*X    |          |
| 6                    | SurfaceTreatment/Sealer   |            | X        | X        |         | X       |          |
| 7                    | BridgePainting/Staining<br>*Pigmented Surface Sealer  |            |          |          |         | X/*X    |          |
| 8                    | Excavation/Grading<br>*Marsh Excavation<br>*Excavation for Structures/Culverts  | X          | X/*X     | X/*X     | X       | X       | X/*X     |
| 9                    | Milling/Pulverize and Relay/Rumble Strips   | X          |          |          |         |         |          |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |   | NC Region  |          |          |         |         |          |
|----------------------|---|------------|----------|----------|---------|---------|----------|
| Proposal Number      |   | 033        | 034      | 035      | 036     | 037     | 038      |
| DBE Goal             |   | 4%         | 5%       | 5%       | 6%      | 3%      | 4%       |
| County               |   | Green Lake | Marathon | Marathon | Waupaca | Portage | Langlade |
| 10                   | Concrete Barrier  |            |          |          |         |         |          |
| 11                   | Curb & Gutter/Sidewalk /Detectable Warning Yellow /Temporary Pedestrian/Removals - Appurtenant concrete work - Driveways<br>* Colored Concrete/Stamping |            |          |          | X       | X       |          |
| 12                   | Drainage: Culvert/Storm Sewer- Inlets- Manholes/Pipe/Grates/Removals<br>*Surface drains<br>Pipe Underdrain  |            | X        | X        | X/*X    | X/*X    | X        |
| 13                   | Electrical Work/Lighting/Traffic Signals/Poles Pedestals/Bases/Loop Detector/Removals<br>*Fiber Optic *ITS (Install and/or Supplier)                    |            |          |          |         |         |          |
| 14                   | Beam Guard/Cable Barrier/Removals   |            | X        |          | X       | X       |          |
| 15                   | Erosion Control/Dust Control/Riprap<br>*Turbidity barrier<br>*Tracking Pads   | X          | X/*X     | X/*X     | X       | X       | X/*X     |
| 16                   | Clearing and Grubbing   |            | X        | X        |         |         | X        |
| 17                   | Gates/Fence/Removal   |            |          |          |         |         |          |
| 18                   | Landscaping   |            | X        | X        | X       | X       | X        |
| 19                   | Trees/Shrubs  |            |          |          |         |         |          |
| 20                   | Field Office  | X          | X        | X        |         | X       | X        |
| 21                   | Pavement Cutting/Drilling/Sawing  |            |          |          |         |         |          |
| 22                   | Pavement Marking/Temporary Marking /Locating No Passing Zones/Removals  | X          |          |          | X       | X       | X        |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |  | NC Region  |          |          |         |         |          |
|----------------------|--|------------|----------|----------|---------|---------|----------|
| Proposal Number      |  | 033        | 034      | 035      | 036     | 037     | 038      |
| DBE Goal             |  | 4%         | 5%       | 5%       | 6%      | 3%      | 4%       |
| County               |  | Green Lake | Marathon | Marathon | Waupaca | Portage | Langlade |
| 23                   | Signs/PostsMarkers/Removals  | X          | X        | X        | X       |         |          |
| 24                   | *Rout & Seal   |            |          |          |         |         |          |
| 25                   | QMP/Material Testing   | X          | X        | X        | X       | X       | X        |
| 26                   | Construction Staking   | X          | X        | X        | X       | X       | X        |
| 27                   | Traffic Control<br>Temporary Tape<br>*Temporary Concrete Barrier<br>*Temp Pedestrian                     | X          | X        | X        | X       | X       |          |
| 28                   | Material Supplier  | X          | X        | X        | X       | X       | X        |
| 29                   | Trucking: Excavation, Aggregates, Slurry, Asphalt, Millings, Removals<br><br>* Contaminated soil hauling | X          | X        | X        | X       | X/*X    | X        |
| 30                   | Sweeping   |            | X        | X        | X       | X       | X        |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |   | NC Region |       |       |          |          |
|----------------------|---|-----------|-------|-------|----------|----------|
| Proposal Number      |   | 039       | 040   | 041   | 042      | 043      |
| DBE Goal             |   | 6%        | 3%    | 5%    | 4%       | 4%       |
| County               |   | Marathon  | Vilas | Vilas | Marathon | Langlade |
| 1                    | Road work<br>Asphalt Paving/Tack<br>Aggregate<br>Concrete Paving<br>* Stamped/Colored Concrete<br>Base Patching; Flumes; Removals                 | X         | X     | X     | X        | X        |
| 2                    | *Joint filler/Crack Sea   |           |       |       |          |          |
| 3                    | Bridge Work<br>/Approaches/Deck Repair-Overlay/<br>*Pile Driving<br>*Concrete Masonry / Retaining Walls<br>*Slope Paving                          | X/*X      | X/*X  |       | X/*X     | X/*X     |
| 4                    | Iron work<br>BarSteel/Reinforcing Steel- Rebar<br>DrilledTie- Dowel Bars  | X         | X     |       | X        | X        |
| 5                    | Structures<br>*BarSteel; Diaphragms; Girders<br>*Railing<br>*Cofferdams/Temp Shoring<br>*Debris containment system/Removals<br>**Asbestos Removal | X/*X      | X/*X  |       | X/*X     | X/*X     |
| 6                    | SurfaceTreatment/Sealer   | X         | X     |       | X        | X        |
| 7                    | BridgePainting/<br>*Pigmented Surface Sealer  | X/*X      |       |       |          | X/*X     |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |   | NC Region |       |       |          |          |
|----------------------|---|-----------|-------|-------|----------|----------|
| Proposal Number      |   | 039       | 040   | 041   | 042      | 043      |
| DBE Goal             |   | 6%        | 3%    | 5%    | 4%       | 4%       |
| County               |   | Marathon  | Vilas | Vilas | Marathon | Langlade |
| 8                    | Excavation/Grading<br>*Marsh Excavation<br>*Excavation for Structures/Culverts  | X/*X      | X/*X  | X     | X/*X     | X/*X     |
| 9                    | Milling/Pulverize and Relay/Rumble Strips   |           | X     |       |          |          |
| 10                   | Concrete Barrier Permanent  |           |       |       |          |          |
| 11                   | Curb & Gutter/Sidewalk /Detectable Warning<br>Yellow /Temporary Pedestrian/Removals -<br>Appurtenant concrete work - Driveways<br>* Colored Concrete/Stamping |           | X     |       |          |          |
| 12                   | Drainage: Culvert/Storm Sewer- Inlets-<br>Manholes/Pipe/Grates/Removals*Surface<br>drainsPipe Underdrain  |           | X/*X  | X     | X        | X        |
| 13                   | ElectricalWork/Lighting/TrafficSignals/Poles<br>Pedestals/Bases/LoopDetector/Removals<br>*FiberOptic *ITS (Install and/or Supplier)                           |           |       |       |          |          |
| 14                   | Beam Guard/Cable Barrier/Removals   | X         | X     |       |          |          |
| 15                   | Erosion Control/Dust Control/Riprap<br>*Turbidity barrier<br>*Tracking Pads<br>*Slope paving  | X/*X      | X/*X  | X     | X/*X     | X/*X     |
| 16                   | Clearing and Grubbing   | X         | X     | X     | X        | X        |
| 17                   | Gates/Fence/Fence Safety/Removal  |           |       |       |          |          |
| 18                   | Landscaping   | X         | X     |       | X        | X        |
| 19                   | Trees/Shrubs  |           |       |       |          |          |



**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

|                 |  | Let Date: 11/12/2024 |       | NC Region |          |          |
|-----------------|--|----------------------|-------|-----------|----------|----------|
| Proposal Number |  | 039                  | 040   | 041       | 042      | 043      |
| DBE Goal        |  | 6%                   | 3%    | 5%        | 4%       | 4%       |
| County          |  | Marathon             | Vilas | Vilas     | Marathon | Langlade |
| 20              | Field Office   | X                    | X     | X         | X        | X        |
| 21              | Pavement Cutting/Drilling/Sawing   | X                    | X     | X         | X        | X        |
| 22              | *Rout & Seal   |                      |       |           | X        |          |
| 23              | Pavement Marking/Temporary Marking<br>/Locating No Passing Zones/Removals<br>(Install and/or Supplier) | X                    | X     | X         |          |          |
| 24              | Signs/Posts/Markers/Removals -   | X                    | X     | X         | X        | X        |
| 25              | QMP/Material Testing   | X                    | X     | X         | X        | X        |
| 26              | Construction Staking   | X                    | X     | X         | X        | X        |
| 27              | Traffic Control<br>Temporary Tape<br>*Temporary Concrete Barrier<br>*Temp Pedestrian<br>*Temp Signals  | X                    | X     | X         | X        | X        |
| 28              | Material Supplier  | X                    | X     | X         | X        | X        |
| 29              | Trucking: Excavation, Aggregates, Slurry,<br>Asphalt, Millings, Removals* Contaminated<br>soil hauling | X                    | X     |           | X        | X        |
| 30              | Sweeping   | X                    | X     |           | X        | X        |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |   | NW Region |             |        |         |         |
|----------------------|---|-----------|-------------|--------|---------|---------|
| Proposal Number      |   | 044       | 045         | 046    | 047     | 048     |
| DBE Goal             |   | 3%        | 4%          | 3%     | 3%      | 2%      |
| County               |   | Chippewa  | Trempealeau | Barron | Ashland | Buffalo |
| 1                    | Road work<br>Asphalt Paving/Tack<br>Aggregate<br>Concrete Paving<br>* Stamped/Colored Concrete<br>Base Patching; Flumes; Removals | X/*X      | X           | X      | X/*X    | X       |
| 2                    | Bridge Work<br>/Approaches/Deck Repair-Overlay/<br>*Pile Driving<br>*Concrete Masonry / Retaining Walls<br>*Slope Paving          | X/*X      |             |        |         |         |
| 3                    | Iron work<br>BarSteel/Reinforcing Steel- Rebar<br>DrilledTie- Dowel Bars  | X         |             | X      | X       |         |
| 4                    | Structures<br>*BarSteel; Diaphragms; Girders<br>*Railing<br>*Cofferdams/Temp Shoring<br>*Debris containment system/Removals       | X/*X      |             |        |         |         |
| 5                    | SurfaceTreatment/Sealer   | X         |             |        |         |         |
| 6                    | BridgePainting/Staining<br>*Pigmented Surface Sealer  | X/*X      |             |        |         |         |
| 7                    | Excavation/Grading<br>*Marsh Excavation<br>*Excavation for Structures/Culverts  | X/*X      |             |        | X       | X/*X    |
| 8                    | Milling/Pulverize and Relay/Rumble Strips   |           | X           |        | X       |         |
| 9                    | Concrete Barrier  |           |             |        |         |         |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |   | NW Region |             |        |         |         |
|----------------------|---|-----------|-------------|--------|---------|---------|
| Proposal Number      |   | 044       | 045         | 046    | 047     | 048     |
| DBE Goal             |   | 3%        | 4%          | 3%     | 3%      | 2%      |
| County               |   | Chippewa  | Trempealeau | Barron | Ashland | Buffalo |
| 10                   | Curb & Gutter/Sidewalk /Detectable Warning<br>Yellow /Temporary Pedestrian/Removals -<br>Appurtenant concrete work - Driveways<br>* Colored Concrete/Stamping | X/*X      | X           | X      | X/*X    |         |
| 11                   | Drainage: Culvert/Storm Sewer- Inlets-<br>Manholes/Pipe/Grates/Removals<br>*Surface drains<br>Pipe Underdrain   | X/*X      | X           | X      | X       | X       |
| 12                   | ElectricalWork/Lighting/TrafficSignals/Poles<br>Pedestals/Bases/LoopDetector/Removals<br>*FiberOptic *ITS<br>(Install and/or Supplier)                        | X         |             | X      | X       |         |
| 13                   | Beam Guard/Cable Barrier/Removals   | X         | X           |        | X       |         |
| 14                   | Erosion Control/Dust Control/ Riprap<br>*Turbidity barrier * Tracking Pads  | X         | X           | X      | X       | X       |
| 15                   |   |           |             |        |         |         |
| 16                   | Clearing and Grubbing   | X         |             |        | X       | X       |
| 17                   | Gates/Fence/Removal   | X         |             |        |         | X       |
| 18                   | Landscaping   | X         | X           | X      | X       | X       |
| 19                   | Trees/Shrubs  |           |             |        |         |         |
| 20                   | Field Office  | X         | X           | X      | X       | X       |
| 21                   | Pavement Cutting/Drilling/Sawing  | X         | X           | X      | X       |         |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |   | NW Region |             |        |         |         |
|----------------------|---|-----------|-------------|--------|---------|---------|
| Proposal Number      |   | 044       | 045         | 046    | 047     | 048     |
| DBE Goal             |   | 3%        | 4%          | 3%     | 3%      | 2%      |
| County               |   | Chippewa  | Trempealeau | Barron | Ashland | Buffalo |
| 22                   | Pavement Marking/Temporary Marking<br>/Locating No Passing Zones/Removals                                   |           |             |        |         |         |
| 23                   | Signs/Posts/Markers/Removals  | X         | X           | X      | X       |         |
| 24                   | *Rout & Seal  | X         | X           | X      | X       | X       |
| 25                   | QMP/Material Testing  |           |             |        |         |         |
| 26                   | Construction Staking  | X/*X      |             |        |         |         |
| 27                   | Traffic Control<br>Temporary Tape<br>*Temporary Concrete Barrier<br>*Temp Pedestrian                        | X         | X           | X      | X       | X       |
| 28                   | Material Supplier   | X         | X           | X      | X       | X       |
| 29                   | Trucking: Excavation, Aggregates, Slurry,<br>Asphalt, Millings, Removals<br><br>* Contaminated soil hauling | X/*X      | X           | X      | X       | X       |
| 30                   | Sweeping  | X         |             |        | X       | X       |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |   | NW Region  |       |      |        |        |
|----------------------|---|------------|-------|------|--------|--------|
| Proposal Number      |   | 049        | 050   | 051  | 052    | 053    |
| DBE Goal             |   | 4%         | 5%    | 3%   | 3%     | 3%     |
| County               |   | Eau Claire | Clark | Dunn | Sawyer | Taylor |
| 1                    | Road work<br>Asphalt Paving/Tack<br>Aggregate<br>Concrete Paving<br>* Stamped/Colored Concrete<br>Base Patching; Flumes; Removals                 | X          | X     | X    | X      | X      |
| 2                    | Bridge Work<br>/Approaches/Deck Repair-Overlay/<br>*Pile Driving<br>*Concrete Masonry / Retaining Walls<br>*Slope Paving                          | X/*X       | X/*X  |      | X/*X   |        |
| 3                    | Iron work<br>BarSteel/Reinforcing Steel- Rebar<br>DrilledTie- Dowel Bars  | X          |       |      | X      | X      |
|                      | Structures<br>*BarSteel; Diaphragms; Girders<br>*Railing<br>*Cofferdams/Temp Shoring<br>*Debris containment system/Removals<br>**Asbestos Removal | X/*X       | X/*X  |      | X/*X   | X/*X   |
| 5                    | SurfaceTreatment/Sealer   | X          | X     |      | X      | X      |
| 6                    | BridgePainting/<br>*Pigmented Surface Sealer  | X/*X       |       |      | X      |        |
| 7                    | Excavation/Grading<br>*Marsh Excavation<br>*Excavation for Structures/Culverts  | X/*X       | X/*X  | X    | X/*X   | X/*X   |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |   | NW Region  |       |      |        |        |
|----------------------|---|------------|-------|------|--------|--------|
| Proposal Number      |   | 049        | 050   | 051  | 052    | 053    |
| DBE Goal             |   | 4%         | 5%    | 3%   | 3%     | 3%     |
| County               |   | Eau Claire | Clark | Dunn | Sawyer | Taylor |
| 8                    | Milling/Pulverize and Relay/Rumble Strips   | X          |       | X    |        |        |
| 9                    | Concrete Barrier Permanent  |            |       |      |        |        |
| 10                   | Curb & Gutter/Sidewalk /Detectable Warning<br>Yellow /Temporary Pedestrian/Removals -<br>Appurtenant concrete work - Driveways<br>* Colored Concrete/Stamping |            |       | X    |        |        |
| 11                   | Drainage: Culvert/Storm Sewer- Inlets-<br>Manholes/Pipe/Grates/Removals*Surface<br>drainsPipe Underdrain  | X/*X       | X     | X    |        |        |
| 12                   | ElectricalWork/Lighting/TrafficSignals/Poles<br>Pedestals/Bases/LoopDetector/Removals<br>*FiberOptic *ITS (Install and/or Supplier)                           |            |       |      |        |        |
| 13                   | Beam Guard/Cable Barrier/Removals   | X          | X     | X    | X      | X      |
| 14                   | Erosion Control/Dust Control/Riprap<br>*Turbidity barrier<br>*Tracking Pads<br>*Slope paving  | X/*X       | X/*X  | X    | X/*X   |        |
| 15                   | Clearing and Grubbing   | X          | X     | X    | X      | X      |
| 16                   | Gates/Fence/Fence Safety/Removal  |            |       |      |        |        |
| 17                   | Landscaping   | X          |       | X    | X      |        |
| 18                   | Trees/Shrubs  |            |       |      |        |        |
| 19                   | Field Office  | X          | X     | X    | X      | X      |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |  | NW Region  |       |      |        |        |
|----------------------|--|------------|-------|------|--------|--------|
| Proposal Number      |  | 049        | 050   | 051  | 052    | 053    |
| DBE Goal             |  | 4%         | 5%    | 3%   | 3%     | 3%     |
| County               |  | Eau Claire | Clark | Dunn | Sawyer | Taylor |
| 20                   | Pavement Cutting/Drilling/Sawing   | X          | X     | X    | X      | X      |
| 22                   | *Rout & Seal   |            |       |      |        |        |
| 23                   | Pavement Marking/TemporaryMarking /LocatingNoPassingZones/Removals (Install and/or Supplier)           |            | X     | X    | X      | X      |
| 24                   | Signs/PostsMarkers/Removals -  |            |       |      |        |        |
| 25                   | QMP/Material Testing   | X          | X     | X    | X      | X      |
| 26                   | Construction Staking   | X          | X     | X    | X      | X      |
| 27                   | Traffic Control<br>Temporary Tape<br>*Temporary Concrete Barrier<br>*Temp Pedestrian<br>* Temp Signals | X          | X     | X    | X      | X      |
| 28                   | Material Supplier  | X          | X     | X    | X      | X      |
| 29                   | Trucking: Excavation, Aggregates, Slurry, Asphalt, Millings, Removals* Contaminated soil hauling       | X          | X     | X    | X      | X      |
| 30                   | Sweeping   | X          | X     | X    | X      | X      |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |   | NW Region |      |        |        |        |
|----------------------|---|-----------|------|--------|--------|--------|
| Proposal Number      |   | 054       | 055  | 056    | 057    | 058    |
| DBE Goal             |   | 4%        | 4%   | 3%     | 4%     | 4%     |
| County               |   | Taylor    | Dunn | Taylor | Taylor | Taylor |
| 1                    | Road work<br>Asphalt Paving/Tack<br>Aggregate<br>Concrete Paving<br>* Stamped/Colored Concrete<br>Base Patching; Flumes; Removals                 | X         | X    | X      | X      | X      |
| 2                    | Bridge Work<br>/Approaches/Deck Repair-Overlay/<br>*Pile Driving<br>*Concrete Masonry / Retaining Walls<br>*Slope Paving                          | X/*X      |      |        | X/*X   | X/*X   |
| 3                    | Iron work<br>BarSteel/Reinforcing Steel- Rebar<br>DrilledTie- Dowel Bars  | X         | X    | X      | X      | X      |
| 4                    | Structures<br>*BarSteel; Diaphragms; Girders<br>*Railing<br>*Cofferdams/Temp Shoring<br>*Debris containment system/Removals<br>**Asbestos Removal | X/*X      |      | X/*X   | X/*X   | X/*X   |
| 5                    | SurfaceTreatment/Sealer   | X         |      |        | X      | X      |
| 6                    | BridgePainting/*Pigmented Surface Sealer  |           |      |        |        |        |
| 7                    | Excavation/Grading<br>*Marsh Excavation<br>*Excavation for Structures/Culverts  | X/*X      |      | X/*X   | X/*X   | X/*X   |
| 8                    | Milling/Pulverize and Relay/Rumble Strips   |           |      |        |        |        |



**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |  | NW Region |      |        |        |        |
|----------------------|--|-----------|------|--------|--------|--------|
| Proposal Number      |  | 054       | 055  | 056    | 057    | 058    |
| DBE Goal             |  | 4%        | 4%   | 3%     | 4%     | 4%     |
| County               |  | Taylor    | Dunn | Taylor | Taylor | Taylor |
| 9                    | Curb & Gutter/Sidewalk /Detectable<br>Warning Yellow /Temporary<br>Pedestrian/Removals - Appurtenant<br>concrete work - Driveways<br>* Colored Concrete/Stamping |           | X    |        |        |        |
| 10                   | Drainage: Culvert/Storm Sewer- Inlets-<br>Manholes/Pipe/Grates/Removals*Surface<br>drainsPipe Underdrain   | X         | X    |        |        | X      |
| 11                   | ElectricalWork/Lighting/TrafficSignals/Poles<br>Pedestals/Bases/LoopDetector/Removals<br>*FiberOptic *ITS<br>(Install and/or Supplier)                           |           | X    |        |        |        |
| 12                   | Beam Guard/Cable Barrier/Removals  | X         |      |        |        |        |
| 13                   | Erosion Control/Dust Control/Riprap<br>*Turbidity barrier<br>*Tracking Pads<br>*Slope paving   | X/*X      | X/*X | X      | X/*X   | X/*X   |
| 14                   | Clearing and Grubbing  |           |      | X      | X      |        |
| 15                   | Gates/Fence/Fence Safety/Removal   |           | X    |        |        |        |
| 16                   | Landscaping  | X         | X    | X      | X      | X      |
| 17                   | Trees/Shrubs   |           |      |        |        |        |
| 18                   | Field Office   | X         | X    | X      | X      | X      |
| 19                   | Pavement Cutting/Drilling/Sawing   | X         | X    | X      | X      | X      |
| 20                   | *Rout & Seal   |           |      |        |        |        |

**NOVEMBER 12, 2024 PROJECT OPPORTUNITIES *for***  
**Heavy Highway Construction DBE Contractors**

| Let Date: 11/12/2024 |  | NW Region |      |        |        |        |
|----------------------|--|-----------|------|--------|--------|--------|
| Proposal Number      |  | 054       | 055  | 056    | 057    | 058    |
| DBE Goal             |  | 4%        | 4%   | 3%     | 4%     | 4%     |
| County               |  | Taylor    | Dunn | Taylor | Taylor | Taylor |
| 21                   | Pavement Marking/Temporary Marking<br>/Locating No Passing Zones/Removals<br>(Install and/or Supplier) |           | X    | X      |        |        |
| 22                   | Signs/Posts Markers/Removals -   | X         | X    | X      | X      | X      |
| 23                   | *Asbestos Abatement  |           |      | X/*X   |        |        |
| 24                   | QMP/Material Testing   | X         | X    | X      | X      | X      |
| 25                   | Construction Staking   | X         | X    | X      | X      | X      |
| 26                   | Traffic Control<br>Temporary Tape<br>*Temporary Concrete Barrier<br>*Temp Pedestrian<br>* Temp Signals | X         | X    | X      | X      |        |
| 27                   | Material Supplier  | X         | X    | X      | X      | X      |
| 29                   | Trucking: Excavation, Aggregates, Slurry,<br>Asphalt, Millings, Removals* Contaminated<br>soil hauling | X         | X    | X      | X      | X      |
| 30                   | Sweeping   | X         |      | X      | X      | X      |