

PROJECT OPPORTUNITIES for Heavy Highway Construction DBE Contractors

SW REGION 001 003 **Proposal Number** 5.00% 5.00% **DBE Goal** Grant Columbia County Road work Asphalt Paving/Tack Aggregate X/*X Χ 1 Concrete Paving * Stamped/Colored Concrete Base Patching; Flumes; Removals 2 *Joint filler/Crack Seal X/*X Bridge Work/Approaches/Deck Repair-Overlay/ *Pile Driving Χ 3 *Concrete Masonry / Retaining Walls *Slope Paving Iron work Bar Steel/Reinforcing Steel- Rebar Χ Drilled Tie- Dowel Bars Structures *Bar Steel; Diaphragms; Girders *Railing 5 *Cofferdams/Temp Shoring *Debris containment system/Removals **Asbestos Removal 6 Surface Treatment/Sealer Bridge Painting/ 7 Χ *Pigmented Surface Sealer Excavation/Grading 8 *Marsh Excavation X/*X *Excavation for Structures/Culverts Milling/Pulverize and Relay/Rumble Χ 9 **Strips** Concrete Barrier Permanent 10

JUNE 10, 2025

SW REGION			
	Proposal Number	001	003
DBE Goal		5.00%	5.00%
	County	Grant	Columbia
11	Curb & Gutter/Sidewalk /Detectable Warning Yellow /Temporary Pedestrian/Removals - Appurtenant concrete work - Driveways * Colored Concrete/Stamping	X	Х
12	Drainage: Culvert/Storm Sewer- Inlets- Manholes/Pipe/Grates/Removals *Surface drains Pipe Underdrain	X/*X	Х
13	ElectricalWork/Lighting/Traffic Signals/Poles Pedestals/Bases/LoopDetector/ Removals *FiberOptic *ITS (Install and/or Supplier)	Х	
14	Beam Guard/Cable Barrier/Removals	Х	
15	Erosion Control/Dust Control/Riprap *Turbity barrier *Tracking Pads *Slope paving	Х	X/*X
16	Clearing and Grubbing	Х	
17	Gates/Fence/Fence Safety/Removal	X	Х
18	Landscaping	Х	Х
19	Trees/Shrubs		
20	Field Office	Х	Х
21	Pavement Cutting/Drilling/Sawing	X	Х
22	*Rout & Seal	X/*X	

JUNE 10, 2025

SW REGION			
Proposal Number		001	003
DBE Goal		5.00%	5.00%
	County	Grant	Columbia
23	Pavement Marking/ Temporary Marking/LocatingNoPassingZones/ Removals (Install and/or Supplier)	Х	
24	Signs/PostsMarkers/Removals -	x	
25	Sign Bridges		
26	QMP/Material Testing	X	X
27	Construction Staking	x	Х
28	Traffic Control Temporary Tape *Temporary Concrete Barrier *Temp Pedestrian * Temp Signals	X/*X	X/*X
29	Material Supplier	Х	Х
30	Trucking: Excavation, Aggregates, Slurry, Asphalt, Millings, Removals * Contaminated soil hauling	Х	Х
31	Sweeping	Х	



PROJECT OPPORTUNITIES *for*Heavy Highway Construction DBE Contractors

	NC REGION				
	Proposal Number	008	009		
	DBE Goal	5.00%	4.00%		
	County	Vilas	Menominee		
1	Road work Asphalt Paving/Tack Aggregate Concrete Paving *Stamped/Colored Concrete Base Patching; Flumes; Removals	X	X		
2	*Joint filler/Crack Seal				
3	Bridge Work/Approaches/Deck Repair-Overlay *Pile Driving *Concrete Masonry/Retaining Walls *Slope Paving				
4	Iron work Bar Steel/Reinforcing Steel- Rebar DrilledTie- Dowel Bars				
5	Structures *Bar Steel; Diaphragms; Girders *Railing *Cofferdams/Temp Shoring *Debris containment system/removals **Asbestos Removal	X/*X			
6	Surface Treatment/Sealer				
7	Bridge Painting *Pigmented Surface Sealer				
8	Excavation/Grading *Marsh Excavation *Excavation for Structures/Culverts	X/*X	Х		
9	Milling/Pulverize and Relay/Rumble Strips		х		

NC REGION 800 009 **Proposal Number** 5.00% 4.00% **DBE Goal** County Vilas Menominee 10 **Concrete Barrier Permanent** Curb & Gutter/Sidewalk / Detectable Warning Yellow /Temporary Pedestrian/Removals -11 Appurtenant concrete work - Driveways *Colored Concrete/Stamping Drainage: Culvert/Storm Sewer- Inlets-Manholes/Pipe/Grates/Removals Χ 12 Χ *Surface Drains Pipe Underdrain Electrical Work/Lighting/Traffic Signals/Poles Pedestals/Bases/LoopDetector/Removals 13 *Fiber Optic *ITS (Install and/or Supplier) Beam Guard/Cable Barrier/Removals 14 Erosion Control/Dust Control/Riprap *Turbity Barrier Χ Χ 15 *Tracking Pads *Slope Paving Clearing and Grubbing 16 Χ Χ Gates/Fence/Fence Safety/Removal 17 Landscaping 18 Χ Χ Trees/Shrubs 19 Field Office 20 Χ Χ Pavement Cutting/Drilling/Sawing Χ 21 Χ *Rout & Seal 22

NC REGION				
Proposal Number		008	009	
DBE Goal		5.00%	4.00%	
	County	Vilas	Menominee	
23	Pavement Marking/Temporary Marking Locating No Passing Zones/Removals (Install and/or Supplier)	Х	х	
24	Signs/Posts Markers/Removals	Х	Х	
25	Sign Bridges			
26	QMP/Material Testing	Х	Х	
27	Construction Staking	Х	Х	
28	Traffic Control Temporary Tape *Temporary Concrete Barrier *Temporary Pedestrian *Temporary Signals	X	x	
29	Material Supplier	X	X	
30	Trucking: Excavation, Aggregates, Slurry, Asphalt, Millings, Removals *Contaminated Soil Hauling	X	x	
31	Sweeping	Х		