

**Addenda 1, 2, and 3 were included in the original announcement**

**2024 - 2025 WisDOT Construction Packages Addendum #4 - Posted 11/11/2024**

Reg	Pkg	Project ID	Hwy	Limits	County	Proj Leader	DBE Goal	Selected Firm
<b>Changes/Revisions</b>								
SW	12	3804-00-75	LOC STR	Shaw Creek Bridge B-13-0226	Dodge	Consultant		CORRE, Inc.
SW	12	3814-00-70	LOC STR	Dead Creek Bridge B-14-0228	Dodge	Consultant		CORRE, Inc.
SW	89	7373-00-74	CTH ET	Forbes Road to CTH N	Monroe	WisDOT		TEAM Engineering, Inc.
SW	30	5069-00-70	CTH B	IH 90 to CTH J	La Crosse	WisDOT		CORRE, Inc.
SW	45	7076-01-72	CTH U	Curve 0.3 MI W of Rockland V Limit	La Crosse	WisDOT		CORRE, Inc.
<b>Delayed/Canceled</b>								
SW	07	3060-03-71	STH 73	STH 19 TO N MARSHALL V LIMIT	Dane	WisDOT		Cancelled
<b>Added</b>								
NC	62	6590-01-73	STH 110	CTH AA TO S JCT STH 22	Waupaca	Consultant		MSA Professional Services, Inc.
NC	63	9225-07-60	STH 102	TAYLOR COUNTY LINE TO STH 86	Price	Consultant		Kapur & Associates, Inc.

**2024 - 2025 WisDOT Construction Packages Addendum #5**

Reg	Pkg	Project ID	Hwy	Limits	County	Proj Leader	DBE Goal	Selected Firm
<b>Changes/Revisions</b>								
N/A								
<b>Delayed/Canceled</b>								
N/A								
<b>Added</b>								
N/A								

**2024 - 2025 WisDOT Construction Packages Addendum #6 - Posted 01/13/2025**

Reg	Pkg	Project ID	Hwy	Limits	County	Proj Leader	DBE Goal	Selected Firm
<b>Changes/Revisions</b>								
NE	39	6540-08-71	STH 91	WCL-STH 44	Winnebago	WisDOT		I & S Group, Inc.
NW	07	1050-00-80	STH 29	40TH AVE TO 0.45 MI W OF CTH H	Chippewa	Consultant		CORRE, Inc.
NW	21	7027-00-72	CTH O	Clear Creek Bridge B-27-0179	Jackson	Consultant		I & S Group, Inc.
SW	27	3996-00-31	LOC STR	C OF SUN PRAIRIE N. THOMPSON ROAD	Dane	Consultant		Short Elliott Hendrickson Inc.
<b>Delayed/Canceled</b>								
NW	26	7229-00-70	CTH B	STH 37 to STH 88	Buffalo	Consultant		Cancelled
NW	27	7277-00-72	Loc Str	Traverse Valley Creek Bridge B-61-0250	Trempealeau	Consultant		Cancelled
NW	29	7281-00-76	Loc Str	South Fork Beaver Creek Bridge B-61-0295	Trempealeau	Consultant		Cancelled
NW	30	7282-00-72	Loc Str	Grant Creek Bridge B-61-0296	Trempealeau	Consultant		Cancelled
NW	46	7995-02-76	Loc Str	Horlacher Lane to Gateway Drive	Eau Claire	Consultant		Cancelled
NW	56	8401-00-70	Loc Str	Bull Brook Bridge B-48-0067	Polk	Consultant		Cancelled
SW	70	5755-00-73	CTH Q	CTH D INTERSECTION	Rock	Consultant		Cancelled
<b>Added</b>								
NC	64	1058-25-62	STH 29	SLOPE STABILIZATION B-58-0075	Shawano	Consultant		MSA Professional Services, Inc.
NC	65	1053-00-71	STH 29	BRIDGE OVERLAYS B-37-0116, 0287	Marathon	Consultant		QUEST Civil Engineers, LLC
NW	88	7210-00-80	USH 63	MN/WI State Line to USH 10	Pierce	Consultant		Short Elliott Hendrickson Inc.
NW	89	1195-05-60	USH 53	Oaklawn Road/22½ Avenue SB B030050	Barron	Consultant		Cooper Engineering Company, Inc.
NW	89	1195-06-60	USH 53	Oaklawn Road/22½ Avenue SB B030050	Barron	Consultant		Cooper Engineering Company, Inc.
SE	66	1410-00-73	STH 33	1/2 MI WEST OF N POPLAR RD TO CTH Y	Washington	Consultant		Kapur & Associates, Inc.
SE	67	2225-00-73	STH 32	SCHOOL ROAD TO DEAN ROAD	Milwaukee	Consultant		R.A. Smith, Inc.
SE	68	2265-18-70	STH 241	COLLEGE AVE TO LAYTON AVE	Milwaukee	Consultant		Toki & Associates, Inc.

**2024 - 2025 WisDOT Construction Packages Addendum #6.1 - Posted 01/28/2025**

Reg	Pkg	Project ID	Hwy	Limits	County	Proj Leader	DBE Goal	Selected Firm
<b>Changes/Revisions</b>								
NW	76	8907-00-71	225th Ave	DUNCAN CREEK BRIDGE B-09-0312	Chippewa	Consultant		Short Elliott Hendrickson Inc.
<b>Delayed/Canceled</b>								
N/A								
<b>Added</b>								
N/A								

**2024 - 2025 WisDOT Construction Packages Addendum #7 - Posted 02/10/2025**

Reg	Pkg	Project ID	Hwy	Limits	County	Proj Leader	DBE Goal	Selected Firm
<b>Changes/Revisions</b>								
NW	07	1050-00-80	STH 29	40th Avenue to 0.45 Miles West of CTH H	Chippewa	Consultant		CORRE, Inc.
NW	76	8907-00-71	LOC STR	Duncan Creek Bridge B-09-0312	Chippewa	Consultant		Short Elliott Hendrickson Inc.
<b>Delayed/Canceled</b>								
NW	52	8386-00-72	LOC STR	St. Croix River Bridge B-16-0147	Douglas	Consultant		Cancelled
<b>Added</b>								
NE	45	1120-67-70	IH 41	Expedited Barrier Wall Repair	Winnebago	Consultant		Graef-USA Inc.
NW	90	1000-18-88	Various	NW Region Bridge Spot Painting	Buffalo	Consultant		Bloom Companies, LLC
NW	91	1000-18-63	Various	NW Region, Pavement Marking	Various	Consultant		Cedar Corporation
NW	92	9547-00-70	LOC STR	E Branch Little Black River Bridge B-60-0115	Taylor	Consultant		CORRE, Inc.

**2024 - 2025 WisDOT Construction Packages Addendum #8 - Posted 03/10/2025**

Reg	Pkg	Project ID	Hwy	Limits	County	Proj Leader	DBE Goal	Selected Firm
<b>Changes/Revisions</b>								
NC	54	6999-11-85	CTH O	SOUTH FORK JUMP RIVER, B-50-0095	Price	WisDOT		CORRE, Inc.
NE	36	4050-27-71	STH 55	USH 151 – STH 114,	Calumet	Consultant		I & S Group, Inc.
NW	14	1530-06-80	USH 10	Hunt Lane to Nelson Road	Trempealeau	WisDOT		QUEST Civil Engineers, LLC
NW	25	7180-00-77	STH 35	Walnut Street to Pepin/Pierce County Line	Pepin	Consultant		CORRE, Inc
SW	81	5958-00-72	CTH G	PECATONICA RIVER BRIDGE B-25-0201	Iowa	Consultant		Michael Baker International, Inc.
<b>Delayed/Canceled</b>								
NE	07	4984-01-79	S Olde Oneida St	SOUTH MILL RACE BRIDGE	Outagamie	Consultant		Cancelled
<b>Added</b>								
NE	46	9026-00-01	Old 64 Road,	Old 64 Road	Oconto	Consultant		Coleman Engineering Company
NE	47	9160-21-00	STH 64	N 17th Road – USH 141	Marinette	WisDOT		Coleman Engineering Company
SW	92	1023-02-81	IH 094	R_IH90E-IH94W B41-291;IH90W B41-292	Monroe	Consultant		CORRE
SW	93	5780-03-63	STH 131	KICKAPOO RIVER B-12-172 TO USH 61	Crawford	Consultant		DAAR
SW	94	5215-03-61	STH 081	SCHOOL STREET TO CTH Y	Grant	Consultant		KL Engineering
SW	95	5809-00-74	CTH K	SAUK COUNTY LINE TO CTH O	Juneau	Consultant		MSA
SW	96	5163-07-72	STH 035	LA CROSSE CO LINE TO SUNNYSIDE DRIVE	La Crosse	Consultant		Mead & Hunt
SW	97	3042-01-62	STH 60	STH 67 TO WASHINGTON CO LINE	Dodge	Consultant		CORRE
SW	98	5820-01-68	STH 162	USH 14 to STH 33 B-62-265/266	Vernon/La Crosse	Consultant		SEH

**2024 - 2025 WisDOT Construction Packages Addendum #9 - Posted 04/14/2025**

Reg	Pkg	Project ID	Hwy	Limits	County	Proj Leader	DBE Goal	Selected Firm
<b>Changes/Revisions</b>								
NW	61	8510-00-72	STH 13	Sand River Bridge B-04-0011	Bayfield			Cooper Engineering Company, Inc.
<b>Delayed/Canceled</b>								
N/A								
<b>Added</b>								
NC	66	1009-43-66	STH 17	STH 17 COUNTYWIDE	Vilas	Consultant		MSA Professional Services, Inc.
NC	67	1009-43-68	STH 55	STH 55 COUNTYWIDE	Menominee	Consultant		EMCS, Inc.
NC	68	1590-14-72	USH 8	MCCORD ROAD TO CTH L	Lincoln	WisDOT		DAAR Engineering, Inc.
NC	69	9876-00-71	Local	LINCOLN COUNTY LINE TO USH 51	Oneida	WisDOT		MSA Professional Services, Inc.
SE	69	3170-11-70	STH 50	LAKE LAWN TO STH 67	Walworth	WisDOT		APEX Consulting Engineers, LLC
SE	70	1380-02-70	STH 167	WASHINGTON CO LINE TO BUNTROCK AVE	Ozaukee	Consultant		The Sigma Group, Inc.
SE	71	3310-07-71	Frontage	PLANK RD TO BROWN ST, B-67-579	Waukesha	Consultant		R.A. Smith, Inc.

**2024 - 2025 WisDOT Construction Packages Addendum #10 - Posted 05/12/2025**

Reg	Pkg	Project ID	Hwy	Limits	County	Proj Leader	DBE Goal	Selected Firm
Changes/Revisions								
N/A								
Delayed/Canceled								
NW	63	8610-08-73	STH 124	Elm Street to CTH S	Chippewa	Consultant		Cancelled
SW	42	6316-00-70	CTH A	STH 68 TO USH 151	Dodge	Consultant		Cancelled
SW	20	1202-00-75	USH 61	MISSISSIPPI RIVER TO CTH HH	Grant	Consultant		Cancelled
Added								
NW	93	8520-02-71	STH 77	Teal River Bridge B-57-0025	Sawyer			Northern Wisconsin-Based Engineers, Inc.
SW	99	1202-00-75	USH 61	MISSISSIPPI RIVER TO CTH HH	Grant			Strand Associates, Inc.
SW	99	1200-02-63	STH 11	DICKEYVILLE SWEF - USH 151	Grant			Strand Associates, Inc.

**2024 - 2025 WisDOT Construction Packages Addendum #11 - Posted 06/09/2025**

Reg	Pkg	Project ID	Hwy	Limits	County	Proj Leader	DBE Goal	Selected Firm
Changes/Revisions								
N/A								
Delayed/Canceled								
SW	94	5215-03-61	STH 081	SCHOOL STREET TO CTH Y	Grant	Consultant		Cancelled
Added								
N/A								

**2024 - 2025 WisDOT Construction Packages Addendum #12**

Reg	Pkg	Project ID	Hwy	Limits	County	Proj Leader	DBE Goal	Selected Firm
Changes/Revisions								
N/A								
Delayed/Canceled								
N/A								
Added								
N/A								

**2024 - 2025 WisDOT Construction Packages Addendum #13 - Posted 08/11/2025**

Reg	Pkg	Project ID	Hwy	Limits	County	Proj Leader	DBE Goal	Selected Firm
Changes/Revisions								
N/A								
Delayed/Canceled								
NW	45	7995-02-67	Var Hwy	City of Eau Claire, Various Locations	Eau Claire	Consultant		Cancelled
Added								
SE	72	1100-20-77	IH 41	HAMPTON I/C	Milwaukee	Consultant		Patrick Engineering, Inc.
SW	100	5105-16-62	NON HWY	VARIOUS LOCATIONS	SW Region	Consultant		R.H. Batterman & Company, Inc.

**2024 - 2025 WisDOT Construction Packages Addendum #13.1 - Posted 08/21/2025**

Reg	Pkg	Project ID	Hwy	Limits	County	Proj Leader	DBE Goal	Selected Firm
Changes/Revisions								
SE	60	1100-21-70	IH 41	SILVER SPRING DR TO GOOD HOPE RD	Milwaukee	Consultant		Patrick Engineering, Inc.
SE	60	1100-21-71	IH 41	MILL RD BRIDGES (B-40-0348 & 0349)	Milwaukee	Consultant		Patrick Engineering, Inc.
SE	60	2984-13-77	W Florist Ave	BRIDGE OVER IH 41 B40-0369	Milwaukee	Consultant		Patrick Engineering, Inc.
Delayed/Canceled								
N/A								
Added								
N/A								