
Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: DTIM - Bureau of Planning and 
Economic Development

Solicitation ID: BPED-01

Solicitation Month and Year: August 2023 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 08/16/2023

Anticipated Project Start Date: 11/01/2023 Anticipated Project Completion Date: 09/30/2026

PROJECT ID(S)

Project ID Project Name Route County Limit

0099-24-01 Statewide Planning Statewide 86 - State Wide Various

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Documentation of research and analysis.

Documentation of technical discussions and decisions.

Documents and submittals accordances with the WisDOT FDM

Engineering, planning and administrative services

Progress Meetings

Project data/file management

Project management and oversight

DEPARTMENT PROVIDES

Items

Related manuals and guidance documents

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and understanding of WisDOT Facilities Development Manual

Experience with public involvement.

Experience with complex urban design.

Ability to interpret policies, construction and testing specifications and requirements.

Access to skilled team members in relevant fields, including national experts as needed

Experience presenting technical information to diverse audiences.

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

Assist the Bureau of Planning and Economic Development Planning Section with updating and consolidating the Department's bicycle and pedestrian guidance 
documents, including the Bicycle Design Handbook and Pedestrian Design Handbook, into a single Multimodal Design Guide.  Work will require extensive 
coordination within WisDOT and with other stakeholders, knowledge of both urban and rural bicycle and pedestrian design standards and best practices, and 
experience editing technical design guidance.

PROJECT DESCRIPTION

Assistance is needed to update and consolidate WisDOT's bicycle and pedestrian guidance documents.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-01

Solicitation Month and Year: August 2023 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 08/16/2023

Anticipated Project Start Date: 01/01/2024 Anticipated Project Completion Date: 12/31/2026

PROJECT ID(S)

Project ID Project Name Route County Limit

0652-23-64 Real Estate Services II Various highways State Wide Various highways

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Appraisal review

DEPARTMENT PROVIDES

Items

Design Study Report

Existing Right of Way Plats

Access to project related documents/plans

Feedback and performance monitoring

Office space and related equipment for onsite personnel

Related manuals and guidance documents

Property title information.

READS access and READS training as needed.

Right of way plat that includes affected parcel.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

An understanding of eminent domain right of way valuation theory and the ability to complete eminent domain appraisals to WisDOT standards.

Appraisal and appraisal review, requiring a Wisconsin Certified General Appraiser license.

Knowledge, skills and/or training specific to real estate eminent domain processes.

Ability to work in collaboration with and cooperation with other WisDOT right of way staff, and to meet project deadlines.

Consultant shall have demonstrated satisfactory performance on comparable prior public improvement projects.

Ability to express ideas and exchange information clearly, both verbally and in writing, and to be an effective listener.

Ability to work with the public and local agencies.

Efficient computer skills for programs used by the Department (Excel, Word, Atwood Systems, etc.)

Ability to keep all privileged information confidential.

Have worked on WisDOT Projects in last 5 years

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Certified General Appraiser

Provide one full-time advanced real estate specialist (ideally with 10 years of eminent domain appraisal experience) to provide review appraisal services in support 
of the department's improvement projects requiring review appraisal.  WisDOT currently does reviews appraisals in house, but increasing program needs require 
additional resources.

Approximately 30-40 hours per week for the duration of the contract.  Anticipated to work a minimum of 2 days per week at the Hill Farms Office during the initial 
training period, and then on an as needed basis after that.

PROJECT DESCRIPTION

The Bureau of Technical Services requires assistance to perform review appraisal services as an extension of WisDOT staff.   
       

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. The Department will negotiate 1 one-year contract with the option for 2 one-year renewals

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/19/2023 8:25 AM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-01

Solicitation Month and Year: August 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $25,000,000-$29,999,999 NOI Due Date: 08/16/2023

Anticipated Project Start Date: 11/06/2023 Anticipated Project Completion Date: 05/01/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

1176-21-32 MERRILL - TOMAHAWK USH 051N 35 - Lincoln County CTH K TO CTH S

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Public Involvement Plan 05/01/2024

Wetland delineations – field reviews and reporting 10/01/2024

Environmental report (CEC) 06/01/2025

60% roadway plans 08/01/2025

Traffic Management Plan 09/01/2025

Design Study Report 11/01/2025

Final DNR/401 water quality certification 02/01/2027

Plans, specifications, and estimates (PS&E) review 05/01/2027

DEPARTMENT PROVIDES

Items

Utility coordination

Concept Definition Report

Pavement design

As built plans

Existing traffic data

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Knowledge and experience with the environmental documentation and agency coordination required

Experience with the public involvement process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 29.6 miles of USH 51 from CTH K to CTH S within the townships of Merrill, Rock Falls, Birch, and Shanawan in 
Lincoln County. The project is split into three separate construction operations including mill and overlay HMA pavement, concrete pavement replacement, and 
concrete pavement repair and replacement. Culverts are to be repaired or replaced (35-051-001504, 35-051-001505, and 35-051-001500). The project also 
includes the replacement and upgrade of curb and gutter, guardrail, concrete slabs, and pavement markings. Design effort is associated to construction IDs 1176-
21-62, 1176-21-72, 1176-21-73.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 07/19/2023 8:25 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/19/2023 8:25 AM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-01

Solicitation Month and Year: August 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $4,000,000-$4,999,999 NOI Due Date: 08/16/2023

Anticipated Project Start Date: 11/01/2023 Anticipated Project Completion Date: 06/01/2029

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

PROJECT ID(S)

Project ID Project Name Route County Limit

9180-34-00 GILLETT - OCONTO FALLS STH 022N 42 - Oconto County STH 32 - E 
HIGHLAND DR

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 02/01/2025

Environmental report (CEC) 12/01/2025

60% plans 01/01/2026

Design Study Report 03/01/2026

DT1078 utility submittal 04/01/2026

Draft roadway PS&E 12/01/2027

90% Plans 01/01/2028

Advanceable PS&E 05/01/2028

PS&E package 05/01/2029

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with WisDOT projects

Knowledge and understanding of WisDOT Facilities Development Manual

Familiarity with State of Wisconsin Standard Specifications for Highway and Structure Construction, WisDOT and US DOT Manual on Uniform Traffic Control 
Devices, and the AASHTO Roadside Design Guide

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 7.39 miles of STH 22 from STH 32 to E Highland Drive in the towns of Gillett and Oconto Falls and the cities of 
Gillett and Oconto Falls in Oconto County.  The roadway will receive a mill and overlay.  Additional work includes culvert replacement and drainage and safety 
feature maintenance.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 07/19/2023 8:25 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. Additional contracts including final design through PS&E may be negotiated from this solicitation.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/19/2023 8:25 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-02

Solicitation Month and Year: August 2023 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 08/16/2023

Anticipated Project Start Date: 01/08/2024 Anticipated Project Completion Date: 01/07/2025

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-33-55 MATERIALS/PAVEMENTS/R
R

VAR HWY 83 - Northeast Region Wide NE REGION WIDE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Railroad Crossing Field Surveys

Railroad Project Submittal Packages

Audits of Railroad Project Bills

Plan Reviews

DEPARTMENT PROVIDES

Items

WisDOT Issued Laptop Computer

Regional Railroad Coordination oversight and direction

Access to project related documents/plans

Access technical advisory groups

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Thorough working knowledge of FDM design standards and the PSE process

Ability to read and interpret highway improvement plans and right of way plats.

Experience with agency coordination, including railroads

Ability to work with the public and local agencies.

Ability to perform field survey

A thorough working knowledge of WisDOT’s project delivery process.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

Provide an assistant railroad coordinator (ideally an engineer or technician with at least 5 years experience) to assist with railroad coordination.  Experience with 
railroad coordination is desired.  General duties will include monitoring the 6-year design/construction program for projects with railroad impacts, answering 
inquiries from various agencies, providing railroad expertise to other region staff, monitoring/auditing railroad project invoices for accuracy, conducting field survey 
of rail crossings and other general duties associated with railroad coordination.  Also attend various meetings within the region to provide updates on railroad 
impacts on improvement projects.

40 hours per week for the duration of the contract.  Anticipated to work a minimum of 2 days per week at the Northeast Region Office once trained with their duties.

PROJECT DESCRIPTION

The Northeast Region requires assistance to perform railroad coordination tasks as an extension of WisDOT staff.

PROJECT PURPOSE AND NEED

Report Generated on 07/19/2023 8:25 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/19/2023 8:25 AM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-03

Solicitation Month and Year: August 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 08/16/2023

Anticipated Project Start Date: 11/01/2023 Anticipated Project Completion Date: 01/02/2030

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

PROJECT ID(S)

Project ID Project Name Route County Limit

4125-15-00 LEDGEVIEW - BELLEVUE STH 029E 05 - Brown County USH 141 - CTH EA

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 03/03/2025

Final Slope Intercepts 08/01/2026

Environmental report (CEC) 12/01/2026

60% plans 01/01/2027

Design Study Report 02/01/2027

DT1078 utility submittal 04/01/2027

Right-of-way (R/W) Plats and Transportation Project Plats 04/01/2027

90% Plans 12/15/2028

Draft roadway PS&E 12/15/2028

PS&E package 05/01/2029

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Soils/geotechnical investigation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and understanding of WisDOT Facilities Development Manual

Familiarity with State of Wisconsin Standard Specifications for Highway and Structure Construction, WisDOT and US DOT Manual on Uniform Traffic Control 
Devices, and the AASHTO Roadside Design Guide

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Modernization project of approximately 0.3 miles to reconstruct STH 29 from the County Highway EA intersection to the USH 141 intersection in the town of 
Ledgeview and the village of Bellevue in Brown County.   The project will realign STH 29, roundabout will be added at intersection of US 141/County Highway 
R/Wall Street/STH 29 intersection, and railroad coordination for a new crossing. Current intersection on STH 29 will become a cul-de-sac of Wall Street.

PROJECT DESCRIPTION

The roadway will be realigned and a roundabout constructed to improve roadway operations.

PROJECT PURPOSE AND NEED

Report Generated on 07/19/2023 8:25 AM
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Page 11 of 35



Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. Additional contracts including final design through PS&E may be negotiated from this solicitation.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/19/2023 8:25 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-01

Solicitation Month and Year: August 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $5,000,000-$5,999,999 NOI Due Date: 08/16/2023

Anticipated Project Start Date: 02/05/2024 Anticipated Project Completion Date: 04/30/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

1022-00-04 MENOMONIE - EAU CLAIRE IH 094E 18 - Eau Claire County CHIPPEWA RIVER 
B-18-23,24,44,45

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 04/01/2025

Environmental report (CEC) 07/01/2025

60% plans 09/01/2025

Design Study Report 10/31/2025

90% Plans 04/01/2027

Draft PS&E 06/01/2027

PS&E package 08/01/2027

DEPARTMENT PROVIDES

Items

Overall project management

Existing traffic data

Bridge as-built plans

Bridge inspection reports

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Working knowledge of the AASHTO LRFD Bridge Design Specifications and the ability to design structures using the LRFD specification.

Experience in staged freeway construction

Knowledge and experience with the environmental documentation and agency coordination required

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Structural Engineer

Professional Engineer

Perpetuation project of 0.148 miles on IH 94 to rehabilitate bridges B-18-0023 and 0024 on IH 94 over Chippewa River and B18-0044 and 0045 on IH 94 over 
Chippewa River Overflow in the Town of Brunswick in Eau Claire County.  Work includes concrete overlay of the decks, joint replacements, backwall 
replacements, high friction surface treatment on B-18-0024, temporary median crossover construction, approach slabs, guardrail, and pavement marking. 
Anticipated construction under single lane, bi-directional traffic using temporary median crossovers. Temporary median & ramp crossover work will be completed 
under single lane closures during off-peak traffic time periods.

PROJECT DESCRIPTION

The bridges need treatment to extend their service lives.

PROJECT PURPOSE AND NEED

Report Generated on 07/19/2023 8:25 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/19/2023 8:25 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-02

Solicitation Month and Year: August 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $5,000,000-$5,999,999 NOI Due Date: 08/16/2023

Anticipated Project Start Date: 01/01/2024 Anticipated Project Completion Date: 06/02/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

8040-00-01 ST. CROIX RIVER - 
GRANTSBURG

STH 070E 07 - Burnett County MN/WI STATE LN 
TO 350' E JOHNSON 
ST

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 05/01/2025

Environmental report (CEC) 07/01/2025

60% plans 09/01/2025

Design Study Report 10/01/2025

Right-of-way (R/W) Plats and Transportation Project Plats 01/01/2026

90% Plans 02/01/2027

Draft PS&E 03/01/2027

PS&E package 05/01/2027

DEPARTMENT PROVIDES

Items

Existing traffic data

As built plans

Aerial Mapping and survey

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with the environmental documentation and agency coordination required

Traffic signal design

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Knowledge of WisDOT FDM and PS&E process

Experience with Trans 220 utility coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface 5.37 miles of STH 70 from the MN/WI State Line to 350' E Johnson Street in the Town of Grantsburg and Village of Grantsburg in 
Burnett County.  The pavement will receive a 2.75" mill and 4" hot mix asphalt overlay.   The roadway will be converted to a Two-Way Left-Turn Lane (TWLTL) 
between Olson Drive and Johnson Street.  Addistional work includes the reconstruction of signals at the STH 48/70/87 intersection, gravel shouldering, beam 
guard replacement, concrete pavement approach slab replacement, culvert end wall replacement, spot storm inlets, spot curb and gutter and curb ramp 
replacements, pavement marking. To be constructed under traffic. 

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 07/19/2023 8:25 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/19/2023 8:25 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-03

Solicitation Month and Year: August 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $11,000,000-$11,999,999 NOI Due Date: 08/16/2023

Anticipated Project Start Date: 12/04/2023 Anticipated Project Completion Date: 11/01/2029

PROJECT ID(S)

Project ID Project Name Route County Limit

7090-00-09 EAU CLAIRE - FAIRCHILD USH 012E 18 - Eau Claire County OTTER CREEK 
BRIDGE B-18-0113

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 05/01/2026

Environmental report (CEC) 07/01/2026

60% plans 09/01/2026

Design Study Report 07/01/2027

90% Plans 01/02/2029

Draft PS&E 03/01/2029

PS&E package 05/01/2029

DEPARTMENT PROVIDES

Items

Overall project management

Existing traffic data

Bridge as-built plans

Bridge inspection reports

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Working knowledge of the AASHTO LRFD Bridge Design Specifications and the ability to design structures using the LRFD specification.

Experience in staged freeway construction

Knowledge and experience with the environmental documentation and agency coordination required

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Structural Engineer

Professional Engineer

Rehabilitation project on STH 12 to replace structure B-18-0113 with structure B-18-0253 over Otter Creek Bridge in the City of Eau Claire in Eau Claire County.  
Sign bridge structures S-18-0088 and S-18-0089 will be also replaced.   Additionally, the roadway approaches will be reconstructed to accommodate new 
structure, beam guard replaced, storm sewer, lighting modifications, fencing, signing, pavement marking, and site restoration. To be constructed under traffic. 

PROJECT DESCRIPTION

The bridge needs to be replaced.

PROJECT PURPOSE AND NEED

Report Generated on 07/19/2023 8:25 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/19/2023 8:25 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-04

Solicitation Month and Year: August 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 08/16/2023

Anticipated Project Start Date: 12/04/2023 Anticipated Project Completion Date: 05/19/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

7080-00-06 EAU CLAIRE - FAIRCHILD USH 012E 18 - Eau Claire County FIRST TRESTLE 
CREEK B-18-0073

7080-00-07 EAU CLAIRE - FAIRCHILD USH 012E 18 - Eau Claire County DIAMOND VALLEY 
CREEK B-18-0074

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 05/01/2024

Environmental report (CEC) 11/25/2024

60% plans 01/27/2025

Design Study Report 11/03/2025

90% Plans 04/01/2027

Draft PS&E 06/01/2027

PS&E package 08/02/2027

DEPARTMENT PROVIDES

Items

Overall project management

Existing traffic data

Bridge as-built plans

Bridge inspection reports

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Working knowledge of the AASHTO LRFD Bridge Design Specifications and the ability to design structures using the LRFD specification.

Experience in staged freeway construction

Knowledge and experience with the environmental documentation and agency coordination required

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Structural Engineer

Professional Engineer

7080-00-06: Rehabilitation project to replace the twin galvanized pipe arch structure (B-18-0073) with a multicell box culvert (B-18-0245), over First Trestle Creek. 
7080-00-07: Rehabilitation project to replace the replacing triple galvanized pipe arch structure (B-18-0074) with a multicell box cluvert (B-18-0246), over Diamond 
Valley Creek. 
Both projects are on USH 12 in the City of Augusta in Eau Claire County and will reconstruct the roadway approaches to accommodate new structures, remove all 
beam guard, pavement marking, and site restoration. To be constructed under detour.

PROJECT DESCRIPTION

The structures need to be replaced.

PROJECT PURPOSE AND NEED

Report Generated on 07/19/2023 8:25 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/19/2023 8:25 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Office of Workforce, Innovation, and 
Budget

Solicitation ID: OWIB-01

Solicitation Month and Year: August 2023 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 08/16/2023

Anticipated Project Start Date: 11/01/2023 Anticipated Project Completion Date: 02/29/2024

PROJECT ID(S)

Project ID Project Name Route County Limit

0656-71-11 OAM Administration Non Highway 86 - State Wide N/A

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Public Hearing(s)

Public Informational Meeting assistance

Public Involvement Plan

Public outreach

Training curriclum, presentation and course materials

Updates to web sites and manuals in approved WisDOT format.

DEPARTMENT PROVIDES

Items

Access technical advisory groups

Access to project related documents/plans

Project Schedule

Technical input and assistance

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Effective communication and computer skills

Availability of qualified staff and equipment.

Capacity to accomplish the work within the required timeframe/schedule

The consultant should also have similar experience with relevant transportation projects.

Relevant experience with WisDOT transportation and related projects

A thorough working knowledge of WisDOT’s project delivery process.

Experience with public involvement.

Experience with the public involvement process

Ability to work with the public and local agencies.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Demonstrated knowledge of Webflow

Develop Webflow templates for project public involvement incorporating WisDOT branding and preferred color-schemes and documentation that allows WisDOT 
staff to create and maintain website content.  The project websites must serve in a modern, user-friendly manner and be optimized for mobile devices to engage 
the public effectively.  The current pilot project will use Webflow for approximately eight projects.

PROJECT DESCRIPTION

The Office of Workforce, Innovation, and Budget requires assistance developing web based public involvement templates.

PROJECT PURPOSE AND NEED

Report Generated on 07/19/2023 8:25 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/19/2023 8:25 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Office of Workforce, Innovation, and 
Budget

Solicitation ID: OWIB-02

Solicitation Month and Year: August 2023 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 08/16/2023

Anticipated Project Start Date: 11/01/2023 Anticipated Project Completion Date: 08/31/2024

PROJECT ID(S)

Project ID Project Name Route County Limit

0656-71-11 OAM Administration Non Highway 86 - State Wide N/A

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Public Hearing(s)

Public Informational Meeting assistance

Public Involvement Plan

Public outreach

Training curriclum, presentation and course materials

Updates to web sites and manuals in approved WisDOT format.

DEPARTMENT PROVIDES

Items

Access technical advisory groups

Access to project related documents/plans

Project Schedule

Technical input and assistance

Approved environmental document

Develop documentation to assist WisDOT staff using PIMA for a project's digital communications.  Approximately 10 projects will be chosen throughout the state to 
develop this guidance.

PROJECT DESCRIPTION

The Office of Workforce, Innovation, and Budget requires assistance developing use case guidance for the Public Involvement Management Application (PIMA).

PROJECT PURPOSE AND NEED

Report Generated on 07/19/2023 8:25 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with the public involvement process

Experience with public involvement.

Knowledge and understanding of WisDOT Facilities Development Manual

The consultant should also have similar experience with relevant transportation projects.

The consultant should also have similar experience with relevant transportation projects.

Relevant experience with WisDOT transportation and related projects

Knowledge of WisDOT FDM and PS&E process

Knowledge and experience with the environmental documentation and agency coordination required

Familiarity with Section 106 of the National Historic Preservation Act of 1966 as amended 36 CFR 800, and WisDOT policies, procedures as reflected in FDM 
chapters 5 and 26.

A thorough working knowledge of WisDOT’s project delivery process.

Availability of qualified staff and equipment.

Capacity to accomplish the work within the required timeframe/schedule

Ability to work with the public and local agencies.

Effective communication and computer skills

Ability to work with public and local officials

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Demonstrated knowledge of PIMA

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Report Generated on 07/19/2023 8:25 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

Other Information:

Contact Information

Report Generated on 07/19/2023 8:25 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-01

Solicitation Month and Year: August 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $4,000,000-$4,999,999 NOI Due Date: 08/16/2023

Anticipated Project Start Date: 12/01/2023 Anticipated Project Completion Date: 02/01/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

2475-13-00 GERMANTOWN - RICHFIELD STH 145N 66 - Washington County PILGRIM RD TO 
DIVISION RD

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

60% plans 07/01/2024

Final Environmental Document 05/01/2024

Design Study Report 08/01/2024

Right-of-way (R/W) Plats and Transportation Project Plats 01/01/2025

DT1078 utility submittal 04/01/2025

Advanceable PS&E 08/03/2026

PS&E package 08/02/2027

Traffic Management Plan (TMP) 07/01/2026

DEPARTMENT PROVIDES

Items

Aerial base mapping

Pavement design

Utility contacts and task list

Wetland Delineation

Safety Certification Document

Final Scoping Certification Document

30% Plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Rehabilitation project to replace the pavement of approximately 1.5 miles of STH 145 from Pilgrim Rd to Division Rd in the Village of Germantown in Washington 
County.  The pavement type will be determined in preliminary investigations.  Storm sewer structures will be inspected and repaired.  Drainage issues at the NW 
corner of Crusader Ct., NE corner of Park Ave., and the hill south of CTH F intersection will be addressed.  Curb ramps will be evaluated for ADA compliance.  A 
safety evaluation at the intersection of STH 145 and CTH F may in profile modifications.  Rip rap will be added to slope paving under the STH 145 bridge over 
Menomonee River.  Structure rehabilitation includes two retaining walls adjacent to Gehl Foods.  30% plans completed by WisDOT.

PROJECT DESCRIPTION

The pavement needs to be replaced.

PROJECT PURPOSE AND NEED

Report Generated on 07/19/2023 8:25 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/19/2023 8:25 AM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-01

Solicitation Month and Year: August 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 08/16/2023

Anticipated Project Start Date: 09/25/2023 Anticipated Project Completion Date: 08/23/2024

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

PROJECT ID(S)

Project ID Project Name Route County Limit

5105-03-34 SOUTHWEST REGION VAR HWY 81 - Southwest Region Wide DRAINAGE 
STUDIES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Drainage feasibility study for individual locations 04/01/2024

DEPARTMENT PROVIDES

Items

Supporting background information

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with the environmental documentation and agency coordination required

Design expertise in drainage analysis and feasibility studies

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Hydrologist

Professional Engineer

Unique drainage issues are occurring throughout the Southwest Region that frequent monitoring and repairs.  Drainage issues are negatively impacting both 
WisDOT infrastructure and private assets.  Perform drainage analyses and studies along select roadways to aid in short- and long-term solutions to drainage 
issues.

PROJECT DESCRIPTION

The Southwest Region requires assistance to perform drainage analysis.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

Special Instructions: The Department will negotiate one, one-year contract with the option for two, one-year renewals. Do not include 
any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)(c), Wis.Stats

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/19/2023 8:25 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 29 of 35



Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-02

Solicitation Month and Year: August 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $6,000,000-$6,999,999 NOI Due Date: 08/16/2023

Anticipated Project Start Date: 10/02/2023 Anticipated Project Completion Date: 05/31/2027

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1630-03-03 LA CROSSE - GALESVILLE USH 053N 32 - La Crosse County OLD HWY 93 TO 
BLACK RIVER

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 12/02/2024

Final Environmental Document 03/01/2024

Design Study Report 05/01/2024

Right-of-way (R/W) Plats and Transportation Project Plats 06/03/2024

DT1078 utility submittal 06/03/2024

Advanceable PS&E 05/01/2026

DEPARTMENT PROVIDES

Items

Concept Definition Report

Pavement design

Wetland Delineation

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Perpetuation project to resurface approximately 3.4 miles of USH 53 from 600' South of Old HWY 93 to 300' South of Council Bay Road in the town of Holmen, La 
Crosse County.  The pavement will receive a 4 inch mill and overlay.  Turn lanes will be added at the CTH T, Amsterdam Rd, and Sylvester Rd intersections; and 
curb ramps will be added to the two locations where the trail crosses town roads. Culvert maintenance will be done. All the guardrail within project limits will be 
replaced.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)
(c), Wis.Stats 

Interview: Interviews will be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-03

Solicitation Month and Year: August 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 08/16/2023

Anticipated Project Start Date: 10/02/2023 Anticipated Project Completion Date: 05/01/2026

PROJECT ID(S)

Project ID Project Name Route County Limit

5600-00-06 ARGYLE - MT HOREB STH 078N 13 - Dane County CTH E TO MT 
HOREB V LIMIT

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 07/01/2024

Design Study Report 10/01/2024

Right-of-way (R/W) Plats and Transportation Project Plats 08/01/2024

DT1078 utility submittal

Advanceable PS&E 11/01/2025

Plans, specifications, and estimates (PS&E) review 08/01/2028

DEPARTMENT PROVIDES

Items

Aerial base mapping

Concept Definition Report

Asbestos reports

Geotechnical Report

Pavement design

Soils/geotechnical investigation

Utility contacts and task list

Wetland Delineation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience with Trans 220 utility coordination process

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Rehabilitation project to replace the pavement of approximately 0.84 STH 78.  Replace the concrete pavement from south of the USH 151 interchange to CTH ID 
and the asphalt pavement from CTH ID to the West Mt. Horeb village limit in Dane County.  Work on structure B-13-0304 includes replacing expansion joints, 
approach slabs, and partial bridge painting of the abutment girder ends and bearings.  Box culvert (cattlepass) C-13-3012 will be replaced with smaller culvert for 
drainage only.

PROJECT DESCRIPTION

The pavement needs to be replaced.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)
(c), Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-04

Solicitation Month and Year: August 2023 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 08/16/2023

Anticipated Project Start Date: 10/23/2023 Anticipated Project Completion Date: 12/31/2024

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

5640-01-08 MERRIMAC FERRY STH 113N 11 - Columbia County, 56 - Sauk 
County

PERFORMANCE & 
RELIABILITY STUDY

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Existing conditions report 12/01/2024

No-build report 12/01/2024

Alternative analysis report 12/01/2024

DEPARTMENT PROVIDES

Items

Merrimac Ferry Inspection Reports (M-11-1000)

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with the environmental documentation and agency coordination required

Marine Engineering- National expertise on marine alternative fuels

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Marine Engineer

The study will include a review of existing conditions of the Merrimac Ferry and its terminals including a full marine ferry inspection and review of terminal 
infrastructure including pavement and existing electric infrastructure. The study will also review existing operations and maintenance procedures and perform an 
evaluation of the existing ferry management structure. An operations review will also include a traffic analysis reviewing existing boat capacity and forecasting 
future traffic volumes. 
The study will include an alternatives analysis and screening to evaluate concepts and detailed alternatives for the Wisconsin River crossing including preserve 
and maintain, retrofit, and new ferry. All alternatives consider maintaining a ferry crossing in this location. 
The study will recommend detailed alternatives for future environmental study and provide recommendations for short term improvements.  The study will also 
research funding opportunities for future capital improvement projects. Public involvement is not included in the scope of this study.

PROJECT DESCRIPTION

A study needs to be conducted to evaluate the Merrimac Ferry existing conditions and operations and analyze short and long-term alternatives solutions for future 
ferry operations. 

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)
(c), Wis.Stats. This solicitation may be used by WisDOT to award contracts for future phases.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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