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NOTICE TO ALL CONTRACTORS: 
 
Proposal #21: 9286-04-71,  WISC 2015 431   

V Hobart, CTH J  
County Line Rd – Hillcrest Dr 
CTH J    
Brown County 

 

 
Letting of July 14, 2015 
 
This is Addendum No. 01, which provides for the following: 
 
Schedule of Items 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

646.2304.S 
Pavement Marking Grooved Wet Reflective 
Epoxy 4-Inch 

LF 56,225 40,090 40,090 

 
Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

646.0106 Pavement Marking Epoxy 4-Inch LF 0 16,135 16,135 
 

Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

650.9910 
Construction Staking Supplemental Control 
(project) 01. 9286-04-71 

LS 1 0 0 

 
Plan Sheets 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

4 Typical Sections 
5 - 12 Project Detail 

15 Miscellaneous Quantities 
 

 



Schedule of Items 
Attached, dated June 30, 2015, are the revised Schedule of Items Pages 1 and 2. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 4, 5 - 12,and 15. 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 

END OF ADDENDUM 
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                     Wisconsin Department of Transportation    PAGE:           1 
                                                               DATE:    06/30/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20150714021              9286-04-71              WISC  2015431 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  Contract Items 
 
 ------------------------------------------------------------------------------- 
      |213.0100 Finishing       |               |                | 
  0010|Roadway (project)  01.   |          1.000|                | 
      |9286-04-71               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |465.0475 Asphalt Center  |               |                | 
  0020|Line Rumble Strips       |     13,500.000|                | 
      |2-Lane Rural             |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |619.1000 Mobilization    |               |                | 
  0030|                         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0614 Posts Wood      |               |                | 
  0040|4x6-Inch X 14-FT         |          9.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0616 Posts Wood      |               |                | 
  0050|4x6-Inch X 16-FT         |         37.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0618 Posts Wood      |               |                | 
  0060|4x6-Inch X 18-FT         |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |637.2230 Signs Type II   |               |                | 
  0070|Reflective F             |        156.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0100 Traffic Control |               |                | 
  0080|(project)  01.           |          1.000|                | 
      |9286-04-71               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0300 Traffic Control |               |                | 
  0090|Drums                    |        120.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0900 Traffic Control |               |                | 
  0100|Signs                    |        336.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           2 
                                                               DATE:    06/30/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20150714021              9286-04-71              WISC  2015431 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |643.1050 Traffic Control |               |                | 
  0110|Signs PCMS               |         14.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.2304.S Pavement      |               |                | 
  0120|Marking Grooved Wet      |     40,090.000|                | 
      |Reflective Epoxy 4-Inch  |LF             |                | 
      |                         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |648.0100 Locating        |               |                | 
  0130|No-Passing Zones         |          3.990|                | 
      |                         |MI             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |ASP.1T0A On-the-Job      |               |                | 
  0150|Training Apprentice at   |        150.000|         5.00000|        750.00 
      |$5.00/HR                 |HRS            |                | 
 ------------------------------------------------------------------------------- 
      |ASP.1T0G On-the-Job      |               |                | 
  0160|Training Graduate at $5. |        300.000|         5.00000|       1500.00 
      |00/HR                    |HRS            |                | 
 ------------------------------------------------------------------------------- 
      |646.0106 Pavement        |               |                | 
  0170|Marking Epoxy 4-Inch     |     16,135.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
      |                                         | 
      | TOTAL BID                               |                           . 
 ------------------------------------------------------------------------------- 
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