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May 2, 2016 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #43: 1023-02-76,  WISC 2016 184   

Osseo – Black River Falls 
West County Line to STH 95 (EB & WB) 
IH 94    
Jackson County 

 

Letting of May 10, 2016 
 

This is Addendum No. 01, which provides for the following: 
 

Special Provisions 
 

Revised Special Provisions 
Article 

No. 
Description 

3 Prosecution and Progress 
 

Schedule of Items 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

603.8000 Concrete Barrier Temporary Precast Delivered LF 0 350 350 
603.8125 Concrete Barrier Temporary Precast Installed LF 0 700 700 

 

Plan Sheets 
 

Added Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of why sheet was added) 

69A – 
69H 

SDD – Concrete Barrier Temporary Precast, 12’-6” 

69I – 
69M 

SDD – Crash Cushion/Sand Barrel Array And Other Temporary Barrier Layout Details 

101A SDD – Traffic Control, Lane Closure, Speeds Greater Than 40 M.P.H With Barrier 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 



ADDENDUM NO. 01 

1023-02-76 

May 2, 2016 

 
Special Provisions 
 
3. Prosecution and Progress 
 
Add the following to section titled Lane Closure Restrictions: 
 

Continuous temporary single-lane closures will be permitted from 6:00 AM Tuesday, September 6, 
2016 to 11:00 AM Friday, September 16, 2016 to complete the concrete overlay on structure B-27-
0021.  The concrete overlay will be permitted to be done in halves.  The contractor will be subject to 
Lane Rental Fee Assessment as described in Article 4 of the special provisions for a closure beyond 
11:00 AM Friday, September 16, 2016. 

 
 
 
Schedule of Items 
Attached, dated May 2, 2016, are the revised Schedule of Items Pages 10 and 11. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Added: 69A – M and 101A 
 

 
END OF ADDENDUM 
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                     Wisconsin Department of Transportation    PAGE:          10 
                                                               DATE:    05/02/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160510043              1023-02-76              WISC  2016184 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |SPV.0035 Special  02.    |               |                | 
  0970|Concrete Masonry Deck    |          4.000|                | 
      |Patching                 |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0045 Special  01.    |               |                | 
  0980|Portable Changeable      |        338.000|                | 
      |Message Sign (PMCS)      |DAY            |                | 
      |Cellular Communications  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  01.    |               |                | 
  0990|Cleaning Ditch           |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 Special  01.    |               |                | 
  1000|Sawing Pavement Deck     |         85.000|                | 
      |Preparation Areas        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  01.    |               |                | 
  1010|Milling And Removing     |LUMP           |LUMP            | 
      |Temporary Joint          |               |                | 
      |1023-02-76               |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  02.    |               |                | 
  1020|Material Transfer        |LUMP           |LUMP            | 
      |Vechicle 1023-02-76      |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  03.    |               |                | 
  1030|Preparation Of           |LUMP           |LUMP            | 
      |Foundation For Asphaltic |               |                | 
      |Paving Special           |               |                | 
      |1023-02-76               |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0165 Special  01.    |               |                | 
  1040|Fiber Wrap Pier          |      1,860.000|                | 
      |Reinforcing              |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0195 Special  01.    |               |                | 
  1050|HMA Pavement Type        |     50,910.000|                | 
      |SMA-Special              |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0195 Special  02.    |               |                | 
  1060|SMA Pavement Compaction  |     50,910.000|                | 
      |Acceptance               |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:          11 
                                                               DATE:    05/02/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160510043              1023-02-76              WISC  2016184 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |603.8000 Concrete        |               |                | 
  1070|Barrier Temporary        |        350.000|                | 
      |Precast Delivered        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |603.8125 Concrete        |               |                | 
  1080|Barrier Temporary        |        700.000|                | 
      |Precast Installed        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
      |                                         | 
      | TOTAL BID                               |                           . 
 ------------------------------------------------------------------------------- 


	10230276Prop43Add01May2016soi
	10230276Prop43Add01May2016_PlanSheets
	soi



