



Wisconsin Department of Transportation

January 04, 2017

**Division of Transportation Systems
Development**

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

**Proposal #01: 3671-00-71, WISC 2017 001
Cambridge - London
USH 12 to CTH O
STH 134
Dane and Jefferson Counties**

Letting of January 10, 2017

This is Addendum No. 02, which provides for the following:

Special Provisions

Revised Special Provisions	
Article No.	Description
6	Utilities

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 02

3671-00-71

January 04, 2017

Special Provisions

6. Utilities.

Add the following:

Sprint Communication - will be installing a new facility prior to construction inside the Right of Way on the east side of STH 134 from Britzke Road to CTH O. A new utility hand hole will be installed in the southeast corner of Britzke Road and STH 134. This hand hole will be adjusted to final grade during construction. Provide a 2 week advanced notice to the facility owner prior to the hand hole needing to be adjusted. Sprint will need 2 days to adjust the hand hole to final grade.

Details regarding this utility installation is available in the work plan provided by Sprint on the permits issued to them. To view these documents please contact Craig Hardy at 608-216-3158 or email at Craig.Hardy@dot.wi.gov.

The contact for Sprint is Kenneth Nine (574)-904-6336 or kennethnine@att.net.

END OF ADDENDUM