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April 4, 2017 

 
NOTICE TO ALL CONTRACTORS: 
 

Proposal #30: 1190-02-81, WISC 2017 175   
Osseo – Eau Claire 
IH 94 to Golf Road (NB & SB)  
USH 53     
Eau Claire County 

 

 
Letting of April 11, 2017 
 
This is Addendum No. 01, which provides for the following: 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

305.0120 Base Aggregate Dense 1 ¼-Inch Ton 230 360 590 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

94 Revised Miscellaneous Quantities Table for Base Aggregate Dense 
98 Revised Miscellaneous Quantities Table for Barrier System Grading Shaping Finishing 

291-305 Revised Cross Sections 
 
Schedule of Items 
Attached, dated April 4, 2017, are the revised Schedule of Items Page 2. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 94, 98, and 291-305. 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 

END OF ADDENDUM 
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Proposal ID: 20170411030 Project(s): 1190-02-81
Federal ID(s): WISC  2017175

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0160 204.0195
Removing Concrete Bases EACH

5.000
_________._____ _________._____

0170 205.0100
Excavation Common CY

106.000
_________._____ _________._____

0180 208.0100
Borrow CY

77.000
_________._____ _________._____

0190 211.0100
Prepare Foundation for Asphaltic Paving
(project) 001. 1190-02-81

LUMP SUM _________._____LS

0200 211.0200
Prepare Foundation for Concrete
Pavement (project) 001. 1190-02-81

LUMP SUM _________._____LS

0210 213.0100
Finishing Roadway (project) 001. 1190-
02-81

EACH
1.000

_________._____ _________._____

0220 305.0110
Base Aggregate Dense 3/4-Inch TON

115.000
_________._____ _________._____

0230 305.0120
Base Aggregate Dense 1 1/4-Inch TON

590.000
_________._____ _________._____

0240 305.0500
Shaping Shoulders STA

310.000
_________._____ _________._____

0250 311.0110
Breaker Run TON

10.000
_________._____ _________._____

0260 415.0090
Concrete Pavement 9-Inch SY

670.000
_________._____ _________._____

0270 416.0610
Drilled Tie Bars EACH

850.000
_________._____ _________._____

0280 416.0620
Drilled Dowel Bars EACH

720.000
_________._____ _________._____

1.00000
0290 440.4410

Incentive IRI Ride DOL
9,685.000

9,685.00

0300 455.0605
Tack Coat GAL

3,200.000
_________._____ _________._____

1.00000
0310 460.2000

Incentive Density HMA Pavement DOL
4,736.000

4,736.00

Proposal Schedule of Items Page 2 of 12
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