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NOTICE TO ALL CONTRACTORS: 
 
Proposal #01: 1007-11-71, WISC 2018 030 

Illinois State Line – Madison 
E Church Rd to Church St-NB 
IH 39 
Dane County 

1007-11-76, WISC 2018 031 
Illinois State Line – Madison 
Church Street to CTH AB-NB  
IH 39 
Dane County 

 
Letting of January 9, 2018 
 
This is Addendum No. 03, which provides for the following: 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

205.0100 Excavation Common CY 539,464 620 540,084 
 
 
Plan Sheets: 
 

Revised Plan Sheets – 1007-11-71 
Plan Sheet Plan Sheet Title (brief description of changes to sheet) 

215 Miscellaneous Quantities (revised item schedule) 
 
 

Added Plan Sheets – 1007-11-71 
Plan Sheet Plan Sheet Title (brief description of changes to sheet) 

33A Grading Construction Detail (outlet for C-13-3083 Stg 1) 
 

 
 
 
 
 
 
 
 
 
 
 



Schedule of Items 
Attached, dated January 4, 2018, are the revised Schedule of Items Page 2. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
1007-11-71 
Revised: 215. 
Added: 33A 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 01/04/2018 08:35:53

Proposal ID: 20180109001 Project(s): 1007-11-71, 1007-11-76

Federal ID(s): WISC  2018030, WISC  2018031

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0030 204.0165

Removing Guardrail LF

10,452.000

_________._____ _________._____

0032 204.0170

Removing Fence LF

35,853.000

_________._____ _________._____

0034 204.0180

Removing Delineators and Markers EACH

84.000

_________._____ _________._____

0036 204.0185

Removing Masonry CY

48.000

_________._____ _________._____

0038 204.0220

Removing Inlets EACH

11.000

_________._____ _________._____

0040 204.0230

Removing Building (station) 001.
841+58'XJA'

LUMP SUM _________._____LS

0042 204.0245

Removing Storm Sewer (size) 001. 15-
Inch

LF

10.000

_________._____ _________._____

0044 204.0245

Removing Storm Sewer (size) 002. 18-
Inch

LF

1,019.000

_________._____ _________._____

0046 204.0245

Removing Storm Sewer (size) 003. 24-
Inch

LF

96.000

_________._____ _________._____

0048 204.0245

Removing Storm Sewer (size) 004.
19x30-Inch

LF

12.000

_________._____ _________._____

0050 204.9060.S

Removing (item description) 001. Gate EACH

4.000

_________._____ _________._____

0052 204.9090.S

Removing (item description) 001. Cable
Guard

LF

5,725.000

_________._____ _________._____

0054 205.0100

Excavation Common CY

540,084.000

_________._____ _________._____

0056 205.0200

Excavation Rock CY

68,421.000

_________._____ _________._____

0058 205.0400

Excavation Marsh CY

8,436.000

_________._____ _________._____
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