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NOTICE TO ALL CONTRACTORS: 
 
Proposal #22: 9480-00-70, WISC 2018 022   

STH 13 – S Airport Road   
Lake Duroy Bridge B-50-0028   
CTH H     
Price County 

   
  
    
     
 

 
Letting of February 13, 2018 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

3 Prosecution and Progress 
 

3. Prosecution and Progress. 
 
Add the following after paragraph one of the section titled Fish Spawning: 
 
 The Department of Natural Resources will allow the placing of heavy riprap into the stream no earlier 

than May 15, only if no bed excavation will occur, clean riprap is used, and the placement of the riprap 
is conducted in a careful and targeted manner that prevents bed disturbance and sediment 
suspension.   

 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 

 
END OF ADDENDUM 




