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NOTICE TO ALL CONTRACTORS: 
 
Proposal #20: 4409-12-71   

CTH S, Navarino St – N Water St 
Ahnapee River Bridge & Approaches 
CTH S     
Kewaunee County 

 

 
Letting of December 11, 2018 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Added Special Provisions 
Article 

No. 
Description 

37 Excavation, Hauling, and Disposal of Lead Contaminated Sediment, Item SPV.0195.01 
 
Schedule of Items: 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

SPV.0195.01 
Excavation, Hauling, and Disposal of Lead 
Contaminated Sediment, Item SPV.0195.01 

Ton 0 800 800 

 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

24 
Added quantity table for Excavation, Hauling, and Disposal of Lead Contaminated Sediment 
to Miscellaneous Quantities. 

 
 
The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 



ADDENDUM NO. 01 

4409-12-71 

November 26, 2018 

 
Special Provisions 
 

37.   Excavation, Hauling, and Disposal of Lead Contaminated Sediment, Item SPV.0195.01. 
 
A  Description 
A.1 General 
This special provision describes excavating, loading, hauling, and disposing of lead contaminated sediment 
at a WDNR-licensed landfill facility. The closest WDNR-licensed landfill facilities are: 
 

Waste Management Ridgeview Security Landfill 
6207 Hempton Lake Road 
Whitelaw, WI 54247 
(866) 909-4458 
 
Advanced Disposal Services Hickory Meadows 
W3105 Schneider Road 
Hilbert, WI 54129 
(920) 853-8553 

 
Perform this work in accordance to standard spec 205 and with pertinent parts of Chapters NR 700-754 of 
the Wisconsin Administrative Code, as supplemented herein. Per NR 718.07, a solid waste collection and 
transportation service-operating license is required under NR 502.06 for each vehicle used to transport 
contaminated sediment. 
 
A.2 Notice to the Contractor – Contaminated Sediment Location 
The department and others completed testing for sediment contamination for locations within this project 
where excavation is required. Testing indicated that sediment contaminated with lead is present at the 
following location where excavation is required, as shown on the plans: 
 

1. CTH S from STA 9+50 to 10+50, from project limits left to project limits right, from the sediment 
surface to the maximum depth of sediment excavation/dredging. Sediment contains lead and must 
be managed. Approximately 400 cubic yards (approximately 680 tons at an estimated 1.7 tons per 
cubic yard) of sediment will be excavated from this location. 

Directly load sediment excavated by the project at the above location into trucks that will transport the 
sediment to a WDNR-licensed landfill facility for disposal. 
 
If contaminated sediments or soils are encountered elsewhere on the project, terminate excavation activities 
in the area and notify the engineer. If dewatering is required at the above location, conduct the dewatering in 
accordance with Section C below. 
 
The excavation management plan for this project has been designed to minimize the offsite treatment or 
disposal of contaminated material.  The excavation management plan, including these special provisions, 
has been developed in cooperation with the WDNR.  The WDNR concurrence letter is on file at the 
Wisconsin Department of Transportation.  For further information regarding previous investigation and 
remediation activities near this project contact: 
 
 Name:  Ms. Kathie VanPrice 
   WisDOT Northeast Region Hazardous Materials Coordinator 
 Address: 944 Vanderperren Way, Green Bay, WI 54324  



 Phone:  920-492-7175 
 Fax:  920-366-5674 
 E-mail:  Kathie.VanPrice@dot.wi.gov  
 
A.3  Coordination 
Coordinate work under this contract with the environment consultant: 
 Consultant: O’Brien & Gere Engineers, Inc. (OBG) 
 Address: 234 W. Florida Street, Fifth Floor, Milwaukee, WI  53204 
 Contact: Mr. Mark Walter, PE 
 Phone:  414-837-3563 
 Fax:  414-837-3608 
 E-mail:  Mark.Walter@obg.com 
 
The role of the environmental consultant will be limited to: 

1. Determining the location and limits of contaminated sediment to be excavated based on 
sediment analytical results from previous investigations, visual observations, and field 
screening of sediment that is excavated; 

2. Identifying contaminated sediments to be hauled to the landfill facility; 
3. Documenting that activities associated with management of contaminated sediment are in 

conformance with the contaminated sediment management methods for this project as 
specified herein; and 

4. Obtaining the necessary approvals for disposal of contaminated sediment from the landfill 
facility. 

 
Provide at least a 14-calendar day notice of the preconstruction conference date to the environmental 
consultant. At the preconstruction conference, provide a schedule for all excavation activities in the areas of 
contamination to the environmental consultant. Also notify the environmental consultant at least three (3) 
calendar days prior to commencement of excavation activities in the contaminated areas. 
 
Coordinate with the environmental consultant to ensure that the environmental consultant is present during 
excavation activities in the contaminated areas. Perform excavation work in each of the contaminated areas 
on a continuous basis until excavation work is completed. 
 
Identify the WDNR-licensed landfill facility that will be used for disposal of contaminated sediments, and 
provide this information to the environmental consultant no later than 30 calendar days prior to 
commencement of excavation activities in the contaminated areas or at the preconstruction conference, 
whichever comes first. The environmental consultant will be responsible for obtaining the necessary 
approvals for disposal of contaminated sediments from the landfill facility. Do not transport contaminated 
sediment offsite without prior approval from the environmental consultant. 
 
A.4 Health and Safety Requirements 
Supplement standard spec 107.1 with the following: 
 
During excavation and dewatering activities, expect to encounter sediment contaminated with lead. Site 
workers taking part in activities that will result in the reasonable probability of exposure to safety and health 
hazards associated with hazardous materials shall have completed health and safety training that meets the 
Occupational Safety and Health Administration (OSHA) requirements for Hazardous Waste Operations and 
Emergency Response (HAZWOPER), as provided in 29 CFR 1910.120. 
 
Prepare a site-specific Health and Safety Plan, and develop, delineate and enforce the health and safety 
exclusion zones for each contaminated site location as required by 29 CFR 1910.120. Submit the site-
specific health and safety plan and written documentation of up-to-date OSHA training to the engineer prior 
to the start of work. 
 
B (Vacant) 
 



C  Construction 
Supplement standard spec 205.3 with the following: 
 
Control operations in the contaminated areas to minimize the quantity of contaminated sediment excavated. 
 
The environmental consultant will periodically monitor sediment excavated from the contaminated areas. The 
environmental consultant will evaluate excavated sediment based on field screening results, visual 
observations, and analytical results from previous environmental investigations. Assist the environmental 
consultant in collecting sediment samples for evaluation using excavation equipment. The sediment 
sampling frequency shall be a maximum of one sample for every 15 cubic yards excavated. 
 
Directly load and haul sediments designated by the environmental consultant for offsite disposal to the 
WDNR-licensed landfill facility. Use loading and hauling practices that are appropriate to prevent any spills or 
releases of lead-contaminated sediments or residues. Prior to transport, sufficiently dewater sediments 
designated for off-site disposal so as not to contain free liquids. 
 
If dewatering is required in areas of known contamination, water generated from dewatering activities will 
likely contain lead. Such water may, with approval of the local wastewater treatment utility, be discharged to 
the sanitary sewer or at the treatment facility directly as follows:  

Meet all applicable requirements, including the control of suspended solids.  Perform all necessary 
monitoring to document compliance with requirements.  Furnish, install, operate, maintain, disassemble, and 
remove treatment equipment necessary to comply with requirements. 

Ensure continuous dewatering and excavation safety at all times.  Provide, operate, and maintain adequate 
pumping equipment and drainage and disposal facilities. 

Notify the engineer of any dewatering activities, and obtain any permits necessary to discharge 
water.  Provide copies of such permits to the engineer.  Meet any requirements and pay any costs for 
obtaining and complying with such permit use.  Follow all applicable legislative statutes, judiciary decisions, 
and regulations of the State of Wisconsin. 
 
Costs associated with excavation dewatering in the contaminated areas are considered incidental to this pay 
item.  The Wisconsin Department of Transportation will be the generator of regulated solid waste from this 
construction project.  
 
D  Measurement 
The department will measure Excavation, Hauling, and Disposal of Lead Contaminated Sediment in tons of 
contaminated sediment accepted by the WDNR-licensed landfill facility as documented by weight tickets 
generated by the landfill facility.  
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
 

ITEM NUMBER DESCRIPTION UNIT 
SPV.0195.01 Excavation, Hauling, and Disposal of Lead Contaminated 

Sediment 
Ton 

 
Payment is full compensation for excavating, segregating, loading, hauling, and disposal of contaminated 
sediment; obtaining solid waste collection and transportation service operating licenses; assisting in the 
collection of sediment samples for field evaluation; and dewatering of sediments prior to transport, if 
necessary. Management and disposal of contaminated water is considered incidental to other bid items in 
the contract. The department will not pay directly for management and disposal/treatment of contaminated 
water. 
 



Schedule of Items 
Attached, dated November 26, 2018 are the revised Schedule of Items Page 8. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 24. 

 
 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 11/26/2018 07:44:54

Proposal ID: 20181211020 Project(s): 4409-12-71

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0220 SPV.0060

Special 04. Adjusting Water Service Curb
Stops

EACH

5.000

_________._____ _________._____

0222 SPV.0060

Special 05. Utility Line Opening EACH

5.000

_________._____ _________._____

0224 SPV.0060

Special 06. Adjusting Sanitary Manhole
Cover

EACH

1.000

_________._____ _________._____

0226 SPV.0090

Special 01. Concrete Curb and Gutter
HES 30-Inch Type D

LF

23.000

_________._____ _________._____

0228 SPV.0090

Special 02. Concrete Curb and Gutter
SHES 30-Inch Type D

LF

76.000

_________._____ _________._____

0230 SPV.0180

Special 01. Driveway SHES 6-Inch SY

48.000

_________._____ _________._____

0232 SPV.0180

Special 02. Shredded Hardwood Bark
Mulch

SY

19.000

_________._____ _________._____

0234 SPV.0195

Special 01. Excavation, Hauling, and
Disposal of Lead Contaminated
Sediment

TON

800.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 8 of 8
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