
 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

May 2, 2019 

 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #09: 5271-08-73, WISC 2019 279  

Sauk City – IH 39  
Clark Street to IH 39   
STH 60    
Columbia County 

6075-00-73, WISC 2019 283 
IH 39 – Arlington 
IH 39 to Bullen Road 
STH 60 
Columbia County 

   
  
   
   
  
 

Letting of May 14, 2019 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

4 Traffic 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

SPV.0090.01 
Removing HMA Pavement Notched Wedge 
Longitudinal Joint Milling 

LF 52,100 116,235 35,865 

 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

13 
Construction Details (Changed label on Temporary Trench Backfill Detail for Relaid Asphalt 
Base to Asphaltic Base) 

41 
Miscellaneous Quantities (Revised quantity for Removing HMA Pavement Notched Wedge 
Longitudinal Joint Milling for project 6075-00-73 to 16235 LF) 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 



ADDENDUM NO. 01 

5271-08-73 & 6075-00-73 

May 2, 2019 

 
Special Provisions 
 
4. Traffic. 
 
Replace paragraph seven with the following: 
 

Maintain traffic on STH 60 and intersection roads during construction, except in the location and timeframe 
designated for the mainline road closure. Traffic may be restricted to a single 12-foot wide lane and 4-foot 
shoulder during working hours. Limit the single lane restriction to a single continuous length not exceeding 
1.5 miles. Hold traffic for no more than 15 consecutive minutes per direction with the work zone lane closure.  
If traffic delays become longer than 15 minutes, coordinate with the engineer to limit or alter construction 
operations to prevent undue inconvenience to the traveling public as specified under standard spec 108.5. 

 
 
 
Schedule of Items 
Attached, dated May 2, 2019, are the revised Schedule of Items Page 6. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 13, 34. 
 

 
END OF ADDENDUM 
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Wisconsin Department of Transportation 05/02/2019 08:36:07

Proposal ID: 20190514009 Project(s): 5271-08-73, 6075-00-73
Federal ID(s): WISC  2019279, WISC  2019283

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0150 648.0100
Locating No-Passing Zones MI

6.810
_________._____ _________._____

0152 649.0105
Temporary Marking Line Paint 4-Inch LF

47,500.000
_________._____ _________._____

0154 649.0120
Temporary Marking Line Epoxy 4-Inch LF

47,500.000
_________._____ _________._____

0156 650.4500
Construction Staking Subgrade LF

1,630.000
_________._____ _________._____

0158 650.5000
Construction Staking Base LF

1,630.000
_________._____ _________._____

0160 650.6000
Construction Staking Pipe Culverts EACH

25.000
_________._____ _________._____

0162 650.8000
Construction Staking Resurfacing
Reference

LF
35,830.000

_________._____ _________._____

0164 650.9910
Construction Staking Supplemental
Control (project) 01. 5271-08-73

LUMP SUM _________._____LS

0166 650.9910
Construction Staking Supplemental
Control (project) 01. 6075-00-73

LUMP SUM _________._____LS

0168 650.9920
Construction Staking Slope Stakes LF

2,405.000
_________._____ _________._____

0170 690.0150
Sawing Asphalt LF

1,770.000
_________._____ _________._____

1.00000
0172 740.0440

Incentive IRI Ride DOL
13,572.000

13,572.00

0174 SPV.0060
Special 01. Cast Iron Monument Covers EACH

2.000
_________._____ _________._____

0176 SPV.0060
Special 02. Verify Landmark Reference
Monuments

EACH
6.000

_________._____ _________._____

0178 SPV.0090
Special 01. Removing HMA Pavement
Notched Wedge Longitudinal Joint
Milling

LF
35,865.000

_________._____ _________._____

Proposal Schedule of Items Page 6 of 7
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