



Wisconsin Department of Transportation

July 9, 2019

**Division of Transportation Systems
Development**

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

**Proposal #02: 1206-04-67, WISC 2019 575
C Madison, South Madison Beltline
South Towne Drive Bridge B-13-0311
USH 12
Dane County**

Letting of August 13, 2019

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

1206-04-67

July 9, 2019

Special Provisions

3. Prosecution and Progress

*Insert the following prior to the first sentence of the section titled **Work Restrictions**:*

Do not begin contract work until the 2020 construction season.

END OF ADDENDUM