

**STATE OF WISCONSIN
DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION SYSTEM DEVELOPMENT
NOTICE TO CONTRACTORS**

BIDDERS MUST SUBMIT BIDDING PROPOSALS NO LATER THAN 9 A.M. LOCAL TIME, TUESDAY, November 12, 2019, to the Division of Transportation System Development for the highway work hereinafter described. Bidders must either submit electronic bids on the Internet through the Bid Express™ on-line bidding exchange or submit sealed bidding proposals on the day of the bid opening to 4th Floor South, Room S437 of the Hill Farms State Transportation Building, 4822 Madison Yards Way, Madison, Wisconsin. The bidding proposals received will then be publicly opened and the results available in 4th Floor South, Room S437.

Bidders wishing to submit their sealed bidding proposals by mail to the Bureau of Project Development may do so at their own risk. The correct mailing address is: Wisconsin Department of Transportation, Division of Transportation System Development, Bureau of Project Development, 4th Floor South, Room S437, P.O. Box 7916, Madison, Wisconsin, 53707-7916. The correct street address for shipping is: Wisconsin Department of Transportation, Division of Transportation System Development, Bureau of Project Development, 4th Floor South, Room S437, 4822 Madison Yards Way, Madison, Wisconsin, 53705. Bidders wishing to submit their sealed bidding proposals in person prior to the day of the bid opening shall submit them to the Bureau of Project Development, 4th Floor South, Room S437 of the Hill Farms State Transportation Building, 4822 Madison Yards Way, Madison, Wisconsin.

The Bureau of Project Development will not open and will return all sealed proposals that are received later than the time identified above.

ELECTRONIC BIDDING

All bids must be submitted electronically via Bid Express. To request an exception to this requirement, contact the Chief Proposal Management Engineer at (608) 266-3721.

PROPOSAL GUARANTY

With each sealed proposal, the bidder must include a properly executed bid bond or a cashier's check, certified check, bank's check, or postal money order in the amount designated on the Highway Work Proposal made payable to the Department. Certified checks shall be drawn on the account of the bidder submitting the proposal. The bidder may also satisfy the proposal guaranty requirements by having a properly executed annual bid bond on file with the Department.

For electronic bids submitted on the Internet, the bidder must satisfy the proposal guaranty requirements by having a properly executed annual bid bond on file with the Department.

PLANS AND PROPOSALS

Electronic plans and proposals can be obtained by clicking on the applicable month listed on the Bid Letting Schedule page:

<https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx>

The Department has hard copy plans and proposals available for office examination in the Bureau of Project Development in Madison and in the respective regional offices where the work is located.

PLAN HOLDERS and ELIGIBLE BIDDERS

To request to be listed as a Plan Holder or Eligible Bidder, you must submit a completed DT1633 form using the [online proposal request application](#) and [users guide](#). This form must be completed and submitted no later than 11:45 AM on the last business day preceding the letting.

Information regarding the confidential bidder option can be found on the HCCI homepage:

<https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx>

QUALIFICATIONS OF BIDDERS

Unless otherwise specified in this advertisement, the Department will issue bidding proposals only to those who have established their qualifications for the work to be bid upon. **Any prospective bidder who has not established their qualifications must file a sworn statement with the Department not less than TEN business days prior to the time set for submitting bidding proposals on a form furnished by the Department.** The Department will evaluate this statement and will issue bidding proposals as it deems warranted.

HOURS OF LABOR AND MINIMUM WAGE RATES

Pursuant to regulations provided by applicable federal and/or state laws, the hours of labor and minimum wage rates are set forth in the bidding proposals.

AFFIRMATIVE ACTION

The Wisconsin Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, or national origin in consideration for an award.

AFFIDAVIT OF NON-COLLUSION

Each bidder shall file a sworn statement executed by or on behalf of the person, firm, association, or corporation submitting the bid, certifying that such person, firm, association, or corporation has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action, in restraint of free competitive bidding in connection with the submitted bid. If the bidder fails to submit this sworn statement with the bid, the bidding proposal is irregular, and the Department will reject it.

For electronic bids submitted on the Internet, the bidder must satisfy the affidavit of non-collusion requirements by properly completing and submitting their bid through the Bid Express™ on-line bidding exchange.

For sealed proposals, the bidder must satisfy the affidavit of non-collusion requirements by signing the cover of the bidding proposal and having it properly notarized.

SUMMARY SHEET

For your convenience, a summary sheet has been compiled to list the jobs under their classifications.

GENERAL CONSTRUCTION

1, 2, 3, 4, 5, 6, 7, 8, 10, 12, 13, 14, 15, 17, 18, 19, 21, 22, 24, 25, 26, 27, 28, 29, 30, 33, 34, 36

GRADING

8, 22

CONCRETE PAVEMENT

26, 28

ASPHALTIC PAVEMENT

4, 5, 12, 15, 19, 27, 29, 30

STRUCTURES

1, 2, 6, 9, 10, 11, 13, 18, 20, 23, 25, 31, 32, 33, 34

BRIDGE PAINTING

21

STREET OR AIRPORT LIGHTING

BUILDING CONSTRUCTION

INCIDENTAL CONSTRUCTION

13, 24, 25, 28, 36

1. Madison - Lake Mills, Koshkonong Cr Br, 3 Unnamed Cr Brs; Dane County; 1066-03-73, WISC 2019 670; IH 94; 0.000 Miles; Excavation, Base, HMA Pavement, Pavement Marking, Guardrail, and Structure Replacements.

Guaranty Required: \$100,000.00

Estimate of Principal Items: Excavation Common, 26,373 CY; Backfill Structure, 1,371 Ton; Base Aggregate Dense, 35,637 Ton; Select Crushed Material, 18,165 Ton; Concrete Masonry Bridges, 1,750 CY; Prestressed Girders, 1,130 LF 28-Inch; Bar Steel Reinforcement, 34,380 Lbs; Bar Steel Reinforcement Coated, 215,900 Lbs; Piling CIP Concrete, 1,850 LF 3/8-Inch, 1,200 LF 1/4-Inch; Piling Steel, 850 LF 10-Inch; Construction Staking, 43,877 LF; Construction Staking, 17 Each; Construction Staking, 1 LS; Culvert Pipe Corrugated Steel, 451 LF 12", 28 LF 15"; Culvert Pipe Reinforced Concrete, 616 LF 18"; Beam Guard, 2,158 LF; Beam Guard Energy Absorbing Terminals, 13 Each; HMA Pavement, 8,440 Ton; Removing Asphaltic Surface Milling, 9,019 SY; Tack Coat, 453 Gals; Bar Steel Reinforcement HS Stainless Structures, 9,120 Lbs.

DBE Goal: 10 %

Contract Completion Time: 120 Working Days

Contact Information: John Jenkins, (608) 246-3866 / john.jenkins@dot.wi.gov

2. Lake Mills - Oconomowoc, Hillside Dr and Johnson Cr Bridges; Lake Mills - Oconomowoc, CTH X, B-28-25, CTH D, B-28-27; Jefferson County; 1067-02-74, WISC 2019 671; 1067-02-75, WISC 2019 672; IH 94; 1.321 Miles; Excavation, Base, Concrete Pavement, HMA Pavement, Beam Guard, Pavement Marking, Signs, Bridge Replacements, and Bridge Rehabilitation.

Guaranty Required: \$100,000.00

Estimate of Principal Items: Excavation Common, 27,762 CY; Borrow, 693 CY; Backfill Structure, 1,278 Ton; Base Aggregate Dense, 36,820 Ton; Select Crushed Material, 41,750 Ton; Concrete Pavement, 7,370 SY; Concrete Masonry Bridges, 2,566 CY; Bar Steel Reinforcement, 30,100 Lbs; Bar Steel Reinforcement Coated, 417,290 Lbs; Piling Steel, 5,300 LF 10-Inch; Marking Epoxy, 9,525 LF; Construction Staking, 39,273 LF; Construction Staking, 15 Each; Construction Staking, 7 LS; Culvert Pipe Corrugated Steel, 84 LF 18", 98 LF 24"; Storm Sewer Pipe Reinforced Concrete, 1,235 LF 12", 161 LF 18"; Beam Guard, 5,112 LF; Beam Guard Energy Absorbing Terminals, 18 Each; HMA Pavement, 8,950 Ton; Removing Asphaltic Surface Milling, 3,417 SY; Tack Coat, 2,345 Gals; Signs, 29 SF.

DBE Goal: 4 %

Contract Completion Date: November 20, 2020

Contact Information: John Jenkins, (608) 246-3866 / john.jenkins@dot.wi.gov

3. LaCrosse - Sparta, STH 157 Interchange; LaCrosse County; 1070-04-75, WISC 2019 673; IH 90; 1.289 Miles; Excavation, Base, HMA Pavement, Concrete Pavement, Curb and Gutter, Sidewalk, Signs, Pavement Marking, Beam Guard, and Traffic Signals.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 4,910 CY; Base Aggregate Dense, 4,819 Ton; Concrete Pavement, 9,677 SY; Marking Epoxy, 685 LF; Marking Paint, 20,125 LF; Construction Staking, 25,227 LF; Construction Staking, 4 Each; Construction Staking, 2 LS; Concrete Curb and Gutter, 5,591 LF; Concrete Sidewalk, 4,180 SF; Beam Guard, 1,109 LF; Beam Guard Energy Absorbing Terminals, 10 Each; HMA Pavement, 9,027 Ton; Removing Asphaltic Surface Milling, 25,668 SY; Tack Coat, 6,270 Gals; Signs, 1,953 SF; Marking Line Grooved Wet Ref Epoxy 4-Inch, 54,209 LF.

DBE Goal: 8 %

Contract Completion Date: September 4, 2020

Contact Information: Todd Waldo, (608) 785-9462 / todd.waldo@dot.wi.gov

4. Dickeyville - Lancaster, Pitzen Lane to Hickory Lane; Grant County; 1650-07-72, WISC 2019 674; USH 61; 0.939 Miles; Base, HMA Pavement, Curb and Gutter, Sidewalk, Pavement Marking, and Signs.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Base Aggregate Dense, 1,240 Ton; Marking Epoxy, 10,095 LF; Construction Staking, 6,523 LF; Construction Staking, 51 Each; Construction Staking, 1 LS; Culvert Pipe Reinforced Concrete, 83 LF 12"; Storm Sewer Pipe Reinforced Concrete, 47 LF 12", 8 LF 21", 165 LF 24"; Concrete Curb and Gutter, 1,565 LF; Concrete Sidewalk, 8,790 SF; Asphaltic Surface, 195 Ton; HMA Pavement, 5,960 Ton; Removing Asphaltic Surface Milling, 25,710 SY; Tack Coat, 3,240 Gals; Signs, 31 SF.

DBE Goal: 5 %

Contract Completion Time: 40 Working Days

Contact Information: Alex Hagen, (608) 246-3830 / alex.hagen@dot.wi.gov

5. Shelby - Greenfield, CTH GI to STH 35; LaCrosse County; 5085-00-70, WISC 2018 483; CTH GI; 3.256 Miles; Excavation, Base, HMA Pavement, Beam Guard, Pavement Marking, Signs, Culvert Replacement, and Boat Dock Rehab.

Guaranty Required: \$100,000.00

Estimate of Principal Items: Excavation Common, 10,330 CY; Backfill Structure, 656 Ton; Base Aggregate Dense, 25,244 Ton; Select Crushed Material, 44,294 Ton; Breaker Run, 2,041 Ton; Concrete Masonry Culverts, 19 CY; Bar Steel Reinforcement, 1,995 Lbs; Bar Steel Reinforcement Coated, 626 Lbs; Marking Epoxy, 48,414 LF; Construction Staking, 66,164 LF; Construction Staking, 13 Each; Construction Staking, 2 LS; Culvert Pipe Reinforced Concrete, 94 LF 18", 740 LF 42"; Storm Sewer / Culvert Pipe Reinforced Concrete Horizontal Elliptical, 68 LF 43" X 68"; Concrete Sidewalk, 320 SF; Beam Guard, 458 LF; Beam Guard Energy Absorbing Terminals, 4 Each; Asphaltic Surface, 2,280 Ton; HMA Pavement, 15,339 Ton; Removing Asphaltic Surface Milling, 5,525 SY; Tack Coat, 5,302 Gals; Signs, 237 SF; Pile Sheet Steel Permanent Driven, 776 SF.

DBE Goal: 9 %

Contract Completion Date: October 28, 2020

Contact Information: John Bainter, (608) 785-9729 / john.bainter@dot.wi.gov

6. Madison - Evansville, Byrne Road to Netherwood Road; Madison - Evansville, McCoy Rd / Byrne Rd / STH 138 Bridges; Dane County; 5155-02-63, WISC 2019 675; 5155-02-83, WISC 2019 676; USH 14; 0.010 Miles; Excavation, Base, Concrete Pavement, HMA Pavement, Cable Barrier, Pavement Marking, Signs, Bridge Replacement, Deck Replacement, and Storm Sewer.

Guaranty Required: \$100,000.00

Estimate of Principal Items: Excavation Common, 4,032 CY; Borrow, 1,422 CY; Selected Borrow, 480 CY; Backfill Structure, 1,034 Ton; Base Aggregate Dense, 9,739 Ton; Select Crushed Material, 8,680 Ton; Concrete Pavement, 1,480 SY; Concrete Masonry Bridges, 1,617 CY; Concrete Masonry Overlay, 138 CY; Bar Steel Reinforcement, 12,420 Lbs; Bar Steel Reinforcement Coated, 340,200 Lbs; Piling CIP Concrete, 2,830 LF 10 3/4-Inch; Marking Epoxy, 85,175 LF; Construction Staking, 36,486 LF; Construction Staking, 21 Each; Construction Staking, 1 LS; Culvert Pipe Corrugated Steel, 200 LF 12", 766 LF 18", 180 LF 24"; Storm Sewer Pipe Reinforced Concrete, 46 LF 12", 32 LF 24"; Beam Guard Energy Absorbing Terminals, 18 Each; HMA Pavement, 4,915 Ton; Removing Asphaltic Surface Milling, 30,259 SY; Tack Coat, 4,895 Gals; Signs, 40 SF; Cable Barrier Type 1, 8,970 LF.

DBE Goal: 7 %

Contract Completion Date: November 12, 2021

Contact Information: Chris Hazard, (608) 245-2652 / christopher.hazard@dot.wi.gov

7. Hillsboro - New Lisbon, Liberty Street to STH 82; Juneau County; 5530-02-71, WISC 2019 678; STH 80; 1.485 Miles; Excavation, Base, HMA Pavement, Curb and Gutter, Sidewalk, Pavement Marking, and Storm Sewer.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 34,779 CY; Base Aggregate Dense, 32,606 Ton; Select Crushed Material, 32,425 Ton; Concrete Pavement, 60 SY; Marking Epoxy, 25,518 LF; Construction Staking, 38,773 LF; Construction Staking, 186 Each; Construction Staking, 1 LS; Storm Sewer Pipe Reinforced Concrete, 100 LF 15", 909 LF 30", 80 LF 18", 797 LF 30", 40 LF 18", 497 LF 36", 962 LF 24", 280 LF 36", 1,663 LF 24", 2,313 LF 15", 33 LF 27"; Concrete Curb and Gutter, 14,535 LF; Concrete Sidewalk, 57,159 SF; HMA Pavement, 11,273 Ton; Removing Asphaltic Surface Milling, 5,511 SY; Tack Coat, 3,281 Gals; Special Wall Modular Block Gravity Landscape, 840 SF.

DBE Goal: 5 %

Contract Completion Date: November 20, 2020

Contact Information: Anthony Vander Wielen, (608) 789-7878 /
anthony.vanderwielen@dot.wi.gov

8. Monroe - Evansville, 28th Avenue to Weiss Lane; Argyle - Monroe, CTH N to STH 11 EB & WB; Green County; 5660-00-72, WISC 2019 679; 5944-01-72, WISC 2019 680; STH 59; STH 81; 1.104 Miles; Excavation, Base, HMA Pavement, Curb and Gutter, Sidewalk, Signs, and Pavement Marking.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 28,784 CY; Base Aggregate Dense, 16,727 Ton; Select Crushed Material, 27,942 Ton; Marking Epoxy, 24,337 LF; Construction Staking, 41,400 LF; Construction Staking, 14 Each; Construction Staking, 2 LS; Culvert Pipe Reinforced Concrete, 8 LF 18"; Concrete Curb and Gutter, 8,364 LF; Concrete Sidewalk, 3,807 SF; HMA Pavement, 9,832 Ton; Tack Coat, 1,735 Gals; Signs, 20 SF.

DBE Goal: 5 %

Contract Completion Time: 50 Working Days

Contact Information: Michael Bie, (608) 246-7928 / michael.bie@dot.wi.gov

9. CTH K - CTH H, White Hollow Creek Bridge, B-25-0178; Iowa County; 5688-00-75; CTH HH; 0.047 Miles; Excavation, Base, Asphaltic Surface, Pavement Marking, Signs, and Bridge Replacement.

Guaranty Required: \$20,000.00

Estimate of Principal Items: Excavation Common, 624 CY; Backfill Structure, 330 Ton; Base Aggregate Dense, 401 Ton; Breaker Run, 780 Ton; Concrete Masonry Bridges, 174 CY; Bar Steel Reinforcement, 4,920 Lbs; Bar Steel Reinforcement Coated, 20,750 Lbs; Piling CIP Concrete, 805 LF 10 3/4-Inch; Marking Paint, 500 LF; Construction Staking, 618 LF; Construction Staking, 2 LS; Asphaltic Surface, 120 Ton; Tack Coat, 27 Gals; Signs, 12 SF.

DBE Goal: NA

Contract Completion Time: 45 Working Days

Contact Information: Mark Westerveld, (608) 246-5355 /
mark.westerveld@dot.wi.gov

10. Town of Dodgeville, Survey Road, Branch Mineral Point Creek Bridge, B-25-187; USH 151 - STH 191, Dodge Branch Bridge, B-25-179; Iowa County; 5699-00-76; 5921-00-74; Local Street; CTH Y; 0.133 Miles; Common Excavation, Rock Excavation, Base, Asphaltic Surface, Beam Guard, Pavement Marking, and Two Bridge Replacements.

Guaranty Required: \$40,000.00

Estimate of Principal Items: Excavation Common, 1,630 CY; Excavation Rock, 20 CY; Backfill Structure, 790 Ton; Base Aggregate Dense, 1,585 Ton; Breaker Run, 2,040 Ton; Concrete Masonry Bridges, 335 CY; Bar Steel Reinforcement, 9,470 Lbs; Bar Steel Reinforcement Coated, 39,430 Lbs; Piling Steel, 540 LF 10-Inch; Marking Epoxy, 580 LF; Construction Staking, 9,348 LF; Construction Staking, 4 LS; Culvert Pipe Reinforced Concrete, 66 LF 18"; Beam Guard, 160 LF; Beam Guard Energy Absorbing Terminals, 4 Each; Asphaltic Surface, 410 Ton; Tack Coat, 90 Gals; Signs, 24 SF.

DBE Goal: NA

Contract Completion Time: 70 Working Days

Contact Information: Mark Westerveld, (608) 246-5355 /
mark.westerveld@dot.wi.gov

11. Town of Janesville, Mineral Point Road, Fisher Creek Bridge, B-53-0384; Rock County; 5758-00-72; Local Street; 0.047 Miles; Excavation, Base, Asphaltic Surface, and Culvert Construction.

Guaranty Required: \$20,000.00

Estimate of Principal Items: Excavation Common, 488 CY; Borrow, 188 CY; Backfill Structure, 995 Ton; Base Aggregate Dense, 585 Ton; Breaker Run, 410 Ton; Concrete Masonry Culverts, 172 CY; Bar Steel Reinforcement, 18,400 Lbs; Bar Steel Reinforcement Coated, 2,060 Lbs; Construction Staking, 744 LF; Construction Staking, 2 LS; Asphaltic Surface, 140 Ton; Tack Coat, 35 Gals.

DBE Goal: NA

Contract Completion Date: September 11, 2020

Contact Information: Zachary Pearson, (608) 246-5319 /
zachary.pearson@dot.wi.gov

12. Bangor - Four Corners, STH 16 to STH 71; LaCrosse County; 7925-02-61, WISC 2019 681; STH 162; 12.516 Miles; Excavation, Base, HMA Pavement, Curb and Gutter, Beam Guard, Pavement Marking, Signs, and Structure Maintenance.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 54 CY; Backfill Structure, 155 Ton; Base Aggregate Dense, 7,320 Ton; Marking Epoxy, 96,715 LF; Construction Staking, 68,151 LF; Construction Staking, 1 LS; Concrete Curb and Gutter, 1,753 LF; Beam Guard, 3,905 LF; Beam Guard Energy Absorbing Terminals, 18 Each; HMA Pavement, 41,334 Ton; Removing Asphaltic Surface Milling, 110,014 SY; Tack Coat, 14,795 Gals; Signs, 9 SF; Mill and Relay, 220,365 SY; Marking Line Grooved Wet Ref Epoxy 4-Inch, 128,390 LF.

DBE Goal: 6 %

Contract Completion Time: 45 Working Days

Contact Information: Todd Waldo, (608) 785-9462 / todd.waldo@dot.wi.gov

13. Various Highways, Various Bridges in Southeast Region; Various Highways, Various Bridges in Southeast Region; SE Region-Wide; 1000-51-72, WISC 2019 682; 1000-54-73, WISC 2019 683; Various Highways; 0.000 Miles; Excavation Common, Aggregate, HMA Pavement, Concrete Pavement, Concrete Overlays to Eight Structures, Polymer Modified Asphalt Overlays to Nine Structures, Methacrylate Sealer to One Structure, Concrete Surface Repair, Concrete Sidewalk, Curb and Gutter, Pavement Marking, Storm Sewer, Guardrail, Painting Structures, and Traffic Control.

Guaranty Required: \$100,000.00

Estimate of Principal Items: Excavation Common, 1,117 CY; Base Aggregate Dense, 1,375 Ton; Concrete Pavement, 1,434 SY; Concrete Masonry Overlay, 575 CY; Bar Steel Reinforcement Coated, 15,810 Lbs; Marking Tape, 55,844 LF; Marking Epoxy, 28,076 LF; Marking Paint, 5,518 LF; Concrete Curb and Gutter, 971 LF; Concrete Sidewalk, 1,948 SF; Beam Guard, 1,574 LF; Beam Guard Energy Absorbing Terminals, 8 Each; Asphaltic Surface, 305 Ton; HMA Pavement, 855 Ton; Tack Coat, 454 Gals; Signs, 143 SF; Abatement of Asbestos Containing Materials, 8 LS; Debris Containment, 5 LS; Expansion Device, 4 LS; Protective Surface Treatment, 7,976 SY; HMA Overlay Polymer-Modified, 820 Ton; Removing Asphaltic Concrete Deck Overlay, 6,938 SY; Structure Repainting Recycled Abrasive, 3 LS; Negative Pressure Containment and Collection, 3 LS; Portable Decontamination Facility, 3 Each; Debris Containment Over Waterways, 11 LS; Fiber Wrap Reinforcing Structural, 867 SF; Methacrylate Sealer, 1,285 SY; Survey Project, 2 LS.

DBE Goal: 15 %

Contract Completion Date: October 23, 2020

Contact Information: Brian Pluemer, (262) 548-6721 / brian.pluemer@dot.wi.gov

14. Genoa City - Lake Geneva, CTH H Intersection; Walworth County; 1080-17-70, WISC 2019 494; USH 12; 0.540 Miles; Removals, Grading, Aggregate, HMA Pavement, Curb and Gutter, Sidewalk, Storm Sewer, Signing, Traffic Signals, and Pavement Marking.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 1,574 CY; Borrow, 16 CY; Base Aggregate Dense, 2,833 Ton; Breaker Run, 62 Ton; Marking Tape, 16,712 LF; Marking Epoxy, 14,473 LF; Marking Paint, 8,101 LF; Construction Staking, 9,434 LF; Construction Staking, 5 Each; Construction Staking, 2 LS; Culvert Pipe Reinforced Concrete Horizontal Elliptical, 373 LF 34" X 53"; Concrete Curb and Gutter, 821 LF; Concrete Sidewalk, 294 SF; Beam Guard, 125 LF; Beam Guard Energy Absorbing Terminals, 4 Each; Asphaltic Surface, 58 Ton; HMA Pavement, 4,314 Ton; Removing Asphaltic Surface Milling, 14,029 SY; Tack Coat, 2,338 Gals; Signs, 1,016 SF; Removing Traffic Signals, 1 LS; Overhead Sign Support, 2 LS; Concrete Bases, 6 Each; Poles Type 3, 2 Each; Install Poles, 3 Each; Transport and Install State Furnished Cabinet, 1 LS.

DBE Goal: 15 %

Contract Completion Date: September 28, 2020

Contact Information: Allen Gilbertson, (262) 548-8817 / allen.gilbertson@dot.wi.gov

15. EB Lake Geneva - Genoa City, STH 50 to CTH H; WB Lake Geneva - Genoa City, STH 50 to IL State Line; Walworth County; 1080-18-70, WISC 2019 684; 1080-19-70, WISC 2019 685; USH 12; 8.752 Miles; HMA Pavement; Milling; Culvert Replacement, Lining, Cleaning, and Other Repairs; Concrete Pavement; Traffic Control; and Pavement Marking.

Guaranty Required: \$100,000.00

Estimate of Principal Items: Excavation Common, 12,901 CY; Base Aggregate Dense, 13,581 Ton; Base Aggregate Open Graded, 465 Ton; Breaker Run, 12,237 Ton; Concrete Pavement, 8,378 SY; Marking Tape, 33,206 LF; Marking Epoxy, 237,191 LF; Marking Paint, 240,445 LF; Construction Staking, 99,013 LF; Construction Staking, 5 Each; Construction Staking, 2 LS; Culvert Pipe Reinforced Concrete, 488 LF 24"; Storm Sewer Pipe Reinforced Concrete, 78 LF 24"; Culvert Pipe Reinforced Concrete Horizontal Elliptical, 384 LF 29" X 45"; Beam Guard, 530 LF; Beam Guard Energy Absorbing Terminals, 2 Each; Asphaltic Surface, 1,159 Ton; HMA Pavement, 73,876 Ton; Removing Asphaltic Surface Milling, 42,341 Ton; Tack Coat, 41,505 Gals; Signs, 24 SF; Resin Binder High Friction Surface Treatment, 17,334 SY.

DBE Goal: 10 %

Contract Completion Date: October 23, 2020

Contact Information: Julie Jenks, (262) 548-6462 / julie.jenks@dot.wi.gov

16. DEFERRED

17. Janesville - Delavan, USH 14 / STH 89 - Turtle Creek Drive; Walworth County; 1320-17-70, WISC 2019 686; STH 11; 4.195 Miles; Grading, Base, Milling, Mill and Relay, Asphalt Pavement, Culvert Pipe, Storm Sewer, Curb and Gutter, Bridge Deck Overlay, Guardrail, Signs, and Pavement Markings.

Guaranty Required: \$100,000.00

Estimate of Principal Items: Excavation Common, 23,642 CY; Borrow, 5,774 CY; Base Aggregate Dense, 30,255 Ton; Breaker Run, 5,250 Ton; Marking Epoxy, 71,719 LF; Construction Staking, 25,942 LF; Construction Staking, 76 Each; Culvert Pipe Corrugated Steel, 1,094 LF 18"; Culvert Pipe Reinforced Concrete, 304 LF 15", 160 LF 36", 332 LF 24", 312 LF 72", 76 LF 30"; Storm Sewer Pipe Reinforced Concrete, 522 LF 15", 93 LF 12", 1,637 LF 24", 173 LF 18", 524 LF 36", 419 LF 42"; Culvert Pipe Reinforced Concrete Horizontal Elliptical, 40 LF 14" X 23", 176 LF 19" X 30", 205 LF 34" X 53"; Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical, 1,343 LF 19" X 30", 205 LF 34" X 53"; Concrete Curb and Gutter, 3,071 LF; Concrete Sidewalk, 451 SF; Beam Guard, 1,038 LF; Beam Guard Energy Absorbing Terminals, 6 Each; Asphaltic Surface, 159 Ton; HMA Pavement, 31,539 Ton; Removing Asphaltic Surface Milling, 5,034 SY; Tack Coat, 7,477 Gals; Signs, 535 SF; Mill and Relay, 96,559 SY; Polymer Modified HMA Overlay, 37 Ton; Concrete Surface Repair, 100 SF.

DBE Goal: 15 %

Contract Completion Date: September 25, 2020

Contact Information: Dawn Marshall, (262) 548-6443 / dawn.marshall@dot.wi.gov

18. STH 16, STH 83 Interchange; Waukesha County; 1330-10-72, WISC 2019 687; STH 16; 0.052 Miles; Removals, Aggregate, HMA Pavement, Structure B-67-166, Bridge Painting, Storm Sewer, Erosion Control, Traffic Control, Guardrail, Traffic Signals, and Pavement Marking.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Backfill Structure, 340 Ton; Base Aggregate Dense, 340 Ton; Concrete Pavement, 227 SY; Concrete Masonry Bridges, 540 CY; Bar Steel Reinforcement Coated, 115,560 Lbs; Marking Epoxy, 3,471 LF; Construction Staking, 333 LF; Construction Staking, 3 Each; Construction Staking, 2 LS; Storm Sewer Pipe Reinforced Concrete, 124 LF 18"; Concrete Curb and Gutter, 36 LF; Beam Guard, 683 LF; Beam Guard Energy Absorbing Terminals, 4 Each; HMA Pavement, 580 Ton; Tack Coat, 180 Gals; Signs, 50 SF; Conduit, 1,220 LF; Structure Repainting Recycled Abrasive, 1 LS.

DBE Goal: 15 %

Contract Completion Date: August 12, 2020

Contact Information: Nguyen Ly, (262) 548-8739 / nguyen.ly@dot.wi.gov

19. Lake Geneva - East Troy, N. Side of Como Crk Bridge to STH 36; Walworth County; 3190-08-70, WISC 2019 688; STH 120; 1.361 Miles; Excavation, Aggregate, HMA Pavement, Beam Guard, Polymer Overlay, Pavement Marking, and Signing.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 5,986 CY; Base Aggregate Dense, 4,243 Ton; Base Aggregate Open Graded, 4 Ton; Marking Epoxy, 29,856 LF; Construction Staking, 19,885 LF; Construction Staking, 8 Each; Construction Staking, 1 LS; Culvert Pipe, 120 LF 24"; Culvert Pipe Corrugated Steel, 142 LF 18"; Storm Sewer Pipe Reinforced Concrete, 260 LF 24"; Culvert Pipe Reinforced Concrete Horizontal Elliptical, 93 LF 19" X 30", 75 LF 24" X 38", 50 LF 29" X 45"; Concrete Curb and Gutter, 1,039 LF; Concrete Sidewalk, 720 SF; Beam Guard, 708 LF; Beam Guard Energy Absorbing Terminals, 4 Each; Asphaltic Surface, 40 Ton; HMA Pavement, 8,973 Ton; Removing Asphaltic Surface Milling, 23,171 SY; Tack Coat, 3,916 Gals; Signs, 218 SF; Polymer Overlay, 288 SY.

DBE Goal: 15 %

Contract Completion Time: 50 Working Days

Contact Information: Gary Metzger, (262) 548-5685 / gary.metzer@dot.wi.gov

20. V Bellevue, CTH V, Bower Creek Bridge; Brown County; 4603-05-71; CTH V; 0.028 Miles; Grading, Base, Asphalt Pavement, Bridge Replacement, Guardrail, and Pavement Markings.

Guaranty Required: \$40,000.00

Estimate of Principal Items: Excavation Common, 349 CY; Borrow, 763 CY; Backfill Structure, 320 Ton; Base Aggregate Dense, 415 Ton; Breaker Run, 465 Ton; Concrete Masonry Bridges, 350 CY; Bar Steel Reinforcement, 7,260 Lbs; Bar Steel Reinforcement Coated, 42,350 Lbs; Piling, 1,155 LF 10-Inch; Marking Epoxy, 960 LF; Construction Staking, 1,068 LF; Construction Staking, 2 LS; Beam Guard, 489 LF; Beam Guard Energy Absorbing Terminals, 2 Each; Asphaltic Surface, 163 Ton; Tack Coat, 47 Gals.

DBE Goal: NA

Contract Completion Time: 45 Working Days

Contact Information: Brian Edwards, (920) 360-2801 / brian.edwards@dot.wi.gov

21. Oshkosh Avenue, City of Oshkosh, Fox River Bridge, B-70-0091; Winnebago County; 6180-18-71, WISC 2019 689; STH 21; 0.142 Miles; Base, Concrete Pavement, Curb and Gutter, Sidewalk, Polymer Overlay, Structure Repainting, and Pavement Markings.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Base Aggregate Dense, 175 Ton; Concrete Pavement, 790 SY; Marking Epoxy, 1,639 LF; Construction Staking, 292 LF; Construction Staking, 1 LS; Concrete Curb and Gutter, 292 LF; Concrete Sidewalk, 1,700 SF; Preparation Decks, 96 SY; Polymer Overlay, 3,551 SY; Structure Repainting, 1 LS.

DBE Goal: 4 %

Contract Completion Date: June 18, 2020

Contact Information: Bill Bertrand, (920) 360-3124 / william.bertrand@dot.wi.gov

22. IH 41 - CTH JJ, STH 76 Divided Ends - CTH JJ; Winnebago County; 6430-12-71, WISC 2019 690; STH 76; 3.770 Miles; Grading, Base, Asphalt Pavement, Culvert Pipes, Storm Sewer, Curb and Gutter, Concrete Truck Apron, Concrete Driveway, Sidewalk, Street Lighting, Pavement Markings, Overhead Sign Supports, and Signs.

Guaranty Required: \$100,000.00

Estimate of Principal Items: Excavation Common, 145,710 CY; Selected Borrow, 1,950 CY; Base Aggregate Dense, 187,605 Ton; Base Aggregate Open Graded, 44 Ton; Breaker Run, 127,540 Ton; Marking Epoxy, 97,190 LF; Construction Staking, 71,120 LF; Construction Staking, 101 Each; Construction Staking, 5 LS; Culvert Pipe Corrugated Steel, 32 LF 12", 347 LF 24", 729 LF 15", 259 LF 30", 260 LF 18", 26 LF 36"; Culvert Pipe Reinforced Concrete, 231 LF 24", 400 LF 48", 71 LF 30", 505 LF 36"; Storm Sewer Pipe Reinforced Concrete, 1,820 LF 12", 270 LF 15", 265 LF 18", 131 LF 24"; Culvert Pipe Reinforced Concrete Horizontal Elliptical, 176 LF 29" X 45", 312 LF 19" X 30", 214 LF 24" X 38", 194 LF 34" X 53"; Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical, 721 LF 14" X 23"; 149 LF 19" X 30", 60 LF 24" X 38", 171 LF 29" X 45"; Concrete Curb, 526 LF; Concrete Curb and Gutter, 19,868 LF; Concrete Sidewalk, 60,418 SF; Asphaltic Surface, 2,303 Ton; HMA Pavement, 36,080 Ton; Tack Coat, 15,160 Gals; Signs, 1,988 SF; Excavation, Hauling and Disposal of Contaminated Soil, 295 Ton; Concrete Driveway, 84 SY; Concrete Truck Apron, 1,477 SY; Pipe Arch Corrugated Steel 42" X 29", 46 LF; Overhead Sign Supports, 2 LS; Conduit, 3,169 LF; Light Poles, 24 Each.

DBE Goal: 12 %

Contract Completion Date: October 23, 2020

Contact Information: Bill Bertrand, (920) 360-3124 / william.bertrand@dot.wi.gov

23. T Underhill, CTH H, Oconto River Bridge, B-42-132; Oconto County; 9108-02-71; CTH H; 0.062 Miles; Grading, Base, Asphalt Pavement, Concrete Pavement, Bridge Replacement, Pavement Markings, and Signs.

Guaranty Required: \$40,000.00

Estimate of Principal Items: Excavation Common, 254 CY; Excavation Marsh, 603 CY; Borrow, 854 CY; Selected Borrow, 905 CY; Backfill Structure, 740 Ton; Base Aggregate Dense, 740 Ton; Concrete Pavement, 150 SY; Concrete Masonry Bridges, 395 CY; Bar Steel Reinforcement, 8,880 Lbs; Bar Steel Reinforcement Coated, 51,410 Lbs; Piling CIP Concrete, 2,060 LF 12 3/4-Inch; Marking Epoxy, 1,300 LF; Construction Staking, 675 LF; Construction Staking, 2 LS; Asphaltic Surface, 140 Ton; Tack Coat, 40 Gals; Signs, 12 SF.

DBE Goal: NA

Contract Completion Date: May 23, 2020

Contact Information: Brian Edwards, (920) 360-2801 / brian.edwards@dot.wi.gov

24. North Central Region-Wide Bridge Maintenance, Locations on STN Per Annual Plan; NC Region-Wide; 1009-46-60; Various Highways; 0.000 Miles; Grading, Base, Asphalt Pavement, Bridge Deck Repair, Bridge Deck Overlay, Temporary Traffic Signals, and Pavement Markings.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Borrow, 136 CY; Base Aggregate Dense, 322 Ton; Concrete Pavement, 292 SY; Concrete Masonry Bridges, 80 CY; Concrete Masonry Overlay, 124 CY; Bar Steel Reinforcement Coated, 8,640 Lbs; Marking Epoxy, 11,693 LF; Construction Staking, 1,140 LF; Construction Staking, 1 LS; Beam Guard, 208 LF; Beam Guard Energy Absorbing Terminals, 4 Each; Asphaltic Surface, 1,240 Ton; Removing Asphaltic Surface Milling, 7,345 SY; Tack Coat, 648 Gals; Concrete Pavement Partial Depth Edge Repair, 240 LF; Preparation Decks, 191 SY; Concrete Surface Repair, 425 SF; Polymer Overlay, 3,969 SY; Temporary Traffic Signals, 6 LS; Protective Thermoplastic Coating, 342 SY; Parapet Surface Preparation, 616 SF.

DBE Goal: NA

Contract Completion Date: August 31, 2020

Contact Information: Dan Erva, (715) 365-5776 / daniel.erva@dot.wi.gov

25. North Central Region-Wide Polymer Bridge Overlays, Waupaca County Polymer Overlays; North Central Region-Wide Polymer Bridge Overlays, Portage / Wood County Polymer Overlays; NC Region-Wide; 1009-46-66, WISC 2019 691; 1009-46-67, WISC 2019 692; Various Highways; 0.000 Miles; Polymer Overlay, Temporary Traffic Signals, and Pavement Markings.

Guaranty Required: \$40,000.00

Estimate of Principal Items: Marking Epoxy, 14,670 LF; Polymer Overlay, 8,937 SY; Temporary Traffic Signals, 12 LS.

DBE Goal: 3 %

Contract Completion Date: September 3, 2020

Contact Information: Tim Hanley, (715) 421-8050 / timothy.hanley@dot.wi.gov

26. V Biron, CTH U, STH 54 - South Biron Drive; V Biron, CTH U, STH 54 - South Biron Drive; Wood County; 6934-06-70, WISC 2019 693; 6934-06-71; CTH U; 0.936 Miles; Grading, Base, Concrete Pavement, Asphalt Pavement, Curb and Gutter, Sidewalk, Concrete Driveway, Culvert Pipe, Storm Sewer, Water Main, Signs, and Pavement Markings.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 21,905 CY; Excavation Marsh, 91 CY; Backfill Granular, 109 CY; Base Aggregate Dense, 12,281 Ton; Concrete Pavement, 18,440 SY; Marking Epoxy, 5,996 LF; Construction Staking, 19,625 LF; Construction Staking, 81 Each; Construction Staking, 2 LS; Culvert Pipe Corrugated Steel, 112 LF 12"; Culvert Pipe Reinforced Concrete, 80 LF 48"; Storm Sewer Pipe Reinforced Concrete, 765 LF 12", 857 LF 24", 241 LF 72", 89 LF 15", 196 LF 27", 2,749 LF 18", 15 LF 30"; Culvert Pipe Reinforced Concrete Horizontal Elliptical, 80 LF 72" X 113"; Concrete Curb and Gutter, 10,590 LF; Concrete Sidewalk, 37,020 SF; Asphaltic Surface, 362 Ton; Signs, 229 SF; Concrete Driveway, 1,600 SY; Water Main, 725 LF; Water Main Directionally Bored, 1,290 LF; Water Service, 101 LF.

DBE Goal: 5 %

Contract Completion Time: 95 Working Days

Contact Information: Jason Schaeffer, (715) 421-7309 / jason.schaeffer@dot.wi.gov

27. Pittsville - Neillsville, East County Line to STH 95; Clark County; 1520-05-70, WISC 2019 694; STH 73; 8.250 Miles; Base, HMA Pavement, Asphaltic Surface, Curb and Gutter, Beam Guard, Pavement Marking, and Culvert Pipe Replacement.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Base Aggregate Dense, 14,690 Ton; Marking Epoxy, 28,532 LF; Construction Staking, 43,770 LF; Construction Staking, 22 Each; Construction Staking, 1 LS; Culvert Pipe Reinforced Concrete, 136 LF 24", 80 LF 30", 760 LF 48", 192 LF 72"; Concrete Curb and Gutter, 170 LF; Beam Guard, 400 LF; Beam Guard Energy Absorbing Terminals, 4 Each; Asphaltic Surface, 4,680 Ton; HMA Pavement, 27,472 Ton; Removing Asphaltic Surface Milling, 149,789 SY; Tack Coat, 20,762 Gals.

DBE Goal: 6 %

Contract Completion Date: August 31, 2020

Contact Information: David Koepp, (715) 563-8402 / david.koepp@dot.wi.gov

28. Galesville - Whitehall, West Junction STH 95 to Richter Road; Trempealeau County; 1630-01-62, WISC 2019 695; USH 53; 5.037 Miles; Excavation, Base, Concrete Pavement, Curb and Gutter, Beam Guard, Pavement Marking, and Culvert Pipe Replacement.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 220 CY; Borrow, 2,121 CY; Base Aggregate Dense, 12,888 Ton; Concrete Pavement, 8,457 SY; Marking Epoxy, 33,744 LF; Construction Staking, 10,148 LF; Construction Staking, 1 LS; Culvert Pipe Corrugated Steel, 12 LF 24"; Culvert Pipe Reinforced Concrete, 16 LF 24", 44 LF 30"; Concrete Curb and Gutter, 40 LF; Beam Guard, 3,462 LF; Beam Guard Energy Absorbing Terminals, 19 Each; Concrete Pavement Replacement, 12,880 SY.

DBE Goal: 5 %

Contract Completion Time: 50 Working Days

Contact Information: Kyle Mc Lean, (715) 225-9442 / kyle.mclean@dot.wi.gov

29. Centerville - Independence, Swenson Ln - Blaschko Ave; Centerville - Independence, Swenson Ln - Blaschko Ave; Trempealeau County; 7130-00-71, WISC 2019 696; 7130-00-78, WISC 2019 697; STH 93; 4.875 Miles; Grading, Base, Milling, Asphalt Pavement, Culvert Pipe, Culvert Pipe Liners, Guardrail, and Pavement Markings.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 2 CY; Borrow, 49 CY; Base Aggregate Dense, 5,880 Ton; Marking Epoxy, 161,519 LF; Marking Paint, 103,560 LF; Construction Staking, 25,914 LF; Construction Staking, 1 Each; Construction Staking, 1 LS; Culvert Pipe Corrugated Steel, 26 LF 18", 50 LF 24"; Beam Guard, 188 LF; Beam Guard Energy Absorbing Terminals, 1 Each; Asphaltic Surface, 230 Ton; HMA Pavement, 22,207 Ton; Removing Asphaltic Surface Milling, 123,738 SY; Tack Coat, 15,445 Gals; Culvert Pipe Liners 24-Inch 213 LF, 30-Inch 143 LF, 36-Inch 232 LF; Adjusting Beam Guard, 7,561 LF; Cured in Place Pipe Lining 36-Inch, 216 LF.

DBE Goal: 6 %

Contract Completion Time: 50 Working Days

Contact Information: Matthew Thorsen, (715) 225-4159 /
matthew.thorsen@dot.wi.gov

30. Independence - Eleva, Indee Boulevard to Buffalo River; Independence - Eleva, Buffalo River to North County Line; Independence - Eleva, Indee Boulevard to Buffalo River; Trempealeau County; 7130-08-70, WISC 2019 698; 7130-08-73, WISC 2019 699; 7130-08-75, WISC 2019 700; STH 93; 17.800 Miles; Excavation, Base, Concrete Pavement, Asphaltic Surface, Curb and Gutter, Sidewalk, Signs, Pavement Marking, Culvert Repairs, and Culvert Replacements.

Guaranty Required: \$270,000.00

Estimate of Principal Items: Excavation Common, 11,696 CY; Backfill Granular, 31,010 Ton; Backfill Structure, 20 Ton; Base Aggregate Dense, 28,758 Ton; Breaker Run, 8 Ton; Concrete Masonry Culverts, 6 CY; Bar Steel Reinforcement, 170 Lbs; Bar Steel Reinforcement Coated, 310 Lbs; Marking Epoxy, 258,173 LF; Construction Staking, 99,663 LF; Construction Staking, 27 Each; Construction Staking, 2 LS; Culvert Pipe Reinforced Concrete, 82 LF 42", 356 LF 48", 438 LF 24", 204 LF 30", 318 LF 36", 172 LF 48"; Concrete Curb and Gutter, 505 LF; Concrete Sidewalk, 1,450 SF; Beam Guard, 967 LF; Beam Guard Energy Absorbing Terminals, 16 Each; Asphaltic Surface, 4,800 Ton; HMA Pavement, 64,264 Ton; Removing Asphaltic Surface Milling, 81,253 SY; Tack Coat, 45,622 Gals; Signs, 87 SF; Special Cold-In-Place Recycling, 261,898 SY.

DBE Goal: 5 %

Contract Completion Date: October 2, 2020

Contact Information: Kyle Mc Lean, (715) 225-9442 / kyle.mclean@dot.wi.gov

31. USH 8 - Cedar Rapids, Deer Tail Creek Bridge, B-54-128; Rusk County; 8793-00-71; CTH B; 0.020 Miles; Grading, Base, Asphalt Pavement, Bridge Replacement, Pavement Markings, and Signs.

Guaranty Required: \$20,000.00

Estimate of Principal Items: Excavation Common, 160 CY; Backfill Structure, 180 Ton; Base Aggregate Dense, 290 Ton; Concrete Masonry Bridges, 169 CY; Bar Steel Reinforcement, 3,360 Lbs; Bar Steel Reinforcement Coated, 23,460 Lbs; Piling Steel, 500 LF 10-Inch; Marking Epoxy, 350 LF; Construction Staking, 212 LF; Construction Staking, 2 LS; Asphaltic Surface, 65 Ton; Tack Coat, 20 Gals; Signs, 12 SF.

DBE Goal: NA

Contract Completion Time: 35 Working Days

Contact Information: Matthew Van Natta, (715) 392-7934 /
matthew.vannatta@dot.wi.gov

32. T Sherman, Silver Creek Cascade Road, N Branch Milwaukee River Bridge North; T Sherman, Silver Creek Cascade Road, N Branch Milwaukee River Bridge South; T Sherman, Creek Road, Silver Creek Bridge; Sheboygan County; 4202-04-71; 4202-05-71; 4202-06-71; Local Streets; 0.087 Miles; Excavation, Base, Asphaltic Surface, Pavement Marking, Signs, and Three Bridge Replacements.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 459 CY; Excavation Marsh, 153 CY; Borrow, 168 CY; Selected Borrow, 230 CY; Backfill Structure, 1,725 Ton; Base Aggregate Dense, 824 Ton; Breaker Run, 17 Ton; Concrete Masonry Bridges, 545 CY; Prestressed Girders, 256 LF 36-Inch; Bar Steel Reinforcement, 9,810 Lbs; Bar Steel Reinforcement Coated, 71,590 Lbs; Piling CIP Concrete, 490 LF 10 3/4-Inch; Piling Steel, 945 LF 10-Inch; Marking Epoxy, 362 LF; Construction Staking, 903 LF; Construction Staking, 6 LS; Asphaltic Surface, 199 Ton; Tack Coat, 11 Gals; Signs, 36 SF.

DBE Goal: NA

Contract Completion Time: 55 Working Days

Contact Information: Scott Ebel, (920) 492-5676 / scott.ebel@dot.wi.gov

33. T Gillett, CTH BB, Oconto River Bridge & Approaches; Oconto County; 9027-02-71; CTH BB; 0.073 Miles; Excavation, Base, Asphaltic Surface, Pavement Marking, Beam Guard, Signs, and Bridge Rehabilitation.

Guaranty Required: \$20,000.00

Estimate of Principal Items: Excavation Common, 390 CY; Base Aggregate Dense, 744 Ton; Select Crushed Material, 52 Ton; Concrete Masonry Bridges, 145 CY; Bar Steel Reinforcement Coated, 25,500 Lbs; Marking Epoxy, 1,643 LF; Construction Staking, 1,496 LF; Construction Staking, 2 LS; Beam Guard, 313 LF; Beam Guard Energy Absorbing Terminals, 3 Each; Asphaltic Surface, 230 Ton; Tack Coat, 73 Gals; Signs, 12 SF.

DBE Goal: NA

Contract Completion Date: May 31, 2020

Contact Information: Tim Verhagen, (920) 362-1267 / timothy.verhagen@dot.wi.gov

34. Hawkins - Bradley, Price Co Bridges, B-50-32, 33, and 275; Price County; 1580-30-73, WISC 2019 303; USH 8; 0.321 Miles; Excavation, Base, HMA Pavement, Guardrail, Pavement Marking, and Bridge and Culvert Rehabilitation.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 1,439 CY; Borrow, 493 CY; Backfill Structure, 510 Ton; Base Aggregate Dense, 2,890 Ton; Breaker Run, 31 Ton; Concrete Masonry Bridges, 413 CY; Concrete Masonry Culverts, 70 CY; Concrete Masonry Overlay Deck, 45 CY; Bar Steel Reinforcement Coated, 97,180 Lbs; Marking Epoxy, 17,588 LF; Construction Staking, 8,568 LF; Construction Staking, 14 Each; Construction Staking, 1 LS; Culvert Pipe, 92 LF 24"; Beam Guard, 1,457 LF; Beam Guard Energy Absorbing Terminals, 4 Each; HMA Pavement, 1,480 Ton; Removing Asphaltic Surface Milling, 5,140 SY; Tack Coat, 300 Gals; Polymer Overlay, 1,775 SY.

DBE Goal: 5 %

Contract Completion Date: October 30, 2020

Contact Information: Daniel Erva, (715) 365-5776 / daniel.erva@dot.wi.gov

35. DEFERRED

36. Lansing - Desoto, Slough Bridges, B-12-5, 6, and 7; Crawford County; 5170-05-61, WISC 2019 278; STH 82; 1.300 Miles; Base, Asphaltic Surface, Beam Guard, Pavement Marking, and Rehabilitation of Three Bridges.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Base Aggregate Dense, 165 Ton; Bar Steel Reinforcement Coated, 1,410 Lbs; Marking Epoxy, 1,386 LF; Beam Guard, 1,128 LF; Beam Guard Energy Absorbing Terminals, 9 Each; Asphaltic Surface, 200 Ton; Removing Asphaltic Surface Milling, 1,779 SY; Tack Coat, 125 Gals; Pile Rehabilitation, 1,930 SF.

DBE Goal: 2 %

Contract Completion Date: July 31, 2020

Contact Information: Tim Maedke, (608) 789-6317 / timothy.maedke@dot.wi.gov

By order of:

Rebecca Burkel
Administrator
Division of Transportation System Development