



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

January 7, 2020

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #12: 4075-33-71, WISC 2019 805
City of Kaukauna, Green Bay Road
Lawe Street – Claribel Street
STH 96
Outagamie County

Letting of January 14, 2020

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
201.0105	Clearing	STA	11	-7	4
201.0120	Clearing	ID	395	343	738
201.0205	Grubbing	STA	11	-7	4
201.0220	Grubbing	ID	441	343	784

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
67	Miscellaneous Quantities (revised quantities for clearing and grubbing items)

Schedule of Items

Attached, dated January 7, 2020, are the revised Schedule of Items Page 1.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 67

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

Addendum No. 01
ID 4075-33-71
Revised Sheet 67
January 7, 2020

REMOVING SMALL PIPE CULVERTS

STATION	LOCATION	203.0100 EACH	REMARKS
341+81	STH 96 LT	1	18" CMCP
TOTAL 0010		1	

REMOVING OLD STRUCTURE (01_321+12)

STATION	LOCATION	203.0200 LS	REMARKS
321+12	STH 96	1	4'WX6' H BLOCK W/8" R/C CEILING
TOTAL 0010		1	

REMOVING PAVEMENT

STATION	TO	STATION	LOCATION	204.0100 SY	REMARKS
314+10	-	340+54	STH 96	14223	AREA INCLUDES MAINLINE & DRIVEWAYS
10+18	-	10+85	WASHINGTON STREET	275	
20+15	-	20+74	GRANT STREET	243	
20+28	-	21+00	PLANK ROAD	296	
30+18	-	30+65	GARFIELD STREET	193	
40+18	-	40+57	MCKINLEY	160	
50+15	-	50+71	ARTHUR STREET	212	
60+15	-	60+45	RAUGHT STREET	117	
69+52	-	69+75	CLARIBEL STREET	87	
70+15	-	70+35	CLARIBEL STREET	76	
TOTAL 0010				15882	

CLEARING AND GRUBBING

STATION TO	STATION	LOCATION	CLEARING		GRUBBING		REMARKS
			STA	ID	STA	ID	
314+10	-	315+00	1	-	1	-	
315+50	-	315+50	34	-	34	-	
316+45	-	316+45	15	-	15	-	
318+01	-	318+01	13	-	13	-	
318+54	-	318+54	15	-	15	-	
319+00	-	319+00	9	-	9	-	
321+00	-	321+00	12	-	12	-	
321+40	-	321+40	11	-	11	-	
321+75	-	321+75	11	-	11	-	
321+82	-	321+82	11	-	11	-	
322+23	-	322+23	11	-	11	-	
322+32	-	322+32	9	-	9	-	
323+76	-	323+76	16	-	16	-	
324+28	-	324+28	48	-	48	-	
324+53	-	324+53	12	-	12	-	CLUSTER OF TREES
324+56	-	324+56	6	-	6	-	PINE
324+57	-	324+57	28	-	28	-	PINE
324+58	-	324+58	6	-	6	-	CLUSTER OF TREES
324+65	-	324+65	12	-	12	-	CLUSTER OF TREES
324+67	-	324+67	12	-	12	-	CLUSTER OF TREES
324+80	-	324+80	40	-	40	-	
326+00	-	327+00	1	-	1	-	
30+57	-	30+57	18	-	18	-	
327+90	-	327+90	46	-	46	-	TREE REMOVED, STUMP ONLY
329+10	-	329+10	50	-	50	-	
329+15	-	329+15	8	-	8	-	
329+90	-	329+90	55	-	55	-	
330+55	-	330+55	30	-	30	-	
331+90	-	331+90	75	-	75	-	
332+62	-	332+62	3	-	3	-	
332+77	-	332+77	5	-	5	-	
332+83	-	332+83	18	-	18	-	
333+03	-	333+03	7	-	7	-	
333+40	-	333+40	26	-	26	-	
334+95	-	334+95	40	-	40	-	
336+35	-	336+35	55	-	55	-	
337+43	-	337+43	11	-	11	-	
337+65	-	337+65	6	-	6	-	
340+00	-	342+00	2	-	2	-	
TOTAL 0010			4	738	4	784	



Proposal Schedule of Items

Proposal ID: 20200114012 Project(s): 4075-33-71

Federal ID(s): WISC 2019805

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	201.0105 Clearing	4.000 STA	_____.	_____.
0004	201.0120 Clearing	738.000 ID	_____.	_____.
0006	201.0205 Grubbing	4.000 STA	_____.	_____.
0008	201.0220 Grubbing	784.000 ID	_____.	_____.
0010	203.0100 Removing Small Pipe Culverts	1.000 EACH	_____.	_____.
0012	203.0200 Removing Old Structure (station) 01. 321+12	LS	LUMP SUM	_____.
0014	204.0100 Removing Pavement	15,882.000 SY	_____.	_____.
0016	204.0155 Removing Concrete Sidewalk	3,102.000 SY	_____.	_____.
0018	204.0165 Removing Guardrail	26.000 LF	_____.	_____.
0020	204.0170 Removing Fence	15.000 LF	_____.	_____.
0022	204.0210 Removing Manholes	9.000 EACH	_____.	_____.
0024	204.0220 Removing Inlets	29.000 EACH	_____.	_____.
0026	204.0245 Removing Storm Sewer (size) 01. 10-Inch	48.000 LF	_____.	_____.
0028	204.0245 Removing Storm Sewer (size) 02. 12-Inch	1,907.000 LF	_____.	_____.
0030	204.0245 Removing Storm Sewer (size) 03. 36-Inch	25.000 LF	_____.	_____.