



Wisconsin Department of Transportation

February 10, 2020

**Division of Transportation Systems
Development**

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

**Proposal #02: 1093-01-61
Beloit - Elkhorn
IH 39 to E County Line
IH 43
Rock**

Letting of February 11, 2020

This is Addendum No. 02, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution & Progress, Work Restrictions

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 02

1093-01-61

February 10, 2020

Special Provisions

3. Prosecution and Progress.

*Replace section titled **Work Restrictions** with the following:*

Work Restrictions

No work shall be completed under adverse weather conditions including fog with a visibility less than one mile.

END OF ADDENDUM