



## Wisconsin Department of Transportation

---

February 6, 2020

**Division of Transportation Systems  
Development**

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### **NOTICE TO ALL CONTRACTORS:**

**Proposal #04: 3621-00-77, WISC 2020 035  
Town of Turtle, South Smith Road  
Turtle Creek Bridge B-53-0373  
Loc Str  
Rock County**

### **Letting of February 11, 2020**

This is Addendum No. 01, which provides for the following:

#### **Other**

Revise the contract time for completion from 50 working days to 70 working days (an increase of 20 working days).

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

END OF ADDENDUM

