



## Wisconsin Department of Transportation

---

January 28, 2020

**Division of Transportation Systems  
Development**

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #18: 3200-01-72, WISC 2020 046  
Bristol – Union Grove  
STH 50 to STH 11  
USH 45  
Kenosha County**

**Letting of Letting Date: February 11, 2020**

This is Addendum No. 1, which provides for the following:

#### Special Provisions:

Revised Special Provisions	
Article No.	Description
6	Utilities

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

**ADDENDUM NO. 01**

**3200-01-72**

**January 28, 2020**

**Special Provisions**

**6. Utilities**

*Insert the following between section titled **Midwest Fiber Networks and Village of Union Grove Storm Sewer and Sanitary Sewer**:*

- **Village of Bristol Water** – Village of Bristol Water has facilities within the project limits. No adjustments are anticipated.

Contact for Village of Bristol Water is Randy Kerman at 262-620-1295.

*Replace section titled **Village of Union Grover Storm Sewer and Sanitary Sewer** with the following:*

- **Village of Union Grove Sanitary Sewer** – The Village of Union Grove Sewer has sanitary sewer from 18<sup>th</sup> Avenue to STH 11. The contractor to work around sanitary manhole. No adjustments are anticipated.

Contact for Village of Union Grove is Richard Piette at 262-878-1511

*Replace section titled **Village of Union Grover Water** with the following:*

- **Village of Union Grove Water** – The Village of Union Grove Water has facilities from 18<sup>th</sup> Avenue to STH 11. The contractor to work around water valves.

The following water valves will be adjusted by the village during construction while USH 45 is closed to thru traffic: water valve at STA 700+29, 16.4' LT; water valve STA 700+30 21.7' LT; water valve STA 700+30, C/L; water valve STA 707+52, 17.2' LT; water valve STA 703+15, 23.2' LT; water valve STA 714+00, 25.5' RT. Contact Village of Union Grove fifteen (15) days in advanced for water valve adjustments. The village requires one (1) day for water valve adjustments.

Contact for Village of Union Grove is Richard Piette at 262-878-1511

**END OF ADDENDUM**