



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

February 5, 2020

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #31: 1000-18-31
SFY 2020 Chip Seals - South
Northwest Region – Various Highways
Var Hwy
Northwest Region Wide

Letting of February 11, 2020

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
SPV.0060.10	Traffic Control	Each	0	1	1

Deleted Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
SPV.0105.01	Traffic Control	LS	1	-1	0

Schedule of Items

Attached, dated February 5, 2020, are the revised Schedule of Items Page 1.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM



Proposal Schedule of Items

Proposal ID: 20200211031 Project(s): 1000-18-31

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	213.0100 Finishing Roadway (project) 01. 1000-18-31	1.000 EACH	_____.	_____.
0004	618.0100 Maintenance And Repair of Haul Roads (project) 01. 1000-18-31	1.000 EACH	_____.	_____.
0006	619.1000 Mobilization	1.000 EACH	_____.	_____.
0008	646.1005 Marking Line Paint 4-Inch	949,896.000 LF	_____.	_____.
0010	646.3005 Marking Line Paint 8-Inch	4,487.000 LF	_____.	_____.
0012	646.5320 Marking Railroad Crossings Epoxy	3.000 EACH	_____.	_____.
0014	646.6120 Marking Stop Line Epoxy 18-Inch	32.000 LF	_____.	_____.
0016	646.7120 Marking Diagonal Epoxy 12-Inch	15.000 LF	_____.	_____.
0018	649.0105 Temporary Marking Line Paint 4-Inch	324,434.000 LF	_____.	_____.
0020	649.0770 Temporary Marking Raised Pavement Marker Type II	6,735.000 EACH	_____.	_____.
0024	SPV.0180 Special 01. Chip Seal	262,911.000 SY	_____.	_____.
0026	SPV.0180 Special 02. Scrub Seal	890,308.000 SY	_____.	_____.
0028	SPV.0180 Special 03. Fog Seal	1,153,219.000 SY	_____.	_____.
0030	SPV.0060 Special 10. Traffic Control	1.000 EACH	_____.	_____.

Section: 0001 Total: _____.

Total Bid: _____.