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March 3, 2020

Division of Transportation Systems
Development

Bureau of Project Development

4822 Madison Yards Way, 4" Floor South
Madison, WI 53705

Telephone: (608) 266-1631

Facsimile (FAX): (608) 266-8459
NOTICE TO ALL CONTRACTORS:

Proposal #16: 1009-30-19

Sign Bridge Repair
Regionwide Various Routes
Var Hwy

Statewide

Letting of March 10, 2020

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions
FirlEke Description
No. P
13 Tension Anchor Rods, Item SPV.0060.01
16 Replace Pole, Item SPV.0060.04
Added Special Provisions
Pk Description
No. P
37 Coordination with WisDOT
Plan Sheets:
Added Plan Sheets
Sprizgt Plan Sheet Title (brief description of why sheet was added)
14A Added traffic control plan sheet with work restrictions and lane closure assumptions for
each structure.
14B Added traffic control plan sheet with work restrictions and lane closure assumptions for
each structure.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

Version 02-2017

Solving tomorrow’s transportation challenges




ADDENDUM NO. 01
1009-30-19
March 3, 2020

Special Provisions

13.

Tension Anchor Rods, Item SPV.0060.01.

Replace entire article language with the following:

A Description
This special provision describes re-tensioning loose anchor rod nuts as shown on the plans, and as
hereinafter provided.

B Materials
Furnish materials that are in accordance with the pertinent provisions of section 641 and 657 of the
standard specifications and as shown in the plans.

C Construction

Use construction methods that are in accordance with the pertinent provisions of section 641 and 657
of the standard specifications and as shown in the plans. This work will consist of re-tensioning all
loose anchor rod nuts as specified in the plans. The contractor shall follow the re-tensioning
procedure outlined herein:

1. The contractor shall verify the grade of the anchor rod. If an anchor rod grade cannot be
verified, the Department shall be contacted for direction. Note that A36 rods have
different tensioning requirements.

2. The contractor shall field verify the size and number of nuts required to be replaced.
Note that if one or more are found to be loose, all are required to be replaced.

3. Remove all jam nuts (if applicable).

4. The contractor shall furnish flat washers and heavy hex nuts conforming to Section
641.2.2.3 and 657.2.7. Existing jam nuts' may be reused.

5. Remove rodent screen’.

6. Remove and dispose of the grout pad (if applicable) in accordance to standard spec
509.3.4.

7. Tighten all nuts that are loose to snug tight (leveling and top nut). Reference the
Department’s Form DT2321 for snug tight torque values.

8. Contact the department for direction of the top nut is not fully snugged and cannot be
turned.

9. Once all nuts are snug, remove one and only one top nut at a time and follow the
remaining procedure. Top nuts, flat washers, and locking washers (if applicable) shall
be discarded, the leveling nuts shall remain, and jam nuts may be reused (if applicable).

10. Remove rust and dirt, from anchor rod and base plate with a wire brush.

11. Apply a coat of fast drying zinc rich primer or spray-on cold galvanized (if rust is present)
to the full length of the anchor bolt and at damaged base plates. Repair any damaged
galvanized coating incidental to the re-tensioning process.

12. Apply wax-based lubricant to the anchor rod.

13. Install top nut to snug tight. Reference the Department’s form DT2321 for snug tight
torque values.




14. Repeat steps 3 thru 12 in this specification until all washers and nuts have been
replaced.

15. Tension the anchor rod nuts. Follow the Department’'s Form DT2321 procedure steps 5
thru 7 and record the tensioning process.

16. Clean, lubricate and install jam nut (if applicable) per step 8 of Form DT2321.

17. Apply two coats of zinc rich primer to any damaged areas of the structure base plates
and used jam nuts.

18. Reinstall the rodent screen (if applicable).

19. Complete Form DT2321 for each structure and submit to Jason Zemke
(jason.zemke@dot.wi.gov) and Parwinder Virk (parwinder.virk@dot.wi.gov) for
transmittal to Bureau of Structures and inclusion in HSIS.

All work for this item, including site clean-up, shall be completed in one shift. If it is a cantilever
structure with a connection which has 6 or less bolts, the truss or mast arm shall be supported by a
crane during bolt replacement. In lieu of a supporting crane, the contractor may instead submit a
structural analysis of the structure addressing proposed constructability which ensure the stability
and safety of workers and the traveling public. Analysis computation and support document shall
be signed, sealed and dated by a professional engineer licensed in Wisconsin, and shall be
submitted to the project engineer and BOS for permanent record.

D Measurement
The department will measure Tension Anchor Rods as each individual anchor rod location
acceptably completed.

E Payment

The department will pay for the measured quantity at the contract unit price under the following bid
item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Tension Anchor Rod Each

Payment is full compensation for tensioning loose anchor rod nuts; for removing and properly
disposing of existing materials being replaced; for furnishing all materials and miscellaneous items
to complete the repair; for fabricating, handling, transporting, and erecting.

16. Replace Pole, item SPV.0060.04.
Replace entire article language with the following:

A Description
This special provision describes removing and replacing damage pole supports for cantilever mast
arm sign and signal structures as shown in the plans.

B Materials
Furnish materials in accordance with applicable sections of 641 and 657 of the standard
specifications and as shown in the plans.

C Construction
Existing damaged post are to be removed, existing chord, mast arm, or luminaire arms, signs,

signals are to be removed and reused on a new post. Items to be reused are to be removed prior



to existing pole removal. Install new post in accordance with applicable sections of 641 and 657 of
the standard specifications.

Replace and tension the existing anchor rods to install the new post in accordance with DT 2321
and sections 641 and 657 of the standard specifications prior to connecting mast or luminaire arms.

Replacing the original post to chord or arm connection with new hardware and high strength bolts in
accordance with DT2322 and applicable sections of 641 and 657 of the standard specifications.
Match existing vertical clearance when reinstalling attachments to structure.

Care should be taken to avoid damaging existing signs, signals, luminaires or associated
components on these structures during removal. Any damage is the responsibility of the contractor
and shall be repaired and/or replaced at their cost.

Once removed, the damages posts become property of the contractor.

Contractor shall contact WisDOT Electrical Field Unit (414-266-1170) or WisDOT Signal Operations
Unit (414-750-2605) at least five working days prior to removing the pole. WisDOT Electrical Unit is
required to be on site during the pole replacement.

D Measurement
The Department will measure Replace Pole as each individual pole acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid
item:

ITEM NUMBER DESCRIPTION UNIT

SPV.0060.04 Replace Pole Each

Payment is full compensation for tensioning luminaire connection bolts; for removing and properly
disposing of existing materials being replaced; for furnishing all materials; for fabricating, handling,
transporting, and erecting; and for furnishing all labor, tools, equipment, incidentals and
miscellaneous items to complete the repair.

37. Coordination with WisDOT
Contractor shall notify WisDOT Electrical Field Unit (414-266-1170) or WisDOT Signal Operations
Unit (414-750-2605) at least five working days prior to performing any work on signal monotubes.
Plan Sheets

The following 8%z x 11-inch sheets are attached and made part of the plans for this proposal:
Added: 14A, 14B.

END OF ADDENDUM
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